

## **CORRIGENDUM TO TENDER NO : CGI3411P20**

The corrigendum-1 is being uploaded to reply the queries raised by the bidders in the Pre-Bid meeting held on 14.01.2020

<b><u>Sl No</u></b>	<b><u>Pre-Bid Query</u></b>	<b><u>Reply</u></b>	<b><u>Remarks</u></b>
<b><u>1.</u></b>	Whether site office /accommodation facilities would be provided from the Company's end (OIL).	It was clarified to the party that they have to make their own arrangement for office accommodation and the same is not mentioned in the tender document. The PMC shall have own office se and arrange necessary accommodation for its personnel.	Query raised by WADIA Technology Engineering Services
<b><u>2</u></b>	Extension of time /delayed period of time beyond 46 months due to any force majeure during tender process/construction not mentioned in the tender document.	Force majeure conditions, if any arises will be guided as per the relevant clauses of the contract.	Query raised by Engineering Projects (I) Limited
<b><u>3</u></b>	During Defect Liability period of Contractor (12 months after construction ) manpower deployment is required or not by PMC and corresponding payment terms.	It is clarified that PMC will retain manpower until the PGTR period is completed and final settlement of payment to the building contractor is processed.	Query raised by Engineering Projects (I) Limited
<b><u>4</u></b>	Whether time extension would be considered for better and ease of submission.	it is clarified that issue of time extension will be dealt as per the situation only.	Query raised by Engineering Projects (I) Limited