

**DETAILS OF CONTRACTS PLACED AGAINST TENDERS DURING THE MONTH OF AUGUST -2013**  
**FROM CONTRACTS DEPARTMENT, DULIAJAN (EXCLUDING NOMINATIONS)**

Tender No	Item/ Nature of Work	Mode of Tender/ Enquiry	Date of Publication of NIT	Type of bidding (Single/ Two bid System)	Last date of receipt of tender	No. of Tenders Received	Nos. & Names of parties qualified after Technical Evaluation	Nos. & Names of parties not qualified after Technical Evaluation	Whether Contract awarded to lowest tenderer/L1	Contract No. & Date	Name of Contractor	Value of contract (Rs.)	Scheduled Date of completion of contract
DCC 8696 L13	Repairing of Gajal Basti road upto Well No.67	A,B & C	23.01.2013	Single Bid	21.02.2013	157	-	-	Yes	6107474/ DCC dtd. 23.08..2013	Sri J.C. Gogoi, Namrup.	21,47,467.50	16 Weeks
DCC 9192 L13	Constn. of app. road leading to Flare Pit of F.G.S. of Chabua.	A,B & C	19.03.2013	Single Bid	11.04.2013	41	-	-	Yes	6107464/ DCC dtd. 22.08..2013	M/s M.M. Construction, Duliajan.	21,11,595.56	16 Weeks
DCC 0126 L14	Constn. of dwarf wall around the plinth perimeter of location DIBH, Moran.	A,B & C	10.06.2013	Single Bid	04.07.2013	05	-	-	Yes	6107465/ DCC dtd. 22.08..2013	Sri Ranjit Adhyapak, Moran.	10,89,192.92	14 Weeks.
DCC 0125 L14	Constn. of dwarf wall around the plinth perimeter of Loc. MFF, Batuya.	A,B & C	10.06.2013	Single Bid	04.07.2013	05	-	-	Yes	6107484/ DCC dtd. 31.08.2013	Sri Nazim Borah, Moran.	10,89,192.92	14 Weeks
DCC 0127 L14	Extension of Security Office building at OIL, Moran.	A,B & C	10.06.2013	Single Bid	04.07.2013	05	-	-	Yes	6107483/ DCC dtd. 31.08.2013	M/s Deep Construction, Moran.	10,21,334.71	24 Weeks
DCO9303L13	Appointment of Indirect Tax Consultants for 2 (Two) years extendable by 1(One) year subject to satisfactory performance	Limited	N/A	Single Bid	07.05.2013	05	2(Two) 1) M/s. Deloitte Touche Tohmatsu India Pvt. Ltd. 2) M/s. Khaitan & Co.	3(Three) 1) M/s. KPMG 2) M/s. Ernst & Young 3) M/s. Lakshikumar & Sridharan	Yes	6107441 dtd. 05.08.2013	M/s. Deloitte Touché Tohmastu India Pvt. Ltd.	51,23,616.00	2 years
CDI6185P13	Hiring of 2 Nos. 40 MT Cranes	Press		Two Bid	24.07.2012	06	3(Three) 1) Gargo Motors 2) Choudhury Transport Co. 3) Dibyajit Bora	3(Three) 1) D.P. Agarwala 2) Jainex Parivahan Pvt. Ltd. 3) M.K. Enterprise	Yes	6204995 dtd 16.08.2013	Sri Dibyajit Borah	3,86,80,712.03	4 years from the date of placement of 1 <sup>st</sup> Crane.

DCO 9270 P13	Hiring of Services for NDT of Structural Members and Joints in Drilling and Work-over Rigs, Drawworks and Crown Blocks for a period of Two (02) years extendable by One (01) year	Press	22.03.2013	Single Stage Composite Bid System	25.04.2013	3 (Three)	1. M/s Quality Control & Research Laboratory, Kolkata 2. M/s Scaanray Metallurgical Services, Chennai 3. M/s Tubecare International Private Limited, Mumbai	NIL	Yes	6205004 dated 22.08.2013	M/s Tubecare International Private Limited, Mumbai	Rs.5, 66,505.00/-	21.08.2015
DCO 9745 P14	Hiring of Consultancy Services for Integrated Management System (ISO-9001:2008-Quality Management System, ISO-14001:2004-Environment Management System, ISO-18001:2007-Occupational Health and Safety Management System.)	Press	07.05.2013	Single Stage Composite Bid System	11.06.2013	2 (Two)	1. M/s Allied Boston Consultants (I) Pvt. Ltd., New Delhi 2. M/s National Productivity Council, Guwahati	NIL	Yes	6205004 / 22.08.2013	M/s Allied Boston Consultants (I) Pvt. Ltd., New Delhi	Rs 4,00,001.60/-	21.05.2014
CDI 8046 P13	Replacement of Hot and Cold Insulation of LPG Recovery and Filling Plant at LPG Plant, Duliajan, Oil India Limited for a period of One (01) year.	Press	22.11.2012	Single Stage Composite Bid System	09.01.2013	1 (One)	1(One) 1. M/s Lloyd Insulation (I) Limited, Kolkata	NIL	Yes	6204981 dated 02.08.2013	M/s Lloyd Insulation (I) Limited, Kolkata	Rs 80,84,788/-	01.08.2014
CDG8364P13	Engineering, Procurement & Construction of composite works on LSTK basis for implementation of M.B. Lal Committee Recommendation on OIL's Tank Farm	Press	19.02.2013	Single Stage Two Bid	28.02.2013	5(Five)	3(Three) 1) Fabtech Projects & Engineers Ltd., Pune 2) IOT Infrastructure & Energy Services Ltd., Mumbai 3) M/s. Larsen & Toubro, Kolkata	2(Two) 1) Kazstray Services Infrastructure India Pvt. Ltd., Mumbai 2) Technofab Engineering Ltd., Delhi	Yes	OIL/CONT/ GLOBAL/ 8364/2013 dtd. 16.08.12013	M/s. Fabtech Projects & Engineers Ltd., Pune	135,06,17,929.00	12 months from the date of issue of LOA i.e. 15.08.2014
CDI8252P13	Hiring of Services of 12/20 KL capacity Bowers for transportation of crude oil in Assam Field	Press	December, 2012	Two Bid	21.02.2013	37	27 (Twenty Seven through Lottery)	10 (in Lottery)	N/A	6107444 dtd. 06.08.2013	M/s. Shiva Construction	2,01,84,422.98	2 (Two) years

CDI8253P13	Hiring of Services of 12/20 KL capacity Bowsers for transportation of crude oil in Arunachal Pradesh	Press	December, 2012	Two Bid	21.02.2013	13	9 (Twenty Seven through Lottery)	4 (in Lottery)	N/A	6107445 dtd. 06.08.2013	M/s. Abhijit Baruah	1,95,83,592.29	2 (Two) years
CDI8253P13	Hiring of Services of 12/20 KL capacity Bowsers for transportation of crude oil in Arunachal Pradesh	Press	December, 2012	Two Bid	21.02.2013	13	9 (Twenty Seven through Lottery)	4 (in Lottery)	N/A	6107449 dtd. 08.08.2013	M/s. Abhijit Baruah	1,95,83,592.29	2 (Two) years
CDI8253P13	Hiring of Services of 12/20 KL capacity Bowsers for transportation of crude oil in Arunachal Pradesh	Press	December, 2012	Two Bid	21.02.2013	13	9 (Twenty Seven through Lottery)	4 (in Lottery)	N/A	6107446 dtd. 06.08.2013	Sri Dipu Kalita	1,95,83,592.29	2 (Two) years

**HEAD (CONTRACTS)**