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Date : 11.01.2012 
 

FORWARDING LETTER 
 

 

 

Tender No. : CJG4586P12 
         

      

 

 

Sub: High Resolution 3-D Vibroseis Seismic Data Acquisition and Processing 
 

 

1.0 OIL INDIA LIMITED (Rajasthan Project) invites ON-LINE Bids for High Resolution   3-D 

Vibroseis Seismic Data Acquisition and Processing under Single Stage Two-Bid System 

through its e-Procurement site. For your ready reference, few salient features (Covered in 

details in this bid document) are highlighted below.    

 

i)    OIL‟s Tender No.                             :  CJG4586P12 dated 09.01.2012  

 

      ii)    Tender Fee                            :  ` 20, 000.00 OR USD 400.00 

 

iii)   Type of Bid                                 :  Single Stage Two Bid System  

            (International Competitive Bidding) 

 

iv)   Pre-Bid Conference            : 11:00 hrs. (IST) on 08.02.2012 

    (In OIL‟s Office at Jodhpur) 

 

v)    Bid Closing Date & Time                    : 12:30 hrs (IST) on 28.02. 2012 

 

vi)   Bid Opening (Technical) Date & Time       : 15:00 hrs (IST) on 28.02. 2012 

           

vii)   Bid Opening Place                                      : Office of the Chief Manager (M&C) 

             at Jodhpur 

 

viii)  Amount of Bid Security                     : ` 29,00,000.00  or  USD 58,000.00 

           

ix)    Amount of Performance Security              : 7.5 % of the Estimated Agreement  

                                                                              Value 

        

 

 

Materials Department 
(Rajasthan Project) 

12 Old Residency Road 
Jodhpur – 342 011 

Rajasthan, India. 
Phone -0291-2438174 

Fax : 0291-2431689 
Email: mat_rp@oilindia.in 

 

Materials Department 
(Rajasthan Project) 

12 Old Residency Road 
Jodhpur – 342 011 

Rajasthan, India. 
Phone -0291-2438174 

Fax : 0291-2431689 
Email: mat_rp@oilindia.in 

 

mailto:prasantadas@oilindia.in
mailto:prasantadas@oilindia.in
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x)  Mobilisation Time             : 90 days from the date of issue of Letter 

         of Award (LOA) by Company. 

 

xi ) Amount of Liquidated Damage          : Liquidated damages shall be applicable @0.5% 

                                                                                of the estimated agreement value for delay in 

  mobilization/completion per week or part  

  thereof subject to maximum of 7.5%. 

  

      

 xii) Duration of Contract : Should not exceed 05(five) months 22 days 

from the Date of Award (LOA) award of the 

contract.  

 

2.0 We now look forward to receiving your most competitive offer in line with the tender terms 

well within the bid closing date and time.                  

   

 

                   Yours faithfully, 

                                                                      OIL INDIA LIMITED 

 

 

                                                             
                                                (T. K. GUPTA) 

                                                    CHIEF MANAGER (M&C) 

                                                        FOR GENERAL MANAGER (RP) 
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SECTION – I 

 

INVITATION FOR BIDS 
 

1.0    Oil India Limited (OIL) invites competitive ON-LINE Bids from experienced Service 

Providers / Contractors for the following services under Single Stage two-Bid System       for 

its RAJASTNAN PROJECT through its e-Procurement portal 

https://etender.srm.oilindia.in/sap/bc/gui/sap/its/bbpstart/! 

 

1.1  Tender No.                 : CJG 4586 P12 dated 09.01.2012 

 

1.2  Bid Closing Date           : 28.02.2012 

& Time     : (12:30 Hrs. IST) 

 

1.3  Tender Fee                 :  `  20,000.00  OR  USD 400.00 

 

1.4  Bid Security               :  `  29,00,000.00   OR  USD 58,000.00   

 

2.0     Description of Services: Acquisition of 108 Sq. Km of High Resolution 3-D Seismic Data 

from NELP-VII Block (RJ-ONN-2005/2) in Rajasthan (India) using Vibroseis as a source for 

data acquisition and Processing of same.  

 

3.0 Tender Document will not be issued physically by Company. The interested Bidders 

must submit their applications showing full address (including e-mail ID) along with the 

non-refundable Tender Fee (excepting PSUs and SSI Units registered with NSIC) in 

favour of OIL INDIA LIMITED and payable at JODHPUR to the CHIEF MANAGER 

(M & C), OIL INDIA LIMITED, 12-OLD RESIDENCY ROAD, JODHPUR-342011, 

RAJASTHAN (INDIA) between 14
th

 January, 2012 and 21
st
 February, 2012 i.e., one 

week prior to the scheduled bid closing date. On receipt of application and Tender Fee 

as above, USER-ID and initial PASSWORD will be communicated to the bidder 

(through e-mail) and will be allowed to participate in the tender through OIL’s e-

Procurement portal. Details of the NIT can be viewed using “Guest Login” provided in 

the e-procurement portal. The link to e-procurement portal has also been provided 

through OIL’s website  www.oil-india.com. 

 

4.0 Pre-Bid Conference:  A pre-bid conference to explain Company‟s exact requirements and to 

reply queries of prospective Bidders, if any, on the tender stipulations will be held on 

08.02.2012 at 11:00 hrs (IST) in OIL‟s Office at Jodhpur. Interested parties, who obtained 

USER-ID and PASSWORD from OIL may attend the pre-bid conference accordingly. 

Maximum of two representatives of each bidder will be allowed to attend the pre-bid 

conference on production of authorization letter. 

 

5.0  OIL reserves the right to refuse issue of tender document to such parties even on payment of 

tender fee, about whose competence OIL is not satisfied. Company‟s decision in this regard 

shall be final.  

 

6.0  OIL reserves the right to reject any/all bids and cancel the tender without assigning any 

reason whatsoever. 

 

-: Please visit us at www.oil-india.com:- 

 

 (END OF SECTION – I) 

 

https://etender.srm.oilindia.in/sap/bc/gui/sap/its/bbpstart/
http://www.oil-india.com/
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SECTION – II 

 

INSTRUCTIONS TO BIDDERS 
 

 

1.0 Bidder shall bear all costs associated with the preparation and submission of bid. Oil India 

Limited, hereinafter referred to as Company, will in no case be responsible or liable for those 

costs, regardless of the conduct or outcome of the bidding process. 

 

1.1 It is advisable that the bidder should carry out reconnaissance survey of the area for proper 

understanding and appreciation of its environmental and logistic issues before bidding. 

 

1.2 PRE-BID CONFERENCE: 

 

1.2.1 In order to clarify bidders‟ queries on the bid document and to enable them to understand the 

exact requirements of the Company and modality of execution of the contract, a pre-bid 

conference will be held on 08.02.2012 at 11:00 hrs (IST) in the office of OIL‟s General 

Manager (RP) at Jodhpur, Rajasthan. Prospective Bidders, who are interested to attend the 

pre-bid conference, should intimate “Chief Manager (M&C), Oil India Limited, 12, Old 

Residency Road, Jodhpur –342011” at least one day ahead of the conference. 
 

1.2.2 Maximum 2 (two) representatives of each prospective bidder, to whom the tender documents 

have been issued by Company, shall be allowed to attend the pre-bid conference on 

submission of their authorization letter.  
 

1.2.3 The bidder shall bear all the costs for attending the pre-bid conference and Company will not 

reimburse the same under any circumstances.  

  

A. BIDDING DOCUMENT 

 

2.0  The services required, bidding procedures and contract terms are prescribed in the Bidding 

Document. This bidding document includes the following: 
 

 (a)     A forwarding letter highlighting the following points: 
 

 i)  Oil India Limited 's Tender No. 

(ii) Bid closing date and time 

(iii)  Bid opening date, time and place 

(iv)  The amount of Bid Security 

(v)  The amount of Performance Guarantee 

(vi) Quantum of Liquidated Damages  
 

(b) Invitation for Bids (Section - I) 

(c)  Instructions to Bidders (Section - II) 

(d) General Terms & Conditions of Contract (Section - III) 

(e) Special Terms & Conditions of Contract (Section – IV) 

(f)  Scope of Work / Terms of Reference (Section - V) 

(g) Bid Form and Price Schedule (Section – VI) 

(g)     The Bid Security Form (Section - VII) 

(h)   The Performance Security Form (Section - VIII) 

(i)      Bid Evaluation Criteria/Bid Rejection Criteria (BEC/BRC)-(Section - IX) 

 

2.1 The bidder is expected to examine all instructions, forms, terms and specifications in the Bid 

Document. Failure to furnish all information required as per the Bid Document or submission 
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of a bid not substantially responsive to the Bid Document in every respect will be at the 

Bidder's risk & responsibility and may result in rejection of their bid. 

 

3.0 AMENDMENT OF BIDDING DOCUMENTS: 

 

3.1  At any time prior to the deadline for submission of bids, the Company may, for any reason, 

whether at its own initiative or in response to a clarification requested by a prospective 

Bidder, modify the Bid Document through an Addendum. 

 

3.2 The Addendum will be uploaded in OIL‟s e-Portal in the C-folder under tab “Amendments to 

Tender Documents”. Prospective Bidders, who submitted the tender fee, shall also be 

intimated about the amendments through e-mail/fax/courier etc. The Company may, at its 

discretion, extend the deadline for bid submission, if the Bidders are expected to require 

additional time in which to take the Addendum into account in preparation of their bid or for 

any other reason. 

 

B. PREPARATION OF BIDS 
 

4.0 LANGUAGE OF BIDS: 

 

 The bid as well as all correspondence and documents relating to the bid exchanged between 

the Bidder and the Company shall be in English language, except that any printed literature 

may be in another language provided it is accompanied by an English version which shall 

govern for the purpose of bid interpretation. 

 

5.0 DOCUMENTS COMPRISING THE BID: 

 

 The bid to be submitted by the Bidder shall comprise of the following components: 

 

I.  TECHNICAL BID 

 

(i) Complete technical details of the services and equipment specifications with catalogue, 

etc. as applicable. 

(ii) Documentary evidence established in accordance with Para 8.0 below. 

(iii) Bid Security (scanned copy) furnished in accordance with Para 9.0 below. 

(iv) Statement of compliance as per Proforma – I of Section – IX. 

(v) Duly signed Integrity Pact as per Proforma – III of Section –IX. 

(vi) Agreement between Bidder & Their Parent Company as per Appendix-I of  

Section – IX. 

(vii) Parent Company Guarantee (Deed of Guarantee) as per Appendix-II of Section – IX. 

(viii) List of Items to be imported without indicating the CIF Value. 

(ix) All other Annexure/Appendices and Proforma as required in the Tender. 

 

II.  COMMERCIAL (PRICED)  BID 

 

Rates and prices to be quoted as per online format available in OIL‟s e-portal and completed 

in accordance with Clause No. 6.0 and 7.0 herein below. 
 

(i) Schedule of Rates as per online format (ref. PROFORMA – II of Section – IX).  

(ii) List of items to be imported indicating their CIF value 

              

6.0 BID PRICE: 

 

6.1     Prices must be quoted by the Bidders online as per format available in OIL‟s E-Portal.  
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6.2  Price quoted by the Successful Bidder must remain firm during its performance of the 

Contract and is not subject to variation on any account. 
      

6.3 All duties and taxes including Customs Duty (if any), Corporate income taxes, Service tax 

and other levies payable by the Contractor under the Contract for which this Bid Document is 

issued, shall be included in the rates, prices and total Bid Price submitted by the bidder, and 

the evaluation and comparison of bids shall be made accordingly. All applicable taxes, duties 

and levies on the materials to be supplied or arising out of the profits on the contract shall be 

borne by the bidder as per rules of the country.  
 

6.4 Since this tender is floated for availing services for the purpose of Petroleum Exploration in 

India in NELP Block for which licenses have been issued after 01.04.1999, the prevailing 

rate of Customs Duty towards import of equipment, spares and consumables etc. for 

execution of the contract is NIL as per Government policy presently in vogue. (Ref. 

Notification No. 21/2002-Customs dated 01.03.2002 and as amended vide Notification No. 

26/2003-Customs dated 01.03.2003). Therefore, OIL INDIA LIMITED will issue 

Recommendatory Letters to enable the Contractor to obtain necessary Essentiality 

Certificates from DGH to facilitate duty free imports essential for execution of this contract. 

However, securing EC and payment of port rent, demurrage etc. will exclusively rest on the 

Contractor. 

 

7.0 CURRENCIES OF BID AND PAYMENT: 

 

7.1 A foreign Bidder expecting to incur a portion of its expenditure in the performance of the 

contract in Indian Rupees and wishing to be paid accordingly shall so indicate in its bid. In 

such a case, the Bid shall be expressed in different currencies and the respective amount in 

each currency shall together make up the total price. 

 

7.2 Indian bidders are permitted to quote in any currency (including Indian rupees) and receive 

amounts in such currencies on par with foreign bidders.  

 

7.3 However, currency once quoted will not be allowed to be changed. 

 

8.0 DOCUMENTS ESTABLISHING BIDDER'S ELIGIBILITY AND QUALIFICATIONS  

 

 These are listed in Bid Rejection Criteria vide Section – IX of the Bidding document. 

9.0  BID SECURITY: 

 

9.1 The Original Bid Security for the amount as specified in the "Forwarding Letter" must 

reach the office of Chief Manager (M & C), Oil India Limited, 12-Old Residency Road, 

Jodhpur-342 011, Rajasthan, India before the scheduled Bid Closing Date and Time of the 

Tender, otherwise Bid will be rejected. Tender Number (CJG4586P12) and the Description 

work must be clearly highlighted on the envelope containing the original Bid Security. A 

scanned copy of this document should also be uploaded alongwith the un-priced Technical 

Bid on e-portal.  

 

9.2  Pursuant to Para 5.0 above, the Bidder during online submission of its bid shall furnish as 

part of its Techno- Commercial Bid, Bid Security (scanned copy) in the amount as specified 

in the "Forwarding Letter". 
 

9.3  The Bid Security is required to protect the Company against the risk of Bidder's conduct, 

which would warrant the security's forfeiture, pursuant to sub-para 9.8 below. 
 

9.4    The Bid Security shall be denominated in the currency of the Bid or another freely 

convertible currency, and shall be in the following forms:- 
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a)  A Bank Guarantee or irrevocable Letter of credit issued by a scheduled Indian Bank or a 

foreign Bank located in India in the form provided in the Bid document (Ref. Section-VI 

for the format) and valid for 60 days beyond the validity of the Bid. The bank 

guarantee/Letter of Credit should be so endorsed that it can be invoked at the issuing 

bank's branch located at Jodhpur (Rajasthan) India or alternatively at New Delhi, India. 
 

b) A Cashier‟s Cheque or Demand Draft drawn on “OIL INDIA LIMITED” and payable at 

Jodhpur, Rajasthan (India). 
 

9.5    Any Bid not secured in accordance with above-mentioned sub-paragraphs will be rejected by 

Company as non-responsive, except those are exempted. 

 

9.6  Unsuccessful Bidder's Bid Security will be discharged and/or returned within 30 days of 

expiry of the period of bid validity. 
 

9.7  Successful Bidder‟s Bid Security will be discharged upon the Bidder's signing of the contract 

and furnishing the performance security. 

 

9.8 The Bid Security will be forfeited: 

 

(a) If any Bidder withdraws their bid during the period of bid validity (including any 

subsequent extension) specified by the Bidder on the Bid Form, or 
 

(b) If a Successful Bidder fails: 
 

i) to sign the contract within reasonable time and within the period of bid validity, 

and /or, 

    ii)   to furnish Performance Security. 
 

NOTE : Public Sector Undertakings and Small Scale Units registered with 

NSIC/Directorate of Industries are exempted from submitting bid securities 

against this tender, subject to furnishing valid certificates. 

 

10.0 PERIOD OF VALIDITY OF BIDS: 

 

10.1 Bids shall remain valid for 180 days after the date of bid opening prescribed by the 

Company.  

 

10.2  In exceptional circumstances, the Company may solicit the Bidder's consent to an extension 

of the period of validity. The request and the response thereto shall be made in writing (by 

Fax or E-mail). A Bidder may refuse the request without forfeiting their Bid Security. A 

Bidder granting the request will neither be required nor permitted to modify their bid but 

shall arrange suitable validity extension of their bid security provided under para 9.0 above. 

 

11.0  FORMAT AND SIGNING OF BID: 

 

As the Bids are to be submitted ONLINE with digital signature, manual signature is not 

required. 

 

B. SUBMISSION OF BIDS: 

 

12.0 ONLINE SUBMISSION : 

 

12.1 The Bid should be submitted online up to 12:30 Hrs. (IST) (Server Time) on the date as 

mentioned and will be opened on the same day at 15:00 Hrs. (IST) at the office of Chief 



 9 

Manager (M&C), Oil India Limited, 12-Old Residency Road, Jodhpur – 342 011, Rajasthan, 

India in presence of authorized representative of the bidder. 

 

12.2 The Rates/Prices along with price related conditions should be filled online in the Price-Bid 

screen. All other techno-commercial documents other than the cost details to be submitted 

with unpriced bid as per tender requirement placed in the “Techno- Commercial” bid folder. 

 

12.3 The Bid and all uploaded documents must be digitally signed by duly authorized 

representative of the bidding company using “Class 3” digital certificate [e-commerce 

application (Certificate with personal verification and Organization name)] as per Indian IT 

Act obtained from the licensed Certifying Authorities operating under the Root Certifying 

Authority of India (RCAI), Controller of Certifying Authorities (CCA) of India. 

 

12.4 The Bidder will be responsible for ensuring the validity of digital signature and its proper 

usage by their employee. The authenticity of above digital signature shall be verified 

through authorized CA after the bid opening. If the digital signature used for signing is 

not of   “Class-3” with Organization name, the bid will be rejected. 

 

12.5 The Tender is invited under SINGLE STAGE TWO-BID SYSTEM. Therefore, the Bidder has 

to submit both the “TECHNICAL” and “COMMERCIAL” bids through electronic form in 

OIL‟s e-Tender Portal within the Bid Closing Date and Time stipulated in the e-Tender. The 

Technical Bid is to be submitted as per Scope of Work & Technical Specifications defined in 

the Tender and the Commercial Bid as per the online Commercial Bid Format.  

 

12.6   In Technical Bid Opening, only the Collaboration Folder (C-folder) will be opened. Therefore, 

the Bidder should ensure that Technical Bid is uploaded in the C-Folder link (Collaboration 

link) under the Techno-Commercial Bid Tab Page only. No rate/price should be given in 

above C-folder, otherwise the offer will be rejected. Please go through the help document 

provided in OIL‟s e-Portal in details before uploading the document. 

 

NB : All the Bids must be digitally signed using “Class-3” digital signature certificate with 

Organizations Name (e-commerce application) as per Indian IT Act obtained from the 

licensed Certifying Authorities operating under the Root Certifying Authority of India 

(RCAI), Controller of Certifying Authorities (CCA) of India. 

 

12.7 The Integrity Pact is applicable against this Tender. OIL shall be entering into an Integrity 

Pact with the Bidders as per format enclosed herewith to the Tender Document. This Integrity 

Pact proforma has been duly signed digitally by OIL‟s competent signatory. The proforma has 

to be returned by the Bidder (alongwith their Technical Bid) duly signed digitally by the same 

signatory who signed the bid i.e., who is authorized to sign the bid. Any bid not accompanied 

by Integrity Pact Proforma duly signed (digitally) by the Bidder shall be rejected straightway. 

Uploading the Integrity Pact with digital signature will be construed acceptance of all terms & 

conditions mentioned therein and that all pages of the Integrity Pact have been signed by the 

bidder‟s authorized signatory who signs the Bid.  

 

12.7.1 OIL has appointed Shri N. Gopalaswami, Ex-CEC and Shri R.C. Agarwal, IPS (Retd) as 

Independent Monitors (IEMs) for a period of three (3) years to oversee implementation of the 

Integrity Pact in OIL. Bidders may contact the Independent Monitors for any matter related to 

this Invitation for Bid (IFB). 

 

12.8 Rates/Prices must be quoted/maintained in the “online price schedule” only. OIL will consider 

the rates/prices quoted in the “online price schedule” only.  
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12.9  Timely submission of online bids is the responsibility of the Bidders. The Bid alongwith all 

annexures and copies of documents should be submitted in e-form only through OIL‟s e-

bidding engine. The Bid submitted in physical form against e-procurement tenders shall not be 

given any cognizance. However, the following documents should necessarily be submitted in 

physical form in sealed envelope. The Tender No. and the Date of Bid Closing/Opening must 

be prominently marked on the outer cover/envelope containing these documents and should be 

sent to Chief Manager (M & C), Oil India Limited, 12-Old Residency Road, Jodhpur-342 011, 

Rajasthan, India so as to reach before the scheduled Bid Closing Date and Time of the Tender.  

  

(i) The Original Bid Security 

 

(ii) Other documents required to be submitted in original as per tender requirement, if any. 

 

 (iii) Printer Catalogue and literatures if called for in the Tender. 

 

13.0 DEADLINE FOR SUBMISSION OF BIDS : 

 

13.1 Bidders will not be permitted by the System to make any change in their Bid after it is 

uploaded. The Bidder may however request CHIEF MANAGER (M & C) for returning their 

Bid before the due date of submission and resubmit their bid after necessary 

revision/correction, if so envisaged any.  But no such request will be entertained once the due 

date for submission of Bid is reached and/or bids are opened.  
 

13.2 No bid can be submitted/uploaded after the submission deadline is reached. The system time 

displayed on e-procurement web page shall decide the submission deadline.  
 

14.0 EXTENSION OF BID SUBMISSION DATE/TIME : 

 

Normally no request for extension of Bid Closing date & Time will be entertained by 

Company. However, in case of any change in the specifications, inadequate response or for 

any other reasons, Company may at its discretion or otherwise, extend the Bid Closing Date 

and/or Time. 

 

15.0 FORMAT OF BID SUBMISSION : 

 

15.1 Bids to be submitted online at OIL‟s E-PORTAL. Detailed instructions are available in 

“HELP DOCUMENTATION” in the E-PORTAL. Guidelines for bid submission are also 

provided in this tender document. 

 

15.2 The offer should contain complete specifications, details of the services, key personnel and 

equipment/accessories offered together with other relevant document/literature/ catalogue 

etc. The Bid Security (Scanned Copy) mentioned in para 9.0 above should be uploaded with 

the Technical Bid. The price information should not be put alongwith the Technical Bid. 

 

15.3 The terms and conditions of the contract to be entered with the successful bidder are given in 

various Sections of this bid document. Bidders are requested to state their compliance/non-

compliance to tender clauses as per PROFORMA-I to Section – IX.  

 

16.0 INDIAN AGENTS : 

 

Foreign Bidders are requested to clearly indicate in their quotation whether they have an 

agent in India. If so, the bidders should furnish the name and address of their agents and state 

clearly whether these agents are authorized to receive any commission out of this contract. 

The rate/amount of commission payable to the Agent and included if any in the quoted rates 

of the bidder should be confirmed categorically, which would be paid in non-convertible 
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Indian currency according to Import Trade Regulation of India. Unless otherwise specified, it 

will be assumed that no agency commission is involved in the particular bid. Moreover, 

Bidders are requested to quote directly and not through their agents. 

 

17.0 LATE BIDS: 

 

 Bidders are advised in their own interest to ensure that the bids are uploaded in the system 

well before the closing date and time of the bid. Company will not be responsible for any 

failure to upload the Bids due to last minute rush.  

 

18.0 MODIFICATION AND WITHDRAWAL OF BIDS : 

 

18.1 After the Bid is uploaded by the Bidder in the system, they will not be permitted by the 

System to make any change in their Bid. For making any such subsequent modification/ 

correction, the Bidder has to request CHIEF MANAGER (M & C) for returning their Bid 

before the due date of submission and re-submit their bid after necessary revision/ correction 

within the deadline. But no such request will be entertained once the due date for submission 

of Bid is reached and/or bids are opened.  

 

18.2  The Bidder, after submission of bid, may withdraw its bid entirely by written notice to 

Company prior to bid closing without forfeiting their Bid Security.  

 

18.3  Bids should not be withdrawn during the interval between the deadline for submission of 

bids and the expiry of the period of bid validity specified by the Bidder on the Bid Form. 

Withdrawal of a bid during this interval shall result in the Bidder's forfeiture of its Bid 

Security. 

 

19.0 BID OPENING AND EVALUATION 

 

19.1 Company will open the Bids, including submissions made pursuant to para 18.0, in presence 

of Bidder's representatives who choose to attend at the date, time and place mentioned in the 

Forwarding Letter. However, the Bidder‟s representative must produce an authorized letter 

from the bidder at the time of opening of tender. Unless this Letter is presented, the 

representative will not be allowed to attend the tender opening.  The Bidders' representatives 

who are allowed to attend the bid opening shall sign in a register evidencing their attendance. 

Only one representative against each bid will be allowed to attend. 

 

19.2  Bid (if any) for which an acceptable notice of withdrawal has been received pursuant to para 

18.2 above shall not be opened. On opening the remaining bids, Company will examine them 

to determine whether the same are complete, requisite Bid Securities have been furnished, 

documents have been properly signed and the bids are generally in order. 

 

19.3  At bid opening, Company will announce the Bidders' names, written notifications of bid 

withdrawal, if any, and such other details including submission of requisite Bid Security etc. 

as the Company may consider appropriate. 

 

19.4  Company shall prepare, for its own records, minutes of bid opening including the 

information disclosed to those present in accordance with above sub-clauses. 

 

19.5 To facilitate examination, evaluation and comparison of bids the Company may, at its 

discretion, ask the Bidders for clarifications on their bids. The request for clarification and 

the response shall be in writing and no change in the price or substance of the bid shall be 

sought, offered or permitted. Bidder shall mention the name, designation, address, e-mail 

& fax number of the contact person authorized for providing clarifications on their 
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bids. All the clarifications shall be in writing and duly signed by authorized person. 

Clarification through e-mail should also be signed, scanned and send in pdf format followed 

by confirmation in hard copy. Bidder must respond to clarification within the time limit as 

given by the Company. 

 

19.6 Prior to detailed evaluation, the Company will determine the substantial responsiveness of 

each bid to the Bidding Document. For this purpose, a substantially responsive bid is one, 

which conforms to all the terms and conditions of the Bidding Document without material 

deviations or reservation. A materials deviation or reservation is one which effects in any 

substantial way the scope, quality or performance of work, or which limits in any substantial 

way, in consistent way with the bidding document, the Company‟s right or the bidder‟s 

obligations under the contract, and the rectification of which deviation or reservation would 

affect unfairly the competitive position of other bidders presenting substantial responsive 

bids. The Company‟s determination of bid's responsiveness is to be based on the contents of 

the Bid itself without recourse to extrinsic evidences. 

 

19.7 A Bid determined as not substantially responsive will be rejected by the Company and can 

not subsequently be made responsive by the Bidder through corrections of the non-

conformities. 

 

19.8 The Company may waive minor informality or nonconformity or irregularity on a bid that 

does not constitute a material deviation, provided such waiver does not prejudice or affect the 

relative ranking of any Bidder. 

  

20.0 OPENING OF COMMERCIAL (PRICE) BIDS: 

 

20.1   Company will open the Commercial Bids of the technically qualified Bidders on a specific 

pre-determined date in presence of representatives from the interested qualified bidders. 

Technically qualified Bidders will be intimated about the price bid opening date in advance. 

 

20.2 The Company will examine the Priced Bids to determine whether they are complete, any 

computational errors have not been made, the documents have been properly signed, and the 

bids are generally in order. 
 

20.3 Arithmetical errors will be rectified on the following basis. If there is a discrepancy between 

the unit price and the total price (that is obtained by multiplying the unit price and quantity) 

the unit price shall prevail and the total price shall be corrected accordingly. If any Bidder 

does not accept the correction of the errors, his bid will be rejected. If there is a discrepancy 

between words, and figures, the amount in words will prevail. 

 

21.0 EVALUATION AND COMPARISON OF BIDS : 

 

21.1 The Company will evaluate and compare the commercial bids as per Bid Evaluation Criteria 

(section-IX) of the tender document. 
 

21.2 While evaluating the bids, the closing rate of exchange declared by State Bank of India 

on the day prior to price bid opening will be taken in to account for conversion of 

foreign currency into Indian Rupees. Where the time lag between the opening of the price 

bids and final decision exceeds three months, the rate of exchange declared by the State Bank 

of India on the date prior to the final decision will be adopted for conversion. 

 

22.0 LOADING OF FOREIGN EXCHANGE : 

 

There would be no loading of foreign exchange for deciding the inter-se-ranking of domestic 

bidders. 
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23.0 CONTACTING THE COMPANY : 

 

23.1 Except as otherwise provided in para 18.0 above, no Bidder shall contact Company on any 

matter relating to its bid, from the time of the bid submission to the time the Contract is 

awarded except as required by Company vide para 19.0. 
 

23.2 An effort by a Bidder to influence the Company in the Company‟s bid evaluation, bid 

comparison or Contract award decisions may result in rejection of their bid. 

 

D.        AWARD OF CONTRACT 

 

24.0 AWARD CRITERIA: 

   The Company will award the Contract to the Bidder whose bid has been determined to be 

substantially responsive and has been determined as the lowest evaluated bid, provided 

further that the Bidder is determined to be qualified to perform the Contract satisfactorily. 

 

25.0   COMPANY‟S RIGHT TO ACCEPT OR REJECT ANY BID: 

 Company reserves the right to accept any bid and to reject any or all bids and/or to annul the 

bidding process in entirety, at any time prior to award of contract, without thereby incurring 

any liability to the affected bidders or any obligation to inform the participating bidders of 

the ground for Company‟s action.     

 

26.0   NOTIFICATION OF AWARD: 

 

26.1  Prior to expiry of the period of bid validity or extended validity, the Company will notify the 

successful Bidder in writing by registered letter or by fax (to be confirmed in writing by 

registered / courier letter) that their bid has been accepted. 
 

26.2  The notification of award will constitute the formation of Contract. 

 

27.0     PERFORMANCE SECURITY:  

 

Within 15 days of receipt of notification of award from the Company, the successful Bidder 

shall furnish the performance security for an amount specified in the Forwarding Letter in the 

performance Security Form as provided in the Bidding Document (Ref. Section – VIII) and 

as defined in General Terms & conditions herein. 

 

28.0  SIGNING OF CONTRACT:  

 

28.1 At the same time as the Company notifies the successful Bidder that their Bid has been 

accepted, the Company will either invite the bidder for signing of the agreement or send the 

formal Contract document. The contract document will be accompanied by the General & 

Special Conditions of Contract, technical specifications, schedules of rates and all other 

relevant documents. 

 

28.2 Within 30 days of receipt of the final contract document, the successful Bidder shall sign and 

date the contract and return the same to the Company. 

 

 

(END OF SECTION – II) 
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SECTION – III 

 

GENERAL TERMS AND CONDITIONS 

 

 
1.0 DEFINITIONS : 

 

1.1     In this Agreement, the following terms shall be interpreted in accordance to the meaning 

assigned below to them respectively: 

 

a) "Contract” means the agreement to be entered into between Company and Contractor 

including the terms and conditions as recorded therein and all annexures & 

attachments thereto and all documents incorporated by reference therein. 

 

b) "The Contract Price" means the price payable to the Contractor under the full and 

proper performance of its contractual obligations.    

 

c) "The Work" means each and every activity required for the successful performance of 

the services described in this Contract.   

 

d) "Company" means OIL INDIA LIMITED and its executors, successors and assignees 

 

e) “Company Representative” means the person or persons appointed and approved in 

writing from time to time by the Company to act on its behalf for overall co-

ordination and project management at site. 

 

f) "Contractor" means the individual or firm or body incorporated providing the services 

under this contract and its executors, successors and assignees.  

 

g) "Site" means the land and other places, provided/designated by Company on which 

the Works are to be executed by the Contractor.  
 

h) "Company's Items" means the equipment, materials and services that are to be 

provided by Company or Contractor at the expense of Company. 
 

i) "Contractor's Items” means the equipment, materials and services that are to be 

provided by the Contractor at the expense of the Contractor.  
 

j) "Commencement Date" means the date on which the Contractor's Personnel start 

operation/service at site as mentioned in the Contract.  
 

k) "Contractor's personnel" means the personnel provided by Contractor from time to 

time to conduct operations hereunder. 
 

l) “Base Office” The contractor shall have a base office at Jodhpur to be manned by       

competent personnel, who shall act for the Contractor in all matters relating to       

Contractor's obligations under the Contract. 
 

m) “Gross Negligence” as used in this contract shall mean “willful and wanton disregard 

for harmful, avoidable and foreseeable consequences”.  
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2.0 EFFECTIVE DATE, MOBILISATION AND COMMENCEMENT DATE : 

 

2.1 The Contract shall become effective as of the date the Company notifies the Contractor 

regarding award of Contract. Such date of notification of award of contract will be the 

effective date of Contract. The rates, terms and conditions of the contract shall continue till 

completion of jobs including the extension period, if any.  

 

2.2    The mobilization of all equipment and personnel for seismic data acquisition shall commence 

from the date of issue of the firm "Letter of Award" by Company to Contractor confirming 

award of Contract and continue till the entire equipment/ tools/personnel are properly 

positioned, camp is established/made ready for use, pre-acquisition experimental work 

completed and acquisition of 3-D Seismic Data is actually started in the field.  

 

2.3 The successful bidder must mobilize and commence operation within 90 days from the date 

of issue of Letter of Award (LOA) by Company. Mobilization shall be deemed to be 

completed when all personnel, equipment, tools, consumables and field crew are mobilized 

and also the equipment are fully tested & calibrated and necessary pre-acquisition 

experimental work conducted as specified in scope of work and first regular production 

record is taken and accepted by the Company. The time spent on the pre-acquisition 

experimental work is inclusive in the above mobilization period. However, the actual time 

spent on this pre-acquisition experimental work will be paid as per rate quoted against “Cost 

for Experimental Recording” i.e. Srl. No. 2 of Price Bid Format (PROFORMA-II). 

 

2.4 Company prefers that Contractor shall mobilize all the survey equipment within 60 days from 

the date of issue of LOA, so that initial survey work can be started/undertaken at an early 

date.  This will help the Contractor to commence production within 90 days.  The period for 

the completion of the job will be counted from the time when the first acceptable production 

record is taken and certified by the Company representative as acceptable. 

 

2.5 The date on which the mobilization as above is completed and the field crew starts taking 

actual production record will be treated as the date of Commencement. 

 

3.0 WORK COMPLETION TIME: 

 

3.1 Data Acquisition: The successful bidder upon receipt of LOA from Company must mobilize 

all their resources and complete the pre-acquisition experimental work in the field within 90 

days. Early mobilization will be highly appreciated by Company. The Contractor, thereafter, 

shall put all efforts to complete data acquisition of 108 Sq. km of 56 fold High Resolution 

Vibroseis Seismic Data in one (01) month from the date of completion of mobilization.  

 

3.2 Data Processing: The Contractor is required to start processing of the acquired seismic data 

within 07 days of completion of seismic data acquisition in the Block. Contractor shall collect 

and transfer all relevant data to their Seismic Data Processing Centre at their cost. The 

processing job should start immediately thereafter. The Data processing job should be 

completed within one (1) month from the date of start of processing work. 

 

3.3 The Contractor will submit the final report of seismic data processing within fifteen (15) days 

after completion of processing. 

 

3.4 Scheduled time for completion of different activities is as mentioned below: 
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Sl.No. Job Time (in Days) 

1 Mobilization & Pre-acquisition work from the 

date of issue of LOA. 

90 Days 

2 Seismic Data Acquisition from the date of 

completion of Mobilization. 

30 Days 

3 Transfer of Acquired data to processing center 

within 7 days from completion of Acquisition. 

07 Days 

4 Seismic data Processing  30 Days 

5 Submission of Final Processing report after 

completion of Processing. 

15 Days 

  

3.3 The total time period for completion of the work is five (05) months and twenty two(22) days 

from the date of issue of LOA, which includes mobilization, pre-acquisition experimental 

work, 3D data acquisition, processing, submission of deliverables, reports etc.  

 

4.0 LIQUIDATED DAMAGES & PENALTY FOR DEFAULT IN TIMELY             

COMPLETION: 

 

LIQUIDATED DAMAGES: 
 

4.1 In the event of the Contractor's default in timely mobilization as defined in para 2.3 above for 

commencement of seismic survey within the stipulated period, the Contractor shall be liable 

to pay liquidated damages @ 0.5% (half percent) of the total value of the contract for delay 

per week or part thereof, subject to maximum of 7.5% (seven and half percent) of total 

estimated contract value. Liquidated damages will be reckoned after 90 days from the date of 

notification of award of the Contract (LOA) issued by Company. The Company also reserves 

the right to cancel the contract without any compensation whatsoever in case of failure to 

mobilize and commence operation within the stipulated period. 
 

4.2 In the event of the Contractor's failure to complete the Seismic Data Processing of acquired 

108 Sq. Km of 56 fold High Resolution 3D Vibroseis Data within the specified time frame of 

one (01) month from the date of start of processing work as defined in para 3.2 above, the 

Contractor shall be liable to pay liquidated damages @ 0.5% (half percent) of the total value 

of the contract for delay per week or part thereof, subject to maximum of 7.5% (seven and 

half percent) of total estimated contract value. Liquidated damages will be reckoned after 37 

days from the date of completion of data acquisition in the block.  
 

4.3 However, in any case the sum of total amount of Liquidated Damages, payable if any against 

this agreement under provision of Clause No. 4.1 and 4.2 above together, will not exceed 7.5 

% of total evaluated agreement value. Liquidated Damages as set forth above is the genuine 

pre-estimate agreed by both the parties for the damages on account of delay in job execution 

and Company may without prejudice to any other right or remedy available to it, recover the 

amount so calculated from Contractor as agreed liquidated damages and not by way of 

penalty. 
 

PENALTY FOR DEFAULT IN TIMELY COMPLETION: 

 

4.4 In the event of Contractor‟s failure to complete the Seismic Data Acquisition of contractual 

volume of 108 Sq. Km within the time frame of one (01) month from the date of completion 

of Mobilization (ref. para 3.1 above), the Contractor has to complete the remaining volume of 

jobs i.e. 3D data acquisition, LVL, Up-hole survey and Reference Pillar Fixing with a penalty 

of 10% on the quoted rates for these jobs. This penalty will be levied only on the remaining 

volume of jobs i.e. 3D data acquisition, LVL, Up-hole survey and Reference Pillar Fixing 

after expiry of the stipulated time period of one (01) month. 
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4.5 Additional quantum of work beyond 108 Sq. Km, if requisitioned by Company as per clause 

No. A1.3 & B 1.2 in Section-V (Scope of Work/Terms of Reference),  shall be completed in 

additional period in proportionate to the agreed time frame for the original quantum of 108 

Sq. Km. However, if Contractor fails to complete this extended volume within such 

additional period, Liquidated Damages or/and Penalty as stipulated above will also apply.  
 

5.0       PERFORMANCE SECURITY: 

 

5.1 Within 15 days of receipt of notification of award from the Company, the successful Bidder 

shall furnish the performance security for an amount specified in the Forwarding Letter in the 

performance Security Form as provided in the Bidding Document (Ref. Section – VIII) or in 

any other form acceptable to the Company from any of the following Banks. The 

performance security shall be payable to Company as compensation for any loss resulting 

from Contractor's failure to fulfill its obligations under the Contract. The Bank Guarantee 

should be so endorsed that it can be invoked at the issuing bank's branch located at Jodhpur 

(Rajasthan) or alternatively at the issuing bank‟s branch located at New Delhi, India. 

 

 (i) Any Nationalised/Scheduled Bank in India 

 (ii) Any Indian Branch of a Foreign Bank 

 (iii) Any reputed foreign bank having correspondent Bank in India 

 

5.2   The performance security specified above must be valid for four (04) months beyond the 

expiry date of the contract to cover warranty obligations and to lodge claim, if any. The same 

will be discharged by Company not later than 30 days following its expiry. In the event of 

extension of contract, subsequent to expiry of validity of the original contract period, 

Contractor shall have to enhance the value of the performance security to cover 7.5% of the 

evaluated contract value for the extended period and also to extend the validity of the 

performance security accordingly. 

 

5.3   The performance security will be discharged by Company after successful completion of 

Contractor‟s performance obligations, including the warranty obligations, if any. 

 

5.4  Failure of the successful bidder to comply with the requirements of para 28.0 (Section-II) 

and/or para 2.3 & 5.1 (Section-III) herein above shall constitute sufficient grounds for 

annulment of the award and forfeiture of the Bid Security. In such an event, the Company 

may award the contract to the next lowest evaluated Bidder or call for new bid or negotiate 

with the next lowest bidder as the case may be. 

 

INVOCATION OF PERFORMANCE BANK GUARANTEE 
 

5.5     In the event of Contractor failing to honour any of the commitments entered into under the 

contract and/or in respect of any amount due from Contractor to Company, Company shall 

have an unconditional option under the guarantee to invoke the Performance Bank Guarantee 

and claim the amount from Bank. 

 

5.6     Company will have the right to invoke the Performance Bank Guarantee in case the 

Contractor fails to mobilise the Equipment, tools and personnel etc. within the stipulated 

period irrespective of any reasons whatsoever. 

 

6.0 GENERAL OBLIGATIONS OF CONTRACTOR: 

 

 The Contractor shall, in accordance with and subject to the terms and conditions of this 

contract; 
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6.1 Perform the work described in the Terms of Reference/Scope of Work/Technical 

Specifications vide Section – V in most efficient and cost effective manner adhering to the 

agreed time schedule. 
 

6.2 Except as otherwise provided in this contract, deploy all equipment/tools/materials and 

requisite manpower to perform the assigned work. 

 

6.3 Perform all other obligations, work and services which are required by the terms of this 

contract or which reasonably can be implied from such terms as being necessary for the 

successful and timely completion of the work. 

 

6.4 Contractor shall be deemed to have satisfied themselves before submitting their bid as to the 

correctness and sufficiency of its bid for the services required and of the rates and prices 

quoted, which rates and prices shall, except insofar as otherwise provided, cover all its 

obligations under the contract. 

 

6.5 Contractor shall give or provide all necessary supervision during the performance of the 

services and as long thereafter as Company may consider necessary for the proper fulfilling 

of obligations. 

 

7.0 GENERAL OBLIGATIONS OF COMPANY: 

 

Company shall, in accordance with and subject to the terms and conditions of the contract; 

 

7.1 Pay Contract from time to time the amount calculated on the basis of jobs executed and rates 

as agreed. 

 

7.2 Allow Contractor and their personnel access, subject to normal security and safety procedures 

to all areas as required for orderly performance of work. 

 

7.3 Perform all other obligations of Company required by the terms of the contract. 

 

8.0 PAYMENT TERMS: 

 

8.1 Company shall pay to the Contractor during the term of the contract the amount due from 

time to time calculated according to the agreed rates/prices and in accordance with other 

provision thereof against submission of Invoices by Contractor as detailed below. No other 

payments shall be due from Company unless specifically provided for in the contract or 

agreed to in writing by Company. 

 

8.2     All payments due by Company to Contractor hereunder shall be made at Contractor‟s 

designated bank through electronic mode. However, bank charges, if any, shall be to the 

account of the Contractor. 

 

8.3 Payment of any invoices shall not prejudice the right of Company to question the validity of 

any charges therein provided Company within one year after the date of receipt of any such 

invoices, shall make and deliver to Contractor written notice of objection to any item or 

items, the validity of which the Company questions. 

 

9.0 SUBMISSION OF INVOICES BY CONTRACTOR FOR PAYMENT BY COMPANY: 

 

9.1 Contractor shall submit four original sets of all invoices (including invoices for Mobilisation 

and Demobilisation charges as payable) to the Company in its office at Jodhpur 

(GEOSCIENCE Department) for processing payment, separate invoice for the charges 
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payable under the contract shall be submitted by the Contractor for Foreign currency and 

Indian currency, if any. 

 

9.2 Payment of invoices, if undisputed shall be made within 45 days following the date of receipt 

of invoice by Company, excepting for the first two invoices where some delay (up to 30 

days) beyond 45 days may occur due to involvement of protracted Govt. 

formalities/clearances etc..  

 

9.3 Invoice for Mobilisation Charges, if any, should be submitted only after commencement of 

actual field data acquisition upon completion of Mobilisation in all respect as defined in the 

contract.   

 

9.4 The Contractor shall raise monthly invoice for the following: 

 

a.  Swaths in which 3D seismic data  acquisition completed in all aspects and handed over to 

the Company at the office of the General Manager(Geosciences), Rajasthan Project(RP), 

OIL, Jodhpur. Payment will be made for the completed Swaths only. 

 

b.  Processed & Interpreted LVL Survey data submitted during the month. 

 

c.  Processed & Interpreted Up-Hole Survey data submitted during the month. 

 

d. Reference points fixed using DGPS during the month and submitted along with the 

processed data & report. 

 

9.5 The Contractor shall raise invoice for demobilization of 3D crew & equipment after 

completion of demobilization. 

 

9.6 The Contractor shall raise one time invoice for data processing charges on completion of data 

processing including submission of deliverables & processing report.  
 

9.7 Company shall within 30 days of receipt of the invoices notify the Contractor of any items 

under dispute, specifying the reasons thereof, in which event, payment of the disputed 

amount may be withheld until settlement of the dispute, but payment shall be made of any 

undisputed portion on or before the due date. This will not prejudice the Company‟s rights to 

question the validity of the charge at a later date as envisaged in clause 8.3 above. 
 

9.8 The acceptance by Contractor of part payment of any bill not paid on or before the due date 

shall not be deemed a Waiver of Contractor‟s right in respect of any other billings, the 

payment of which may then or thereafter be due. 

 

9.9 Payment for Demobilisation Charges, if any, will be paid after completion of Contractor‟s all 

obligations including submission of final reports and acceptance of same by Company. 

Contractor will have to furnish the following documents to the Company, if sought for, at the 

time of demobilization, prior to Company releases the payment against Contractor‟s final 

bill/invoice. 

 

i) Audited account up to completion of the contract. 

ii) Tax audit report for the above period as required under the Indian Tax Laws. 

iii) Documentary evidences regarding the submission of returns and payment to taxes for 

expatriate personnel engaged by Contractor or its sub-Contractor. 

iv) Proof of re-export of all items (excepting consumables consumed during the contract 

period) and also cancellation of re-export bond, if any. 

v) No dues certificate from the District Transport Authorities. 
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vi) Any other documents as required by applicable Indian Laws. 

 

9.10 Income tax will be deducted at source from the invoice at the applicable rates as per Indian 

Law. 

 

9.11 Contractor shall maintain complete and correct records of all information on which 

Contractor‟s invoices are based, for two years from the date of last invoice. Such records   

shall be required for making appropriate adjustments or payments by either party incase of 

subsequent audit query/objections. 

 

9.12 Contractor shall maintain an Attendance Register to record day-to-day attendance of all the 

labourers engaged by them for verification by Labour Department. 

 

10.0    TAXES AND LEVIES: 

 

10.1    Tax levied as per the provisions of Indian Income Tax Act and any other enactment/rules on 

income derived/payment received under the contract will be on Contractor's account. 

 

10.2    Taxes will be deducted at source from all payments released to the Contractor, both in foreign 

currency and non-convertible Indian Rupees at the specified rate of income tax as per the 

provisions of Indian Income Tax Act. 

 

10.3    Contractor shall be responsible for and pay the personnel taxes, if any, for all the personnel 

deployed in India. 
 

10.4    Contractor shall furnish to the Company, if and when called upon to do so, relevant 

statements of accounts or any other information pertaining to work done under this Contract 

for submitting the same to the tax authorities, on   specific request by them. Contractor   shall 

  be responsible for preparing and filing relevant returns within the stipulated time to the 

appropriate authority. 

 

10.5    Prior to start of Survey operations under the   Contract, Contractor shall furnish to Company 

necessary documents, as asked for by Company and or any other information pertaining to 

the Contract, which may be required to be submitted to the Income Tax authorities at the time 

of obtaining   "No Objection   Certificate” for releasing payments to Contractor. 

 

10.6    Tax clearance certificate for personnel tax, corporate taxes and service tax shall be obtained 

by the Contractor from appropriate Indian tax authorities as required, and furnish to 

Company, if asked for.   

 

10.7   Corporate and personnel taxes on Contractor and Contractor‟s sub-contractors shall be the 

liability of the Contractor and Company shall not be held responsible on this account. 

 

10.8    All local and Central Taxes, levies, R&D cess, duties and Octroi etc. on the purchases and 

sales made in India by Contractor or on the Sales made by Contractor to Company if any, 

shall be borne by Contractor.  

 

11.0   CUSTOMS DUTY: 

11.1   Company shall assist the Contractor to the extent permissible for import of equipment, 

materials, consumables etc., and to avail any customs duty concession/exemption as 

applicable from time to time for execution of this contract. As per existing Government 

policy/guidelines, if the goods are imported for use in Petroleum Operations, the applicable 

custom duty rate is Nil (Ref. Notification No. 21 dated 01.03.2002 and as amended by 

corrigendum No. 26/2003-Customs dated 01.03.2003). Company shall provide all reasonable 

assistance viz., recommendatory letter for obtaining Essentiality Certificate for availing 
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nil/concessional rate of custom duty, but the responsibility for clearance will rest with the 

Contractor. Any demurrage in this process will be at Contractor‟s cost. Contractor‟s request 

for any documentary assistance from the Company shall be made well in time. Contractor 

should submit the import invoice(s) clearly indicating list of items with FOB/CIF value 

required to be imported in connection with the survey work at least 15 days in advance. 

 

11.2   However, port clearance, both for import and re-export of the equipment, accessories and 

spares/consumables for the survey including payment of duties/charges will be the sole 

responsibility of the Contractor and will be to Contractor's account. 

 

11.3   Customs Duties or other duties on imports or any other charges or duties on personal effects 

of Contractor's and their sub-contractor's employees, will be at Contractor's cost. 

 

11.4   Wherever import of equipment/tools etc. on re-export basis is resorted to, the Contractor will 

ensure that all items (except consumables which get consumed during the operations under 

this contract) are re-exported out of India and take appropriate action to ensure that the re-

export bonds executed by the Company are redeemed within the shortest possible time. The 

payment against the last monthly invoice will be released by the Company only after 

completion of the above. 
 

12.0 SUBSEQUENTLY ENACTED LAWS: 

 

Subsequent to date of bid submission, if there is a change in or enactment of any law or 

interpretation of existing law which results in an additional cost/reduction in cost under the 

contract to Contractor such as but not limited to Corporate tax, Local taxes, Octroi, Sales tax, 

Levies etc., the additional cost/reduction in cost shall be reimbursed by Company to 

Contractor or by Contractor to Company as the case may be. 

 

13.0     INSURANCE: 
 

13.1     Contractor shall arrange comprehensive insurance to cover all risks in respect of their 

personnel, materials and equipment belonging to Contractor or its sub-contractor during the 

currency of the contract. 
 

13.2     Contractor shall at all time during the currency of the contract provide, pay for and maintain 

the following insurances amongst others: 
 

a. Comprehensive   workmen compensation   insurance as required by the laws of the 

country of origin of employer, employee. 
 

b. Employer's Liability Insurance as required by law in the country of origin of 

employee. 
 

c. General Public Liability Insurance   covering liabilities including contractual liability 

for bodily injury, including death of persons, and liabilities for damage to property. 

This insurance must cover all operations of Contractor required to fulfill the 

provisions under this Contract. 
 

d. Contractor's equipment provided by the Contractor for performance of the work 

hereunder shall have an insurance cover with a suitable limit (as per international 

standards). 
 

e. Automobile Public Liability Insurance covering owned, non-owned   and hired 

automobiles used in the performance of the work hereunder, with bodily injury limits 

as per Indian Insurance Regulations. 
 

f. Public liability insurance as required under Public Liability Insurance Act. 
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13.3     Contractor will obtain additional insurance or revise the limits of existing insurance as per 

Company's request in which case additional cost shall be to Company's account. 

 

13.4     Any deductibles set forth in any of the above insurance shall be borne by Contractor. 
 

13.5     Contractor shall furnish to Company prior to commencement date, certificates of all its 

insurance policies relating to Contractor's operations hereunder indicating: 

 

(a) Kinds and amount of insurance as required herein 

 b)   Insurance company or companies carrying the aforesaid coverage 

        c)     Effective and expiry dates of policies 

        d)   Territorial limits of the policies. 
 

13.6     If any of the above policies expire or is cancelled during the term of this Contract and 

Contractor fails for any reason to renew such policies, then Company will renew/replace the 

same and charge the cost thereof to Contractor.  Should there be a lapse in any insurance 

required to be carried by Contractor hereunder for any reason whatsoever, loss/damage 

claims resulting therefrom shall be to the sole account of Contractor. 
 

13.7     Contractor shall require all of their sub-contractors to provide such of the foregoing insurance 

coverage as Contractor is obliged to provide under this Contract and inform Company about 

the coverage prior to the commencement of agreements with its sub-Contractor. 

 

13.8     All insurances taken out by Contractor or   their sub-contractors shall be endorsed to provide 

that   the underwriters waive their rights of recourse on Company. 
 

14.0 APPLICABLE LAWS: 
 

14.1 The Contract shall be deemed to be a Contract made under, governed by and construed in 

accordance with the laws of India. 
 

14.2    Contractor shall ensure full compliance of various Indian Laws and statutory regulations as 

stated below, but not limited to, in force from time to time and obtain necessary 

permits/licenses, etc. from appropriate authorities for conducting operations under the 

Contract: 
 

a) Mines Act - as applicable to safety and employment conditions. 

b) Oil Mines Regulations, 1984. 

c) Workmen's Compensation Act. 

d) Payment of Wages Act. 

e) Payment of Bonus Act, 1965. 

f) Contract Labour (Regulation & Abolition) Act, 1970. 

g) Employees Provident Fund and Family Pension Scheme. 

h) Interstate Migrant Workmen Act, 1979 (Regulation of employment and conditions of 

service). 

i) Income Tax Act & Sales Tax Act  

j) Customs and Excise Act & Rules 

k) Insurance Act 

 

15.0 WITH-HOLDING: 

 

15.1 Company may with-hold or nullify the whole or any part of the amount due to Contractor on 

account of subsequently discovered evidence in order to protect Company from loss on 

account of: 
 

(a) For non-completion of jobs assigned as per Section-V. 

(b) Contractor‟s indebtedness arising out of execution of this contract. 
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(c) Defective work not remedied by Contractor. 

(d) Claims by sub-contractor of Contractor or others filed or on the basis of reasonable 

evidence indicating probable filing of such claims against Contractor. 

(e) Failure of Contractor to pay or provide for the payment of salaries / wages, 

contributions, unemployment, compensation, taxes or enforced savings with-held 

from wages etc. 

(f) Failure of Contractor to pay the cost of removal of unnecessary debris, materials, 

tools, or machinery. 

(g) Damage to another Contractor of Company. 

(h) All claims against Contractor for damages, compensation and injuries, and / or for 

non-payment of bills etc. 

(i) Any failure by Contractor to fully reimburse Company under any of the 

indemnification provisions of this contract. If, during the progress of the work 

Contractor shall allow any   indebtedness to accrue for which Company, under any 

circumstances in the opinion of Company may be primarily or contingently liable or 

ultimately responsible and Contractor shall, within five days after demand is made by 

Company, fail to pay and discharge such indebtedness, then Company may during the 

period for which such indebtedness shall remain unpaid, with-hold from the amounts 

due to Contractor, a sum equal to the amount of such unpaid indebtedness.     

 

(j) With-holding will also be effected on account of the following : 
 

i) Garnishee order issued by a Court of Law in India. 

ii) Income tax deductible at source according to law prevalent from time to time 

in the country. 

iii) Any obligation of Contractor which by any law prevalent from time to time to 

be discharged by Company in the event of Contractor‟s failure to adhere to 

such laws. 

 

15.1.1    When all the above grounds for with-holding payments shall be removed, payment shall              

thereafter be made for amounts so with-held.   

 

15.2      Notwithstanding the foregoing, the right of Company to withhold shall be limited to 

damages, claims and   failure on the   part of   Contractor   which   is directly  / indirectly to 

some negligent   act or omission on the part of Contractor relating to the Contractor‟s 

obligation on the Contract. 

 

16.0 SET OFF: 

 

Any sum of money due or payable to the Contractor (including Security Deposit refundable 

to them) under this or any other contract may be appropriated by Oil India Limited and set off 

against any claim of Oil India Limited (or such other person or persons contracting through 

Oil India Limited) for payment of a sum of money arising out of this contract or under any 

other contract made by the Contractor with Oil India Limited (or such other person or persons 

contracting through Oil India Limited). 

 

17.0     WARRANTY AND REMEDY OF DEFECTS: 

 

Contractor warrants that it shall perform the work in a first class, workmanlike and 

professional manner and that all work shall be performed in accordance with the highest 

quality, efficiency and current state-of-the-art oilfield practices and in conformity with all 

specifications, standards and drawings set forth or referred to in the Terms of Reference and 

with instructions and guidance which Company may from time to time furnish to Contractor. 
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18.0     USE OF CONTRACT DOCUMENTS AND INFORMATION: 
 

18.1     Contractor shall not, without Company‟s written consent disclose the Contract, or any 

provision thereof, or any specification, plan, drawing, pattern, sample or information 

furnished by or on behalf of Company in connection therewith, to any person other than a 

person employed by Contractor in the performance of the Contract. Disclosure to any such 

employed person shall be made in confidence and shall extend only so far as may be 

necessary for purposes of such performance. 

 

18.2    Contractor, shall not, without Company's prior written consent, make use of any document or 

information except for purpose of performing the Contract. 
 

18.3     Any document provided by the Company other than the Contract itself shall remain the 

property of Company and shall be returned (in all copies) to Company on completion of 

Contractor's performance under the Contract, if so required by Company. 

 

19.0 GRANTING OF PRICE PREFERENCE TO DOMESTIC BIDDERS (APPLICABLE 

TO ICB TENDERS ONLY): 
  
19.1 Domestic bidders would be entitled to a price preference up to ten percent (10%) over the 

lowest acceptable (evaluated) Foreign bid subject to value addition. For ensuring value 

addition and eligibility for price preference, domestic bidders should provide all evidence 

necessary to prove that they meet the following criteria:  

 

(a) Be registered within India  

(b) Have majority ownership by Nationals of India  

(c) Not sub-contract more than 80% of the works measured in terms of value, to Foreign 

contractors.  
 

19.2 For meeting the criteria at (c) above, domestic bidders should obtain a certificate in original 

from practicing Statutory Auditor engaged by them for auditing their annual accounts, which 

could establish that not more than 80% of the works measured in terms of value has been 

sub-contracted to Foreign contractors. The original certificate indicating various sub-

contracting details in percentage terms as well as in absolute value should be submitted in the 

priced bid. However, a copy of the Statutory Auditor‟s certificate indicating various sub-

contracting details in percentage terms only and with price details should be submitted in the 

un-priced bid.  
 

19.3 Consortium between domestic(Indian) and foreign firms led by Indian firm shall also be 

eligible for the price preference provided they fulfill the conditions of price preference given 

for domestic bidder at (a), (b) & (c) above. However Consortium between domestic and 

foreign firms led by foreign firms shall not be eligible for price preference even though their 

domestic partner satisfies the conditions given for domestic bidder at (a), (b) & (c) above.  
 

19.4 It must be noted that above information so furnished, if at any stage found wrong, incorrect or 

misleading, will attract action as per rules/law.  
 

19.5 The bidders are requested to check the latest position on the subject on their own and OIL 

does not accept any liability whatsoever on this account. 

 

(END OF SECTION – III) 

 

 

 

 

 



 25 

SECTION – IV 

 

SPECIAL TERMS & CONDITIONS OF CONTRACT 
 

 
1.0 ASSOCIATION OF COMPANY’S PERSONNEL: 

 

 Company‟s Geoscientists will be associated with the work throughout the data acquisition 

phase. The Contractor shall execute the work of seismic data acquisition, with professional 

competence and in an efficient workman like manner and provide Company with the standard 

of work, customarily provided by reputed Geophysical and Geological Contractors to major 

international Oil Companies in the Petroleum Industry. Company will also depute its 

representatives to Contractor‟s Data Processing Centre during Data Processing Phase. 

 

2.0 CONTRACTOR’S PERSONNEL: 
 

 Contractor warrants that it shall deploy competent, qualified and sufficiently experienced 

personnel to perform the work correctly and efficiently and shall ensure that such personnel 

observe all applicable safety requirements. Upon Company‟s written request, Contractor at its 

own expense shall remove immediately from his/her assignment any personnel determined by 

Company to be unsuitable and shall promptly replace such personnel with personnel suitable 

to Company.  
  

IMPORTANT NOTES FOR DATA ACQUISITION PHASE: 
 

i) Obtaining necessary security clearance from the Ministry of Defence or any other 

clearances as may be applicable for the foreign nationals deployed in their workforce 

will be the sole responsibility of the bidder. However, company will help to the extent 

possible in providing any documents/certificates required in this regard. 
 

ii) Movement of personnel will be restricted to the laid down routes, camp sites and 

routine. Under no circumstances, shall the civilians be permitted near army 

installations/defence works. 
 

iii) Army troops deployed in the area will have the authority to check the photo identity 

cards, which will be provided to all Contractors‟ personnel by the Contractor after 

requisite Police verification.  
 

3.0 PROVISION OF PERSONNEL AND FACILITIES: 

 

3.1 Contractor‟s all personnel must have requisite experience in respective fields and should be 

fluent in English language. On Company‟s request, Contractor shall remove and replace at 

his own expenses, any of his personnel whose presence is considered undesirable in the 

opinion of the Company. 
 

3.2 The Contractor shall be responsible for and shall provide/make arrangements for all 

requirements of their own personnel as well as for their sub-Contractor‟s, if any, including 

but not limited to their insurance, housing, medical services, transportation (both air and 

land), salaries and all amenities, all emigration requirement, taxes if any payable in India or 

outside at no extra charge to the Company. 

 

4.0     LIABILITY: 
 

4.1     Except as otherwise expressly provided, neither Company nor its servants, agents, nominees, 

contractors, or subcontractors, shall have any liability or  responsibility  whatsoever to 
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whomsoever (including the owner) for loss or damage to the equipment and/or loss or 

damage to the property of Contractor and/or its contractors or  sub-contractors, irrespective of 

 how such loss  or  damage  is  caused  unless  caused by willful and gross  negligence of 

Company and/or its servants, agents, nominees, assignees,  contractors and sub-contractors. 

Contractor shall protect, defend, indemnify and hold harmless Company from and against 

such loss or damage and any suit, claim or expense resulting there-from. 
 

4.2     Neither  Company  nor  its  servants,  agents,   nominees,  assignees,  contractors,  sub-

contractors shall  have  any  liability  or  responsibility  what-so-ever  for  injury  to,  illness, 

or death of any employee of Contractor and/or  of  its  contractors  or sub-contractors 

irrespective  of  how  such  injury, illness or death is caused unless caused by willful and 

gross negligence of Company  or its servants, agents, nominees, assignees, contractors  and 

sub-contractors. Contractor shall protect, defend, indemnify and hold harmless the Company 

from and against such loss or damage and any suit, claim or expense resulting there-from. 
 

4.3      Except as otherwise expressly provided, neither Contractor nor its servants, agents, nominees, 

contractors  or  sub contractors  shall  have any liability  or  responsibility whatsoever to 

whomsoever (including the owner) for loss of or  damage to the equipment and/or loss or 

damage to the property of Company and/or its contractors or sub-contractors,  irrespective of 

how such loss or  damage  is  caused  unless  caused by willful or gross negligence of 

Contractor and/or its servants, agents, nominees, assignees  Contractors and sub-contractors. 

Company shall protect, defend, indemnify and hold harmless Contractor from and against 

such loss or damage and any suit, claim or expense resulting there-from. 
 

4.4    Neither Contractor nor its servants, agents, nominees, assignees, contractors, sub-contractors 

 shall  have  any liability  or responsibility whatsoever to whomsoever  for injury  to, illness, 

or death of any employee of Company and/or of its contractors or sub-contractors irrespective 

of  how  such injury, illness or death  is  caused  unless caused by willful and gross 

negligence of Contractor and/or its servants, agents, nominees, assignees, contractors and 

sub-contractors. Company shall protect, defend, indemnify and hold harmless contractor from 

and against such loss or damage and any suit, claim or expense resulting there-from. 
 

5.0    INDEMNITY AGREEMENT: 
 

5.1     Contractor  agrees to protect, defend, indemnify and  hold Company  harmless  from and 

against  all  claims,  suits demands, and causes of  action, liabilities, expenses, costs, liens and 

judgment of every kind  and  character, without  limit, which may arise in favour of 

Contractor's employees, agents, contractors and sub-contractors or their employees on 

account of bodily injury or death, or damage to personnel property as a result of the 

operations contemplated hereby, regardless of whether or not  said claims, demands or causes 

of action arise out of  the negligence or otherwise, in whole or in part, or other faults. 
 

5.2     Company  agrees  to protect, defend,  indemnify  and  hold  Contractor  harmless from and 

against all claims, suits, demands and causes of action, liabilities, expenses, costs, liens and 

judgment of every kind and character, without  limit, which may arise in favour of 

 Company's agents contractors and sub-contractors or their employees on account of bodily 

injury, death or damage to personnel/property as a result of the operations contemplated 

hereby regardless  of whether  or not said  claims,  demands or  causes of action arise out of 

the negligence or otherwise,  in whole or in part, or other faults. 

 

6.0     INDEMNITY APPLICATION: 
 

    The  indemnities  given  herein above,  whether  given  by  Company or Contractor, shall be 

without regard to fault or  to  the negligence of either party even though said  loss,  damage, 

liability, claim, demand, expense, cost or  causes  of  action may be caused, occasioned by or 

contributed to by the negligence, either sole or concurrent of either party. 
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7.0     CHANGES: 

 

7.1    During  the  performance of the work, Company may  make a change in the work within the 

 general  scope  of  the contract  including, but not limited to, changes in methodology and 

minor additions to or deletions  from  the work  to be performed.  Contractor shall perform 

the work as changed. Changes of this nature will be effected by written change order signed 

by Company. 

 

7.2    If a change results in an increase in compensation due  to Contractor or in a credit due to 

Company, Contractor shall submit  to  Company  an estimate of  the  amount  of  such 

compensation  or credit in a form prescribed  by Company. Upon review of Contractor's 

estimate, Company   shall establish and set forth in the change Order the amount of the 

compensation or credit for the change or a basis for determining a reasonable compensation 

or credit for the change.  If Contractor disagrees with the compensation or credit set forth in 

the change order, Contractor shall nevertheless perform the Work as changed, and the parties 

will resolve the dispute in accordance with Clause 10.0 hereunder. Contractor's performance 

of the Work as changed will not prejudice Contractor's request for additional compensation 

for Work performed under change order. 

 

8.0    FORCE MAJEURE: 

 

8.1    In  the  event of either party being  rendered  unable  by "Force  Majeure" to perform any 

obligation required  to  be performed  by  them  under  this  contract,  the  relative obligation 

of the party affected by such  "Force  Majeure"  will stand suspended as provided herein.  The 

word "Force Majeure" as employed herein shall mean acts of God, war, revolt, agitation, 

strikes, riot, fire, flood, sabotage, civil commotion, road barricade (but not due to interference 

of employment problem of the Contractor) and any other cause, whether of kind herein 

enumerated or otherwise which are not within the control of the party to the contract and 

which renders performance of the contract by the said party impossible. 

 

8.2   Upon  occurrence of such cause and upon its termination, the  party  alleging that it has been 

rendered  unable  as aforesaid thereby, shall notify the other party in writing within seventy 

two (72) hours of the alleged beginning and ending thereof, giving full particulars and 

satisfactory evidence in support of its claim.   

 

8.3   Should "Force Majeure" condition as stated above occur and should the same be notified 

within seventy two (72) hours after its occurrence the "force majeure" rate shall apply for the 

first ten days.  Either party will have the right to terminate the contract if such "force 

majeure" condition continues beyond ten (10) days with prior written notice.  Should either 

party decide not to terminate the contract even under such condition, no payment would 

apply after expiry of ten (10) days period unless otherwise agreed to. 

 

9.0    TERMINATION: 

 

9.1     TERMINATION ON EXPIRY OF THE TERMS (DURATION) 

 

The contract shall be deemed to have been automatically terminated on the expiry of duration 

of the contract or extension, if any, thereof. 

 

9.2      TERMINATION ON ACCOUNT OF FORCE MAJEURE 

 

Either party shall have the right to terminate the Contract on account of Force Majeure as set 

forth in Para 8.0 above. 
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9.3      TERMINATION ON ACCOUNT OF INSOLVENCY 
 

In the event that the Contractor at any time during the term of the Contract, becomes 

insolvent or makes a voluntary assignment of its assets for the benefit of creditors or is 

adjudged bankrupt, then the Company shall, by a notice in writing have the right to terminate 

the Contract and all the Contractor's right and privileges hereunder, shall stand terminated 

forthwith. 

 

9.4     TERMINATION FOR UNSATISFACTORY PERFORMANCE  
 

If the Company considers that the performance of the Contractor is unsatisfactory, or not up-

to the expected standard, the Company shall notify the Contractor in writing and specify in 

details the cause of the dissatisfaction. The Company shall have the option to terminate the 

Contract by giving fifteen (15) days notice in writing to the Contractor, if Contractor fails to 

comply with the requisitions contained in the said written notice issued by the Company. 

 

9.5      TERMINATION DUE TO CHANGE OF OWNERSHIP & ASSIGNMENT  

 

In case the Contractor's rights and/or obligations under the Contract and/or the Contractor's 

rights, title and interest to the equipment/material, are transferred or assigned without the 

Company's consent, the Company may at its absolute discretion, terminate the Contract. 

 

9.6     CONSEQUENCES OF TERMINATION     

 

In all cases of termination herein set forth, the obligation of the Company to pay the rates or 

any other charges shall be limited to the period up to the date of termination. Notwithstanding 

the termination of the Contract, the parties shall continue to be bound by the provisions of the 

Contract that reasonably require some action or forbearance after such termination. 

 

9.7 If at any time during the term of the Contract, breakdown of Contractor's equipment results in 

Contractor being unable to perform their obligations hereunder for a period of 15 successive 

days (not including force majeure delay). Company, at its option, may terminate this Contract 

in its entirety without any further right or obligation on the part of the Company, except for 

the payment of money then due.  No notice shall be served by the Company under the 

condition stated above. 

 

9.8   Upon termination of the Contract, Contractor shall return to Company all of Company's 

items, which are at the time in Contractor's possession. 

 

9.9 Notwithstanding any provisions herein to the contrary, the Contract  may be  terminated at 

any time by the Company on giving 15 (fifteen) days written notice to the Contractor  due to 

any other reason not covered under the all above clauses and in the event of such termination 

the Company shall not be liable to pay any cost or damage to the Contractor except the 

payment for all services, personnel charges and other charges including demobilisation 

charges, if provided for in the contract, as per the Contract up to the  date of termination. 

 

9.10    In the event of termination of Contract, Company will issue Notice of Termination with date 

or event after which the Contract will be terminated. The Contract shall then stand 

terminated and the Contractor shall demobilise their personnel and materials.  

 

10.0  SETTLEMENT OF DISPUTES AND ARBITRATION: 
 

 All disputes or differences whatsoever arising between the parties out of or relating to the 

construction, meaning and operation or effect of the contract or the breach thereof shall be 
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settled by arbitration in accordance with the Rules of Indian Arbitration and 

ConcillationAct,1996. The venue of Arbitration will be Jodhpur, Rajasthan, India. The award 

made in pursuance thereof shall be binding on the parties. 

 

11.0   NOTICES: 
 

11.1    Any notice given by one party to the other pursuant to the contract shall be sent in writing to 

the applicable address specified below: 
 

            COMPANY                                                          CONTRACTOR 

 

        Oil India Limited,    …………………………. 

        12, Old Residency Road,   …………………………. 

        JODHPUR-342011    …………………………. 

            Rajasthan,  INDIA.    …………………………. 

        Fax   : 0291 2431689    …………………………. 

 

11.2    A notice shall be effective when delivered or on the notice's effective date, whichever is 

later. 
 

12.0    SUBCONTRACTING: 

 

12.1    Contractor shall not subcontract or assign, in whole or in part its obligations to perform 

under this Contract except with Company's prior written consent for hiring of labourers, 

vehicles, housekeeping services etc which will not be unreasonably withheld. Company will 

have the right to accept or reject any Sub Contractor so selected. It will be the contractor‟s 

responsibility to take written consent from the Company regarding the subcontracting prior to 

start of work. 

 

12.2    Company shall have the right  at any time to assign all or any part of its rights hereunder to 

related or  affiliated or subsidiary company provided that such successor  shall remain fully 

liable and responsible to  Contractor  and obligations imposed by the agreement. 
 

12.3 Company will not allow any subcontracting pertaining to hiring of equipment, key personnel, 

and any part of the services as mentioned in Section-V (Scope of work/Terms of reference/ 

Technical Specification) of the tender document required for execution of this contract. 

 

13.0     PATENT INFRINGEMENT: 
 

13.1    Contractor shall defend and hold Company harmless against any and all claims, actions and 

liabilities for violation of any patent or patents brought against Company and/or use of any 

patented processes, compositions, machines or articles of manufacture. Company shall at all 

times have the right to be represented by its own counsel and participate in the defence of any 

action in which Company is a party defendant. 

 

13.2    Company shall defend and hold Contractor harmless against any and all claims, actions and 

liabilities for violation of any patent or patents brought against Contractor and/or Company 

by any third party as a result of Company's use of any patented processes, composition, 

machines or articles of manufacture. Contractor shall at  all  times  have the right to be 

represented by its own counsel  and  to  participate  in  the defence of any action  in which  

Contractor is a party defendant. 

 

14.0     MISCELLANEOUS PROVISIONS: 

 

14.1    Contractor  shall  give  all  notices  and  pay  all  fees required to be given or paid for by any 

National or  State statute,  ordinance, or other law, or any  regulation,  or bye-law of any local 
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or other duly  constituted authority in  relation  to  the performance of the services and  by the 

rules and regulations of all public bodies and  companies whose property or rights are 

affected or may be  affected  in any way by the services. 

 

14.2    Contractor shall conform in all respect with provisions of  any  such statute, ordinance or law 

as aforesaid and the regulations or bye-laws of any local or other duly constituted authority 

which may be  applicable to the services and  with such rules and regulations  of public  

bodies and Companies as aforesaid and shall keep  Company  indemnified  against all 

penalties and liability of  every  kind  for breach of any such statute, ordinance or  law,  

regulations or bye-law.  
 

14.3    During the tenure of the Contract, Contractor shall keep the site  where  the services are being 

performed,  reasonably free  from all unnecessary obstruction and shall store  or  dispose  of 

any equipment and surplus materials and  clear  away  and remove from the site any 

wreckages, rubbish or  temporary  works no longer required. On the completion of the 

services, Contractor shall clear away and remove from the site all surplus materials, 

rubbish and temporary works of every kind, and leave the whole of the site in a clean 

condition to the satisfaction of Company. 

  

14.4    Key personnel of Contractor performing the work under this  contract  cannot be changed as 

far as  practicable during the tenure of the contract except due to sickness/ death/resignation 

of the personnel, in which case the  replaced person  should have  equal experience  and  

qualifications  which  will again subject to approval by Company. 

 

14.5 All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the site where the services are performed, 

shall be deemed to be the absolute property of Company. Contractor shall take reasonable 

precautions to prevent its personnel or any other person from removing or damaging any such 

article or thing and shall immediately upon discovery thereof and, before removal, acquaint 

Company of such discovery and carry out, at the expense of Company, Company's orders as 

to the disposal of the same. 

 

15.0    RECORDS, REPORTS AND INSPECTION:   
 

The Contractor shall, at all times, permit the Company and its authorised employees and 

representatives to inspect equipment, all work performed and to witness and check the data, 

reports made in connection with the said work. The Contractor shall not, without Company's 

written consent allow any third person(s) access to the said work, or given out to any third 

person information in connection therewith.  

  

16.0     EMPLOYMENT OF OFFICIAL OF THE COMPANY: 

 

Firms/Contractors who have or had business relations with the Company are advised not to 

employ serving employees without its prior permission. It is also advised not to employ ex-

personnel of the Company within the initial two years period after their 

retirement/resignation/severance from service without specific permission of the Company.  

Company may decide not to deal with such firm(s)/Contractors who fail to comply with the 

advice. 

 

17.0     MOBILISATION ADVANCE PAYMENT: 

 

17.1 Request for advance payment shall not be normally considered, however, depending on the 

merit and at the discretion of the Company advance against mobilization charges may be 

given at an interest rate of 1% above the prevailing lending cash credit rate of SBI 

compounding at quarterly rest from the date of payment of the advance till recovery /refund. 
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17.2 Advance payment if agreed by the Company shall be paid in minimum of two installments 

only against submission of an acceptable bank guarantee whose value should be equivalent to 

the amount of advance plus the amount of interest covering the period of advance. Bank 

guarantee shall be valid for two months beyond completion of mobilization date and the same 

may be invoked in the event of Contractor's failure to mobilise as per agreement. 

 

17.3   In  the  event  of  any  extension  to  the  mobilization  period,  Contractor  shall  have  to 

enhance the value of the bank guarantee  to  cover  the  interest  for  the extended period and 

also to extend the validity of bank guarantee accordingly. 

 

18.0 WAIVERS AND AMENDMENTS: 

 

 It is fully understood and agreed that none of the terms and conditions of the contract shall be 

deemed waived or amended by either party unless such waiver or amendment is executed in 

writing by the duly authorised agents or representatives of such party. The failure of either 

party to execute any right of termination shall not act as a waiver or amendment of any right 

of such party provided hereunder. 

 

19.0 POLLUTION OR CONTAMINATION: 

 

Company agrees that Contractor shall not be responsible for and Company shall indemnify 

and hold Contractor its agents, servants, officers and employees harmless from any liability, 

loss, cost or expense for loss or damage from pollution or contamination arising out of or 

resulting from any of Contractor‟s services/operations unless such pollution or contamination 

is caused by Contractor‟s willful misconduct or gross negligence. 

 

20.0 INGRESS AND EGRESS AT LOCATION: 

 

20.1 Company shall provide Contractor, if required, requisite certificates for obtaining rights of 

ingress to, egress from locations where jobs are to be performed, including any certificates 

required for permits or licenses for the movement of Contractor‟s personnel/equipment. 

Should such permits/licenses be delayed because of objections of concerned authorities in 

respect of specific Contractor‟s person (s), such person (s) should be promptly removed from 

the list by the Contractor and replaced by acceptable person (s). 
 

20.2 Company shall assist the Contractor to the extent permissible in obtaining any visas, 

residence of work permits, tax exemptions etc. to enable non-Indian personnel required by 

the Contractor to work in India in providing the services as per the contract. 

 

20.3 Company shall assist the Contractor to the extent permissible for import of equipment, 

materials, consumables etc., and to avail prevailing customs duty concessions as applicable 

from time to time. 

 

20.4 Customs duty, port clearance both for imports and re-export of the equipment/tools, its 

accessories and spares/consumables including payment of duties/charges will be sole 

responsibility of the Contractor and will be to Contractor‟s account. 

 

20.5 Customs duties or other duties or imports or any charges or duties on personal effects of 

Contractor‟s and their sub-Contractor‟s employees will be at Contractor‟s cost. 

 

20.6 Wherever import of equipment/tools etc. on re-export basis is resorted to, the Contractor will 

ensure that all items (except consumables which get consumed during operation under this 

contract) are re-exported out of India and taken appropriate action to ensure that re-export 
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bond executed by the Company is redeemed within the shortest possible time. The payment 

against demobilization charges and the last monthly invoice will be released by the Company 

only after completion of above. 

 

21.0 SAFETY: 

 

21.1 Contractor shall observe safety regulations in accordance with acceptable Geophysical 

Industry practice. Contractor shall take all measures reasonably necessary to provide safe 

working conditions and shall exercise due care and caution in preventing accident, fire, 

explosion. 

 

21.2 The Contractor shall report to Company any evidence if identified which may indicate or 

likely to lead to an abnormal or dangerous situation at the earliest opportunity and 

immediately take the first emergency control steps within Contractor‟s scope at operational 

site. 

 

22.0 RIGHTS AND PRIVILEGES OF COMPANY: 

 

22.1  Company shall be entitled to check the Vibrators, Seismic Recording Equipment, seismic 

surveying units and other Contractor‟s items before the commencement field survey. 

Contractor should provide proof of date of purchase of equipment, item-wise, at the time of 

inspection.  If they are not found in good order or do not meet specifications as per 

contractual stipulations or in case of non-availability of some of the Contractor‟s items listed 

in the agreement, the commencement date shall then be the date when Contractor remedies 

such default/shortcomings. The Company also reserves the right to inspect the equipment at 

any time during the operation at field. Any loss caused on account of replacement of short 

and defective equipment shall be owned by the Contractor. Any equipment found defective 

and unserviceable during the tenure of the contract shall be replaced by the Contractor 

forthwith and all costs including customs duties, transport, freight and other taxes, levies and 

expenses for such replacement shall be borne by the Contractor. 

 

22.2 The Company shall also be entitled: 

(i) To check, at all times, to inspect Contractor‟s equipment and request for renovation or 

replacement thereof, if found in unsatisfactory condition or not conforming to 

regulations or specifications. 

 (ii) To approve the choice of sub-Contractors for any essential third party contract, 

concerning materials, equipment, personnel and services rendered by the Contractor. 

Such contract may be entered into by Contractor only after Company‟s approval. 

(iii) To order suspension of operations while and whenever: 

a) Contractor‟s personnel is deemed by Company to be not satisfactory; or 

b) Contractor‟s works quality is deemed by Company to be not satisfactory; or 

c) Contractor‟s equipment does not conform to regulations or to the specifications; 

or 

d) Contractor‟s insurance in connection with operations hereunder is found by 

Company not to satisfy the requirement set forth in the contract; or 

e) Contractor‟s equipment turns into a danger to personnel on or around the 

equipment. 

 

 

 

(END OF SECTION – IV) 
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SECTION-V 

 
SCOPE OF WORK / TERMS OF REFERENCE / TECHNICAL SPECIFICATIONS 

 

 

1.0 INTRODUCTION: 

 

1.1 This Section establishes the scope and schedule for the work to be performed by the successful 

Bidder and describes references to the specifications, instructions, standards and other 

documents including specifications for any materials, tools or equipment which the Bidder 

shall satisfy or adhere to in the performance of the work. 

 

2.0 SCOPE OF WORK: 

 

2.1 This tender is sought pursuant to the work programme for NELP-VII exploration block (RJ-

ONN-2005/2) in Jaisalmer basin, Rajasthan, India awarded by the Government of India under 

the New Exploration License Policy to Oil India Limited (Company) as the operator who 

intends to acquire 3D Seismic Data, using Vibroseis as source and process the same with state-

of-the-art equipment, hardware and software. The work programme is for 108 Sq. Km. of 56 

fold High Resolution (HR) 3D Seismic Vibroseis Data Acquisition & Processing (AP). 

 

3.0 LOCATION, BOUNDARY CORNER POINTS & LOGISTICS OF THE BLOCK: 

 

3.1 The co-ordinates of the exploration block RJ-ONN-2005/2 are given below: 

                                 

Block Area: 1517 Sq.Kms 

 

Pt. Co-ordinates 

The Block 

 Co-ordinates are 

mentioned in 

Lambert Everest 

Longitude Latitude 

Deg. Min. Sec. Deg. Min. Sec. 

A 70 10 0 27 39 30 

B 70 47 0 27 39 0 

C 70 50 0 27 36 0 

D 70 44 24 27 33 30 

E 70 49 50.9 27 28 0 

F 70 54 0 27 24 0 

G 70 18 0 27 24 0 

H 70 20 15 27 26 44.99 

A 70 10 0 27 39 30 

 

3.3 The proposed 3D Block will be within the exploration Block RJ-ONN-2005/2, Figure -1 shows 

the exploration block RJ-ONN-2005/2.  

 

3.4 PHYSIOGRAPHIC: Jaisalmer District, a part of the Great Thar Desert, is sandy, dry and 

scorched.  The terrain around, within a radius of about 60 Km is stony and rocky.  The area is 

barren, undulating with its famous sand dunes and slopes towards the Indus valley and the 

Rann of Kutch.  There is no perennial river in the district.  The underground water level is very 

low. Geographically this district, spread over in 38,401 Sq. Km, is one of the largest districts in 

Rajasthan, India. 

 

3.4. CLIMATE: District Jaisalmer has a very dry climate with very hot summer, cold winter and 

scanty rainfall. The climate is extremely hot during summer with maximum temperature upto 

50°C and extremely cold during winter with minimum temperature reaching 1°C. The variation 
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in temperature from morning to noon and the late midnight is sudden phenomenon. The 

average rainfall is 16.4 cm. as against the state average of 57.51 cm. 

 

3.5. COMMUNICATION: The block falls in the district of Jaisalmer, with its District Head 

Quarter at about 100 Km from the block.  The district head quarter is well connected by road 

and rail links.  The nearest airport is at Jodhpur which has connectivity to Delhi and Mumbai. 

The distance from Jodhpur to Jaisalmer by road is about 300 Km. 

 

4.0 GEOLOGY OF THE AREA: 

 

Jaisalmer Basin (Block RJ-ONN-2005/2 Area) constitutes part of the shelf portion of the 

Indus geosyncline.  It is separated from Bikaner-Nagaur basin by Pokhran-Nachna high to the 

northeast and Barmer basin by Barmer-Birmama-Nagarpaikar high in the south.  The Central 

part of the basin is traversed by pronounced NW-SE trending regional step faulted zone from 

Jaisalmer to Mari called Jaisalmer – Mari Arch.  This Jaisalmer – Mari Arch divided the basin 

into three parts.  To the northeast lies the monocline Kishangarh sub-basin and to the southwest 

the Shahgarh sub-basin and to south the Miajlar sub-basin. The sedimentary thickness in this 

basin is more than 5000 m. 

 

A1.0   SEISMIC DATA ACQUISITION : 
 

A.1.1 Contractor shall with their personnel and equipment carry out Vibroseis HR 3D Seismic 

Survey within the area tabulated above (Para 3.1) and as shown in the Index Map (Figure-

1). This includes DGPS surveying, 3D Seismic recording, on-site field data processing, LVL 

& Uphole survey and fixing of reference pillars in the specified areas.  Contractor will ensure 

quality control of the total operation, including the work done by sub-contractors, if any. 

 

A1.2   Contractor shall employ state-of-the-art equipment and technology to perform the work and 

shall be fully responsible for execution of the work as specified in the Survey Operations plan 

that will be provided to, and approved by the Company prior to the commencement of survey 

operations. 

 

A1.3 Company reserves the option to decrease/increase the volume for HR 3D Data Acquisition by 

+ 25% of the tender quantity of 108 Sq. Km.  In case of decrease in quantum, it will be 

obligatory on the part of the Contractor to carry out the job at the original contract rate, terms 

& conditions.  In case of increase in quantum, the additional job has to be carried out on 

mutually agreed rates which should not be higher than the original contract rate and with the 

same terms and conditions.  For any variation in quantum of work, the completion period will 

be determined on pro-rata basis. 

 

A1.4 Contractor shall carry out on site field quality Control (QC) processing for the 3D Seismic 

Data acquired under the contract.  Contractor must use state-of-the-art Hardware & Software 

systems, which will be capable of handling full-fledged 3D Field QC Processing, checking 

the 3D Geometry and generating 3D stacks in any inline and cross line. 

 

A2.0 OBJECTIVE OF THE SURVEY: 

 

A2.1 The exploration objective of the 3D Survey is to identify and image structural and 

stratigraphic prospects for drilling. 

 

A2.2 The targets in the block lie in the range of 500 m to 3000 m. 

 

A2.3 The existing data indicates structural dips up to 5-10 degrees. 
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A3.0 REFERENCE POINTS: 

 

A3.1 Contractor shall fix approximately Five (5) reference Points in the area, at locations to be 

approved by Company, using the Differential Global Positioning System (DGPS).  

Contractor must supply co-ordinates with sub-decimeter accuracy for these locations. 

A3.2 Cement pillars and steel pipes with permanent engraved identification are required for the 

Reference Points. 

 

A3.3 Contractor may be required to establish additional Benchmarks during the course of the 

survey if necessary at his own cost. 

 

A3.4 Contractor will submit a comprehensive report mentioning methodology of fixing Reference 

Points & Benchmarks, details of the Reference Points & Benchmarks, including sketch and 

the co-ordinates in the different systems as desired by the Company. 

 

A4.0 METHOD OF WORK: 

 

A4.1 Contractor shall carry out HR 3D seismic data acquisition employing state-of-the-art 

telemetry recording and vibrator systems. 

 

A4.2 The data are to be recorded on IBM 3592 cartridge tapes in SEG-D or SEG-Y format. 

 

A4.3 Contractor shall use the following field acquisition parameters for the HR 3D seismic survey. 

 
1 Fold 56 (8 x 7) 

2 Group Interval 40 m 

3 VP Interval 40 m 

4 Bin Size (Inline x Cross line) 20 m x 20 m 

5 Source 2 x 2 Vibrators (flip flop) 

6 No. of sweeps To be determined from experimental trials  

7 Sweep length To be determined from experimental trials 

8 Move up between Sweeps To be determined from experimental trials.  One record 

on tape at each surface sweep location 

9 Number of Geophones per station 12 

10 Array of Geophones To be determined from experimental trials 

11 Correlated record length 5 seconds 

12 Sample Interval 2 ms. 

13 Receiver line Interval  160 m 

14 Live receiver lines 14 

15 Live channels per receiver line 128 

16 Total No. of live channels per VP 1792 

17 Source line interval 320m 

18 Symmetrical Split Spread Yes 

19 Orthogonal Spread Geometry Yes 

20 Roll One line 

21 Patch Symmetrical patch Shooting (Total channels for each VP 

should be 1792 (14 lines x 128 channels) 

22 Orientation of the Block The tentative azimuth of the Trace & Source line is 135⁰ 
& 45⁰ from North respectively. Trace and Source line are 

orthogonal to each other. However there may be a change 

of ±5⁰ in the orientation of the above if required.  

 

A4.4 Contractor must deploy at least five vibrators (including one standby). The system of 

recording will be to deploy two sets of two vibrators along adjacent source lines in a flip-flop 

arrangement. However, Contractor may deploy more numbers of vibrators in order to 
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complete the work as mentioned in the Clause A5.0 of this section. At all the times during 

field survey, all five Vibrators must be in place in proper working condition. 

 

A4.5 Vibrator lines must be bulldozed, wherever required. 

 

A4.6 Data acquisition parameters as indicated above are the minimum requirement of Company.  

Company desires to have symmetric sampling of offsets in each bin as far as possible.  The 

data must have wide azimuth distribution at the offsets contributing to the primary and 

secondary targets. Contractor needs to perform detailed simulation/ modeling/ray-tracing for 

the 3D block and submit their observations and suggestions to Company prior to the start of 

the survey. 

 

A4.7 Contractor shall carry-out DGPS surveying only, with accuracy of at least 0.2 m.  The survey 

accuracy is to be checked based on line diagram and digital data provided by the Contractor. 

This must be agreed and approved by Company prior to commencement of shooting of each 

Swath. Any re-survey work, if required, will be carried-out at Contractor‟s own cost. 

 

A4.8 Contractor shall carry-out shallow refraction or LVL and up-hole surveys as per the 

instructions / grid provided by the company 

 

. Up-hole survey should be carried out upto a depth of 60m. 

 

A4.9   Contractor must Process & Interpret LVL and Up-hole data and compute the field  statics. 

 

A4.10 Work in the area will only start when Company advises Contractor of the recording 

parameters in writing. 

 

A5.0 WORK COMPLETION PERIOD FOR DATA ACQUISITION: 

 

A5.1 The successful bidder must mobilize and commence operation within 90 days from the date 

of issue of Letter of Award (LOA) by Company. Mobilization shall be deemed to be 

completed when all personnel, equipment, tools, consumables and field crew are mobilized 

and also the equipment are fully tested & calibrated and necessary pre-acquisition 

experimental work conducted as specified in scope of work and first regular production 

record is taken and accepted by the Company. The time spent on the pre-acquisition 

experimental work is inclusive in the above mobilization period. However, the actual time 

spent on this pre-acquisition experimental work will be paid as per rate quoted against “Cost 

for Experimental Recording” i.e., Srl. No. 2 of Price Bid Format (PROFORMA-II). 

 

A5.2 Company prefers that Contractor will mobilize all the survey equipment within 60 days from 

the date of issue of LOA, so that initial survey work can be started/undertaken at an early 

date.  This will help the Contractor to commence production within 90 days.  The period for 

the completion of the job will be counted from the time when the first acceptable production 

record is taken and certified by the Company representative as acceptable. 

 

A5.3 Data Acquisition of 108 Sq. Km. of 56 fold Vibroseis HR 3D Seismic data must be 

completed in one month from the date of completion of mobilization. 

 

A.5.4 The period of Contract referred above are inclusive of national holidays, bad weather days, 

experimental work days (other than the pre-acquisition experimental working days), camp 

shift days and production loss due to equipment failure or any other reasons under 

Contractor‟s control. 
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A5.5 Contractor shall put all efforts to complete data acquisition of 108 Sq. Km. of 56 fold HR 3D 

Vibroseis Seismic data in one (1) month from the date of completion of mobilization. In the 

event of Contractor‟s failure to complete the Seismic Data Acquisition of contractual volume 

of 108 Sq. Km within the time frame of one (1) month, the Contractor has to complete the 

remaining volume of jobs i.e. 3D data acquisition, LVL, Up-hole survey and Reference Pillar 

Fixing with a penalty of 10% on the quoted rates for these jobs. This penalty will be levied 

only on the remaining volume of jobs i.e. 3D data acquisition, LVL, Up-hole survey and 

Reference Pillar Fixing after expiry of the stipulated time period of eight months. 

 

A5.6 The additional quantum of work mentioned in Para A1.3  above, if requisitioned, shall be 

completed in additional period in proportionate to one (1) month for 108 Sq. Km. of 56 fold 

Vibroseis HR 3D  Seismic data. In case, the Contractor fails to complete the extended volume 

of the job within the additional period, the Contractor has to complete the remaining volume 

of jobs i.e. 3D data acquisition, LVL, Up-hole survey and Reference Pillar Fixing with a 

penalty of 10% on the quoted rates for these jobs. This penalty will be levied only on the 

remaining volume of jobs i.e. 3D data acquisition, LVL, Up-hole survey and Reference Pillar 

Fixing carried out beyond such additional period.  

 

A6.0 PERSONNEL AND EQUIPMENT: 

 

 Contractor shall deploy all personnel, equipment and facilities necessary for successful 

completion of the work and fulfillment of the Production Guarantee. The requirement of 

minimum personnel and minimum equipment is listed in ANNEXURE-I & ANNEXURE-II 

of this Section. 

 

A7.0 EXPERIMENTAL PROGRAMME: 

 

A7.1 All necessary experiment and other tests to determine optimum field parameters shall be 

performed prior to commencement of data acquisition. The tests shall be carried out as per 

the international practice in the Seismic Industry.  It may be required to carry out certain field 

test at the request of the Company.  Any time spent on this, however will be paid on a pro-

rata basis as experimental recording per day rate. 

 

A7.2 Contractor shall provide at their own cost expert data acquisition staff for consultation in 

India, during the experimental trials at the beginning of the work, and subsequently during 

the course of work as and when required. 

 

A8.0 DATA / CARTRIDGE LIABILITY: 

 

 Contractor shall be solely responsible for quality, loss or damage due to any reason including 

fire, theft etc. of any documents/cartridge and other important documents etc. pertaining to 

the contract while in their custody or control.  In the event of such loss, Contractor shall be 

responsible to redress/re-record the loss entirely at their own cost.  However, the decision on 

the modalities to re-record/redress such losses shall be entirely at the discretion of Company.  

Contractor shall use original, high quality, high durability, error free recording cartridges 

with zero write-skip error, zero read error and zero write error.  Each and every cartridge is to 

be 100% tested to ensure error free performance at specified high recording density. 

 

A9.0 DELIVERABLES AND SCHEDULE OF PERFORMANCE: 

 

A9.1 Contractor shall maintain their equipment in perfect working condition and shall submit to 

Company Daily, Weekly and Monthly Reports of the performance of the equipment and the 

field status. Contractor shall have the facility and capability to provide their performance 

reports at the site.  If Company Representative determines that the Work or equipment is not 
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within Contractual specifications, Contractor shall suspend the operations until Company 

Representative is satisfied that the Work and equipment meets the required standards. No 

payment shall accrue to Contractor during the period in which work is suspended as 

aforesaid. 

 

A9.2 Contractor shall submit a detailed report on the results of Experimental Trials and selection of 

the field parameters within 48 hours of the completion of the experimental work. Company 

will advise in writing the production recording parameters within 72 hours of the receipt of 

the report. Seismic production recording will not start until Company advises Contractor of 

the Production Parameters in writing. 

 

A9.3 Contractor shall submit to Company a Weekly Report on quality control of the data and 

performance of the crew for the work conducted during the week. Contractor will carry out 

field QC processing of the data and include the results in this report.  If Company 

Representative determines that the data have not been acquired within the specifications 

defined in the Contract then, Contractor will be required to record these data again.  This 

Work will be entirely on Contractor‟s account. 

 

A9.4 Contractor will provide necessary fold plots, offset and azimuth diagrams of the previous 

days recording to Company representative in a timely manner. The Company representative 

must approve all offsets to the planned recording in advance. The Production recording will 

only start after Company representative approves the previous day‟s results. 

 

A9.5 Reports and Deliverables: 

 

A9.5.1 Contractor shall submit the following reports as mentioned: 

 

A9.5.1.1 DAILY REPORT CONSISTING OF: 

 

 Daily survey progress, cumulative progress in the 3D block, % of total planned in the 

3D block. 

 Daily field test reports. 

 Daily recording progress, cumulative progress in the 3D block, % of total planned in 

the 3D block. 

 Regular similarity tests 

 Daily LVL/up-hole survey progress, cumulative progress in the 3D block, % of total 

planned in the 3D block. 

 Daily quality control reports. 

 Daily report on fixing of Benchmarks, cumulative progress in the 3D block, % of total 

planned in the 3D block. 

 Reports on HSE issues. 

 

A9.5.1.2 WEEKLY REPORT CONSISTING OF: 

 

 Weekly and Cumulative progress of the survey in the 3D block, % of total planned in 

the 3D block of survey. 

 Weekly and Cumulative progress of recording, cumulative progress in the 3D block, 

% of total planned in the 3D block. 

 Weekly and Cumulative progress of LVL/Up-hole survey, cumulative progress in the  

3D block, % of total planned in the 3D block 

 Quality Control including stacks generated – in A3 size 

 Weekly and Cumulative report on fixing of Benchmarks, Cumulative progress in the 

3D block, % of total planned in the 3D block 

 Maps showing the weekly and cumulative progress of the following;  
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 Survey 

 Recording 

 LVL & Up-hole Survey 

 Fixing of Benchmarks 

 Summary of data transmitted to Company 

 Summary of Health, Safety & Environment and Security related issues and their 

status and actions taken/to be taken 

 Report on Crew change 

 Report on correspondence with district authorities 

 Report on the consumption of the consumables 

 Report on Import/Export of the material/consumables 

 

A9.5.1.3 MONTHLY REPORT CONSISTING OF: 

 

 Monthly and Cumulative progress of survey  in the 3D block, %  achieved of total 

planned in the 3D block 

 Monthly and Cumulative progress of recording  in the 3D block, %  achieved of total 

planned in the 3D block 

 Monthly and Cumulative progress of LVL & Up-hole, %  achieved of total planned  

 Quality Control reports and seismologist report 

 Quality control including stacks generated – in A3 size (every 10
th

 Inline of the total 

volume generated within the month) 

 Summary of data transmitted to Company 

 Intersection information with survey and statistics mismatch, if any 

 Monthly and Cumulative progress on fixing of Benchmarks,  cumulative  progress  in 

the 3D block, %  of total planned in the 3D block 

 Cumulative progress on fixing of Benchmarks against the contract, % of total planned 

against the Contract 

 Figures of Benchmarks established with co-ordinates and sketches with local cultural 

information 

 Maps showing the monthly & cumulative progress of the following : 

 Survey 

 Recording 

 LVL & Up-hole Survey 

 Fixing of Benchmarks 

 Summary of Health, Safety & Environment and Security issues, status, statistics and 

remedial actions taken. 

 List of visitors 

 List of personnel, equipment available and working 

 Report on Crew change 

 Report on correspondence with district authorities 

 Report on the consumption of the consumables 

 Report on Import/Export of the material/consumables 

 

A9.5.1.4 FINAL OPERATIONAL REPORT: Contractor will submit six (6) hard copies and six 

(6) soft copies on CDs of final Operational report. Contractor will submit a draft copy of 

the report within fifteen (15) days of completion of the data acquisition in the block. The 

Final Report to be submitted within seven (7) days of receipt of the draft report by the 

Company incorporating Company‟s views/suggestions on the draft report.  Report must 

include: 
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 Review of the geophysical objectives and success of the project in meeting the 

objectives 

 Field experiment procedure and results 

 Recording parameters 

 QC during data Acquisition 

 Sample field record, up-hole plots, refraction profiles 

 Base Map, Coverage Map, Full fold Coverage map, LVL & Up-hole location map, 

Reference Pillar map (A4 size) 

 Quality Control including stacks generated – in A4 size (every 50
th

 Inline and 50
th

 

Cross line of the total volume) 

 Survey production statistics 

 Statistics viz. Offset Distribution, Azimuth Distribution 

 Report on Crew change 

 Report on correspondence with district authorities 

 Summary of data transmitted to Company 

 Number of Benchmarks established with co-ordinates and sketches with local cultural 

information 

 Summary of Health, Safety & Environment and Security issues, status, statistics and 

remedial actions required. 

 List of visitors 

 Mobilization and Demobilization schedule and performance  

 Consumption of the consumables 

 Import/Export of the material/consumables 

 Conclusions and Recommendations 

 

A9.5.1.5 FINAL TOPOGRAPHICAL SURVEY REPORT: Contractor will submit six (6) hard 

copies and six (6) soft copies on CDs of final Topographical Survey Report. Contractor will 

submit a draft copy of the report within fifteen (15) days of completion of the Block. The 

Final Report to be submitted within seven (7) days of receipt of the draft report 

incorporating Company‟s views/suggestions on the draft report. Report must include: 

 

 Topographical survey Methodology. 

 Parameters used in the Survey 

 Equipment used in the Topographical Survey 

 Personnel involved in the Topographical survey. 

 Methodology and parameters used for co-ordinate transformation. 

 Network Survey. 

 Quality control measures for the Topographic Survey. 

 Statistics of the Topographic Survey. 

 Statistics of all the reference pillars/control points which were fixed/used during the 

course of the Survey. 

 Line sketches 

 Sketch diagram of all the reference pillars and control points. 

 Base Map, LVL & Up-hole Location map, Reference pillar map (1:50,000 scale). 

 Conclusions and Recommendations. 

 

A9.5.1.6 FINAL ACQUISITION REPORT: Contractor will submit six (6) hard copies and six (6) 

soft copies on CDs of final Acquisition report. Contractor will submit a draft copy of the 

report within fifteen (15) days of completion of the data acquisition in the Block. The Final 

Report to be submitted within seven (7) days of receipt of the draft report incorporating 

Company‟s views/suggestions on the draft report. Report must include: 
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 Review of the geophysical objectives and success of the project in meeting the 

objectives 

 Field experiment procedure and results 

 Recording parameters 

 Equipment used in seismic data Acquisition 

 Pre Acquisition Planning 

 QC in Field during data Acquisition 

 Post Acquisition QC 

 Statistics Calculation Methodology  

 Statistics of all the Up-hole and LVL Profiles, Data of all the LVL and Up-holes 

 Plots of all LVL and Up-holes interpretation (A4 size) 

 Field QC Processing 

 Processing Flow 

 Plots for the QC Check and Parameter selection of QC Processing 

 Quality Control including stacks generated – in A4 size (every 20
th

 Inline and 

 20
th

 Cross line, Time Slice every 100 ms of the total volume) 

 Statistics viz. Offset Distribution, Azimuth Distribution 

 Details of the delivery of the seismic & survey data (Tape List, CD list etc.) 

 Base Map, Coverage Map, Full fold Coverage Map, LVL & Up-hole Location Map 

(A4 size) 

 Base Map, Coverage Map, Foldage Maps Offset Distribution Map LVL & Up-hole 

Location Map (1:50,000 Scale) 

 Conclusions and Recommendations 

 

A9.5.2 Contractor shall submit the Seismic & Survey data as per the delivery schedule mentioned 

below: 

  

Srl. 

No 

Item Media 

(Copies) 

Remarks 

1 Seismic Data  3592 tape 

(2) 

Within 10 days of 

completion of the swath 

2 SPS files, observer‟s reports with shot-

receiver geometry, statics, skip-recovery, 

edits, recording parameter, up-hole and LVL 

profiles in a format acceptable to Company. 

CDs 

(2) 

Within 10 days of 

completion of the swath 

3 Survey data in UKOOA, ASCII format, up-

hole and refraction profiles, (in CDs). 

CDs 

(2) 

Within 10 days of 

completion of the swath 

4 Base maps, fold coverage map,        Up-hole 

& LVL location Map (in 1:50,000 scale). 

Paper 

(2) 

Within 10 days of 

completion of the swath 

 

5 a) Seismic Data 

b) SPS files, observer‟s reports with shot-

receiver geometry, statics, skip-recovery, 

edits, recording parameters, up-hole and 

LVL profiles in a format acceptable to 

Company. 

c) Survey data in UKOOA, ASCII format, 

d) Maps in PDF : Base maps, fold coverage 

map, up-hole & LVL location map, 

Reference pillar map 

e) Tape List 
 

Portable 

USB Drive 

(1) 

Within 10 days of 

completion of the swath 

6 a) SPS files (r, s, x Files) with shot & receiver CD or DVD Within 15 days of 



 42 

statistics  

b) Observer‟s report 

c) Recording Parameter 

 

d) Header information of Seismic Data 

e)Skip/Recovery Information 

f) LVL & Up-hole Profiles/Statistics 

g) Survey data of Shot & Receiver in UK00A 

& ASCII Format 

h) Final Maps in PDF format (In 1:50,000, 

1:100,000 & 1:250,000) 

      - Base Maps 

      - Fold coverage map 

      - Up-hole & LVL location Map 

      - Reference pillar map 

i) Reports 

      - Weekly reports 

      - Monthly reports 

      - Final Operational report 

      - Final Topographical Survey 

      - Final Acquisition Report 

      - Tape List 

(2) completion of the block 

7 a) Raw Seismic data of the entire block 

b) SPS files (r, s, x Files) with shot & receiver 

statistics  

c) Observer‟s report 

d) Recording Parameter 

e) Header information of Seismic Data 

f)Skip/Recovery Information 

g) LVL & Up-hole Profiles/Statistics 

h) Survey data of Shot & Receiver in UK00A 

& ASCII Format 

i) Final Maps in PDF format (Scales : 

1:50,000, 1:100,000 & 1:250,000) 

      - Base Maps 

      - Fold coverage map 

      - Up-hole & LVL location Map 

      - Reference pillar map 

j) Reports 

      - Weekly reports 

      - Monthly reports 

      - Final Operational report 

      - Final Topographical Survey Repost 

      - Final Acquisition Report 

      - Tape List  

Portable 

USB Drive 

(2) 

Within 15 days of 

completion of the block 

8 Maps-3 copies in each Scale (two copies on 

paper and one on film) 

Scales : 1:50,000, 1:100,000 & 1:250,000 

      -  Base Map 

      -  Coverage map 

      -  Location map LVL & Up-hole  

      -  Reference pillar map 

Scales : 1:50,000, 1:100,000 & 1:250,000 

Two on 

paper & one 

on film 

(3) 

 

9 a) Geometry Applied Seismic data of the 3592 Tape  
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entire block in std. SEGY format (2) 

10 a) Final Geometry Files in ASCII 

b) Final Trace kill table 

c) Final Velocity 

d) Final Brute Stack 3D Volume in Std. 

SEGY format 

CD or DVD 

(2) 

 

 

A10.0 BAD RECORDS: 
 

A10.1 The following production field records will be considered as Bad Records. Contractor shall 

re-record to replace such bad records without any extra cost to Company. 

 

 Record with more than two percent noisy or dead traces or polarity reversal. 

 Records containing more than two consecutive noisy dead traces or polarity reversal 

 Record with sync or parity errors 

 Record with cross-feed or leakage outside manufacturer‟s specifications 

 Record with missing sweeps 

 

Traces that are noisy due to cultural sources of noise that Contractor has made his best efforts 

to make quiet will not be counted as bad. 

 

A10.2 Contractor will carry out vibrator similarity tests at least once a day. 

 

A10.3 Contractor will make all necessary arrangements for the noise free spread during 3D 

Seismic data Acquisition. 

 

A11.0 EQUIPMENT TEST AND CALIBRATION: 
 

A11.1 A set of daily tests for recording equipment shall be recorded on tapes before the start of 

daily operation. Company Representative must be advised if there are any results that do 

not conform to manufacturer‟s specification. 

 

A11.2 A set of Startup and monthly tests specified by the manufacturer shall be conducted prior to 

the commencement of survey and at monthly intervals.  These tests shall be evaluated and 

result of the same should be given in Company‟s representative within 24 hours of the test 

carried out. 

 

A11.3 Equipment calibration of all systems is Contractor‟s responsibility. A complete calibration 

shall be carried out at the start of the survey and as and when required.  Documentary 

evidence of the calibrations shall be made available to Company representative. 

 

A11.4 Geophone and vibrator polarity checks and geophone response shall be carried out 

regularly to the satisfaction of Company representative. 

 

A11.5 Contractor shall arrange all the monitoring and calibration equipment required to check the 

performance of seismic recording unit and all other accessories including cables and 

geophones on a regular basis. 

 

A12.0 QUALITY OF WORK: 
 

A12.1 Contractor shall carry out the work in a professional manner and warrant that the field and 

ancillary data produced shall conform to the required specifications defined in the Contract. 

Should field and ancillary data not conform to the contract specifications, Contractor will 

undertake to re-perform that part of the services at their own expense.  Company‟s standard 
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for the performance shall be the one accepted by the international standard of the 

Geophysical Industry. 

 

A12.2 Company reserves the right, before commencement of data acquisition/processing, to 

inspect and approve the equipment after it is completely assembled and ready for work. 

 

A12.3 Company reserves the right to inspect the equipment at any time during the work.  Any 

equipment found defective shall be replaced within the shortest possible time but not later 

than six weeks without disruption to the work.  No extension will be granted to the contract 

on these grounds. Any equipment found defective or unserviceable more than two times 

during the tenure of the contract will be replaced by Contractor forthwith at their own cost.  

The time for replacement shall not be more than four weeks from the date the equipment is 

found defective/unserviceable second time during the period of the contract.  No payment 

will be made if operations have to be suspended on account on non-availability of 

equipment. 

 

A13.0 OBLIGATION OF CONTRACTOR: 
 

A13.1 Contractor at their cost shall arrange the import clearance of all equipment, spare parts, 

consumable etc. from customs and port authorities in India.  Customs duties, if any, shall be 

borne by Contractor.  However, as per prevailing Government policy, the goods to be 

imported for use against this contract will not attract any Customs Duty as the operations 

will be carried out in NELP Block for which licenses have been issued to OIL after 

01.04.1999 (Ref. Notification No. 20/99-Customs dated 28.02.99 as amended by 

Notification No. 26/2003-Customs dated 01.03.2003). Company shall provide all 

reasonable assistance viz. Recommendatory Letter (RL) for obtaining Essentiality 

Certificate (EC) from Directorate General of Hydrocarbon (DGH) for availing nil/ 

concessional rate of custom duty, but the responsibility for clearance will rest with 

Contractor.  Any demurrage in this process will be at Contractor‟s cost.  Contractor‟s 

request for any documentary assistance from Company shall be made well in time.  For this 

purpose, Contractor should submit the duly authenticated import invoice highlighting the 

items with CIF value required to be imported in connection with survey work. 
 

A13.2 Contractor shall arrange for inland transportation of all equipment etc. from the port to the 

place of work and back at the end of the work at their own expense. 
 

A13.3 Contractor shall arrange at their own cost all consumables and spares including papers, 

photographic materials, magnetic tapes/cartridges, and other consumables and spares 

needed for the work and shall carry sufficient stocks of these for uninterrupted operation. 
 

A13.4 Contractor shall use cartridge tapes tested for zero error. 
 

A13.5 Field data cartridges for the experimental data will be provided to Company at no extra 

cost. 
 

A13.6 Contractor shall arrange both lodging and boarding facilities for three (3) Company 

Representatives at no extra cost during data acquisition phase. The camp facilities to 

Company‟s representatives shall be at par with senior expatriate staff. 
 

A13.7 Contractor, at their own cost, shall arrange two (2) numbers of 4 x 4 wheel drive air-

conditioned vehicles in good condition exclusively for use of Company representatives in 

the field. Contractor will also provide a separate vehicle for OIL‟s crew change, liaison jobs 

etc. Vehicles must be provided with driver, fuel, maintenance, repairs etc. for seismic work 

supervision. These vehicles must have mobile radio to communicate with base camp or 

field sites. The camp site should be nearer to operational area. 
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A13.8 During data acquisition, Contractor shall ensure minimum eight (8) working hours work on 

each working day excluding travel time. Two days in a calendar month are allowed for 

maintenance of equipment, if desired, by Contractor, but no payment will be due for the 

same and this cannot be carried forwarded to next months. 

 

A13.9 Contractor shall keep their equipment and accessories used in seismic data acquisition on 

good working order and shall begin the survey with adequate supply of spares for the 

equipment. 

 

A13.10  Contractor shall arrange drinking water and its transportation to the camp site/field at their 

own cost. 

 

A13.11  In case Contractor imports equipment on re-export basis, they must ensure for re-export of 

the equipment and all consumables and spares (except those consumed during the contract 

period) and complete all documentation required.  Company will issue necessary 

certificates etc. as required. 

 

A13.12  Any other works required for efficient and successful execution of work shall be carried out 

by Contractor except those enumerated under the obligations of Company defined in A14.0 

of this Section. 

 

A13.13  Contractor shall use latest versions of all software packages during the period of the 

contract. All the necessary Radio Licenses for shooting, communication etc. will be 

obtained by the Contractor. However, the Company will provide all reasonable 

administrative helps/letters. 

 

A13.14  Contractor shall furnish the list with Bio-Data of key personnel proposed to be deployed 

prior to the commencement of work. The Bio-Data shall include the name, nationality, 

qualification, experience and passport details of the personnel. 

 

A13.15 Contractor will inform Company fifteen days in advance regarding the crew change during 

the execution of this contract. 

 

A13.16  Contractors key technical personnel and expatriate must be proficient enough to 

communicate in English. 
 

A13.17  Contractor‟s personnel must be sound enough to provide the above services in international 

standard, failing which Company reserves the right to ask for removal of any personnel (at 

Contractor‟s cost) with 24 hours notice. 
 

A13.18  All claims, if any, for the loss or damage to standing crops, land/property etc. resulting 

directly from operations under the contract will be borne and paid by Contractor. 
 

A13.19  The main recording equipment should be housed in a properly insulated, air-conditioned 

cabin, mounted on a truck.  The truck should be capable of moving in sand dune areas. 
 

A13.20  Security of fly/base camp, field seismic operations etc. will be the responsibility of the 

Contractor. 
 

A13.21  Contractor should ensure proper coupling of the vibrator plates with ground during 

vibrations. Any material required for obtaining proper coupling will be borne by the 

Contractor. Contractor must ensure that all geophones planted at least 0.5 ft below ground 

in each line. 
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A13.22  Contractor shall keep their equipment in good working condition and shall begin the survey 

with adequate supply of spares for the equipment. 
 

A13.23  Contractor shall make necessary arrangement for supply of electricity and medical facility 

etc. at camp/site at their own cost including for OIL representatives. 
 

A13.24  Contractor shall keep all the recorded data in an air-conditioned room free from dust and 

hand over to Company approximately on fortnightly basis at Project office. 
 

A13.25 Contractor shall provide necessary safety cloth, appliance etc. to all seismic field personnel 

engaged in above field operations including OIL‟s representatives and shall follow statutory 

norms applicable for such operation under labour laws in India. 
 

A13.26  For recruitment of un-skilled labours, Contractor should ensure preference to local 

personnel from operational area.  Contractor must ensure the rules/guidelines of the State 

Govt. of Rajasthan and Central Govt. of India for the labour recruitment are strictly 

followed. 
 

A13.27  Contractor shall remove any undesirable work person deployed by them as and when asked 

by Company representative and shall provide replacement within 24 hours at their own 

cost. 
 

A13.28  The field time schedule for day-to-day operation will be mutually decided by Contractor 

and Company. 
 

A13.29  Contractor shall ensure noise free spread as far as possible during the actual recording 

period. 
 

A13.30  Contractor‟s representative shall maintain contact with Company‟s representative at 

recording site during the shooting operations and shall arrange for checking and subsequent 

replacement of bad cables/geophones. Contractor‟s representative shall also be available at 

base camp as and when needed. 
 

A.13.31  The wooden pegs with ground marking should be available at the measured VP points and 

geophone/ground stations at the time of shooting along the particular seismic line.  The 

minimum height of the wooden pegs must be five(5) feet above ground level. 
 

A13.32  Contractor shall pay compensation against all claims for the loss or damage to standing 

crops (if any), land/property and access etc. resulting from operations under this contract.  

Payment against claims (if any) for such loss/damage resulting from negligent operations 

by Contractor‟s personnel will also be on Contractor‟s account. Any production/time losses 

on account of compensation related issues will be the sole responsibility of the Contractor. 

After completion of 3D data acquisition, Contractor must furnish an undertaking to 

Company that they have already paid all claims related to standing crop/ land/property 

damages etc. to the claimants/owners appropriately and no compensation/ dues is pending 

for settlement. Contractor will also furnish undertaking to address any compliant/grievance 

received by Company within one year of completion of the survey.  Contractor must 

comply with all local, state and central government guidelines for the payment of the 

compensation, if any. 
 

A13.33  Contractor must comply with all local, state and central government Health, Safety and 

Environmental (HSE) regulations. Contractor must conform to the HSE standards of 

international Geophysical Industry. 
 

A14.0 OBLIGATIONS OF COMPANY: 
 

A14.1 Company shall be responsible for obtaining and administering the Petroleum Exploration 

Licenses (PEL). Administrative help will be provided by Company for radio frequency 
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clearance and any entry permits for all expatriates required for the work. Contractor shall 

provide the required details of the expatriates for their permits well in advance. 

 

A14.2 Contractor shall, however, arrange clearance of all items from customs and port authorities 

in India and shall pay all requisite demurrages, if any, clearance fees/ charges, port fees, 

clearing and forwarding agent fees/charges, inland transport charges, etc.  Company shall 

provide all reasonable assistance by issuance of necessary letter of authority or other 

relevant documents and necessary help.  

 

A14.3 Company shall provide documents necessary for clearance from local, state and central 

government departments or undertakings and will extend all assistance and necessary help 

to Contractor. Contractor will give Company fifteen (15) days advance notice and provide 

all related documents and invoices for providing recommendatory letters for Essentiality 

Certificates (EC) from the Directorate General of Hydrocarbons, Noida, (U.P). Any 

financial consequence due to delay in obtaining clearances will be to Contractor‟s account. 

 

A14.4 Company shall organize all possible help from local governments and Administrations for 

Contractor‟s personnel and equipment in case of natural disaster, civil disturbances and 

epidemics. 

 

B.1.0 SEISMIC DATA PROCESSING: 
 

B1.1 SCOPE OF WORK: 
 

 The Contractor shall carry out processing of 108 Sq. Km of 56-fold Vibroseis HR 3D 

Seismic data acquired under this Contract. The Contractor must use state-of-the-art 

computer system with internationally used software which will be capable of carrying out 

Pre-stack 3D time migration and experts having adequate experience in carrying out similar 

jobs. 
 

B1.2 Company reserves the option to decrease/increase the volume for HR 3D Seismic Data 

Processing by + 25% of the tender quantity of 108 Sq. Km.  In case of decrease in quantum, 

it will be obligatory on the part of the Contractor to carry out the job at the original contract 

rate, terms & conditions. In case of increase in quantum, the additional job has to be carried 

out on mutually agreed rates which should not be higher than the original contract rate and 

with the same terms and conditions.  For any variation in quantum of work, the completion 

period will be determined on pro-rata basis. 
 

B1.3 The objective of seismic data processing is to provide adequate outputs for structural and 

stratigraphic interpretation, reservoir delineation/characterization etc. 
 

B1.4 The 3D seismic data volume shall be processed to bring out the structure, faults, 

stratigraphy, lithology and internal variations at both deeper and shallower levels.  The area 

is covered by sand dunes of variable heights (at times >30 meters), so is the variation in 

weathering layer velocity and thicknesses and sub-weathering velocity as well, so 

application of proper statics/residual statics is a must for proper delineation of prospects.  In 

addition, there are expected to be several near-Surface velocity anomalies (due to 

lithological variations and Limestone quality).   

 

 So, proper velocity analysis to get a suitable velocity for stack and migration is the key to 

improve S/N Ratio. Resolution of variable thickness limestone/sandstone pay zones is a key 

problem in terms of their identification and definition. The log data of key wells would be 

provided for synthetic seismogram generation (minimum 3 wells). The following tentative 

processing sequence will be determined after completion of test processing in consultation 

with Company representatives. It is also envisaged that the data will be processed for 

preserved/true amplitudes. 
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I Seismic data load 

II       Resample at 4 ms with anti-alias filtering 

III      Field Survey Navigation Load 

IV      Navigation QC 

V       Geometry Preparation and Seismic/Navigation data Merge 

VI      Illumination for Acquisition design and model validation – QC of Geometry 

applied data 

VII   Identification of Acquisition foot prints and working out processing 

strategy/adopting the processing steps/parameters to remove/minimize these 

footprints. 

VIII   Near-surface heterogeneity corrections through full determination including 

source, receiver and residual structure terms. 

IX       Noise filtering on shot records, 

X       Low cut filtering: 5 Hz. ,  18 dB/Oct, 

XI       Trace editing, 

XII       Filtering for data balancing of the acquisition instrument spectrum, 

XIII       Discard noise traces 

XIV       Reverse polarity correction, if any 

XV       Minimum phase conversion 

XVI       CMP binning 

XVII       Despiking 

XVIII      3D pre-stack coherent noise suppression 

XIX Surface consistent De-convolution 

XX      Apparent Anisotropic Move out Correction 

XXI      Extraction and analysis of full volume 3D attributes with lithological 

significance such as velocity, Q, roughness, etc. 

XXII       Statics correction 

XXIII      Calculation and Application of Refraction statics in combination with 

LVL/Up-hole data * 

XXIV           Q-compensation 

XXV      True Amplitude Recovery 

XXVI      Surface Consistent amplitude scaling 

XXVII     Primary Velocity Analysis at 1 km x 1 km 

XXVIII      Residual statics and NMO correction 

XXIX      Second Pass Velocity Analysis at 500 m x 500 km 

XXX        2
nd

 Pass Residual statics and NMO correction 

XXXI      3
rd

 Pass Velocity Analysis at 250 m x 250 m 

XXXII     FK Filter 

XXXIII    Tau-P Filter 

XXXIV   Synthetic Seismogram generation for key wells 

XXXV     Pre-stack time migration tests 

XXXVI    Migration velocity analysis at 250 m x 250 m interval 

XXXVII Pre-stack time migration (PSTM) 

XXXVIII      Minimum Phase to Zero Phase Conversion/Wavelet Processing 

               XXXIX        Stacking 

XL         Spectral Balancing 

XLI          Post stack Deconvolution 

XLII         Time Variant Filtering 

               XLIII         Post Stack Depth Migration 

               XLIV        Time Variant Scaling for display/prints & full window equalization for 

                                    Interpretation. 

               XLV        A set of Post stack Data to be provided in Zero Phase 
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 Note : - * In case, if the LVL & Up-hole surveys (which are optional  in this tender) are not 

carried out, OIL will provide raw/interpreted LVL data at 1280 m x 1280 m grid and 

raw/interpreted Up-hole data  at 2560 m x 2560 m grid for computation of Statics. Contractor 

shall use Company provided LVL & Up-hole data along with the LVL/Up-hole data acquired 

during the HR 3D Seismic Data Acquisition for computation of the statics for the block. 
 

B1.5 The above mentioned processing sequence is just illustrative and the successful bidder will 

have to work out the best applicable sequence by carrying out test processing to decide the 

final processing sequence. The bidders have to propose their choice of Processing sequence 

and spell out the various test processing jobs to be carried out to bring out the final 

processing sequence, keeping in view of the objectives & problems specified above. 

 

B1.6 Company representatives will be associated with the processing at all stage and Contractor 

shall ensure simultaneous transfer of relevant technical knowledge and skill. 

 

B2.0 START & COMPLETION OF PROCESSING WORK: 
 

B2.1  The Contractor is required to start the processing of the seismic data within 07 days of 

completion of seismic data acquisition in the block. Contractor shall collect and transfer 

seismic and other relevant data to its Seismic Data Processing Center at their own cost from 

OIL‟s office at Jodhpur. The processing job should start immediately on arrival of the data set 

in their processing Center. The processing should be completed within one (1) month 

from the date of start of processing work. 
 

B2.2 Time is essence of this project.  Hence, in order to expedite the processing work, Contractor 

shall initiate preliminary processing jobs prior to completion of Data Acquisition. However, 

this will be limited to data loading, Geomety update, QC, update of Navigation data, editing 

of the acquired seismic data, initial velocity picking etc. of the swaths on which data 

acquisition completed. 
 

B2.3 In the event of Contractor‟s default in completing the data processing jobs within the agreed 

time frame (1 month) as above, liquidated damages will levied  @ 0.5% of the total evaluated 

contract cost for delay of each week or part thereof subject to maximum of 7.5%. Liquidated 

damages will be reckoned after 1 month 7 days from the date of completion of data 

acquisition in the block.  

 

B2.4  The additional quantum of processing work mentioned in Para B1.2 above shall be completed 

in additional period in proportionate to one (1) month for 108 Sq. Km. of 56-fold Vibroseis 

HR 3D seismic data.  Liquidated damages at the aforementioned rate will also be levied in 

case the Contractor fails to complete the extended volume of the job within such additional 

period.  
 

B3.0  PERSONNEL AND EQUIPMENT: 
 

B3.1 The processing work needs to be supervised by an experienced processing Manager. He/she 

must have in-depth knowledge and at least 10 years work experience of land 3D data 

processing. 

 

B3.2 The Contractor, at their own expense, may provide expert R&D staff for consultation at the 

processing centre during parameters selection for processing at the beginning of the work, 

and subsequently during the course of work as and when required. 
 

B3.3 The Contractor shall carry out detailed tests of the processing parameters so that optimum 

sequence/parameters can be achieved.  The tests need to be carried out as per industry 

standards.  It is envisaged that such test processing will be done on about five (5) percent of 

total data of each block. The final processing sequence/parameter will be applied to entire 

data volume after the approval/clearance from the Company representatives. 
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B3.4  The Bidder shall provide a list of the hardware and software, along with the vintages/ version 

that they shall deploy for the entire processing job. Also, the place/processing center where 

the entire processing job will be carried out must be confirmed in the Technical Bid. 

 

B4.0  DELIVERABLES AND SCHEDULE OF PERFORMANCE: 
 

B4.1  During the course of 3D processing, the Contractor shall carry out detailed tests of all the 

processing parameters so as to achieve optimum processing sequence. The results of tests 

need to be certified by Company representatives in the processing center of the Contractor. 

The next step of the processing work will start after the test results are finalized. 

 

B4.2  The Contractor shall provide weekly/fortnightly reports on the progress of 3D data 

processing. The report shall include, amongst others, the steps of processing and percentage 

of processing accomplished till date.  

 

B4.3  The Contractor will submit six (6) hard copies and six (6) soft copies in CD/DVD of the final 

report of seismic data processing within fifteen (15) days after completion of processing. The 

Report shall include amongst others, the details of the test of all the processing parameters 

with figures, persons involved in processing, CDP map in 1:50000, 1:100000 and 1:250000 

scale, list of deliverables submitted, final processing flow with parameters etc. Apart from 

above, the Contractor will submit the following: 

 

Sr. 

No. 

Item Format Media (Copies) 

(A)    SOFT COPIES : 

1 Pre Stack Time Migrated data  without 

scaling and appropriate information in 

SEGY 

SEGY IBM 3592 (2 copies) 

2 Pre Stack Time Migrated data with scaling 

and appropriate information in SEGY header 

SEGY IBM 3592 (2 copies) 

3 a) Migration Velocities 

b) Stack Velocities 

ASCII DVD (2 copies) 

 a)  Migration Velocities 

      b)    Stack Velocities 

SEGY DVD (2 copies) 

4 CMP gathers before PSTM SEGY IBM 3592 (2 copies) 

5 CMP gathers after PSTM SEGY IBM 3592 (2 copies) 

6 Post  Stack depth  Migrated data  with 

scaling and appropriate information in 

SEGY header 

SEGY IBM 3592 (2 copies) 

7 Post  Stack depth  Migrated data  without 

scaling and appropriate information in 

SEGY header 

SEGY IBM 3592 (2 copies) 

8 CMP Co-ordinates 

Final Source co-ordinates 

Final Receiver co-ordinates 

ASCII CD/DVD (2 copies) 

9 a) Pre Stack Time Migrated data with 

scaling  

    and appropriate information in SEGY 

b) Pre Stack Time Migrated data  without  

    scaling and appropriate information in   

    SEGY header 

c) Post  Stack depth  Migrated data  with  

    scaling and appropriate information in   

    SEGY header 

SEGY 

 

SEGY 

 

 

SEGY 

 

 

SEGY 

Portable USB Disk 
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d) Post  Stack depth  Migrated data  without 

    scaling and appropriate information in 

    SEGY header 

e) CMP gathers before PSTM 

f)  CMP gathers after PSTM 

g) Migration Velocities 

h) Stack Velocities 

i)  Scales Base Map (1:50,000, 1: 100,000 &  

     1:250,000 

 

 

SEGY 

SEGY 

SEGY & 

ASCII 

SEGY & 

ASCII 

PDF & CGM 

(B) HARD COPIES : 

1 Display of all parameter test results and QC 

checks 

On paper in Industry Standard size and 

scale 

2 Base map in scales 1:50,000, 1:100,000, 

1:250,000 

One copy on paper and one on firm in 

each scale 

3 CMP foldage map in scale 1:100,000 One copy on paper and one on film 

        
B5.0  QUALITY OF WORK: 
 

B5.1  Contractor shall carry out the services of 3D data processing in a fully professional manner 

and warrant that the information produced shall be of a quality acceptable to the Company.  

Should the information produced be of a quality not acceptable to the Company, the 

Contractor will undertake to re-perform that part of the services at their own expense. 

Company‟s standard for the performance shall be as per by the IAGC standard. 
 

B5.2  Company serves the right, before commencement of data processing, to inspect and approve 

the hardware and software of processing centre. 

 

B.53  Company reserves the right to examine status report of the processing system before 

commencement of work.  The work will start only when the Company representatives are 

satisfied with the same. 

 

B5.4  The Contractor shall use latest versions of all software packages during the execution of the 

contract for processing work. 
 

B5.5  The Contractor shall furnish the list with Bio-Data of key personnel proposed to be deployed 

prior to the commencement of work.  The bio-Data shall include the name, nationality, 

qualification, experience of the personnel. 
 

B5.6  The Contractor‟s key technical personnel and expatriate must be proficient enough to 

communicate in English. 
 

B5.7  The Contractor‟s personnel must be sound enough to provide the above services in 

international standard, failing which Company reserves the right to ask for removal of any 

personnel (at Contractor‟s cost) with 24 hours notice. 
 

B5.8  Company will depute geoscientists during data processing phase.  The Contractor must 

provide adequate working space for the Company representatives deputed during processing.  

Contractor must also provide access to fax, telephone and internet facilities to Company 

representatives at their office. 

 

 

(END OF SECION-V) 
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     ANNEXURE - I 
                                                                                                                                  (SECTION–V) 

 

LIST OF KEY PERSONNEL TO BE OFFERED BY THE BIDDER 
 

Professional Staff for Seismic Data Acquisition Crew at all times 

during the period of Vibroseis 3D Seismic Survey: 
 

Sr. 

No. 

Position Minimum Work Experience No. of 

Personnel 

1 Supervisor 15 years of experience in seismic crew, out of which 

7.5 years as Crew Supervisor/Party Chief in 3D 

Seismic crew. 

One (1) 

2 Party Chief 10 years of experience in seismic crew, out of which 

5 years as Party Chief in 3D Seismic crew. 

One (1) 

3 QC Processing  

Geophysicist 

5 years of experience in seismic crew, out of which 

2.5 years as QC Processing Geophysicist in 3D 

Seismic crew. 

One (1) 

4 Seismologist 5 years as 3D Seismologist. One (1) 

5 Observer 5 years as Observer in seismic crew, out of which 

2.5 years in 3D Seismic crew. 

One (1) 

6 Instrument 

Technician 

5 years as Instrument Technician in seismic crew, 

out of which 2.5 years in 3D Seismic crew. 

One (1) 

7 Sr. Surveyor 5 years as Surveyor in seismic crew, out of which 

2.5 years in 3D Seismic crew. 

Two (2) 

8 Vibrator 

Mechanic 

5 years as Vibrator Mechanic in seismic crew One (1) 

9 HSE Manager 5 years, out of which at least 2 years of experience 

as HSE Manager in Seismic Crew. 

One (1) 

 

Professional Staff for Seismic Data Processing: 
 

Sr. 

No. 

Position Minimum Work Experience No. of 

Personnel 

1 Processing 

Manager 

10 years in land 3D Seismic Data Processing. One (1) 

2 Processing 

Geophysicist 

5 years in land 3D Seismic Data Processing. Two (2) 

 

Note : i. Bidder must submit detailed Bio-data of all its key personnel to be deployed for the whole 

period of the project, along with the technical bid. Bidder shall deploy the same persons 

whose Bio-data is offered in the bid for data acquisition and processing. They shall not be 

replaced or transferred without prior notification to the Company. Company‟s approval is 

essential in case they are desired to be replaced by the bidder with equally competent 

persons satisfying minimum experience criteria and Company‟s decision in this regard will 

be final.  
 

ii. The above list indicates the minimum requirement of Key Personnel and their experience.  

The Contractor may deploy other personnel e.g. observers, surveyors, technicians, Vibrator 

Mechanics etc. to accomplish the job as per the defined parameters and time frame. The 

detailed bio-data of the key personnel must be submitted with the technical bid.  The radio 

operators, etc. must have valid licenses to operate in Rajasthan, India. The Supervisor and the 

Party Chief have to be efficient enough to coordinate with Company and perform all other 

required interaction with external agencies for executing the job successfully. All the key 

personnel must be fluent in speaking, writing and understanding English language. 

************* 
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ANNEXURE - II 
                                                                                                                             (SECTION – V) 

 

EQUIPMENT FOR 3D SEISMIC DATA ACQUISITION  

 

The equipment to be deployed by the Contractor for the survey must be state-of-the-art and conform 

to international industry standards. 

 

DESCRIPTION 

 

A.    SURVEY EQUIPMENT: Not more than three (3) years old, ending last day of the month 

previous to the one in which bids are invited. 

         

* DGPS (RTK) Units capable of operating in L1 & L2 modes with required accessories and 

software in adequate quantity. 
 

* Total Stations with data loggers, accessories and survey software in adequate quantity. 

 

B. SEISMIC RECORDING SYSTEM : Not more than three (3) years old, ending last day of 

the month previous to the one in which bids are invited. The equipment must be in perfect 

working condition. The number of remote field units and cables and geophones to be deployed 

must be adequate to obtain the production required (i.e., a minimum average of 6.7 Sq. Km per 

day) to complete the work within the required time. 

         

*  Seismic Data Recording System – Telemetry System with 24-bit Δ∑ Technology. 
 

*  24 bit recorder and correlator/stacker. 
 

*  Minimum 10,000 channels capability at 2 ms sampling. 
 

*  Sufficient Remote Units, Interconnect boxes etc. 
 

*  Geophone:  Offered Geophone must be SM24/SG-10 OR equivalent OR better OR 

Digital. The offered Geophones must be fully compatible with seismic data 

acquisition system alongwith interface/line telemetry    cables. No. of geophones per 

station must be 12 (twelve) and industry standard spike length. In case of Analog 

Geophone, the configuration must be : 6 x 2 [(6 in Series and two (2) such series in 

parallel)].  
 

*  Cables and Geophones: Not more than One (1) year old, ending last day of the                                                 

month previous to the one in which bids are invited. 
 

C.   VIBRATORS: Not more than five (5) years old, ending last day of the month previous to 

the one in which bids are invited. 
 

Minimum Five (5) – state-of-the-art vibrators and sweep control units. 

 

*  Peak force should be greater than of 50,000 lb. 

*  Frequency Limits 7 Hz to 200 Hz or better  

*  Capable of generating linear and nonlinear sweeps. 

*  All-terrain buggies. 

*  Sand Tyres suitable for traversing the terrain in the area. 

*  Each Vibrator with GPS System. 

Note : If vibrators are more than five years old, then the Vibrators must have been overhauled 

during last 5 (five) years ending last day of the month previous to the one in which bids 

are invited. Documentary evidence in this regard needs to be furnished. 
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D.    LVL/UP-HOLE SURVEY EQUIPMENT : Not more than three (3) years old, ending last 

day of the month previous to the one in which bids are invited. 

 

*  24 channel digital recorder with 0.1 ms sampling interval. 
 

*  Cables for 400 m offset with 10 m takeouts.  The cables must meet manufacturer‟s          

specifications. 
 

*  Refraction Geophone 4.5 Hz. The Geophones must meet manufacturer‟s specifications. 
 

*  Uphole Survey Digital Recorder with a minimum of 4 channels and downhole cable,  

            hydrophone and geophones suitable for logging to 100 m weight drop source. 
         

*  Weight drop unit (Truck Mounted). 

 

E.     COMPUTING: Required to control the quality of survey and to provide the technical 

inputs required by the Company. Not more than three (3) years old, ending last day of 

the month previous to the one in which bids are invited. 
 

 Software 

 

 *  Survey data management & processing. 

 *  2D/3D field management/planning. 

 *  2D/3D survey simulation (OMNI/MESA or equivalent). 

 *  LVL/Uphole data processing and interpretation. 
  

Hardware 

 

 Stand-alone workstations with adequate RAM, disk-space, DVD Drive. 

 Colour plotter. 

 Colour printers.  

 
 

F. EQUIPMENT FOR FIELD 3D DATA PROCESSING : 
 

Hardware - Not more than three (3) years old, ending last day of the month previous to 

the one in which bids are invited. 

 Workstation (CPU Type and MHz, RAM & Hard Disk Capacity),  

 Colour Printer 

 Colour Plotter  

 Tape Drives – LTO-3 & IBM 3592  
 

Software - Full fledged 3D Seismic Data Processing software for QC processing of acquired 

3D seismic data. Not more than three (3) years old, ending last day of the month previous 

to the one in which bids are invited. 
 

 The Field Processing Software  

   Seismic Processing package 

   Version and Year of Release of Software  

   Status of maintenance contract of the Processing Software to be furnished 

 The field processing software must be capable of processing 3D Seismic Data upto 

Post-Stack Migration. 

 

G. EQUIPMENT FOR 3D SEISMIC DATA PROCESSING : 
 

The Bidders must provide the technical details of following equipment (Hardware & Software) 

to be used for processing.  
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*  Hardware Configuration: – Must be state-of-the-art technology capable of processing    

3D Vibroseis Seismic Data upto Pre-STM as mentioned under Item B of Section-V.  

Bidder has to furnish the complete details of the hardware proposed to be deployed for 

processing of the HR 3D Vibroseis Seismic Data. 
 

* Software : Details of complete processing package, release date, version, and status of   

maintenance contract etc. –  The HR 3D Seismic Data Processing Software must be of    

the latest version. 
 

*  System Layout Diagram (including tape drives, plotter, and other I/O interface). 
 

*  Brochures of Hardware and Software packages. 
 

*  Location of the Processing Centre. 

 

H. COMMUNICATION EQUIPMENT : 
 

Communication equipment to be provided including V-Sat, walkie-talkies, VHF radios,  

sufficient for the project and the units must meet the manufacturer‟s specifications. 

 

I. TRANSPORT : 

 

Bidders must provide off-road vehicles suitable for traversing the sand dune in desert areas of 

western Rajasthan. The vehicles must be in running condition and all seats, back and front must 

have seat belts.  Bidders must also deploy the following :   

 

*  Water tanker, 4 x 4 wheel drive (for Up-Hole survey, supply of drinking water in field, 

etc). 

*       An air-conditioned cabin on a 4 x 4 wheel truck/vehicle for Seismic Recording System. 

*  Truck for weight drop unit (for LVL/Up-Hole Survey). 

*  Mobile Drilling rig capable of drilling hole of diameter-12 cm, and drilling upto 100m                            

             in sand dune country with hard rock formations (for Up-Hole Survey) 

 
 

J.     BULLDOZERS:  Minimum two (2) Bulldozers in good working condition. 

 

Note :  
 

1. All the equipment as mentioned in the Annexure-II must meet or exceed the required 

specifications mentioned. 

 

 2.  The Bidder has to submit the documentary evidence in support of the Vintage of the  

  Equipment (Item No. A to G mentioned above) which bidder proposes to deploy in the field  

  for the execution of the contract. Bids shall be rejected if the equipment offered does not  

  meet the specified requirement. 

 

3. The bidder must be in possession of the equipments as mentioned in Annexure-II of                  

Section – V (Scope of Work/Terms of Reference). In case, if the bidder is not in possession 

of the equipments at the time of submission of the bids and proposes to deploy brand new 

equipment, in such cases, the bidder has to submit the purchase orders/agreements concluded 

by them with the equipment manufacturers or suppliers at least 7 days prior to price bid 

opening of this tender, evidencing that the equipment would be available in time to ensure the 

timely mobilization as mentioned in the Clause No. A5.0 of Section – V, for use against 

OIL‟s contract. Bidders who fail to submit these documents will not be considered for price 
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bid opening and award of contract. Bidders would not be allowed to substitute the equipment 

subsequently which will be offered in their bid. 

 

4.    Bidders must categorically mention the equipments they propose to deploy in their technical  

  offer. 

 

5.    Bidder must fill-up and submit the Check List enclosed as Appendix-I to Appendix-V  

  along the Technical Bid.   
 

***************** 
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SECTION-VI 

 

BID FORM AND PRICE SCHEDULE 

 
(A)   BID FORM 

 

 Date             : 

 Tender No.   :  

     

 OIL INDIA LIMITED 

 12, OLD RESIDENCY ROAD 

 JODHPUR, RAJASTHAN 

 

Gentlemen, 

 

Having examined the General and Special Conditions of the tender and the Scope of work/ terms of 

reference including all attachments thereto, the receipt of which is hereby duly acknowledged, we, 

the undersigned offer to perform the services in conformity with the said conditions of Contract and 

Terms of Reference for the sum of  (Total Bid amount in words and figures) or such other sums as 

may be ascertained in accordance with the Schedule of Prices attached herewith and made part of 

this bid. 

 

We undertake, if our bid is accepted, to commence the fieldwork within 90 days calculated from the 

date of receipt of Letter of Award from the Company. 

 

If our bid is accepted, we will obtain the guarantee of a Bank for a sum not exceeding 7.5 % of the 

grand total estimated contract value, calculated as per Proforma – II (Section – IX) for the due 

performance of the Contract. 

 

We agree to abide by the bid for a period of 180 days from the date fixed for bid opening and it shall 

remain binding upon us and may be accepted at any time before the expiry of that period. 

 

Until a formal contract is prepared and executed, this bid, together with your written acceptance 

thereof in your notification of award shall constitute a binding contract between us. 

 

We understand that you are not bound to accept lowest or any bid you may receive.  

 

 

Dated this __________________ day of ______________ 2012                                         

 

 

 

 

(SIGNATURE) 

        ________________________ 

                     (In the capacity of) 

 

 

Bidder's Name   :    ______________________ 

Bidder's address:    ______________________ 

                               ______________________ 

                               ______________________ 
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(B)     DESCRIPTION OF RATES/CHARGES: 

 

1.0 Bidders shall quote the following charges in their commercial bids online strictly as per the 

Price bid Format/Matrix provided vide Proforma – II in Section – IX, which are elaborated 

hereunder in details. The Foreign Exchange (FE) and Non-convertible Indian Rupees (INR) as 

applicable should be quoted separately both in figures as well as in words: 

 

2.0  3D VIBROSEIS SEISMIC DATA ACQUISITION   : 

 

2.1 LUMPSUM MOBILISATION CHARGES (MOB):           FE           +         INR 

                                           (………)             (……….) 

  

i) All inclusive Mobilization Charges shall be quoted on lumpsum basis for mobilizing the 

entire personnel, equipment and consumables required for the survey up to the site and 

shall become payable  when Company confirm in writing that mobilization has been 

completed. 
 

ii) Mobilization shall be deemed to be completed when all personnel, equipment, tools, 

consumables and field crew are mobilized to the site and also the equipment are fully tested 

and calibrated and necessary pre-acquisition experimental work conducted as specified in 

scope of work and first regular production record is taken and accepted by the Company. 
 

iii) Mobilization charges should cover all local and foreign costs of the Contractor to mobilize 

the equipment to the designated site and should include all duties and other local and 

foreign taxes, service taxes, port fees, customs clearance, inland transport  to the designated 

site and insurance coverage etc. 
 

iv) Bidder is required to furnish details in relation to all equipment, spares, consumables and 

any other material to be brought by the Bidder for job execution in the field. The list of 

items should be comprehensive and should include all the materials required for 

completion of work 
 

v) The mobilization charges should not exceed 10% of the estimated contract value, which the 

bidder should note while quoting the mobilization charges. 

 

2.2 DAY RATES FOR EXPERIMENTAL RECORDING (EXP):   FE        +         INR 

                        (……)              (……..) 

 

Experimental work rate of 3D Data Acquisition will be on per day basis (10 hrs. per day actual 

working in field excluding travel time).  In case, the experimental work is done on a part of the 

day, payment will be done on pro-rata basis for hours certified by the Company‟s 

representative. 

 

2.3 STAND-BY DAY RATE (SBR):         FE               +          INR 

             (………)                     (……..) 
  

The above Stand-by Charges of equipment with crew shall be on per day of 24 hours and 

payable: 

 

i)  If production shooting or experimental work is halted on any day due to lack of 

Company‟s instruction or decision for operations, security reasons and other reasons 

considered appropriate by the Company. 
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ii) The Stand-by charge of equipment with crew will be all inclusive and will be paid on 

pro-rata basis for the actual number of production hours lost as certified by Company 

representative. 

 iii)  The above stand-by charge of equipment with crew shall be applicable after the start of 

production shooting only. 

 

2.4 FORCE-MAJURE DAY RATE (FM):     FE               +           INR 

          (………)                      (……..) 
 

The above force majeure rate will be on per day of 24 hours and to be paid under force majeure 

conditions only on pro-rata basis for the actual hours lost as certified by Company‟s 

representative. 

 

2.5 OPERATING RATE (OR): 

 

Charges per Sq. Km for Acquisition of 56 fold HR 3D Vibroseis Seismic Data (Bin Size 20 m 

x 20 m):  

Srl. 

No. 

Sweeps 

Per VP 

Sweep 

Length 

(Seconds) 

Code Price per Sq. Km of 56 fold 

3D Vibroseis Seismic Data 

Acquisition 

1 1 10 Aa1 FE           +         INR 
(…..)                     (…….) 

2 1 12 Aa2 FE           +         INR 
(…..)                          (…….) 

3 1 14 Aa3 FE           +         INR 
(…..)                          (…….) 

4 1 
 

16 Aa4 FE           +         INR 
(…..)                          (…….) 

5 1 
 

18 Aa5 FE           +         INR 
(…..)                          (…….) 

6 2 10 Ab1 FE           +         INR 
(…..)                          (…….) 

7 2 12 Ab2 FE           +         INR 
(…..)                          (…….) 

8 2 14 Ab3 FE           +         INR 
(…..)                          (…….) 

9 2 16 Ab4 FE           +         INR 
(…..)                         (…….) 

10 2 18 Ab5 FE           +         INR 
(…..)                          (…….) 

11 3 10 Ac1 FE           +         INR 
(…..)                          (…….) 

12 3 12 Ac2 FE           +         INR 
(…..)                          (…….) 

13 3 14 Ac3 FE           +         INR 
(…..)                         (…….) 

14 3 16 Ac4 FE           +         INR 
(…..)                         (…….) 

15 3 18 Ac5 FE           +         INR 
(…..)                         (…….) 

16 4 10 Ad1 FE           +         INR 
(…..)                         (…….) 

17 4 12 Ad2 FE           +         INR 
(…..)                         (…….) 

18 4 14 Ad3 FE           +         INR 
(…..)                         (…….) 

19 4 16 Ad4 FE           +         INR 
(…..)                         (…….) 

20 4 18 Ad5 FE           +         INR 
(…..)                         (…….) 
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2.5.1 The Bidders must quote the rates per Sq. Km of 56 fold 3D Vibroseis Seismic Data for a 

minimum of five (5) Vibrators as per above Matrix. The Average of the matrix rates i.e., (Aa1 

+ Aa2 + Aa3 + ………. + Ad3 + Ad4 + Ad5) / 20 will be considered for Bid evaluation 

purpose as shown in Price Bid Format (PROFORMA-II). However, payment will be made on 

the basis of rate corresponding to the actual combination adopted for production shooting to be 

determined after pre-acquisition experimental work. 

 

Note : Unit Price for Acquiring 56 fold HR 3D Vibroseis Seismic Data of 20 m x 20 m bin 

size) will be average of the cost as quoted in the above table against item No. 2.5 of this 

Section.  However, payment will be made as per the   parameters decided in the field after 

experimental work and the rates quoted against final source parameter in the above table. 

 

The operating charges (per Sq. Km) include all the charges for: 

 

 Recording the 3-D data 

 Use of Equipment/accessories including spares and accessories, 

 Cost of fuel, lube oil, etc, 

 Charges for crop compensation, land compensation, property damage etc. 

 Any other compensation in the field, 

 Maintenance, Repairing and Preventive maintenance cost, 

 Establishment of Reference Points and Permanent Markers, 

 Movement of on/off crews, 

 Consumables, 

 Transport to and from the field, 

 On-site QC Data Processing (minimum upto Brute stack), 

 Messing, 

 Camp establishment, 

 Maintenance and repair of support infrastructure, 

 Shifting of camp, 

 Medical service for personnel, 

 Hire of any support infrastructure, 

 Pegs and road crossing, 

 Cost of material to obtain proper coupling of vibrators, 

 Any operational requirements not specified herein, 

 Income tax, other local taxes and fees, 

 Compensation for loss/damage to crop, land, property and any other compensation in 

the field (The Block in which the intended Survey is to be carried out fall within   the 

great Thar Desert having very thin and scattered human habitation.  Therefore, 

vegetation/standing crops will be very minimal compared to other part of the country.  

However, during the course of 3D Vibroseis Seismic Survey, if there is any loss or 

damage to the standing crops, land and/or property of any nature, resulting directly 

from the vibroseis seismic survey in the field under the contract, the Contractor will 

have to settle all such claims towards the losses/damages compensation to the affected 

parties).  Any production/time losses on account of compensation related issued will be 

the sole responsibility of the Contractor. 

 

2.6 RATES FOR LVL RECORDING (LVL):        FE                +           INR 

(Optional)                                (………)                      (……..) 
 

Charges for LVL survey to be quoted on per location basis including the cost of processing 

and interpretation of LVL data. 
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2.7 RATES FOR UPHOLE RECORDING (UH):                  FE            +           INR 

     (Optional)                                                 (………)                    (……..) 

 

Charges for Up-hole survey to be quoted on per location basis considering Up-hole drilling 

and recording to a depth of 60 m.  The rate to be quoted on all-inclusive basis, including the 

cost of processing and interpretation of Up-hole data. 

 

 

2.8 CHARGES FOR FIXING OF REFERENCE POINTS (FRP) : FE      +       INR 

 (Optional)                   (………)        (……..) 

 

Charges for Reference Points fixing by DGPS to be quoted on Per point basis, which must 

include all costs associated with the service including supply of pillars etc. 

 

2.9 DEMOBILIZATION CHARGES (DMOB):     FE           +             INR 

                             (………)                    (……..) 

   

i) The demobilization charges, if any, should be quoted on lumpsum basis, which must 

include all charges for demobilization of all equipment and crews with all supporting 

provisions from the camp where the survey concludes. 

 

ii) The demobilization charge, if any, would be paid only once at the end of the contract 

upon completion of re-export formalities, if any. 

 

iii) Company shall give notice to Contractor to commence demobilization.  Contractor will 

ensure that demobilization is completed within 60 days of notice from Company. 

 

iv) All charges connected with demobilization including all fees and taxes in relation 

thereto and insurance & freight on re-export outside India will be to Contractor‟s 

account.  Bidder‟s quotation should cater for the foregoing. 

 

3.0 3D SEISMIC DATA PROCESSING: 

 

3.1      CHARGES FOR BASIC PROCESSING OF 3D VIBROSEIS SEISMIC DATA:     

 (PR)      FE                       +               INR 

           (………)                                 (……..) 

 

Charges for Basic Processing i.e. Processing of 56 fold 3D Vibroseis Seismic Data (Bin Size : 

20 m x 20 m)  per Sq. Km. basis (as per the Processing Sequence mentioned in Section-V, 

Clause B1.4) 

 

 

************** 

(END OF SECTION-VI) 
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SECTION – VII 

 
FORM OF BID SECURITY (BANK GUARANTEE) 

 

 

WHEREAS, (Name of Bidder)_______________________ (hereinafter called "the Bidder") has 

submitted his bid dated (Date) __________ for the provision of certain oilfield services (hereinafter 

called "the Bid").  

 

WE KNOW ALL MEN by these presents that We (Name of Bank) _________________ of (Name of 

Country) ____________________ having our registered office at ________ (hereinafter called "the 

Bank") are bound unto Oil India Ltd (hereinafter called "Company" in the sum of 

(________________________________) * for which payment well and truly to be made to Company, 

the Bank binds itself, its successors and assignees by these presents. SEALED with the common seal 

of the Bank this______________ day of ______________, 2011.  

 

THE CONDITIONS of this obligation are: 
 

(1)     If the Bidder withdraws his Bid during the period of bid validity specified by the bidder  

 

(2)   If the Bidder, having been notified of the acceptance of his Bid by the Company during the  

period of Bid validity : 

 

(a)  fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, on tender document;   

               or  

(b)  fails or refuses to furnish the Performance Security in accordance with the Instructions to 

Bidders on tender documents. 

 

We undertake to pay to Company up to the above amount upon receipt of   its   first written 

demand, (by way of letter/fax/e-mail) without Company   having   to substantiate its demand, provided 

that in its demand Company will note that the amount claimed by it is due to it owing to the 

occurrence of one or both of the two conditions specifying the occurred condition or conditions. 

 

This guarantee will remain in force up-to and including the date (date of expiry of bank guarantee 

should be minimum 60 days beyond the validity of the bid) any demands in respect thereof should not 

reach the bank not later than the above date. 

 

 

---------------------------------------------------------------------------------------------------------------- 

*  The bank should insert the amount of guarantee in words and figures 

 

 

 

 

 

Date :  Signature of issuing authority of Bank with   

designation seal and seal of the bank. 

 

 

(END OF SECTION-VII) 
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SECTION – VIII  
 

FORM OF PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 

 

 

To : (Name of Company__________________________________________________) 

        (Address of Company________________________________________________) 

 

WHEREAS (Name and address of Contractor)________________________________ 

(hereinafter called as "Contractor") had undertaken, in pursuance of Contract No. _______ dated 

___________ to execute (Name of Contract and Brief description of the work) 

__________________________________ (hereinafter called "the Contract"),  

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligations in accordance with the contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee, NOW HEREFORE 

we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, up to a 

total of (Amount of Guarantee) * _____________  (in 

words)___________________________________________  such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon 

your first written demand and without cavil or argument, any sum or sums within the limits of the 

Guarantee sum as aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 

us with the demand. 

 

We further agree that no change or addition to or other modifications of the terms of the contract or of 

the work to be performed there-under or of any of the contract documents which may be made 

between you and Contractor shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification. 

 

This guarantee is valid until the date (……. )  four months after Contract completion. 

 

SIGNATURE & SEAL OF THE GUARANTOR                     

Name of Bank                                

Address             

Date         

______________________________________________________________________ 

 

 

*     An amount is to be inserted by the Guarantor, representing the percentage of the Contract price 

specified in the forwarding letter, and denominated either in the currency of the Contract or in a freely 

convertible currency acceptable to the Company. 

 

NOTE :  Bidders are NOT required to complete this form while submitting the Bid. 

 

 

(END OF SECTION-VIII) 
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SECTION - IX 

 
BID EVALUATION AND BID REJECTION CRITERIA (BEC/BRC) 

 

 

I.  BID REJECTION CRITERIA 

 

The bid shall conform generally to the specifications and terms and conditions given in the bidding 

documents. Bids will be rejected in case the equipment and services offered do not conform to the 

required parameters stipulated in the technical specifications. Notwithstanding the general 

conformity of the bid to the stipulated specifications, the following requirements will have to be 

particularly met by the bidders without which the same will be considered as non- responsive and 

rejected. 

 

1.0 TECHNICAL 
 

1.1 The Bidders must meet the following experience criteria. 

 

(i) Bidders must have successfully completed land 3D Vibroseis Seismic Surveys with a 

minimum cumulative total of 2000 Sq. Km in the last five (5) years ending last day of 

the month previous to the one in which bids are invited. Bidders must submit successful 

completion certificate of the projects from the clients as documentary evidence in 

support of their experiences. 
 

(ii) Bidder must have state-of-the-art processing center to carry out detailed seismic data 

processing works. The bidder must have experience in seismic data processing of 

minimum 2000 Sq. Km of Land 3D seismic data up to Pre-stack Time Migration (Pre-

STM) in last five (5) years ending last day of the month previous to the one in which 

bids are invited. Bidders must submit successful completion certificate of the projects 

from the clients as documentary evidence in support of their experiences. 
 

(iii) Foreign Bidders : Overseas Bidders must have successfully carried out a minimum of 

1000 Sq. Km of land 3D Seismic Data Acquisition in two countries other than the 

country of origin as on the last day of the month previous to the one in which bids are 

invited, provided they meet the experience criteria mentioned in sub-clauses (i) and (ii) 

above. 

Or 

Overseas bidders should have successfully completed at least 100 Sq. Km. of Land 3D 

Seismic Data Acquisition in India, provided they meet the experience criteria 

mentioned in sub-clauses (i) and (ii) above. 

 

Bidders must submit documentary evidence from the clients in support of their 

experiences. 

 

1.2 (i) In case the bidder is an Indian Company/Indian Joint Venture Company, either the 

Indian Company/Indian Joint Venture Company or its Technical Collaborator/ Joint 

venture partner must meet the criteria under clause 1.1 above. {In case the Joint 

Venture Partner(s)/Collaborator(s) is/are of foreign origin, they are to meet the 

experience criteria set in clause 1.1 (iii) above in addition to others, otherwise the same 

is exempted for Indian JV Partner(s)/Collaborator(s)}.  

 

(ii) Details of experience and past performance of the bidder and the collaborator (in case 

of collaboration) or of joint venture partner (in case of a joint venture), on works/jobs 

done of similar nature in the past and details of current work in hand and other 
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contractual commitments, indicating areas and clients are to be submitted alongwith the 

Technical Bid, in support of the experience criteria laid down above. 

 

(iii) In case the Bidder is a Consortium of Companies, the following requirements must be 

satisfied by the Bidder: 

 

a)  The leader of the consortium must satisfy the minimum experience requirement 

as per clause 1.1 above. 

 

b)   The leader of the consortium must confirm unconditional acceptance of full 

responsibility of executing the “Scope of Work” of this tender. This confirmation 

must be submitted along with the technical bid. 

 

c)   All the members of the consortium must undertake in the Memorandum of 

Understanding (MOU) that each party shall be jointly and severally liable to the 

Company for any and all obligations and responsibilities arising out of this 

contract. 

 

iv)  Indian Companies/Joint Venture Companies: Indian bidder whose proposal for technical 

collaboration/joint venture involves foreign equity participation or payment of royalty 

and / or lump sum for technical know-how and wherever Govt. approval is necessary, 

are required to submit copy of Govt. approval, on their application submitted to SIA, 

prior to the date of price bid opening.  

 

v)  Bidder must submit alongwith their technical bid Memorandum of 

Understanding(MOU)/Agreement with their technical collaborator / Joint venture 

partner (in case of Joint venture) clearly indicating their roles under the scope of work 

i.e. Section –V of Tender Document. 

 

(vi) MOU/Agreement concluded by the bidder with technical collaborator/joint venture 

partner (in case of Joint Venture),  must also be addressed to the Company, clearly 

stating that the MOU Agreement is applicable to this tender and shall be binding on 

them for the entire contract period. Notwithstanding the MOU/Agreement, the 

responsibility of completion of job under this contract will be with the bidder. 

 

(vii)  Joint venture partnership / collaboration, with a firm bidding as an independent identity 

against this tender, will not be accepted. 

 

(viii)  Offers of those bidders who themselves do not  meet experience criteria as stipulated as 

per clause 1.1 above can also be considered provided the bidder is 100% subsidiary 

company of the parent company which itself meets the experience criteria vide clause 

1.1 above. In that case, as the subsidiary company is dependent upon the experience of 

the parent company, with a view to ensure commitment and involvement of the parent 

company for successful execution of the contract, the participating bidder must enclose 

an agreement as per format enclosed vide Appendix-I between the parent and the 

subsidiary company and Corporate Guarantee as per format enclosed at Appendix-II 

from the parent company to OIL for fulfilling the obligations under the agreement.  

 

OIL approves in-principle to consider the bids of parent/subsidiary company(ies) based 

on experience/capabilities of any of them, provided all the companies referred to in the 

bid are controlled by a single parent company and they agree for joint and several 

responsibility including Corporate Guarantee for successful execution of the contract.     
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(ix) In case of bidder and/or its technical collaborator and / or its joint venture partner and / 

or its consortium member is a foreign company and its offer is found technically 

acceptable, then OIL will seek clearance of appropriate Government Authorities 

(wherever applicable) before opening of price bids. Corresponding to the receipt of 

clearance, the price bids will be opened. 

 

Such bidders must submit all required details/documents to OIL alongwith their un-

priced technical bid for seeking clearance. Bidder is required to confirm specific 

acceptance of this clause in their technical bid. 

C 

1.3 The bidder must have average annual financial turnover of at least of ` 5.69 Crore (or 

equivalent in foreign currency) in the last three years as per the Audited Annual Reports. The 

bidder has to submit the Audited Annual Report of last three years as supporting documentary 

evidence. 
 

1.4 The bidder must have successfully completed land 3D Seismic Data Acquisition and 

Processing upto Pre-STM during last seven years ending last day of the month previous to the 

one in which bids are invited as mentioned below. 

 

(i) Three (3) projects of land 3D Seismic Data Acquisition and Processing upto Pre-STM 

each costing not less than ` 7.58 Crore (or equivalent in foreign currency). 

Or 

 

(ii) Two (2) projects of land 3D Seismic Data Acquisition and processing upto Pre-STM 

each costing not less than ` 9.47 Crore (or equivalent in foreign currency). 

Or 

 

(iii) One (1) project of land 3D Seismic Data Acquisition and Processing upto Pre-STM 

costing not less than ` 15.16 Crore (or equivalent in foreign currency). 

 

The bidder has to provide documentary evidence in support of the above from the clients 

clearly mentioning the value of job done (in Indian Rupees or foreign currency), date of 

completion of project and type of 3D Seismic Data Acquisition & Processing of the project 

completed by the bidder. 

 

1.5 The bids will be technically evaluated based on the requirements furnished in Section-V 

(Scope of Work/Terms of Reference). Bids which do not conform to the minimum 

specifications of equipment, hardware and software furnished therein and do not include all the 

jobs/services mentioned in the tender document will be considered as incomplete and rejected. 

 

1.6 The years of experience for key personnel and the vintage of equipment offered are specified in 

Annexure-I & II of Section – V (Scope of Work/Terms of Reference).  Bidder has to submit 

the documentary evidence in support of the Vintage of the equipment which bidder proposes to 

deploy in the field for the execution of the contract.  Bids shall be rejected if the equipment and 

the key personnel offered do not meet the specified requirement as mentioned in Annexure-I 

and Annexure-II of Section –V of the tender document 

 

1.7 The bidder must categorically confirm to mobilize and commence operation within Ninety (90) 

days from the date of issue of LOA by Company. Mobilization shall be deemed to be 

completed when all personnel, equipment, tools, consumables and field crew are mobilized and 

also the equipment are fully tested & calibrated and necessary pre-acquisition experimental 

work conducted as specified in scope of work and  first regular production shot is taken and 
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accepted by the Company. Bidders must provide categorical confirmation of their capability 

and intent to meet this timing in their Technical Bid otherwise their Bid will be rejected. 

 

1.8    The bidder must submit detailed Bio-Data of all its key personnel to be deployed for the whole 

period of the project, along with the technical bid. Bidder shall deploy the same persons whose 

Bio-Data is offered in the bid for data acquisition and processing. They shall not be replaced or 

transferred without prior notification and approval of the company. Company‟s approval is 

essential in case they are desired to be replaced by the bidder with equally competent persons 

satisfying minimum experience criteria and company‟s decision in this regard will be final.  

 

1.9 The bidder must be in possession of the equipments as mentioned in Annexure-II of Section – 

V (Scope of Work/Terms of Reference). In case, if the bidder is not in possession of the 

equipments at the time of submission of the bids and proposes to deploy brand new equipment, 

in such cases, the bidder has to submit the Letter of Intent (LOI) /purchase orders/agreements 

concluded by them with the equipment manufacturers or suppliers at least 7 days prior to price 

bid opening.  The date of price bid opening will be intimated to the bidder subsequently. The 

price bids of such bidders who fail to submit these documents will not be opened and hence  

they will not be considered for award of contract. Bidder would not be allowed to substitute the 

equipments once offered by them in their bid during the period of bid validity as well as during 

mobilization and subsequently during execution of the work. 

 

2.0 COMMERCIAL 

 

2.1 Bids are invited under Single Stage Two Bid System i.e. Technical Bid (Un-priced) and 

Commercial Bid (Priced) separately. Bidders must submit both “Technical” and “Commercial” 

Bids in electronic form through online OIL‟s e-Tender portal accordingly within the Bid 

Closing Date and time stipulated in the e-Tender. The Technical Bid is to be submitted as per 

Scope of Work & Technical Specifications of the tender and the Commercial Bid as per the 

online Commercial Bid Format. 
 

2.2 In Technical Bid opening, only the Collaboration Folder (C folder) will be opened. Therefore, 

the bidder should ensure that Technical Bid is uploaded in the C-folder link (collaboration link) 

under Techno-Commercial Bid Tab Page only. No price should be given in above C-folder, 

otherwise the offer will be rejected. Please go through the help document provided in OIL‟s e-

Portal, in details before uploading the documents. 

 

2.3 Prices/Rates should be maintained in the “online price schedule” only. The rates quoted in the 

“online price schedule” will only be considered. 

 

2.4 Prices and rates quoted by Bidders must be held firm during the tenure of the contract and not 

be subject to any variation. Bids with adjustable price terms will be rejected. 

  

2.5 Bid Security in original must reach the office of Chief Manager (M & C), Oil India Limited, 

Rajasthan Project, 12-Old Residency Road, Jodhpur – 342 011, Rajasthan, India, before the bid 

opening date and time, otherwise, bid will be rejected. The amount of Bid Security shall be as 

specified in the “Forwarding Letter”. Scanned copy of this Bid Security should also be 

submitted / uploaded online along with the un-priced (Technical) Bid. Public Sector 

Undertakings and Firms registered with NSIC/Directorate of Industries in India are exempted 

from submission of bid security against this tender. 

 

2.6 Bids received in physical form, but not uploaded in OIL‟s e-Tender Portal will be rejected. 

 

2.7 Bidders must quote rates in accordance with the price schedule outlined in PRICE BID 

FORMAT (PROFORMA-II), otherwise the Bid will be rejected. The Bids in which the rates 
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for any part of the work are not quoted shall be rejected. However, if no charge is involved for 

any of the work/item, „NIL‟ should be mentioned against such part of work. 

2.8 Bids received by Company after the bid closing date and time will be rejected. 

 

2.9 USER ID and PASSWORD are not transferable. Offers made by bidders who have not been 

issued USER ID and PASWORD by the Company will be rejected.  

 

2.10 Bidder shall quote directly and not through their agents in India. Offers made by Indian agents 

on behalf of their overseas Principals will be rejected. Moreover, an Indian agent is not 

permitted to represent more than one foreign Bidder in a particular Tender. In case an Indian 

agent represents more than one foreign bidder in a particular Tender, then the offers of all such 

foreign bidders shall be rejected against the tender. 

 

2.11 Any Bid containing a false statement shall be rejected. 

 

2.12 The Bids and all uploaded documents must be digitally signed using “Class 3” digital 

certificate [e-commerce application (Certificate with personal verification and Organization 

name)] as per Indian IT Act obtained from the licensed Certifying Authorities operating under 

the Root Certifying Authority of India (RCAI), Controller of Certifying Authorities (CCA) of 

India. 

 

2.13 Contractor shall bear, within their quoted rates, the personal tax as applicable in respect of their 

personnel and sub-contractor‟s personnel, arising out of execution of the contract. Also, the 

Corporate Tax as applicable on the income from the contract will be to Contractor‟s account. 

 

2.14 The lumpsun Mobilization Charges quoted by the Bidders must not exceed 10 % (ten percent) 

of the total evaluated Contract value, failing which the offer will be rejected. 

  

2.15 There must be no exception to the following Clauses including sub-clauses, otherwise the Bid 

will be rejected: 
 

- Performance Guarantee Bond Clause 

- Tax liabilities Clause 

- Insurance Clause 

- Force Majeure Clause 

- Termination Clause 

- Arbitration Clause 

- Liability Clause 

- Applicable Law Clause 

 

3.0 GENERAL 

 

3.1 The compliance statement (enclosed PROFORMA – I) should be digitally signed and 

uploaded along with the technical bid (un-priced). In case bidder takes exception to any clause 

of tender document not covered under BEC/BRC, then the Company has the discretion to load 

or reject the offer on account of such exception if the bidder does not withdraw/modify the 

deviation when/as advised by the Company.  The loading so done by the Company will be final 

and binding on the bidders. 

 

3.2 To ascertain the substantial responsiveness of the bid the Company reserves the right to ask the 

bidder for clarification in respect of clauses covered under BEC/BRC also and such 

clarifications fulfilling the BEC/BRC clauses in toto must be received on or before the deadline 

given by the Company, failing which the offer will be summarily rejected. 
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3.3 If any clauses in the BRC contradict clauses elsewhere in the Bid Document, then the clauses 

in the BRC shall prevail. 

 

3.4 Any exception or deviation to the tender requirements must be tabulated in PROFORMA-I of 

this Section by the Bidder in their Technical Bid only.  Any additional information, terms or 

conditions included in the Commercial (Priced) Bid will not be considered by OIL for 

evaluation of the Tender. 

 

3.5 The Integrity Pact Proforma must be returned by the Bidder (along with their Technical Bid) 

duly signed digitally by the same signatory who signs the Bid. Bid not accompanied by the 

Integrity Pact Proforma duly signed digitally shall be rejected. 

 

3.6 The Company reserves the right to cancel/withdraw the tender or annul the bidding process at 

any time prior to award of contract, without thereby incurring any liability to the bidders or any 

obligation to inform the bidders of the grounds of Company‟s action. 

 

II. BID EVALUATION CRITERIA (BEC) 

 

The bids conforming to the Scope of Work, Terms and Conditions stipulated in the bidding 

document and considered to be responsive after subjecting to Bid Rejection Criteria will be 

considered for further evaluation as per the Bid Evaluation Criteria described hereunder. 

 

1.0 Commercial Bids (Price Bids) of only the technically qualified bidders will be opened on a 

predetermined date and the same will be evaluated taking into account the sum total cost of all 

components quoted by the bidders as per Price Bid Format (PROFORMA – II) and the contract 

will be awarded to the lowest evaluated bidder. 

 

2.0 It is, however, to be clearly understood that the assumptions made in respect of the quantity of 

various items in the Price Bid Format (PROFORMA-II) are only for the purpose of evaluation 

of the bids. The Contractor will be paid on the basis of actual quantum of jobs carried out 

during job execution. However, execution of jobs in excess of the quantity mentioned herein 

requires Company‟s prior approval. 
 

3.0 Arithmetical errors, if any, in the price bids will be rectified on the following basis. 

  

“If there is a discrepancy between the Unit Rate and Total Amount (that is obtained by 

multiplying Unit Rate with Quantity), the unit rate shall prevail and the total amount shall be 

corrected accordingly. Similarly, if there is a discrepancy between words and figures, the 

amount quoted in words will prevail. Any bidder who does not accept the said correction 

procedure, their bid will be rejected.”  
 

4.0 For evaluation of the bids, B.C. Selling market rate of State Bank of India prevailing one day 

prior to the price bid opening will be considered. Where the time lag between the price bid 

opening and final decision exceeds three months, the rate of exchange prevailed on the date 

prior to the date of final decision will be adopted for Conversion in to single currency. 
 

4.0 Customs Duty: Customs Duty will not be considered for evaluation of the offers, since 

imports under this contract are presently exempted from payment of Customs Duty as the 

proposed survey shall be carried out in NELP Block awarded to Company by Govt. of India 

after 01.04.1999. 

 

(END OF SECTION – IX) 

 

 



 70 

 

 

PROFORMA - I 

             (SECTION-IX) 

STATEMENT OF COMPLIANCE 

(Only exceptions/deviations to be rendered) 

 

SECTION NO. 

(PAGE NO.) 

CLAUSE NO. 

SUB-CLAUSE NO. 

COMPLIANCE/  

 NON COMPLIANCE 

REMARKS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

 

 

 

               (Authorised Signatory) 

Name of the bidder___________ 

 

NOTE : OIL INDIA LIMITED expects the bidders to fully accept the terms and conditions of the bid 

document. However, should the bidders still envisage some exceptions/ deviations to the 

terms and conditions of the bid document, the same should be highlighted as per format 

provided above and to be submitted as part of their Technical Bid. If the proforma is left 

blank, then it would be presumed that the bidder has not taken any exception/deviation to the 

terms and conditions of the bid document. 
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PROFORMA - II 

                                                                                                                              (SECTION-IX) 

PRICE BID FORMAT 
 

 

Srl. 

No. 

Item Unit Qty. Unit Rate 

(Currency) 

Total Price 

(Currency) 
 

3D SEISMIC DATA ACQUISITION 
 

    1 Mobilization Charges Lumpsum 1 MOB*** 1 x MOB 
 

    2 Cost for Experimental Recording Per Day 5* EXP 5 x EXP 
 

    3 Standby Charges for Equipment  

and Crew 
 

Per Day 5 SBR 5 x SBR 

    4 Force Majeure Charges 
 

Per Day 5 FM 5 x FM 

    5 Charges for Acquisition of 56 fold 

HR 3D Seismic Vibroseis Data 

(Bin Size : 20 m x 20 m) 

 

Per Sq. Km. 108 OR** 

(Avg. of “A” 

as per 

 Operating 

Rate Matrix 

given below) 

108 x OR 

    6 LVL Survey Rate  

(Optional) 

Per location 50 # LVL 50 x LVL 

    7 Up-hole Survey Rate  

(Optional) 

Per location 25 # UH 25 x UH 

    8 Cost of Fixing Reference Pillar 

(Optional) 

Per location 5 # FRP 5 x FRP 

    9 Demobilization Charges 
 

Lumpsum 1 DMOB 1 x DMOB 

 

3D  SEISMIC DATA PROCESSING 
 

   10 Charges for Basic Processing i.e. 

Processing of 56 fold HR 3D 

Vibroseis Seismic Data (Bin Size : 

20 m x 20 m)  per Sq. Km. basis (as 

per the Processing Sequence 

mentioned in Section-V, Clause 

B1.4) 

Per Sq. km. 108 PR 108 x PR 

TOTAL EVALUATED CONTRACT VALUE (Sum Total of above) : 

(1 x MOB)  +  (5 x EXP)  +  (5 x SBR)  +  (5 x FM)  +  (108 x OR)  +  (50 x LVL)  +  

(25 x UH)  + (5 x FRP) + (1 x DMOB) + (108 x PR). 

# are optional items. But, they will be considered for Commercial Bid Evaluation. 
 

 *      Includes the days required for pre-acquisition experimental work.  

           

**  Unit Price for Sr. No. 5 i.e., Acquisition of 56 fold  HR 3D Vibroseis Seismic Data of 20m x 

20m (bin size) will be the average of rates as quoted in the table given below.  However, 

payment will be made as per the actual parameters adopted in the field after pre-acquisition 

experimental work. 
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***  The lumpsum Mobilisation Charges must not be quoted more than 10% of the Total evaluated 

contract value failing which the bid will be rejected. 

 

 

NOTE:-  i)  The items referred above are to be read in conjunction with Section-VII. 

 

               ii)  All taxes and levies including Service Tax etc. will be borne by the Contractor.  

 

     iii)  The Bids in which the rates for any part of the work are not quoted shall be rejected. 

However, if no charge is involved for any of the work, „NIL‟ should be mentioned 

against such part of work. 

 

 (iv) The quantities considered above are for bid evaluation purposes only. Payment will be 

made on the basis of actual job execution. 

 

A : Operating Rate Matrix of the Source Parameter for Acquiring 56 fold HR 3D Vibroseis 

Seismic Data (20 m x 20 m bin size) : 

 

Srl. 

No. 

Sweeps 

Per VP 

Sweep 

Length 

(Seconds) 

Code Price per Sq. Km of 56 fold HR 3D 

Vibroseis Seismic Data Acquisition 

(20m X 20m bin size). 

(CURRENCY) 

1 1 10 Aa1  

2 1 12 Aa2  

3 1 14 Aa3  

4 1 16 Aa4  

5 1 18 Aa5  

6 2 10 Ab1  

7 2 12 Ab2  

8 2 14 Ab3  

9 2 16 Ab4  

10 2 18 Ab5  

11 3 10 Ac1  

12 3 12 Ac2  

13 3 14 Ac3  

14 3 16 Ac4  

15 3 18 Ac5  

16 4 10 Ad1  

17 4 12 Ad2  

18 4 14 Ad3  

19 4 16 Ad4  

20 4 18 Ad5  

 

**Average of “A”  =  (Aa1 + Aa2 + Aa3 + ………. + Ad3 + Ad4 + Ad5) / 20 

 

 

 

********** 
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PROFORMA-III 
    (SECTION-IX) 

 

INTEGRITY PACT 
 

Between 

 

Oil India Limited (OIL) hereinafter referred to as "The Principal" 

 

And 

 

(Name of the bidder)......................................................hereinafter referred to as "The 

Bidder/Contractor"  

 

Preamble:  

 

The Principal intends to award, under laid down organizational procedures, contract/s for ---------------

-----------------------. The Principal values full compliance with all relevant laws and regulations, and 

the principles of economic use of resources, and of fairness and transparency in its relations with its 

Bidder/s and Contractor/s.  

 

In order to achieve these goals, the Principal cooperates with the renowned international Non-

Governmental Organization "Transparency International" (TI). Following TI's national and 

international experience, the Principal will appoint an external independent Monitor who will monitor 

the tender process and the execution of the contract for compliance with the principles mentioned 

above.  

 

Section: 1 -Commitments of the Principal  

 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe 

the following principles: 

 

1. No employee of the Principal, personally or through family members, will in connection with 

the tender for, or the execution of a contract, demand, take a promise for or accept, for him/herself 

or third person, any material or immaterial benefit which he/she is not legally entitled to. 

  

2. The Principal will, during the tender process treat all Bidders with equity and reason. The 

Principal will in particular, before and during the tender process, provide to all Bidders the same 

information and will not provide to any Bidder confidential/additional information through which 

the Bidder could obtain an advantage in relation to the tender process or the contract execution.  

 

3. The Principal will exclude from the process all known prejudiced persons.  

 

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the relevant Anti-Corruption Laws of India, or if there be a Page 2 of 5 substantive 

suspicions in this regard, the Principal will inform its Vigilance Office and in addition can initiate 

disciplinary actions.  
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Section: 2 -Commitments of the Bidder/Contractor  

 

(1) The Bidder/Contractor commits itself to take all measures necessary to prevent corruption. He 

commits himself to observe the following principles during his participation in the tender process 

and during the contract execution.  

 

1. The Bidder/Contractor will not, directly or through any other person or firm, offer, promise or 

give to any of the Principal's employees involved in the tender process or the execution of the 

contract or to any third person any material or immaterial benefit which h e/she is not legally 

entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender 

process or during the execution of the contract.  

 

2. The Bidder/Contractor will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, Subsidiary contracts, submission or non-submission of bids or any other actions to 

restrict competitiveness or to introduce cartelization in the bidding process.  

 

3. The Bidder/Contractor will not commit any offence under the relevant Anticorruption Laws of 

India; further the Bidder/Contractor will not use improperly, for purposes of competition or 

personal gain, or pass on to others, any information or document provided by the Principal as part 

of the business relationship, regarding plans, technical proposals and business details, including 

information contained or transmitted electronically.  

 

4. The Bidder/Contractor will, when presenting his bid, disclose any and all payments he has 

made, is committed to or intends to make to agents, brokers or any other intermediaries in 

connection with the award of the contract.  

 

(2) The Bidder/Contractor will not instigate third persons to commit offences outlined above or be an 

accessory to such offences.  

 

Section 3 -Disqualification from tender process and exclusion from future Contracts  

 

If the Bidder, before contract award has committed a transgression through a violation of Section 2 or 

in any other form such as to put his reliability or risibility as Bidder into question, the Principal is 

entitled to disqualify the Bidder from the tender process or to terminate the contract, if already signed, 

for such reason.  

 

1. If the Bidder/Contractor has committed a transgression through a violation of Section 2 such as 

to put his reliability or credibility into question, the Principal is entitled also to exclude the 

Bidder/Contractor from future contract award processes. The imposition and duration of the 

exclusion will be determined by the severity of the transgression. The severity will be determined 

by the circumstances of the case, in particular the number of transgressions, the position of the 

transgressions within the company hierarchy of the Bidder and the amount of the damage. The 

exclusion will be imposed for a minimum of 6 months and maximum of 3 years. 

 

2. The Bidder accepts and undertakes to respect and uphold the Principal's Absolute right to resort 

to and impose such exclusion and further accepts and undertakes not to challenge or question such 

exclusion on any ground, including the lack of any hearing before the decision to resort to such 

exclusion is taken. This undertaking is given freely and after obtaining independent legal advice.  
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3. If the Bidder/Contractor can prove that he has restored/recouped the Damage caused by him and 

has installed a suitable corruption prevention system, the Principal may revoke the exclusion 

prematurely.  

 

4. A transgression is considered to have occurred if in light of available evidence no reasonable 

doubt is possible.  

 

Section 4 -Compensation for Damages  

 

1.   If the Principal has disqualified the Bidder from the tender process prior to the award according to 

Section 3, the Principal is entitled to demand and recover from the Bidder liquidated damages 

equivalent to 3 % of the value of the offer or the amount equivalent to Earnest Money Deposit/Bid 

Security, whichever is higher.  

 

2.  If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 

terminate the contract according to Section 3,the Principal shall be entitled to demand and recover 

from the Contractor liquidated damages equivalent to 5% of the contract value or the amount 

equivalent to Security Deposit/Performance Bank Guarantee, whichever is higher.  

 

3.  The bidder agrees and undertakes to pay the said amounts without protest or demur subject only to 

condition that if the Bidder/Contractor can prove and establish that the exclusion of the Bidder 

from the tender process or the termination of the contract after the contract award has caused no 

damage or less damage than the amount or the liquidated damages, the Bidder/Contractor shall 

compensate the Principal only to the extent of the damage in the amount proved.  

 

Section 5 -Previous transgression  

 

1.  The Bidder declares that no previous transgression occurred in the last 3 years with any other 

Company in any country conforming to the TI approach or with any other Public Sector Enterprise 

in India that could justify his exclusion from the tender process.  

 

2.  If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or the contract, if already awarded, can be terminated for such reason.  

 

Section: 6 -Equal treatment of all Bidders/Contractor/Subcontractors  

 

1. The Bidder/Contractor undertakes to demand form all subcontractors a commitment in conformity 

with this Integrity Pact, and to submit it to the Principal before contract signing.  

 

2.  The Principal will enter into agreements with identical conditions as this one with all Bidders, 

Contractors and Subcontractors.  

 

3.  The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 

its provisions.  
 

Section: 7 -Criminal charges against violating Bidders/Contractors/ Subcontractors  
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If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 

employee or a representative or an associate of a Bidder, Contractor or Subcontractor, which 

constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal will 

inform the Vigilance Office.  

 

Section: 8 -External Independent Monitor/Monitors  

(three in number depending on the size of the contract)  

(to be decided by the Chairperson of the Principal)  

 

1. The Principal appoints competent and credible external independent Monitor for this Pact. The task 

of the Monitor is to review independently and objectively, whether and to what extent the parties 

comply with the obligations under this agreement.  

 

2. The Monitor is not subject to instructions by the representatives of the parties and performs his 

functions neutrally and independently. He reports to the Chairperson of the Board of the Principal.  

 

3. The Contractor accepts that the Monitor has the right to access without restriction to all Project 

documentation of the Principal including that provided by the Contractor. The Contractor will also 

grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation. The same is applicable to Subcontractors. The 

Monitor is under contractual obligation to treat the information and documents of the 

Bidder/Contractor/Subcontractor with confidentiality.  

 

4. The Principal will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the contractual relations 

between the Principal and the Contractor. The parties offer to the Monitor the option to participate in 

such meetings.  

 

5. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so 

inform the Management of the Principal and request the Management to discontinue or heal the 

violation, or to take other relevant action. The Monitor can in this regard submit non-binding 

recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a 

specific manner, refrain from action or tolerate action.  

 

6. The Monitor will submit a written report to the Chairperson of the Board of the Principal within   8 

to 10 weeks from the date of reference or intimation to him by the 'Principal' and, should the occasion 

arise, submit proposals for correcting problematic situations.  

 

7.  If the Monitor has reported to the Chairperson of the Board a Substantiated suspicion of an offence 

under relevant Anti-Corruption Laws of India, and the Chairperson has not, within reasonable time, 

taken visible action to proceed against such offence or reported it to the Vigilance Office, the Monitor 

may also transmit this information directly to the Central Vigilance Commissioner, Government of 

India.  

 

8. The word 'Monitor' would include both singular and plural.  

 

Section:9 -Pact Duration  
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This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after 

the last payment under the respective contract, and for all other Bidders 6 months after the contract has 

been awarded.  

 

If any claim is made/ lodged during this time, the same shall be binding and continue to be valid 

despite the lapse of this pact as specified above, unless it is discharged/determined by Chairperson of 

the Principal.  

 

Section:10 -Other provisions  

 

1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 

Office of the Principal, i.e. Noida.  

 

2. Changes and supplements as well as termination notices need to be made in writing. Side 

agreements have not been made.  

 

3. If the Contractor is a partnership or a consortium, this agreement must be, signed by all partners or 

consortium members.  

 

4. Should one or several provisions of this agreement turn out to be invalid, the remainder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their original 

intentions.  

 

 

…………………………………..    …………………………………... 

For the Principal       For the Bidder/Contractor 

 

 

Witness 1: .............................  

 

 

Witness 2: .............................  

Place. JODHPUR. 

Date …………… 

 

--------------------------------------------------------------------------------------------------------------------- 

NAME OF INDEPENDENT EXTERNAL MONITORS:  

 

(a)  Shri N. Gopalaswami, IAS (Retd.).  

Phone: +91-44-2834-2444 (Res),  96001 44444 (Mobile).  

E-mail: gopalaswamin@gmail.com   

 

(b) Shri Ramesh Chandra Agarwal, IPS.  

Phone: +91-9810787089, 91-1122752749.  

E-mail: rcagarwal@rediffmail.com   

 

 

 

************** 
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        APPENDIX-I 

(SECTION-IX) 
 

FORMAT OF AGREEMENT BETWEEN BIDDER AND THEIR PARENT COMPANY 
(TO BE MADE ON STAMP PAPER OF REQUISITE VALUE AND NOTORIZED) 

 
This agreement made this_______________ day of _________ month ___________ year by and 
between M/s________________________ (Bidder’s particular)_________________ hereinafter 
referred to as bidder of the first part and M/s ___________________________ (Parent 
Company’s particulars) herein after referred to as “Parent Company” on the other part, 
whereas M/s Oil India Limited (herein referred to as OIL) has invited offers vide their tender 
no._____________________________ for ____________________ and whereas 
M/s______________________  (Bidder) intends to bid against the said tender and desires to 
have a financial and technical support of M/s____________________ (Parent Company) and 
whereas parent company represents that they have gone through and understand the 
requirements of subject tender and are capable and committed to provide the services as 
required by the bidder for successful execution of the contract, if awarded to the bidder. 
 

Now, it is hereby agreed to by and between the parties as follows: 
 

1. M/s _______________________ (Bidder) will submit an offer to OIL for the full scope of 
work as envisaged in the tender document as a main bidder and liaise with OIL 
directly for any clarification etc. in this context. 

 

2. M/s _______________________ (Parent Company) as a sub-contractor undertakes to 
provide financial, technical support and expertise, expert manpower and 
procurement assistance and project management to support the bidder to discharge 
its obligations as per the scope of work of the tender/contract for which offer has 
been made by the Parent Company and accepted by the bidder. 
 

However, as a minimum, following services will be necessarily covered by the Parent 
Company: 
----------------------------------------------------------------------------------------------  

3.  This agreement will remain valid till validity of bidder’s offer to OIL including 
extension if any and till satisfactory performance of the contract in the event the 
contract is awarded by OIL to the bidder. 

 

4. It is further agreed that for the performance of work during contract period bidder 
and parent company shall be jointly and severally responsible to OIL for satisfactory 
execution of the contract. 

 

5. However, the bidder shall have the overall responsibility of satisfactory execution of 
the contract awarded by OIL. 
 

In witness whereof the parties hereto have executed this agreement on the date 
mentioned above. 
 

 
 
 
For and on behalf of      For and on behalf of 
      (Bidder)           (Parent Company) 
M/s --------------------------         M/s ---------------------- 
Witness: 
1. 1.  
2. 2.  
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    APPENDIX-II 

(SECTION-IX) 
 

PARENT COMPANY GUARANTEE 
 

DEED OF GUARANTEE 
 
THIS DEED OF GUARANTEE executed at……….. this……….. day of 2011 by 
M/s…………………………..  (mention complete name) a company duly organized and 
existing under the laws of …………………………… (insert jurisdiction/country), having in 
Registered Office at……………………… herein after called “the Guarantor” which expression 
shall, unless excluded by the repugnant to the subject or context thereof, be deemed to 
include its successors and permitted assigns. 
 
WHEREAS 
 
M/s Oil India Limited, a company duly registered under the companies Act 1956, having its 
Registered Office at Duliajan, Dist: Dibrugarh, Assam-786602, India and having 
Corporate Office at Plot No. 19, Sector-16A, Noida, UP hereinafter called “Company” 
which expression shall unless excluded by or repugnant to the context thereof, be deemed 
to include its successor and assigns, invited tender no…………………….. for …… 
on…………..  
 
M/s…………………… (mention complete name), a company organized and existing under 
the laws of………  (insert jurisdiction/country), having its registered office 
at………………………… (give complete address) hereinafter called “the Contractor” which 
expression shall, unless executed by or repugnant to the subject or context thereof, be 
deemed to include its successor and permitted assigns, *a wholly owned subsidiary of the 
Guarantor, have, in response to the above mentioned tender invited by the Company, 
submitted their bid no…….. to the Company with one of the condition that the Contractor 
shall arrange a guarantee from its parent company guaranteeing due and satisfactory 
performance of the work covered under the said tender including any change herein as may 
be deemed appropriate by the Company at any stage. 
 
The Guarantor represents that they have gone through and understood the requirement of 
the above said tender and are capable of and committed to provide technical, financial and 
such other supports as may be required by the Contractor for successful execution of the 
same. 
 
The Contractor and the Guarantor have entered into an agreement dated………… as per 
which the Guarantor shall be provided technical, financial and such other supports as may 

be necessary for performance of the work relating to the said tender. 
 
Accordingly, at the request of the Contractor and in consideration of and as a requirement 
for the Company to enter into agreement(s) with the Contractor, the Guarantor hereby 
agrees to give this guarantee and undertakes as follows: 
 

1. The Guarantor (Parent Company) unconditionally agrees that in case of non-
performance by the Contractor of any of its obligations in any respect, the Guarantor 
shall, immediately on receipt of notice of demand by the Company, take-up the job 
without any demur or obligation, in continuation and without loss of time and 
without any cost to the Company and duly perform the obligations of the Contractor 
to the satisfaction of the Company. In case the guarantor also fails to discharge its 
obligations herein and complete the job satisfactorily, Company shall have absolute 
rights for effecting the execution of the job from any other person at the risks and 
costs of the Guarantor.  
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The Guarantor also undertakes to make good any loss that may be caused to the 
Company for non-performance or unsatisfactorily performance by the Guarantor or 
the Contractor of any of their obligations. 

 
2. The Guarantor agrees that the Guarantee herein contain shall remain valid and 

enforceable till the satisfactory execution and completion of the work (including 
discharge of the warranty obligations) awarded to the Contractor. 

3. The Guarantor shall be jointly with the Contractor as also severally responsible for 
satisfactory performance of the contract entered between the Contractor and the 
Company. 

4. The liability of the Guarantor, under this Guarantee, is limited to the value of the 
contract entered between the Contractor and the Company i.e. upto and in no event 
shall be Guarantor’s liability hereunder, either in its capacity of Guarantor or as a 
Contractor should it perform the contract in the event of the Contractor’s non-
performance as per point 1 hereinabove, exceed that of the Contractor under the 

mutually agreed contract awarded to the Contractor. This will, however, be in 
addition to the forfeiture of the Performances Guarantees furnished by the 
Contractor.  

5.  The Guarantor represents that the Guarantee has been issued after due observance 
of the appropriate laws in force in India. The Guarantor hereby undertakes that the 
Guarantor shall obtain and maintain in full force and effect all the government and 
other approvals and consents that are necessary and do all other acts and things 
necessary or desirable in connection therewith or for the due performance of the 
Guarantor’s obligations hereunder. 

6. The Guarantor also agrees that this Guarantee shall be governed and construed in 
accordance with the laws in force in India and subject to the exclusive jurisdiction of 
the courts of………, India. 

7. The Guarantor hereby declares and represents that this Guarantee has been given 
without any undue influence or coercion from any person and that the Guarantor 
has fully understood the implications of the same. 

8. The Guarantor represents and confirms that the guarantor has the legal capacity, 
power and authority to issue this Guarantee and that giving of this Guarantee and 
the performance and observations of the obligations hereunder do not contravene 
any existing law or any judgment. 

 
 
 
For & on behalf on (Parent Company) 
 
M/s_________________________  
Witness: 

 
1. 
 
2. 
*strikeout, if not applicable  
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Figure-I 

(Section-V) 

 
 

     

Figure No. - 1: Showing Exploration Block – RJ-ONN-2005/2 
 

 

 

 

 


