

**OIL INDIA LIMITED**  
**(A Government of India Enterprise)**  
**P.O. Duliajan – 786602, Assam, India**  
**Website: [www.oil-india.com](http://www.oil-india.com)**

**Corrigendum No. 9 to IFB No. CPI6812P22**

**Tender for Construction of Bowser Parking Area at Duliajan**  
**Distt. Dibrugarh (Assam)**

1. This Corrigendum is issued to notify the following:
  - i. This Corrigendum is issued to notify that NIT including Terms, conditions, specifications and stipulations of the Bidding Document shall stand modified to the extent indicated here below under column “Modified Clause” of **Annexure- I**.
  - ii. The time schedule for completion of project mentioned in any clause/ section of Tender shall be read as within 10 Months from the date of LOA.
2. All other terms and conditions of the tender remain unaltered.
3. All the prospective bidders are requested to regularly visit OIL’s Website: [www.oil-india.com](http://www.oil-india.com) and e-procurement portal <https://etender.srm.oilindia.in/irj/portal> for further announcements/latest information related to this tender

**Annexure-I to Corrigendum No. 9**  
**to IFB No. CPI6812P22**

<b>SL. No.</b>	<b>RFQ Section</b>	<b>Reference Clause</b>	<b>Subject</b>	<b>Type</b>	<b>Original</b>	<b>Modified Clause</b>
1	Volume-I FORWARDING LETTER	CLAUSE 3 (XV)	Duration of the Contract	Modified	10 Months from the date of Mobilisation.	10 Months from the date of LOA
2	Volume I	ANNEXURE- I TO SCC	TIME SCHEDULE Note:1.	Modified	The Time of completion shall be reckoned from date of Letter of Award, which shall be the date of completion of mobilization.	The Time of completion shall be reckoned from date of Letter of Award.
3	Volume II SECTION-A5	Clause 1.00.00	PROJECT SCHEDULE	Modified	The Plant shall be commissioned and handed over within 18 months from the date of LOA.	The Plant shall be commissioned and handed over within 10 months from the date of LOA.

\*\*\*\*\*