

**OIL INDIA LIMITED**  
(A Government of India Enterprise)  
P.O. Duliajan, Pin – 786602  
Dist-Dibrugarh, Assam

**CORRIGENDUM No. 3 DATED 04.08.2026 TO TENDER NO. CDG2266P27 for Charter Hire of 02 (Two) Numbers of 2000 HP [Minimum] Drilling Rig Package (with Top Drive).**

This Corrigendum is issued to incorporate the following changes:

| Sl. No. | Tender Clause No.                                          | Existing Clause                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | Amended Clause                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |
|---------|------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1       | SCC Clause No. 2.0:<br><br>Notes to Clause No. (vi) above: | <ol style="list-style-type: none"><li>1) The bidder must submit the detail drawing of the rig layout within 7 days from the date of issue of LOA.</li><li>2) OIL to finalize the drawing within 21 (Twenty-One) days from the date of receipt of the detail drawing from the bidder/contractor. Contractor should deploy competent technical personnel at FHQ within 5 days from the submission of detail drawing till finalization of drawing.</li><li>3) Completion of plinth (inclusive of all civil work) within 60 (Sixty) days from the date of finalization of drawing.</li><li>4) Separate notice for transportation of rig package shall be issued based on status of well plinth preparation. Transportation and mobilization should be completed within 60 (Sixty) days from the date of this notification.</li><li>5) Delay in the submission of the drawing by the contractor which will inevitably delay the finalisation of the drawing and subsequent preparation of the well plinth, the delay period will be reduced from the period allotted for Transportation of rig package, rig up and spud in period originally planned for 60 days.</li></ol> | <ol style="list-style-type: none"><li>1) The bidder must submit the detail drawing of the rig layout within 7 days from the date of issue of LOA.</li><li>2) OIL to finalize the drawing within 21 (Twenty-One) days from the date of receipt of the detail drawing from the bidder/contractor. Contractor should deploy competent technical personnel at FHQ within 5 days from the submission of detail drawing till finalization of drawing.</li><li>3) In the event of delay in site preparation (including the plinth and approach road), the Contractor shall be granted maximum 60 (sixty) days from the readiness of the site to complete the mobilization.<br/><br/>However, in case of delay in the submission of the drawing by the contractor which will inevitably delay the finalisation of the drawing and subsequent site preparation; such delayed period shall be reduced from the aforementioned period of 60 days..</li></ol> |

All others terms and conditions of the Bid Document remain unchanged. Details can be viewed at [www.oil-india.com](http://www.oil-india.com).