

## OIL INDIA LIMITED (A Govt. of India Enterprise) P.O. DULIAJAN, DIST - DIBRUGARH ASSAM, INDIA, PIN-786602

CONTRACTS DEPARTMENT TEL: (91) 374-2800548

E-mail: <u>contracts@oilindia.in</u>
Website: www.oil-india.com
FAX: (91) 374-2803549

### **CORRIGEND NO. 2 DATED 06.02.2024**

to

## BID NO. GEM/2024/B/4463097 DATED: 10.01.2024

for

## Hiring of service for Repair, Remanufacture and Recertification of NOV RAM BOPS and Annular BOPS.

This Corrigendum is issued to notify the following changes:

1.0 The following clauses under STC, Section-II, has been amended as below:

Mobilization	
Period	

OIL will send the BOPs for repair and remanufacture in a phase manner as per the operational exigency. The type and number of BOPs to be sent for repair and remanufacture will be at the discretion of OIL. OIL will issue an intimation about the transfer of BOP from Duliajan.

Contractor shall lift the BOP(s) earmarked in phase, from Drilling Equipment Yard, Industrial Area, Oil India Limited, Duliajan within 30 days from the date of mobilization notice for each phase from Drilling Services Department.

#### Note:

- 1. Depending upon the Option awarded to Contractor, the contractors must lift the BOP(s) earmarked in Phases.
- 2. If the Contractor fails to complete the mobilization within the stipulated period as mentioned above, LIQUIDATED DAMAGES for delay in TIMELY MOBILIZATION shall be applicable.

# Liquidated Damages for Delay in Mobilization /Completion of Works and Services:

The contractor shall be liable to pay liquidated damages @ 0.5 % of the actual contract value per week or part thereof of delay subject to maximum of 7.5 % of the actual contract value of each phase. Liquidated damages shall be applicable under event of the following defaults on the part of the contractor:

- 1. If Contractor fails to deploy required transit vehicle(s) and manpower at Company designated place for lifting BOPs for Transportation to repair facility within the stipulated time period of 30 days from the date of mobilization notice for each phase.
- 2. If the Contractor fails to complete repair &/or remanufacture and recertification job of each BOP from date of Workshop in to Workshop out within 120 days.

- 2.0 Bid Closing & Opening date stands amended as under:
  - i) Bid Closing Date & Time: 13th February 2024 [14:00 Hrs (IST)]
  - ii) Technical Bid Opening Date & Time: 13th February 2024 [14:30 Hrs (IST)].

All other terms and conditions of the Bid Document remain unchanged.

SD/-

SR. OFFICER- CONTRACTS (O)