Oil India Limited CONTRACTS DEPARTMENT

(A Govt. of India Enterprise) TEL: (91) 374-2800548

P.O. DULIAJAN, DIST. DIBRUGARH, Email: contracts@oilindia.in

ASSAM, INDIA, PIN-786 602 Website: www.oil-india.com
I FAX: (91)374-2803549

AMENDMENT NO. 18 DATED 20.11.2018

This Amendment against e-Tender No. CDG7192P18 for “Hiring of Directional
Drilling Services with SDMM-MWD/LWD-JAR along with Directional Driller and
MWD Engineer for a period of 4 (four) years” under a 2 (two) Package Structure
(Package A and Package B) for carrying out Directional Drilling activities in the states
of Assam and Arunachal Pradesh” is issued to incorporate the followings
changes/amendments:

AA. Bid Closing Date and Time is Extended upto: 06.12.2018 (11:00 Hrs. IST)
Bid Opening Date and Time is Extended upto: 06.12.2018(14:00 Hrs. IST)

Last date of Tender Fee Payment/Tender Purchase is Extended upto
:29.11.2018(15:30 Hrs. IST)

BB. Certain changes are made in the Tender (Indicated in the Enclosure A).

CC. All other Terms and Conditions of the Tender/Bid Document (Considering all
previous Amendments/Addendums, if any) will remain unchanged.
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Enclosure A To Amendment No. 18

Tender Clause

SIL. No Tender Clause Description Amended Clauses
Part -2 Eligibility criteria in case Bid is | In case Bid is submitted on the
Bid submitted on the basis of the | basis of the Technical Experience
w Technical Experience of Sister | of Sister Subsidiary/Co-
Cr#ecna Subsidiary/Co-Subsidiary Subsidiary  Company: Offers of
(BEC) Company: Offers of those bidders | thoge bidders who themselves do not
Clause No. who ‘Fhemselves fio not mee‘F the meet the technical experience
A.5.1 tef:hmcal expetience criteria | o iteria stipulated above can also
- stipulated above can also be .
) ) be considered based on
considered based on the experience the experience of their Sister
of their Sister Subsidiary/Co- *p

Subsidiary company within the
ultimate parent/holding company
subject to meeting the following
conditions:

(a) Provided that the sister
subsidiary/co-subsidiary company

and the bidding company are
both directly owned 100%
subsidiaries of an ultimate
parent/holding company.

(b) Provided that the sister
subsidiary/co-subsidiary company
on its own meets the technical

experience criteria laid down in above
and not through any other
arrangement like technical
collaboration etc.

(c) Provided that with a view to
ensure commitment and involvement
of the wultimate parent/holding
company for successful execution of
the contract, the participating bidder
must submit an agreement, as per
format furnished vide Proforma-II,
between them, their ultimate
parent/holding company, along with
the technical bid.

Subsidiary/Co-Subsidiary company
within the ultimate parent/holding
company subject to meeting the
following conditions:

(a) Provided that the sister
subsidiary/co-subsidiary
company and the bidding

company are both either directly
owned 100% subsidiaries of an

ultimate parent/holding
company or 100% owned
through intermediate 100%

subsidiaries of an ultimate
parent/holding company. The
Bidder must submit duly
notarized valid document(s)
establishing the legal relation
amongst sister/co-subsidiary,
bidder and the ultimate Parent
Company to the full
satisfaction of the Company
with detail share holding
pattern. The Company
reserves the right to reject a
bid if the documents are not
found sufficient or satisfactory
or proper to establish the

required criteria of 100%
subsidiary.
(b) Provided that the sister

subsidiary/co-subsidiary
company on its own meets the
technical experience criteria laid
down in Clause above and not
through any other arrangement
like technical collaboration etc.
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Provided that with a view to
ensure commitment and
involvement of the ultimate
parent/holding company for
successful execution of the
contract, the participating bidder
must submit an agreement, as
per format furnished vide
Annexure VII, between them,
their ultimate parent/holding
company, along with the
technical bid.

Part -2
Bid
Evaluation
Criteria

(BEC)

Clause No.
A.5.2

New Clause

In both the situations mentioned in
5.0 and 5.1 above, {following
conditions are required to be
fulfilled /documents to be
submitted:

(i) Undertaking by ultimate parent

(i)

to provide a Performance
Security (as per format enclosed
as Appendix I), equivalent to 50%
of the value of the Performance
Security which is to be
submitted by the bidding
company, in case the supported
bidding company is the
successful bidder. In cases
where foreign based ultimate
parent does not have Permanent
Establishment in India, the
bidding company can furnish
Performance Security for an
amount which is sum of
Performance Security amount to
be submitted by the bidder and
additional 50% Performance
Security amount required to be
submitted by the ultimate
parent. In such case bidding
company shall furnish an
undertaking that their foreign
based ultimate parent is not
having any Permanent
Establishment in India in terms
of Income Tax Act of India.

Undertaking from the ultimate
parent to the effect that in
addition to invoking the
Performance Security submitted
by the contractor, the
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Performance Security provided
by ultimate parent shall be
invoked by OIL due to non-
performance of the contractor.

Note: In case ultimate parent fails to
submit Performance Bank
Guarantee as per (i) above, Bid
Security submitted by the bidder
shall be forfeited.

Part-3
SECTION-I

GENERAL
CONDITIONS
OF
CONTRACT

Clause No.
18.0A

18.0A LIQUIDATED DAMAGES FOR
DEFAULT IN TIMELY
MOBILISATION:

18.1A Time is the essence of this Contract. In
the event of the Contractor's default in
timely mobilization for
commencement of operations within
the stipulated period, the Contractor
shall be liable to pay liquidated
damages @ 0.5 % of 1(one) year
contract value for the particular
number of set/sets (as applicable)
including mobilization cost, per week
or part thereof of delay subject to
maximum of 7.5%. Liquidated
Damages will be reckoned from the
expiry date of the scheduled
mobilization period as defined in
Clause No. 2.2A of Section-I for
Package-A. The above Liquidated
Damages rates will also be applicable
for each set of tool(s) and equipment
including personnel for each hole
section separately as noted below:

a) LD for 1(one) regular set of tool(s) and
equipment including personnel for
12%/8%” hole section, on 1(one)
year Contract Value including
mobilization cost for 1(one) regular set
of tool(s) and equipment including
personnel for 12%4”/8'4” hole section
for Package-A.

b) LD for 1(one) callout set of resistivity
tools with service for 12Y” hole
section, on 1(one) year Contract
value including mobilization cost for
I(one) callout set of resistivity tools
with service for 12%” hole section for
Package-A.

¢) For interim Re-mobilization, LD will
be applicable @ 0.5% of the 1(one)
year Contract value of the particular

18.0A LIQUIDATED DAMAGES FOR
DEFAULT IN TIMELY
MOBILISATION:

18.1A Time is the essence of this Contract.
In the event of the Contractor's
default in timely mobilization for
commencement of operations within
the stipulated period, the Contractor
shall be liable to pay liquidated
damages @ 0.5 % of total contract
value for the particular number of
set/sets (as applicable) including
mobilization cost, per week or part
thereof of delay subject to maximum
of 7.5%. Liquidated Damages will be
reckoned from the expiry date of the
scheduled mobilization period as
defined in Clause No. 2.2A of
Section-1 for Package-A. The above
Liquidated Damages rates will also
be applicable for each set of tool(s)
and equipment including personnel
for each hole section separately as
noted below:

a) LD for 1(one) regular set of tool(s)
and equipment including personnel
for 12%4”/8'4” hole section, @ 0.5 %
on total Contract Value for 1(one)
regular set of tool(s) and
equipment including personnel for
124”/82”  hole section for
Package-A including mobilization
cost, per week or part thereof of
delay subject to maximum of 7.5%.

b) LD for 1(one) callout set of resistivity
tools with service for 12%” hole
section, @ 0.5 % on total Contract
value for 1(one) callout set of
resistivity tools with service for
12 hole section for Package-A
including mobilization cost, per
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number of set(s)/tool(s) & equipment
including personnel (as applicable)
including interim re-mobilization cost,
per week or part thereof of delay
subject to maximum of 7.5% for
Package-A.

18.2A If the Contractor fails to mobilize
within 15 (fifteen) weeks after the
stipulated date, then the Company
reserves the right to cancel the
Contract without any compensation
whatsoever.

18.3A The parties agree that the sum
specified above is not a penalty but a
genuine  pre-estimate  of  the
loss/damage which will be suffered
by OIL on account of delay/breach
on the part of the Contractor and the
said amount will be payable without
proof of actual loss or damage caused
by such delay/breach and without
any demur and shall not be open for

any dispute whatsoever.

week or part thereof of delay
subject to maximum of 7.5%.

For interim Re-mobilization, LD will
be applicable @ 0.5% of the total
Contract value of the particular
number of set(s)/tool(s) & equipment
including personnel (as applicable)
including interim re-mobilization
cost, per week or part thereof of delay
subject to maximum of 7.5% for
Package-A.

c)

18.2A If the Contractor fails to mobilize
within 15 (fifteen) weeks after the
stipulated date, then the Company
reserves the right to cancel the
Contract without any compensation
whatsoever.

18.3A The parties agree that the sum
specified above is not a penalty but
a genuine pre-estimate of the
loss/damage which will be suffered
by OIL on account of delay/breach
on the part of the Contractor and the
said amount will be payable without
proof of actual loss or damage
caused by such delay/breach and
without any demur and shall not be

open for any dispute whatsoever.

SECTION-I

GENERAL
CONDITIONS
OF
CONTRACT

Clause No.
18.0B

18.0B LIQUIDATED DAMAGES FOR

DEFAULT IN TIMELY
MOBILISATION (FOR

PACKAGE-B):

18.1B Time is the essence of this Contract. In
the event of the Contractor's default in
timely mobilization for commencement
of operations within the stipulated
period, the Contractor shall be liable to
pay liquidated damages @ 0.5 % of
1(one) year contract value for the
particular number of set/sets (as
applicable) including mobilization cost,
per week or part thereof of delay subject
to maximum of 7.5%. Liquidated
Damages will be reckoned from the
expiry date of the scheduled
mobilization period as defined in Clause
No. 2.2B of Section-I for Package-B.
The above Liquidated Damages rates
will also be applicable for each set of
tool(s) and equipment including
personnel for each hole section
separately as noted below:

18.0B LIQUIDATED DAMAGES FOR

DEFAULT IN TIMELY
MOBILISATION (FOR

PACKAGE-B):

18.1B Time is the essence of this Contract. In
the event of the Contractor's default in
timely mobilization for
commencement of operations within
the stipulated period, the Contractor
shall be liable to pay liquidated
damages @ 0.5 % of total contract
value for the particular number of
set/sets (as applicable) including
mobilization cost, per week or part
thereof of delay subject to maximum of
7.5%. Liquidated Damages will be
reckoned from the expiry date of the
scheduled mobilization period as
defined in Clause No. 2.2B of Section-
I for Package-B. The above Liquidated
Damages rates will also be applicable
for each set of tool(s) and equipment
including personnel for each hole
section separately as noted below:
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b)

LD for 1(one) regular set of tool(s) and
equipment including personnel for
12%/8%.” hole section, on 1(one)
year Contract Value including
mobilization cost for 1(one) regular set
of tool(s) and equipment including
personnel for 12'47/8'5” hole section
for Package-B.

LD for 1(one) callout set of tools and
equipment including personnel for
1742” hole section, on 1(one) year
Contract Value including
mobilization cost of 1(one) callout set
of tools and equipment including
personnel for 17'%” hole section for
Package-B.

For interim Re-mobilization, LD will
be applicable @ 0.5% of the 1(one)
year Contract value of the particular
number of set(s)/tool(s) & equipment
including personnel (as applicable)
including interim re-mobilization cost,
per week or part thereof of delay
subject to maximum of 7.5% for
Package-B.

18.2B If the Contractor fails to mobilize

18.3B

within 15 (fifteen) weeks after the
stipulated date, then the Company
reserves the right to cancel the
Contract without any compensation
whatsoever.

The parties agree that the sum
specified above is not a penalty but a
genuine  pre-estimate of  the
loss/damage which will be suffered by
OIL on account of delay/breach on the
part of the Contractor and the said
amount will be payable without proof
of actual loss or damage caused by
such delay/breach and without any
demur and shall not be open for any
dispute whatsoever.

b)

18.2B

18.3B

LD for 1(one) regular set of tool(s)
and equipment including personnel
for 12Y4”/8'%” hole section, @ 0.5 %
on total Contract Value for 1(one)
regular set of tool(s) and equipment
including personnel for 12%4”/8'5”
hole section for Package-B
including mobilization cost, per
week or part thereof of delay
subject to maximum of 7.5%.

LD for 1(one) callout set of tools and
equipment including personnel for
17'2” hole section, @ 0.5 % on total
Contract Value of 1(one) callout set
of tools and equipment including
personnel for 17'2” hole section for
Package-B including mobilization
cost, per week or part thereof of
delay subject to maximum of 7.5%.

For interim Re-mobilization, LD will
be applicable @ 0.5% of the total
Contract value of the particular
number of set(s)/tool(s) & equipment
including personnel (as applicable)
including interim re-mobilization
cost, per week or part thereof of delay
subject to maximum of 7.5% for
Package-B.

If the Contractor fails to mobilize
within 15 (fifteen) weeks after the
stipulated date, then the Company
reserves the right to cancel the
Contract without any compensation
whatsoever.

The parties agree that the sum
specified above is not a penalty but a
genuine  pre-estimate  of  the
loss/damage which will be suffered
by OIL on account of delay/breach on
the part of the Contractor and the said
amount will be payable without proof
of actual loss or damage caused by
such delay/breach and without any
demur and shall not be open for any
dispute whatsoever
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