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OIL INDIA LIMITED 
(A GOVT. OF INDIA ENTERPRISE) 

CONTRACTS DEPARTMENT, DULIAJAN 
DISTRICT: DIBRUGARH (ASSAM), PIN-786602 

TEL: (91) 374-2800548, FAX: (91) 374-2803549 
E-mail ID: contracts@oilindia.in 

Website: www.oil-india.com 

 

AMENDMENT NO. 1 DATED 20.06.2023 TO TENDER NO. CDG3605P24 

FOR ‘HIRING THE SERVICES OF HYDRO-FRACTURING IN THE EXISTING 

WELLS OF OIL INDIA LIMITED LOCATED IN OIL FIELDS OF ASSAM INCLUDING 

SUPPLY OF CHEMICALS AND CONSUMABLES’. 

 
This Amendment to Tender No. CDG3605P24 is issued to notify about the following:  
  
 
1) Amendment to few tender clauses are stipulated vide ENCLOSURE-I enclosed 

herewith. 
 
2) OIL’s response to pre-bid queries have been uploaded on OIL’s e-Procurement 

Portal. 

3) The original Price Bid Format [PROFORMA-B, Annexure-B1] stands replaced 

with Revised Price Bid Format [Revised PROFORMA-B, Revised Annexure-

B1] attached under ‘Notes and Attachments’ tab in OIL’s e-Tender portal. 

4) Offer for award of other group of wells (left after awarding one group to 

the L1 Bidder as per their preference) shall be made in accordance with 

concurrent application of Public Procurement Policy for MSE Order 2012 

and PP(MII) Order 2017 as per Order No. F.1/4/2021-PPD dated 

18.05.2023 issued by Public Procurement Division, Department of 

Expenditure, Ministry of Finance, Govt. of India and any subsequent 

amendment thereto, subject to matching their overall quoted price to 

that of the L1 bidder. 

 

All other Terms and Conditions of the Tender/Bid Document will remain unchanged. 

 

 

Sd/- 

(Z. Das) 

Sr. Officer-Contracts(G) 

For Chief General Manager-Contracts 

 

http://www.oil-india.com/


AMENDMENT NO. 1/CDG3605P24 

Page 2 of 14 
 

ENCLOSURE-I 

AMENDMENTS TO CLAUSES OF TENDER NO. CDG3605P24 FOR HYDROFRACTURING OF WELLS 

Sl 
No. 

Section/Clause 
No./Page No. 

Original Clause Amended Clause 

SECTION-II: SOW/TOR 

1)  Note to Clause 

no. 2.7 of 

SOW/TOR 

 

Pg. no. 89 of 217 

Note:  
1. The contractor should consider the 

following during well selection and 
subsequent HF design: -  
 
Completion: 5 M/10 M well head, 2 7/8” 6.4 
ppf P110 tbg, 5 ½” 20 ppf combination with 
N80 csg.  
 
Unloading / Wells Activation: Using 
CTU+NPU for a period of maximum 15 days 
(continuous) will be considered. 

Note:  
1. The contractor should consider the following during 

well selection and subsequent HF design: -  
 
Completion: 5 M/10 M well head, 2 7/8” 6.4 ppf P110 
tbg, 5 ½” 20 ppf combination with N80 csg. 
 
Unloading / Wells Activation: Using CTU+NPU for a 
period of maximum 15 days (continuous) will be 
considered. 
 
In a screen-out scenario, well bore cleaning shall be 

carried out by the bidder using their own CTU, FPU, 
NPU etc. including consumables. 

2)  Clause no. 3.2 of 
SOW/ToR 
 
Pg. no. 90 of 217 
 

Contractor shall supply Retrievable 

packer of 10,000 psi differential pressure 
rating as per the following specs, suitable 

to run in vertical and deviated wells with 
required tools/accessories for its 
installation and retrieval for each of the 

wells to be fracked. OIL shall provide 
2.7/8” OD tubing string with API 8RD 

EUE/VAMTOP/Hunting Seal-lock XD 
connection for running in of packer/final 
completion. Necessary cross-overs etc. 

Contractor shall supply Permanent Retrievable or 

Retrievable Seal Bore packer of 10,000 psi differential 

pressure rating with required tools/accessories as given 

below for its installation and retrieval has to be supplied 

by the contractor. 

 

a) Specification of Permanent Retrievable or 

Retrievable Seal Bore Packer/Fracture Packer 

Suitable for setting depth of 2500-5000 m 

Casing size 5-1/2 in, 20-23 ppf 

Differential pressure 10000 psi (above and below) 

Temp rating 250 deg F 
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Sl 
No. 

Section/Clause 
No./Page No. 

Original Clause Amended Clause 

for connecting the tool shall be under the 
scope of the service provider.  
 

a) Specification of Retrievable Packer 
Suitable for setting depth of 5000 m 
Casing size : 5-1/2 in, 20-23 ppf 

Differential pressure : 10000 psi (above 
and below)  

Temp rating : 250 deg F Packer element : 
Nitrile/HNBR/ECNER Drift dia : 2.347 in  
 

Metallurgy : Minimum L-80  
 

The packer shall be hydraulic set without 
any rotation or tubing movement with 
straight pick up and release mechanism. 

A wire-line re-entry guide shall be 
provided at the bottom of packer/tubing 
shoe.  

 
b) Redress Kit for packer/accessories 

ID (MIN) 3.00 inch, to stab locator seal assembly 

as mentioned below. 

Metallurgy Minimum L-80 

The packer shall be one trip hydraulic setting 

without any rotation or tubing movement. 

Straight pull release with Retrieving tool. 

 

b) Sealbore Extension: 

Length : As required for Stabbing & Coverage of 

entire length of LTSA 

Bore ID : Design in line with the packer as 

mentioned under 3.2.a) 

Metallurgy : Minimum L-80 

 

c) Locator seal assembly  

Length : 6ft (min) of total seal units without space  

ID : 2.375 in (min)  

Top thread : 2-7/8, #6.4 VAM Top/Hunting Seal 

Lock XD Box Pressure rating : 10,000 psi 

differential  

Metallurgy : minimum L-80  

Bottom : Half Mule shoe with self-indexing 

guide 

 

d) Redress Kit for LTSA 

3)  Clause no. 4.2.2 
of SOW/TOR 
 

Fracturing Carrier Fluids  
a) The Contractor shall supply suitable 
Carrying fluids (mixed with suitable brine) 

Fracturing Carrier Fluids  
a) The Contractor shall supply suitable Carrying fluids 
(mixed with suitable brine/clay control chemical), 
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Sl 
No. 

Section/Clause 
No./Page No. 

Original Clause Amended Clause 

Pg. no. 92 of 217 
 

having capability to carry, maintain & 
sustain proppant concentration within 
reasonable range during pumping & placing 
of proppant at minimum rate of 20 bpm.  
 
Notes: 
g) The fluid shall be Compatible with 
formation, reservoir fluids and completion 
brine and with common additives such as 
surfactant, non-emulsifier, bactericide as 
required. 

having capability to carry, maintain & sustain proppant 
concentration within reasonable range during pumping 
& placing of proppant at minimum rate of 20 bpm.  
 
Notes: 
g) The fluid shall be Compatible with formation, 
reservoir fluids and completion brine and with common 
additives such as clay control chemical surfactant, non-
emulsifier, bactericide as required.  

4)  Clause no. 4.2.3 
of SOW/TOR 
 
Pg. no. 92 of 217 

Acid Stimulation (if required) 
a) The contractor shall provide any acid or 
solvent fluids that might be required during 
execution which may include but not limited 
to: 
# Tubing pickle (weak 7.5% inorganic acid 
system) 
# Clay Stabilization 
b) The Contractor shall be required to 
provide the minimum Acid stimulation 
chemicals wherever required. 

c) The supply of Chemicals and recipe 
shall be under contractor’s scope. 

Acid Stimulation (if required) 
a) The contractor shall provide any acid or solvent fluids 
with necessary equipment that might be required 
during execution which may include but not limited to: 
# Tubing pickle (weak 7.5% inorganic acid system) 
# Clay Stabilization 
b) The Contractor shall be required to provide the 
minimum Acid stimulation chemicals wherever 
required. 

c) The supply of Chemicals and recipe shall be 
under contractor’s scope. 

5)  Clause no. 
4.2.4.1 of 

SOW/TOR 
 
Pg. no. 92 of 217 

Proppant Blender  

c) Dry additive system with interchangeable 
auger size to measure dry additive supply 
accurately. 

Proppant Blender  

c) Dry additive system with auger size to measure dry 
additive supply accurately. 

6)  Clause no. 
4.2.4.4 of 
SOW/TOR 

Fracturing Pump Unit: The Contractor shall 
provide Fracturing pumping Unit with 
following specifications: 

Fracturing Pump Unit: The Contractor shall provide 
Fracturing pumping Unit with following specifications: 
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No. 

Section/Clause 
No./Page No. 

Original Clause Amended Clause 

 
Pg. no. 93 of 217 

 
a) Maximum 03 (Three) nos. of Fracturing 

Pumping unit skid mounted, or truck 
trailer mounted, suitable for pumping 
corrosive and non-corrosive fluids pumps 
with a total HP requirement of 6750 

b) Remotely operated and equipped with 

emergency kill system.  

 

c) Equipped with pressure limiting system to 
pre-set maximum pressure.  

a) Maximum 04 (Four) nos. of Fracturing Pumping 
unit skid mounted, or truck trailer mounted, 
suitable for pumping corrosive and non-corrosive 
fluids pumps with a total hydraulic HP 
requirement of 9,000.  

 

b) Remotely operated and equipped with emergency 

kill system.  

 

c) Equipped with pressure limiting system to pre-set 
maximum pressure.  

 

7)  Clause no. 
4.2.4.5 of 
SOW/TOR 
 

Pg. no. 93 of 217 

Storage and Mixing Tanks  

b) The tanks shall be capable of storing and 
mixing treated Fluids 

Storage Tanks  

b) The tanks shall be capable of storing treated Fluids 

8)  Clause no. 
4.2.4.17 of 
SOW/TOR 
 
Pg. no. 95 of 217 

Coiled Tubing and Nitrogen Pumper unit 
 
The contractor shall carry out continuous 
flowback operations of the well using their 
own CTU & NPU as per wells requirement. 
All necessary consumables, equipment, 
fittings etc. will be under the scope of the 
contractor. Evacuation of the flowback fluid 
will be under OIL’s scope. 

Coiled Tubing, Fluid Pumping and Nitrogen Pumper 
unit 
The contractor shall carry out continuous 
flowback/well bore cleanout operations post HF of the 
well using their own CTU, FPU & NPU as per wells 
requirement. All necessary consumables, equipment, 
fittings etc. will be under the scope of the contractor. 
Evacuation of the flowback fluid will be under OIL’s 
scope. 

9)  Clause no. 7.3. c) 
of SOW/TOR 
 
Pg. no. 99 of 217 

The contractor shall be required to provide 
software simulated results for Candidate 
Selection, Formation Damage, Fluid 
Selection, Pumping Schedule, Drawdown 
and Scale prediction prior to execution of 
each job. 

The contractor shall be required to provide software 
simulated results for Candidate Selection, Fluid 
Selection, Pumping Schedule and Drawdown prior to 
execution of each job. 
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10)  Clause no. 12.0 
of SOW/TOR 
Pg. no. 101 of 
217 
 

Criteria for successful hydrofrac job:  

12.1 The HF job in a well shall be considered 
to be successful, when:  

 

12.1.1 Any post frac incremental gain of 
oil/gas production from the well.  

 

12.1.2 Any gain in oil/gas production in 
case of shut-in wells.  

 
12.2 For a successful HF job, 100% of the 
quoted rate per HF job shall be paid. In case 
of unsuccessful, payment for only 50% of the 
quoted rate per HF job shall be made.  
 
Note: The maximum time for establishing 
the gain shall be limited to 15 days from the 
start of post HF flowback operations. The HF 
job will be treated as unsuccessful in case of 
no incremental production gain/reduction in 
baseline production of the well. Oil/Gas 
Production rates shall be established upon 
testing at production installation/facility as 
per the prevailing OIL’s practice (for liquid: 
physical measurement in test tanks and for 
gas: from the installed flowmeters) 
 
 
 
 
 
 
 
 

Criteria for successful hydrofrac job:  

 

12.1 The HF job in a well shall be considered to be 
successful, when:  

 

12.1.1 Any post frac incremental gain of oil/gas 
production from the well, 100% of the quoted rate per 
HF job shall be paid.  

 

12.1.2 For shut-in wells or wells producing on artificial 
lift assistance pre-HF, to evaluate the incremental gain, 
the well may require recompletion with appropriate 
artificial lift assistance. In such scenario, only 75% of 
the quoted HF cost shall be processed against the job. 
And remaining 25% will be processed subject to post 
establishment of incremental gain of oil/gas from the 
pre-HF production at the earliest. 
 
12.1.3 In case, the well was producing on artificial 
assistance prior to HF and starts producing oil/gas on 
self after the HF:  

 
a) The post HF production rate (oil/gas) is equal or 
more than the pre-HF production rate (oil/gas), it will 
be considered as success and 100% of the quoted rate 
per HF job shall be paid.  
 
b) The post-HF production rate (oil/gas) is less than 

the pre-HF production rate (oil/gas) then: 
 

i) 75% of the quoted rate per HF job shall be paid and 
OIL may deploy workover outfit for recompletion of 
the well with artificial lift assistance for establishing 
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the rate at production installation/facility as per the 
prevailing OIL’s practice. 
 
ii) If the testing rate (oil/gas) at installation/facility 
post artificial lift recompletion is equal or more than 
the original pre-HF rate (oil/gas), then the remaining 
25% of the quoted rate per HF job shall be paid. 
 

 
12.4 For a successful HF job, 100% of the quoted rate 
per HF job shall be paid. In case of unsuccessful, 
payment for only 75% of the quoted rate per HF job shall 
be made.  
 
Note:  
a. Any scenario where incremental oil/gas could not be 

established as per above mentioned clauses (12.1 
through 12.3) the HF job shall be considered 
unsuccessful. 

b. Oil/gas Production rates shall be established upon 
testing at production installation/facility as per the 
prevailing OIL’s practice (for liquid: physical 
measurement in test tanks and for gas: from the 
installed flowmeters). 

c. Date of LOA shall be treated as the reference date for 
status of wells (producing/shut-in) and the same 
shall be provided during the Study Phase (Phase-I). 
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No. 

Section/Clause 
No./Page No. 

Original Clause Amended Clause 

11)  SECTION-III: SCC 

12)  Clause no. 17.0 
of SCC 
Pg. no. 109 of 
217 
 

WARRANTY & REMEDY OF DEFECTS: The 
defect liability period shall be for a period of 
03 months beyond the date of completion of 
the hydrofracturing operation in the last well 

WARRANTY & REMEDY OF DEFECTS: The defect 
liability period shall be upto the final demobilization of 
the Hydrofracturing Equipment along with accessories 
post demobilization notice and after joint assessment 
with the OIL’s Team. 

13)  Clause no. 21.0 
of SCC 
 
Pg. no. 110-111 
of 217 
 

PENALTY:  
21.1 After the mobilization has been 
completed and well is handed over to the 
Contractor for carrying out HF job, if the 
Contractor fails to start the operation within 
07 days’ time due to any reasons attributable 
to the Contractor, penalty will be imposed at 
a rate of 0.5% of quoted price for HF job per 
day or part thereof of delay upto a maximum 
of 7.5% of individual HF job.  
 
21.2 When Inter Location Movement (ILM) is 
advised by the Company, the same shall be 
completed by the Contractor within a period 
of 07 (Seven) days from the date of issuance 
of notice for ILM and ready to start the 
operation. But, in case, the Contractor fails 
to start the operation within 07 days’ time 
due to any reasons attributable to the 
Contractor, penalty will be imposed at a rate 
of 0.5% of quoted price for HF job per day or 
part thereof of delay upto a maximum of 
7.5% of individual job.  
 
21.3 During operation, any interruption of 
the operation on account of 

PENALTY:  

21.1 Upon completion of mobilization and issuance of 

job advice by OIL, the contractor shall start HF job 

within 07(seven) days. Any failure or delay to start the 

HF Job within 07 (seven) days’ due to any reasons 

attributable to the Contractor, penalty shall be 

applicable @ 0.5% of quoted HF cost per well against 

each day delay, upto a maximum 7.5% of quoted HF 

cost per well. This delay day(s) shall be prorated on 

hourly basis for penalty calculation. 

21.2 Upon issuance of Inter Location Movement (ILM) 

notice to the contractor by OIL, the ILM shall be 

completed and ready to undertake the operation within 

07 (Seven) days from the date of issuance of ILM notice. 

Any failure or delay in readiness to undertake operation 

within 07 (seven) days from issuance of ILM notice due 

to any reasons attributable to the Contractor, penalty 

shall be applicable @ 0.5% of quoted HF cost per well 

against each day delay, upto a maximum 7.5% of 
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Original Clause Amended Clause 

breakdown/maintenance of Contractor’s 
equipment shall be restored within 02 hours, 
failing which penalty will be imposed at a 
rate of 0.5% of quoted price for HF job per 
day or part thereof of delay upto a maximum 
of 7.5% of individual job.  
 
21.4 In case the HF operation is 
delayed/interrupted due to non-availability 
of equipment/ consumables/ personnel or 
any other reason attributable to the 
Contractor, penalty will be imposed at a rate 
of 0.5% of quoted price for HF job per day or 
part thereof of delay upto a maximum of 
7.5% of individual job.  
 
21.5 The objective in general has been stated 
in Scope of work and it has to be followed 
strictly by the Contractor. In case of any 
discrepancy in scope of work, the decision of 
Company shall be final. All the materials, 
equipment, spare etc. to be provided by the 
Contractor and the manner and speed of 
execution and maintenance of the operation 
are to be conducted to the satisfaction of the 
Company’s Engineer/representatives. 
Should the rate of progress of the operations 
or any part of them is at any time too slow in 
the opinion of the Company’s 
Engineer/representatives, to ensure the 
completion of the operations within the 
prescribed time for completion, Company’s 

quoted HF cost per well. This delay day(s) shall be 

prorated on hourly basis for penalty calculation. 

21.3 During HF operation, any interruption on account 

of maintenance/breakdown of Contractor’s equipment 

shall be restored within 03(three) hours, failing which 

penalty shall be applicable @ 0.5% of quoted HF cost 

per well against each day delay, upto a maximum 7.5% 

of quoted HF cost per well. This delay day(s) shall be 

prorated on hourly basis for penalty calculation. 

21.4 In case the HF operation is delayed/interrupted 

due to non-availability of equipment/ consumables/ 

personnel or any other reason attributable to the 

Contractor, penalty shall be applicable @ 0.5% of 

quoted HF cost per well against each day delay, upto a 

maximum 7.5% of quoted HF cost per well. This delay 

day(s) shall be prorated on hourly basis for penalty 

calculation. 

21.5 The objective in general has been stated in Scope 
of work and it has to be followed strictly by the 
Contractor. In case of any discrepancy in scope of work, 
the decision of Company shall be final. All the materials, 
equipment, spare etc. to be provided by the Contractor 
and the manner and speed of execution and 
maintenance of the operation are to be conducted to the 
satisfaction of the Company’s 
Engineer/representatives. Should the rate of progress 
of the operations or any part of them is at any time too 
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engineer/representatives may so notify the 
Contractor in writing. The Contractor shall 
reply to the written notice giving details of 
the measures to be taken to expedite 
operations in time. If no satisfactory reply to 
Company’s notice is received within a 
reasonable time, Company shall be free to 
take any action deemed suitable. 

slow in the opinion of the Company’s 
Engineer/representatives, to ensure the completion of 
the operations within the prescribed time for 
completion, Company’s engineer/representatives may 
so notify the Contractor in writing. The Contractor shall 
reply to the written notice giving details of the measures 
to be taken to expedite operations in time. If no 
satisfactory reply to Company’s notice is received within 
a reasonable time, Company shall be free to take any 
action deemed suitable. 

14)  Clause no. 29.0 
of SCC 
Pg. no. 115 of 
217 
 

EMERGENCY: The company reserves the 
right to use the manpower and equipment of 
the Contractor in the advent of any 
emergency like situation leading to 
uncontrollable pollution. 

EMERGENCY: The company may use the manpower 

and equipment of the Contractor in the advent of any 

emergency like situation leading to uncontrollable 

pollution. 

15)  Annexure-RM Revised Annexure-RM attached below 

16)  SECTION-IV: SOR 

17)  Clause no. 3.0 of 
SOR 
Pg. no. 126 of 
217 
 

Demobilization Charge: On issuance of 
demobilization notice or on complete 
demobilisation, the contractor shall 
demobilize the HydroFrac equipment 
completely from Company’s premises within 
15 days from the date of issuance of 
demobilization notice or from the date of 

complete demobilization. 
 
Demobilization charges (Lump sum) for the 
complete set of equipment shall be 
applicable, after removal of all equipment, 

Demobilization Charge: On issuance of demobilization 
notice or upon completion of Work, the contractor shall 
demobilize the Contractor’s equipment, material and 
personnel completely from Company’s premises within 
15 days from the date of issuance of demobilization 
notice or completion of Work. 
 

Demobilization charges (Lump sum) for the complete set 
of equipment shall be applicable, after removal of all 
equipment, material and personnel pertaining to 
contractor/its sub-contractor, from the premises of 
company and satisfactory off-hire survey by the 



AMENDMENT NO. 1/CDG3605P24 

Page 11 of 14 
 

Sl 
No. 

Section/Clause 
No./Page No. 

Original Clause Amended Clause 

material and personnel pertaining to 
contractor/its sub-contractor, from the 
premises of company and satisfactory off-
hire survey by the representative of 
company. However, company shall not pay 
demobilization charges of unit/equipment, if 
on completion of contract/ termination, 
Contractor does not remove the unit from the 
last well area of operation within stipulated 
time.  
 
Total cost quoted by the bidder for De-
Mobilization charges shall not be less than 
2% of the total estimated contract value. If 
De-mobilization is quoted in deficit or less 
than 2% of the total quoted contract value, 
the deficit amount shall be withheld from the 
first invoice onwards and the same will be 
paid at the end of the contract along with 
Demobilization charges. 

representative of company. However, company shall not 
pay demobilization charges of unit/equipment, if on 
completion of contract/ termination, Contractor does 
not remove the unit from the last well area of operation 
within stipulated time.  
 
Total cost quoted by the bidder for De-Mobilization 
charges shall not be less than 2% of the total estimated 
contract value. If De-mobilization is quoted in deficit or 
less than 2% of the total quoted contract value, the 
deficit amount shall be withheld from the first invoice 
onwards and the same will be paid at the end of the 
contract along with Demobilization charges. 

18)  Clause no. 5.0 of 
SOR 
 
Pg. no. 126 of 
217 
 

5.0 Cost of Hydrofracturing Jobs:  
 
The cost of Hydrofracturing job includes the 
following:  
 
I. Design, planning and execution for the 
entire HydroFrac job  

II. Supervision, installation of the packer 
along with its retrieval if required  

III. Charge of equipment & manpower  

 

5.0 Cost of Hydrofracturing Jobs:  
 
The cost of Hydrofracturing job includes the following: 
  
I. Design, planning and execution for the entire 
HydroFrac job  

II. Supervision, installation of the packer along with its 
retrieval if required  

III. Charge of equipment & manpower  

Note: For a successful HF job, 100% of the quoted rate 
per HF job shall be paid. In case of unsuccessful job, 
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Note: For a successful HF job, 100% of the 
quoted rate per HF job shall be paid. In case 
of unsuccessful job, only 50% payment per 
HF job shall be made. In this regard please 
refer SOW clause No. 12 

only 75% payment per HF job shall be made. In this 
regard, please refer SOW clause no. 12.0. 

19)  Clause no. 8.0 of 
SOR 

 
Pg. no. 127 of 
217 

Cost of Acidization Job (Optional): 
This will include the following: 

• Entire job design and execution 
• Equipment Chemicals, Consumables etc. 

Cost of Acidization Job (Optional): 
This will include the following: 

• Entire job design and execution 
• Equipment, Chemicals, Consumables etc. 

20)  Clause no. 10.0 
of SOR 
 
Pg. no. 127 of 
217 
 

Well Unloading Charges post Frac: 
The contractor will have to carry out post HF 
flowback operations using their own 
equipment and manpower. 
 
This includes the cost of continuous 
flowback operations post HF using their own 
CTU, NPU, etc as per wells requirement. All 
necessary consumables, equipment, fittings 
etc. will be under the scope of the contractor. 
 
The potential gain in rate has to be 
established within 15 well activation days 
post completion of Hydrofrac job. 

Well Unloading Charges post Frac: 
The contractor will have to carry out post HF flowback 
operations using their own equipment and manpower. 
 
This includes the cost of continuous flowback/well bore 
cleanout operations post HF using their own CTU, NPU, 
FPU, etc. as per wells requirement. All necessary 
consumables, equipment, fittings etc. will be under the 
scope of the contractor. 
 
The maximum allowable time for continuous unloading 
shall be limited to 15 days only post completion of 
Hydrofrac job. 
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REVISED ANNEXURE-RM 

 

Responsibility Matrix – Hydraulic Fracturing of 10 Nos of Oil/Gas Wells 

NO DESCRIPTION 
RESPONSIBILITY 

COMPANY CONTRACTOR 

1 Project General   

1.01 Preparation of Location and Access Roads X  

1.02 License and Permits to access location X  

1.03 

Provision of Drilling/ workover  rig  

services including operating manpower, 

site office 

X  

1.04 

Provision of : Tubular (Tubing- 

Completion), and Well Head 

Equipment(Excluding Tress Saver)  

X  

1.05 Suggestion for Well Completion Plan  X 

1.06 Approval of well completion plan X  

1.07 (a) 

Supply & Installation (with 

CONTRACTOR rig & rig crew)  of  Packer, 

assembling, R/I instructions, settings, 

redressing, milling, retrieval instructions 

(if required) including trained manpower 

and tools for setting and retrieval  

 X 

1.07(b)   

Providing equipment, chemicals and 

services for acid, solvent, scale removal 

jobs (if required) 

 X 

1.08 
Provision for Wire line Services for logging 

and Perforation. 
X  

1.09 
Provision of raw operational Water  for 

fracturing  
 X 

1.09 

All frac equipment, execution and 

supervision of frac job including 

manpower 

 X 

1.10 Flow back & continuous unloading  X 

1.11 Flowback plan  X 

1.12 
Provision for NPU, FPU and CTU 

operations including operating manpower 
 X 

1.13 
Provision of Contractored Tubing  

including operating manpower 
X  

1.14 
Supply of Proppant and all Fracturing 

Chemicals,  
 X 

1.15 

Mobilization & installation of Tree Saver / 

Wellhead Isolation Tool including trained 

manpower 

 X 

1.16 
Pre Hydro Frac Operation Well Control 

Liability 
X  

1.17 
Environmental / Clean Up Liability 

(Disposal upto pit at wellsite) 
 X 

2 Preparation of Fracturing Program  
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Responsibility Matrix – Hydraulic Fracturing of 10 Nos of Oil/Gas Wells 

NO DESCRIPTION 
RESPONSIBILITY 

COMPANY CONTRACTOR 

1 Project General   

2.1 Review of Existing Data  X 

2.1.1 
Providing Production and Completion 

Data  
X  

2.1.2 
Providing Existing Open Hole and Cased 

Hole Log Data 
X  

2.1.3 Well Test Data  X  

2.1.4 Interpretation of the data   X 

2.1.5 
Providing Core and fluid samples for lab 

test as per availability 
X  

2.1.6 Laboratory tests as required   X 

2.2 Preparation of Hydrofrac program  X 

2.3 Approval of  Hydrofrac  Program X  

3 Operations  

3.1 
Security of the Contractors equipment at 

the well site  
 X 

3.2 Medivac, if any by  Road  X 

3.3 Firefighting facilities at the site X  

3.4 Disposal pit at Well Site X  

3.5 Trucks & Crane with trained manpower  X 

3.6 Adequate Lighting for Operation  X 

3.7 
Waste transportation and Disposal upto 

pit 
 X 

3.8 

Provision for Diesel Supply at the site for 

frac jobs and contractor’s equipment / 

units 

 X 

3.9 Storage of chemicals and proppant 
 

 
X 

3.10 
Camp : Accommodation and Catering for 

all Contractor personnel 
 X 

3.11 
Mobilization of the Contractor Personnel 

to the Rig / wellsite 
 X 

3.12 
Infield Transportation of Contractor 

Personnel 
 X 

3.13 
Infield Transportation - Contractors 

Equipment and materials 
 X 

 


