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AMENDMENT NO. 08 DATED 22.09.2018 
 

This Amendment against e-Tender No. CDG8102P19 for “Hiring of Cementing 

Services including 2 (two) numbers Cementing Units for a period of 3(three) years in 

the States of Assam & Arunachal Pradesh” is issued to incorporate the followings 

changes/amendments: 

AA. Certain changes are made in the Tender (Indicated in the Enclosure A). 

BB. All other Terms and Conditions of the Tender/Bid Document (Considering all 
previous Amendments/Addendums, if any) will remain unchanged. 
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Enclosure A To Amendment No. 08 

 

 

######### 

 

Sl. Tender Clause No. Tender Clause Description Amended Clauses 
1 Part-3 

 

SECTION-I 
 

GENERAL 

CONDITIONS OF 
CONTRACT 

Clause No. 18.1 

Time is the essence of this 
Contract. In the event of the 
Contractor's default in timely 
mobilization for commencement 
of operations within the 
stipulated period, the 
Contractor shall be liable to pay 
liquidated damages @ 0.5 % of 
the Annualized contract value 
including mobilization cost, per 
week or part there of delay 
subject to maximum of 7.5%. 
Liquidated Damages will be 
reckoned from the expiry date of 
the scheduled mobilisation 
period as defined in Clause No. 
2.2 of Section-I. 
 
Note: For interim mobilization, 

LD will be applicable @ 0.5% of 

the Contract value, per week or 

part there of delay subject to 

maximum of 7.5%. 

Time is the essence of this 
Contract. In the event of the 
Contractor's default in timely 
mobilization for commencement 
of operations within the 
stipulated period, the Contractor 
shall be liable to pay liquidated 
damages @ 0.5 % of the total 
contract value including 
mobilization cost, per week or 
part there of delay subject to 
maximum of 7.5%. Liquidated 
Damages will be reckoned from 
the expiry date of the scheduled 
mobilisation period as defined in 
Clause No. 2.2 of Section-I. 
 
Note: For interim mobilization, 

LD will be applicable @ 0.5% of 

the Contract value, per week or 

part there of delay subject to 

maximum of 7.5%. 


