OIL INDIA LIMITED
RAJASTHAN PROJECT

CORRIGENDUM

Amendment No. 1 dtd 19.09.2014 to tender CJG3520P15

1. Amendment No.1 dated 19.09.2014 is issued to notify certain changes in the BRC/BEC, Scope of Work, General Conditions of Contract
and Instruction to Bidders against the e-tender CJG3520P15 for Hiring of Services for 250 Sq. Km. of HR 3D Seismic Data Acquisition
& Processing in Jaisalmer PML Area.

2. Bid Closing/Technical Bid Opening date & time of the e-tender are also extended to 21.10.2014, 11.00 Hrs (IST)/ 15:00 Hrs (IST)

respectively. Consequently, the last date for receipt of Application and Tender Fee to participate against the tender stands extended upto
14.10.2014.

3. All other terms and condition of the tenders remain unchanged.

The changes in the bid documents are given as Annexures to this page. Bidders are requested to take note of the same while preparing
and submitting their offer.



ANNEXURE-I

Details of changes done in BRC/BEC (PART-2, SECTION-I) against Tender No. CJG3520P15 :

Clause Existing Clause Revised Clause
No./Section
1.1.(i) Bidders must have successfully completed land 3D Vibroseis | Bidders must have successfully completed land 3D Vibroseis Seismic Surveys in
Seismic Surveys with a minimum cumulative total of 2000 Sq. | the last five (5) years ending last day of the month previous to the one in which
Km in the last five (5) years ending last day of the month previous | bids are invited with a minimum cumulative total as follows.
to the one in which bids are invited. Bidders must submit
documentary evidence in support of their experiences. Srl. | Area | Fol | Bin Size
d
a | 250 > <125mX 12.5m
56
b | 500 > >125m X 125 mto <25 mX
56 | 25m
c | 1000 |> >25mX25m
56
Bidders must submit documentary evidence in support of their experiences.
1.1 (ii) Bidder must have state-of-the-art processing center to carry out | Bidder must have state-of-the-art processing center to carry out detailed seismic

detailed seismic data processing works. The bidder must have
experience in seismic data processing and completed Processing
of minimum 2000 Sg. Km of Land 3D seismic data up to Pre-
stack Time Migration (Pre-STM) in last five (5) years ending last
day of the month previous to the one in which bids are invited.
Bidders must submit documentary evidence in support of their
experiences.

data processing works. The bidder must have experience in seismic data
processing and completed Processing of Land 3D seismic data up to Pre-stack
Time Migration (Pre-STM) in the last five (5) years ending last day of the month
previous to the one in which bids are invited with a minimum cumulative total as
follows.

Srl. | Area | Fold Bin Size

a 250 >56 <125mX125m

b 500 >56 >125mX 125mto<25mX?25
m

c 1000 | =56 >25mX25m

Bidders must submit documentary evidence in support of their experiences.




1.1 (iii)

Foreign Bidders : Overseas Bidders must have successfully
carried out a minimum of 1000 Sg. Km of land 3D Seismic Data
Acquisition in two countries other than the country of origin as on
the last day of the month previous to the one in which bids are
invited, provided they meet the experience criteria mentioned in
sub-clauses (i) and (ii) above.
Or

Overseas bidders should have successfully completed at least 100
Sg. Km. of Land 3D Seismic Data Acquisition in India, provided
they meet the experience criteria mentioned in sub-clauses (i) and
(i) above.

Bidders must submit documentary evidence in support of their
experiences.

Overseas Bidders must have successfully carried out a minimum of 500 Sq. Km
of land 3D Seismic Data Acquisition in two countries other than the country of
origin as on the last day of the month previous to the one in which bids are
invited, provided they meet the experience criteria mentioned in sub-clauses (i)
and (ii) above.
Or

Overseas bidders should have successfully completed at least 100 Sg. Km. of
Land 3D Seismic Data Acquisition in India, provided they meet the experience
criteria mentioned in sub-clauses (i) and (ii) above.

1.4

The successful bidder must mobilize and commence operation
within 60 days from the date of receiving of Clearances for Camp
Establishment, Mobilization of Equipment & Manpower, and
Permission to work in Area from different Agencies of
Government of India & Govt. of Rajasthan. However, Contractor
must apply for necessary clearances to the different agencies of
Government of India & Govt. of Rajasthan pertaining to Camp
Establishment, Mobilization of Equipment & Manpower, and
Permission to work in Area within 15 days from date of issue of
Letter of Award (LOA) by Company.

Mobilization shall be deemed to be completed when all personnel,
equipment, tools, consumables and field crew are mobilized and
also the equipment are fully tested & calibrated and necessary pre-
acquisition experimental work conducted as specified in scope of
work and first regular production record is taken and accepted by
the Company. The time spent on the pre-acquisition experimental
work is inclusive in the above mobilization period. Bidders must
provide categorical confirmation of their capability and intent to
meet this timing in their Technical Bid otherwise their Bid will be
rejected.

The successful bidder must mobilize and commence operation within 60 days
from the date of receiving of Clearances for Camp Establishment, Mobilization
of Equipment & Manpower, and Permission to work in Area from different
Agencies of Government of India & Govt. of Rajasthan. However, Contractor
must apply for necessary clearances to the different agencies of Government of
India & Govt. of Rajasthan pertaining to Camp Establishment, Mobilization of
Equipment & Manpower, and Permission to work in Area within 7 days from
date of Signing of Contract.

Mobilization shall be deemed to be completed when all personnel, equipment,
tools, consumables and field crew are mobilized and also the equipment are fully
tested & calibrated and necessary pre-acquisition experimental work conducted
as specified in scope of work and first regular production record is taken and
accepted by the Company. The time spent on the pre-acquisition experimental
work is inclusive in the above mobilization period. Bidders must provide
categorical confirmation of their capability and intent to meet this timing in their
Technical Bid otherwise their Bid will be rejected.




2.7

The bidder must have successfully completed land 3D Seismic
Data Acquisition and Processing upto Pre-STM during last seven
years ending last day of the month previous to the one in which
bids are invited as mentioned below.

(i) Three (3) projects of land 3D Seismic Data Acquisition and
Processing upto Pre-STM each costing not less than Rs 39.87
Crore ( 6.4 Million USD).

Or
(if) Two (2) projects of land 3D Seismic Data Acquisition and
processing upto Pre-  STM each costing not less than Rs 49.84
Crore (8.0 Million USD)).

Or
(iii) One (1) project of land 3D Seismic Data Acquisition and
Processing upto Pre-  STM costing not less than Rs 79.74 Crore
(12.8 Million USD)

The bidder has to provide documentary evidence in support of the
above.

-Stands Deleted-




ANNEXURE-II

Details of changes done in GENERAL CONDITIONS OF CONTRACT (GCC) (Part-3, Section-1) against Tender No. CJG3520P15

Clause Existing Clause Revised Clause
No./Section
2.3 The successful bidder must mobilize and commence operation within | The successful bidder must mobilize and commence operation within

60 days from the date of receiving of Clearances for Camp
Establishment, Mobilization of Equipment & Manpower, and
Permission to work in Area from different Agencies of Government
of India & Govt. of Rajasthan. However, Contractor must apply for
necessary clearances to the different agencies of Government of
India & Govt. of Rajasthan pertaining to Camp Establishment,
Mobilization of Equipment & Manpower, and Permission to work in
Area within 15 days from date of issue of Letter of Award (LOA)
by Company.

Mobilization shall be deemed to be completed when all
personnel, equipment, tools, consumables and field crew are
mobilized and also the equipment are fully tested & calibrated and
necessary pre-acquisition experimental work conducted as specified
in scope of work and first regular production record is taken and
accepted by the Company. The time spent on the pre-acquisition
experimental work is inclusive in the above mobilization period.
However, the actual time spent on this pre-acquisition experimental
work will be paid as per rate quoted against “Cost for Experimental
Recording” i.e. Srl. No. 2 of Price Bid Format (PROFORMA-II,
Part-2, Section-1) in addition to lumpsum Mobilization Charges.

60 days from the date of receiving of Clearances for Camp
Establishment, Mobilization of Equipment & Manpower, and
Permission to work in Area from different Agencies of Government of
India & Govt. of Rajasthan. However, Contractor must apply for
necessary clearances to the different agencies of Government of India
& Govt. of Rajasthan pertaining to Camp Establishment, Mobilization
of Equipment & Manpower, and Permission to work in Area within 7
days from the date of Signing of Contract.

Mobilization shall be deemed to be completed when all
personnel, equipment, tools, consumables and field crew are mobilized
and also the equipment are fully tested & calibrated and necessary pre-
acquisition experimental work conducted as specified in scope of work
and first regular production record is taken and accepted by the
Company. The time spent on the pre-acquisition experimental work is
inclusive in the above mobilization period. However, the actual time
spent on this pre-acquisition experimental work will be paid as per rate
quoted against “Cost for Experimental Recording” i.e. Srl. No. 2 of
Price Bid Format (PROFORMA-II, Part-2, Section-I) in addition to
lumpsum Mobilization Charges.




ANNEXURE-III

Details of changes done in  SCOPE OF WORK (PART-3, SECTION-1V) against Tender No. CJG3520P15

Clause
No./Section

Existing Clause

Revised Clause

A5.1

The successful bidder must mobilize and commence operation within 60 days
from the date of receiving of Clearances for Camp Establishment,
Mobilization of Equipment & Manpower, and Permission to work in Area
from different Agencies of Government of India & Govt. of Rajasthan.
However, Contractor must apply for necessary clearances to the different
agencies of Government of India & Govt. of Rajasthan pertaining to Camp
Establishment, Mobilization of Equipment & Manpower, and Permission to
work in Area within 15 days from date of issue of Letter of Award (LOA)
by Company.

Mobilization shall be deemed to be completed when all personnel,
equipment, tools, consumables and field crew are mobilized and also the
equipment are fully tested & calibrated and necessary pre-acquisition
experimental work conducted as specified in scope of work and first regular
production record is taken and accepted by the Company. The time spent on
the pre-acquisition experimental work is inclusive in the above mobilization
period. However, the actual time spent on this pre-acquisition experimental
work will be paid as per rate quoted against “Cost for Experimental
Recording” i.e., Srl. No. 2 of Price Bid Format (PROFORMA-II, Part-2,
Section-I).

The successful bidder must mobilize and commence operation
within 60 days from the date of receiving of Clearances for Camp
Establishment, Mobilization of Equipment & Manpower, and
Permission to work in Area from different Agencies of Government
of India & Govt. of Rajasthan. However, Contractor must apply for
necessary clearances to the different agencies of Government of
India & Govt. of Rajasthan pertaining to Camp Establishment,
Mobilization of Equipment & Manpower, and Permission to work in
Area within 7 days from date of Signing Of Contract.

Mobilization shall be deemed to be completed when all personnel,
equipment, tools, consumables and field crew are mobilized and also
the equipment are fully tested & calibrated and necessary pre-
acquisition experimental work conducted as specified in scope of
work and first regular production record is taken and accepted by the
Company. The time spent on the pre-acquisition experimental work
is inclusive in the above mobilization period. However, the actual
time spent on this pre-acquisition experimental work will be paid as
per rate quoted against “Cost for Experimental Recording” i.e., Srl.
No. 2 of Price Bid Format (PROFORMA-II, Part-2, Section-I).

B2.1

The Contractor is required to start the processing of the seismic data within
07 days of completion of seismic data acquisition in the block. Contractor
shall collect and transfer seismic and other relevant data to its Seismic Data
Processing Center at their own cost from OIL’s office at Jodhpur. The
processing job should start immediately on arrival of the data set in their
processing Center. The processing should be completed within three (3)
months from the date of start of processing work.

The Contractor is required to start the processing of the seismic data
within 07 days of completion of seismic data acquisition in the
block. Contractor shall collect and transfer seismic and other
relevant data to its Seismic Data Processing Center at their own cost
from OIL’s office at Jodhpur. The processing job should start
immediately on arrival of the data set in their processing Center. The
processing should be completed within five (5) months from the
date of start of processing work.




ANNEXURE-IV

Details of changes done in INSTRUCTION TO BIDDERS (PART-I, SECTION-II) against Tender No. CJG3520P15

Clause Existing Clause Revised Clause
No./Section
31.1 Within 15 (fifteen) days of receipt of notification of award from the

Within 21 (twenty one ) days of receipt of notification of award from
the Company, the successful Bidder shall furnish to Company the
Performance Security for an amount (7.5% of total evaluated
contract cost) specified in the Covering Letter and in the Letter of
Award (LOA) issued by Company.

Company, the successful Bidder shall furnish to Company the Performance
Security for an amount (7.5% of total evaluated contract cost) specified in the
Covering Letter and in the Letter of Award (LOA) issued by Company.




