
 

 

OIL INDIA LIMITED 

(A GOVT. OF INDIA ENTERPRISE) 

    P.O. DULIAJAN-786602 

                                         Date: 09.01.2017 
CONTRACTS DEPARTMENT                                (CIVIL TENDER: ONLY FOR OIL REGISTERED VENDOR) 
 

SEALED Bids are invited from OIL Registered Contractors on “one Firm/Contractor one bid” 

basis for the following works: 
Sl. 
No. 

IFB No. Description of work Location  Time of 
completion  

 OIL 
Class 

Bid 
document 

cost. 

1  
DCC3493L17 

Construction of Internal Boundary wall at 
CGGS, Madhuban including supply of all 
materials except Cement. 

 

At CGGS, 
Madhuban, 
Duliajan 

       45 
(Forty Five)  

Weeks 

 
   D 

 
   Free 

2. All the tender documents are available at OIL’s website www.oil-india.com. The bidders 
will have to download the Proforma-1, duly fill it up and sign it, and submit the same in SEALED 
ENVELOPES (Only Proforma -1 is to be submitted. No other document is required to be 
submitted by the bidders.).  
3. Sealed envelopes containing duly filled up and duly signed Proforma-I shall be marked at top 
with the above IFB Number and description of work and addressed to the DGM-Contracts (HoD), Oil 
India Limited, P.O. Duliajan, Dist. Dibrugarh, Assam. 
4. Bids will be received upto 12.45 P.M. (IST) on 09/02/2017 at the office of the GM-Contracts 
(HoD), Duliajan and opened on the same day at 1.00 P.M.(IST) at his office. 
5. However, if the above mentioned closing/opening day of the tender happens to be non-working 
day due to Bandh/Strike or any other reason, the bids will be received and opened on the following 
working day at the same time except on Saturday. 
6.(i)The bidder should not quote their rates for individual items. They should offer their overall 
rate only as a percentage of Company’s internally estimated cost within the limit of at Par to 
+10% on the Company’s internal estimated contract cost. However the bids with overall rates 
quoted below at par and above (+10%) of Company’s internal estimate will be rejected outright. 

In case of identical lowest offered rate by more than 1 (one) bidder, the selection will be made 
by draw of lots amongst the parties offering the same lowest price for priority -1 and priority-2 
bidder. The Tender shall be awarded to priority-1 bidder only but if prority-1 bidder fails to 
accept the LOI/found non eligible/ fails to execute the jobs, then Company reserves the right to 
award the same to priority-2 biddder, if approved by Company’s management.                                                                

(ii) Estimated contract cost is inclusive of all overheads, Taxes, duties, levies etc. except PF & 
Service Tax. 
(iii) If the rate (percentage) is quoted in figures as well as in words, the percentage rate quoted in 
words shall be considered to be correct in case of discrepancy. No overwriting shall be allowed. 
However, in case of any correction, same should be initialed.  
7. All corrigenda, addenda, amendments, time extension, clarifications etc. to the tender will be 
hosted on the OIL's website only and no separate notification shall be issued in the press. Prospective 
bidders are requested to regularly visit the website to keep themselves updated.. 
 
 

 
DGM –CONTRACTS(Civil) 

For RESIDENT CHIEF EXECUTIVE  

Copy:- 
 
GM(F&A)/GM(ES)/GM-CIVIL(HoD)/DGM-MORAN    } With a request to have the above Notice  
DGM (EPA)/Dy.CEC(Moran)/Sr.E.C(Digboi).                  }   displayed on the Notice Board.  
 
DGM-Security :- Please arrange to provide Security service on 09/02//2017 from 12.30 P.M.(IST) 
onwards. 



Tender No. DCC3493L17
PROFORMA- I

(Only this Proforma-1 is required to be submifted by the bidders. No other document is required.)

Name of Work : Construction of lnternal Boundary wall at CGGS, Madhuban including supply of all
materials except Cement.

Location : At CGGS, Madhuban, Duliajan.
Contract cost : {24,98,595.33

lANe ............... .. ... ...... ... ... have
gone through all the tender documents (i) Tender Notice / IFB (ii) GCC (iii) SCC (iv) SOQ (v) SCPME (vi) SM
along with NIT uploaded in the website www.oil-india.com and agree with all the terms and conditions
provided there in.

llWe ............... ..... hereby declare
that UVVe have submitted the "One Time Security Deposit" in line with OIL's notification no.:
CONT/CIV/1296/2016 dated 25.08.2016 on or before 12:45 Hrs. of Bid Closing/Opening date of this tender
and failing to the same my/our bid will be rejected straightway by Company.

l/we on this day ol_2016, hereby offer to execute the work described

above at the rate of * at par / % above the Company's estimated total contract cost inclusive
of all overheads, Taxes, duties, levies etc. except PF & Service Tax in accordance with the Contract terms &
conditions, which l/ we have fully understood.

[. lndicate one only striking out the other... lf the rate (percentage) is quoted in figures as well as in words, the percentage rate quoted

in words shall be considered to be correct in case of discrepancy.
lf any corrections are made, same has to be signed by the concerned bidder. lf the same is not

signed, the bid will be rejected outrightl

Note:
1.0 The % aggregate offered by the bidder over the Company's internal estimated contract cost shall be

applicable uniformly towards all individual items.
2-O ln case of any identical situation, the L-1 bidder will be determined through draw of lots.
3.0 Offer not furnished in the above format as per instruction given above, shall be summarily rejected.
4.0 lf more than one bid is received from any bidder, Company reserves the right to reject all such bids.

However, Company, at its discretion, may consider any one of such bids.

Signature of bidder with seal

Date:

Y6--
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    OIL INDIALIMITED 

(A Govt. of India Enterprise)  

Contracts Department, Duliajan 
 

M/s. 

 

 

SEALED Tenders on percentage rate basis are invited from Registered O.I.L. Class ‘D’ Contractors 

for the following work.  

 

 
 

DESCRIPTION OF WORK 

 

LOCATION 

 

TIME OF 

COMPL. 

(WEEKS) 

 

ESTIMATED 

CONTRACT COST 

OF THE WORK (Rs.) 

 

BID CLOSING/ 

OPENING 

DATE 

Construction of Internal Boundary 
wall at CGGS, Madhuban including 
supply of all materials except 
Cement. 
                           

At CGGS, 

Madhuban

, Duliajan 

 

      45 

 

     24,98,695.33             

 

   09.02.2017 

 

 
2.0 All the tender documents are available at OIL’s website www.oil-india.com. The bidders will have to 

download the Proforma-1, duly fill it up and sign it, and submit the same in SEALED ENVELOPES (Only 

Proforma -1 is to be submitted. No other document is required to be submitted by the bidders.). The 

envelope shall be marked at the top with the above Tender Number and description of work and addressed to the 
 

                                                                        GM-Contracts (HoD) 

                                                                   OIL INDIA LIMITED 

                                                             Contracts Department, Duliajan 

 
The Proforma-1 to be submitted by the bidders (after filling up and signing the same) should 
be the Proforma-1 uploaded with the bid document which is signed by OIL’s authorized 
signatory. Bid document, i.e. filled up and signed Proforma-1, submitted by the bidders not 
containing the signature of OIL’s authorized signatory and / or submitted in any other format 
shall be rejected straightway. 
 

If more than one bid is received from any bidder, Company reserves the right to reject all such bids. 

However, Company, at its discretion, may consider any one of such bids.  

 
3.0  Tenders will be received up to 12:45 PM (IST) on the date as mentioned above and opened on the 

same day at 01:00 PM (IST) at his office before any attending bidders. Tender box is placed at the 
office of GM-Contracts (HoD), Duliajan.  

 
4.0 The bidder should note that they have to submit the “One Time Security Deposit’’ in line with 

OIL’s notification no.: CONT/CIV/1296/2016 dated 25.08.2016, on or before 12:45 Hrs. of Bid 
Closing/Opening date of this tender. Failing to which, the bid submitted by the bidder will be 
rejected straightway.  
 
 

5.0 (i)    The bidder should not quote their rates for individual items. They should offer their overall 
rate only as a percentage of Company’s internally estimated cost within the limit of at Par to 
+10% on the Company’s internal estimated contract cost. However the bids with overall rates 
quoted below at par and above (+10%) of Company’s internal estimate will be rejected outright.  
 



DCC3493L17  

2  

 
In case of identical lowest offered rate by more than 1 (one) bidder, the selection will be made by draw 
of lots amongst the parties offering the same lowest price for priority -1 and priority-2 bidder. The 
Tender shall be awarded to priority-1 bidder only but if prority-1 bidder fails to accept the LOI/found 
non eligible/ fails to execute the jobs, then Company reserves the right to award the same to priority-2 
bidder, if approved by Company’s management.                                                                

   (ii) Estimated contract cost is inclusive of all overheads, Taxes, duties, levies etc. except PF & Service    

        Tax. 

(iii) If the rate (percentage) is quoted in figures as well as in words, the percentage rate quoted in 

words shall be considered to be correct in case of discrepancy. No overwriting shall be allowed. 

However, in case of any correction, same should be initialed.  

 

6.0 Before tendering, the bidder is advised to inspect the works with permission from DGM (Civil) or his 

representative, to assess the nature and extent of and the conditions under which it will be carried out.  

 

Though effort will be made to allot the works at the specified location, Company reserves the right to allot 

the works in any other location. 

 
7.0 The Company reserves the right of rejecting or accepting any or all bids without assigning any reason. 

 
8.0 No bidder must withdraw the bid after its public opening. Any such withdrawal will make the bidder 

liable to forfeit his Earnest Money in full and be debarred from further tendering at the sole discretion of 

the Company and the period of debarment shall be as per Company’s prevailing banning policy. 

 
9.0 The bid must be valid for 90 (Ninety) days from the date of opening of the tender. 

 
10.0 Conditional bids are liable for rejection at the sole discretion of the Company. 

 
11.0 Time shall be regarded as the essence of the Contract and the failure on the part of Contractor to 

complete the work within the stipulated time, shall entitle the Company to recover liquidated damages 

and/ or penalty f rom The Contractor as per terms of the tender/contract. 

 
12.0 The selected bidder will be required to enter into formal contract, which will be based on his bid on 

the OIL Standard Form of Contract. 

 
13.0 The successful bidders, including OIL registered Contractors must furnish a Security Deposit @ 

2.50% of the Contract price in form of Bank Draft/ Banker's Cheque/ Bank Guarantee in favour of M/s Oil 

India Ltd., DULIAJAN, payable at DULIAJAN, before signing the formal contract. The Security Deposit will 

be refunded to the contractor after satisfactory completion of the work, but part or whole of which shall be 

used by the Company in realization of liquidated damage or claims, if any, or for adjustment of 

compensation/ loss due to Company for any reason. This Security Money shall not earn any interest. 

 
14.0 Bids can be dropped in the tender box placed at the Office of the DGM-Contracts or can be sent by 

registered post addressed to 

  GM-Contracts (HoD) 

   OIL INDIA LIMITED 

          Contracts Department, Duliajan 

 

  so as to reach his office before scheduled closing date and time. The Company will not be responsible for    

  any postal delay or non-receipt. 

 

15.0 Price shall be firm throughout the whole contract period. 

 

16.0 The Contractor will be required to allow OIL officials to inspect the works and documents in respect  

 of the workers’ payment. 
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17.0 Debarred contractors are not eligible for bidding during the time of debarment. 

 
18.0 BACKING OUT BY BIDDER:  In case bidder withdraws its bid within the bid validity period, Bid 
Security will be forfeited and the party will be debarred as per the “Guidelines for Banning business 
Dealings”.  

 
19.0 BACKING OUT BY L-1 BIDDER AFTER ISSUE OF LOA:  In case LOA issued is not accepted by 
the L1 bidder or the Performance Security is not submitted as per the terms of the contract within the time 
specified in the Bid Document, the bid security shall be forfeited the party will be debarred as per the 
“Guidelines for Banning business Dealings”. 

 
20.0 FURNISHING FRAUDULENT INFORMATION/DOCUMENT:  If it is found at any time that, a Bidder 
/ Contractor has / had furnished fraudulent documents / information, the Bid Security / Performance 
Security shall be forfeited and the party will be debarred as per the “Guidelines for Banning business 
Dealings”.  

 

21.0 As per the Service Tax Act, the bidders/contractors are required to furnish Service Tax invoices 
containing the requisite details as shown in the Proforma of Tax Invoice. The Contractors must ensure 
submission of monthly Service Tax Invoice and Service Tax (if applicable) shall be reimbursed to them. 
In the absence of Service Tax invoices, Service Tax will not be reimbursed and the consequences of the 
same shall entirely rest upon the Contractors. 

 

 

  

 

     ( A. DAS ) 

 DGM-CONTRACTS (Civil) 
 

 

 

Copy: 
| With a request to have 

| the above Notice displayed 

   | on their Notice Board 
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    OIL INDIA LIMITED 

(A Govt. of India Enterprise) 
    Contracts, Duliajan 

WORKS CONTRACT 

DCC3493L17 

DESCRIPTION OF WORK/ SERVICE:- 

Construction of Internal Boundary wall at CGGS, Madhuban including supply of all materials 
except Cement. 

 
GENERAL CONDITIONS OF CONTRACT (GCC) 

MEMORANDUM OF AGREEMENT made this__________day of__________________________  
Between OIL INDIA LIMITED a Company incorporated under the Companies Act 1956 and having its 
Registered Office at Duliajan in the District of Dibrugarh, Assam ( hereinafter called Company ) of the 
one part and Shri/Smti __________________________and 
Shri/Smti__________________________carrying on business as partners/proprietor under the firm 
name and style of M/s.____________________ with the main Office at______________________in 
the District of _______________________ aforesaid ( hereinafter called 'Contractor') on the other 
part. 

WITNESSETH: 

1. a) The contractor hereby agrees to carry out the work set down in the Schedule of work which forms 
part-II of this Contract in accordance with the 1968 General Conditions of Contract of Oil India Limited 
and General Specifications read in conjunction with any drawings and Particular Specifications & 
instructions which forms Part-III of the contract utilizing any materials/services as offered by the 
Company as per Part-IV of the contract at______________________________________________ . 

 b) In this Contract all words and expressions shall have the same meaning as are respectively assigned 
to them in the 1968 General Conditions of Contract of Oil India Limited which the Contractor has 
perused and is fully conversant with before entering into this Contract. 

 c) The clauses of this contract and of the specifications set out hereunder shall be paramount and in the 
event of anything herein contained being inconsistent with any term or terms of the 1968 General 
Conditions of Contract of Oil India Limited, the said term or terms of the 1968 General conditions of 
Contract to the extent of such inconsistency, and no further, shall not be binding on the parties hereto. 

2. i)The contractor shall provide all labour, supervision and transport and such specified materials 
described in part-II of the Contract including tools and plants as necessary for the work and shall be 
responsible for all royalties and other levies and his rates shall include for these. The work executed and 
materials supplied shall be to the satisfaction of the Company's Engineer and Contractor's rates shall 
include for all incidental and contingent work which although not specifically mentioned in this contract 
are necessary for its completion in a sound and workman like manner. 

  ii) Contractor shall have to produce necessary cash memos towards forest produce used against the 
contract to DGM (Civil) used against this contract from the authorities prior to processing of final payment. 
In absence of cash memos, the final bill shall not be processed. 

3. The Company's Engineer shall have power to: 

 a) Reduce the rates at which payments shall be made if the quality of work although acceptable is not 
upto the required standard set forth in the OIL Standard Specifications which have been perused and 
fully understood by the Contractor. 

b) Order the Contractor to remove any inferior material from the site and to demolish or rectify any work 

Contractor 1 Company 
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DCC1786L17 

of   inferior  
workmanship, 
failing which the 
Company's 
Engineer may 

Demolished or rectified by any other means at the Contractor's expenses.  arrange for 

GCC 

any such work to be 

c) Order the Contractor to remove or replace any workman who he (The Engineer) considers incompetent 
or unsuitable; the Engineer's opinion as to the competence and suitability of any workman engaged by the 
Contractor shall be final and binding on the Contractor. 

d) Issue to the Contractor from time to time during the progress of the work such further drawings and 
instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of 
the works and the Contractor shall carry out and be bound by the same. 

e) Order deviations in Part II and III of this Contract. All such deviation orders shall be in writing and shall 
show the financial effect, if any, of such deviation and whether any extra time is to be allowed. The rates to 
be applied for such Deviation Order shall be the same for those appearing in Company's Schedule of Rate 
in force on the date of issue of such Deviation Order, to which the contractor has no objection. 

4. The Contractor shall have no claim against the company in respect of any work which may be 
withdrawn but only for work actually completed under this contract. During the actual execution of the 
contract, if any, additional items (deviated items) are required, which are not covered in the tender, 
payments of such items shall be made at the current OIL schedule of rates. In case of positive variation in 
quantity of any item from the quantity mentioned in the schedule of work during the actual execution of 
work, the Contractor will have to carry out the positive varied quantity at the contract rate, or Internally 
estimated rate, whichever is lower. 

5. The Company reserves the right to cancel this Contract at any time upon full payment of work done and 
the value of the materials collected by the contractor for permanent incorporation in the work under this 
contract particularly for execution of this contract upto the date of cancellation of the Contract. The 
valuation of the work done and the materials collected shall be estimated by the company's Engineer in 
presence of the contractor. The Contractor shall have no claim to any further payment whatsoever. The 
valuation would be carried out exparte if Contractor fails to turn up despite reasonable notice which will be 
binding on the Contractor 

6. The Contractor hereby undertakes to indemnify the Company against all claims which may arise under 
the under noted Acts :- 

i) 
ii) 
iii) 
iv) 
v) 
vi) 
vii) 
viii) 
ix) 
x) 
xi) 

The Mines Act. 
The Minimum Wages Act, 1948. 
The Workman's Compensation Act, 1923. 
The Payment of wages Act, 1963. 
The Payment of Bonus Act, 1965. 
The Contract Labour (Regulation & Abolition) Act, 1970 and the rules framed there under. 
Employees Pension Scheme,1995. 
Inter-State Migrant (Regulation of Employment and Condition of Service) Act. 1979. 
The Employees Provident Fund and Miscellaneous Provisions Act, 1952. 
VAT Act. 
Service Tax Act, if applicable. 

or any other Acts or Statute not here in above specifically mentioned having bearing over engagement of 
workers directly or indirectly for execution of work. The Contractor shall not make the Company liable to 
reimburse the Contractor for the statutory increase in the wage rates of the Contract Labour appointed by 
the Contractor. Such Statutory increase in the wage rates of Contract Labour shall be borne by the 
contractor 

7. The Contractor shall clear away all rubbish and surplus material from the site on completion of work and 
shall leave the site clean and tidy. 

8. The Contractor must complete the work within 45 weeks of the written order to commence work. During 
the currency of the job, the work progress must be commensurate with the time elapsed. In the event of 
any delay on the contractor's part, he/she will be liable to pay to the company liquidated damages at the 
rate of 1/2% (Half percentage) per week of the contract price of the item(s) delayed in completion and the 
maximum value of the liquidated damage will be 7.5% of the contract price of the item(s) delayed provided 
the item(s) delayed are not critical for commissioning and final utilization of the work. If, however, the 
item(s) delayed in 

Contractor 
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Company 
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completion are critical for commissioning and final utilization of the work then the contractor will be liable to 
pay liquidated damages by way of penalty at the rate of 1/2% (Half percent) per week of delay of the total 
contract cost subject to a maximum of 7.5% of total contract cost.  

The DGM (Civil)'s certificate as to the criticality or otherwise of an item shall be final. 
        The payment of liquidated damages/penalty may be reduced or waived at the sole discretion of the 
Company whose decision in this regard will be final. 
        In the event of there being undue delay in execution of the Contract, the Company reserves the 
right to cancel the Contract and / or levy such additional damages as it deems fit based on the actual loss 
suffered by the company attributable to such delay. The company's decision in this regard shall be final. 

9. In order to promote, safeguard and facilitate the general operational economic in the interest of the 
Company during the continuance of this contract the Contractor hereby agrees and undertakes not to take 
any direct or indirect interest and or support, assist, maintain or help any person or persons engaged in 
antisocial activities, demonstration, riots , or in any agitation prejudicial to the Company's interest and any 
such event taking shape or form at any place of the Company's works or and its neighborhood. 

10. The tendered all-inclusive Price (i.e. the Contract price) is Rs.____________________________ 
(Rupees_______________________________________________________________________________
__________________________only.) but the Company shall pay the Contractor only for actual work done 
at the all inclusive rates set down in the Schedule of work part II of this Contract. 

       On account payment may be made, not oftener than monthly, upto the amount of 92.5% of the value 
of work done. Final payment will be made only after satisfactory completion of the work. Such final payment 
shall be based on the work actually done allowing for deviations and any deductions and the measurement 
shall be checked and certified correct by the Company's Engineer before any such final payment is made. 

11. The contractor employing 20 (twenty ) or more workmen on any day preceding 12 months shall be 
required to obtain requisite license at his cost from the appropriate Licensing Officer before undertaking any 
Contract work. The Contractor shall also observe the rules & regulations framed under the Contract Labour 
(Regulation & Abolition) Act. 

12. Wages shall be paid by the Contractor to the workmen directly without any intervention of any 
Jamadars or Thekaders and that the Contractor shall ensure that no amount by way of commission or 
otherwise be deducted/ recovered by the Jamadar from the wages of the workmen. 

13. The Company for any reason whatsoever and of which the company shall be sole judge may terminate 
this Contract with a 24 hours notice in writing to the Contractor and in the event of Company's so doing the 
clause 5 here of shall prevail and the accounts between the parties will be in accordance therewith 
finalized. 

14. The Contractor will not be allowed to construct any structure (for storage / housing purpose) with 
thatch, bamboo or any other inflammable materials within any company's fenced area. 

15. The Contractor shall ensure that all men engaged by him/her are provided with appropriate protective 
clothing and safety wear in accordance with regulation 89(a) and 89(b) in the Oil mines Regulations 1984. 
The Company's representative shall not allow/accept those men who are not provided with the same. 

16. All Statutory taxes levied by the Central and State Government or any other competent authority from 
time to time will be borne by Contractor and the amount of the contract specified in the contract is inclusive 
of all tax liabilities. However, any subsequent increase in such statutory taxes after bid opening day will be 
borne by the Company. Similarly if there is any decrease in such statutory taxes after bid opening, the 
Company shall recover the decreased amount of such taxes from the contractor. 

17. The Contractor shall deploy local persons in all works. 

18. The Contractor shall not engage minor labour below 18(eighteen) years of age under any 
circumstances. 

19. The Contractor and his/her workmen shall strictly observe the rules and regulations as per Mines Act. 
(latest editions). 

Contractor 3 Company 



DCC3493L17 GCC 

20. Special Conditions:- 

       a) The amount of retention money shall be released after 6(six) months from the date of issue of 
completion certificate from concerned department. 

        b) The contractor will be required to allow OIL Officials to inspect the work site and documents in 
respect of the workers' payment. 

        c) Contractor(s) whosoever is liable to be covered under the P.F. Act and contract cost is inclusive 
of P.F., must ensure strict compliance of provisions of Provident Fund and Miscellaneous Provisions Act, 
1952 in addition to the various Acts mentioned elsewhere in this contract. Any contractor found violating 
these provisions will render themselves disqualified from any future tendering. As per terms of the 
contract, if applicable, the Contractor must deposit Provident Fund Contribution (covering Employee's & 
Employer's share) with the competent authority monthly under their direct code. The Contractor shall be 
required to submit documentary evidence of deposit of P.F. Contribution to the Company. In case of 
failure to provide such documentary evidence, the Company reserves the right to withhold the amount 
equivalent to 12% P.F. Contribution on wage component. 

       d) In case P.F. is not included in the contract cost and later on required to be deposited by the 
Contractor, the same will be reimbursed on production of documentary evidence of depositing the same 
to the authority concerned. 12% P.F. will be applicable on the wage component of the contract cost. 
           Based on contractor's declaration regarding P.F. & Wage component in last page of part-II, 
the same will be incorporated in the contract. 

         e) All safety precautions to be maintained by the Contractor at his own cost as per safety rules 
and regulations. 

         f) The Contractor shall use pump if needed for dewatering of pit while excavation for which no 
extra payment will be made. 

g) The Contractor shall have to work during rainy seasons also. 

       h) Watch and ward, loss or damage to Company's property, theft and other incidental charges 
shall be Contractor's responsibility. 

i) Efficient workmen to be engaged by the Contractor. 

        j) The Contractor's representative should report to Engineer-in-charge on all working day's at 
7.00 A.M. and 3.00 P.M. for instructions. 

        k) Materials if rejected should be removed from site within 48(forty- eight) hours of rejection, 
failing which the Company reserves the right to get the rejected materials removed at the risk and cost of 
the Contractor. 
        l) The Company reserves the right to get the part or whole work complete at the risk and cost of 
the Contractor if he fails to complete the work within the stipulated time without any valid reason. The 
Company's decision shall be final and binding on the Contractor. 

m) The Contractor shall obtain labour clearance within 7(seven) days of signing the Contract. 

        n) Water that may accumulate on the site during progress of the works or in trenches and 
excavations from other than accepted risks shall be removed from the site to entire satisfaction of the 
Engineer-in-charge and at the Contractor's expense. 

o) The Contractor shall be in a position to execute 2(two) locations simultaneously. 

        p) If required, the Contractor shall have to work in two shifts for which no extra payment will be 
admissible to him/them. 

Contractor 4 Company 
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q) If needed water and electricity will have to be arranged by the Contractor at his own cost. 

GCC 

 r) The Contractor and his workmen are to be strictly observed the safety precautionary rules as per 
Mines Act (Latest edition) while executing the work. 

s) The Contractor shall have to provide temporary latrine facilities in all the entire work site for use of 
their workmen during progress of work. 

t) The contractor himself (the signatory of the contract ) must visit the site at least twice in a week as 
fixed for taking necessary instruction from the Engineer-in charge. 

u) The program of works to be submitted in the form of Bar Chart within 3 days of receipt of work 
order work twice in a week for necessary technical guidance and advices from Engineer- in-charge or 
site-in-charge. 

21. SPECIAL INSTRUCTION:     

DELETED 

22. ARBITRATION : 

Any dispute under this contract will be settled through Arbitration as per Indian Arbitration and 
Conciliation Act, 1996. 

Place of  Arbitration : DULIAJAN . 

23. FORCE MAJEURE: 

Force Majeure (exemption) Clause of the International Chamber of Commerce (ICC Publication No. 421) 
is hereby incorporated in this contract. 

24. I.B. VERIFICATION REPORT AND SECURITY REVIEW: 

 Contractor will be required to submit the verification report to ascertain character and antecedents from 
the Civil Administration towards the persons engaged under this contract to the Head of the user 
Department before engagement. 

25. In case of any doubt or dispute as to the interpretation of any clause herein contained, the decision of the 

Company's Engineer shall be final and binding on the contractor. 

26. SET OFF CLAUSE:- 

"Any sum of money due and payable to the contractor (including Security Deposit refundable to them) under 
this or any other contract may be appropriated by Oil India Limited and set off against any claim of Oil India 
Limited (or such other person or persons contracting through Oil India Limited) for payment of a sum of 
money arising out of this contract or under any other contract made by the contractor with Oil India Limited 
(or such other person or persons contracting through Oil India Limited)." 

27.0       FURNISHING FRAUDULENT INFORMATION/DOCUMENT:  If it is found at any time that, a Bidder / 
Contractor has / had furnished fraudulent documents / information, the Bid Security / Performance Security 
shall be forfeited and the party will be debarred as per the “Guidelines for Banning business Dealings”. 
  
28.0 LIQUIDATED DAMAGES FOR DELAY IN MOBILISATION AND/ OR COMPLETION OF WORKS AND 
SERVICES 

28.1 In normal case of works /service contracts, liquidated damages will be applicable @ 0.5% of the 
contract value per week or part thereof, for delay in contract mobilization /completion date subject to a 
maximum ceiling of 7.5% of contract value . 
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IN WITNESS whereof the parties hereunto set their hands seals the day and year first written above:- 

SIGNED & DELIVERED FOR AND 

ON BEHALF OF 

---------------------------------- 
(Signature of Contractor or 
his legal Attorney) 

--------------------------------------------- 

---------------------------------- 
(Full Name of Signatory) -------------------------  by the hand 

of ------------------------------------------ 
its Partner/Legal Attorney 

-------------------------------------- 
(Seal of Contractor's Firm) 

And in presence of 

------------------------------------------ 

Date : __________________ 

---------------------------------- 
(Signature of witness) 

-------------------------------- 
(Full Name of Signatory) 

Address: 

---------------------------------- 

---------------------------------- 
(Signature of Acceptor) 

SIGNED & DELIVERED FOR & ON 

BEHALF OF OIL INDIA LIMITED 

Date______________________ 

Designation _______________ 
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OIL INDIA LIMITED  

(A Govt. of India Enterprise)  
Contracts, Duliajan 

 
Tender No. DCC3493L17 

 
SOQ - Schedule of Work, Unit, Quantities, Rates and Prices. 

 
__________________________________________________________________________________________  
Service Description of Unit Qty. Estimated Estimated 

Line Works   Rates per Amount 

No.    unit  

    (Rs)   
__________________________________________________________________________________________ 
 
 
 

 
GROUP A      

SECTION A      

Labour supervision and related transport wherever applicable   

10 :Earth work in excavation Cubic meter 370.860 144.96 53,759.87 

 by mechanical means     

 (Hydraulic     

 excavator) / manual means     

 over areas (exceeding 30cm     

 in depth. 1.5m     

 in width as well as 10     

 sqm on plan) including     

 disposal of     

 excavated earth, lead upto     

 50m and lift upto 1.5m,     

 disposed earth to be     

 levelled and neatly dressed.     

 All kinds of soil.     

20 :Filling available excavated Cubic meter 370.860 93.91 34,827.46 

 earth (excluding rock) in     

 trenches, plinth,     

 sides of foundations etc.     

 in layers not exceeding     

 20cm in      

 depth, consolidating each     

 deposited layer by ramming     

 and watering,     

 lead up to 50 m and lift upto     

 1.5 m.      

30 :Surface dressing of the Square meter 810.000 10.48 8,488.80 

 ground including removing     

 vegetation and     

 in-equalities not exceeding     

 15 cm deep and disposal of     

 rubbish, lead     

 upto 50 m and lift upto 1.5     

 m. All kinds of soil     

40 :Clearing jungle including Square meter 810.000 5.40 4,374.00 

 uprooting of rank vegetation,     

 grass, brush     

 wood, trees and saplings of     
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No.    unit  

    (Rs)   
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 girth upto 30 cm measured at     

 a height of 1 m     

 above ground level and     

 removal of rubbish upto a     

 distance of 50 m     

 outside the periphery of the     

 area cleared.     

50 Providing and laying in Cubic meter 18.360 3,708.41 68,086.41 

 position cement concrete of     

 specified grade     

 excluding the cost of     

 centering and shuttering -     

 All work up to plinth     

 level : 1:3:6 (1 Cement : 3     

 coarse sand : 6 graded stone     

 aggregate 20 mm     

 nominal size)     

 (Ref. CPWD SOR 2012 Item No.     

 4.1.5)     

60 Centering and shuttering Square meter 53.420 187.04 9,991.68 

 including strutting, propping     

 etc. and removal     

 of form work for :     

 Foundations, footings, bases     

 for columns     

 (Ref. CPWD SOR 2012 Item No.     

 4.3.1     

70 Providing and laying in Cubic meter 59.750 3,676.60 219,676.85 

 position specified grade of     

 reinforced cement     

 concrete, excluding the cost     

 of centering, shuttering,     

 finishing and     

 reinforcement - All work up     

 to plinth level : 1:1.5:3 (1     

 cement : 1.5     

 coarse sand : 3 graded stone      
aggregate  
20 mm nominal size)  
(Ref. CPWD SOR 2012 Item No. 
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 5.1.2     

80 Reinforced cement concrete Cubic meter 15.880 4,394.86 69,790.38 

 work in walls (any     

 thickness), including     

 attached pilasters,     

 buttresses, plinth and string     

 courses, fillets,     

 columns, pillars, piers,     

 abutments, posts and struts     

 etc. up to floor     

 five level, excluding cost of     

 centering, shuttering,     

 finishing and     

 reinforcement : 1:1.5:3 (1     

 cement : 1.5 coarse sand : 3     

 graded stone     

 aggregate 20 mm nominal size)     

 (Ref. CPWD SOR 2012 Item No.     

 5.2.2)     

90 Reinforced cement concrete Cubic meter 11.960 4,672.05 55,877.72 

 work in beams, suspended     

 floors, roofs having     

 slope up to 15° landings,     

 balconies, shelves, chajjas,     

 lintels, bands,     

 plain window sills,     

 staircases and spiral stair     

 cases up to floor five     

 level, excluding the cost of     

 centering, shuttering,     

 finishing and     

 reinforcement, with 1:2:4 (1     

 cement : 2 coarse sand : 4     

 graded stone     

 aggregate 20 mm nominal size).     

 Ref. CPWD SOR 2012 Item No.     

 5.3)     

100 Centering and shuttering Square meter 205.370 187.04 38,412.40 

 including strutting, propping     

 etc. and removal     
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 of form for : Foundations,     

 footings, bases of columns,     

 etc. for mass     

 concrete.     

 Ref. CPWD SOR 2012 Item No.     

 5.9.1)     

110 Centering and shuttering Square meter 231.030 293.90 67,899.72 

 including strutting, propping     

 etc. and removal     

 of form for : Lintels, beams,     

 plinth beams, girders,     

 bressumers and     

 cantilevers.     

 Ref. CPWD SOR 2012 Item No.     

 5.9.5)     

120 Centering and shuttering Square meter 211.680 409.73 86,731.65 

 including strutting, propping     

 etc. and removal     

 of form for : Columns,     

 Pillars, Piers, Abutments,     

 Posts and Struts.     

 Ref. CPWD SOR 2012 Item No.     

 5.9.6)     

130 Steel reinforcement for Kilogram 9,009.570 69.76 628,507.60 

 R.C.C. work including     

 straightening, cutting,     

 bending, placing in position     

 and binding all complete upto     

 plinth level.     

 Thermo-Mechanically Treated     

 bars     

 (Ref. CPWD SOR 2012 Item No.     

 5.22.6)     

140 Brick work with common burnt Cubic meter 67.280 5,145.42 346,183.86 

 clay F.P.S. (non modular)     

 bricks of class     

 designation 7.5 in foundation      
and plinth in: Cement 

mortar 1:4 (1 cement  
: 4 coarse sand) 
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 (Ref. CPWD SOR 2012 Item No.     

 6.1.1)     

150 Brick work with common burnt Cubic meter 107.640 5,772.55 621,357.28 

 clay F.P.S. (non modular)     

 bricks of class     

 designation 7.5 in     

 superstructure above plinth     

 level up to floor V level     

 in all shapes and sizes in :     

 Cement mortar 1:4 (1 cement :     

 4 coarse     

 sand)     

 (Ref. CPWD SOR 2012 Item No.     

 6.4.1)     

160 Structural steel work Kilogram 441.000 74.53 32,867.73 

 riveted, bolted or welded in     

 built up sections,     

 trusses and framed work,     

 including cutting, hoisting,     

 fixing in position     

 and applying a priming coat     

 of approved steel primer all     

 complete.     

 (Ref. CPWD SOR 2012 Item No.     

 10.2)     

170 12 mm cement plaster of mix : Square meter 471.600 100.89 47,579.72 

 1:4 (1 cement: 4 fine sand)     

 CEMENT PLASTER (IN FINE SAND))    

 (Ref. CPWD SOR 2012 Item No.     

 13.1.1)     

180 Pointing on brick work or Square meter 471.600 77.43 36,515.99 

 brick flooring with cement     

 mortar 1:3 (1     

 cement : 3 fine sand) : Flush     

 / Ruled/ Struck or weathered     

 pointing     

 (Ref. CPWD SOR 2012 Item No.     

 13.31.1)     

190 White washing with lime to Square meter 471.600 13.17 6,210.97 

 give an even shade : New work     
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 (three or more     

 coats).     

 (Ref. CPWD SOR 2012 Item No.     

 13.37.1)     

200 Demolishing brick work Cubic meter 23.000 634.99 14,604.77 

 manually/ by mechanical means     

 including     

 stacking of serviceable     

 material and disposal of     

 unserviceable     

 material within 50 metres     

 lead as per direction of     

 Engineer-in-charge.     

 In cement mortar.     

 (Ref. CPWD SOR 2012 Item No.     

 15.7.4)     

210 Providing and fixing Meter 135.000 301.69 40,728.15  
concertina coil fencing 

with punched tape  
concertina coil 600 mm dia. 

10 metre openable length ( 

total length 90  
m), having 50 nos. rounds 

per 6 metre length, upto 3 m 

height of wall  
with existing angle iron 'Y' 

shaped placed 2.4 m or 3.00 m 

apart and  
with 9 horizontal R.B.T. 

reinforced barbed wire, stud 

tied with G.I.  
staples and G.I. clips to 

retain horizontal, 

including necessary bolts  
or G.I. barbed wire tied to 

angle iron, all complete 

as per direction of  
Engineer-in-charge, 

with reinforced barbed 

tape (R.B.T.) / Spring 
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 core (2.5mm thick) wire of      

 high tensile strength of 165      

 kg/ sq.mm with      

 tape (0.52 mm thick) and      

 weight 43.478 gm/ metre (cost      

 of M.S. angle,      

 C.C. blocks shall be paid      

 separately)       

 (Ref. CPWD SOR 2012 Item No.      

 16.53)       

220 :Carriage of material by US ton 62.000 100.36 6,222.32  

 mechanical transport      

 including loading      

 unloading and stacking:      

 Cement, stone blocks, G.I.,      

 C.I., A.C. & C.C.      

 pipes below 100 mm dia and      

 other heavy materials :      

 Beyond 4KM and Upto      

 5KM       

     _________________________ 

    Total of SECTION A Rs. 2,498,695.33  

     _________________________ 

    Total of GROUP A Rs. 2,498,695.33  
 
 
 
 
 

   Grand total of all groups Rs. 2,498,695.33   

   Add PF Amount Rs.  0.000   

   Grand Total Contract Cost: Rs. 2,498,695.33  
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OIL INDIA LIMITED
(A Govt. of India Enterprise)

Contracts, Duliajan

WORKS CONTRACT

Special Conditions of Contract(SCC)

Tender No.: DCC3493L17
__________________________________________________________________________________________
SPECIAL CONDITION OF CONTRACT (CIVIL)

ANNEXURE = A: SCOPE OF CIVIL WORK

1.00 GENERAL:
All materials used in the work shall conform to the latest revision of the relevant Indian Standard Specifications to
the extent practicable. Where no such specifications exist they shall be of the best quality available in the market.
Wherever ISI certified materials and products are available these alone shall be used. All materials shall be stored
at site in accordance with IS-4082-1996.

Unless specially provided for in the contract the tendered rates shall include the cost of carriage, transport, loading,
unloading and stacking as directed for all materials required on the work. Where a tender provides a rate for
transport of materials, it includes for all loading, unloading and stacking on the site in such position and manner as
directed. Any materials found not conforming to specification must be removed from site within 48 hours.

2.00 SITE CLEARANCE:
Before the earthwork is started, the area coming under cutting and/refilling shall be cleared of shrubs, vegetation,
grass, uprooting of tree stumps and such others, and rubbish removed upto a distance of 50 metres outside the
periphery of the area under clearance. The rate of such site clearance is included in the rate of earthwork.

3.00 STORAGE:
Materials shall be transported, handled and stored at site carefully to the approval of Engineer so as to prevent any
damage of any kind to be kept at his own risk and cost.

Cement shall be stored in a weather proof shed, the floor of which shall be raised 300 mm clear from the ground
and 600 mm away from the wall all round in order to protect from rain and moisture.  Empty cement bag shall be
returned to the Company in good condition.

4.00 CEMENT CONCRETE/ REINFRCED CEMENT CONCRETE WORK:

a) All C.C. work in 1:3:6 proportions shall be done with 18 mm graded down broken stone. Broken stone shall be
properly screened before use. All reinforced cement concrete work to be done in prop. 1:1.5:3 unless otherwise
specified -- 18 mm down to 12 mm graded down broken stone as per related drawings and instructions of site
Engineer to be followed in case of any discrepancies. Proper vibration to be done as per IS recommendation. Floor
panelling to be done in the line of expansion joint as directed by Engineer In-charge.

b) Fine Aggregate - Fine aggregate shall be hard, durable, clean and free from adherent coating and organic
matter. It shall not contain harmful impurities such as pyrites, coal, lignite, mica, shale or similar laminated material,
clay, alkali, soft fragments, sea shells and organic impurities in such quality as to affect the strength or durability of
the concrete. Fine aggregate to be used for reinforced concrete shall not contain any material liable to attack the
steel reinforcement. Fine aggregate which is chemically reactive with alkalis of cement is harmful as cracking of
concrete may take place.
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c) Coarse Aggregate - Coarse aggregate shall be obtained from natural sources such as stone, gravel, etc crushed
or un-crushed or a continuation thereof from approved quarries. This shall consist of coarse material most of which
is retained on 4.75mm sieve. Aggregate shall be hard, strong, dense, durable, clean and free from veins and
adherent coatings. It shall be free from soft, feeble, thin, elongated or laminated pieces and shall be roughly
cubical in shape. It shall be clear and free from dirt and any other deleterious matter.

d) Reinforcement bars - The following types of steel for reinforcement shall be used in reinforced concrete
construction and these shall conform to Indian Standards or as revised from time to time mentioned against each

i) Mild steel and medium tensile steel bars and hard drawn steel wire # IS: 432.

ii) HYSD bars # IS: 1786.

Bending & Placing steel reinforcement in position-Bending shall be carried out as per relevant IS specification and
direction of the Engineer-in-charge. All reinforcement bars shall be accurately placed in position with spacing and
cover as shown in the drawing or as specified and firmly held so during the placing and vibrating and setting of
concrete. Bars shall be thoroughly cleared of rust, seals, grease, oil and any other foreign matter before placing
them in position. The overlap jointing shall be staggered. The bars shall be fixed with 22G binding wire. Precast
cover blocks 1:2 (1 cement: 2sand) cement mortar 40 mm square and necessary thickness shall be used to keep
the reinforcement bars in proper position. For this block, no extra payment to be made. Wire required for binding
shall not be measured separately. Tack welding shall also be permitted in lieu of building with steel wire.

e) Proportioning of mix - Proportioning shall be done by volume. Boxes of suitable size shall be used for measuring
sand and aggregates. The size of the boxes (internal) shall be 35 x 25cm and 40cm deep. The unit of
measurement for cement, shall be a bag of cement weighting 50 Kg and this shall be taken as 0.035 cubic metre.
While measuring the aggregate and sand the boxes shall be filled without shaking, ramming or hammering. The
proportioning of sand shall be on the basis of its dry volume and in case of damp sand, allowances for bulkage
shall be made.

f) Mixing - Mixing of reinforced cement concrete shall, as a rule be done in a mechanical mixer. However, the
Engineer-in-charge may permit hand mixing in specific cases where in his opinion it is not practicable to resort to
mechanical mixing, either on account of the quality of cement concrete required is small or for any other reason. In
such cases, it should be ensured that the inferior quality of concrete produced by hand mixing will not adversely
affect the structure.

g) Consistency - The quantity of water to be used for each batch containing 50 Kg of cement, to give the required
consistency shall not be more than 34 litres for 1:3:6, mix 32 litres for 1:2:4 mix, 30 litres for 1:1.5:3 mix and 27
litres for 1:1:2 mix. In case of vibrated concrete, the above quantity shall be suitably reduced. The quantity of water
shall be regulated by carrying out regular Slump Test.

h) Placing of concrete - Before placing the concrete the sub-base/form work shall be cleared of all injurious or
foreign matter, watered and well consolidated. Formwork shall be clean and free from all foreign material. It is
necessary that the time between mixing and placing of concrete does not exceed the initial setting process. Mixed
concrete that has been left standing shall not be used after the initial set has commenced the addition of water (or
cement) to make such a mixture more workable shall not be allowed.  In foundation trenches or such other
situations, the entire concrete used in the work shall be laid gently (not thrown) in layers not exceeding 15cm. The
concrete so deposited shall be thoroughly vibrated by means of mechanical vibrators till dense concrete is
obtained.

i) Curing - Concrete shall be carefully protected during first stage of hardening from harmful effects or excessive
heat, drying winds, rain or running water and shock. After the concrete has begun to harden i.e. about 1 to 2 hours
after its laying it shall be protected from quick drying with moist gunny bags or any other material approved by the
Engineer-in-charge. After 24 hours of laying of concrete the surface shall be cured by flooding water upto 25mm
depth or by covering with wet adsorbent materials. The curing shall be done for a minimum period of 7 days from
the date of pouring of concrete, unless otherwise specified.
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j) Finishing - In case of roof slabs the top surface shall be finished even and smooth with wooden trowel, before
the concrete beings to set. The surface of RCC slab on which the cement concrete or mosaic floor is to be laid
shall be roughened with brushes while the concrete is green. This shall be done carefully without disturbing the
concrete. Before laying the floor, the laitance shall be removed, the surface of slab hacked and a coat of cement
slurry at 2.75 Kg of cement per square metre shall be applied, so as to get a good bond between RCC and
concrete floor. The exposed surface which is to receive plaster or where it is to be joined with brick masonry wall,
shall be properly roughened immediately after the removal of form work, taking care to remove the laitance
completely without disturbing the concrete. Before the surface is plastered, it shall be cleaned and wetted so as to
give good bond between concrete and plaster.

5.00 FORM WORK:

The formwork shall be rigid and so corrected as to retain the shape and dimensions of the member being cast.
Form work for concrete shall be seasoned timber/steel or other approved materials as per directions of the
Engineer. It shall be sufficiently tightened to prevent loss of cement slurry and all holes and joints shall be chaulked
with putty. It shall have sufficient strength and rigidity to withstand the load of concrete, and vibrations, movement
of men, materials and plants and any other incidental loads without excessive deflection beyond permissible limits.
The formwork shall be so constructed as to be removable in sections by inscribing or otherwise loosing # them
without hammering or levering with force. Only wedges, clamps bolts or screws etc shall be used in preference to
nails or spikes. All side pieces shall be easily removable without disturbing the bottom pieces. Where however, use
of nails and spikes become unavoidable, these shall be left projecting so that they can easily be withdrawn.

Surface treatment for shuttering - Forms shall be cleaned of all dust, wood shavings, dirt and other matter by
washing with water. This process is facilitated by providing draining holes in the shuttering. The surface shall then
be coated with soap solution applied before concreting is done. Soap solution for the purpose shall be prepared by
dissolving yellow soap in water to get consistency of paint. Alternatively a coat of raw linseed oil/refined pale
paraffin mineral oil or form oil of approved manufacture may be applied. In case steel shuttering is used, soap
solution or row linseed oil shall be applied after thoroughly cleaning the surface. Care shall be taken that such
approved composition is kept out of contact with the reinforcement.

In normal circumstances (temperature not below15 degree C) and where ordinary Portland cement is used form
may generally be removed after the expiry of the following periods.
a) Vertical form work to columns, walls, beams = (16-24) hours
b) Slabs side (props left under): 3 days
c) Beam soffits (props. left under):7 days
d) Removal of props under slabs
i) Spanning up to 4.5 m: 7 days
ii) Spanning over 4.5 m: 14 days
e) Removal of props under beams and arches:
i) Spanning up to 6 m: 14 days
ii) Spanning above 6 m: 21 days
In no circumstances shall forms be struck until the concrete reaches a strength of at least twice the stress to which
concrete may be subjected at the time of removal of form work. All form works shall be removed without such
shock or vibration as would damage the concrete. Form work for long span deep beams to be supported by MS
props or Bhaluka Bamboo props as required based on the design for the formwork to take care the massive load
of the green concrete.

6.00 BRICKWORK:

a) All bricks shall be of 75 class designation quality locally available as approved by the Site Engineer.
b) Bricks shall be of size as specified in the item of work or of nominal size where no particular size is mentioned.
c) Bricks shall be well burnt, sound, hard with sharp edges of uniform size and shape free from cracks, stones or
particles of lime and other defects, shall be kiln burnt and satisfy the following requirement:
i) They shall give a clear metallic sound when struck
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ii) They shall be of uniform colour and size
iii) They shall not be cracked, stratified or under or over burnt
iv) The tolerance in dimensions shall be +/- 12mm in length, 6mm in width and 3mm in height.
v) Keys or frogs shall be formed on one of the larger size, except in the case of machine extruded bricks where no
frogs are required
vi) The increase in weight when soaked in water for 24 hours shall not be more than 20% of the dry weight of the
bricks.
d) If required by the Site Engineer, necessary test shall be conducted at the contractor#s expense to ensure
quality. In general, the bricks shall be the best quality locally available.

Bricks used for masonry in cement mortar or composite mortar shall be thoroughly soaked in clean water for at
least an hour immediately before use (The absence of bubbling when the soaked brick is immersed in water is the
test for thorough soaking). The soaked bricks shall be kept on a platform free from dirt, mud or any foreign
element. Bricks shall be laid in English bond unless otherwise specified. Care must be taken that the bricks are
perfectly clean and free from lime, moss or dirt of any kind. If necessary they must be scrubbed before use. Half or
cut bricks shall be not used except for closures which may be required to complete the bond. It shall be ensured
that all horizontal and vertical joints are completely filled with mortars without any void in brickwork. Brickwork shall
be raised truly plum (or true to required better whereso specified). All courses shall be laid truly horizontal. Vertical
joints shall be truly vertical and those in alternate courses shall be in the same vertical line. The thickness of brick
courses shall be uniform. Great care must be taken to masonry in progress of construction damp. When work is
left off for the day troughs shall be formed, by means of fillets of mortar 51mm high all round the unfinished work
and shall be kept filled with water. Vertical or inclined surfaces must be frequently watered from a rose headed
can. Water should not be dashed with violence against new work as this washes out the mortar. Should the work
be delayed owing to holidays or for other reason, the contractor must make adequate arrangements for keeping
the work wetted, and shall continue to do so for at least ten days or such longer time as directed, after the
brickwork has been completed.

a) Brick work in cement mortar with 75 designation brick including racking out joints and curing complete as
directed, in sub structure and superstructure in mortar of specified proportion.
b) 115 mm thick 75 designation  brick nogged wall in cement mortar embedded with protruding M.S. rod 6mm dia
in column including racking out joint and curing complete as directed in super structure above plinth in proportion
as specified.

7.00 CEMENT MORTAR:

i) Must be freshly mixed: Cement mortar will only be mixed in such quantities as can be used up on the work within
half an hour of mixing. Mortar which has been mixed longer or which has taken its initial set will on no account be
used on the work or remixed with fresh mortar. It must be immediately removed from the site or work.
ii) Method of mixing: The cement and sand will be mixed dry in the specified proportions, by turning over atleast
three times on the mixing platform. Only sufficient water will then be added, thorough a rose of a watering can, to
produce a workable mixture. The wet mortar will be thoroughly worked or mixed by repeatedly turning over, not
less than three times on the mixing board.
iii) Size of mixing platform and precaution against list : All mixing of mortar must be done on  platforms of angle
size and workman bringing the material to and from the platform must not be permitted to walk about on it, thereby
bringing mud or dirt to the place, where the mortar is being mixed. The platform must be clean and level and all
joints closed or filled so that the cement is not washed out.
iv)Proportion of cement and sand: Where not otherwise specified, cement mortar for plaster will consist of one part
of cement to two parts of sand. For mortar for brick or stone masonry work the proportion unless otherwise
specified, will be one part of cement to three parts sand

8.00 PLASTER WORK

i) Preparation of surface: All putlog holes in brick work and junction between concrete and brick work shall be
properly filled in advance. Joints in brick work shall be raked about 10mm and concrete surface hacked to provide
grip to the plaster. Projecting burrs of mortar formed due to gaps at joints in shuttering shall be removed. The
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surface shall be scrubbed clean with wire brush/coil brush to remove dirt, dust etc. and the surface thoroughly
washed with clean water to remove efflorescence, grease and oil etc. and shall be kept wet for a minimum of six
hours before application of plaster.
ii) Proportion: The cement plaster shall be in specified proportion of cement and sand.
iii) Mixing: The cement and sand should be thoroughly mixed in dry condition. After dry mixing the materials shall
be wetted with just sufficient water to bring the mortar to proper consistency of thick paste. Mortar should be used
immediately after mixing and arrangements shall be made so that not more than 30 minutes elapse between the
cement first coming in contact with the moisture and laying. In all exterior plaster works waterproofing compound to
be added to the mortar as per the specification of the manufacturer, if not indicated in the item rate quoted should
be inclusive of the same.
iv) Placing: Plaster shall be laid over the prepared surface in one coat to the specified thickness and rubbed with
"PATAS" and trowel and shall be smooth, free from waviness and trowel marks.
v) Sequence of operations: For external plaster, the plastering operations shall be started from the top floor and
carried downwards. For internal plaster, the plastering operations may be started wherever the building frame and
cladding work are ready and the temporary supports of the ceiling resting on the wall or the floor have been
removed.
vi) Curing: Each coat shall be kept damp continuously till the next coat is applied or for a minimum period of 7
days. Moistening shall commence as soon as plaster is hardened sufficiently. Soaking of walls shall be avoided
and only as much water as can be readily absorbed shall be used.

9.00 WASHABLE DISTEMPER/OIL BOUND DISTEMPER/PLASTIC EMULSION PAINTING

Preparation of surfaces: The surface shall be thoroughly brushed free from dust, dirt, grease, mortar droppings
and other foreign matter and sand papered smooth. Thereafter a smooth surface shall be prepared by applying
putty, made of plaster of paris mixed with water on the entire surface including filling up the undulation and then
sand papering the same after it is dry.

Primer coat: The primer where used as on undecorated surfaces shall be alkali resistance primer or acrylic based
cement primer as specified in the item. These shall be of the same manufacture as oil bound distemper/ plastic
emulsion paint. If the wall surface plaster has not dried completely alkali resistance primer shall be applied before
distempering the walls. But if the distempering is done after the wall surface is dried completely, cement primer
shall be applied.

Application of distemper/plastic paint coat : For undecorated surfaces, after the primer coat has dried for at least
48 hours, the surface shall be lightly sand papered to make it smooth for receiving the distemper/plastic paint
taking care not to rub out the priming coat. All loose particles shall be dusted off after rubbing. Minimum two coats
of distemper/plastic paint shall be applied with brushes in horizontal strokes followed immediately by vertical, which
together shall constitute one coat. The subsequent coats shall be applied after a time interval of at least 24 hours
between consecutive coats to permit of the proper drying of the preceding coat. For decorated surfaces, the
distemper/plastic paint shall be applied in two coats or more over the prepared surface in the same manner as for
undecorated surfaces.

Purchase of paint, varnish or oil: Only the best brands obtainable will be used and should the contract permit the
contractor to supply any paint, oil or varnish he shall purchase only such brands as the Site Engineer shall approve
of in writing. All purchases must be made direct from the manufacturers or through an agent approved of in writing
by the Site Engineer. Should the Site Engineer so direct copies of all indents and receipts for purchase must be
submitted for inspection. Paint etc. to be purchased in sealed containers. All paints, oil or varnishes supplied by the
contractor must be produced for the inspection of the Site Engineer of the work in the manufacturers sealed and
unopened containers. All containers from which the contents have been removed and are not required on the work
must bedestroyed and no extra payment will be granted for such destruction. Only ready mixed or varnished of the
make or brand specified will be permitted to be used exactly as received from the manufacturer without any
admixture what so ever unless previously authorised, in writing, by the Site Engineer.

10.00 FILLING EXCAVATED EARTH IN FOUNDATION TRENCHES AND PLINTH OR UNDER FLOORS:
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As soon as the work in foundation has been completed and measured, the sides of foundations shall be cleared of
all debris, bricks bats, mortar dropping etc, and filled with earth in layers not exceeding 30cms, each layer shall be
adequately watered, rammed and consolidated before the succeeding  one is laid. Earth shall be rammed with iron
rammers where feasible, and with the butt ends crowbars where rammer cannot be use.

The plinth shall be similarly filled with earth in layers not exceeding 30cms, adequately watered and consolidated
by ramming with iron or wooden rammers. When filling reaches the finished level, the surface shall be flooded with
water for at least 24 hours, allowed to dry and then rammed and consolidated, in order to avoid any settlement at a
later stage.

11.00 MANDATORY TESTS:

The various mandatory tests shall be carried out by the contractor and no separate payment shall be made unless
otherwise specified in the schedule of rates. Following tests /test certificate to be produced by the contractor at his
own cost as and when directed by the Engineer-in-charge.

i) Water for construction and curing to be tested before use ('PH' value should not be less than 6)
ii) Cube test for RCC to be done as per relevant  is code of practice IS  456-2000.
iii) Test certificate for steel materials, M.S. rod, Torsteel should be produced.
iv)T.P. challan/procurement challan for timber and forest produce used shall be produced.
v) Brick test as per BIS 1077 and BIS 3495 (part 1 and 2)
vi)Any other tests as per the direction of Engineer-in-charge.

12.00 MEASUREMENT & PAYMENT:

Payment for all works done shall be made on the basis of actual work done as per the schedule of rates.  For all
extra work done on the advice of the Company#s Engineer and which is not included in the schedule of rates,
deviation order for the same shall be made on the rates as decided by the Company#s Engineer.

13.00 SAFETY MEASURE:

Safety measure as per OIL regulations shall be strictly adhered to by the Contractor.  Safety belts and other
measure taken by the Contractors shall be borne by the Contractor.  If any loss or damage caused to life during
the erection and execution, the contractor shall be fully responsible for the loss.

14.00 SITE BOOKS & RECORD KEEPING:

i) A site order book will be maintained at site which will be in the custody of the Engineer-in-charge or his
representative and all instructions given to the Contractor will be recorded in the site order book and the same has
to be signed by the contractor to comply with the instruction given therein.
ii) A register to be maintained at site which will be in the custody of the Engineer-in-charge or his representative to
maintain the records of cement the same has to be signed by the contractor
iii) A separate register to be maintained at site by the contractor to record the works executed and remarks
columns to be added in this to record the hindrance.

15.00 In case of any ambiguity/conflict among various documents the decision of Engineer-in-charge will be final
and binding.

16.0 CONTRACTOR'S GODOWN
The contractor must make adequate arrangement as directed by the Engineer-in-Charge, for the storage in
suitable godown of all perishable materials such as cement. On no account may cement be stacked on the ground
either in or outside godown. The contractor shall also construct a temporary office at site, before start the
execution of work at site, as directed by the Engineer- in charge.

17.0 SPECIAL INSTRUCTION TO THE CONTRACTOR
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i. Contractor must use mixture machine and vibrator for the RCC works. The Contractor shall use pump if needed
for dewatering for excavation job for which no extra payment will be made.
ii. Watch and ward, loss or damage to Company's property, theft and other incidental charges shall be Contractor's
responsibility.
iii. Efficient workmen to be engaged by the Contractor.
iv. The Contractor's representative should report to Engineer-in charge on all working day's at 7.00AM for
instruction.
v.  Materials if rejected should be removed from site within 48(forty eight) hours of rejection, failing which the
company reserves the right to get the rejected materials removed at the risk and cost of the contractor.
vi. The Company reserves the right to get the part or whole work completed through other agency at the risk and
cost of the contractor if he fails to complete the work within the stipulated time without any valid reasons. The
Company's decision shall be final and binding on the Contractor.
vii. The Contractor shall obtain labour clearance within seven day's of signing the contract.
viii. Water that may accumulate on the site during progress of the works or in trenches and excavation from other
than accepted risks shall be removed from the site to the satisfaction of the Engineer-in-charge and at the
Contractor's expense.
ix. If needed water and electricity will have to be arranged by the Contractor at his own cost.However,if felt,the
same may be provided by  Co.on Chargeable basis depending on its availability & approved by the Competent
authority.
x. The Contractor and his workmen have to strictly observe the safety precautionary rules as per Mines Act.(Latest
edition) while executing the work.
xi. No road closure will be allowed during execution of work and necessary traffic signal/road boards to be
displayed at proper place by the Contractor at his own cost. The Contractor shall be wholly responsible for any
accident arising out of non-fulfilment of this condition.
xii. The Contractor will be required to work expeditiously at the site and must visit the site before tendering.
xiii.  Welding and cutting sets with fuel & operator, welder, fitter etc. shall be arranged by the Contractor at his cost
at site for fabrication and erection work.
xiv. Hot and Cold permit, Gas leakage testing certificate issued by the Concerned Department to be submitted by
the contractor(wherever applicable) to Engineer-in-Charge before starting of dismantling or the other execution of
job.
xv. The contractor must engage at least one or as mentioned in the Contracts Agreement qualified Technical
personal(Preferable BE/B Tech in Civil Engineering with minimum 5 years# experience or diploma in Civil
Engineering with minimum 10 years# experience) for the overall execution of the job and the complete bio-data of
the person should be submitted to the engineer in charge within 7 days of the signing of the Contract agreement.
In case the contractor does not deploy qualified technical person as mentioned above, the company has right to
penalize the contractor at a rate decided by the company
xvi. The contractor must submit a work plan in bar chart for the overall job to complete it within 14 days of issuing
of work order.

18.0 GENERAL HSE (Health Safety & Environment) POINTS TO BE FOLLOWED BY THE CONTRACTOR

(i) It will be solely the Contractor's responsibility to fulfil all the legal formalities with respect to the Health, Safety
and Environmental aspects of the entire job (namely;  the person employed by him, the equipment , the
environment, etc.) under the jurisdiction of the district of that state where it is operating. . Ensure that all
sub-contractors hired by him comply with the same requirement as the contractor himself and shall be liable for
ensuring compliance all HSE laws by the sub-contractors.
(ii) Every person deployed by the contractor in a mine must wear safety gadgets to be provided by the contractor.
The Contractor shall provide proper Personnel Protective Equipment as per the hazard identified and risk
assessed for the job and conforming to statutory requirement and company PPE schedule. Safety appliances like
protective footwear, Safety Helmet and Full Body harness has to be DGMS approved. Necessary supportive
document shall have to be submitted as proof. If the Contractor fails to provide the safety items as mentioned
above to the working personnel, the Contractor may apply to the Company (OIL) for providing the same. OIL will
provide the safety items, if available. But in turn, OIL will recover the actual cost of the items by deducting from
Contractor's Bill. . However, it will be the Contractor#s sole responsibility to ensure that the persons engaged
byhim in the mines use the proper PPE while at work.
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(iii) All the safety gears mentioned above are to be provided to the working personnel before commencement of
the work.
(iv) The Contractor shall prepare written Safe Operating Procedure (SOP) for the work to be carried out, including
an assessment of risk, wherever possible and safe methods to deal with it/them. The SOP should clearly state the
risk arising to men, machineries& material from the mining operation / operations to be done by the contractor and
how it is to be managed.
(v) The contractor shall provide a copy of the SOP to the person designated by the mine owner who shall be
supervising the contractor's work.
(vi)  Contractor has to ensure that all work is carried out in accordance with the Statute and SOP and for the
purpose he may deploy adequate qualified and competent personnel for the purpose of carrying out the job in a
safe manner. For work of a specified scope/nature, he should develop and provide to the mine owner a site
specific code of practice in line.
(vii) It will be entirely the responsibility of the Contractor/his Supervisor/representative to ensure strict adherence to
all HSE measures and statutory rules during operation in OIL#s installations and safety of workers engaged by
him. The crew members will not refuse to follow any instruction given by company's Installation Manager / Safety
Officer / Engineer / Official / Supervisor/Junior Engineer for safe operation.
(viii) Any compensation arising out of the job carried out by the Contractor whether related to pollution, Safety or
Health will be paid by the contractor only.
(ix) Any compensation arising due to accident of the Contractor's personnel while carrying out the job, will be
payable by the contractor.
(x) The contractor shall have to report all incidents including near miss to Installation Manager / departmental
representative of the concerned department of OIL.
(xi) The contractor has to keep a register of the persons employed by him/her. The contractor's supervisor shall
take and maintain attendance of his men every day for the work, punctually.
(xii) If the company arranges any safety class / training for the working personnel at site (company employee,
contractor worker, etc.) the contractor will not have any objection to any such training.
(xiii) To arrange daily tool box meeting and regular site safety meetings and maintain records.
(xiv) Records of daily attendance, accident report etc. are to be maintained in Form B, E, J (as per Mines Rules
1955) by the contractor.
(xv) A contractor employee must, while at work, take reasonable care for the health and safety of people who are
at the employee#s place of work and who may be affected by the employee#s act or omissions at work.
(xvi)  A contractor employee must, while at work, cooperate with his or her employer or other persons so far as is
necessary to enable compliance with any requirement under the act or the regulations that is imposed in the
interest of health, safety and welfare of the employee or any other person.
(xvii)  Contractor#s arrangements for health and safety management shall be consistent with those for the mine
owner.
(xviii) In case Contractor is found non-compliant of HSE laws  as required company will have the right for directing
the contractor to take action to comply with the requirements, and for further non-compliance, the contractor will be
penalized prevailing relevant Acts/Rules/Regulations.
(xix) When there is a significant risk to health, environment or safety of a person  or place arising because of a
non-compliance of HSE measures  company will have the right to direct the contractor to cease work until the
non-compliance is corrected.
(xx) The contractor should prevent the frequent change of his contractual employees as far as practicable.
(xxi) The contractor should frame a mutually agreed bridging document between OIL & the contractor with roles
and responsibilities clearly defined.
(xxii) For any HSE matters not specified in the contract document , the contractor will abide the relevant  and
prevailing Acts/rules/regulations/ pertaining to Health, Safety and Environment

19.0 Company's Internal Estimate is inclusive of all overheads, taxes, duties, levies etc. except PF & Service Tax.

20.0 Defect liability period shall be 6 months beyond the date of completion of works as certified by
Engineer-In-Charge. During defect liability period, all corrective works shall be carried out entirely at Contractor's
own expenses. If such corrective works are not carried out within a reasonable time, the Company, at its discretion,
may have such remedial works carried out by other agencies and charge the cost thereof to the Contractor. This
amount shall be deducted from contractor's bill/Retention money/ Performance security.
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21.0 Company reserves the right to debar the bidder / contractor during processing of tender and / or during
continuation of the contract on commission or omission on the part of the bidder / contractor as under:
a) Has indulged in malpractices, bribery, fraud, pilferage.
b) Is bankrupt or is being dissolved or resolved to be wound up or proceedings for winding up or dissolution
have been instituted.
c) Has furnished false information /statement / declaration and / or forged document / certificate.
d) Has substituted materials in lieu of materials supplied by OIL or has not returned or has short returned or
has unauthorized disposed-off materials / documents / drawings / tools or plants or equipment  supplied by OIL.
e) Has obtained official Company information or copies of documents in relation to the tender / contract by
dubious methods / means.
f) Has deliberately violated and circumvented the provisions of labour laws / regulations / rules, safety norms
or other statutory requirements.
g) Has indulged in construction and erection of defective works or supply of defective materials/services and
not made good of the defects within reasonable time in spite of follow-up by Company.
h) Has not cleared OIL's previous dues.
i) Has committed Breach of Contract or has failed to perform a contract or has abandoned the contract.
j) Has refused to accept LOA / LOI / Purchase Order / Signing of the Contract after accepting LOA / Work
Order after the same is issued by OIL within the period of Bid validity and as per agreed terms & conditions.
k) After bid opening, withdraws / revises its bid within the period of bid validity for no valid reasons. However,
reduction of quoted rate(s) / Bid price by L1 Bidder after the bid opening date shall not constitute ground for
banning.
l) Has parted with, leaked or provided confidential / proprietary information of OIL given to the party only for its
use (in discharging its obligations against an order / contract) to any third party without prior consent of OIL.
m) Use intimidation / threatening or brings undue outside pressure on the Company or its Official(s) for
acceptance of its bid or acceptance of materials supplied or performance of the job under the contract / purchase
order.
n) If the Director / Owner / Proprietor / Partner of a party is convicted by a court of law for offences involving
moral turpitude in relation to its business dealings during last five years.
o) Poor performance of the supplier / contractor /service provider in one or several contracts / supplies
affecting Company's operations.
p) Any other ground for which, in the opinion of the Company makes it undesirable to deal with the party.
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OIL INDIA LIMITED
(A Govt. of India Enterprise)

Contracts, Duliajan

WORKS CONTRACT

Schedule of company's Plants, Materials and Equipments

Tender No.: DCC3493L17
__________________________________________________________________________________________
 Cement will be supplied by company.
Note:All empty Cement bags must be returned to material's Godown,Duliajan failing which a sum of
Rs.8.00(Rupees Eight) only per bag will be recovered from contractors bill.

NOTE:-

1. The Contractor is to arrange transport of the above materials to site of work with proper safety.

2. If the materials listed above are not available suitable substitute will be provided by the Company and Contractor
shall incorporate the same in the works without extra cost.

3. Containers must be returned to Company in good condition.
4. Plants and equipment if issued to Contractor must be under proper watch so that no part is pilfered. These must
be handled only by Company's operators. Contractor shall be responsible for any loss or damage to these plants
and equipment while these are under his/their custody.
5. Materials issued to Contractor must be under proper watch & ward so that no part is pilfered. If any pilferation
takes place the matter will be referred to appropriate Govt. authorities for legal action as well as realization of the
materials issued.
6. Cement issued to Contractor by the Company is meant only for the specific Company work relating to the
Contract. However, if any quantity of Cement is left over from the quantities issued for any reason whatsoever, on
the completion / cancellation / termination of the Contract the same shall have to be returned to the Company in
full within one week of completion/cancellation of the work failing which the matter will be referred to appropriate
Govt. authorities for legal action as well as realization of the Cement.
7. Bitumen issued to Contractor by the Company is meant only for the specific Company work relating to the
Contract. However, if any quantity of Bitumen  is left over from the quantities issued for any reason whatsoever, on
the completion / cancellation / termination of the Contract the same shall have to be returned to the Company in
full within one week of completion/cancellation of the work failing which the matter will be referred to appropriate
Govt. authorities for legal action as well as realization of the bitumen
8. All other materials issue to the Contractor by the Company if subsequently found to be in excess of the actual
requirement will have to be returned by the Contractor within two weeks of completion of the work failing which the
cost of all such materials will be recovered from the Contactor at double the value of materials without any
reference to him.
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To
GM-CONTRACTS (HOD)
Oil India Limited
DULIAJAN

SUB:SAFETY MEASURES
Tender No : DCC3493L17

Description of work/service :

Construction of Internal Boundary wall at CGGS, Madhuban including supply of all materials except cement.

Sir,

We hereby confirm that we have fully understood the safety measures to be adopted during execution of
the above contract and that the same have been explained  to us  by  the  concerned authorities. We also give the
following assurances.

a) Only experienced and competent persons shall be engaged by us for carrying out work under the said
contract.

b) The  names of  the authorised persons who would be supervising the jobs on day to day basis from our
end are the following

i) ________________________________

ii) ________________________________

iii) ________________________________

    The above personnel are fully familiar with the nature of jobs assigned and safety precautions required.

c) Due notice would be given for any change of personnel under item(b) above.

d) We  hereby  accept  the responsibility for the safety of all the personnel engaged by  us  and  for  the
safety of the Company's personnel and property involved during the course of our  working  under  this  contract.
We  would ensure that all the provisions under the Oil Mines Regulations,1984 and other safety rules related to
execution of our work would be strictly followed  by our personnel. Any violation pointed out by the Company's
Engineers  would be rectified forthwith or the work suspended till such time the rectification is completed by us and
all expenditure towards this would be on our account.

e) We  confirm  that  all  persons  engaged  by us would be provided with the necessary Safety Gears at
our cost.

f) All losses caused due to inadequate safety measures or lack of supervision on our part  would  be  fully
compensated by us and the Company will not be responsible for any lapses on our part in this regard.

(Seal) Yours Faithfully

Date____________ M/s_________________

CONTRACTOR
FOR & ON BEHALF OF

SM
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