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OIL INDIA LIMITED 
(A Government of India Enterprise) 

Plot No. 19, Sector 16A 
Noida – 201301, Uttar Pradesh 

 
CORRIGENDUM NO. 1 DATED 30.07.2018 TO E-TENDER NO. CLI8693P19 for CIVIL & 
ELECTRICAL WORKS FOR RENOVATION (INCLUDING SUPPLY OF ALL MATERIALS) OF 
FLAT NO.001, GREAT EASTERN SHORES, OIL INDIA LIMITED, SHANTI PATH, GANDHI 

GRAM ROAD, JUHU-49, MUMBAI. 
 
This Corrigendum is issued for the following: 

1. The following additional clauses have been incorporated in Section-V (Scope 
of Work, Specifications and Special Terms & Conditions) of the tender:  

(i) Clause 18 is incorporated under Section-V to read as follows: 
“Following terms and expressions shall have the meaning hereby assigned 
to them unless the context otherwise requires: 
a. Completion Certificate: Shall mean the certificate to be issued by 

Engineer in charge when the works has been completed in accordance 
with the contracts documents to the satisfaction of Engineer In-charge. 

b. Final certificate: Mean the certificate regarding the satisfactory 
compliance of various provision of the contract by the contractor issued 
by Engineer In-charge/company after the period of defect liability is 
over. 

c. Defect liability period: Mean the specified period from the date of 
completion certificate upto the date of issue of final certificate during 
which the contractor stands responsible for rectifying all defects that 
may appear in the works executed by the contractor in pursuance of 
the contract and includes warranties against manufacturing/ 
fabrication/ erection/ construction defects covering all materials 
plants, equipment, components and the like supplied by the contractor, 
works executed lacks workmanship.” 

 
(ii) Clause 19 is incorporated under Section-V to read as follows: 

“A Hindrance Register shall be maintained in the enclosed Format to 
record all hindrances encountered during execution of works against the 
contract. The items of work affected due to any hindrance shall be clearly 
recorded in the Hindrance Register and the Engineer-in-charge of the 
Company as well as the site representative of the Contractor will sign on 
the register against the recorded hindrance. In case of encountering 
multiple hindrances simultaneously over a period of time affecting the 
same item or different items, the net period of hindrance will be worked 
out considering the overlapping period.” 

 

2.  The format of Hindrance Register is incorporated as Proforma-XII and as 
appended below. 
 

Except for above there are no other changes in the original NIT published earlier. Prospective 
bidders are requested to take note of these changes. 
 



E-TENDER NO. CLI8693P19 

PROFORMA-XII 

FORMAT FOR HINDRANCE REGISTER 

Description of Project: …........……………………………………….. 
 
 
Contractor’s Name : ………………………………………..........….. 
 

Contract No. & Date: ……...............………………………………….. 
 
 

Scheduled Completion Date: ………………………………………….. 

Sl. 
No. 

Nature of  
Hindrance 

Items of work 
that 

could not be 
executed 

because of this 
hindrance 

Date of 
start of 

hindrance 

Date of 
Removal 

of 
hindrance 

Period of 
hindrance 

Overlapping 
Period, 
if any 

Net 
hindrance 

days 
Remarks 

         

Signature of Contractor’s Representative  Signature of Engineer-in-charge Signature of HoD 

 


