

OIL INDIA LIMITED
(A Government of India Enterprise)
P.O. Duliajan, Pin – 786602
Dist-Dibrugarh, Assam

Corrigendum No. 1 Dated 13.02.2015 to E-Tender No. CDI5996P15 for Supply, Erection, Testing & Commissioning of Overground Fire Protection System of LPG Recovery Plant And LPG Filling Plant in OIL, Duliajan.

This corrigendum is issued for the information to all concerned that Clause No. 27.0 of Part-I (GCC) of E-Tender No. CDI5996P15 should be read as follows in place of existing:

“27.0 LIQUIDATED DAMAGES FOR DELAY IN MOBILISATION AND/ OR COMPLETION OF WORKS AND SERVICES

In normal case of works /service contracts, liquidated damages will be applicable @ 0.5% of the contract value per week or part thereof, for delay in contract mobilization / completion date subject to a maximum ceiling of 7.5% of contract value.”

Prospective Bidders are requested to take note of the same. All other terms & conditions against the subject tender as published in the original NIT shall remain unchanged.
