

**OIL INDIA LIMITED**  
(A Government of India Enterprise)  
P.O. Duliajan, Pin – 786602  
Dist-Dibrugarh, Assam

**CORRIGENDUM-1 DATED 03.02.2016 TO IFB NO. CDI9716P16**

**HIRING SERVICES OF 3(THREE) NOS. BRAND NEW 6X4 DRIVE TRUCK UNITS OF MINIMUM 16000 KG PAYLOAD CAPACITY COMPLETE WITH LOADING PLATFORM AND ALL STANDARD FITTINGS & ACCESSORIES AS PER SPECIFICATIONS IN THE TENDER DOCUMENT, TO BE STATIONED AT ANY PLACE OF OIL'S ACTIVITIES IN ASSAM & ARUNACHAL PRADESH FOR A PERIOD OF 4(FOUR) YEARS.**

---

**1.0 Para 15.0 of the Forwarding Letter of the referred tender has been amended as under:**

15.0	Quantum of Liquidated Damage for default in timely mobilization	0.5% of contract value including mobilization charges for delay per week or part thereof subject to maximum of 7.5% of total contract value.
------	---	--

**2.0 Para 21.0 of GCC(part-I) of the referred tender has been amended as under:**

21.0 LIQUIDATED DAMAGES FOR DELAY IN PLACEMENT/ MOBILISATION OF EQUIPMENTS/ VEHICLES AND/OR COMPLETION OF WORKS AND SERVICES: Liquidated Damages will be applicable @0.5% of the contract value per week or part thereof, for delay in placement of vehicle(s)/ equipments(s) for Company's services/ Contract mobilization/completion date subject to a maximum ceiling of 7.5% of total Contract value (including mobilization cost).

**3.0** Except for above & that published vide Addendum-1 dated 18.01.2016; there are no other changes in the original NIT published earlier. Prospective bidders are requested to take note of the above pl.

---

**HEAD-CONTRACTS**