OIL INDIA LIMITED
(A Government of India Enterprise)
P.O. Duliajan, Pin — 786602
Dist-Dibrugarh, Assam

CORRIGENDUM NO. 11 DATED 14.03.2024 TENDER NO. CDG4876P24 for ‘Hiring of
Directional Drilling Services with SDMM/RSS, MWD/LWD, JAR and with Collar based
MWD/LWD Tools for a period of 4 (four) years.

This Corrigendum is issued to notify the following:

1. To read the ‘Clause No. 13.0, (I) Liquidated Damages for Default in timely
mobilization (For Group-I): (i)’ of Part-3 (Section-III): SCC as under in place of existing:

Time is the essence of this Contract.

a. For the regular sets: In the event of the Contractor's default in timely mobilization for
commencement of operations within the stipulated period, the Contractor shall be
liable to pay Liquidated Damages @ 0.5% of total contract value for the particular
set/unit (section wise) including mobilization & demobilization cost, per week or part
thereof of delay subject to maximum of 7.5% of total contract value for the particular
set/unit (section wise).

The above LD will be calculated for each set(s)/unit(s) (section wise) separately.
Liquidated Damages will be reckoned from the expiry date of the scheduled
mobilization period as defined in clause no. 2.0(i)(I) for GROUP-I above.

b. For the Callout set: Each callout Mobilization Notice issued against the callout set
shall be tool wise based on the job requirement. In the event of the Contractor's
default in timely mobilization of the callout tools for commencement of operations
within the stipulated period, the Contractor shall be liable to pay Liquidated
Damages for each individual mobilization @ 0.5% of total contract value per job for
all the callout tools as per call out notice including mobilization & de mobilization
cost, per week or part thereof of delay subject to maximum of 7.5% of total contract
value per job for all the callout tools as per call out notice including mobilization &
de mobilization cost.

Liquidated Damages will be reckoned from the expiry date of the scheduled
mobilization period as defined in clause no. 2.0(i)(I) for GROUP-I above.

In exceptional circumstances, OIL at its discretion may utilize the services with the
partly mobilized tools, considering operational urgency of the requirement. In that
case, non-mobilized tools will not be accepted beyond the date of acceptance of
partial mobilization and LD will be applicable including the shortfall items till that
date of acceptance of partial mobilization & charges will be paid for the supplied and
utilized tools/ equipment only.



2. To read the ‘Clause No. 13.0, (II) Liquidated Damages for Default in timely
mobilization (For Group-II): (i)’ of Part-3 (Section-III): SCC as under in place of existing:

Time is the essence of this Contract. In the event of the Contractor's default in timely
mobilization for commencement of operations within the stipulated period, the
Contractor shall be liable to pay Liquidated Damages @ 0.5% of total contract value
for the particular set/ unit (section wise) including mobilization & demobilization cost,
per week or part thereof of delay subject to maximum of 7.5% of total contract value
for the particular set/unit (section wise).

The above LD will be calculated for each set(s)/unit(s) (section wise) separately.
Liquidated Damages will be reckoned from the expiry date of the scheduled
mobilization period as defined in clause no. 2.0(i)(1l) for GROUP-II above.

3. Estimated Quantities for the Callout set indicated in the SCHEDULE OF RATE is
amended as Annexure-B.

4. PROFORMA-B1: PRICE BID FORMAT (Revised) is uploaded in the Notes and
Attachment of the E-Tender Portal.

5. Extension of dates:

Bid Submission and Bid Opening dates extended up to 21.03.2024 (11:00 Hrs:
Server Time) and 21.03.2024 (14:00 Hrs: Server Time), respectively.

All others terms and conditions of the Bid Document including previous amendments
(if any) remain unchanged. Details can be viewed at www.oil-india.com.




