
KG Basin Project 
D. No. 11-4-7, 3rd Floor,
Nookalamma Temple Street,
Ramarao Peta, Kakinada
Andhra Pradesh-533004, India
Email: kgbasin@oilindia.in

AMENDMENT NO. 03 DATED 25.09.2025 

TENDER NO. GEM/2025/B/6372256 

DATED 23.06.2025 

Sub: Hiring of Modular Stimulation service package on Call Out Basis for carrying out Acid 
Treatment/ Fracturing & CTU Services.  

This addendum to the tender has been published for incorporating the following: 

1) The following documents of the tender has been revised and revised documents are
enclosed:

i) Revised-Version 1 :: Scope of work and technical specifications  
[ANNEXURE-III (PART-I)],  

ii) Revised-Version 1 :: Special conditions of contract  
[SECTION-III (PART – II)].  

iii) Revised-Version 1 :: Bid rejection criteria/bid evaluation criteria 
[SECTION -III (PART-III)],  

iv) Revised-Version 1 :: Schedule of rates [PART-IV],  

For the price bid format, bidder(s) are requested to refer tender Amendment No. 02 dated 
13.08.2025. 

2) Extension of Bid Closing and Technical Bid Opening Date:

Description Existing Date & time Revised date & time 
Bid Closing Date & 
Time 

25.09.2025 
(at 15.00 Hrs. IST) 

03.10.2025 
(at 15.00 Hrs. IST) 

Technical Bid Opening 
Date & Time 

25.09.2025 
(at 15.30 Hrs. IST) 

03.10.2025 
(at 15.30 Hrs. IST) 

All other terms and conditions of the tender remains unchanged. 

   Thanking You, 

Yours faithfully, 
OIL INDIA LIMITED 

Sd/- 
(AMRIT L BORA) 

CHIEF MANAGER (C&P) 
FOR CHIEF GENERAL MANAGER (C&P) 

FOR CHIEF GENERAL MANAGER (KGB & MBP) -HOD 

    Date: 25.09.2025 
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SECTION -III (PART-III) 
(REVISED – Version 1) 

 
BID REJECTION CRITERIA (BRC)/BID EVALUATION CRITERIA (BEC) 

 
 
VITAL CRITERIA FOR ACCEPTANCE OF BIDS:  

 
The bid shall conform generally to the specifications and terms and conditions given 
in this bid document. Bids shall be rejected in case the services offered do not 
conform to required parameters stipulated in the technical specifications. 
Notwithstanding the general conformity of the bids to the stipulated specifications, 
the following requirements shall have to be particularly met by the Bidders without 
which the same shall be considered as non-responsive and rejected. All the 
documents related to BEC/BRC must be submitted along with the techno- 
commercial Bid. 

 
 1.0  ELIGIBILITY CRITERIA:  

 
The bidder must be incorporated/registered in India and must maintain more 
than or equal to 20% local content (LC) for the offered services to be eligible 
to bid against this tender.  
 
Regarding calculation of local content and submission of documents during bidding 
& execution of contracts, provision of Purchase preference under Public 
Procurement (Preference to Make in India) Order, 2017 of Department for Promotion 
of Industry and Internal Trade (DPIIT), Govt. of India as revised vide Order No. P-
45021/2/2017-PP (BEII) dated 16th September 2020 (and as amended time to time) 
with modifications as notified vide MoPNG Order No. FP20013/2/2017-FP-PNG-
Part (4) (E-41432) dated 26th April 2022 (including subsequent amendments 
thereof, if any) shall be applicable.  
 
If such local content is not maintained during execution of contract, OIL reserves 
the right to invoke the Performance Securities and additional Bank Guarantee 
submitted by the bidding and supporting companies, in addition to resorting to 
other options as may be deemed appropriate.  
 
Whether or not the bidders want to avail PP-LC benefit against this tender, it is 
mandatory for them to meet the following at the bidding stage:  
 
(a) The bidder must provide the specific percentage (%) of local content in their bid, 
without which the bid is liable for rejection being non-compliant.  
 
(b) The Bidder shall submit an undertaking from the authorised signatory of bidder 
having the Power of Attorney along with the bid, stating that the bidder meets the 
minimum LC requirement (equal to or above 20%) and such undertaking shall 
become a part of the contract, if awarded [Format enclosed as Proforma-S]. 
 
(c) The aforesaid undertaking of the bidder shall also be supported by a certificate 
from the statutory auditor or cost auditor of the company (in case of companies) or 
from a practicing cost accountant or practicing chartered accountant (in respect of 
other than companies) giving the percentage of local content. [Format enclosed as 
Proforma-S-1]  
 
(d) Bidder to submit a copy of their Certificate of Incorporation / Registration in 
India. 
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2.0 TECHNICAL EVALUATION CRITERIA: 
 
2.1 EXPERIENCE: 
 

a) The bidder shall have experience of successfully completing minimum 02 (two) 
nos. of Acid Treatment or Acid Fracturing or Hydraulic Fracturing (HF) jobs for 
Offshore oil/gas wells through Offshore Rig / Vessel during the last 10 (Ten) years 
reckoned from the original bid closing date and 01 (one) of which shall qualify 
minimum 02 (two) of the following criteria: 

• Offshore oil / gas well(s) with minimum Water Depth of 300 m. 

• Offshore oil / gas well(s) with Measured Well depth of 2000 m or deeper 
(6561.68 ft or deeper); Depth to be measured from MSL (Mean Sea Level) for 
offshore wells. 

• Offshore oil / gas well(s) with Surface Treatment / Fracture pressure of 4000 
psi or more. 

AND 
 

b) The bidder shall have experience of successfully completing minimum 02 (two) 
nos. of Well Clean Out / Flow Back jobs in offshore oil/gas wells using CTU during 
the last 07 (seven) years reckoned from the original bid closing date. 

 
2.2 In support of the experience criteria under Clause No. 2.1 (a) & (b) above, the 

bidder shall furnish the following documentary evidences (self-attested/attested): 
 

(A) Contract document/Work Order/Service Order showing detailed scope of work, 
 

AND 
 

(B) Job Completion Certificate (JCC) or Service Entry Sheet (SES) or Certificate of 
Payment (COP) issued by the Client and supported by Client’s certified Job Report 
showing the following: 

(i) Work Order No./Contract No., 
(ii) Nature/Number/Description of jobs done, and 
(iii) Contract period and date of completion. 

 
Notes to BEC Clauses 2.1 & 2.2 above: 

 
(i) Only Letter of Intent (LOI)/Letter of Award (LOA) or Work Order(s) without SOW 

or Client’s Feedback Form shall not be acceptable as evidence of experience.  
(ii) Mere award of contract(s) will not be counted towards experience. Successful 

completion of the awarded contract(s) to the extent of the parameter(s), as 
stipulated under Clause No. 2.2 (B) will only be treated as acceptable experience. 

(iii) Work executed through ‘sub-contracting’ shall not be considered for evaluation. 
(iv) Work executed by a bidder for its own organization/parent subsidiary/co-

subsidiary/sister-subsidiary/Joint Venture cannot be considered as experience 
for the purpose of meeting BEC. 

(v) Bid will be rejected if not accompanied with adequate documentary proof in 
support of Work experience as mentioned in Clause 2.2 (A) & (B) above. 
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(vi) If the prospective bidder is executing a contract as per Clause No. 2.1 of BEC 
which is still running and quantity of the jobs executed prior to original bid 
closing date is equal to or more than the minimum prescribed numbers of jobs 
as mentioned in Clause 2.1 of BEC, such experience shall qualify for evaluation. 

(vii) The Contract(s) date need not be within the period specified in the tender, 
preceding the original bid closing date of the tender, however, the execution of 
work should be within the specified period preceding original bid closing date of 
the tender.  

(viii) Oil India Limited (OIL) reserves the right to contact the Client(s) referred by the 
Bidder for authentication of the documents submitted by the bidder. OIL may 
contact the clients/operators under intimation/copy to the respective bidder. 
OIL will not be responsible for Client(s) not conforming or not replying to OIL's 
request for information. If OIL does not get an affirmative response within the 
stipulated time, then such Bidder's technical bid will be considered as non-
responsive. It will be the responsibility of the Bidder to take up the matter with 
his client(s) and arrange for the confirmation as desired by OIL. 

(ix) Original Bid Closing Date shall be considered for evaluation of BRC Criteria in 
case of any extension of the bid closing date.  

(x) A job executed by a bidder for its own organization/subsidiary cannot be 
considered as experience for the purpose of meeting BEC.  

 
3.0 BIDDERS QUOTING UNDER THE FOLLOWING CATEGORIES: 
 
Bidders who themselves do not meet the experience criteria as stipulated in Clause No. 
2.1 (a) & (b) above, can also bid under the categories as listed below: 
 
3.1 BIDS FROM INDIAN JOINT VENTURE (JV) COMPANY:  
 

a) In case the bidder is Joint Venture Company, they must be registered in India and 
incorporated under the Companies Act 2013 and any amendment thereunder. JV 
agreement along with the share holding pattern should be submitted failing which 
bid shall be outrightly rejected. They should meet the technical qualification 
requirements as under:   

 
(i) The JV on its own shall meet the experience criteria as per Clause No. 2.1 (a) & 

(b). 
 

OR 
 

(ii) Any member of the JV having a stake of at least 26% in the JV, on its own shall 
meet experience requirement as per Clause No. 2.1 (a) & (b). 

 
Note: 
A. In case of (ii) above, an undertaking from the Joint Venture partner, based on 

whose experience the JV seek qualification, shall be submitted with the techno 
commercial bid stating that they shall maintain minimum 26% shareholding in 
the JV till the execution of the contract failing which bid shall be outrightly 
rejected. Similarly, under such a situation the contract shall be liable for 
termination, if already awarded. 
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B. Experience of the JV or its member (as the case may be) relying on the 
experience of its supporting company/ subsidiary/ co-subsidiary/ sister 
subsidiary/ parent/ holding / affiliating/ associate company or through any 
other arrangement like technical collaborator for meeting the technical criteria 
shall not be considered for evaluation. 

b) Constitution of Joint Venture: The members of the JV should not be more than 
three. If after submission of bid, a JV leader effects any alterations/changes in the 
constitution or replacement or inclusion or expulsion of any partner(s)/member(s) 
of the Joint Venture which had originally submitted the bid, the bid of such a JV 
shall be liable for rejection. Similarly, under such a situation the contract shall be 
liable for termination, if already awarded.  

c) Members of the JV are not allowed to quote separately/independently / or through 
any other arrangement like part of any other JV/Consortium or Subsidiary/ Parent 
company/ co subsidiary against this tender. All the bids received in such case shall 
be summarily rejected. Further, all bids from parties with technical support from 
the same Principal shall be rejected. 

 
3.2 Eligibility criteria in case bids are submitted based on technical experience  

of Parent/Subsidiary Company: 
 
(a) Offers of those bidders who themselves do not meet the experience criteria as 

stipulated in clause no. 2.1 (a) & (b) above can also be considered provided the 
bidder is a subsidiary company of the parent company [supporting company, which 
holds more than fifty percent of the paid-up equity share capital of the bidder] who 
fulfils the experience criteria. Similarly, bid from parent company can also be 
considered on the strength of requisite experience of its subsidiary [supporting 
company, in which the bidder holds more than fifty percent of the paid-up equity 
share capital]. However, the parent/subsidiary company (as the case may be) of the 
bidder should on its own meet the experience as stipulated in the BEC and should 
not rely for meeting the experience criteria on its sister subsidiary/co-subsidiary 
company or through any other arrangement like Technical Collaboration agreement 
etc. 

(b) In case of bidder who is a subsidiary company dependent upon the experience of 
the parent company or vice-versa with a view to ensure commitment and 
involvement of the parent/subsidiary company (Supporting Company) for 
successful execution of the contract, the participating bidder should enclose a 
Parent/Subsidiary Agreement (as per format enclosed) and also a parent / 
subsidiary Guarantee (as per format enclosed) to OIL for fulfilling the obligation 
under the Agreement, along with the technical bid.  

 
3.3 BIDS FROM SISTER SUBSIDIARY/CO-SUBSIDIARY COMPANY: 

 

Offers of those bidders who themselves do not meet the technical experience criteria 
stipulated in 2.1 (a) & (b) above can also be considered based on the experience of 
their Sister Subsidiary/Co-Subsidiary company within the ultimate parent/holding 
company subject to meeting the following conditions: 

 

(a) Provided that the sister subsidiary/co-subsidiary company and the bidding 
company are both wholly owned subsidiaries of an ultimate parent/holding 
company either directly or through intermediate wholly owned subsidiaries of 
the ultimate parent/holding company or through any other wholly owned 
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subsidiary company within the ultimate parent/holding company. 
Documentary evidence to this effect to be submitted by the ultimate 
parent/holding company along with the technical bid. 
 

(b) Provided that the sister subsidiary/co-subsidiary company on its own meets 
the technical experience criteria laid down in Clause 2.1 (a) & (b) above and 
not through any other arrangement like technical collaboration etc. 
 

(c) Provided that with a view to ensure commitment and involvement of the 
ultimate parent/holding company for successful execution of the contract, the 
participating bidder must submit an agreement, as per format furnished vide 
Proforma-Y, between them, their ultimate parent/holding company, along 
with the technical bid. 

 

In the situations mentioned in Clause No. 3.2 and 3.3 above, following conditions are 
required to be fulfilled/documents to be submitted: 
 

(i) Undertaking by the supporting company to provide an additional Performance 
Security (as per format and instructions enclosed as PROFORMA-V), 
equivalent to 50% of the value of the Performance Security which is to be 
submitted by the bidding company, in case the supported bidding company is 
the successful bidder. In cases where foreign based supporting company does 
not have permanent establishment in India, the bidding company can furnish 
performance security for an amount which is sum of performance security 
amount to be submitted by the bidder and performance security amount 
required to be submitted by the supporting company. In such case bidding 
company shall furnish an undertaking that their foreign based supporting 
company is not having any permanent establishment in India in terms of 
Income Tax Act of India. 
 

(ii) Undertaking from the supporting company to the effect that in addition to 
invoking the performance security submitted by the contractor, the 
performance security provided by supporting company shall be invoked by OIL 
due to non-performance of the contractor. 

 
3.4 BIDS FROM CONSORTIUM: 
 

In case the Bidder is a Consortium of Companies, the following requirement should 
be complied by the consortium: 

 

(i) The leader and its consortium member(s) together must satisfy the minimum 
experience criteria as per clause 2.1 (a) & (b) above and shall not rely on its 
consortium partners, subsidiary/parent company/co-subsidiary or through any 
other arrangement like Technical Collaboration agreement for meeting the 
experience criteria. 
 

(ii) Consortium bids shall be submitted with a Memorandum of Understanding (MoU) 
among the consortium members duly executed by the Authorized Executives of the 
consortium members and notarized. This MoU must accompany the bid. The MoU 
must state that the Consortium Member on whose experience/strength the 
Consortium is bidding, is bound to execute the full part of the contract which falls 
under/related to the experience submitted by them against Clause No. 2.1 (a) & 
(b) of BEC above. Moreover, the MoU must clearly define the role/scope of work of 
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each partner/member and should clearly define the leader of consortium. 
Memorandum of Understanding (MOU) must also state that all the members of 
consortium shall be jointly and severally responsible for discharging all obligations 
under the contract. However, the leader of the consortium must submit an 
undertaking along with the technical bid towards unconditional acceptance of full 
responsibility for executing the 'scope of work' of this bid document. In case of 
award, such MOU shall be kept valid through the entire contract period, including 
extensions, if any. 
 

(iii) Only the Leader of the consortium should register against the tender in GeM portal 
and submit bid on behalf of the Consortium. The other members of the Consortium 
shall ratify all the acts and decisions of the Leader of Consortium, which are taken 
in connection with and/or during the evaluation of the tender and execution of the 
contract. 

 
(iv) The Bid Security shall be in the name of the Leader of the consortium on behalf of 

consortium with specific reference to consortium bid and with name(s) & 
address(es) of Consortium members. Similarly, the Performance Security shall be 
in the name of the Leader on behalf of the Consortium. 

 
(v) The leader of the consortium on behalf of the consortium shall coordinate with OIL 

during the period the bid is under evaluation as well as during the execution of 
works in the event contract is awarded and he shall also be responsible for 
resolving dispute/ misunderstanding/ undefined activities, if any, amongst all the 
consortium members. If the leader of the consortium changes during execution of 
the contract (if awarded), the contract shall be liable for termination. 

 
(vi) Any correspondence exchanged with the leader of consortium shall be binding on 

all the consortium members. 
 
(vii) Payment shall be made by OIL only to the leader of the consortium towards 

fulfilment of contract obligations. 
 

(viii) In case of consortium bids, the bid shall be signed/digitally signed in line with 
tender stipulation by the leader of consortium. The power of attorney from each 
member authorizing the leader for signing and submission of Bid on behalf of 
individual member must accompany the bid. 
 

(ix) Documents/details submitted with the bid pertaining to qualification of the bidder 
must be furnished by each partner/ member of consortium and should be 
complete in all respects clearly bringing up their experience especially in the form 
of work in their scope. 

 

(x) The leader & other members of the consortium must confirm unconditional 
acceptance of full responsibility of executing the “Scope of Work” of this tender. 
This confirmation must be submitted along with the technical bid. 
 

(xi) Constitution of Consortium: The members of the consortium should not be more 
than 03 (Three). If during evaluation of bid, a consortium leader proposes any 
alterations/changes in the constitution or replacement or inclusion or expulsion 
of any partner(s)/member(s) of the consortium which had originally submitted the 
bid, to drive some advantages/benefits based on any development(s) having come 
to his knowledge at any time, the bid of such a consortium shall be liable for 
rejection. Similarly, under such a situation the contract shall be liable for 
termination, if already awarded. 

Amendment No. 3 to Tender No. GEM/2025/B/6372256 
Page 7 of 116



(xii) Signing of Contract: In the event of award of contract to the consortium, the 
contract to be signed by all the members of the consortium and the liability of each 
one of them shall be jointly and severely. 
 

(xiii) Members of the consortium are not allowed to quote separately/ independently/or 
through any other arrangement like part of any other JV/Consortium against this 
tender. All the bids received in such case shall be summarily rejected. Further, all 
bids from parties with technical support from the same Principal shall be rejected. 
 

(xiv) Certified copies (attested by Director/Company Secretary/Authorised Signatory) of 
Board resolutions/Partnership resolutions passed by respective Board of Directors 
of the companies/Partners of the LLP agreeing to enter into such consortium with 
each other for submission of bid for the NIT and also authorizing designated 
executives of each company/LLP to sign the MOU, to be provided along with the 
technical bid. 
 

(xv) The MOU/Agreement should be legally valid, i.e., it should be on a non-judicial 
stamp paper and notarized. In case of involvement of overseas bidder/consortium 
partner, the MOU/Agreement need not be on a non-judicial stamp paper, however, 
should be notarized and endorsed by Indian Embassy. 

 
4.0 MOBILISATION TIME: 
 

From the date of issuance of mobilization notice, the contractor shall make available 
all the equipment & accessories for Acid Treatment / Fracturing services, CTU-FPU 
services etc. within 70 days for on-hire survey by OIL at Contractor’s Shore Base. 

 
NOTE: The bidder must confirm their compliance in their “Technical” bid to complete 
the mobilization within the stipulated time as mentioned above. Offers without 
confirmation of stipulated mobilization time or with mobilization time more than 
stipulated time will be summarily rejected. The bidder shall confirm compliance of 
this in their technical bid. 

 
a) From the date of issuance of mobilization notice, the contractor shall 

make available all the equipment & accessories for Acid Treatment / 
Fracturing services etc. within 60 days and CTU-FPU services within 75 
days respectively for on-hire survey by OIL at Contractor’s Shore Base. 
 

b) The fitment of Acid Treatment / Fracturing equipment, and accessories 
should be completed by Contractor within 15 (Fifteen) days from the 
date of providing vessel by OIL at Kakinada Port.  

 
NOTE: The bidder must confirm their compliance in their “Technical” bid 
to complete the mobilization within the stipulated time as mentioned 
above. Offers without confirmation of stipulated mobilization time or with 
mobilization time more than stipulated time will be summarily rejected. 
The bidder shall confirm compliance of this in their technical bid. 

 
5.0 EQUIPMENT RESIDUAL LIFE REQUIREMENT: 

 
The Residual Life of all major equipment offered for Services of Acid 
Treatment / Fracturing, FPU, CTU shall be more than 05 (Five) years to be 
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reckoned from the original bid closing date. To this effect, the bidder shall 
submit undertaking for the following along with the technical bid: 

(a) In support of Residual Life of offered equipment(s), the bidder shall submit
an undertaking confirming that the offered equipment for Services of
Acid Treatment / Fracturing, FPU, CTU are having residual life of
minimum 05 (Five) years to be reckoned from the original bid closing
date. Documentary evidence of Residual Life for Acid Treatment /
Fracturing, FPU, CTU must be submitted to OIL at the time of on-hire
survey failing which mobilization shall not be treated as complete.

(b) Before on-hire survey, the bidder shall get all equipment inspected/
verified and certified by any of the OIL’s authorized/recognized third party
inspecting agencies, viz., viz., LRDISI, ABS, Oilfield Audit Services Inc.,
DNV GL, Bureau Veritas India Pvt Ltd (BV) and OMCI confirming the
Residual Life of such equipment is at least 05 (Five) years from the date of
mobilization at site. To this effect, the successful bidder must submit the
relevant documents (i.e., duly signed & sealed TPI certificate,
Commissioning Report & Registration Certificate of the equipment etc.) to
OIL during “on hire survey” without which the mobilization of Equipment
& services for Acid Treatment / Fracturing, FPU, CTU shall not considered
to be complete.

6.0 FINANCIAL REJECTION CRITERIA: 

6.1 Annual Financial Turnover from operation of the bidder during any of preceding 
03 (Three) financial/accounting years from the original bid closing date should be at 
least INR 28.92 Cr. or USD 3.35 Million.  

6.2  Net worth of the bidder must be Positive for the financial / accounting year 
preceding the original bid closing date. 

Note: 

i. Annual Financial Turnover of the bidder from operations shall mean:
“Aggregate value of the realization of amount made from the sale, supply or
distribution of goods or on account of services rendered, or both, by the company
(bidder) during a financial year” as per the Companies Act, 2013 Section 2 (91).

ii. Net worth shall mean: "Share capital + Reserves created out of profits and
securities Premium – Aggregate value of accumulated losses (excluding revaluation
reserves) – deferred expenditure – Miscellaneous Expenditure to the extent not
written off and carried forward Loss - Reserves created out of write back of
depreciation and amalgamation".

6.3  If the Bidder is an Incorporated Joint Venture (JV) Company and does not meet 
financial criteria (BEC Clause Nos. 6.1 & 6.2 above) by itself, it can submit the bid 
based on the financial strength of its JV member having more than 26% stake in 
the JV Company and the following need to be complied/submitted: 

i. Annual Financial Turnover from operation of the member having more than
26% stake in the JV during any of preceding 03 (Three) financial / accounting
years from the original bid closing date shall be as per Clause 6.1 above.

ii. Net worth of the member having more than 26% stake in the JV (supporting
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company) should be positive for the financial /accounting year preceding the 
original bid closing date as per Clause 6.2 above. 

iii. Corporate Guarantee (PROFORMA-AB) on the letter head of the member 
having more than 26% stake in the JV signed by an authorized official 
undertaking that they would financially support their subsidiary company for 
executing the project / job in case the same is awarded to them. 

 
iv. An undertaking from the Joint Venture partner, based on whose experience 

the JV seek financial qualification, shall be submitted with the techno 
commercial bid stating that they shall maintain minimum 26% shareholding 
in the JV till execution of the contract is accomplished. 

v. A certificate from the statutory Auditor of the JV company on the 
shareholding pattern of the JV. 

6.4 In case the Bidder is a Consortium, then any one of the Consortium members 
individually shall have to meet the financial turn-over criteria as per BEC Clause 
6.1 above during any of the preceding 03 (Three) financial/accounting years 
reckoned from the original bid closing date. Similarly, other Consortium members 
individually shall have minimum Annual financial turn-over of INR 14.46 Cr. or 
USD 1.6 Million in any of preceding 03 (Three) financial / accounting years from 
the original bid closing date. Net worth of all Consortium members must be Positive 
for the preceding financial / accounting year from the original bid closing date. 
Borrowing support from parent/supporting company is not allowed to meet the 
financial criteria. 

 
6.5   In case the bidder is a subsidiary company (should be a 100% subsidiary of the 

parent/ultimate parent/holding company), who does not meet financial criteria by 
itself and submits bid based on the financial strength of its parent / ultimate 
parent / holding company, then documents need to be submitted along with the 
technical bid in support of the following: 

 
i. Annual Turnover from operation of last three accounting years of the parent 

/ ultimate parent / holding company (supporting company) shall be as per 
Clause 6.1 above. 

 
ii. Net worth of the parent / ultimate parent / holding company (supporting 

company) shall be positive for the financial / accounting year preceding the 
original bid closing date as per Clause 6.2 above. 

 

iii. Corporate Guarantee (PROFORMA-AC) on parent / ultimate parent / holding 
company’s (supporting company) letter head signed by an authorized official 
undertaking that they would financially support their subsidiary company for 
executing the project / job in case the same is awarded to them. 

 

iv. A certificate from the statutory Auditor of the bidding company as well as of 
the parent / ultimate / holding parent company (supporting company) to 
establish the relationship and equity percentage holding between bidding 
company and the supporting company. The certificates should be duly 
certified by the Company Secretary or one of the Directors of the company 
concerned. 
 

Note: The above certificate should not be more than 30 days old as on the 
original bid closing date. 

 
6.6  Notes to BEC Clause B., 6.1 & 6.2 above: 

a. For proof of Annual Turnover from operation & Net worth, any one of the 
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following documents/photocopies must be submitted along with the bid: 
 
(i) Audited Balance Sheet along with Profit & Loss account. 

OR 
(ii) A certificate issued by a practicing Chartered/Cost Accountant (with 

Membership Number and Firm Registration Number), as per format 
prescribed in PROFORMA-H. 

Note: 
i. Mention of UDIN (Unique Document Identification Number) is mandatory for 

all Certificates issued w.e.f. February 1, 2019 by Chartered Accountant in 
Practice. 

 
ii. In case the Audited Balance sheet and Profit Loss Account submitted along 

with the bid are in currencies other than INR, the bidder shall have to convert 
the figures in equivalent INR considering the prevailing conversion rate on the 
date on which the Audited Balance Sheet and Profit & Loss Account is signed. 
A CA Certificate is to be submitted by the bidder regarding converted figures in 
equivalent INR. Else, the Audited Balance Sheet and Profit & Loss Account shall 
be evaluated by considering the BC selling rate declared by State Bank of India 
(on the date on which the Audited Balance Sheet and Profit & Loss Account is 
signed) for conversion to INR. 

 
6.7 Considering the time required for preparation of Financial Statements, if the last 

date of preceding financial/accounting year falls within the preceding six 
months/within the due date for furnishing of audit report as per Section 139(1) of 
IT Act, 1961 (read along with latest circulars/notifications issued by CBDT from 
time to time) reckoned from the original bid closing date and the Financial 
Statements of the preceding financial/accounting year are not available with the 
bidder, then the financial turnover of the previous three financial /accounting 
years excluding the preceding financial/accounting year will be considered. In such 
cases, the Net worth of the previous financial/accounting year excluding the 
preceding financial/accounting year will be considered. However, the bidder has to 
submit an undertaking in support of the same along with their technical bid as per 
PROFORMA-L. 

 
6.8 In case the bidder is a Central Govt. Organization/PSU/State Govt. 

Organization/Semi-State Govt. Organization or any other Central/State Govt. 
Undertaking, where the auditor is appointed only after the approval of Comptroller 
and Auditor General of India and the Central Government, their certificates may 
be accepted even though FRN is not available. However, bidder to provide 
documentary evidence for the same. 

 
6.9 Bid will be liable for rejection if not accompanied with adequate documentary proof 

in support of Annual turnover & Net worth as mentioned above. 
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7.0 COMMERCIAL EVALUATION CRITERIA: 
 
7.1 Bids shall be submitted under Single-Stage Two-Bid System i.e. Technical Bid 

and Priced Bid separately in designated area/ tab in GeM portal respectively. The 
Un-priced techno commercial bid (or Technical bid) must comprise of all the 
technical documents substantiating the previous experience, financial & technical 
credentials of the bidder and any other document as asked for in the bid document. 
There should not be any indication of price in the Technical bid; otherwise, the bid 
shall be rejected straightway. 

 
7.2 The prices / rates offered quoted by the successful bidder must remain firm during 

the execution of the Contract and not subject to variation on any account. A bid 
submitted with an adjustable price condition shall be treated as non-responsive 
and rejected. No discount whatsoever should be quoted separately. Rates / prices 
quoted must be net of all discount.  

 
7.3 Bids with shorter validity (i.e., less than 120 days from the scheduled bid closing 

date) will be rejected as being non-responsive. 
 

7.4 Bid Security in Original shall be furnished as a part of the Technical Bid and shall 
reach OIL's office at Kakinada (KG Project Office) before bid closing date & time. 
The original bid security should necessarily be submitted in physical form, in a 
sealed envelope, prominently super-scribing tender reference and details of bidder. 
A scanned copy of the bid security shall however be uploaded in GeM portal along 
with the Technical Bid. The amount of Bid Security shall be as specified in the 
Forwarding Letter of the Bid Document/NIT of GeM Tender. Bid without proper & 
valid Bid Security shall be rejected. 

 
7.5 The Integrity Pact is applicable against this tender. OIL shall be entering into an 

Integrity Pact with the bidders as per format enclosed vide PROFORMA-J of the 
tender document. This Integrity Pact proforma has been duly signed digitally by 
OIL's competent signatory. The proforma has to be returned by the bidder (along 
with the Un-priced Techno-Commercial Bid) duly signed (digitally) by the same 
signatory who signed the bid, i.e., who is duly authorized to sign the bid. Uploading 
the Integrity Pact with digital signature will be construed that all pages of the 
Integrity Pact has been signed by the bidder's authorized signatory who sign the 
Bid. If any bidder refuses to sign Integrity Pact or declines to submit the Integrity 
Pact, their bid will be rejected. In case of a Joint venture, all the partners of the 
joint venture should sign the Integrity Pact. 

 
7.6 Bids submitted after the Bid Closing Date and Time will be rejected. 

 
7.7 Bids received through the GeM portal shall only be accepted. Bids received in any 

other form shall not be accepted. 
 

7.8 Bid documents are non-transferable. Unsolicited bids will not be considered and 
will be straightway rejected. 

 
7.9 Any physical documents wherever called for, submitted by bidders shall contain 

no interlineations, white fluid erasures or overwriting except as necessary to 
correct errors made by the Bidder, in which case such correction shall be initialled 
by the person or persons who has/have digitally signed the Bid. 

 
7.10 Any Bid containing false statement will be rejected. 
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7.11 Bidders shall quote directly and not through their Agent / Representative / 
Retainer / Associate in India. 

 
7.12 Bidders must quote clearly and strictly in accordance with the price schedule 

outlined in “Price Bid Format” of Bid Document; otherwise, the Bid will be 
summarily rejected. 

 
7.13 Bidder must accept and comply with the following clauses as given in the Bid 

Document in toto failing which bid will be rejected. 

(i) Firm Price 
(ii) Bid Security Clause 
(iii) Scope of Work 
(iv) Specifications 
(v) Price Schedule 
(vi) Period of validity of bid 
(vii) Liquidated damage and penalty clause 
(viii) Performance Guarantee clause 
(ix) Arbitration / resolution of Dispute 
(x) Force Majeure 
(xi) Acceptance of jurisdiction and Applicable Law 
(xii) Tax Liabilities Clause 
(xiii) Safety & Labour Law 
(xiv) Termination Clause 
(xv) Integrity Pact 
(xvi) Insurance 
(xvii) Any other condition specifically mentioned in the tender document 

elsewhere that non-compliance of the clause lead to rejection of the bid. 
 

7.14 Bidders should not be under liquidation / bankruptcy / undergoing any insolvency 
resolution process as on Bid Closing date. Further neither the Bidder nor any of its 
allied concerns / partners or associates or directors or proprietors involved in any 
capacity should be under Holiday List / Banning List / Suspension List of OIL as 
on Bid Closing date. Bidders shall submit undertaking towards compliance of 
above as per the prescribed formats (PROFORMA-W & X) along with the bid. If any 
bidder declines to submit the above undertakings, their bids shall be liable for 
rejection. 

 
7.15 The originals of the documents submitted by the bidder shall have to be produced 

by the bidder(s) to OIL as and when asked for. 

 
8.0 PRICE EVALUATION CRITERIA: 
 

The parties whose bids conform to the technical specifications, terms and 
conditions stipulated in the bidding document and are considered to be responsive 
after subjecting to Bid Evaluation Criteria mentioned above and such bids will be 
considered for further evaluation as per the Price Evaluation Criteria given below: 

 
8.1 The bidders must quote their charges / rates in the manner as called for vide 

"Schedule of Rates" under Section-III and the summarized Price Bid Format vide 
enclosed PROFORMA-B. 

 
8.2 In the event of computational error between unit price and total price, the quoted 

unit price shall prevail. Similarly, in the event of discrepancy between rates quoted 
in words and figures, the unit rates quoted in words will prevail. 
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8.3 Priced Bids shall be evaluated taking into account the Price quoted as per 
Proforma-B including quoted GST. 

 
8.4 Quoted price must include all liabilities and taxes including statutory liabilities but 

excluding GST, which shall be quoted separately in the Price Bid format. 
 
8.5 The quantities shown against each item in the "Price Bid Format (i.e. in Proforma- 

B)" shall be considered for the purpose of Bid Evaluation. It is, however, to be 
clearly understood that the assumptions made in respect of the number of days / 
parameters for various operations are only for the purpose of evaluation of the bid 
and the Contractor will be paid on the basis of the actual number of days / 
parameters, as the case may be. 

 
8.6 Priced Bid Evaluation 

 
i) Price Evaluation of all the technically qualified bids will be done on the basis 

of rates quoted by the bidder as per PROFORMA-B.  
ii) The inter-se-ranking of the techno-commercially qualified bidders will be 

determined on overall lowest cost basis (L-1 offer) i.e. considering the Total 
quoted price [Srl. No. AA of PROFORMA-B] inclusive of all liabilities and 
GST. 

 
8.7 Customs Duty: 
 

 In terms of Sl. No. 404 of the Customs Notification No. 50/2017-Cus dated 
30.06.2017 amended vide Customs Notification No. 02/2022-Customs dated 
01.02.2022 and amended further vide Customs Notification No. 30/2024 dated 
23.07.2024, imports of the items specified in List 33 of the Notification are subject 
to levy of concessional rate of customs duty @12% (BCD Nil & IGST @12%) subject 
to conditions specified therein (Condition No. 48). Similarly, the domestic supply 
of such goods would attract 12% GST (i.e. IGST or CGST & SGST/UTSGT) on 
submission of EC in terms of GST Notification No. 3/2017-Integrated Tax (Rates) 
Dated 28.06.2017 and amended vide Notification No. 16/2019 Dated 30.09.2019 
and 08/2022-Integrated Tax (Rate) dated 13.07.2022. 

 
 Bidders shall take note of the prevailing customs notifications including the latest 

amendment vide gazette Notification No. 30/2024 dated 23.07.2024 while quoting 
their prices. Bidder should consider concessional Customs Duty only for those 
items appearing in List-33 therein. Items of their import other than those appearing 
in List-33 of the said gazette notification shall be considered as duty payable on 
merit basis in their respective bid. OIL shall issue the requisite 
undertaking/certificate on request from Contractor for availing concessional rate 
of customs duty only against the items explicitly covered under List-33 of Customs 
Notification No. 30/2024 dated 23.07.2024 or against any other item(s) 
subsequently declared by the competent authority during the tenure of the contract 
to be duty exempted/concessional. However, in the event of refusal/denial by 
Customs Authority to accord exemption/concession of Customs Duty against 
import of items which are explicitly covered under List-33 of Notification No. 
30/2024 dated 23.07.2024, such applicable customs duty shall be reimbursed at 
actual by OIL to the Contractor on submission of documentary evidence. 

 
 Similarly, the items other than those appearing in List-33 of the said gazette 

notification, if to be imported by the Contractor for the purpose of execution of 
contract against this tender, the same shall be considered as duty payable on merit 
basis and the applicable customs duty thereof must be included by the bidder in 
their respective bid value. OIL will not issue any Undertaking / Certificate towards 
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customs duty concession/exemption for those items (not included in List-33 of 
Notification) and the duty payable on merit shall be borne by the Contractor. 
However, any other item if subsequently notified by the competent authority to be 
Duty free / concessional during the tenure of the contract, OIL will issue requisite 
Certificate / Undertaking for Contractor to avail the Customs Duty benefit and the 
duty benefit must be passed on to OIL. Additionally, for all those items against 
which the bidder considers the Customs Duty on merit, the list specifying the 
Customs Duty Rate (percentage) may be furnished, so that subsequent 
increase/decrease in Customs Duty, if any shall be reimbursed/recovered by OIL 
as the case may be on documentary evidence. 

 
Bidders should submit the list of items which are to be imported for execution of 
the contract against this tender as per Proforma-A prudently along with 
their bid. 
Undertaking/Certificate for availing concessional rate of Customs Duty shall be 
issued by OIL only for the eligible items, provided the same are included in the 
Proforma-A submitted by the bidder. 

 
Note: 

a) The customs notifications are subject to change as per Government 
guidelines and the provisions ruling at the time of Bid Closing will be applicable. 
 
b) The Bidder has to re-export or block transfer or re-export to SEZ (as 
permissible under applicable customs rules / regulations and provided Company 
is out of charge after Block Transfer or re-export to SEZ) the items after completion 
of the contract in case of imported items. The bidder will be fully responsible to pay 
the customs duty in case the items are taken by the Contractor to area where 
customs duty benefit is not applicable. This is applicable in case OIL issues the 
certificate for availing concessional customs duty for import of goods. 

 
8.8 Purchase Preference Clause: 
 

A) MSE Policy: 

Purchase Preference to Micro and Small Enterprises is applicable for this tender. 

Documentation required to be submitted by MSEs: Categorization and various 
criteria applicable to MSE bidders shall be guided by the Gazette Notification No. 
CG-DL-E- 26062020-220191 dated 26.06.2020 and Amendment vide Gazette 
Notification no. CG- DL-E-16062021-227649 dated 16.06.2021 and No. CG-DL-E-
19012022-232763 dated 19.01.2022 and CG-DL-E-06052022-235600 dated 
06.05.2022 issued by MINISTRY OF MICRO, SMALL AND MEDIUM ENTERPRISES, 
and any amendment thereof. 

The bidder claiming the MSE status (MSE-General, MSE-SC/ST, MSE Woman) 
against this tender has to submit Udyam Registration Number with Udyam 
Registration Certificate along with the technical bid for availing the benefits 
applicable to MSEs. 
 
Note: In case bidding MSE is owned by Schedule Caste or Schedule Tribe or 
Woman entrepreneur, valid documentary evidence issued by the agency who has 
registered the bidder as MSE owned by SC/ST/Woman entrepreneur should also 
be enclosed. 
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I) In case participating MSEs quote price within price band of L1+15%, such 
MSE shall be considered for award of contract by bringing down their price to 
L1 price in a situation where L1 price is from someone other than an MSE. 
 

II) In case of more than one such MSE qualifying for 15% purchase preference, 
the contract shall be awarded to lowest eligible MSE amongst the MSEs 
qualifying for 15% purchase preference. 

 
III) Provisions such as seeking support from another company by way of Parent 

/ Subsidiary / Sister Subsidiary / Co Subsidiary company’s experience / 
consortium bid, etc., wherever allowed in the tender document shall be 
available to all interested bidders including MSEs. In those scenarios, MSEs 
quoting on the strength of Parent/ Subsidiary/ Sister Subsidiary / Co 
Subsidiary (whichever applicable) will be eligible for the benefits reserved for 
MSEs provided the supporting company for technical and financial strength 
is / are also a MSE’s. However, in case of submission of Consortium bids by 
MSEs, in order to avail the benefits reserved for MSEs, the MSE bidder shall 
have to rely on their own strength or on the strength of another MSE only to 
meet the various tender requirements including technical and financial 
evaluation criteria. In that case, all the members of the Consortium including 
the leader of the Consortium should be eligible MSEs. Further, in case of bid 
from JVC (incorporated), in order to avail the above MSE benefits, the bidder 
i.e., JVC shall have to be MSE unit. 

 
B) MII Policy: 

Purchase preference to MII - notified under Public Procurement (Preference to Make 
in India) Order, 2017 of Department for Promotion of Industry and Internal Trade 
(DPIIT), Govt. of India as revised vide Order No. P-45021/2/2017-PP (BE-II) dated 
16th September 2020 (and as amended time to time) with modifications as notified 
vide MoPNG Order No. FP-20013/2/2017-FPPNG-Part (4) (E-41432) dated 26th 
April 2022, shall be applicable in this tender. Bidders to check the provisions of 
the Notification and their eligibility to bid and any claim on Purchase preference. 
Purchase preference will be applicable as per the Notification(s) and any 
amendment thereof. 

 
 

8.9 Award of Contract: 
 
 Contract shall be awarded for the entire scope of work under this tender subject to 

concurrent application of Public Procurement Policy for MSE Order 2012 and 
PP(MII) Order 2017 as per Order No. F.1/4/2021-PPD dated 18.05.2023 issued by 
Public Procurement Division, Department of Expenditure, Ministry of Finance, 
Govt. of India and any subsequent amendment thereto.  

 
9.0 GENERAL NOTES: 

 
i) In case bidder takes exception to any clause of bidding document not 

covered under BEC, then the Company has the discretion to load or reject 
the offer on account of such exception if the bidder does not withdraw / 
modify the deviation when / as advised by company. The loading so done by 
the company will be final and binding on the bidders. No deviation will 
however be accepted in the clauses covered under BEC. 
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ii) To ascertain the substantial responsiveness of the bid the Company reserves 
the right to ask the bidder for clarification in respect of clauses covered 
under BEC also and such clarifications fulfilling the BEC clauses in toto 
must be received on or before the deadline given by the company, failing 
which the offer will be evaluated based on the submission. However, mere 
submission of such clarification shall not make the offer responsive, unless 
company is satisfied with the substantial responsiveness of the offer. 

 
iii) If any of the clauses in the BEC contradict with other clauses of the Bid 

Document elsewhere, then the clauses in the BEC shall prevail. 
 
iv) Bidder(s) must note that requisite information(s)/financial values etc. as 

required in the BEC & Tender are clearly understandable from the 
supporting documents submitted by the Bidder(s); otherwise, Bids shall be 
rejected. 

 
v) OIL will not be responsible for delay, loss or non-receipt of applications for 

participating in the bid sent by mail and will not entertain any 
correspondence in this regard. 

 
vi) The originals of such documents [furnished by bidder(s)] shall have to be 

produced by bidder(s) to OIL as and when asked for. 
 
vii) Submission of forged documents: Bidders should note that Company (OIL) 

may verify authenticity of all the documents /certificates / information 
submitted by the bidder(s) against the tender. In case at any stage of 
tendering process or Contract execution etc., if it is established that bidder 
has submitted forged documents / certificates / information towards 
fulfilment of any of the tender / contract conditions, Company shall 
immediately reject the bid of such bidder(s) or cancel / terminate the 
contract besides taking action as per OIL’s Banning Policy, available in the 
OIL’s website. Accordingly, service provider / vendor to submit the 
Undertaking of authenticity of information/documents submitted as per 
PROFORMA-K. 

 
viii) LAND BORDER SHARING: Bidders should submit an Undertaking that, 

their bid is compliant to Order No. F.No. 6/18/2019-PPD dated 23.07.2020 
issued by Ministry of Finance, Department of Expenditure, Public 
Procurement Division, Govt. of India (including subsequent amendments 
thereto, if any), regarding restrictions on procurement from a bidder of a 
country which shares land border with India. Formats for submission of 
undertaking is enclosed as Exhibit -I, II & III. 

 
ix) COMPLIANCE OF THE COMPETITION ACT, 2002: The bidder shall strictly 

comply with the provisions of the Competition Act, 2002, more particularly, 
Section-3 of the Act. Any violation the provisions of the Act shall attract 
penal action under the Act. 

 
 

************ 
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SECTION - III (PART-I) 
(REVISED – Version 1) 

SCHEDULE 1 
 

SCOPE OF WORK AND TECHNICAL SPECIFICATIONS 

 

MODULAR STIMULATION SERVICES PACKAGE FOR ACID TREATMENT/ 

FRACTURING & CTU-FPU SERVICES 
 
OIL intends to hire Modular Stimulation equipment package for carrying out Acid 
Treatment / Fracturing and Coil Tubing operations in 02 (Two) offshore wells of AN-
OSHP-2018/1 & AN-OSHP-2018/2 blocks in Andaman-Nicobar Offshore area, India 
with another 01 optional well in Indian Waters as mentioned below on call out basis 
as per requirement. 
 
To provide services for stimulation through acid treatment / Fracturing / multi-stage 
acid fracturing jobs and CTU assisted services like cleanout, milling of cement plugs, 
activation, Nitrogen activation services (NPU Services will be provided by company 
from well testing services) in exploratory offshore wells in AN-OSHP-2018/1 & AN-
OSHP-2018/2 blocks in Andaman-Nicobar Offshore area, India. The Bottom clean 
out & Activation shall be done with Coiled Tubing and Nitrogen unit placed on the 
Rig platform. The acid job /fracturing shall be done employing Modular stimulation 
equipment package on Semisubmersible / jack up rig provided by OIL. OIL may, 
however, utilize this contract for any of the wells of the same block or any other blocks 
based on its sole discretion. 
 
SCOPE OF WORK 
 
To Design and provide Acid Treatments/ Fracturing services in exploratory offshore 
wells of Andaman & Nicobar blocks in Eastern Offshore with all related equipment 
and chemicals with Semisubmersible / Jack up Rig / Modular Rig in place. The jobs 
shall be done by positioning and connecting the pumping lines of the modular 
stimulation package on Semisubmersible rig or jack up rig provided by OIL. 
  
To provide Modular Coil Tubing operations connected alone or with OIL’s existing 
Nitrogen pumping services in exploratory offshore wells of Andaman & Nicobar blocks 
in Eastern Offshore with all related equipment and chemicals. The Bottom clean out 
& Activation shall be done with Coiled Tubing unit and OIL’s existing Nitrogen unit 
placed on the Semisubmersible Rig / Jack up Rig. Coil Tubing assistance would also 
be taken for placing the Acid against the zone before the main acid/ fracturing 
treatment is pumped as per the job requirement.  
 
Both the individual package(s) / services shall all be under one contract to provide & 
facilitate a single-point sourcing, invoicing and cost tracking function to OIL for all 
the Services under this contract with all necessary equipment, materials and services 
required by OIL that are to be supplied as part of the Contract, except where 
specifically stated as being provided by OIL. 
 
It is not the intent of the Scope of Work and accompanying Technical Specifications 
to cover every component, sub-system, or minor detail of the equipment and outfitting 
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on the Rig / Vessel (for transfer) provided by OIL. Therefore, any material or parts, 
the omission of which would be detrimental to the serviceability of the equipment and 
the inclusion of which is generally accepted Good Shipbuilding / offshore operation 
Practice, shall be provided by the Contractor.  
 
Acid Treatment / Fracturing Services: 
 
Acid treatment/fracturing jobs shall be carried out in the zones / wells as part of the 
well program in reservoirs of Offshore Andaman field having well depths in the range 
of 1400 m to 4250 m. Multi-stage fracturing jobs shall also be carried out in each 
well, if required. Based on lithology, it is expected to carry out maximum 3 nos. of 
jobs in each well. Zonal isolation shall be by using bridge plugs or sand plugs with / 
without cement plugs. All operations shall be carried out through 10 K Modular 
stimulation package equipped with all required equipment, tools, chemicals and 
other consumable materials. Technical specifications of the equipment are given at 
Attachment II. 
 
Technical specifications of all these equipment /packages should be capable of rig 
based well operations. 
 
The stimulation jobs shall be performed on the semisubmersible rig as per the 
requirement and the modular stimulation equipment package shall be installed at 
semisubmersible rig provided by OIL for job execution depending on the type of rig. 
The duties expected from these equipment shall be as per Attachment-I. 
 
The contractor shall carry out, Mobilization, Preparation and Execution of Acid 
Treatment / Fracturing of 02 Wells within 150 days from the date of issuance of 
mobilization notice as below: 

Completion milestone Elapsed time frame from the date 
of start of the job 

A)  Kick off Meeting at Kakinada and data 
collection 

Within 10 days of Issuance of 
Mobilisation Notice 

B) Arrival of Contractor’s Stimulation 
Equipment at Shore Base for on hire survey 

Within 70 days of Issuance of 
Mobilisation Notice 

C) Onhire survey of Contractor’s Stimulation 
Equipment including CTU - FPU 

Within 75 days of Issuance of 
Mobilisation Notice 

D) Spotting & Sea fastening of Contractor’s 
Stimulation Equipment including CTU - 
FPU on Rig 

Within 5 days from loading on to 
the Rig  

E) Acid Treatment / Fracturing Execution: Within 150 days of Issuance of 
Mobilisation Notice 

The contractor shall also make all effort to mobilize the contractor’s equipment, tools, 
manpower etc., within the less time than mentioned above upon OIL’s request on 
need basis. 
 
The contractor shall submit the required work program for Acid Treatment / 
Fracturing according to which OIL shall carry out the well completion with 10K psi 
differential pressure retrievable Packer through OIL’s existing well testing service 
contract to prepare the wells for Acid Treatment / Fracturing. As per the suggested 
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work program, any requirements for Tubing string, DST (as applicable), retrievable 
packer and perforation shall also be provided by OIL. Any specific requirement for 
stimulation jobs like acid, solvent, scale removal etc. if required shall be mentioned 
in the proposal plan which shall be executed by the contractor. Such work program 
shall include, but not limited to, any specific requirement like perforation, tubing 
string details, pumpable volume, rate & pressure, packer setting depth, 
interdependent activity required from other service providers, execution timelines & 
methodology etc., The final work program shall be approved by the COMPANY. 
The contractor shall make necessary suggestions /changes, if required, as per OIL 
for finalization. 

 
The responsibility for the mobilization of resources of the Contractor shall lie with 
the Contractor. The information and planning in this regard will be reviewed by 
Company for execution as per plan. 

 
Inspection of site (at Shore Base, port, Rig) prior to mobilization shall be done by 
contractor. All handling equipment and logistic support like crane, trailer/truck, fork 
lifter etc. required till company’s shore base will have to be arranged by the 
contractor. 
 
The sea fastening / fitment of the stimulation / hydraulic fracture equipment onto 
the rig will have to be arranged by the contractor. 

 
The contractor has to make its own boarding and lodging arrangements along with 
the transport system for the mobilization/demobilization of its personnel on land. 

 
Contractor to establish a base camp at Kakinada for storage of equipment / 
materials / maintenance etc. All responsibility of storage and handling will be on the 
Contractor. 
 
Coiled Tubing Services: 
 
Coiled tubing with associated equipment, tools and accessories shall be placed on 
the semisubmersible rig or jack up rig for carrying out milling / clean out / activation 
/ stimulation / cement clearing jobs etc. required as per well program. Technical 
specifications of the equipment and tools are given at Attachment II. 
 
Fluid Pumper Services: 
 
Fluid Pumper Unit (min 10 K) with associated treating irons shall be placed on the 
semisubmersible rig or jack up rig in conjunction to work with CTU Services for 
milling / clean out / stimulation / cement clearing jobs etc. required as per well 
program.  
 
Nitrogen Unit Services (Already available as OIL’s Well Testing Services): 
 
10 K Nitrogen unit with associated equipment, tools and accessories will be made 
available through OIL’s existing well testing service contract and will be placed on the 
semisubmersible rig or jack up rig for carrying out activation jobs etc. required as per 
well program. 
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Services to be provided by the Contractor: 
 
1.0 To provide experienced & competent personnel to perform Acid Treatment / 

Fracturing), Well clean-outs / Activation/ milling/ cement clearing / CT 
associated services with all modular packages of stimulation equipment and Coil 
Tubing Operations on the rig in a professional manner following internationally 
recognized safe practices. 
 

1.1 The Crew will be provided with personal protective equipment, operational and 
safety kits, which include but not limited to boiler suit, a helmet, a pair of safety 
shoes, safety goggles & earmuffs, etc. 
 

1.2 Compliance of all statutory requirements of Govt. of India for expatriates. 
 

1.3 All the personnel to be deployed in offshore should have the following training 
certificates: 

a. Personal Safety & Social Responsibilities, 
b. Proficiency in Elementary First Aid, 
c. Personal Survival Techniques, and 
d. Fire Prevention and Fire Fighting 
e. Helicopter Under water Escape Training 
f. H2S (Hydrogen Sulfide) safety training 

 
The above trainings have to be done from any of the DG Shipping approved 
Institute as per STCW’95 or amendment thereof required by DG Shipping or 
equivalent. Certificates of OPITO approved training meeting above requirements 
shall also be acceptable. 
 
For expatriate personnel having training certificates from locations abroad, 
Contractor has to arrange the certificate endorsement from any of the DG 
Shipping approved Institute. 
 
The validity of each certificate shall be considered as mentioned in the certificate 
issued by the Institute. 

 
1.4 To provide a Base manager for co-ordination and follow up of Offshore Operations 

including Rig & vessel co-ordination for safe and timely job execution. The Base 
Manager will be responsible for smooth operations as well as maintenance of all 
equipment provided by contractor and deployment of complete crew. The Base 
Manager will have suitable office accommodation and all secretarial assistance 
required to enable him to carry out his responsibilities. Base Manager will be 
responsible for all matters arising out of this contract and ensuring smooth 
execution of the contract and will be the primary point of contact between the 
company and the bidder. 
 

1.5 To keep Stimulation / Coil Tubing equipment & systems in readiness for 
operations at all times unconditionally. The contracted services / jobs may have 
to be carried out even at night on round the clock basis at all offshore 
installations. The necessary inventory of stores & spares needs to be maintained 
on the rig for uninterrupted operations. Certain spare Equipment with prior 
approval of OIL can be maintained at the shore base as well due to various 
constraints and incase of failure of primary equipment, time will be provided to 
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contractor to fetch the backup from the Shore base. The responsibility includes 
customs clearance & payment of customs duty on the stores & spares imported 
for the operations and maintenance at the Rig (if applicable). 
 

1.6 RESIDUAL LIFE OF EQUIPMENT AND TOOLS:  
 

The residual life of all the Stimulation Equipment(s), Acid, FPU and CTU 
equipment shall not be less than 5 (Five) years as on the original bid closing date 
of the tender. The equipment(s) should have been re-certified by the third-party 
certifying agencies viz: LRDISI, ABS, Oilfield Audit Services Inc., DNV GL, Bureau 
Veritas India Pvt Ltd (BV) and OMCI in the last one year from the original bid 
closing date and the certificate shall be kept valid for the contract period. All 
credentials such as manufacturing documents, linking serial nos. embossed on 
the equipment’s offered with detailed specifications, must be submitted before 
mobilizing the equipment and also at the time of on-hire survey. 

 
1.7 SUPPLY BASE: 

 
The Bidder’s onshore supply base should be equipped with all the facilities which 
may be required if the equipment / tools are required to be changed / serviced/ 
repaired and which cannot be done at the Drilling rig. This requires good 
coordination between the Drilling rig and the Bidder base during Acid Treatment 
/ Fracturing Services. All costs associated with establishing and running such a 
facility will be to the Bidder’s account. 
 
The transportation of their equipment / tools from and to their supply base to 
OIL’s Shore Base at Kakinada is Service Provider’s responsibility at their own 
cost.  

 
1.8 TOOLS/EQUIPMENT/SPARES/CONSUMABLES: 

 
The Bidder shall provide tools/equipment for the complete services. Such 
equipment & tools shall be safe for operation meeting HSE / Statutory 
requirements and effective. The Bidder shall keep sufficient back up tools and 
equipment, spares, elastomers, redress kits, etc. in order to ensure uninterrupted 
services. An indicative list of tools and equipment are given in this scope of work. 
Any additional tools/equipment/spares/consumables required to fulfil the scope 
of work but not covered in the list are also to be supplied by Bidder at no extra 
charge. 

 
1.9 The Bidder shall provide complete Acid Stimulation/frac, FPU & CTU equipment 

(along with tools & accessories) and compatible X-overs, if required, suitable for 
well conditions along with operating crew to carry out acid treatment / fracking 
of the offshore wells. The Bidder shall provide the necessary documentation and 
equipment details as required by the Rig’s Warranty Surveyor to get the same 
vetted and for the acceptance of equipment and their placement on deck, cooling 
requirements etc. The Bidder shall be responsible for ensuring that all the 
equipment provided satisfies Warranty Surveyors requirements/acceptance. If 
required, the bidder will be responsible for replacing the equipment to satisfy 
Warranty surveyor’s requirements at no additional costs. Any certification 
required by the Rig Service provider for onboarding the equipment on Rig, the 
service provider shall comply the requirement without any additional cost 
implication to company. Bidder’s all Stimulation Equipment for Acid Treatment 
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/ Fracturing shall be Rig Safe (all Rig Safe equipment should have been certified 
by OIL’s approved third-party inspection agency) while CTU – FPU equipment 
shall be Zone II complaint. 

 
 
1.10 For Stimulation package vetting, following activities would be required: 
 
Package on Rig: 

 
a) Submission of all documents stated in Warranty Surveyor’s Memo on 

stimulation by the service provider. 
 

i. Stimulation Job Design Report including Process P&ID & Layouts 
ii. Any other Equipment details 

 
b) Layout review to check the loading on the rig to ensure sufficient structural 

strength (Rig service provider’s responsibility). 
 

c) Sea fastening Study to design adequate securing for all stimulation equipment, 
using 17deg list condition with an additional 10deg static angle applied to 
reflect inertial forces due to rig motions in the damage condition. 
 

d) Sourcing of AR-AFFF Foam Monitors for firefighting. 
 

e) Staging of all equipment at an onshore location for warranty Surveyor 
inspection prior to shipping, including certificates. 
 

f) Offshore Inspection and Testing by warranty Surveyor after installation 
 

g) Immediate to issuance of Mobilisation notice, the successful contractor shall 
evaluate the following critical aspects along with Rig team before deploying the 
proposed equipment placement: 

  
• Structural Integrity & Deck Loading: 

Verification of deck load capacity against the gross weights and load 
distribution of each unit, especially fluid-filled tanks, and CT spools. 
 

• Deck Protection Measures: 
Implementation of protective matting or steel plating where necessary to 
prevent damage to deck surfaces. 
 

• Rig vessel Stability & Marine Support: 
Assessment of Rig vessel trim and stability with the added weight and 
distribution of equipment, particularly during dynamic operations. 
 

• Operational Access & Clearance: 
Ensuring safe and unobstructed access for personnel, emergency egress, 
and equipment manoeuvrability during acid frack and CT operations. 
 

• Simultaneous Operations (SIMOPS): 
Coordination with ongoing production testing and other rig activities to 
avoid interference or safety conflicts. 
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• Approval & Compliance: 
Final confirmation from Structural, Marine, HSE, and Operations teams 
to ensure compliance with rig safety standards and procedures. 

 
After addressing the above considerations with respect to safety of the 
proposed layout, necessary approval from Rig & Rig Warranty Surveyor shall 
be secured. 

  
A few key notes for stimulation service provider related to the above requirement: 
 

a) Equipment must be Maritime Standard, i.e. Class society design compliant. 
 

b) Equipment Certification by Classification Society must be up to date, i.e. 
inspection & testing records. 
 

c) Ex Inspection compliance. 
 

d) Bidder’s F&G Detection and ESD shall be tied into the rig RCS for notification 
and shut down. ESD valves must be fire rated. 
 

e) Layout must consider adequate escape ways. 
 

f) For use of planned chemicals, special storing and handling from the arrival 
onboard and throughout operations is required. 
 

g) All connections to rig equipment (i.e. choke manifold) must have minimum 
double block & bleed isolations installed 

 
1.11 The following reports are to be submitted through Base Manager. Formats for 

the reports will be supplied at the time of actual deployment. This reporting 
system can be modified by OIL at their discretion to meet any requirements: 
 

a. Daily Safety Report 
b. Daily Equipment Status Report, 
c. Daily Report giving all the details on Stimulation Jobs, Coil Tubing Jobs 
d. Daily Chemicals/Fuel Consumption Report 
e. Occurrence Report for Major Incidents (Weekly)  
f. Daily Near Miss Report 
g. Investigation/Remedial Reports for Major Incidents 
h. Any other reports that would be introduced by OIL as per the requirement. 

 
1.12 To report any unusual occurrence noticed breakdown, accident and operational 

issues with equipment etc. immediately to OIL by written confirmation and 
should be followed by detailed investigation/remedial report. 
 

1.13 The area of operations is normally the Andaman Offshore area. However, 
depending upon job requirement, these equipment may be deployed anywhere 
in Indian waters. 
 

1.14 Bidder has to carry the fitment of modular stimulation equipment on the Rig 
within the stipulated time by practicing the highest safety standards and the 
standard operating procedures. All these stimulation equipment to be functional 
tested individually and wet test has to be carried out. Bidder has to ensure to 
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obtain satisfactory report of successful wet test from OIL before taking up each 
well for stimulation job. All applicable cost towards necessary marine and or rig 
warranty survey or inspection and or statutory clearances for bidder’s 
equipment shall be borne by the contractor without any additional cost to 
company. 
 

1.15 To keep pressure test/functional test reports of the Stimulation Equipment & 
other equipment of the campaign at all the times by periodical surveys by 
respective agencies. 

 
1.16 The equipment should have Safety Management System in compliance with 

prevailing environments as a statutory requirement since all wells are 
tentatively gas wells (presence of CO2 and H2S were not encountered in last 
well).  
 

1.17 The successful bidder will submit a detailed project execution plan to the 
company on the day of kick-off meeting. The Company will review the same and 
advise the Bidder if there are any comments or suggestions, returning a marked-
up copy, if required. The Bidder will incorporate all the comments and resubmit 
for final approval. The Project Execution Plan will be consistent with the 
requirements of the Contract and this Scope of Work. 
 

1.18 The official language of the Contract will be English. Accordingly, all written & 
verbal communications will be in English only. 
 

1.19 The Contractor will take all necessary measures to protect the personnel, work 
and facilities and will observe safety rules and regulations of OIL provided to the 
Contractor. No smoking or flames will be permitted while working on or nearby 
the Unit handling hydrocarbon or where the atmosphere contains explosive 
mixture. No hot job will be carried out while working in hazardous areas without 
written hot permit from OIL. 
 

1.20 The Contractor will report as soon as possible any evidence, which may indicate 
or is likely to lead to an abnormal or dangerous situation and to immediately 
take emergency control steps to avoid any abnormal situation. 
 

1.21 Regular meetings will be held for better interaction & coordination on 
compliance to the Contractual requirements. The Contractor must ensure 
participation of Base Manager and any other concerned personnel for the 
referred meetings. Prior approval should be obtained for the substitute base 
manager. 
 

1.22 Consumption of alcohol & drugs and photography are strictly prohibited 
onboard rigs. Any breach of this discipline will be viewed seriously and the 
personnel found guilty will be deported. The Contractor will replace any of the 
crew personnel deported on this account at their own cost. 
 

1.23 The Bidder will provide interface management to ensure resolution of all 
technical issues encountered at any interface between itself and the Company’s 
other Bidders / contractors such as that for Flow Head, DST equipment supplier 
or completion equipment supplier, well testing equipment, Nitrogen pumping 
unit, Completion/ Drilling Fluids supplier and any other Testing related 
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services, and will prepare, organize, monitor, and participate in Interface 
Meetings, wherever necessary. 
 

1.24 The proposed deployment of the hired equipment and personnel commences 
from the date of completion of mobilization and will be valid for a contract 
validity period and extend till the actual date of completion of operation under 
progress in the well, whichever is earlier. 
 

1.25 The equipment will be technically in operating conditions throughout the 
contract period. 
 

1.26 In case the CONTRACTOR’s equipment does not operate on any day due to 
technical problem of OIL, standby rate will be payable for such non-operating 
day. 
 

1.27 Services to be provided by OIL 
 
OIL will provide the following services at their expense for the execution of the 
Contract: 

 
1.27.1 Transportation of crew to & fro from Offshore through OIL’s helibase /offshore 

designated base. 
 

1.27.2 Nitrogen Pumping Unit with crew and consumables required for flow-back 
operations will be provided by company from existing well testing services. 

 
1.27.3 To make available to the Contractor’s personnel, when present in the Offshore, 

medical assistance as available in case of emergencies including medical 
evacuation to base if required. 

 
1.27.4 To use OIL’s communication facilities at offshore for coordination with 

Contractor Base/ OIL office. 
 

1.27.5 To provide supply vessel assistance for transportation of Contractor’s 
materials to and fro from Offshore through OIL’s base including loading and 
unloading facilities at both the ends. 

 
1.27.6 To provide Fuel (HSD) and Drill Water for stimulation operations. However, the 

POL other than fuel will be supplied by the contractor. 
 

1.27.7 Transportation of chemicals for Acid treatment / Fracturing to & fro from 
Offshore through OIL’s onshore supply base. 
 

1.27.8 Transportation of chemical and equipment package for CTU equipment to & 
fro from Offshore through OIL’s onshore supply base. 

 
1.27.9 To provide jetty & Crane assistance while modular stimulation package is 

installed / fitted / removed / uninstall on the rig. 
 
 

Amendment No. 3 to Tender No. GEM/2025/B/6372256 
Page 26 of 116



SCHEDULE 2 
 

Installation of Modular Stimulation Package on Rig 
2.1 Installation and Dismantling of Contractor’s Modular Stimulation Package 

on OIL’s Rig: 
 

OIL shall provide a Semisubmersible / Jackup Rig having deck area of approx. 
2100 to 2500 sq.ft to install Acid Treatment/Fracturing Equipment on riser deck 
area and CTU-FPU equipment on upper deck area. Bidder shall propose a 
modular stimulation package spread to be installed on such a Rig. 
 
The "Wet Test" of stimulation equipment package will be carried out at onshore 
as a part of on-hire survey and or marine / Rig warranty survey as applicable. 
After wet test at Onshore, stimulation Equipment package will be installed on 
OIL designated rig and Wet test shall be carried out as per jobs requirement. 
 
Once the loading of equipment starts for fitment / installation then only lump-
sum fitment charges will be applicable for the entire duration of fitment and 
successful wet test after fitment. Bidder needs to complete the mobilization of 
equipment, wet test at onshore, installation and wet test at offshore. 
 
Bidder shall provide the detailed activity plan for mobilization, wet test, fitment 
and wet test on the rig. 
 
Bidder has to make suitable arrangements for storing Dry / Liquid chemicals to 
keep them in good & usable condition in all weather conditions. 
 
General arrangement plan indicating riser deck and upper deck area with 
dimensions should be submitted by bidder. For drafting the layout plan 
specifications of Blackford Dolphin Rig can be taken as basis. 
 
Bidder shall provide the detailed activity plan for dismantling the equipment from 
the OIL’s provided Rig. 
 
Bidder shall complete the dismantling of equipment from the OIL’s provided rig 
within 03 days from the date of de-mobilization notice. 
 
 

Bidder needs to complete equipment spotting, sea fastening, installation & wet 
test on the rig within 05 days from the date of company’s advise to commence 
operation after boarded to Rig. 
 
2.2 Communication 

 
• Bidder shall have VHF radio sets and minimum 10 Nos. of Intrinsically 

safe walkie-talkies to have proper and adequate communication. 
 

2.3 Other Equipment: 
 
• Should have at adequate quantity of required Iron, fitments, changeovers 

& connections for offshore stimulation job rig up / well head connection. 
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All changeovers are to be integral and working pressure of 10000 psi with 
Test Certificates indicating the API Grade. 
 

• All connections, required manifolds and transfer hoses for loading Acid, 
Water & HSD at Shore Base. Transfer pumps with transfer hoses and air 
hose connections for handling / transferring liquid chemicals at Shore 
Base. 

 
• Open venting of Acid fumes and fumes of all chemicals & blends is strictly 

prohibited at all the times. Proper venting system will be provided to vent 
these fumes to water level. 

 
• Minimum 02 no. of pressure sensors (0-10000 PSI) along with data 

acquisition system (wired / wireless) to be provided for simultaneous 
pressure reading from 02 locations at Well head area. 

 
• Minimum 100 Meters length Flexible Rubber hoses (2”/4”/3”-10000 Psi 

working Pressure) capable of handling stimulation chemicals for pumping 
purposes (other than coflexip hoses) along with handling tools & 
equipment. Any shortage in length of flexible rubber hoses shall be made 
by the contractor to connect within the rig. 

 
• All other material required for proper performance of the contract should 

be adequately available onboard. List of such equipment should be 
included in the bid. 
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SCHEDULE 3 
 

3. CONTRACTOR’S PERSONNEL 

3.1 Personnel to be mobilized under regular category 
 
The Contractor shall provide crew for Stimulation / Acidization services and 
CTU services.  
 
The contractor personnel will include the crew for acid fracturing, Acidization & 
CTU - FPU Operation. The competence, number and category of technical 
personnel may be decided by the Contractor to ensure satisfactory performance 
of all the equipment during the contract period. 
 
The Contractor should indicate the minimum number of personnel of each 
category who will remain onboard Rig for execution of acid / fracturing jobs and 
pre & post stimulation operations / Acidization / CTU operations etc. and at 
base for management / project co-ordination and their experience should be as 
per Attachment-III. 
 
For each acid stimulation/ fracturing / CTU-FPU, the contractor will mobilize 
the operating personnel within 7 (seven) days from the date of intimation. 
Personnel charges will be applicable from time the personnel arrive at location 
(OIL Base / Rig / well site) and will cease the time the personnel leave location 
(OIL Base / Rig / well site) after completion of job. Transportation of personnel 
to and from offshore rig and OIL base (Sri Vijaypuram) will be done by OIL. All 
local transport, base accommodation, agency fee etc. during the entire period of 
the Contract for both expatriate and Indian national personnel will be borne by 
the Contractor. 
 

3.2 INFORMATION TO CONTRACTOR 
 
3.2.1 The Contractor should provide as and when required by Company the 

Personnel with minimum required qualifications and experience as 
stipulated in Attachment-III. 
 

3.2.2 The qualifications and experience of the CONTRACTOR's personnel, as 
required as per Attachment-III, will be checked / verified by the COMPANY, 
or by the COMPANY's certifying agency, at any time during the contract 
period. Any of the CONTRACTOR's personnel found not having the 
qualifications/ experience, as per Attachment-III for their job category will 
not be treated as part of the crew for such period and shortage will be treated 
as per Clause 7.3.3 of Schedule-7. OIL has every right to stop the operations 
if the deployed crew is found not competent or his actions jeopardizes safety 
of operations and will be dealt with severe penalties and immediate 
replacement. 

 
3.2.3 The CONTRACTOR shall submit the resumes of all regular and call out 

personnel to the COMPANY for approval at least seven days before they are 
due to join the rig. Such resumes shall be complete with all required details. 
The date of submission of resumes complete in all respect will be the date of 
accepting the resumes for processing further for issue of NED pass/ 
deployment for operations. 
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3.2.4 Copies of all relevant certificates will be submitted to the COMPANY, for 
verification of qualifications, at the time the person is mobilized. 

 
3.2.5 All personnel to be deployed offshore should possess training certificates as 

required by DG Shipping like Personal Survival Techniques (PST), Personal 
Safety & Social Responsibilities (PSSR), Elementary First Aid and Fire 
Prevention & Fire Fighting. All personnel deployed offshore should also have 
undergone Helicopter Underwater Escape Training (HUET) and H2S Safety 
Training. 
 

3.2.6 All personnel should possess attested Xerox Copies of their certificates while 
on duty onboard the rig offshore location. 
 

3.2.7 Contractor should ensure that all individuals deployed by them fulfill the 
minimum requisite criteria as well as any applicable National or International 
regulations including Health Safety and Labor Welfare Laws as well as 
security procedures. 
 

3.2.8 Any other person required by the contractor for carrying out the scope of 
work as per Schedule-1 of Contract may be deployed on board at the cost of 
the contractor, after obtaining approval of OIL. 
 

3.2.9 OIL reserves the right to remove any individual as per this Scope of Work & 
Special terms and Conditions of Contract. 
 

3.2.10 If at any stage it becomes known that the individual deployed by the 
contractor was not fulfilling requisite qualification / experience criteria, then 
irrespective of whether the individual was previously approved or not by OIL, 
the payment made if any for such individual will be recovered from the 
contractor. 
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SCHEDULE-4 
BASE SUPPORT PERSONNEL 

 
The CONTRACTOR has to provide representative at OIL base for co-ordination of 
the acid stimulation / fracturing, CTU - FPU operations, including all equipment 
and personnel. Representative at Base shall co-ordinate the design & the 
operational strategy of the above mentioned operations at OIL base. Base 
representatives of the CONTRACTOR shall prepare procedures, reports etc. of 
international standard for the operations / equipment on rig. The personnel 
requirement to accomplish the above shall be decided by the CONTRACTOR. 

 
Minimum one Base representative has to be provided. The Base representative will 
be required to attend operational meetings and other meetings called by the 
Company for design, planning and execution of operations at Rig without any cost 
implications to OIL. The absence of the key personnel from such meetings, without 
prior approval from Company, will be considered as crew shortage and will be 
treated as per clause 7.3 of Schedule-7. 
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SCHEDULE-5 
 

REPORTING (AT NO ADDITIONAL COST TO THE COMPANY) 
 

The reporting system as per scope of work (Schedule-1) will be adopted and may be 
further modified by the Company at any time to meet the work requirements. 
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SCHEDULE-6 
 
6.1 MATERIAL, SUPPLIES, EQUIPMENTS, SERVICES AND PERSONNEL TO BE 

FURNISHED BY CONTRACTOR 
 

The Contractor will supply all material, consumables, equipment, services and 
personnel, necessary to carry out his obligations under this Contract and will be 
responsible for the timely ordering and delivery of all such material, 
consumables, equipment, services and personnel to ensure un-interrupted 
performance of work. Any down time on this account will be at the Contractor’s 
cost. 
 

6.1.1 Material, Supplies and Equipment 
 

6.1.1.1 The material, consumables and equipment which the Contractor supplies 
shall be in good working condition and the Contractor shall be solely 
responsible for such material, consumables and equipment. The Company 
reserves the right to accept or reject any material, removal from the work 
site of any material, consumables found defective. Any downtime on this 
account will be at the Contractor’s cost. 
 

6.1.1.2 Maintenance of the Contractor’s equipment will be at expense of and be 
carried out by the Contractor. 

 
6.1.1.3 Consumables required by the Company & which are to be provided by OIL 

as per the terms of the contract under this agreement will be provided by 
the Contractor for which the Contractor will be paid service charges of 7.5% 
of FOB price in case of imported consumables and at the rate of 7.5 % of 
ex-works price in case of indigenous consumables, in addition to 
reimbursement of actual price against documentary proof. Insurance, 
freight, duties/taxes, if applicable, will be paid as per actuals against 
relevant documents. Insurance will be arranged by the Contractor. Above 
purchase should be initiated with the prior approval from OIL after 
ascertaining the rate reasonability. 

 
6.1.1.4 Transportation of material between OIL base and offshore will be provided 

by the Company at 7 days’ written notice by the Contractor for such 
transportation. 

 
6.1.1.5 Contractor will keep 100% redundancy of critical spares to ensure 

availability of the services throughout the contract period. The material, 
consumables and equipment to be supplied by the Contractor will be in good 
working condition and the Contractor will be solely responsible for such 
material, consumables and equipment. The Company reserves the right to 
accept or reject any material, removal from the work site of any material & 
consumables found defective at the Contractor’s cost. Any downtime on this 
account will be at the Contractor’s cost. 

 
6.1.2 Personnel and Services 
 
6.1.2.1 The Contractor will furnish to the Company in areas of operation, the 

personnel who are capable to perform the services, with all equipment and 
spares etc. as required by the scope of work in Schedule-1. Any down time 
on this account will be at the Contractor’s cost. 
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6.1.2.2 The Contractor will be required to establish a base office to provide support 

for management of operations, to arrange supplies to the OIL location and 
to prepare procedures, reports, etc. in compliance with international 
standards. The personnel requirements to accomplish the above will be 
decided by the contractor, in view of timely completion of the scope of work 
and efficient base support requirement. 

 
6.1.2.3 Contractor will provide at its expense all necessary inoculation, passport 

and visas for any Contractor personnel furnished by Contractor to 
Company. Contractor will further pay all wages and salaries etc. of the 
Contractor’s personnel furnished under the agreement. Notwithstanding 
anything contained herein to the contrary, Contractor agrees that the laws 
and the ordinance of the country of origin and the areas of operation relating 
to the employment, welfare of its personnel and their entrance into and exit 
from the country will apply. 

 
6.1.2.4 To-and-fro transportation cost of the regular crew within onshore will be 

borne by the contractor. Transportation of Stimulation/CT-FPU crew 
between the Company’s Helibase (Port Blair) to the offshore rig and back 
will be provided by the Company at no cost to the Contractor. No other cost 
during transit will be borne by the Company. The operational crew change 
will be normally being carried out after completion of the job at rig. 

 
6.1.2.5 The maintenance of the Stimulation equipment / CTU equipment will be 

carried out by the contractor at contractor’s warehouse base / Rig site for 
facilitating smooth & un-interrupted stimulation operations after 
deployment. 

 
6.1.2.6 Boarding and lodging onboard for the contractor’s crew at the contractor’s 

base shall be arranged by the Contractor at no cost to the Company for the 
Contractor’s personnel. Boarding and lodging on the rig for the crew, as 
applicable, shall be provided at Company’s cost based on POB capacity. 

 
 

6.2 Material, Supplies, Equipment, Services and personnel to be furnished by 
Company 

 
6.2.1 Company, at its expenses, will make available to Contractor’s personnel, 

medical assistance available with Company at site in case of emergencies. 
 

6.2.2 The Company will supply the following items only: 
 

1. Diesel for stimulation: Quantity of diesel used in the chemical mix for 
stimulation jobs will be considered as the diesel for stimulation 
consumption which will be provided by OIL free of cost. All other diesel 
consumed by contractor for Stimulation equipment is defined as Marine 
diesel. 
 

2. Diesel for Coil Tubing Unit: Quantity of diesel to operate Coil Tubing 
Unit will be provided by OIL free of cost. However, all other POL other 
than diesel to operate these units shall be supplied by the contractor. 
 

3. Drill water for stimulation operation. 
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6.2.3 For the above supplies, the Contractor will give minimum one week notice to 

the Company. In the event, the Company authorizes the contractor to make 
arrangements for all consumables/items as documented at Clause 6.2.3.1, 
then the quality of the consumables /items will be ensured by the contractor. 
The cost of sub-standard items noticed before/during use will not be 
reimbursed by the Company. Any downtime on this account will be at the 
Contractor’s cost. OIL will give two weeks’ notice for mobilization of 
consumables / items listed at Clause 6.2.3.1. 
 

6.2.4 The cost of diesel/consumables will be to the contractor’s account in the 
following situations: 

i) During equipment non-operational period as per clause 7.1.2. 

ii) During breakdown period as per Clause 7.3.3 (breakdown at contractor’s 
cost). 

 
The cost of diesel / consumables to contractor’s account will be worked out 
on the basis of per hour consumption figures worked out at the end of wet 
test and the prevailing rate. 
 

6.2.5 Contractor will be responsible for keeping a sufficient stock of items on 
board/base to meet operational requirements. 
 
It is the Contractor’s responsibility to determine the quantity of consumables 
/ items required to ensure a smooth, efficient & un-interrupted execution of 
the scope of work and to obtain the Company’s authorization to procure, 
whenever applicable. Any down time on this account will be at the 
Contractor’s cost. 
 

6.2.6 The quality of the consumables / items will be ensured by the Contractor. 
The cost of sub-standard items noticed before / during use will not be 
reimbursed by the Company. Any down time on this account will be at the 
Contractor’s cost. 
 

6.2.7 Reimbursement will be made by the Company after authorization and proof 
of receipt of the items. 

 
6.2.8 Crane facility for loading and unloading of Contractor’s material at Rig will 

be provided by the Company at no cost to Contractor. Proper loading, spotting 
and re-arranging of all the chemicals & cargo on transportation vessel will be 
made by contractor with the jetty crane provided by OIL. 

 
6.2.9 The Contractor will keep the equipment in good and ready condition in 

between the acid stimulation / fracturing operations in different wells / 
objects. However, for different stimulation/fracturing job stages in single 
well, equipment are to be in place on rig. Replenishment of onboard materials 
and chemicals for next job will be done at Kakinada jetty. Acid chemicals will 
be loaded at a time for at least two jobs. In case of requirement of any 
additional /specialty chemicals/materials, the Company will provide 
transport for equipment, material and consumables by sea between the 
Company base and rig by normal schedule of OSV sailing at no cost to the 
Contractor.  
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6.2.10 The Company shall have unqualified right to request the removal of any 
contractor personal either for incompetence, unreliability or misbehavior etc. 
while on or off the job. The contractor shall comply with any such request to 
forthwith remove such personnel at contractor’s expense. The contractor will 
be allowed a maximum of 6 working days to replace the persons by competent 
person at contractor’s cost. In case contractor fails to replace such personnel 
within 6 working days, no payment would be made for such personnel from 
the date of request of removal of such personnel. 
 
The MOHA (Ministry of Home affairs, Government of India)/ PCC (Police 
clearance certificate) for such personnel will have to be produced within 45 
days. 
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SCHEDULE-7 
 

7.1 Contractor’s Responsibilities 
 
7.1.1 10 K Modular equipment package for acid stimulation/ fracturing, CTU - 

FPU, and personnel shall have the requisite capacity and capability to 
perform as per scope of work during the contract period. 

 
7.1.2 Whenever equipment is required to be withdrawn for any repair, prior 

approval of Company will be required for the same. The equipment will be on 
Contractor’s account during such period. i.e., from release in the field till it 
reports back in the field. Such period shall be considered as non-operational 
period and will be no cost to OIL. 

 
7.1.3 The equipment package should have sufficient Hydraulic Horsepower (not 

less than 4000 HHP) at a given time for continuous operation of jobs. 
 

7.1.4 Contractor will keep 100% redundancy for critical spare systems. Sufficient 
spare parts / assemblies / units should be maintained at rig location / base 
at CONTRACTOR’S cost to take up any repair immediately. 

 
7.1.5 All regular work equipment should remain operational all the time whether 

in use or out of use. 
 

7.1.6 No reduction / increase in crew will be effected by contractor without prior 
approval of the Company. 

 
7.1.7 Following valid certificates should be made available for the equipment at the 

time of on-hire survey. All these certificates should remain valid during the 
course of contract. 

 
I. Hydrostatic pressure tests as per API guidelines 

 
II. Insurance Certificate 

 
III. Certificate of TPI Survey for lifting slings as per API guidelines 

 
IV. International Tonnage Certificate for each equipment 

 
V. Zone-II compliance for CTU – FPU equipment. 

 
VI. Rig Safe compliance for Acid Treatments/ Fracturing Equipment 

(certified by OIL approved third party inspection agency) 
 

VII. Any other relevant certificate/ license for operating onboard 
Stimulation equipment 
 

VIII. HHP test certificate at anticipated max. flow rate for the envisaged 
pumping time 
 

IX. PV curve match report for all pumps 
 

X. Pressure test /Function Test of CTU PCE and associated equipment 
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XI. Equipment residual life certificate. 
 

7.1.8 The contractor will carry out all operations in a safe manner in accordance 
with internationally accepted norms and thereby will be solely responsible for 
the safety of all personnel engaged by them including Acid/frac and CTU 
stimulation personnel. 
 

7.1.9 The successful bidder will also obtain any / all other requisite clearances 
from statutory bodies. 

 
7.1.10 Contractor should ensure any leftover / excess frac fluid/ acid mix is properly 

neutralized before discharging into sea. While cleaning used tanks in between 
the jobs they have to follow marine environmental guidelines. 

 
7.2 Operating and Standby Day Rates for Stimulation equipment package, 

Coil Tubing Equipment and Crew: 
 
Stimulation equipment Package Day rate includes hire of the stimulation 
services including its equipment as stipulated, reporting, and contractor 
supply items, and base support personnel. 
 
CTU – FPU unit day rate day rate will include hire for the CTU – FPU unit 
services including its equipment, work equipment as stipulated, reporting, 
and contractor supply items and base support personnel. 
 
Stimulation / CTU - FPU day rate excludes the manpower charges. 
 

7.3 Breakdown / Weather down Time 
 

7.3.1 (a) Breakdown / Down Time Definition 
 
The term BREAKDOWN / DOWN TIME will mean the failure of Contractor in 
performing the work / services due to failure of equipment / consumables / 
personnel (regular / callout), in accordance with the contract except during 
the condition of FORCE MAJEURE. 
 
(b)  Weather Down Time definition 
 
The term weather down time means the period of failure of equipment / 
personnel operational capability due to weather conditions in excess of the 
parameters specified in Schedule-II. 
 

7.3.1.1 Failure of the Contractor to provide the regular Acid / fracturing / CTU - 
FPU Key personnel and base support personnel as required by Contract. 
 

7.3.1.2 Failure of any equipment in specifications forming part of Acid 
Stimulation /Fracturing campaign or CTU - FPU equipment day rate. 

 
7.3.2 Permissible limits of Breakdown/Breakdown Time at Company’s cost 

 
For all the system / unit forming part of the Modular stimulation equipment 
package day rate including work equipment, stimulation crew and base 
support personnel the prevailing operating/standby day rates will be 
applicable during following down time period: 
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7.3.2.1 For the work equipment forming part of the day rate of the stimulation 

equipment or CTU Equipment, no down time will be allowed at Company’s 
cost. 
 

7.3.2.2 Any permissible down time mentioned above, if not necessitated by 
conditions, will not be availed / en-cashed. 

 
7.3.2.3 During the term of the agreement, if operations hereunder are suspended, 

due to break down or malfunction of or the need for repairs to Contractor’s 
surface equipment, or due to the failure of contractor to furnish inputs 
for the operations such as, but not limited to materials, manpower, 
supplies, equipment or services, and which Contractor is obligated to 
furnish hereunder or due to failure of modular Stimulation / CTU / other 
equipment, due to liabilities of contractor, will be treated as breakdown. 
Any breakdown of equipment / any part of it, if delays the operation or 
ceases causing shutdown of the operation, will be treated as breakdown. 

 
7.3.3 Breakdown down time at Contractor’s cost 

 
7.3.3.1 The Individual Service Day Rate (ISDR) and Operating Component Day 

Rate (OCDR) / Operating Day Rate (ODR) quoted for that particular 
service covered in the contractor’s Services shall not be paid for such 
period, that service either: 

 
i) Breaks down, 

 
Or 
 

ii) is not operating or not available as per its intended operations due to which 
the Drilling unit / other services cannot perform its intended operations, 
 
Or 
 

iii) is not operating or not available as per its intended operations due to which 
the operation quality is compromised. 
 

 
7.3.3.2 A pro-rata penalty @ 25% of OCDR Charge of the respective services of 

shut down shall be imposed & deducted from monthly invoices of the 
contractor in case of non-availability of the services, manpower, tools, 
equipment resulting into shut down of Well operations and/or rig and or 
other services. This deduction shall be in addition to the zero rate for the 
duration of that particular service for which the rig has faced shut down 
of the operations.  
 

7.3.3.3 In respect of any shortfall in regular personnel and base support 
personnel as specified in contract, day rate shall be reduced @1.5% of day 
rate of ongoing operation per person for the period such short fall exists. 
In case due to above shortfall operational performance is affected, cost 
calculated as above (7.3.3.1 & 7.3.3.2) or as per breakdown clause 7.3.3.3 
whichever is higher would apply. 
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7.4 If any of the equipment is withdrawn by the contractor during the period of 
contract due to breakdown or any other reason, then it will not be liability of 
Company to clear the Company’s material from Rig deck. However, if the 
decks are required to be cleared, the contractor may be asked to go to the 
nearest possible location depending on the availability of the space for 
offloading the material at the contractor’s cost. 
 

7.5 Consumables on mobilization / demobilization 
 

The cost of diesel which is available on board at the time of on-hire survey 
will be recorded and adjusted against the cost of diesel available on board at 
the time of off-hire survey. The price of diesel for delivery at Kakinada base 
as on first day of the month of on-hire / off-hire survey will be considered for 
calculating the cost. 

 
7.6 At the time of non-operational period or off hire of the Modular stimulation 

equipment package after the expiry of the contract period, the Contractor will 
hand over materials belonging to the Company. However, the contractor shall 
not be given any additional time for such transfers and no charges will be 
payable by the Company. 
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SCHEDULE-8 
 
8. HEALTH, SAFETY, ENVIRONMENT (HSE) POLICY AND FALL PROTECTION 

 
8.1 INTRODUCTION 

 
COMPANY places prime importance on health, safety and environmental 
(“HSE”) issues and requires that the CONTRACTOR and its SUB CONTRACTOR 
subscribe to and actively pursue the highest standards of HSE performance. 
COMPANY’S expectations in terms of HSE are stated in the COMPANY’s “Getting 
HSE Right”. The HSE goals for this contract are simply stated – no accidents, 
no harm to people and no damage to the environment. 
 
CONTRACTOR will assume all liabilities of surface pollution to the extent caused 
by CONTRACTOR and resulting from spillage or dumping of 
solvents/Petrochemical substances or pollutants which the CONTRACTOR 
brings to the work-site for use in connection with the work or service performed 
under CONTRACT but not to any other extent. 
 

8.2 HSE MANAGEMENT SYSTEM 
 

8.2.1 The CONTRACTOR will provide COMPANY with a statement on its HSE 
policy. 
 

8.2.2 The CONTRACTOR must have in place a formal HSE management system 
and must demonstrate commitment to continuous improvement and 
excellence in HSE issues. 

 
8.2.3 All personnel should be well informed, well trained, engaged and committed 

to the HSE improvement process. 
 

8.2.4 The CONTRACTOR will establish and maintain procedures for the ongoing 
identification of hazards, the assessment of risk, and the implementation of 
necessary control measures. 

 
8.2.5 COMPATIBILITY OF HSE MANAGEMENT SYSTEMS 

 
The CONTRACTOR will co-operate with COMPANY to ensure that the roles 
and responsibilities in both systems are clearly defined and allocated and are 
clearly understood by all parties. Where appropriate an interface document 
will be developed for the CONTRACTOR and COMPANY HSE management 
systems that incorporate any specific requirements relevant to the 
WORKSITE or platform on which the CONTRACTOR will perform the WORK. 
 

8.3 COMPLIANCE 
 

8.3.1 The CONTRACTOR will observe and comply with all relevant and current 
statutory requirements, approved codes of practice and industry guidance on 
HSE matters. 
 

8.3.2 The CONTRACTOR will observe and comply with all relevant and current 
COMPANY standards and expectations on HSE matters. 
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8.4 ORGANISATION ROLES AND RESPONSIBILITIES 
 

The CONTRACTOR’s HSE organization will be clearly defined in the HSE Plan. The 
proposed HSE organization will at a minimum include the following: 

 
8.4.1 Role and responsibilities of CONTRACTOR’s senior management. 

 
8.4.2 Role and responsibility of HSE staff. 

 
8.4.3 Interface with major sub-contractors and suppliers. 
 
8.5 TRAINING, AWARENESS AND COMPETENCE ASSURANCE 

 
8.5.1 The scope of which will cover as a minimum: 

 
i) All trade / discipline skills employed in the performance of the WORK. 

 
ii) Understanding of safe working practices including without limitation, 

communications, safe work systems and risk assessment including risk 
to the environment. 

 
iii) Compliance with all applicable HSE statutory and national regulations. 

 
iv) A means of confirmation that the system is effective and verification that 

all PERSONNEL are covered and have been assessed for competence. 
 

8.5.2 COMPANY has the right to object and require the CONTRACTOR to remove 
from the performance of the WORK any PERSONNEL who in the opinion of 
COMPANY, misconduct themselves or are incompetent or negligent in the 
proper performance of their duties and such PERSONNEL will not be again 
employed upon the WORK without COMPANY’S approval. 

 
8.6 MONITORING AND REPORTING 

 
8.6.1 The CONTRACTOR will submit a formal report, weekly or monthly depending 

upon the level of risk assessed for the WORK and agreed by the Company 
which summarizes Contractor’s and SUB-CONTRACTOR(S) HSE 
performance in the preceding reporting period. This report will detail the 
following: 
 
a) All Occupational Safety and Health Association (OSHA) injuries. 

 
b) All other accidents, spills and other unplanned discharges which either 

result in, or have potential of significant injury/damage/loss or are 
reportable to a statutory authority. 

 
c) All near miss incidents, which have potential for injury/damage/loss. 

The near miss/incident reports themselves must be submitted to 
COMPANY’s site representative immediately after the event. 

 
d) The issue or proposed issue of an Improvement of Prohibition Notice, 

notice of intended prosecution or other legal process. 
e) Any other event reportable to a statutory authority. 
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f) A summary of monitoring activity, reviews, inspections and audits. 
 

g) A summary of the status of any remedial actions. 
 

h) HSE inputs number of safety observations, number of HSE meetings, and 
number of actions closed out relating to implementing the 
CONTRACTOR’s HSE plan. 

 
8.6.2 Notwithstanding the provision of an HSE report, the CONTRACTOR will follow 

the requirements of the COMPANY’S accident and incident reporting and 
investigation procedures. 
 

8.7 MEDICALS, TRAINING AND PROTECTIVE CLOTHING 
 

8.7.1 All personnel proposed by the CONTRACTOR for duty offshore will be certified 
as medically fit for duty offshore in accordance with the statutory and 
national regulation requirements. 
 

8.7.2 All personnel proposed by the CONTRACTOR for duty offshore will have 
successfully attended sea survival (approved by the COMPANY), fire-fighting 
and first aid and refresher courses as necessary in accordance with statutory 
requirements and the COMPANY’s requirements whichever is more stringent. 

 
8.7.3 The CONTRACTOR will, at its own expense, provide its personnel with all 

necessary protective clothing and equipment suitable for the working 
conditions. For duty at the COMPANY’s offshore worksites, such 
clothing/equipment will be in accordance with the COMPANY’s 
requirements. 

 
8.8 WORKING CONDITIONS 

 
8.8.1 CONTRACTOR will ensure that all personnel provided for the WORK will keep 

all places of work as clean and tidy as is reasonably practicable under the 
circumstances, to minimize the risk of injury to persons, damage to property 
or delays in carrying out the WORK. 
 

8.8.2 On completion of the WORK, CONTRACTOR will, without delay, clear away 
and remove from the WORKSITE all surplus materials and equipment and 
leave all areas in a clean and tidy condition to the satisfaction of the 
COMPANY’s REPRESENTATIVE. 

 
8.9 PORTABLE AND TRANSPORTABLE EQUIPMENT 

 
8.9.1 The CONTRACTOR will observe and comply with the COMPANY’s procedures 

with regard to the selection, deployment, operation and maintenance of 
equipment offshore. 
 

8.9.2 The CONTRACTOR is responsible for ensuring that all equipment is operated 
and maintained in accordance with safe working practices, and within the 
design envelope of the equipment. 

 
 

8.9.3 Any modifications to the original design of the equipment should have been 
assessed by the CONTRACTOR’S change management system. 
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8.9.4 Location of equipment at the offshore WORKSITE will be agreed in advance 

with the COMPANY’s REPRESENTATIVE. 

 
8.10 WASTE MANAGEMENT 

 
COMPANY is committed to waste minimization through “reduction, reuse and 
recycling’ of wastes. In the performance of the WORK, the CONTRACTOR will 
at all times. 
 

8.10.1 Observe and comply with all laws and regulations concerning the production, 
storage transport, treatment and / or disposal of waste. 
 

8.10.2 Act to minimize the quantity of wastes in accordance with the COMPANY’S 
HSE policy. 

 
8.10.3 Comply with the WORKSITE waste management procedures for 

identification, segregation, collection, transportation and disposal of waste as 
it affects their operations. 

Amendment No. 3 to Tender No. GEM/2025/B/6372256 
Page 44 of 116



Attachment-I 
 
The Capability & Duties Expected from the Charter Hired 10 K PSI rating Modular 
stimulation equipment package for Acid Treatment / Fracturing, and CTU-FPU 
Equipment 
 
The capabilities of 10 K PSI rating Modular stimulation equipment package for 
Acid/Fracturing, FPU, CTU Equipment shall include but not limited to: 
 

I. High pressure pumping operations with Oil and Gas well stimulation 
chemicals, acids: 

 
II. The Contractor’s 10 K psi rating Modular stimulation equipment package 

with all necessary piping package to be installed on rig provided by OIL at 
the sole discretion of OIL. 
 

III. Equipment should be provided with certified lifting arrangements for shifting 
cargo/equipment inside as well as outside the deck area. 

 
The various operations required from the 10 K psi rating Modular stimulation 
equipment package for acid fracturing, FPU and CTU Equipment are as given below 
but not limited to: 
 

• Acid stimulation / fracturing using acid / nitrified acid along with other 
chemicals as per bidder’s design (wherever applicable) 
 

• Nitrogen Activation through modular Coiled Tubing (Nitrogen Pumping Unit will 
be provided through OIL’s existing Well Testing Services). 

 
• Milling of cement plugs through Coil Tubing. 

 
• Pumping of higher Sp. Gr. Kill fluids for well control operations, if required 
 
• Well cleanup activities using Coil Tubing 

 
Bidder shall comply with the certification of Stimulation, FPU & CTU packages as 
required by Drilling Rig / Marine Warranty Surveyor without any additional cost 
implication to the Company. All supporting documents as required by Warranty 
Surveyor (M/s DNV) shall be provided at the time of inspection at onshore as well as 
at Offshore Rig. 
 
The Acid treatment/fracturing, FPU & CTU packages shall be strategically covered with 
F&G system. Necessary interfacing shall be made between ESD panel / tripping device 
of Acid treatment /fracturing package with Rig ESD system, if required. Any 
compliance required in this regard, as advised by Rig Warranty Surveyor, shall be 
complied without any additional cost to the company. 
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Acid Treatment / Fracturing 
The two offshore exploratory blocks AN-OSHP-2018/1 and AN-OSHP-2018/2 in the 
Andaman and Nicobar Islands are located in East & West Coast of Andaman Offshore 
areas. The reservoir of well Loc. OAWB drilled in West Andaman offshore is tight silty 
sand-stone and the reservoir of wells (Loc. OAEA & OAEB) to be drilled in East 
Andaman Offshore is also expected to be of the same characteristics. These reservoirs 
need stimulation for facilitating inflow of reservoir fluids during well testing operation, 
establishing hydrocarbon presence, productivity enhancement and to assess the 
commerciality for further field development. 
 
Drilling and Completion Information 
 
This section includes the information required by the bidders to understand the well 
conditions, reservoir fluid parameters and Testing / Stimulation philosophy in the 
upcoming wells in the Andaman offshore fields. The BIDDER should design and bid 
for equipment, Fluid and services keeping in mind the below conditions. 
 
2.1 Well Data, Fluid and Reservoir Characteristics: 

 
Pore Pressure Profiles for Andaman Offshore wells: 
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Temperature Profile of Andaman Offshore wells: 

 
    
 Maximum BHT recorded in well AOE-2 is 110°C at 2991.1m. 
 
 

2.1.1 Well Conditions and Fluid parameters: Exploratory Wells 
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2.1.2 Estimated pumping parameters: 
 

2.1.3 Well Fluid: 
 

It is planned to use drill water or sea water or 10.6 to 11.6 ppg of CaCl2 / K2SO4 brine 
solution as well fluid during Stimulation Operation. Bidder’s proposed treating fluid 
with additives must be compatible with the well fluid. 
 
2.2 Typical Well Construction 

 
The well will be prepared for the intended stimulation job with 10K psi rated retrievable 
packer, DST/Tubing string, Sub-sea Test Tree and Surface flow-head. 
 
2.2.1 String for execution of acid treatment/ frac job: Existing DST string 

comprising of the following shall be used for acid / fracturing operation. 
 
 
(i) Existing 4 ½”, PH 6, 17 ppf tubings (used),3 ½”, PH6, 12.95 ppf tubings (used) 

and 10 K differential pressure Retrievable Packer that are available through 
OIL’s Bundled service provider will be used. In such cases, there shall not be 
any damage to these tubings as result of acid / fracturing job.  

(ii) Any other tools / crossovers required for successful execution of the job shall 
be in bidder’s scope. 
 

 
2.3 Treating Fluid Qualification Criteria:  
 
HCl along with Acetic acid as the Basic formulation and Mud Acid as backup are 
envisaged for Acid Treatment / Fracturing as below: 
 

1. For frac treatment: HCL with Acetic Acid 
2. Mud acid (9 % HCL with 0.5 % HF) – if required 
3. Post flush (5 to 6% of mild acid) 

 
The above acid formulation shall also include Solvents viz., EGMBE or any another 
suitable solvent along with essential additives such as clay stabilizers and surfactants, 
corrosion inhibitors (CI), iron-chelating agents etc. 
 
The above acid formulation is tentative only. The exact acid formulation suitable for 
object target sands shall be as per bidder’s design and compatible for downhole 
completions, mineralogy etc. Bidder should have the laboratory facility at base to 
confirm the acid formulation. Bidders to provide suitable arrangements for OIL 
authorized personnel to witness the laboratory experiments for characterization of the 
treating fluid. 
 
 
2.4 Scope of work for Modular Acid treating / Frac / Stimulation Package 

 
2.4.1 Well treatment design required for acid treatment /frac and any other 

requirement for execution. 
 

2.4.2 Supply of equipment/ material/ services for acid treating / fracturing jobs in 
wells of Andaman Offshore block, India. Contractor will mobilize personnel 
aboard the Rig for well preparation, acid treating / fracturing execution and 
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Post stimulation activation jobs. Evaluation of stimulation job and reporting will 
be done based on results.  
 

2.4.3 The brief on completion data of the wells are as mentioned above. Any other 
information on the subject which is required by contractor/ bidder for job 
design may be provided by OIL, if available. In case non-availability of any 
specific data, the same may be assumed to the extent of a realistic value for 
acid/frac job design. 

 
2.5 Step-1: Planning for pre-fracturing well preparation  

 
2.5.1 Collection of all relevant data (to be provided by OIL in electronic format and/or 

hard copy as appropriate and full access will be provided to the successful 
bidder/ Contractor) including but not limited to completion, logs, core sample, 
etc., its analysis, application of software for interpretation (like well logs) and 
analysis of data, as per availability. 
 

2.5.2 Study / review of reservoir / field behavior from the point of the proposed Acid 
fracturing job design. 

 
2.5.3 Evaluation / study of available Logs and interpretation, SPF, Perforated zones, 

natural fractures, perforation strategies, present well completion, prospective 
zones per well, cement plugs, temporary abandonment details etc. for executing 
the acid treating / fracturing successfully. 

 
2.5.4 The contractor has to deploy his resources of G&G along with the domain 

specialists for this part of the activities with the active association and 
involvement of OIL personnel as an integral part of the project of acid treating 
/ fracturing jobs in the wells. 

 
2.5.5 Any intellectual property related issues on this area must be clearly stated to 

avoid any controversy during the project. Contractor to provide copy of 
document which has been accepted and signed by client for such issues. 

 
2.5.6 The program for preparing the objects for acid treating / fracturing will be 

suggested by the contractor and the same to be discussed with OIL. Any specific 
requirement for perforation / re-perforation / additional perforation, 
stimulation jobs like acid, etc., if required, to be mentioned in the proposed 
plan. The final plans to be mutually agreed and signed by both OIL and the 
contractor. 

 
2.5.7 The well for stimulating is drilled and cased by OIL. Acid-fracturing will be done 

mostly using 10K psi rated flow-head, and 3-1/2” and or 4-1/2” tubing string, 
10K psi rated test packer (retrievable) which are under the scope of supply of 
OIL.  

 
2.5.8 Optimum acid treatment /fracture design will constitute a significant part of 

this scope covering pre & post stimulation requirements. 
 

2.6 Step-2: Design of optimal acid treatment /fracture. 
 

2.6.1 The fluid designs should be made with the consideration to minimize the 
fracture height growth and extend the fracture length as required for 
maximizing the fracture effectiveness. 
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2.6.2 Appropriate volume & composition of acid to minimize potential damage while 
creating effective reservoir connectivity. 
 

2.6.3 Preparation and review of the acid/fracture stimulation program for each 
treatment. 

 
2.7 Step-3: Resources planning and mobilization. 

 
2.7.1 Contractor to provide fit for purpose rig based Stimulation equipment package 

for acid treatment / fracturing job along with Equipment, tools, materials, etc. 
on the Rig. The operating personnel necessary to perform the operations will be 
mobilized with these equipment. 
 

2.7.2 The responsibility for the mobilization of resources of the Contractor will lie with 
the Contractor. 

 
2.7.3 The information and planning in this regard will be reviewed with OIL for 

execution as per plan. 
 

2.7.4 Supervise site preparation, pre-operation checking of their equipment planned 
to be used by the contractor. 

 
2.7.5 All fracturing / storage tanks will be on board the Rig. Arrangements to be 

available for their proper cleaning. Raw operational water for the job will be 
provided by OIL. Timely advance intimation of requirement to be given for same 
by the contractor. 

 
2.7.6 Laying of lines, Coflex hoses and connecting from contractor equipment spread 

to well, will be done by the contractor with their manpower. 
 

2.7.7 Normally, handling equipment and logistic support like crane, supply boat etc. 
required at offshore for the job will be arranged by OIL. The limiting capacity of 
the Rig Crane will be 50 Tons at 40 ft distance. 

 
2.7.8 OIL will arrange boarding and lodging arrangements on the offshore rig location  

or on the vessel (To meet allowable POB) for contractor personnel. To and fro 
transportation of contractor’s personnel / equipment to the rig location will be 
done by OIL. Only in special circumstances supply boat / chopper etc. be 
provided by OIL for urgent supplies pertaining to modular 10 k psi rating 
stimulation equipment package. 

 
2.7.9 Contractors will arrange at its own cost for the followings but not limited to  

 
• Handling equipment and logistic support for Coflex hose(s) loading onto the 

Rig. 
 

• Hose support/hanger, if required, and associated equipment (e.g. I-beams, 
ISO locks and sockets etc.) for installation on the Rig. 

 
• Contractor will also provide loading analysis, during pumping and idle 

condition to confirm the suitability of hose support /hanger. 
 

• for any services and equipment required for any modification/welding 
required on the rig. 
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• Gas free certificate from statutory authority required if any for any welding 
on the rig. 
 

• fit for purpose services required for NDT testing & Pressure Testing, if any. 
 

• clamps and fastening equipment required for laying and securing pumping 
line. 
 

• fit for purpose convertor for getting PDHG gauge data into Stimulation Data 
Acquisition system. 
 

 
2.8 Step-4: Acid treatment / Fracture job execution and Supervision 
 
The contractor has to perform acid treatment/fracturing operation as per design 
approved by OIL (Step-2) and to achieve this: 
 
2.8.1 Perform acid treatment /fracture as per design requirements and safety 

procedures. 
 

2.8.2 Ensure optimal pumping for acid treatment /fracture and that the design 
criteria are met. 

 
2.8.3 Provide on-site document on critical parameters (rates, pressures, additives 

injection), submit field execution report upon job completion.  
 

2.8.4 Provide quality control for all technical data, chemicals, etc. to ensure optimal 
acid treatment /fracture and design criteria, rig up and supervise, pre-operation 
checking of equipment. 

 
2.8.5 Supervise implementation of pumping schedule that includes appropriate 

diagnostic stages (multiple ISIP’s, step down rate test, pump-in/ shut-in, pump-
in/ flow-back, etc.). 

 
2.8.6 Share with OIL the interpretation based on the planned treatment design. 

 
 

2.9 Step-5: Post Treatment activities 
 
The contractor has to 
 
2.9.1 Analyze post acid treatment /fracture data. 

 
2.9.2 Design, execute and monitor post job activities like CTU cleaning e.g. cleaning 

of debris from Well bore by circulating suitable fluid with High Pressure 
pumping unit thro’ Coil tubing, milling of cement plugs using CT, clearing of 
isolation sand plugs, flow back monitoring, post job nitrogen activation if 
required etc. till conclusion of well testing in consultation with OIL as against 
the already provided plan. Services for Nitrogen Pumping System shall be 
provided at Rig by OIL. 
 

2.9.3 Provide a comprehensive report of all related treatment data and acid treatment 
/fracture operations within 3 days from the completion of Operations incase the 
job is in next higher up zone and within 5 days incase next job is in another 
well. 
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2.9.4 Review the acid treatment/fracture operations and post treatment analysis and 

to present the results of the acid/fracture treatment to OIL at Kakinada. 
 
2.10 Material, Supplies, Services to be furnished by Contractor. 

 
2.10.1 Acid/Fracturing Chemicals, additives etc. (to be consumed in the well during 

the Job).  
 
Following are the generic list of the chemicals required for the Acid /stimulation 
/ fracturing jobs. Contractor is required to mobilize the required chemicals 
based on the temperature range of the well at site for the fracturing job. 
However, bidder can add any other chemicals if the same is necessary for 
successful operation of fracturing the wells. 
 

Sl. No Material 
1 Surfactant 
2 Well Bore Cleaning agent 
3 Hydrochloric Acid 
4 High temperature Acid Corrosion Inhibitor for acid job 
5 Iron Control Agent 
6 Mutual Solvent 
7 Scale Inhibitor 
8 H2S Scavenger 
9 Acetic Acid 

10 Soda Ash 
11 Hydrofluoric Acid 
12 Any other chemicals required for successful operation 

 
2.10.2 The contractor should provide a complete list of chemicals required for offshore 

Wells i.e., for temperature up to 300°F, which, in the opinion of the contractor, 
may be required for efficient work/service. They should also provide a realistic 
list of quantity of material requirement for 3 zones in each of the 2 wells plus 
optional 1 well considering about 400 bbls of fracturing fluid as basis for each 
object in a well. Payment will be made according to the actual consumption of 
acids and chemicals as per Price Schedule; consumption will imply the quantity 
of fluids pumped into the well. If two zones are fractured / treated together, 
then it shall be treated as one job. 

 
2.10.3 Contractor to take adequate care for Chemical / Acid storage and handling, that 

there is no ingress of foreign particles. It is Contractor’s responsibility to make 
proper arrangement for safe storage of chemicals / acids on board the offshore 
location for acid / fracturing jobs. 
 

2.10.4 Any other down hole equipment, tools, consumables and services etc., not 
mentioned above but required for successful post treatment activation/cleanout 
job is also in the scope of bidder. 
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Attachment-II 
 
BROAD SPECIFICATIONS OF MODULAR STIMULATION PACKAGE AND CTU - 

FPU EQUIPMENT AND SERVICES 

A. ACID TREATMENT/ FRACTRING SPREAD LIST FOR STIMULATION 

The Modular stimulation package (Acid / Fracturing) need to have the following 
broad specifications but not limited to: 
 
1. High Pressure Pumping System: 

a) Minimum required quantity of High pressure intermittent service pumps 
rated at minimum 10000 psi working pressure capable of delivering at least 
4000 HHP (total) and capable of pumping sea water/drill water and acid 
slurry at a minimum total rate up to 25 bpm. To accommodate the equipment 
on the limited space of Rig. Proper fluid ends rated to minimum 10000 psi 
capable of pumping at the desired rate up to 25 bpm. 

b) In addition to the above, One High pressure intermittent service pump 
capable of all types of stimulation chemicals, acid slurries, Diesel, Water etc. 
The pump should be rated at 10000 psi (Minimum) cold working pressure. 
The pumps should be complete with suitable fluid ends for pumping 
stimulation fluids / cleanout fluids at low rates / during CTU jobs (@ 0.4-2 
bpm) etc. 

c) The pumping infrastructure should be complete in all respects in regard to 
1502 – 2” OD (1.8” ID) & 1502 – 3” OD (2.75” ID)/ 4” OD (all pressure rated) 
treating lines suitably arranged with adequate length in manifolds compatible 
for offshore operations. Sufficient length & quantity of piping package with 
necessary crossovers shall be made available by the bidder. 

d) Set of separate High pressure 10 K Treating Iron on board for operations 
including acid / fracturing / CTU cleanout / activation respectively. 

e) Remotely operated and equipped with emergency kill system. 

f) Equipped with adjustable pressure limiting system. 

g) Fitted with spark arrestor. 

h) Marine / Air coolers 

i) Spare fluid ends should be available for interchangeability as & when 
required as per operational requirement of hydraulic fracturing. 

j) All iron to be rated to minimum 10000 psi working pressure and 
manufactured to NSI/ASME A333 GD6/B31.3 

 
2. Acid System 

 
• Will consist certified marine portable tanks for Acid storage & treatment. 

 
• Shall have Capacity to handle about 400 bbl of acid slurry during a single 

job. 
 
• Capable of storing and transporting acid required for stimulation jobs. 
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• Appropriate system to neutralize the flowback fluids post acid treatment. 
 
• Any other equipment / system required for successful job completion. 
 

3. Diesel Tanks 
 
• Capacity: As per requirement 

 
4. Sea Water System 

 
• Centrifugal Pump 50 bpm X 1 Nos 

 
5. Stimulation Control System 

 
Stimulation Control Panel for remote operation of all the mixing, dozing, 
pumping and display monitoring system with auto mixing, pumping and 
dosing facilities.  Chart Recorder or Suitable system for recording pressure, 
rate and density during the treatments to be available. 
 
Integration of following stimulation operational parameters with online 
monitoring and recording will be made available: 
 
(i) Data acquisition (Pressures-Tubing & Annulus) from the Rig should 

be integrated into stimulation data acquisition software. Sufficient 
length and properly insulated cables to be provided for Rig to monitor 
such data. 

 
(ii) Data acquisition and recording will have the capability to integrate 

PDHG data with onboard data acquisition system. 
 
Electronic Data Acquisition System will be: 
 

• PC based. 
 

• Capable of relaying real time data via Company communications 
network. 

 
• With the capability to send ASCII treatment data to external computer. 

 
• Monitor (ability to record pump injection rates and pressure at 1 

second sampling), control the fracture operation. 
 
 

• Flow meter (independent of blending equipment). Each Flow meters 
installed in the pumping system must have back-up. 

 
• Capable of integrating PDHG data. 

 
6. Laboratory and Tool container 

 
• Stimulation Lab for QA/QC of all the various stimulation chemical / 

Acid. Stimulation Lab should be equipped with, weighing balance 
(offshore), Fume hood, Water Bath (Min. 5 Litres), water analysis kit 
which includes Total hardness, chloride, alkalinity, Iron and 
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Sulphates, Hydrometers (0.8-1.2 SG), pH Meters, pH strips, Syringes, 
Surgical gloves, Weigh boats, , Measuring cylinders, beakers, 
Thermometers 100°F – 300 °F etc. 

 
• Lab ware should be in both glass and plastic for arrange of volumes, 

funnels, Spatulas, Sample holder box welded to place, furnishing for 
offshore, sample bottles, Lab PPE, sand sieve, pH calibration kit. 
 

7. Wellhead tools: 

I. Tools compatible to existing Flow head with following specs: 
 

• Handling sub top - 6-1/2 " 4 -ACME OTIS 
or 

• Compatible crossover 6-1/2" -4 ACME OTIS pin to 6-1/8" - 4 Acme 
Elmar box  

II. Any other Wellhead adapter/flanges, as per bidder’s design if required. 

 
III. Coflex Hoses 

 
• 2 each 4” or 3” 1502 Weco connection or size appropriate for pumping 

rate up to 25 bpm. 
 

• Minimum 10000 psi working pressure 
 

• Capable of handling upto 25 bpm 
 

• Minimum 45 ft long, should be of single length suitable for connecting 
flow head with standpipe  

 
• All coflex hoses should be fitted with Fixer/Hook for holding & lifting 

by cranes for rig up & rig down 
 

• Coflexip hanger (2 each) and associated beams for installing on Rig 
platform, if required 

 
• 2 no. of Hydraulic disconnect. 

 
• Have compatible valve on the reeler to connect pumping equipment, 

as required. 
 
However, with known well fluid parameters (H2S, CO2), OIL, at its option may 
utilize either / both the 4” ID or 3” ID coflexip hoses & attached treating 
lines/ manifolds as pumping lines. 
 
The location for the hose hanger will be on the Rig deck. 10 K hard-line should 
be installed from Hose-Hanger point to the rig-floor and same needs to be 
fastened by multiple Clamps. Fastening of clamp for hard line will be Bidder’s 
responsibility. 
 
The upstream lines connecting the flow head to pumping infrastructure 
should be in sufficient length to facilitate the string to be picked up by about 
40’ for stabbing out of the packer, without disconnecting the flowline. Also, 
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the downstream lines should be in sufficient quantity for completing the 
surface hook-up from pumping manifold to the pumps & tanks. 

 
IV. Miscellaneous 

 
• Annulus and tubing /casing pressures gauges complete with back up 

transducers. 
 

• High pressure wellhead memory gauges with minimum 1 psi 
resolution and 1-2 sec sampling for a duration of 48 hrs. 

 
• Portable radios for two way communications, as required. 

 
• Complete set of hoses as required by the specified equipment. 

 
• Inline pH meter. 

 
• Equipment required for carrying out restricted flow at Max envisaged 

pumping rate for planned operation time. 
 

• Any and all other equipment required to complete the scope of work 
described. 

 
Note: 

a. Transfer system from HSD tank to stimulation system (HP pumps) to be made 
available.  
 

b. Proper safety tie-up system will be available for all treating lines rigged up 
during high pressure operations. 

 
c. All the feed pumps, recirculation pumps and sea water pumps will be 

dedicated for the intended purpose and will not be used to handle any other 
fluid pumping system. 

 
d. All the Radiators and heat generating sources will be installed away from the 

accommodation area. 
 

e. All the pathways, escape routes, chemicals, tanks, pumps and other 
equipment will be clearly marked and displayed. 

 
f. Broad stimulation systems should be capable of independent operations. 

 
g. Instrument air can be made available from Rig. Diesel powered air 

compressors of suitable capacity with backup are to be arranged by 
contractor for the pneumatic applications if required. All the accessories like 
hoses etc. are to be arranged by contractor. 

 
h. Filtration units of suitable capacity are to be arranged by contractor for 

filtering the water going to be used for preparation of fracturing fluid. 
 

 
B. COIL TUBING EQUIPMENT SERVICES 

 
1. General 
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Provision for onshore testing will be available at the Shore Base and the Offshore 
Drilling unit to conduct complete pre-start check before lowering the coil tubing 
down hole. Quality packaging of tools should be according to relevant standards 
and specifications. The Bidder should provide a list of service and test requirements 
on their tools and complying standards. 
 
Tools/ equipment deployed will be of the latest version/ technology, so that, the 
project can be completed in the shortest possible time and execution of the job will 
be of state of art technology. 
 
The bidder will submit the Safety Manual and Operating Procedure Manual, well in 
advance to OIL for approval. The Bidder will also submit an equipment / tool 
preventive maintenance system to exhibit a pro-active/ predictive system to avoid 
unforeseen down time. The Bidder will provide detailed catalogue, description, 
operational instruction and clarifications with sketch of each equipment / tool to 
enable proper utilization. 
 
Bidder have to ensure that adequate quantity of equipment and tools (Means 
Primary and back up are available for the duration of the project and to take care 
of any contingency besides service turn-around time on the tools. 
 

• In case of equipment failure, the Bidder should ensure immediate 
repair/replacement upon notification by Company. 
 

• In case of tool loss or damage, the Bidder should arrange for its immediate 
replacement so that operations are not delayed / affected. 

 
The Bidder must provide detailed specification of equipment/sensors along with the 
catalogue and also all the features available in their tools. The Bidder will indicate 
limitations of their tools/sensors such as temperature, pressure and discharge 
limitations. 
 
Bidder will submit a detailed mobilization schedule within 7 days of issuance of 
mobilization notice against the services under awarded contract. 
 
1.1 Well Data, Fluid and Reservoir and Rig Information 
 
The main reservoir fluid of Andaman Offshore Block is Gas and the Maximum Depth 
of the wells can be around 4500m. The wells can be Vertical, Deviated or Horizontal 
depending on the well objectives. 
 
1.1.1 String 

 
The planned string is summarized below 

 

DST / Completion String: 4 ½”, 17 PPF, Gr. T95, LT 6 & 

3 ½”, 12.95 PPF, Gr. L80, LT6 
 

1.1.2 Crane Lifting capacities 
 

The limiting capacity of the Rig Crane will be 50 Tons. The limiting capacity of 
the Crane at jetty will be 30 Tons with 29 m radius. Bidder will verify that 
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equipment in functional specification do not exceed the lift capacity and have 
sufficient protection to avoid damage during lifting, transport, mobilization and 
demobilization operations. 
 
If, CT Reel with CT Pipe exceeds the lifting capacity of crane, bidder should 
provide alternate arrangement for CT Reel lifting at no extra cost to company. 

 
1.2 Coil Tubing Operating Scenarios 

 
Following are the scenarios, but limited to, where Coil Tubing may be used: 
 

a. Nitrogen lifting of wells during testing or cleanout  
b. Acidization & Acid spotting 
c. Fishing 
d. Milling/ Drilling Bridge Plug & Cement 
e. Scale/ Wax/ Hydrate removal 
f. Cutting tubular or cut to release packers 
g. Well Killing 
h. Change over the fluid 
i. Cementing 

 
OIL reserves the right to change the Well Plan / Well design and the selected 
Contractor will ensure that they are fully equipped to meet the operational 
requirements in consultation with OIL. No separate payment consideration will 
be made for operations due to the above change other than as in price schedule. 
 
Bidder is requested to provide BHA tools list and price of tools for each scenario 
if not mentioned in the price schedule. 

 
1.3 CODES AND STANDARDS 

 
The following specifications will apply to Bidders equipment and maintenance 
practices where applicable. Bidders will comply with these standards, latest 
edition. 

 
• API RP 16ST Coiled Tubing Well Control Equipment Systems 
• API RP 5C7 Recommended Practice for Coiled Tubing Operations in Oil and 

Gas Well Services 
• NACE MR-0175 Sulphide Stress Cracking Resistant Materials for Oilfield 

Equipment 
• API Spec 6A Specifications for Valves and Wellhead Equipment 
• API Spec 6H Specifications for End Closures, Connectors and Swivels 
• API Spec 16C Specifications for Choke and Kill Systems 
• ASME Boiler and Pressure Vessel Code 
 
In addition to the above, Bidder will comply with all applicable ASTM codes for 
materials supplied for the duration of the contract. 

 
2. EQUIPMENT 
 
2.1 Minimum Requirements 

 
Bidder will provide all equipment necessary to carry out the jobs specified in the 
Scope of Work above and described elsewhere herein. The company has 
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suggested an indicative equipment list in the Scope of Work. The company may 
decide to use a part of the equipment as dedicated package. In case of high 
mobilization time for Call out packages, such offers are likely to be rejected. 

 
2.2 Additional Equipment 

 
The entire Bidder’s proposed additional equipment and tools may be included 
as Attachment. 

 
2.3 Maintenance 

 
Bidder will perform all the maintenance operations immediately after the 
equipment and tools are de- mobbed and keep them in fit for purpose for 
subsequent mobilization. It will be the responsibility of the bidder to have 
sufficient no. of crew/personnel at their base/ yard/ware house for the said 
maintenance job. All costs pertaining to such maintenance will be borne by the 
bidder and will not be invoiced to the company. 

 
Upon request by Company, Bidder will provide proof of maintenance and service 
history of all item and equipment supplied. All tools and equipment lowered 
down hole should be properly tested and should be capable of running down 
hole for its full duration. Bidder will submit spares list which is going to be 
brought for the OIL job in advance. 

 
2.4 Equipment to be operational 

 
Bidder will maintain all equipment and tools in operating condition as per Global 
Standards or Regional Standards, whichever is greater and will supply all 
relevant QA/QC third party certification requested by Company. Any premature 
tripping to change faulty parts will be viewed seriously. Repeated failures and if 
the incident/ accident reporting system do not substantiate it, then the 
Company reserves the right to deduct such incidental spread cost from the 
invoice of the Bidder. 

 
2.5 Adequate stock – Equipment/consumables 

 
The Bidder will maintain adequate stock of spares to actively operate the 
equipment through the committed work program. Bidder should provide 
information of spares and critical parts (standby) to the Company representative 
from time to time. Bidder will indicate the turnaround time to nearest service 
center and offer complimentary back up if such a time is too long. For O rings 
at least 8 to 10 times back up should be available with Bidder. 
 
Bidder will maintain adequate stock of tools, spares and accessories to manage 
the operation of the Work in a remote location. The Bidder should have covered 
storage space for its tools and equipment in the vicinity of the OIL shore base at 
Kakinada. The number of tools will be based on the turnaround time between 
the rig and the shore based service center and back to the rig. 
 

2.6 Fuel for Equipment 
 
For the offshore operations the diesel/fuel will be provided by OIL. However, any 
other lubricant, hydraulic oils, grease, etc., if any, is required for its usage is 
responsibility of the contractor. 

Amendment No. 3 to Tender No. GEM/2025/B/6372256 
Page 61 of 116



 
Also if any fuel, oil, petrol, lubricants, if required for maintenance or any tests 
at contractors shore base is responsibility of contractor. 

 
2.7 Equipment Delivery 

 
All the items of the Coil Tubing services need to be delivered will be inspected 
and certified by TPI at bidder’s cost. It would be bidder’s responsibility to inform 
OIL as soon as the equipment / tools are received at their Kakinada yard / Base 
for inspection. 

 
2.8 General Equipment Requirements 

 
The general Coiled Tubing (CT) equipment are outlined in this section, specific 
functional specification are located in the Scope of Work of this document. The 
Bidder should follow API 5C7 and API RP 16ST, DNV Offshore Standard OS-
E101 for all equipment supplied. 

 
2.8.1 Well Control Equipment 

 
All CT well control equipment should be manufactured in accordance with API 
16A, API 16C, and API 6A, wherever it is applicable. The selection of well control 
equipment for a given application should be conformed to the manufacturers’ 
recommendations. All well control equipment, inclusive of surface piping, 
manifolds, valves, and fittings exposed to hydrogen sulfide will be in accordance 
with NACE MR 0175 / ISO 15156.  
 
Well control hoses and connections from BOP to safe area for secondary and 
tertiary well control purpose will be fire resistant, capable of withstanding 1100 
deg C for minimum 3 minutes. Fire testing will be in accordance with API 6D. 

 
2.8.2 Coiled Tubing Injector 

 
The coiled tubing injector will be capable of generating sufficient force to pull 
(tension) and thrust (compression) force for the operations intended. CT Injector 
should have pull capacity of 80,000 lbs, Snubbing capacity of 40,000 lbs. All 
chains, sprockets and other moving parts will have safeguards to prevent 
injuries and accidents. 
 
The injector support will be adequate to prevent bending that could cause 
potential damage to the wellhead, tree or well control equipment. 

 
2.8.3 Tubing Guide Arch (Gooseneck) 

 
The tubing guide arch will have the recommended radius for well intervention 
work. The end of the tubing guide arch will be constructed to accommodate 
changing fleet angles and prevent damage to the coiled tubing. 

 
2.8.4 Reel and Coiled Tubing 

 
The reel weight with coiled tubing will have a minimum radius for 1.75” coiled 
tubing. The reel skid with accessory equipment will not exceed the crane lifting 
capacity as outlined in Crane load chart may be provided on request by bidder. 
No separate payment on fatigue of the reel or back up reel will be paid to the 
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Bidder. Bidder should be prepared to operate in the well environment given 
above irrespective of the brine used in the well and without any additional 
payment consideration for such operation except as stated in Price Schedule. 

 
2.8.5 Power Supply 

The power supply will be configured to provide all mechanical, hydraulic, 
pneumatic or electrical ‘power to the coiled tubing equipment. 

 
2.8.6 Monitoring Equipment 

 
The control console will have gauges to monitor critical well control parameters 
on CT well including but not limited to pipe fatigue, pressure, fluid rate, depth, 
etc. In addition a Data Acquisition System (DAS) will be required to record 
critical operational and equipment parameters. Recorded electronic Job log will 
be provided by bidder after completion of each job. All the electronic monitoring 
devices will have back-up. 
 

2.8.7 Elastomers 
 

The planned services for well intervention may include hot live oil / gas wells. 
Bidder will ensure that the BOP elastomers and grippers (two required) will be 
suitable for 300 F and 10000 psi. Contractor should verify each component is 
compatible with any corrosive fluids that might be produced from the well or 
introduced as part of the CT operation. Contractor is not responsible for flow 
back operations. However, the return fluid (Corrosive Wellbore/ Well Fluids, 
gas), if any from the well may be flowed through CT & Tubing annuls (if required). 
Hence, every component of CT including CT pipe, Injector, etc. should be 
compatible to any corrosive fluids that might be produced from the well or 
introduced as part of the CT operation. Elastomers which will be used in down-
hole equipment must have a capability to sustain to 300 deg F. 

 
2.8.7.1 Elastomer Selection 
 

Elastomer selection criteria will include the following performance parameters: 
 
• Rapid gas decompression 
• Chemical compatibility 
• Temperature performance range 
• Extrusion resistance 
• Abrasion/erosion resistance and 
• Pressure rating 
 
Bidder should refer to API 6J for additional information on testing of oilfield 
elastomers. 

 
2.8.7.2 Rapid Gas Decompression (RGD) 
 

Ram seals are vulnerable to RGD in well interventions. The decompression rate 
below 1,000 psi is critical. The bleed down rate should follow manufacturer’s 
recommendations to avoid RGD and resulting seal failure. 

 
2.8.7.3 Temperature Performance Range 
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The elastomers must perform across the range of temperatures encountered 
during operations Bidder should be aware of critical operations where 
temperature range changes typically occur: 
 
• Ambient temperature extremes before, during and after the operations 
• Wellbore temperatures 
• Bleed down operations causing cooling due to the Joule Thompson effect 
• Heated treatment fluids 
• Cryogenic fluids 

 
2.8.7.4 Operational Procedures 

 
Bidder should be aware of procedures to maintain temperatures within the OIL 
requirements. The following options should be considered where applicable and 
proposed to OIL during pre-job planning of well intervention activities: 

 
• Continuous injection of cooling fluids (in hot environments) or heated fluids 

(in cold environments) across the well control stack rams and piping, and 
• Controlling the external operating environment of the well control stack and 

piping. 
 
2.8.7.5 Abrasion/Erosion Resistance 

 
Bidder will provide recommendations to minimize the effects of abrasion and 
erosion of elastomers, Bidder will ensure the material selected for the well 
control stack and the stripper are appropriate for the operation, rams are 
retracted and out of the fluid flow path. 
 
 

The strippers will be suitable for abrasion by pumped fluids, sand cleanouts and 
milling operations. 
 
2.8.7.6 Pressure Rating 

 
All elastomers will be suitable for the pressure rating of the equipment 
component in service. 

 
3. EQUIPMENT SPECIFICATIONS 

 
3.1  General 

 
OIL’s equipment requirements for Coiled Tubing Services will be suitable for safe 
and efficient operations. The following equipment specifications are designed to 
meet the planned mechanical and pumping applications anticipated mentioned 
in Scope of Work. Bidder will propose any equipment required and not specified 
in the tender, such proposed equipment will comply with applicable API/ISO 
standards. The surface and Down hole tools will be fit for purpose. Any 
omissions by OIL does not relieve the Bidder from following manufacturer’s 
recommendations or/and sound industry practices. Any deviations from the 
equipment specifications or recommendations to improve efficiency and 
complies with OIL well control requirements, pressure requirements and 
material requirements should be submitted for OIL’s consideration. 
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3.2 Coil tubing Units 
 
3.2.1 High Pressure Nitrogen Unit (Will be made available through OIL’s 

existing Well Testing Services) 
 
3.2.2 High Pressure Coil Tubing Unit 
 

I) Coil Tubing and Reel  
 
a. The Coiled tubing Reel will have the following requirements 

 
• 2” WECO 1502 Union connection. 
• Reel swivel and stub shaft will be rated to 10,000 psi working pressure. 
• Friction Wheel depth counter or encoder with mechanical backup 
• Coiled tubing string and reel will be skid mounted with lift and crash 

frame to prevent damage during lifting, loading and unloading and 
transportation from shore base to offshore location and vice versa. 

• The CT reel should be equipped with a hydraulic brake system and a 
mechanical backup system in the event of loss of hydraulic power. 
 

b. Reel capacity will be sufficient height and width to accommodate 4500 meters 
of 1.750” coiled tubing and allow for two inches of freeboard. 
 

c. Coil Tubing OD & length to be 1.75” x 4,500m. 
 

d. Metallurgy of CT pipe should meet standards API 5 ST (5CT-5C7), NACE 
MR0175 

 
e. Suitable for well condition stated before (Section: 1.1.1) 
 

f. High pressure coiled tubing with grade 90,000 lbs yield strength (minimum). 
Wall thickness of coiled tubing must be computer simulated and selected to 
suit operational requirement. 

 
g. Burst & Collapse should meet the API RP 5C7 standards and the Max 

anticipated wellbore condition calculated by CT vendor for well condition 
stated before (Section:1.1.1) 

 
h. The method of welding the Coiled tubing will be bias welded. No butt weld is 

allowed. 
 

i. The CT should be designed as per API 5C7 Standard. 
 

j. Bidder need to provide the weight of the Reel with 4500m length of 1.75” Coil. 
 

k. Bidder needs to maintain & provide Backup reel & CT String without any 
extra cost to the company so as to avoid interruption/delay in the Operations. 

 
l. Bidder should have Yard Spooler, Capable of removable spools, ability to 

spool off working reel and swap to new spool to working reel. 
 

II) Pressure Control Equipment 
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All of pressure control equipment must be connected by API flange rated to 
10,000 psi. This also applies for tree adaptor flange and riser. BOPs, 10,000 psi 
WP (minimum), suitable for 300 F. 

 
Coil Tubing BOP 
 

a. The standard BOP configuration will be a quad described top to bottom, and 
their functions: 

i. Blind ram – seals the wellbore when the CT is out of the BOP 
ii. Shear ram – cuts the CT and seal the wellbore. 
iii. Slip ram – supports the weight of CT hanging below it 
iv. Pipe ram – seals around the hanging CT 

Combi BOP system will also be acceptable. 
 

b. The design, maintenance and certification should be as per API RP 16ST. 
Bidder should refer to API 16ST Paragraph 4.2.6.6 for the well control stack 
configuration and acceptable barrier requirements. The seals of BOP and 
Stripper should be rated for 300 deg F. 
 

c. Dual combi BOP will be installed first on DP/flow-head and frac tree. 
 

d. Kill ports will be available in the stack. 
 

e. Kill port, each kill port on quad or combi BOP to be equipped with double 
isolating gate/plug valves. Those valves are flange connected and remote 
control. 

 
f. Flow cross to be installed between BOPs. Each side of flow cross must have 

1 flanged remote-operate hydraulic & 1 manual flanged gate valves. 
 
Stripper (Packer or Stuffing Box) 
 

a. OIL requires two single strippers to be available for most planned operations. 
For high pressure operations and jobs where abrasive fluids are circulated to 
surface two single strippers or a dual stripper will be required with a radial 
secondary stripper, (Optional). The hydraulic stripper pressure will be 
maintained regardless of prime mover operation. A backup system 
incorporating a hand pump or air pump system will be used 
 

b. The Stripper will have the following attributes: 
 

• Suitable for 10,000 psi working pressure (static) when coiled tubing is 
stationary 

• Stripper elements suitable for 300 deg F surface temperature 
• Flanges connections in accordance with API 6A 
• Side Door access for ease of changing out rubber seals 
• Injection port to enable injection of inhibitors and / or lubricants 

 
Injector Head and Control Cabin 
 

a. The injector head should be for the 1.75” coil tubing. 
b. Injector size should have ability to fit with the available Track Stack (Jacking 

frame). Bidder shall arrange compatible adapter for NOV supplied Track 
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Stack Jr (8x8) Tower Package, if required, with no extra cost to OIL. Bidder 
can get the details of jacking frame from OIL. 

c. The injector head will have the following attributes: 
• Control Cabin Unit should be Zone-2 Compliance. 
• Injector Head unit should be Zone-1 Compliance. 
• Ability to apply sufficient dynamic axial force to the CT to control 

movement into or out of a well 
• Sufficient traction to avoid slipping on the CT 
• Sufficient static force to hold the CT when stopped 
• Depth Counter 
• Injector Head c/w swivel strut-support-gooseneck & support frame, 

complete with suitable anti-bulking guide. 
• Two independent depth measurement devices required 

 
Coiled Tubing Power Pack 
 

a. The power pack must be suitable to supply relatively high-volume, low-
pressure hydraulic fluid to dynamic equipment (injector head and reel) and 
relatively low-volume, high- pressure hydraulic fluid to static devices 
(stripper and BOPs). 

b. Power Pack should be Zone 2 Compliance. 
c. All power packs must be equipped with accumulator with sufficient pre-

charged pressure and hydraulic volume enough to activate a full close-open-
close BOP’s cycle. Bidder will supply a power pack with a diesel engine. 

 
Coiled Tubing Lifting Frame (CTLF) 
 

a. Should be modular design to meet required Tension capacity, structural 
integrity and heave compensation. 

b. Should have specific connection points for attaching the coiled tubing 
injector head, top drive system, and other relevant equipment. 

c. Should have the mechanisms for lifting and lowering the coiled tubing 
incorporated features like hydraulic cylinders, winches, or other lifting 
systems. 

d. Designed and certified to meet industry standards and regulations, such 
as DNV 2.7-3 (for lifting), API 8C (PSL-1), and potentially ABS or DNV-GL 
certifications. 

 
Other Requirements 
 

a. Tubing Guide Arch (Gooseneck) will have the recommended radius for well 
intervention work with 1.75” CT. The end of the tubing guide arch will be 
constructed to accommodate changing fleet angles and prevent damage to 
the coiled tubing. 

 
b. Bidder will provide Quick latch Connections to facilitate safe and efficient 

operations where possible. Bidder will provide technical information on any 
proposed connections recommended above the stripper, to makeup with 
wellhead or drill pipe or stabbing into the BOP stack. 
 

c. Bidder Will provide Quick test sub, 2 nos. for easy connect and disconnect of 
stripper to BOP and will save time between the job by providing pressure 
integrity in CT stack by means of testing seal, with proper testing equipment 
only in instead of testing whole CT stack. 
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3.2.3 Crossovers 

 

Bidder will deploy sufficient numbers of crossovers (minimum two) 3 ½”, 12.95 
PPF, Gr. L80, LT6 tubings and Well test Flow head to coil Tubing BOP API 
flange rated to 10,000 psi suitable for well condition mentioned in SOW. T 
connections of the flow head, Drill pipe 3 ½” and 4 ½” Tubing, Flow tree are as 
follows: 

 
• 3½” Tubing: 12.95 ppf PH – 6 tubing. 
• 4½” Tubing: 17 ppf PH-6 
• Flow head top/handling sub top - 6-1/2" - 4 - ACME OTIS- Box, 10K 
• Wing: 3” FIG 1502 

 
Bidder will also provide following X-overs: 
 

1. X-over from External Connector to TIW valve in case of CT Cutting 
2. TIW to 1502 in case for Pumping Operation for CT Cutting 
3. X/O: 3-1/16” x 4-1/16” Flange Connection 10 K API Flange- 3 nos. 

   
a. Any other crossover that may require for successful execution of the intended 

operation. 
b. The pressure rating of the crossover will be 10,000 psi 
c. The temperature rating of the crossover will be 300 deg F for down hole usage 

& 250 F for surface usage 
d. The crossover should be suitable for sour service and compliant with NACE 

MR 01 75 
e. All applicable ASTM / API standards will have to be complied with. 

 
3.2.4 Coil Tubing Down hole Tools 

a) Down hole Tools compatible with 1.75” CT including but not limited 
to: 
• High pressure CT connector. 
• High pressure double check valve. 
• Motor Head Assembly Knuckle joints 
• Straight joint/ Sinker Bar 
• Disconnect sub – shear & hydraulic release 
• Jetting nozzle 
• High pressure jetting service 
• Rotating jet service 

 
b) Coil Tubing Fishing Package 

• Dual Acting Hydraulic Intensifier 
• Dual Acting Hydraulic Jar (flow activated or reset by Pumping) 
• 2.5” Hydraulic release JDC overshot for 1.375” external fish neck 
• 2” Hydraulic release JDC overshot for 1.375” external fish neck 
• 2.5” Hydraulic release GS pulling tool for 1.81 – 1.83” internal fish neck 
• 2” Hydraulic release GS pulling tool for 1.38”-1.40” internal fish neck 
• 1.5”, 2.25”, Hydraulic release JDC overshot for 1.375” external fish neck 
• 1.5” Hydraulic release JDC overshot for 1.185” external fish neck 
• Bowen Overshot 
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• Overshot Skirt/ Cut-lip housing 
• CT to slick-line crossovers 
• 2.5”, 2.25”, 2” Super Magnets 
• 2.5”, 2.25”, 2” Pump Through Magnets 

 
3.2.5 Coil Tubing Specialized 

 
a) Down hole Tools 

 
• CT Services for sand / debris / scale / organic deposit removal / 

Cleanout with suitable fluids and tools 
• Abrasive jetting tools 
• Bi-Directional Jar / Hammer 

 
b) Coil Tubing Milling Package 

 
• Suitable Milling Motor Package (300 Deg F and 10 K usable in OIL well 

condition & usable fluids (ZnBr2, CaBr2, CaCl2, KHCO3, Cs Formate, 
WARP) 

• 2.5” Inserted Mill 
 

Required Down hole tools should be rated to 300 Deg F, 10,000 psi Working 
Pressure, suitable for Sour Service. 

 
c) CT Dart and Dart Catcher 

 
• 1.75” Wiper darts – for cleaning the ID of the CT after pumping cement 

slurry 
• Dart Catcher – to capture the dart at the end of the string 
• Dart Launcher – to load the darts into the CT string 
• Back Pressure Valve – allows the heavier cement slurry to be “laid” into 

the well instead of u- tubing. 
 
Note: The equipment listed above is based on previous experiences and Company 
best understands of the requirements. However, the Bidder should highlight and 
propose any or all equipment which is missed out in the list above, but which 
would be required for the CT Jobs listed in 2.3. Each of above tool mentioned in 
each category will have one primary and one B/U tool with sufficient inventory of 
spare to cover tool failure or damage situation during the Operation. 

 
3.2.6 Acid Pickling, Bull heading, Jetting and Spotting services 

 
It is responsibility of the contractor to suggest for the acid recipes (including raw 
acid, corrosion inhibitor, iron control agent, universal solvent, scale inhibitor etc.) 
based on the field and well details for pickling and spotting operations. Contractor 
is required to include any addition chemicals required i.e. neutralizer for safe 
operations. MSDS for all the chemicals suggested must be submitted to OIL. The 
contractor should make sure that the crew is equipped with suitable PPE (Personal 
Protective Equipment) while handling acid. 
 
The contractor should provide bull nose, pulsating, jetting tool and any other 
jetting tool capable of pumping acid through it. 
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The contractor should provide facility to transfer acid and other chemicals from 
the supply boat. Any additional iron/ hose/ x-overs/ transfer pump required for 
the transfer of the acid is contractor’s responsibility. 

 
3.2.7 Pumping Services Positive displacement pump  

 
• Pumping capability: 0.7-3 BPM at 10,000 psi pumping pressure 
• Minimum 500 HHP on callout basis. 
• Capability to pump acid, scale inhibitors, brines, corrosive fluids and any 

other chemicals required for all the jobs mentioned in SOW. 
• Pressure recording, Rate measurement option at the DAS panel with the 

capacity of chart recorder. 
• In-line flow meter for fluid rate measurement downstream of pump 

 

Amendment No. 3 to Tender No. GEM/2025/B/6372256 
Page 70 of 116



Attachment III 
A. The Acid / Frac Stimulation Crew 
 
1.1  Base Manager: 

 
Category Function Experience 

Base Manager 

Complete Co-ordination & follow up 
of Offshore Stimulation & Marine 
Operations, maintenance of 
equipment, deployment of required 
crew, reporting & liaison with OIL 
and Lead Manager for operating the 
safety management system (SMS) as 
per ISM guidelines. Should be 
capable of analyzing the stimulation 
treatments carried out on daily basis 
and submit a report on weekly 
basis. Also, should suggest remedial 
measures for further improvement if 
any. 

Engineering degree with 5 
years of experience in 
management and co-
ordination of stimulation 
/fracturing/Acidization 
operations under Offshore 
well along with documentary 
proof. 

 
 

1.2 The Acid / Frac Stimulation Crew Composition 
 

In addition to Base Manager, the regular minimum crew composition of the 
stimulation personnel to be deployed on the Rig / Vessel (To meet allowable POB) 
shall include: 
 

 

SN Category of Personnel Nos. 

1 Stimulation Engineer 1 

2 Stimulation Supervisor 1 

3 Equipment Operator 2 

4 Laboratory Technician 1 

5 Mechanic Technician 1 

6 Electronic Technician 1 

7 Helpers 2 

8 Data Acquisition Specialist 1 

 TOTAL 10 

 
Note: 
 
The deployment of personnel for Stimulation operations with Rig shall be as per job 
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requirement, job location as decided by OIL. 
 
Age of Stimulation Crew should not exceed 60 years during the contractual period. 

 
1.3  The Crew Personnel – Functions & Experience 

 
The stimulation personnel to be deployed by the Contractor under various categories, 
their broad functions & duties including minimum experience is indicated below 
against each of the categories. English being the official language of the Contract the 
personnel engaged should be able to communicate in English: 

 

Category Function Experience 

Stimulation 
Engineer 

Complete Co-ordination & follow up 
of Offshore Stimulation & Marine 
Operations, maintenance of 
equipment, deployment of required 
crew, reporting & liaison with OIL 
and Lead Manager for operating the 
safety management system (SMS) as 
per ISM guidelines. 

Engineering degree with 
minimum 5 years of 
experience in stimulation / 
fracturing / Acidization 
operations under Offshore 
well conditions along with 
documentary proof. 

Stimulation 
Supervisor 

Overall control & responsibility of 
operations & maintenance, 
inventory management, Safety 
officer for SMS 

3 years of experience as 
Stimulation Supervisor 
under Offshore well 
conditions along with 
documentary proof. 

 
Equipment 
Operator 

Overall control & responsibility of 
operation of Acid treatment / 
fracturing equipment on the rig. 
And, Rig up and Rig down of line 
connections loading and mixing of 
chemicals, Assistance in repairs and 
maintenance of equipment. 

3 years of experience as 
stimulation operator under 
Offshore well conditions 
along with documentary 
proof. 

Data 
Acquisition 
Specialist 

Operation and maintenance of the 
electronic data acquisition systems. 

2 years of experience as Data 
Acquisition Specialist under 
Offshore well conditions 
along with documentary 
proof.  

Laboratory 
Technician 

Operation and maintenance of 
stimulation lab equipment 

2 years of experience as 
Laboratory Technician under 
Offshore well conditions 
along with documentary 
proof  

Stimulation 
Mechanic 

Maintenance of stimulation / 
marine equipment, forecasting 
requirement of spares 

2 years of experience as 
Mechanic cum stimulation 
operator under Offshore well 
conditions along with 
documentary proof. 

Electronic 
Technician 

Responsible for maintenance of 
electrical & electronic instruments 

2 years of experience as 
Electronic cum stimulation 
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Category Function Experience 
operator under Offshore well 
conditions along with 
documentary proof. 

Helper General Assistance 
01year experience as helper 
in offshore with documentary 
proof  
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B. The CTU Crew 
 

1.1 The Crew Composition 
 

The regular crew composition of the CTU personnel to be deployed on the Rig shall 
typically include: 

 

SN Category of Personnel Nos. 

1. Coil Tubing Engineer 1 

2. Coil Tubing Services Supervisor 1 

3. Coil Tubing Operator 1 

4. Coil Tubing Operator Assistant 2 

 TOTAL 5 

Note: 
 
The deployment of personnel for CTU shall be as per job requirement, job location & 
priority of jobs to be decided by OIL. 
 
Age of CTU Crew should not exceed 60 years during the contractual period. 
 

1.2 The Crew Personnel – Functions & Experience 
 
The CTU personnel to be deployed by the Contractor under various categories, their 
broad functions & duties including minimum experience is indicated below against 
each of the categories. English being the official language of the Contract the 
personnel engaged should be able to communicate in English: 
 

Category Function Experience 

Coil Tubing 
Services 
Supervisor 

Overall responsibility of 
CTU operation, 
maintenance & inventory 
management. 

2 years of experience as Coiled 
Tubing Supervisor under Offshore 
well conditions along with 
documentary proof. 

Coiled Tubing 
Engineer 

Engineering Support 
during Operation from 
base office. 

2 years of experience as Coiled 
Tubing Engineer under Offshore 
well conditions along with 
documentary proof. 

Coil Tubing 
Operator 

Operation & maintenance 
of CTU unit and job 
execution. 

Experience (min 3 years) in 
operation of CTU for Offshore wells 
along with documentary proof 

Coil Tubing 
Operator 
Assistant 

Rig up/ rig down, general 
assistance in maintenance 
etc. 

Experience (min 2 years) in 
operation of CTU for Offshore wells 
along with documentary proof 

 
a) Personnel will be on a callout basis. Personnel should meet the global standard 

for each title. Personnel deputed on rig should have capability for maintenance 
of all CT equipment available on Rig The crew shall be responsible for the 
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following: 
 

• Perform all pre-job checks on the equipment at the base. 
• Prepare load out lists to include all parts, tools and spares of the equipment. 
• Ensure the equipment is safely packaged. 
• Ensure equipment is safely kept in Bidder’s base in proper and orderly 

manner with proper tagging. 
• Maintain adequate stock and inventory of tools and spares at the Shore 

Base to perform uninterrupted work program. 
 

b) Conceptualize needs of Company’s Testing and Completion program and pro-
actively suggest alternative means to achieve the objective. 

 
c) Personnel should have capability to operate Jack up/ Track Stack frame  

 
d) The crew supervisor should have experience of Coil Tubing Milling, Jetting, 

Fishing, Acid jobs, Frac Cleanout etc. Crew Supervisor should also have 
experience to run all tool provided by bidder. 

 
e) The crew should have experience of rig up, performing the Coil Tubing, 

Nitrogen job and Acid on Floater Rigs as applicable. 
 

f) The Bidder will be responsible for any MOHA or other clearance for sending 
the crew offshore. 

 
g) The Crew should have an Electronic technician & Mechanical technician 

during CT Rig up to avoid major downtimes at no cost to company. Bidder to 
provide the CVs of each crew member proposed for the project and gets 
approved by the COMPANY before sending offshore. 
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APPENDIX – 1 
 
The contractor’s and OIL’s responsibilities will be as per the Matrix of Responsibilities 
provided in the bid document / Contract at Appendix 2. 
 

RESPONSIBILITY MATRIX 
 

Responsibility Matrix –Acid Treatment / Fracturing of 02 Nos of Oil/Gas Wells 

NO DESCRIPTION RESPONSIBILITY 
COMPANY CONTRACTOR 

1.00 Project General   

1.01 

Mounting, Sea fastening, Dismantling of Acid 
treatment / fracturing equipment on Rig 
including obtaining clearances from Rig / 
Marine class certification agency / Warranty 
Surveyor 

 X 

1.02 Rig-floor for placing Stimulation, CTU & FPU 
equipment X  

1.03 

Spotting, Mounting & Sea fastening of 
Stimulation & CTU – FPU equipment on Rig 
including obtaining clearances from Rig / 
Marine warranty / Rig class certification 
agency 

 X 

1.04 Provision of Offshore Drilling rig services 
including drilling / Well Testing manpower X  

1.05 
Provision of Packer, Frac-string (Tubing/DST), 
Sub-sea BOP, Sub-sea Test Tree, Wellhead / 
Control Head and Surface Flow-head. 

X  

1.06 Provision for Well Testing including manpower X  

1.07 Provision of surface facilities for flow back X  

1.08 
Acid treating/Frac job Design & execution, 
Supervision and evaluation of Flow back 
program 

 X 

1.09 Well Preparation/Completion Plan X X 
1.1 Well Preparation & Completion  X  

1.11 

Providing the Acid treating/Fracturing 
equipment consumables and services for Acid 
treating/Fracturing, neutralization, solvent 
treatment, scale removal jobs (as required). 

 X 

1.12 Provision for Wire line Services for logging and 
Perforation. X  

1.13 Provision of Drill / operational Water for 
fracturing. X  

1.14 
All stimulation equipment (Acid treating/ 
fracturing, FPU & CTU), execution and 
supervision of jobs including manpower 

 X 

1.15 Flow back & unloading using CT, including 
well cleanout.  X 

1.16 Provision of N2 with NPU services for flow-back 
operations. X  

1.17 Flowback plan  X 
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Responsibility Matrix –Acid Treatment / Fracturing of 02 Nos of Oil/Gas Wells 

NO DESCRIPTION RESPONSIBILITY 
COMPANY CONTRACTOR 

1.18 

Provision for CTU & FPU equipment with all 
tools & accessories including operating 
manpower. (CTU & FPU will be placed at Rig 
floor). 

 X 

1.19 

Provision for down-hole equipment (if any), 
Fracturing Chemicals, Clean-up fluids related 
with fracturing and clean-up 
operation/activation 

 X 

1.2 Provision of acid formulation along with acid 
pumper, neutralizer and tanks on the Rig  X 

1.21 Preparation of Acid, Fracturing, clearing of 
sand plugs, and activation program  X 

1.22 Approval of Acid program, Fracturing Program, 
Pre-Frac & Post-Frac Operations X  

1.23 Well Control Liability X X 

1.24 Clean Up Liability within the rig including safe 
disposal   X 

2 Preparation of Stimulation / Acid / 
Fracturing Program  

2.1 Review of Existing Data (as available)  X 

2.1.1 Providing the available Drilling/ Geological/ 
other Data  X  

2.1.2 Providing Existing Open Hole and Cased Hole 
Log Data X  

2.1.3 Providing Core and fluid samples for lab test as 
per availability X  

2.1.4 Well Test Data X  
2.1.5 Interpretation of the data  X 

2.1.6 Laboratory tests as required  X 

3 Operations  
3.1 Medivac, if any, up to shore base X  
3.2 Firefighting facilities  X X 

3.3 Disposal Equipment X X 

3.4 Crane with manpower at Jetty X  
3.5 Adequate Lighting for Operation X  

3.6 Provision for Diesel Supply at the site (Rig) for 
frac jobs and contractor’s equipment / units X  

3.7 

Provision for storage of chemicals in the Rig 
floor in rig  
i) Space for storage (sufficient for 2 jobs as per 
job requirements) Storage of chemicals at OIL 
provided Rig 

X X 

ii) Stacking and proper coverage of chemicals, 
hardware etc. X X 

3.8 Accommodation and Catering for all 
Contractor personnel on Rig  X  

3.9 Transportation of the Contractor Personnel to 
the Offshore Rig from helibase X  
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Responsibility Matrix –Acid Treatment / Fracturing of 02 Nos of Oil/Gas Wells 

NO DESCRIPTION RESPONSIBILITY 
COMPANY CONTRACTOR 

3.10 On land Boarding, Lodging, and 
Transportation of Contractor Personnel  X 

3.11 On land Transportation – Contractor’s 
equipment and material  X 

3.12 
Inter location Transportation of Vessel 
containing Contractor’s Equipment and 
materials 

X  
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PART – III 
 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

(REVISED – Version 1) 
 
Following terms and expression shall have the meaning hereby assigned to them 
unless the context requires otherwise. The expressions not defined here shall have 
the meaning ascribed to them in Section-I: “General Conditions of Contract”. 
Whenever there is a conflict, the provisions herein shall prevail over those in the 
GCC. 
 
1.0 DEFINITIONS 

 
Following terms and expression shall have the meaning hereby assigned to them 
unless the context otherwise requires: 
 
i. "Services" means the associated services to be provided by the contractor for 

supporting and carrying out drilling operations, well testing and well 
abandonment in accordance with the “Scope of Work” mentioned at Section-II 
in this Contract but not limited to 
a) All equipment, consumables from Contractor required for OIL's operation 

and 
b) All equipment, spares required for servicing / maintenance of Contractor's 

Equipment, as stipulated in the “Scope of Work” at Section-II in this 
Contract. 

ii. “Drilling Unit” means Anchor Moored Semi-Submersible Drilling Unit 
complete with pumps, power packs, drilling equipment and other accessories. 

iii. “Vessel” means Offshore supporting vessel designed for logistical support of 
offshore oil and gas platforms with deck area for performing offshore operations 
like loading, transport, execution of intended services. 

iv. Company means hereafter as “Oil India Limited”. 
v. "Operating Area" means those areas in Andaman Basin offshore in the East 

Coast offshore Indian waters in which the company or its affiliated company 
may from time to time be entitled to conduct drilling operations. 

vi. "Location" means the surface coordinates as specified in the Contract and 
other places, on/under/in or through which the services are to be executed by 
the Contractor provided by the company for working space or any other purpose 
as designated hereinafter as forming part of the location. 

vii. “Shore Base” means the logistics support base where the Contractor’s, 
Company’s and Company third party personnel and equipment will be shipped, 
stored, maintained and delivered to support the offshore Drilling Unit as per 
the Contract. Shore base services will be at Port Blair and Kakinada, Andhra 
Pradesh for the Andaman and Nicobar Islands wells.  

viii. “Operation Base” means the place or places, onshore, designated as such by 
Company from time to time. 
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ix. "Company's items" – if any means the equipment, materials and services – if 
any, which are to be provided by company at the expense of company and as 
listed in the Contract. 

x. "Contractor's items" means the equipment; materials and services, which are 
to be provided by Contractor or company at the expense of the Contractor 
which, are listed in section under terms of reference and technical 
specifications.  

xi. "Contractor's personnel" means the personnel as mentioned under section 
terms of reference and technical specification, to be provided by Contractor from 
time to time to conduct operations hereunder. 

xii. “Contractor's representatives" mean such persons duly appointed by the 
contractor thereof at location / Base to act on Contractor's behalf and duly 
notified in writing to the Company. 

xiii. “Day" means a calendar day of twenty-four ”24 consecutive hours beginning at 
00:00 hrs. and ending at 24:00 hrs. 

xiv. "Approval" as it relates to Company, means written approval. 
xv. "Commencement Date" means the date on which the contractor completes the 

mobilization successfully under this Contract. 
xvi. “Spudding in of the well" means the initiation of drilling of the well at the 

location after alignment and after the Drilling Unit preparation is complete in 
all respects subsequent to clearance from naval, safety, audit and the Company 
Representative. 

xvii. "Drilling Operation": Means all operations as generally understood for drilling 
Company/Gas wells, more particularly all the operations required to be carried 
out pursuant to this Contract. 

xviii. "Inter-location movement" means the last anchor racked by the Drilling Unit 
from the present well location after issuance of Rig release notice by the 
Company Representative till the first anchor dropped by the Drilling Unit at the 
next designated location. 

xix. "Facility" means and includes all property of Company owned or hired, to be 
made available for services under this Contract and as described in this 
agreement which is or will be a part of the Company. 

xx. "Certificate of Completion" means certificate issued by the Company to the 
Contractor stating that he has successfully completed the jobs/works assigned 
to him and submitted all necessary reports as required by the Company. 

xxi. “Equipment” means equipment required for Acid treating/fracturing operation 
with associated services (Acid handling, CTU & FPU) as listed in the Contract. 

xxii. “Contractor’s Base” means where the Contractor will establish camp for their 
equipment and personnel at Kakinada. The Contractor has to carry out 
maintenance for the equipment in the base camp. 

xxiii. “Acid treatment/fracturing & CTU – FPU Operation” means all operations 
required to be carried out pursuant to this contract. 

 
2.0 EFFECTIVE DATE, DATE OF COMMENCEMENT OF THE CONTRACT, 

MOBILISATION TIME AND DURATION OF CONTRACT: 
 

2.1 EFFECTIVE DATE: The contract shall become effective from the date Company 
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notifies Contractor in writing (through Letter of Award) that it has been awarded 
the contract. The date of issue of Letter of Award (LOA) by Company to the 
Contractor shall be the Effective Date of the Contract. 
 

2.2 DATE OF COMMENCEMENT OF THE CONTRACT: 
 

The Contract shall commence after successful completion of Mobilization at 
Contractor’s Shore base, Kakinada as per the mobilization schedule, mentioned 
in SCC clause 2.3, and are in readiness from all respects to commence 
operations as per the respective Scope of work and duly certified by the 
Company Representative. The next day of mobilization completion herein 
referred to as “Commencement Date”. 
 

2.3 MOBILISATION TIME AND DEMOBILIZATION: 
 
The Contractor shall mobilize the Services along with the crew, to commence 
operations as per Scope of work of individual phases and as per the mobilization 
schedule to the designated locations detailed below. 
 
Phase / Service Location Timeline 

Kickoff Meeting & Data 
Collection 

KGB Project 
Office, OIL, 
Kakinada 

Within 10 days from the date 
of Mobilization Notice. 

Acid Treating/fracturing 
Fleet including bare 
minimum consumables 
for 2 jobs 

Kakinada, 
Contractor’s 
shore base 

Within 70 days from date of 
issuance of Mob Notice 

CTU-FPU services. 
Within 70 days from date of 
issuance of Mob Notice 

Removal of all equipment 
Company’s 
Shore Base 

Within 3 days from the date of 
issuance of De-Mob Notice 

 
 

2.3.1 MOBILIZATION FOR EXECUTION OF ACID TREATMENT/FRACTURING 
JOB IN 02 NOS. WELLS 
 
Post award of the contract, OIL shall issue mobilization notice for the contract 
service and following milestones activities shall be completed within the 
stipulated timeline: 
 
i) Submission of documents for equipment including residual life certification, 

Rig Safe certification, & maintenance records etc., consumables and 
manpower CV as per terms and condition under ToR / SoW of the tender / 
contract. 

 
ii) For stimulation equipment which includes acid treating/frac services 

package and CTU-FPU package, the contractor shall bring and place all 
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equipment within 70 days, from date of mobilization notice, at Contractor’s 
Base for on-hire survey by OIL. The Contractor shall intimate the Company 
in writing about their readiness to on-hire survey at Contractor’s Base. The 
Company representative will carry out the on-hire survey / inspection of the 
equipment jointly with Contractor’s personnel within 05 (five) working days 
of intimation received from the contractor.  
 
Post completion of the on-hire survey of the acid treating/fracturing package 
and CTU – FPU packages, Company will provide a Vessel at Kakinada Port 
for transportation of the same to the rig. The contractor shall then complete 
the spotting, sea-fastening and wet test of the equipment within 5 days from 
the date of loading of equipment onto the rig. 
 
 

NOTE for (ii) & (iii) : Mobilization of individual service packages will be considered as 
completed on the date of successful on-hire inspection of equipment, for 
respective service packages (Acid/frac, FPU & CTU, as applicable) and acids 
including all other chemicals for minimum 02 jobs, along with necessary 
documents carried out by Company representative and/or by Third Party 
Inspection agency. 

 
iii) On-hire inspection of the services shall be done only at the Contractor’s shore 

base. In case, the on-hired equipment are not sent to rig for sea-fastening 
due to any reason not attributable to Contractor, then Individual Service Day 
Rate charges as applicable shall be payable after 7 days onwards from on-
hire survey date, e.g., in case on-hire survey is completed on Day 1, then 
Individual Service Day Rate shall start from Day 8. 

 
iv) Company will certify completion of mobilization after inspection, witnessing 

hydrotest & compliance to the terms & condition of tender/contract. The date 
certified by the company shall be treated as the date of completion of 
mobilization. 

 
v) The succeeding day of issue of mobilization notice shall be counted as day 

01 for the purposes of Mobilization period.  
 

vi) Mobilization charges are inclusive of transportation, sea/airfreight, 
loading/unloading, shipping, wharfage/ demurrage and harbour fees, port 
or airport fees, packing and handling charges, permit, import clearance 
charges and all insurance adequate to cover the shipment from the place of 
origin until arrival at Company’s Shore Base at Kakinada. 

 
vii) Company shall have the option to ask for delayed mobilization of the 

services as per Contract. A minimum notice period of 30 days before the 
schedule date of mobilization shall be applicable at the time of asking for 
such delay in mobilization. Mobilization can be delayed for a maximum of 
45 days, limited to twice in the duration of the Contract. 
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viii) De-mobilization charges shall become payable on clearance & re-export of 

all equipment from Indian Port / Custom authorities for re-export of 
equipment to Contractor’s base or Block Transfer or re-export to SEZ as 
permissible under applicable customs rules / regulations and provided 
Company is out of charge after Block Transfer or re-export to SEZ. However, 
Company shall not pay de-mobilization charges of 
services/tools/units/sets etc. which are not re-exported on completion of 
Contract/termination and also if the Contractor deploys such 
services/tools/ units/sets etc. against any other contract(s) for Company 
in India. 

 
The demobilization charge will include all expenses for inland transport, sea-
freight/airfreight, loading and unloading, shipping, wharfage and harbour 
fees, port or airport fees, packing and handling charges, permit or octroi 
charges (if any), export clearance charges and all insurance adequate to cover 
the shipment until arrival at Contractor’s base in the country of origin / port 
of origin. 
 

2.3.2 De-hiring of Services: De-hiring of services/tools/sets/items etc. shall be as 
follows unless specified otherwise in the scope of work of any service: 
 
a. Regular services/tools/sets/items – On receipt of notice / offloaded at 

Company’s Shore Base. 
b. Call out/optional services/tools/sets/items – After completion of job and 

upon offloading at Company’s Shore Base. 
  
Note: A kick-off meeting for mobilization shall be held within 10 (Ten) days from the 
date of issue of the mobilization notice which the Contractor should attend and 
submit the schedules along with various dates. After the kick-off meeting Contractor 
shall submit fortnightly report or any other report as desired by The Company 
showing progress in each activity of mobilization. 
 
2.4 Duration of contract: This CONTRACT shall remain valid for a period of 06 

(six) months from the date and time of commencement, extendable by another 
03 months at the same rates and terms & conditions or for 02 wells in Andaman 
offshore blocks with a provision to extend the services for additional one well at 
the same rates and terms & conditions, whichever is earlier. However, for any 
ongoing job, the contract duration will get automatically extended till its 
completion.  

  
3.0 LIQUIDATED DAMAGES FOR DEFAULT IN TIMELY MOBILISATION: 

 
3.1 Time is the essence of this Contract. In the event of the Contractor's default in 

timely mobilization & completion within the stipulated period as per SCC clause 
for commencement of operations, the Contractor shall be liable to pay 
liquidated damages @ 0.5% of the total Contract cost, per week or part thereof 
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of delay subject to maximum of 7.5% of total contract cost. 
 

3.2 Company shall have at any time but after the stipulated period for mobilization, 
the right to terminate the Contract in the event Contractor fails to deploy all 
services at the designated locations within aforesaid period, without prejudice 
to any other clauses including LD Clause. The parties agree that this is a 
genuine pre-estimate of the loss/damage which will be suffered on account of 
delay/breach on the part of the contractor and the said amount will be payable 
on demand, without there being any proof of the actual loss or damages caused 
by such delay/breach. 
 

3.3 In case the Contractor fails to mobilize and deploy the services along with crew 
and/or are not ready to commence operations, Company shall have, without 
prejudice to any other provision in the contract including sub clause below, the 
right to invoke the performance security, forfeit the amount of performance 
security and terminate the contract. Apart from termination, Contractor will be 
put up on holiday of two years (CONSEQUENCES OF TERMINATION). 

 
3.4 If the Contractor is unable to mobilize / deploy the Services within the 

mobilization period specified in clauses above, it may request the Company for 
extension of the time with unconditionally agreeing for levy/payment of 
Liquidated Damages. Upon receipt of such a request, Company, at its 
discretion, may extend the period of mobilization and Company as its sole 
remedy can recover from the Contractor as ascertained and agreed Liquidated 
Damages as under of the Contract conditions. 

 
4.0 TERMS OF PAYMENT: As per the SOR clauses, subject to submission of End 

of Job Report on completion of each job. Company agrees to pay the Contractor 
for work performed/services rendered and material/equipment supplied and 
personnel deployed by the contractor as per the Scope of Work, a sum computed 
at the rates specified in the price schedule of Contract. The rates payable shall 
be firm during the entire contract period, including extension period, if any. 
Submission of Invoice: All invoices are to be uploaded through Vendor Invoice 
Management (VIM) portal only. 

 
5.0 INDIVIDUAL SERVICE DAY RATE (ISDR) 

 
5.1 Contractor shall be paid Individual Service Day Rate (ISDR) for the services for 

acid treatment/frac from the time they are mobilized at the respective 
designated locations as per the Mobilization clause 2.3 of SCC and made ready 
in all respects to start operations, during entire period of the Contract, except 
when specifically, otherwise provided for in this Contract as per the rates given 
at rate schedule. 
 
In case, the equipment (Acid/frac, FPU & CTU) which require sea-fastening at 
rig are not sent to rig after on-hire survey due to any reason not attributable to 
Contractor, then ISDR Charges as applicable shall be payable after 7 days 
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onwards from on-hire survey date, e.g., in case on-hire survey is done on Day 
1, then ISDR Charges shall start from Day 8. However, if any of the Equipment 
/ Tools of the above service(s) are found to be defective or not in operating 
condition as per its intended operations during hookup or pressure testing or 
startup / commissioning operations at Offshore Drilling Rig, the ISDR charges 
shall be revoked from the date of consideration till the Equipment / Tools / 
Services are brought into operation. 
 
ISDR for acid treatment/frac equipment will not be paid for the duration when 
Charges for sea-fastening & dismantling of sea-fastened equipment are payable. 
ISDR Charges shall not be paid when the equipment(s) are offloaded from Rig 
as per interim demobilization / demobilization notice. 
 

5.2 Contractor shall be paid Individual Service Day Rate (ISDR) for CTU-FPU 
Services from the date & time of mobilization completion and made ready in all 
respects to start operations as per instruction of the Company and as per the 
Mobilization / remobilization clause 2.3 of SCC, except when specifically, 
otherwise provided for in this Contract as per the rates given at rate schedule.  

5.3 ISDR charges shall not be payable for the duration when the OCDR charges are 
payable during operation in well for individual services. 
 

6.0 OPERATING COMPONENT DAY RATE (OCDR)  
 
Contractor shall be paid Operating component day rate (OCDR) whenever 
applicable for Acid Treatment/fracturing services and CTU-FPU Services as 
guided in SOR clause. The period shall be pro-rated to the nearest hour. 
 

6.1 ISDR shall not be payable for the duration when the OCDR Charges are payable 
for that particular service. 
 

6.2 For payment towards any ISDR/OCDR charges, the tool/equipment should 
always be available in working condition during that period. 

 
6.3 ISDR charges shall not be more than 75% of the quoted OCDR charges. 
 
7.0 SERVICE BREAK DOWN & PENALTIES: 
 
7.1 The Individual Service Day Rate (ISDR) and Operating Component Day Rate 

(OCDR) charges quoted for that particular service covered in the Acid 
Treatment/Fracturing Services or /and CTU-FPU Services shall not be paid for 
such period, that service either: 
 
i) Breaks down, 

 
Or 
 

ii) is not operating or not available as per its intended operations due to which 
the Drilling unit / other services cannot perform its intended operations, 
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Or 
 

iii) is not operating or not available as per its intended operations due to which 
the operation quality is compromised. 
 

 
7.2 A pro-rata penalty @ 25% of OCDR Charge of the respective services of shut 

down shall be imposed & deducted from monthly invoices of the contractor in 
case of non-availability of the services, manpower, tools, equipment resulting 
into shut down of Well operations and/or rig and or other services. This 
deduction shall be in addition to the zero rate for the duration of that particular 
service for which the rig has faced shut down of the operations.  
 

8.0 INSPECTION CLAUSE Company shall get the equipment of hired services 
inspected on its own or through any of the following internationally reputed 
third-party inspection agency as per the tender specifications. Company at its 
option, can nominate any one of the following third-party inspection agencies 
for inspection of various Acid Treating/Fracturing services and the cost of the 
third-party inspection will be borne by Company: a) OES, UAE b) LRDISI c) ABS 
d) Oil field Audit Services Inc., e) DNVGL NDA f) OMCI g) Any other agency 
nominated by COMPANY.  

i) Company will accept the services only after Company/nominated third 
party inspection agency confirms that the services are as per tender 
specifications. 

ii) Subject to timely mobilisation of TPI Inspector by the Company, the 
Contractor has to ensure completion of all inspection before the services 
are allowed to be positioned at the rig/designated locations.  

iii) Contractor shall confirm Completion of inspection and complete 
readiness of stipulated services in all respects, to the satisfaction of 
Company including conformity to Company tender conditions and 
specification certified by Company /third party inspection agency prior 
to commencement of contract. 

iv) Notice for inspection as per (ii) above is required to be given by the 
Contractor 7 days in advance.  

 
9.0 CONTRACTOR’S OBLIGATIONS: 

 
9.1 PERSONNEL: 

 
9.1.1 Contractor shall ensure that its personnel will be competent as required 

under the service to be provided. However, the Contractor shall provide 
details of experience, qualification and other relevant data of the personnel 
to be deployed for scrutiny and clearance by the Company before the actual 
deployment, i.e., within the mobilization period. The Contractor shall not 
deploy its personnel unless cleared by the Company. The contractor shall not 
replace the key personnel initially mobilised during the contract period, 
except in the case of leave, illness, and resignation. 
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9.1.2 The Contractor shall appoint a Base Manager as the Contractor's 
representative who must be in charge of the project and must be primarily 
based in Kakinada. However, he will be required to visit Port Blair as and 
when required. The Base Manager must have the entire power requisite for 
performance of the work. He must liaise with other service providers like 
Drilling rig, bundle service, logistics, shore base services etc., and report to 
the OIL’s Production Engineer, based in Kakinada for the proper co-
ordination and timely execution of the job. 
 

9.1.3 The Contractor will provide on regular basis, all category of their employee 
competent, suitably qualified, and adequately experienced personnel for 
necessary supervision and execution in carrying out the requisite operations 
correctly and efficiently throughout the Contract period in a professional 
manner. Personnel provided by the Contractor must observe all safety and 
statutory norms applicable to the Company and of the Contractor. Their 
performance must be to the satisfaction of the Company and the Contractor 
must be willing and ready to replace, at their own expenses, any of their 
personnel who are not found suitable by the Company. 

 
 

9.1.4 The detailed biodata of all the personnel likely to be deployed under the 
service and the number of additional personnel planned to be deployed must 
be submitted to the Company with necessary documents before engaging 
them for Company's approval. List of Expatriates and Indian personnel with 
their biodata and experience in respective areas of work shall be furnished 
within 10 days of issue of letter of award and got approved by Company 
before commencement of the work. 
 
Note: Replacement – if any during the currency of the Contract with 
equivalent qualification / experience needs Company's prior written 
approval. 
 

9.1.5 All the personnel must have requisite experience in respective fields and 
should be fluent in English language. 
 

9.1.6 The Contractor shall be solely responsible for and shall provide for all 
requirements of his personnel, and of their Sub-Contractor(s), if any. These 
provisions will include but not be limited to their insurance, medical services, 
messing, transportation (both air and land transportation), vacation, salaries 
and all amenities, termination payments, all immigration requirements and 
taxes, if any, payable in India or outside at no extra charges to the Company. 
Boarding and local transportation of Contractor's personnel during the entire 
duration of the Contract shall be arranged by Contractor at their cost. 

 
9.1.7 Contractor will immediately remove the personnel upon receiving notice from 

the Company without hampering the operations and replace the personnel 
at the earliest, who in the opinion of Company, is incompetent, or negligent 
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or of unacceptable behaviour or whose employment is otherwise considered 
by Company to be undesirable. 
 

9.1.8 All Contractors' personnel shall be conversant with Oil Field Safety and Fire 
Fighting Practices and shall comply with Company HSE norms and 
standards. 

 
9.1.9 Contractor shall provide all personal safety gears for Contractor’s personnel 

for safe working. 
 

9.1.10 Contractors deploying foreign nationals required for execution of all work 
under the Service are required to have all necessary clearances as per the 
Govt. of India regulations. 

 
9.1.11 Foreign Nationals deployed under the service should have proper work Visa 

as per the Govt. of India regulations and MOHA clearances as required under 
law. 

 
9.1.12 Fitness Certificate: All offshore going personnel should have valid Fitness 

Certificate issued by any Registered Medical Practitioner with minimum 
qualification of MBBS. The validity of the certificate should be 2 years from 
the date of issue. Contractor shall ensure to maintain valid certificates for 
everyone on board and should present the same for verification by Company 
when demanded anytime during the tenure of the contract. Contractor to 
submit the Fitness certificates issued post NIT date, at the time of 
submission of CV for approval by Company during mobilization period.  

 
9.1.13 The quoted day rate of national and expatriate service personnel shall be all-

inclusive of their mobilization, local travel, boarding, lodging, and 
demobilization, including any remobilization. The Company shall provide 
transportation from Company designated Heli-base to the Drilling Unit, the 
Company will also provide accommodation and food while the personnel is 
on the Drilling Unit. Any day rates for personnel will be paid only when on 
the drilling unit. If any person/personnel are mobilized/remobilized to the 
Company’s Shore Base or offloaded from the Drilling Unit by the Company 
due to any other reason or contingencies at the Company’s request, the 
Company shall pay only the quoted day rate which will be inclusive of local 
travel, boarding, lodging, etc. 
 

9.1.14 Data Integration: Contractor must have the facility to transmit their data 
with Rig’s communication system for Real-Time transmission.  

 
9.2 FOOD, ACCOMMODATION, TRANSPORT AND MEDICAL FACILITY AT 

DRILLING UNIT: 
 

9.2.1 Food & services as per industry practice and first-aid medical service for all 
personnel on board the Drilling Unit will be provided by the Drilling 
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Contractor. 
 

9.2.2 Air Logistic transportation of Contractor's and their third-party personnel to 
the offshore Drilling Unit shall be arranged by the Company. Contractor will 
have to arrange their own transportation arrangement up to Port-Blair 
airport (Company designated Heli base). 

 
9.3 CONTRACTOR'S ITEMS: 

 
9.3.1 Contractor shall provide contractor's items and personnel to perform the 

services under the Contract as specified in this document. 
9.3.2 Contractor shall be responsible for maintaining at his cost adequate stock 

levels of Contractor's items including spares and replenishing them as 
necessary. 

9.3.3 Contractor shall be responsible for the maintenance and repair of all 
Contractors' items and will provide all spare parts, materials, consumables 
etc. during the entire contractual period. 

9.3.4 The Company shall provide fuel to the Contractor’s Equipment at the Drilling 
Unit only. 

9.3.5 Contractor will be responsible for lubricants for operation of Contractors 
equipment at Contractors cost. 

9.3.6 Contractor will be responsible for fuel, lubricant and water consumed at its 
shore base. There will be no escalation in day rates throughout the duration 
of the Contract including extension, on account of any price increase in 
fuel/lubricants, other consumables, etc. 

 
10.0 CONTRACTOR'S SPECIAL OBLIGATIONS: 

 
10.1 It is expressly understood that Contractor is an independent Contractor and 

that neither it nor its employees and its subcontractors are employees or 
agents of Company. however, Company is authorized to designate its 
representative, who shall at all times have access to the existing Drilling Unit, 
Bundle Services, Logistics, Shore Base & Fracturing Services related 
equipment and materials and all records, for the purposes of observing, 
inspecting and designating the work to be performed hereunder by the 
Contractor. The Contractor may treat Company's representative at location as 
being in charge of all Company's and Company designated personnel at 
location. The Company's representative may, amongst other duties, observe, 
test, check, examine records kept at well site by Contractor and control 
implementation of all the services provided under Fracturing Service works 
performed by Contractor. 
 

10.2 Compliance with Company's Instructions: Contractor shall comply with all 
instructions of Company consistent with the provision of this Contract. Such 
instructions shall, if Contractor request, be confirmed in writing by Company's 
representative. 

10.3 Contractor shall arrange for transportation of all equipment, materials, 
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consumables etc. from the port of importation/point of origin to the 
Company’s shore base at Kakinada and back at the end of the work at their 
own expense. Arrangement of Permits and payment of Entry Tax, if any, for 
bringing Contractor’s equipment / materials / consumables to Company’s 
shore base at Kakinada shall be Contractor’s responsibility and at their cost. 
  

10.4 All the equipment, materials, consumables etc. supplied by the Contractor to 
the Company under the contract, shall be stored in Contractor’s facilities at 
Kakinada and shall be delivered at Company’s Shore Base at Kakinada as per 
operational requirement and when instructed by the Company. 

 
10.5 Contractor should provide the list of items to be imported in the format 

specified in Proforma-A for issuance of Essentiality Certificate to Custom office 
for clearance of goods from customs at concessional (nil) rate of customs duty. 
Similarly, Contractor shall furnish list of all remaining and balance items 
imported under the Essentiality Certificate for re-export at the end of the 
Contract and prior to de-mobilization. 

 
10.6 In case the Contractor imports the equipment/materials/consumables etc. on 

re-export basis, the Contractor shall ensure for re-export of the equipment 
and all consumables and spares (except those consumed during the contract 
period) and complete all documentation required. Company will issue 
necessary certificates etc. as required. The Contractor should arrange for re-
export of equipment / materials / consumables within 10 days of notice of de-
mobilization issued by the Company. If the re-export is not completed within 
the specified period, customs duty, penalty etc. levied by customs authorities 
for such delay shall be to Contractor's account and same will be deducted by 
the Company from Contractor's bills and security deposit. Note: ‘Re-export' 
used herein or elsewhere in the Contract shall also mean and include Block 
Transfer or re-export to SEZ as permissible under applicable customs rules / 
regulations and provided Company is out of charge after Block Transfer or re-
export to SEZ. 

 
11.0 CONFIDENTIALITY OF INFORMATION: All information obtained by 

contractor in the conduct of operations hereunder, shall be considered 
confidential and shall not be divulged by Contractor or its employees to anyone 
other than company's representative. This obligation of contractor shall be in 
force even after the termination of the Contract.  

 
12.0 ASSOCIATION OF COMPANY'S PERSONNEL: 

 
12.1 Company may depute one or more than one representative (s) / engineer (s) 

to act on its behalf for overall co-ordination and operational management at 
location. Company's representative will be vested with the authority to order 
any changes in the scope of work to the extent so authorized and notified by 
the Company in writing. He shall liaise with the Contractor and monitor 
progress to ensure timely completion of the jobs. He shall also have the 
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authority to oversee the execution of jobs by the Contractor and to ensure 
compliance of provisions of the Contract. 
 

12.2 Company's representatives shall have free access to all the units of the Acid 
Treating / Fracturing services of the Contractor during operations as well as 
idle time for the purpose of observing / inspecting the operations performed 
by the Contractor in order to judge whether, in Company's opinion, the 
Contractor is complying with the provisions of the Contract. 

 
12.3 The monitoring and overseeing of the jobs under the Contract by the 

Company’s personnel / representative shall not absolve or reduce the 
obligations of the Contractor under the Contract in any manner. 
 

13.0 RIGHTS AND PRIVILEGES OF COMPANY: 
 

13.1 Company shall be entitled to check Contractor's items before the 
Commencement Date. If they are not found in good order or do not meet 
specifications as per Section II or in case of non-availability of some of the 
Contractor's items listed therein, the Contractor may not be allowed for 
commencement until the Contractor has remedied such default. 
 

13.2 To change the Acid treatment / frac program to complete or abandon any well 
at any time. 

 
13.3 To approve the choice of sub-contractors for any essential third-party 

contract, concerning materials, equipment, personnel and services to be 
rendered by Contractor. Sub-contract may be entered into by Contractor only 
after Company's approval. 

 
13.4 To check, at all times, Contractor's stock level, to inspect Contractor's 

equipment and request for renovation or replacement thereof, if found in 
unsatisfactory condition or not conforming to regulations or specifications. 

 
13.5 To order suspension of operations while and whenever: 

 
a) Contractor's personnel are deemed by Company to be not satisfactory, 
b) Contractor's equipment does not conform to regulations or to the 
specifications laid down in the Contract. 
c) Contractor's equipment turns into a danger to personnel on or around the 
rig or to the well. 
d) Contractor's insurance in connection with the operations hereunder is 
found by Company not to conform with the requirements set forth in the 
Contract. 
e) Contractor fails to meet any of the provisions in the Contract. 
f) Any shortage in key/additional (compulsory) personnel and inadequacy of 
other personnel. 
g) Contractor is found non-compliant to HSE requirement as per Safe 
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Operating Practices or applicable law. 
 

14.0 INGRESS AND EGRESS AT LOCATION: 
  
Company hereby agrees that it shall provide Contractor with all necessary 
rights to the location where the well is to be located including any permission / 
licenses as required for the performance by Contractor of all works 
contemplated by this Agreement. In the event of any restrictions, conditions, or 
limitations in Company's permit, which would affect the free right of ingress, 
egress and possession to be exercised by Contractor hereunder, its employees 
or its subcontractors, Company agrees promptly to advise Contractor in writing 
with respect to such restrictions, conditions or limitations and Contractor 
agrees to observe the same. Should any permits / licenses / Certificates - as 
applicable be delayed because of objections of statutory authorities in respect 
of Contractor's issue, the Contractor should make good and take corrective 
actions immediately and in that case no rate will be payable to the Contractor. 
Should Contractor be denied access to the location of intended operations at 
Rig due to lack of compliance of any permits or licenses required by the 
Company, time lost as a result thereof shall be compensated at the ISDR for 
any particular service (s). 
 

15.0 DAMAGE TO PIPELINE, PLATFORMS, DRILLING RIGS OR VESSELS  
 
Contractor shall be responsible and hold Company harmless for any damages 
to pipeline, platforms, drilling rigs, vessels and damage or loss of materials or 
equipment of Company and/or other third-party materials or equipment in the 
area of operation for reasons attributed to the gross negligence of the 
Contractor, provided that Contractor’s liability shall not exceed US Dollars Five 
Hundred Thousand per occurrence. The Company shall be responsible for and 
shall indemnify and hold Contractor harmless for all amounts in excess thereof.  
 

16.0 SUBSEQUENTLY ENACTED LAWS:  
 
Subsequent to the date of issue of letter of award if there is a change in or 
enactment of any law or interpretation of existing law, which results in 
additional cost / reduction in cost to Contractor on account of the operation 
under the Contract the Company / Contractor shall reimburse / pay Contractor 
/ Company for such additional / reduced costs actually incurred subject to the 
submission of documentary evidence by Contractor / Company.  
 

17.0 RESPONSIBILITY FOR LOSS OF OR DAMAGE TO THE EQUIPMENT: 
 

17.1 Except as otherwise specifically provided in this Contract, any damage to or 
loss of the Contractor’s Equipment (which, for the purpose of this Article 18.1 
shall be deemed to include all Contractor's and its sub-contractors equipment) 
and regardless of the cause or reason for said loss, shall be the loss of the 
Contractor its underwriters or insurers and Contractor agrees to protect, 
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defend, indemnify and hold the Company, its co-licensees and its and their 
affiliate companies, agents, employees, invitees, servants, their underwriters 
or insurers (other than Contractor's) and their employees harmless against 
any claim whatsoever or responsibility for any damage to or loss of the 
equipment or property of Contractor or Contractor's sub-contractors 
furnished or intended for use in the operations herein undertaken. 
 

18.0 INDEMNITY AGREEMENTS: 
 

18.1 Contractor agrees to protect, defend, indemnify and hold Company its co-
leases, its agents, if any, its other Contractor’s and/or their employees 
harmless from and against all claims, suits, demands and causes of action, 
liabilities, expenses, costs, liens, rights in rem, and judgments of every kind 
and character, without limit, which may arise in favor of Contractor, 
Contractor's employees, agents, sub-contractor’s or their employees, on 
account of bodily injury or death of Contractor’s employees, agent, sub- 
contractor or sub- contractor’s employee or damage to said employee’s 
property as a result of the operations, contemplated hereby, regardless of 
whether said claims, demands, or causes of action arise out of negligence or 
otherwise, in whole or in part, unseaworthiness or other fault, including pre-
existing conditions of Company, its contractor’s other than the Contractor, 
sub-contractors, partners, Joint Ventures, their employees or Agents. 
 

18.2 Company agrees to protect, defend indemnify and hold Contractor and its sub-
contractors, its agent and its affiliates, its other contractors and / or their 
employees harmless from and against all claims, suits, demands and causes 
of action, liabilities, expenses, costs, liens, rights in rem and judgments of 
every kind and character, without limit, which may arise in favour of or against 
the Company, Company’s employees, Agents, invitees, contractors (other than 
Contractor) and sub-contractors or their employees, on account of bodily 
injury or death of Company’s employees, agents, invitees, contractors (other 
than Contractor) and sub-contractors or damage to said employees or its 
property (including any property of Company) as a result of the operations 
contemplated hereby, regardless of whether or not said claims, demands or 
causes of action arise out of the negligence or otherwise in whole or in part, 
unseaworthiness or other faults, including pre-existing conditions of 
Contractor, its sub-contractors, partners, Joint Ventures, employees or 
agents.  

 
19.0 POLLUTION AND CONTAMINATION: 

 
Notwithstanding anything to the contrary contained herein, it is understood 
and agreed by and between the Contractor and Company that the responsibility 
for pollution or contamination shall be as follows: 
 
(a) The Contractor shall assume all responsibility for cleaning up and 
controlling pollution or contamination which originates above the surface of the 
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water from spills or fuels, lubricants, motor oils, normal water base drilling / 
completion fluid and attendant cuttings, pipe dope, paints solvents, ballast, 
bilge and garbage wholly in Contractor's possession and control and directly 
associated with Contractor's equipment and facilities, provided, however, 
Contractor's liability shall be limited to US Dollars One Million (US$ 1 Million) 
where after the Company shall indemnify and hold harmless Contractor for 
amounts in excess.  
 
(b) Except as otherwise provided in article 19.(a), Company shall assume all 
responsibility for (including control and removal of the pollutant involved) and 
shall protect, defend and save the Contractor harmless from and against all 
claims, demands, and causes of action of every kind and character arising from 
all pollution or contamination, other than that described in sub-clause (a) 
above, which may occur from gross negligence of Contractor but not limited to, 
that which may result from fire, blowout, cratering, seepage of any other 
uncontrolled flow of oils, gas, water or other substances, as well as the use or 
disposition of oil emulsion, oil base or chemically treated drilling / completion 
fluids, contaminated cuttings or caving, lost circulation and fish recovery 
materials and fluids provided however, Contractor's sole liability under this 
sub-clause is to reimburse Company US Dollars One Million (US$ 1 Million) of 
cost paid/incurred by Company in control of the pollutant, clean-up costs, or 
damage to a third party, provided said pollution results from contractor's gross 
negligence, where after the Company shall indemnify and hold harmless 
Contractor for amounts in excess. 
 
(c) In the event a third party commits an act or omission which results in 
pollution or contamination for which either the Contractor or Company, for 
whom such party is performing work, is held to be legally liable the 
responsibility therefore shall be considered as between the Contractor and 
Company, to be the same as if the party for whom the work was performed and 
all of the obligations respecting defence indemnity, holding harmless and 
limitation of responsibility and liability as set forth in (a) and (b) above, shall be 
specifically applied.” 
 
(d) All the packing materials/empty drums of Contractor’s supplied consumable 
materials like cement, chemicals, additives, liquids, etc. is the property of 
Contractor. The storage and disposal of these items as per prevailing pollution 
control laws is the responsibility of the Contractor. 
 

20.0 WAIVERS AND AMENDMENTS: 
 
It is fully understood and agreed that none of the terms and conditions of the 
contract shall be deemed waived or amended by either party unless such waiver 
or amendment is executed in writing by the duly authorized agents or 
representatives of such party. The failure of either party to execute any right of 
termination shall not act as a waiver or amendment of any right of such party 
provided hereunder.  
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21.0 DEMOBILISATION & RE-EXPORT: 

 
21.1 The Contractor shall arrange for and execute demobilization of the entire Tools 

/ Equipment / Spare / Accessories / Manpower etc. upon receipt of notice for 
demobilization from Company. Demobilisation shall mean completion / 
termination of the contract and shall include dismantling of the complete Acid 
Treating / Fracturing Service package, its accessories/equipment, including 
the manpower and re-export of the complete Acid Treating / Fracturing 
package (if re-exportable), its accessories/equipment, unutilized spares and 
consumables at the cost of the contractor. Demobilization shall be completed 
by Contractor within the days mentioned in the demobilization notice issued 
by the Company. Immediately after re-exporting the Acid Treating /Fracturing 
package, its accessories, equipment and the unused spares and consumables, 
Contractor shall submit the detail re-export documents to Company as 
documentary proof of re-exporting the complete Acid Treating /Fracturing 
package, its accessories, equipment and the unused spares and consumables. 
In case of failure to re-export any of the items as above within the allotted time 
period except under circumstances relating to Force Majeure, Company 
reserves the right to withhold the estimated amount equivalent to the Customs 
Duty and/or penalty leviable by customs on such default in re-export from 
Contractor’s final settlement of bills and Performance Security. 
 

21.2 In the event all / part of the equipment etc. are transferred by Contractor 
within the country to an area where nil Customs Duty is not applicable and/or 
sold to a third party after obtaining permission from Company and other 
appropriate government clearances in India, then Contractor shall be fully 
liable for payment of the Customs Duty.  

 
21.3 Contractor must furnish an undertaking that “the equipment imported and 

also spares & accessories which remained unutilized after the expiry of the 
contract, would be re-exported at their own cost after completion of 
contractual obligation after observing all the formalities/rules as per Customs 
Act or any other relevant Act of Govt. of India applicable on the subject”. In 
case of non-observance of formalities of any provisions of the Customs Act or 
any other Act of Govt. of India, the Contractor shall be held responsible for all 
the liabilities including the payment of Customs Duty and penalties to the 
Govt. on each issue. Non-compliance of these provisions will be treated as 
breach of contract and their Performance Bank Guarantee will be forfeited. 

 
21.4 In the event all / part of the equipment etc. are transferred by Contractor after 

expiry/termination of the contract within the country to another Company for 
providing services, and/or sold to a third party, Contractor shall obtain all 
necessary Govt. of India clearances including the Customs formalities for 
transferring to another Company and/or sale of the Acid Treating /Fracturing 
package, its accessories, equipment and the unused spares and consumables 
to a third party. Company will not be responsible for any non-compliance of 
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these formalities by Contractor. Payment of Customs Duty and penalties (if 
any) imposed by Govt. of India or Customs authorities for transferring the 
items in part or in full to an area where Nil Customs Duty is not applicable, 
or sale of the items shall be borne by the Contractor and Contractor 
indemnifies Company from all such liabilities.  

 
 

21.5 ‘Re-export' used herein or elsewhere in the Contract shall also mean and 
include Block Transfer or re-export to SEZ as permissible under applicable 
customs rules / regulations and provided Company is out of charge after Block 
Transfer or re-export to SEZ. 
 

22.0 CONFIDENTIALITY: 
 

a) During this Contract, Company and its employees, agents, other 
contractors, sub-contractors (of any tier) and their employees etc. may be 
exposed to certain confidential information and data of the Contractor. Such 
information and data shall be held by the Company, its employees, agents, 
other contractors, sub-contractors (of any tier) and their employees in the 
strictest Confidence and shall not be disclosed to any other party except on a 
need-to-know basis.  
 
b) However, the above obligation shall not extend to information which: 

1. Is, at the time of disclosure, known to the public. 
2. Lawfully becomes at a later date known to the public through no fault 

of Company.  
3. Is lawfully possessed by Company before receipt thereof from 

Contractor.  
4. Is disclosed to Company in good faith by a third party who has an 

independent right to such information.  
5. Is developed by Company independently of the information disclosed by 

Contractor; or Company is required to produce before competent 
authorities or by court order.  

6. Is required to be disclosed on the direction of Court or any statutory 
authority.  

 
22.1 Also, the Contractor agrees to be bound by professional secrecy and undertake 

to keep confidential any information obtained during the conduct of drilling  
rig operations, including, but not limited to, formations penetrated, results of 
testing, and surveying of the well. And to take all-reasonable steps to ensure 
the Contractor's personnel likewise keep such information confidential.  
 

22.2 This obligation shall keep in force even after the termination date and until 
such information will be disclosed by Company.  
 

22.3 Contractor shall handover to Company all Company's documents or drafts 
concerning operations carried out and which are still in its possession before 
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the end of the contract period.  
 

23.0 SAFETY: 
 
Contractor shall take all measures necessary or proper to protect the personnel, 
work and facilities and shall observe all reasonable safety rules and 
instructions. No smoking shall be permitted outside the living quarters, and 
welding jobs will be carried out with full safety precautions. Company employee 
also shall comply with safety procedures/policy.  
 

24.0 DISCIPLINE: 
 
Contractor shall carry out operations hereunder with due diligence and in a 
safe and workman like manner according to good international oil field practice.  
The Contractor shall maintain strict discipline and good order among their 
respective employees and their respective Sub-contractors, if any, and shall 
abide by and conform to all rules and regulations promulgated by the Company 
and Contractor governing the operations at the assigned worksites. Should the 
Company feel with just cause that the conduct of any of the Contractor's 
personnel is detrimental to Company's interests; the Company shall notify 
Contractor in writing the reasons for requesting removal of such personnel. The 
Contractor shall remove and replace such employees at their expense within 15 
days if replaced by National Crew and 30 days if replaced by Expatriate from 
the time of such instruction given by the Company. If no replacement has been 
provided within this time the Company shall reduce the daily rate by the 
amount specified for this category under Clause No: 7.0 above until such 
replacement has been provided. The person so removed shall not be employed 
again without the prior written consent of the Company. Contractor shall not 
permit any of its employees, representatives, agents or sub-contractors to 
engage in any activity which might reasonably be considered to be contrary or 
detrimental to the interest of the Company. Deficiency: In the event of the 
Contractor failure to strictly adhere in providing the minimum requirements of 
key personnel as set out in the Technical Specification and Scope of Work, the 
penalty shall be levied.  
 

25.0 DEFICIENCY PENALTY: 
 

25.1 If operation is suspended for non-availability of key personnel, Contractor will 
be penalized as defined under Clause Nos 6.1 and 6.2 above.  
 

25.2 In case of short deployment / deficiency on account of sickness / accident, 
fifteen (15) days will be allowed for replacement without any reduction in Day 
Rates subject to normal progress of the performance of Work. Beyond this, the 
Clause No: 7.0 above will be applicable.  
 

26.0 DEFICIENCIES: CONTRACTOR's all equipment shall be always maintained by 
CONTRACTOR in sound and efficient operating condition. Should the 
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performance of CONTRACTOR's equipment and services becomes 
unsatisfactory or performance of work hereunder be reduced because of 
defective CONTRACTOR's furnished equipment or by reason of CONTRACTOR's 
incompetence or negligence, OIL shall give CONTRACTOR written notice 
specifying the causes of its dissatisfaction to correct the specified deficiency 
within 10 days failing which OIL shall have the right to terminate this Contract 
by giving thirty (30) days advance written notice to the CONTRACTOR, unless 
the specified deficiency is corrected within such ten (10) days period. In this 
event no demobilization fees will be payable by the Company notwithstanding 
the provision contained in the Contract. OIL shall recover the mobilization 
charges, if any, paid as defined in “Section-IV: Schedule of Rate” in case the 
deficiency occurs during pendency of the Contract, on pro-rata basis for the 
period of performance, in addition to invoking of performance bond due to 
failure of the CONTRACTOR in not executing the Contract faithfully. 
  

27.0 LOSS OR DAMAGE OF SUB-SURFACE EQUIPMENT: 
 

Notwithstanding any provision under this Contract to the contrary, Company 
shall assume liability except in the event of Willful Misconduct on the part of 
the Contractor for loss or damage to the Contractor's equipment/tool in hole 
below rotary table. Company shall at its option either reimburse the Contractor 
for the value of lost/damaged equipment/tool as declared in the import invoices 
at the time of mobilization or subsequent replacement/addition of the same 
equipment/tool or CIF value whichever is lower for any such loss or damage, 
less depreciation @ 3% per month from the date of start of the Contract up to a 
maximum depreciation equivalent to 50% of CIF value as indicated by the 
Contractor or at its option to replace similar equipment/tools and any 
transportation expenses incurred in connection herewith. All such cost shall be 
payable by Company, provided the equipment/tool is not covered under 
Insurance and provided such equipment/tool are included in the exclusion list 
of the Insurance Policies submitted by the Contractor in terms of GCC Clause 
of the Contract or all such cost shall be payable only after Contractor furnishes 
notarized undertaking in the prescribed format to the extent that the particular 
equipment/tool in question is not covered by Contractor's insurance. For claims 
of lost/damaged equipment/tools, Contractor must intimate the Company of 
their intention to lodge claim in writing within one month of the declaration of 
lost/damaged tool by Company and final claim thereof must be made within six 
months of the date of the lost/damaged tool or before expiry of the Contract, 
whichever is earlier. The inspection of recovered from downhole need to be made 
by Company Representative before submission of the invoice by Contractor. 
 
NOTES:  
(i) The claim on account of Loss /damage should be claimed within six 

months of the incident or before expiry of the Contract, whichever is 
earlier. 

(ii) Company shall certify the Loss/Damage in Hole immediately upon 
receiving the intimation from the Contractor, so that replacement and 
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claiming of Loss/Damage can be done within the stipulated time. 
(iii) No mobilization cost would be payable towards the replacement of LIH 

tools.  
 

27.1 DOCUMENTATION OF LOSS: 
 

Whenever any loss, damage or destruction to any of the Contractor's Equipment 
occurs, as stated in Clause above, the Contractor shall immediately notify the 
same to Company describing the loss/damage. Whenever the Contractor makes 
any claim pursuant to the provisions under the above Clause, the Contractor 
shall furnish in support thereof as noted below: 
a) List of the Equipment lost or damaged.  
b) Extent of the damage.  
c) Particulars of import, Customs assessed Bill of entry & invoices.  
d) Vouchers, invoices or any other documents indicating the date of first use of 
the Equipment in India. 
e) Costs of repairs, if any, supported by evidence of the same.  
f) Documentary evidence or self-declaration as per Format provided that the 
particular tool(s)/equipment in question is/are not covered by Contractor's 
insurance.  
 

28.0 CERTIFICATE OF INSURANCE: 
 
Before commencing performance of the Contract, Contractor shall upon 
request, furnish the Company with certificates of insurance including (1) kinds 
and amounts of insurance as required herein, (2) Insurance Company or 
Companies carrying the aforesaid coverages, (3) effective and expiration dates 
of policies, (4) that the Company will be given thirty (30) days written advance 
notice for any material change in the policy, (5) waiver of subrogation 
endorsement has been attached to all policies, (6) the territorial limits of all 
policies. If any of the above policies expire or are cancelled during the term of 
this Contract and Contractor fails for any reason to renew such policies, then 
the Company may replace same and charge the cost thereof to Contractor.  
 
Should there be a lapse in any insurance required to be carried by Contractor 
as prescribe in this Contract, for any reason whatsoever, losses resulting 
therefrom shall be for the sole account of Contractor.  
 

29.0 FORCE MAJEURE: 
 

29.1 CONDITIONS FOR FORCE MAJEURE: 
In the event of either party being rendered unable by Force Majeure to perform 
any obligation required to be performed by them under this Contract, the 
relative obligation of the party affected by such Force Majeure shall, upon 
notification to the other party be suspended for the period during which such 
cause lasts. 
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The term “Force Majeure” as employed herein shall mean floods, pandemic, 
endemic, tempest, war, civil riot, fire and Acts, Cyclone and Cyclones 
Consequences, Rules and Regulations of respective government of the two 
parties namely Company and the Contractor, directly affecting the 
performance of the Contract.  
 
Upon the occurrence of such cause and upon its termination, the party 
alleging that it has been rendered unable as aforesaid thereby, shall notify the 
other party in writing within seventy-two hours of the alleged beginning and 
ending thereof, giving full particulars and satisfactory evidence in support of 
its claim.  
 
Time for performance of the relative obligation suspended by the Force 
Majeure, shall then stand extended by the period for which such cause lasts.  
 
Such Force Majeure situations shall be paid at Force Majeure Rate for a period 
of first thirty days, for each occasion, after which zero rate shall be payable to 
the Contractor after which either party shall have the right to terminate the 
Contract if such `force majeure' conditions continue beyond successive 60 
(Sixty) days, for each occasion, with prior written notice of 15 days, provided 
termination of the Contract does not result into safety hazard to the life and 
property on account of withdrawal of operations or the operation is at critical 
stage. The Company shall have the absolute right to decide whether any safety 
hazard exists, or operation is in a critical position and the decision of the 
Company shall be binding upon the Contractor. 
 

29.2 WEATHER AND WAITING ON DAY LIGHT: 
 
The parties hereto agree that waiting on weather/ waiting on day light shall 
not be considered as Force Majeure. Weather in this case means temporary 
conditions of wind, waves or tides, which make it unsafe or hazardous to 
conduct operations hereunder. The Individual Service Day Rates (ISDR) shall 
be applicable during these conditions. 

 
30.0 HSE POLICY: 

 
The contractor has provided HSE policy to the Company along with the bid. The 
Contractor should have a valid HSE Management System (HSEMS) for each 
quoted Services certified as per ISO: 9001, ISO: 14001 & OSHAS: 18001 / ISO: 
45001/ISRS and should keep the certificate(s) valid during execution of 
contract period. In case certification is not there at the time of commencement 
of operations, the Contractor to submit details of their HSE management 
system approved by its highest authority not lesser than a director.  
 

31.0 FISHING OF EQUIPMENT: 
 

31.1 In the event any of the Contractor’s OR Company OR Company’s other 
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Contractors Tools / Equipment is lost / stuck in the well or at site, then the 
Company shall, at its expense, attempt to recover or retrieve the same. All 
necessary fishing tools and services, as laid down in the Contract or available 
with the Drilling Unit, shall be provided by the Contractor as and when the 
Company decides to fish for any of the Contractor’s OR Company OR 
Company’s other Contractors Tools / Equipment. The Company shall have full 
responsibility and liability for such Operations and the Contractor shall render 
support in an advisory capacity at all times in connection with such fishing 
operations. 
 

31.2 If such fishing activity occurs due to Contractors’ gross negligence, then “Zero 
Rates” will be applicable for the entire Services during the period of fishing 
operations. 
 

32.0 DIESEL: The Company shall supply HSD for the Acid Treatment/ Fracturing 
Services and CTU-FPU Units on the Drilling Unit.  
 

33.0 Consumables: For all consumable materials, the reimbursement shall be as 
per actual consumption as per the “Schedule of Rates”. 
 

34.0 PERMITS, CLEARANCES AND LICENSES 
 

Contractor agrees that it shall secure permits, clearances and licenses for 
operations of the Acid Treatment/Fracturing services in Indian waters, if 
required and Contractor shall pay any expenses in this regard. Contractor shall 
take required License(s) from the appropriate regulatory agencies of Govt. of 
India at Contractor’s cost. However, the Company shall assist the Contractor in 
obtaining the requisite permit, clearances and licenses.  
 

35.0 LOADING OF EQUIPMENT: 
 
Contractor shall make available all of Contractor’s and its Sub-Contractor’s 
equipment, material at Company’s shore base at Kakinada as per the 
operational requirement. Company agrees to transport Contractor’s and its 
Sub-Contractor’s material to the drilling location nominated by Company for 
loading and unloading on board the Drilling Unit at Company’s cost.  
 

36.0 HAZARDOUS WASTE: 
 
The Contractor shall be liable for the storage, handling, transportation (on 
land), manifest and disposal through authorised agency of any spent or used 
chemicals or other hazardous waste generated at its storing facilities in 
Kakinada.  
 

37.0 LIMITATION OF LIABILITY: 
 

Notwithstanding any other provisions incorporated elsewhere in the Contract, 
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the aggregate liability of the Contractor in respect of this Contract, whether 
under Contract, in tort or otherwise, shall not exceed 50% of the Contract Price, 
provided however that this limitation shall not apply to the cost of repairing or 
replacing defective equipment by the Contractor, or to any obligation of the 
Contractor to indemnify the Company with respect to Intellectual Property 
Rights.  
 

38.0 CUSTOMS DUTY: 
 

38.1 The Company will issue Essentiality Certificate for import of Goods in terms 
of Custom Notification No. 50/2017-Customs dated 30th June-2017, further 
amended vide custom Notification No. 02/2022-Customs dated 1st February, 
2022, S. No. 404 of Table, List 33 and Condition No. 48 and notification no. 
08/2022 dated 13.07.2022 on submission of clear, legible and valid 
documents (including detailed invoice, technical justification, undertaking 
and affidavit, EC statement etc.) by the contractor to OIL at least three (03) 
weeks before the shipment date. OIL shall not be liable in whatsoever manner 
for the rejection of their claims for zero customs duty by any of the authorities 
due to any discrepancy in the documents submitted by the contractor. 
Similarly, Company / Append will issue requisite undertaking for transfer of 
EC, in respect of the goods already imported under Essentiality Certificate and 
to be transferred to this contract, on submission of clear, legible and valid 
documents by the Contractor to OIL. 
 
Similarly, the domestic supply of such goods would attract 12% GST (i.e. IGST 
or CGST & SGST/UTGST) on submission of EC in terms of GST Notification 
no. 08/2022 dated 13.07.2022. 
 
Contractor shall take note of the prevailing customs notifications including 
the latest amendment vide gazette Notification No. 02/2022-Customs dated 
01.02.2022 while quoting their prices. Contractor should consider 
concessional Customs Duty only for those items appearing in List-33 therein. 
Items of their import other than those appearing in List-33 of the said gazette 
notification shall be considered as duty payable on merit basis. OIL shall issue 
the requisite undertaking/certificate on request from Contractor for availing 
concessional rate of customs duty only against the items explicitly covered 
under List-33 of Customs Notification No. 02/2022-Customs dated 
01.02.2022 or against any other item(s) subsequently declared by the 
competent authority during the tenure of the contract to be duty 
exempted/concessional. However, in the event of refusal/denial by Customs 
Authority to accord exemption/concession of Customs Duty against import of 
items which are explicitly covered under List-33 of Notification No. 02/2022-
Customs dated 01.02.2022, such applicable customs duty shall be 
reimbursed at actual by OIL to the Contractor on submission of documentary 
evidence. 
 
Similarly, the items other than those appearing in List-33 of the said gazette 
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notification, if to be imported by the Contractor for the purpose of execution 
of contract against this tender, the same shall be considered as duty payable 
on merit basis and the applicable customs duty thereof is deemed to be 
included by the contractor in their respective bid value. OIL will not issue any 
Undertaking / Certificate towards customs duty concession / exemption for 
those items (not included in List-33 of Notification) and the duty payable on 
merit shall be borne by the Contractor. However, any other item if 
subsequently notified by the competent authority to be Duty free/concessional 
during the tenure of the contract, OIL will issue requisite 
Certificate/Undertaking for Contractor to avail the Customs Duty benefit and 
the duty benefit must be passed on to OIL. Additionally, for all those items 
against which the contractor considers the Customs Duty on merit, the list 
specifying the Customs Duty Rate (percentage) may be furnished, so that 
subsequent increase/decrease in Customs Duty, if any shall be 
reimbursed/recovered by OIL as the case may be on documentary evidence. 
Contractor has submitted the list of items which are to be imported for 
execution of the contract against this tender as per Proforma-A. 
Undertaking/Certificate for availing concessional rate of Customs Duty shall 
be issued by OIL only for the eligible items, provide the same are included in 
the Proforma-A submitted by the contractor.  
 
Note: The above stipulations shall prevail over other clauses if stipulated 
otherwise elsewhere in the original tender document/previous amendments. 
However, the aforementioned notifications are subject to change as per 
Government guidelines and the provisions ruling at the time of Bid Closing of 
tender will be applicable. 
 

38.2 Contractor has provided the list of the items to be imported by the Service 
Provider them under the Contract will be as per the items to be imported as 
submitted in the format specified in Proforma-A along with their bid for 
issuance of Essentiality Certificate. Contractor shall made written request to 
Company immediately after shipment of the goods indicated by them in 
Proforma-A, along with the Invoices and all shipping documents (with clear 15 
working days’ notice) requesting Company for issuance of the Essentiality 
Certificate. Company shall issue the Essentiality Certificate provided all the 
documents submitted by the Contractor are found in order as per contract. It 
shall be however, Contractor’s responsibility to obtain EC from Customs and 
clear the goods through customs. Company shall not be liable in whatsoever 
manner for the rejection of their claims for zero customs duty by any of the 
authorities. Contractor shall indemnify Company from all liabilities of 
Customs Duty. 
 

38.3 All imports and import clearances under the contract shall be done by the 
contractor and Company shall not provide any assistance in this regard. 

 
38.4 However, in the event customs duty becomes leviable during the course of 

contract arising out of a change in the policy of the Government, Company 

Amendment No. 3 to Tender No. GEM/2025/B/6372256 
Page 103 of 116



shall be liable for payment of the customs duties leviable in India on 
Contractor’s items as provided in Proforma-A or the actuals whichever is less, 
provided Contractor furnishes all necessary documents indicating the 
estimated customs duty at least 10 days in advance. Such payment of 
Customs Duty shall be arranged by Company and made available to the 
representatives of Contractor within 3 working days after Contractor submits 
the undisputed and clear necessary documents / duty assessment papers. 
Contractor would be responsible for passing such payment to customs 
authorities at the port of entry. Company’s obligation for Customs Duty 
payment shall be limited / restricted to the tariff rates as assessed by the 
Customs on the day of clearance, or as on the last day of the stipulated 
mobilisation period. In case of clearance thereafter, on the CIF value of items 
in Proforma-A will be frozen and any increase in Customs Duty on account of 
increase in value on these will be to the Contractor’s account. Furthermore, 
in case the above CIF value is not acceptable to assessing Customs Officer and 
as a result if any excess Customs Duty becomes payable, it shall be to 
Contractor’s account. Before filing Bill of lading, Bill of entry, the Contractor 
must consult the Company to avoid payment of excess Customs Duty.  
 

38.5 Contractor shall, however, arrange clearance of such items from Customs and 
port authorities in India and shall pay all requisite demurrages, if any, 
clearance fees/charges, port fees, clearing and forwarding agent fees/ charges, 
inland transport charges etc. Company shall provide all assistance by 
issuance of necessary letter of authority or other relevant documents and 
necessary help.  

 
38.6 Contractor must ensure that the spares and consumables imported by them 

for providing the services under Contract are properly used in executing their 
job under the Contract in the PEL/ML areas of Company for which EC has 
been obtained. Contractor shall furnish to Company a certificate as and when 
the spares and consumables are used/consumed certifying that the spares 
and the consumables imported by them have been consumed in those ML and 
PEL areas under the contract for which ECs were obtained by them. In order 
to avoid any misuse of the spares and consumables imported by the 
Contractor for providing the services under the Contract, Contractor shall 
furnish an Undertaking similar to that being furnished by Company to 
Customs of suitable amount before issue of the Essentiality Certificate.  

 
38.7 In the event of refusal / denial by Customs Authority to accord exemption / 

concession of Customs Duty against import of items which are explicitly 
covered under List-33 of Notification No. 02/2022-Customs dated 01.02.2022 
or non-issuance of Essentiality certificate in terms of GST Notification no. 
08/2022 dated 13.07.2022 for reason not attributable to the Contractor, 
Contractor shall charge applicable customs duty on import or goods and 
service tax on supply as per the HSN code of the product.  

 
39.0 SUSPENSION AT COMPANY’S REQUEST: 
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The Company shall have the right, without cause, at any time to require the 
Contractor to suspend the work under this Contract on giving notice to the 
Contractor specifying the estimated duration of the suspension period. The 
work shall resume at the end of suspension period or such other date as the 
Company may specify to the Contractor by notice in writing. During the 
suspension period, Contractor shall be paid ‘Suspension Rate (SR) for Acid 
Treating /Fracturing Services @ 75 % of ISDR and Personnel Day rate, as 
applicable, as per Schedule of Rates. The Company shall notify the Contractor, 
whether it requires the Contractor to store the Equipment at the Drilling Unit 
or at Shore. The total suspension period during the Contract duration shall not 
exceed a maximum 2 (two) months. The Company, at its discretion, may add 
back such suspension period to the original Contract duration at the same 
rates, terms and conditions by giving 30 (thirty) days’ notice to the Contractor 
before the expiry of the Contract. However, beyond the said period of 2 (two) 
months, the suspension period may be extended by the parties at mutually 
agreed rates, terms and conditions.  
 

40.0 RE-EXPORT: 
 
The Contractor shall complete re-export formalities upon completion/ 
termination of this Contract against all such items which were brought into 
India on re-exportable basis and provide the list of the items, equipment, 
consumables etc. to Company along with all relevant export documents. It will 
also be the sole responsibility of the Contractor to ensure cancellation & 
discharge of all undertakings/bonds from Customs authorities within 10 days 
which were provided by Company at the time of import against this contract. 
De-mobilization will not be considered completed, till re-export of all equipment 
and documentation with customs and other regulatory authorities are 
completed fully and submitted to Company.  
 

41.0 MATERIALS, SUPPLIES, EQUIPMENT & SERVICES: 
 
For all services rendered or materials supplied to Company by Contractor at 
Company's request, which services or materials are the obligations of the 
Company, the Contractor shall charge the Company for actual costs as 
supported by vendor's invoice plus 7.5% fee on FOB value for each procurement 
costing up to US$ 60,000 and 5% for each procurement costing more than US$ 
60,000, thereon to cover costs on account of such procurement and actual cost 
for services. In addition, transportation costs paid and / or incurred would be 
reimbursed at actuals against documentary evidence. Company will provide 
Essentiality Certificate for availing Customs duty exemption. Any equipment, 
materials, or supplies purchased by Contractor on account of Company shall 
thereafter become the property of Company upon payment by Company.  
 

42.0 TRAINING REQUIREMENT OF PERSONNEL: 
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42.1 All the crew members should have undergone Personal Survival Training 
(PST), Fire Prevention & Fire Fighting (FPFF) Training/Basic Fire Fighting 
Training (BFF), Personnel Safety and Social responsibility (PSSR) and 
Elementary First Aid (EFA) from DGS approved agencies, and OPITO approved 
Helicopter Underwater Escape Training (HUET). 
 
Or 
 
All the crew members should have undergone OPITO approved BOSIET – Basic 
Offshore Safety Induction and Emergency Training (with EBS), which should 
cover at least PST, FPFF/BFF, PSSR, EFA, HUET. 
 
No personnel shall be allowed to go on offshore rigs / marine vessels 
without undergoing the above training. 
 

42.2 Additionally, they should have undergone training related to their work profile 
and for safety while working in areas with hazard of H2S presence.  

 
43.0 NOTICES:  

 
43.1 Any notice given by one party to other, pursuant to this Contract shall be sent 

by email and confirmed in writing to the applicable address specified below:  
 
For Company 
 
a) For contractual matters: Chief General Manager (C&P), OIL INDIA LIMITED, 
Kakinada - 533004, Andhra Pradesh, India Email: kgbasin@oilindia.in 
 
b) For technical matters 
Dy. General Manager (Production), OIL INDIA LIMITED, Kakinada - 533004, 
Andhra Pradesh, India Email: kgbasin@oilindia.in  
 
For Contractor: To finalized later 
 

43.2 A notice shall be effective when sent by email (email sent date) or on the 
notice's effective date whichever is later. Either party may change its address 
by giving Written Notice to the other party.  
 

 
44.0 The following insurance provisions under General Conditions of Contract stand 

amended as mentioned hereunder for the particular services under this 
tender/contract: 
 
GCC 
Clause No. 

Amended Clause 

14.9 If any of the above policy expire or/are cancelled during the term 
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of this Contract and Contractor fails for any reason to renew 
such policies, OIL in no case shall be liable for any loss/damage 
occurred during the term when the policy is not effective. 
Furthermore, a penal interest @0.5% of the Total Contract value 
shall be charged towards not fulfilling of the contractual 
obligations. Notwithstanding above, should there be a lapse in 
any insurance required to be taken by the Contractor for any 
reason whatsoever, loss / damage claims resulting therefrom 
shall be to the sole account of Contractor. 

14.5 Waiver of subrogation: 
Except for the workmen's Compensation / Employer's Liability 
Insurance for workmen engaged under this contract which have 
been obtained by the contractor as their Corporate policy/rules, 
where OIL is neither required to be present as principal Assured 
or additional Assured, all insurance policies of the 
CONTRACTOR with respect to the operations conducted 
hereunder as set forth in clauses hereof, shall be endorsed by 
the underwriter in accordance with the following policy wording: 
“The insurers hereby waive their rights of subrogation against 
Oil India Limited or any of their employees or their affiliates and 
assignees to the extent of the indemnities undertaken by the 
Contractor under this contract”. 

14.6  Not Applicable against this tender/contract 
 

45.0 Risk Purchase: 
 
In the event, CONTRACTOR’s failure to provide the services as per the 
Contractual scope, terms and conditions, COMPANY (OIL) reserves the right to 
hire the services from any other source at the CONTRACTOR’s risk & cost and 
the difference in cost shall be borne by the CONTRACTOR. Further, OIL shall 
retain the right of forfeiture of Performance Bank Guarantee and any other 
action as deemed fit. 
 

46.0 LIABILITY FOR THE WELL OR RESERVOIR: 
 
Notwithstanding anything else contained herein to the contrary, the Company 
shall indemnify, and hold the Contractor and its Sub-contractors harmless for 
or in respect of: 
(i) Any sub-surface damage (including but not limited to damages or loss of a 
well or reservoir or formation, the loss of any oil or gas there from), or any 
surface loss or damage or injury or death arising out of a sub-surface damage; 
and/or 
(ii) Blowout, fire, explosion or any other uncontrolled well condition; and/or 
(iii) Any injury or death whatsoever, direct or consequential, arising from or in 
any way connected with such sub-surface Operations or in performing or 
attempting to perform any such Operations. 
(iv) Provided that such injury, death, loss, damage etc. as stated in (i) to (iii) 
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above is not caused on account of willful misconduct or gross negligence of the 
Contractor or its personnel or any of its Sub-Contractor or its personnel. 
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PART-IV 

(REVISED – Version 1) 
 

SCHEDULE OF RATES 
 
The Contractor shall quote their rates in the price bids as per the format given in 
Proforma-B. The quantities mentioned against each item in Price Bid Format/Price 
Schedule is for evaluation purposes only. However, payment shall be made for the 
actual work done. Bidder must also fill up the price break up as mentioned in the 
Proforma B1. However, offers will be evaluated based on the Proforma-B only. 
 
 
1.0 Mobilization Charge for Acid Treatment / Fracturing & CTU-FPU Equipment: 
 

Mobilization charges as lump sum amount against Acid Treatment / 
Fracturing and CTU-FPU equipment, as detailed in the SCOPE OF 
WORK / TERMS OF REFERENCE, SECTION-II, will be payable under 
following conditions: 
 
(i) Mobilization charges shall become payable after the equipment, ready 

in all respects as per scope of work, including obtaining all statutory 
clearances (as applicable) are arrived at Contractor’s Shore base at 
Kakinada and after on-hire survey by the Company Representative, 
which shall be no later than 05 (five) working days from the date of 
arrival/intimation by the contractor & provided it is certified by the 
Contractor and accepted by Company Representative and/or by Third 
Party Inspection agency that all equipment / items are in good working 
condition. Mobilization will be considered as completed on the date of 
successful inspection of all equipment (Acid/frac, FPU &CTU) and 
acids including all other chemicals for minimum 02 jobs along with 
necessary documents carried out by Company representative and/or 
by Third Party Inspection agency.  

 
Mobilization will be considered as completed only when all 
equipment/tools are in good condition and are in readiness from all 
respect for sea-fastening in OIL’s provided Rig at site as follows: 

a. All operating Tools/equipment are tested/calibrated to its rated 
specifications to the satisfaction of Company. 

b. Where appropriate all equipment and materials must be delivered 
on/in suitable skids, tool racks, baskets, containers, pallets, etc. 
as the case may be. 

c. Dangerous goods and explosives must be suitably packaged, 
labelled, and otherwise marked according to all regulations and 
MSDS sheets should accompany the package. 

d. Appropriate packaging must be utilized for all deliveries. 
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e. If appropriate, material must be suitably coated with a corrosion 
prevention material and be packed with a dehumidifier, both of 
which must be suitable for storage at ambient temperatures of 
45ºC. 

f. Bidder shall supply appropriate lifting gear for all equipment; 
current load test certificates for all slings, rigging and lifting gear 
will be required. 

 
(ii) In case, the equipment (Acid Treatment / Fracturing, FPU &CTU) 

which require sea-fastening at rig are not sent to rig after on-hire 
survey due to any reason not attributable to Contractor, then ISDR 
Charges as applicable shall be payable after 7 days onwards from 
on-hire survey date, e.g., in case on-hire survey is done on Day 1, 
then ISDR Charges shall start from Day 8. However, if any of the 
Equipment / Tools of the above service(s) are found to be defective or 
not in operating condition as per its intended operations during 
hookup or pressure testing or startup / commissioning operations at 
Offshore Drilling Rig, the ISDR charges shall be revoked from the date 
of consideration till the Equipment / Tools / Services are brought 
into operation. 

 
(iii) Mobilization charges are inclusive of transportation, sea/airfreight, 

loading/unloading, shipping, wharfage/demurrage and harbour 
fees, port or airport fees, packing and handling charges, permit, 
import clearance charges and all insurance adequate to cover the 
shipment from the place of origin until arrival at Company’s Shore 
Base at Kakinada where equipment is ordered to be mobilized.  

 
(iv) The total mobilisation cost shall be capped to 7.5 % of the total 

contract cost. In the event of quoting more than 7.5% of total contract 
cost, the differential amount above 7.5% will be payable at the end of 
contract. 
 

(v) The Company will issue EC as required for custom clearance as the 
service will be used in PEL/ML area, only on receipt of request from 
the Contractor and all such requests must be made by the Contractor 
well in advance, so that the Company can make necessary 
arrangements for providing the documents in time without causing 
any delay for the customs/port clearance. 

 
(vi) Contractor to ensure sufficient backup tools/spares/consumables 

/personnel/equipment over and above the minimum quantity 
specified in the SOW for ensuring uninterrupted operation. 

 
2.0 Charges for Sea fastening and Marine Warranty Surveyor (MWS) Approval for 

the hired equipment: 
 

Amendment No. 3 to Tender No. GEM/2025/B/6372256 
Page 110 of 116



Company shall provide space in Drilling Rig, as applicable, for sea-
fastening of the Acid treatment /fracturing, CTU-FPU equipment. This 
charge shall be payable as Lump sum for obtaining necessary approval 
from Rig / Marine Warranty Surveyor as applicable, completion of 
spotting, sea-fastening and sea de-fastening works etc., for the 
contractor’s equipment in OIL’s provided Rig within the stipulated 
timeline as mentioned in the SOW/TOR of the contract. Except the 
charges for sea-fastening of stimulation/frac and Marine Warranty 
Surveyor Approval for the contractor’s equipment, no other charges shall 
be payable during the period of sea fastening / Sea de-fastening works 
for Acid treating/ fracturing, CTU & FPU equipment at Rig as the case 
may be. 
 
The Acid treating/ fracturing equipment and CTU-FPU equipment shall 
be placed at the Rig.  
 
Further, 80% of the charges shall be paid after completion of sea 
fastening works in Rig for acid treating/frac equipment and CTU-FPU 
along with obtaining necessary MWS approvals and the remaining 20% 
will be paid after completion of de-fastening works at OIL’s provided Rig. 
 
 

3.0 Charges for Interim De-Mobilization and Re-mobilization of equipment for 
Acid Treatment / Fracturing and CTU-FPU: 

 
The charges are payable to the contractor after completion (if advised) of 
interim demobilization and subsequent interim re-mobilization of Acid 
Treatment / Fracturing Equipment and / or CTU – FPU equipment 
stipulated in the SOW/TOR of the contract and as per advice issued from 
the company. Post completion of Acid Treatment / Fracturing job and / 
or CTU – FPU job in any well, the company may advise the contractor for 
interim demobilization and subsequent remobilization, separately 
against each set of service packages, depending on ongoing activity in 
the next well. 
 
The contractor will ensure that interim demobilization is completed, and 
the Company's Shore Base is cleared-off Contractor's property within 03 
days from the date of offloading at the Company’s shore base. 
 
The contractor will ensure that interim remobilization at Company’s 
shore base is completed within 15 days from the date of notice. 
 
No other charges shall be payable during period between Interim De-
Mobilization and Re-mobilization of equipment. 
 
In case the interim demobilized equipment is not called for interim 
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remobilization, then the interim demobilization notice shall become 
the final demobilization for respective equipment. 
 

4.0 Demobilization charges for Acid treatment/fracturing and CTU-FPU 
equipment: 

 
The demobilization charges (Lump sum) for the complete set of 
equipment for both the Acid treatment/fracturing and the CTU - FPU 
shall be payable separately, after issuance of the demobilization advised 
from the company under following conditions: 
 
(i) The Contractor shall arrange for and execute demobilization of the 

Acid treatment/Frac Services & CTU-FPU Services upon receipt of 
notice from the Company. The above services shall be demobilized 
after issuance of Demobilization notice and offloaded at the OIL’s 
shore base where it was initially mobilized as per the Contract.  
 

(ii) Demobilization charges shall be quoted separately on lump sum 
basis against each for (a) Acid treatment/Frac Services & (b) CTU-
FPU Services and shall include all expenses for demobilization of 
the Services from the Company’s Shore Base at Kakinada to 
Contractor’s base in India or abroad. 

 
(iii) All charges on Tools / Equipment / Spare / Accessories etc. shall 

cease to exist with effect from the day the Contractor is issued de-
mobilization notice by the Company and Tools / Equipment / 
Spare / Accessories etc. are offloaded at the Company’s / 
Contractor’s shore base where it was initially mobilized as per the 
Contract. The contractor will ensure that demobilization is 
completed, and the Company's Shore Base is cleared-off 
Contractor's property within 03 days from the date of offloading at 
the Company’s shore base.  

 
(iv) The demobilization charge will include all expenses for inland 

transport, sea freight/airfreight, loading and unloading, shipping, 
wharfage and harbour fees, port or airport fees, packing and 
handling charges, permit or octroi charges (if any), export 
clearance charges and all insurance adequate to cover the 
shipment until arrival at Contractor’s base in India or abroad. 

 
5.0 Individual Service Day Rate (ISDR) charges of acid treatment/frac 

equipment and CTU-FPU equipment 

 
(i) Contractor shall be paid ISDR charges individually for the acid 

treatment/frac equipment & CTU – PFU equipment as per conditions 
stipulated in the scope of work, SCC and respective price schedules. ISDR 
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charges will be payable for full day or part thereof on pro-rata basis up to 
the nearest hour and shall commence after completion of the mobilization 
and made ready in all respects to start operations as described in clause 
1.0 of SoR above. 

(ii) ISDR charges of CTU-FPU equipment and acid treating/frac equipment 
placed on Rig will continue till offloaded at the Company’s Shore base at 
Kakinada as per the Demobilization notice.  

(iii) In case, the equipment (Acid Treatment / Fracturing, FPU &CTU) 
which require sea-fastening at rig are not sent to rig after on-hire 
survey due to any reason not attributable to Contractor, then ISDR 
Charges as applicable shall be payable after 7 days onwards from 
on-hire survey date, e.g., in case on-hire survey is done on Day 1, 
then ISDR Charges shall start from Day 8. However, if any of the 
Equipment / Tools of the above service(s) are found to be defective 
or not in operating condition as per its intended operations during 
hookup or pressure testing or startup / commissioning operations 
at Offshore Drilling Rig, the ISDR charges shall be revoked from the 
date of consideration till the Equipment / Tools / Services are 
brought into operation. 

(iv) ISDR charges shall not exceed 75 % of the respective OCDR charges. In 
the event of quoting more than 75% of the OCDR, only 75% of the 
OCDR will be paid. 

(v) Break Down clause as per SCC will be applicable if contractor’s 
tool/equipment fails to perform its intended operations until the 
tool/equipment is back in operating condition. 

(vi) From the date of OIL’s hand-over of rig space for spotting & sea-fastening 
of Acid Treatment / Fracturing, FPU &CTU equipment till completion 
of sea-fastening jobs, no ISDR charges shall be paid for the Acid 
Treatment / Fracturing, FPU &CTU equipment. Similarly, ISDR 
charges shall cease to exist from the date of offloading of Stimulation 
equipment from the vessel at OIL’s shore-base after issuance of 
demobilization notice. 

(vii) At any point of time, either ISDR Charges or OCDR Charges will be 
payable. 

 
6.0 Charges for formulated Acids and all Other Chemicals 
 

The charges for the formulated Acids and all other chemicals as per job 
requirement of formulated acid per bbl and shall include the cost of all 
necessary chemicals for preparation of the fracturing fluid. The charges 
are payable against the actual volume of formulated acid pumped into 
the well. 
 
Price Break up of each acid and chemical shall be provided as per 
Proforma B1 for OIL’s reference. 
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7.0 Operating Component Day Rate (OCDR) for acid treating/fracturing 
and CTU-FPU Equipment: 
 
Under the contract, the Contractor shall be entitled to Operating 
Component Day rate (OCDR) charges as detailed below. The OCDR will 
be payable for full day or part thereof on pro-rata basis up to the nearest 
hour and these rates are inclusive of spares etc., if required for the 
successful execution of the work. 
 
(i) The OCDR for acid treating/Fracturing services shall be payable for 

the period when the equipment are setup and pressure tested at site, 
ready for operation, hooked up with the flow head and the fluid is 
pumping into well. 
 

(ii) The OCDR for CTU-FPU services shall be payable for the period when 
the surface equipment are setup, CT rigged-up, head & all lines 
pressure tested, ready for operation and the CT-tool (BHA) is below 
the rotary table (BRT) till the CT-tool (BHA) is pulled out of the hole. 

 
(iii) If the Bidder’s tool/equipment fails to perform, for any reason in the 

duration of operation, then zero rate shall become payable for the 
entire services until the equipment/tool is put back into operating 
condition or evidence by demonstration of operation in actual tests 
or use to the satisfaction of Company. If the equipment couldn’t be 
brought into operation within 2 hours, then Break Down clause as 
per SCC will be applicable. 

 
(iv) At any point of time, either OCDR or ISDR Charges will be payable. 
 
 

8.0 CHARGES FOR PERSONNEL DAY RATE 

 
Company shall pay the Contractor the quoted DAY RATE CHARGES to 
following minimum service personnel.  
 
A. Acid treating/fracturing Crew: 

 
Stimulation Engineer 1 

Stimulation Supervisor 1 

Equipment Operator 2 

Laboratory Technician 1 

Mechanic Technician 1 

Electronic Technician 1 
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Helpers 2 

Data Acquisition Specialist 1 

 
B. CTU Crew: 

 
Coil Tubing Engineer 1 

Coil Tubing Services Supervisor 1 

Coil Tubing Operator 1 

Coil Tubing Operator Assistant 2 

 
Notes: 
i) The above manpower is for 24 hours operation on shift basis. 
ii) The quoted day rate of the service personnel shall be all inclusive of 

their local travel, boarding, lodging at contractor’s facility and travel 
expenses for change of manpower against their due rest only.  

iii) In addition to the above manpower, the Base Manager shall be 
engaged from start of the kickoff meeting till completion of contract. 

iv) The charges for the initial mobilization, interim de-mob / re-mob (if 
issued by the Company) and the final demobilization shall not be 
excluded. 

v) The Company shall provide transportation from Company 
designated Heli-base to the Drilling Rig. The Company will also 
provide accommodation and food while the personnel is on the 
Drilling Rig. 

vi) Any day rate charges for personnel will be paid only when on the 
Drilling Rig. If any person/personnel are mobilized/ remobilized to 
the Company’s Shore Base or offloaded from the Drilling Rig by the 
Company due to any other reason or contingencies at the 
Company’s request, the Company shall pay only the quoted day rate 
which will be inclusive of local travel, boarding, lodging, etc. 

vii) Personnel charge of Service Personnel shall be 24 hours a day (pro 
rata basis for part thereof up to the completed full hours only) basis. 

viii) Personnel will be required on a call out basis. Company shall give a 
maximum of 07 days’ notice. 

ix) Only key personnel are mentioned in the Contract. Optimum 
utilization of the supporting personnel is the responsibility of the 
Contractor.  

 
9.0 Zero rates, Force Majeure Rates and Penalty 

 
In an event wherein contractor fails to execute the acid treating/fracturing 
operation or CT operations due to any reason attributable to the contractor, 
Zero rates shall be applicable for delay for those period. In addition to the Zero 
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rates, penalty shall be imposed and recovered from contractor as per Clause no. 
7.0 of SCC. 

 
Force Majeure Day rate shall be 50% of the ISDR Charge. 
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KG Basin Project 
D. No. 11-4-7, 3rd Floor,
Nookalamma Temple Street,
Ramarao Peta, Kakinada
Andhra Pradesh-533004, India
Email: kgbasin@oilindia.in

AMENDMENT NO. 02 DATED 13.08.2025

TENDER NO. GEM/2025/B/6372256 

DATED 23.06.2025 

Sub: Hiring of Modular Stimulation service package on Call Out Basis for carrying out Acid 

Treatment/ Fracturing & CTU Services.  

This addendum to the tender has been published for incorporating the following: 

1) Revisions in the Forwarding Letter:

Clause ref. Existing Clause Amended / Modified Clause 

(h) Bid

Security /EMD

Amount

INR 1,90,58,000.00 /- 

(Regarding exemption from 

submission of bid security/EMD, 

bidder to refer Clause 9.0 of 

Instruction to bidders) 

INR 1,15,70,000.00 /- 

(Regarding exemption from 

submission of bid security/EMD, 

bidder to refer Clause 9.0 of 

Instruction to bidders) 

(p) 

Mobilization 

Time 

• Phase-I, Kickoff Meeting : 

Within 10 days from the date of 

LOA 

• Phase-I, Data Collection, Study,

Design & report submission

with presentation: Within 30

days from the date of LOA.

• Phase-II, HF Fleet including

bare minimum consumables for

3 jobs: Within 60 days from date

of issuance of Mob Notice

• Phase-II, CTU-FPU services: 

Within 80 days from date of 

issuance of Mob Notice 

For further details, respective 

clauses of SoW and SCC to be 

referred.  

• Kickoff Meeting & Data

Collection - Within 10 days

from the date of Mobilization

Notice.

• Acid Treating/ fracturing Fleet

including bare minimum
consumables for 2 jobs - Within

60 days from date of issuance

of Mob Notice

• CTU-FPU services.- Within 75

days from date of issuance of

Mob Notice

• Removal of equipment - Within

7 days from the date of
issuance of De-Mob Notice

For further details, respective 

clauses of SoW and SCC to be 

referred.  

(q) Duration

of the

Contract

09 months, extendable by another 

03 months at the same rates and 

terms & conditions or for 02 wells in 

Andaman offshore blocks with a 

provision to extend the services for 

additional one well at the same rates 

06 (six) months from the date and 

time of commencement, extendable by 

another 03 months at the same rates 

and terms & conditions or for 02 

wells in Andaman offshore blocks 

with a provision to extend the services 
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Clause ref. Existing Clause Amended / Modified Clause 

and terms & conditions, whichever 

is earlier. However, for any ongoing 

job, the contract duration will get 

automatically extended till its 

completion. 

for additional one well at the same 

rates and terms & conditions, 

whichever is earlier. However, for any 

ongoing job, the contract duration will 

get automatically extended till its 

completion. 

2) The following documents of the tender has been revised and revised documents are

enclosed:

i) Scope of work and technical specifications [ANNEXURE-III (PART-I)],

ii) Special conditions of contract [SECTION-III (PART – II)].

iii) Bid rejection criteria/bid evaluation criteria [SECTION -III (PART-III)],

iv) Schedule of rates [PART-IV],
v) Price bid format [Proforma-B]

3) Minutes of pre-bid meeting alongwith OIL’s response to the pre-bid queries are

enclosed.

4) Extension of Bid Closing and Technical Bid Opening Date:

Description Existing Date & time Revised date & time 

Bid Closing Date & 

Time 

19.08.2025 

(at 15.00 Hrs. IST) 

03.09.2025 

(at 15.00 Hrs. IST) 

Technical Bid Opening 

Date & Time 

19.08.2025 

(at 15.30 Hrs. IST) 

03.09.2025 

(at 15.30 Hrs. IST) 

All other terms and conditions of the tender remains unchanged. 

   Thanking You, 

Yours faithfully, 
OIL INDIA LIMITED 

Sd/- 

(AMRIT L BORA) 

CHIEF MANAGER (C&P) 
FOR CHIEF GENERAL MANAGER (C&P) 

FOR CHIEF GENERAL MANAGER (KGB & MBP) -HOD 

    Date: 13.08.2025 
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SECTION - III (PART-I) 

REVISED  

SCHEDULE 1 

 
SCOPE OF WORK AND TECHNICAL SPECIFICATIONS 

 
MODULAR STIMULATION SERVICES PACKAGE FOR ACID TREATMENT/ 

FRACTURING & CTU SERVICES 

 

OIL intends to hire Modular Stimulation equipment package for carrying out Acid 
Treatment / Fracturing and Coil Tubing operations in 02 (Two) offshore wells of AN-
OSHP-2018/1 & AN-OSHP-2018/2 blocks in Andaman-Nicobar Offshore area, India with 
another 01 optional well in Indian Waters as mentioned below on call out basis as per 

requirement. 
 
To provide services for stimulation through acid treatment / Fracturing / multi-stage 
acid fracturing jobs and CTU assisted services like cleanout, milling of cement plugs, 
activation, Nitrogen activation services (NPU Services will be provided by company from 
well testing services) in exploratory offshore wells in AN-OSHP-2018/1 & AN-OSHP-
2018/2 blocks in Andaman-Nicobar Offshore area, India. The Bottom clean out & 
Activation shall be done with Coiled Tubing and Nitrogen unit placed on the Rig platform. 
The acid job /fracturing shall be done employing Modular stimulation equipment package 
either on Semisubmersible / jack up rig or by mounting on the vessel provided by OIL. 
OIL may, however, utilize this contract for any of the wells of the same block or any other 
blocks based on its sole discretion. 

 
SCOPE OF WORK 
 

To Design and provide Acid Treatments/ Fracturing services in exploratory offshore wells 
of Andaman & Nicobar blocks in Eastern Offshore with all related equipment and 
chemicals with Semisubmersible / Jack up Rig / Modular Rig in place. The jobs shall be 
done either by positioning the modular stimulation package on Semisubmersible rig or 
jack up rig or by mounting the equipment on the DP II vessel / stimulation vessel provided 
by OIL and connecting pumping lines to the Semisubmersible Rig or jack up Rig available 
at that time. The vessel shall remain in Dynamic Positioning mode during the entire 
duration of job execution on all occasions. 
 

To provide Modular Coil Tubing operations connected alone or with OIL’s existing 
Nitrogen pumping services in exploratory offshore wells of Andaman & Nicobar blocks in 
Eastern Offshore with all related equipment and chemicals. The Bottom clean out & 
Activation shall be done with Coiled Tubing and OIL’s existing Nitrogen unit placed on 
the Semisubmersible Rig / Jack up Rig. Coil Tubing assistance would also be taken for 
placing the Acid against the zone before the main acid/ fracturing treatment is pumped 
as per the job requirement.  
 

Both the individual package(s) / services shall all be under one contract to provide & 
facilitate a single-point sourcing, invoicing and cost tracking function to OIL for all the 
Services under this contract with all necessary equipment, materials and services 
required by OIL that are to be supplied as part of the Contract, except where specifically 
stated as being provided by OIL. 
 

It is not the intent of the Scope of Work and accompanying Technical Specifications to 
cover every component, sub-system, or minor detail of the equipment and outfitting on 
the vessel provided by OIL. Therefore, any material or parts, the omission of which would 
be detrimental to the serviceability of the equipment and the inclusion of which is 
generally accepted Good Shipbuilding / offshore operation Practice, shall be provided by 
the Contractor.  
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Acid Treatment / Fracturing Services: 
 

Acid treatment/fracturing jobs shall be carried out in the zones / wells as part of the well 
program in reservoirs of Offshore Andaman field having well depths in the range of 3250 m 
to 4250 m. Multi-stage fracturing jobs shall also be carried out in each well, if required. Based 
on lithology, it is expected to carry out maximum 3 nos. of jobs in each well. Zonal isolation 
shall be by using bridge plugs or sand plugs with / without cement plugs. All operations shall 
be carried out through 10 K Modular stimulation package equipped with all required 
equipment, tools, chemicals and other consumable materials. Technical specifications of the 
equipment are given at Attachment II. 
 
Technical specifications of all these equipment /packages should be capable of rig / Vessel 
based well operations also. 
 
The stimulation jobs shall be performed on the semisubmersible rig as per the requirement 
and the modular stimulation equipment package shall be installed at semisubmersible rig or 
vessel provided by OIL for job execution depending on the type of rig / vessel. The duties 
expected from these equipment shall be as per Attachment-I. 
 

The contractor shall carry out, Mobilization, Preparation and Execution of Acid Treatment / 

Fracturing of 02 Wells within 150 days from the date of issuance of mobilization notice as 

below: 

Table - 2 

Completion milestone Elapsed time frame from the date of 

start of the job 

A)  Kick off Meeting at Kakinada and data 
collection 

Within 10 days of Issuance of 

Mobilisation Notice 

B) Arrival of Contractor’s Stimulation Equipment 
at Shore Base for on hire survey 

Within 60 days of Issuance of 

Mobilisation Notice 

C) Onhire survey of Contractor’s Stimulation 
Equipment 

Within 65 days of Issuance of 

Mobilisation Notice 

D) Spotting & Sea fastening of Contractor’s 

Stimulation Equipment on OIL’s Vessel 

Within 80 days of Issuance of 

Mobilisation Notice 

E) Arrival of Contractor’s CTU-FPU Equipment at 

Shore Base for on hire survey 

Within 75 days of Issuance of 

Mobilisation Notice 

F) Onhire survey of Contractor’s CTU-FPU 

Equipment 

Within 80 days of Issuance of 

Mobilisation Notice 

G) Acid Treatment / Fracturing Execution: Within 150 days of Issuance of 

Mobilisation Notice 

The contractor shall also make all effort to mobilize the contractor’s equipment, tools, 
manpower etc., within the less time than mentioned above upon OIL’s request on need basis. 

 

The contractor shall submit the required work program for Acid Treatment / Fracturing 

according to which OIL shall carry out the well completion with 10K psi differential pressure 

retrievable Packer through OIL’s existing well testing service contract to prepare the wells for 

Acid Treatment / Fracturing. As per the suggested work program, any requirements for 

Tubing string, DST (as applicable), retrievable packer and perforation shall also be provided 

by OIL. Any specific requirement for stimulation jobs like acid, solvent, scale removal etc. if 

required shall be mentioned in the proposal plan which shall be executed by the contractor. 

Such work program shall include, but not limited to, any specific requirement like perforation, 

tubing string details, pumpable volume, rate & pressure, packer setting depth, 

interdependent activity required from other service providers, execution timelines & 

methodology etc., The final work program shall be approved by the COMPANY. The 

contractor shall make necessary suggestions /changes, if required, as per OIL for finalization. 
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The responsibility for the mobilization of resources of the Contractor shall lie with the 

Contractor. The information and planning in this regard will be reviewed by Company 

for execution as per plan. 

 

Inspection of site (at Vessel, port, Rig) prior to mobilization shall be done by contractor. 
All handling equipment and logistic support like crane, trailer/truck, fork lifter etc. 
required till company’s shore base will have to be arranged by the contractor. 
 
The sea fastening / fitment of the stimulation / hydraulic fracture equipment onto the 
vessel / rig will have to be arranged by the contractor. 

 
The contractor has to make its own boarding and lodging arrangements along with the 

transport system for the mobilization/demobilization of its personnel on land. 

 

Contractor to establish a base camp at Kakinada for storage of equipment / materials / 

maintenance etc. All responsibility of storage and handling will be on the Contractor. 

 
Coiled Tubing Services: 
 

Coiled tubing with associated equipment, tools and accessories shall be placed on the 
semisubmersible rig or jack up rig for carrying out milling / clean out / activation / 
stimulation / cement clearing jobs etc. required as per well program. Technical 
specifications of the equipment and tools are given at Attachment II. 
 
Fluid Pumper Services: 
 

Fluid Pumper Unit (min 10 K) with associated treating irons shall be placed on the 
semisubmersible rig or jack up rig or vessel in conjunction to work with CTU Services for 
milling / clean out / stimulation / cement clearing jobs etc. required as per well program.  
 
Nitrogen Unit Services (Already available as OIL’s Well Testing Services): 
 

10 K Nitrogen unit with associated equipment, tools and accessories will be made 
available through OIL’s existing well testing service contract and will be placed on the 
semisubmersible rig or jack up rig for carrying out activation jobs etc. required as per 
well program. 
 
Services to be provided by the Contractor: 
 

1.0 To provide experienced & competent personnel to perform Acid Treatment / 
Fracturing either rig based or vessel based (OIL shall provide Bare Boat PSV), Well 
clean-outs / Activation/ milling/ cement clearing / CT associated services with 
modular package of Coil Tubing on the rig and for all Stimulation Operations from 
the marine Vessel / rig in a professional manner following internationally recognized 
safe practices. 
 

1.1 The Crew will be provided with personal protective equipment, operational and safety 
kits, which include but not limited to boiler suit, a helmet, a pair of safety shoes, 
safety goggles & earmuffs, etc. 
 

1.2 Compliance of all statutory requirements of Govt. of India for expatriates. 
 

1.3 All the personnel to be deployed in offshore should have the following training certificates: 
a. Personal Safety & Social Responsibilities, 
b. Proficiency in Elementary First Aid, 
c. Personal Survival Techniques, and 
d. Fire Prevention and Fire Fighting 
e. Helicopter Under water Escape Training 
f. H2S (Hydrogen Sulfide) safety training 
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The above trainings have to be done from any of the DG Shipping approved Institute as 
per STCW’95 or amendment thereof required by DG Shipping or equivalent. Certificates 
of OPITO approved training meeting above requirements shall also be acceptable. 
 

For expatriate personnel having training certificates from locations abroad, Contractor 
has to arrange the certificate endorsement from any of the DG Shipping approved 
Institute. 
 

The validity of each certificate shall be considered as mentioned in the certificate issued 
by the Institute. 

 
1.4 To provide a Base manager for co-ordination and follow up of Offshore Operations 

including vessel co-ordination for safe and timely job execution. The Base Manager will 
be responsible for smooth operations as well as maintenance of all equipment provided 
by contractor and deployment of complete crew. The Base Manager will have suitable 
office accommodation and all secretarial assistance required to enable him to carry out 
his responsibilities. Base Manager will be responsible for all matters arising out of this 
bid and ensuring smooth execution of the contract and will be the primary point of 
contact between the company and the bidder. 
 

1.5 To keep Stimulation / Coil Tubing equipment & systems in readiness for operations at 
all times unconditionally. The contracted services / jobs may have to be carried out even 
at night on round the clock basis at all offshore installations. The necessary inventory of 
stores & spares needs to be maintained on the rig / vessel for uninterrupted operations. 
Certain spare Equipment with prior approval of OIL can be maintained at the shore base 
as well due to various constraints and incase of failure of primary equipment, time will 
be provided to contractor to fetch the backup from the Shore base. The responsibility 
includes customs clearance & payment of customs duty on the stores & spares imported 
for the operations and maintenance at the vessel (if applicable). 
 

1.6 RESIDUAL LIFE OF EQUIPMENT AND TOOLS:  
 

The residual life of all the Stimulation Equipment(s), Acid, FPU and CTU equipment shall 
not be less than 5 (Five) years as on the original bid closing date of the tender. The 
equipment(s) should have been re-certified by the third-party certifying agencies viz: 
LRDISI, ABS, Oilfield Audit Services Inc., DNV GL, Bureau Veritas India Pvt Ltd (BV) and 
OMCI in the last one year from the original bid closing date and the certificate shall be 
kept valid for the contract period. All credentials such as manufacturing documents, 
linking serial nos. embossed on the equipment’s offered with detailed specifications, must 
be submitted before mobilizing the equipment and also at the time of on-hire survey. 

 
1.7 SUPPLY BASE: 

 

The Bidder’s onshore supply base should be equipped with all the facilities which may be 
required if the equipment / tools are required to be changed / serviced/ repaired and 
which cannot be done at the Drilling rig. This requires good coordination between the 
Drilling rig / Vessel and the Bidder base during Acid Treatment / Fracturing Services. 
All costs associated with establishing and running such a facility will be to the Bidder’s 
account. 
 
The transportation of their equipment / tools from and to their supply base to OIL’s Shore 
Base at Kakinada is Service Provider’s responsibility at their own cost.  

 

1.8 TOOLS/EQUIPMENT/SPARES/CONSUMABLES: 
 

The Bidder shall provide tools/equipment for the complete services. Such equipment 
& tools shall be safe for operation meeting HSE / Statutory requirements and 
effective. The Bidder shall keep sufficient back up tools and equipment, spares, 
elastomers, redress kits, etc. in order to ensure uninterrupted services. An indicative 
list of tools and equipment are given in this scope of work. Any additional 
tools/equipment required to fulfil the scope of work but not covered in the list are 
also to be supplied by Bidder at no extra charge. 
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1.9 The Bidder shall provide complete Acid Stimulation/frac, FPU & CTU equipment 

(along with tools & accessories) and compatible X-overs, if required, suitable for well 
conditions along with operating crew to carry out acid treatment / fracking of the 
offshore wells. The Bidder shall provide the necessary documentation and equipment 
details as required by the Rig’s Warranty Surveyor to get the same vetted and for the 
acceptance of equipment and their placement on deck, cooling requirements etc. The 
Bidder shall be responsible for ensuring that all the equipment provided satisfies 
Warranty Surveyors requirements/acceptance. If required, the bidder will be 
responsible for replacing the equipment to satisfy Warranty surveyor’s requirements 
at no additional costs. Any certification required by the Rig / Vessel Service provider 
for onboarding the equipment on Rig / Vessel, the service provider shall comply the 
requirement without any additional cost implication to company. Bidder’s all 
Equipment shall be Zone II compliant. 

 
1.10 For Stimulation package vetting, following activities would be required: 
 

Package on Rig / Vessel: 
 

a) Submission of all documents stated in Warranty Surveyor’s Memo on stimulation 
by the service provider. 
 

i. Stimulation Job Design Report including Process P&ID & Layouts 
ii. Any other Equipment details 

 
b) Layout review to check the loading on the rig / vessel to ensure sufficient structural 

strength (Rig / Vessel service provider’s responsibility). 
 

c) Sea fastening Study to design adequate securing for all stimulation equipment, 
using 17deg list condition with an additional 10deg static angle applied to reflect 
inertial forces due to rig / vessel motions in the damage condition. 
 

d) Sourcing of AR-AFFF Foam Monitors for firefighting. 
 

e) Staging of all equipment at an onshore location for warranty Surveyor inspection 
prior to shipping, including certificates. 
 

f) Offshore Inspection and Testing by warranty Surveyor after installation 
  

A few key notes for stimulation service provider related to the above requirement: 
 

a) Equipment must be Maritime Standard, i.e. Class society design compliant. 
 

b) Equipment Certification by Classification Society must be up to date, i.e. 
inspection & testing records. 
 

c) Ex Inspection compliance. 
 

d) Bidder’s F&G Detection and ESD shall be tied into the rig & vessel RCS for 
notification and shut down. ESD valves must be fire rated. 
 

e) Layout must consider adequate escape ways. 
 

f) For use of planned chemicals, special storing and handling from the arrival 
onboard and throughout operations is required. 
 

g) All connections to rig / vessel equipment (i.e. choke manifold) must have minimum 
double block & bleed isolations installed 
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1.11 The following reports are to be submitted through Base Manager. Formats for the 
reports will be supplied at the time of actual deployment. This reporting system can 
be modified by OIL at their discretion to meet any requirements: 

 

a. Daily Safety Report 
b. Daily Equipment Status Report, 
c. Daily Report giving all the details on Stimulation Jobs, Coil Tubing Jobs 
d. Daily Chemicals/Fuel Consumption Report 
e. Occurrence Report for Major Incidents (Weekly)  
f. Daily Near Miss Report 
g. Investigation/Remedial Reports for Major Incidents 
h. Any other reports that would be introduced by OIL as per the requirement. 

 

1.12 To report any unusual occurrence noticed breakdown, accident and operational 
issues with equipment etc. immediately to OIL by written confirmation and should 
be followed by detailed investigation/remedial report. 
 

1.13 The area of operations is normally the Andaman Offshore area. However, depending 
upon job requirement, these equipment may be deployed anywhere in Indian 
waters. 
 

1.14 In case of vessel based stimulation operations, OIL shall provide the DP II vessel. Bidder 
has to carry the fitment of modular stimulation equipment on the vessel within the 
stipulated time by practicing the highest safety standards and the standard operating 
procedures. All these equipment to be functional tested individually and wet test has to 
be carried out. Bidder has to ensure to obtain satisfactory report of successful wet test 
from OIL before taking up each well for stimulation job. All applicable cost towards 
necessary marine warranty surveyor inspection and or statutory clearances for bidder’s 
equipment shall be borne by the contractor without any additional cost to company. 
 

1.15 To keep pressure test/functional test reports of the Stimulation Equipment & other 
equipment of the campaign at all the times by periodical surveys by respective 
agencies. 

 

1.16 The equipment should have Safety Management System in compliance with 
prevailing environments as a statutory requirement since all wells are tentatively 
gas wells (presence of CO2 and H2S were not encountered in last well).  
 

1.17 The successful bidder will submit a detailed project execution plan to the company 
on the day of kick-off meeting. The Company will review the same and advise the 
Bidder if there are any comments or suggestions, returning a marked-up copy, if 
required. The Bidder will incorporate all the comments and resubmit for final 
approval. The Project Execution Plan will be consistent with the requirements of the 
Contract and this Scope of Work. 
 

1.18 The official language of the Contract will be English. Accordingly, all written & verbal 
communications will be in English only. 
 

1.19 The Contractor will take all necessary measures to protect the personnel, work and 
facilities and will observe safety rules and regulations of OIL provided to the 
Contractor. No smoking or flames will be permitted while working on or nearby the 
Unit handling hydrocarbon or where the atmosphere contains explosive mixture. No 
hot job will be carried out while working in hazardous areas without written hot 
permit from OIL. 
 

1.20 The Contractor will report as soon as possible any evidence, which may indicate or 
is likely to lead to an abnormal or dangerous situation and to immediately take 
emergency control steps to avoid any abnormal situation. 
 

1.21 Regular meetings will be held for better interaction & coordination on compliance to 
the Contractual requirements. The Contractor must ensure participation of Base 
Manager and any other concerned personnel for the referred meetings. Prior 
approval should be obtained for the substitute base manager. 
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1.22 Consumption of alcohol & drugs and photography are strictly prohibited onboard 

vessel & rigs. Any breach of this discipline will be viewed seriously and the personnel 
found guilty will be deported. The Contractor will replace any of the crew personnel 
deported on this account at their own cost. 
 

1.23 The Bidder will provide interface management to ensure resolution of all technical 
issues encountered at any interface between itself and the Company’s other Bidders 
/ contractors such as that for Flow Head, DST equipment supplier or completion 
equipment supplier, well testing equipment, Nitrogen pumping unit, Completion/ 
Drilling Fluids supplier and any other Testing related services, and will prepare, 
organize, monitor, and participate in Interface Meetings, wherever necessary. 
 

1.24 The proposed deployment of the hired equipment and personnel commences from 
the date of completion of mobilization and will be valid for a contract validity period 
and extend till the actual date of completion of operation under progress in the well, 
whichever is earlier. 
 

1.25 The equipment will be technically in operating conditions throughout the contract 
period. 
 

1.26 In case the CONTRACTOR’s equipment does not operate on any day due to technical 
problem of OIL, standby rate will be payable for such non-operating day. 
 

1.27 Services to be provided by OIL 
 

OIL will provide the following services at their expense for the execution of the 
Contract: 

 
1.27.1 Transportation of crew to & fro from Offshore through OIL’s helibase /offshore 

designated base. 
 

1.27.2 In case of vessel based stimulation services, DP II vessel shall be provided by OIL 
equivalent to vessel "Prachi / Executive Valour / any suitable Vessel". 

 

1.27.3 Nitrogen Pumping Unit with crew and consumables required for flow-back 
operations will be provided by company from existing well testing services. 

 
1.27.4 To make available to the Contractor’s personnel, when present in the Offshore, 

medical assistance as available in case of emergencies including medical 

evacuation to base if required. 
 

1.27.5 To use OIL’s communication facilities at offshore for coordination with Contractor 
Base/ OIL office. 

 

1.27.6 To provide supply vessel assistance for transportation of Contractor’s materials to 
and fro from Offshore through OIL’s base including loading and unloading facilities 
at both the ends. 

 

1.27.7 To provide Fuel (HSD) and Drill Water for stimulation operations. However, the 
POL other than fuel will be supplied by the contractor. 

 

1.27.8 Transportation of chemicals for Acid treatment / Fracturing to & fro from Offshore 
through OIL’s onshore supply base. 
 

1.27.9 Transportation of chemical and equipment package for CTU equipment to & fro 
from Offshore through OIL’s onshore supply base. 

 
1.27.10 To provide jetty & Crane assistance while modular stimulation package is 

installed / fitted / removed / uninstall on the vessel / rig. 
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SCHEDULE 2 

 

Installation of Modular Stimulation Package on Vessel 

2.1 (a) Installation and Dismantling of Contractor’s Modular Stimulation 
Package on OIL’s Vessel: 

 
OIL shall provide a support vessel with minimum DP2 capability having deck area 
approx. 650 – 700 m2 (equivalent to Prachi / Executive Valour / any suitable 
Vessel). Bidder shall propose a modular stimulation package spread to be 
installed on such a vessel & specify the number of days required for fitment to 
take up the job and dismantling from the support vessel after completion of well. 
 
The "Wet Test" of stimulation equipment package will be carried out at onshore 
as a part of on-hire survey / marine warranty survey as applicable. After wet test 

at Onshore, stimulation Equipment package will be installed on OIL designated 
vessel and Wet test shall be carried out as per jobs requirement. 
 
After completion of on-hire survey, within 3 days OIL will provide the DP vessel 
as mentioned above. However, if it fails, standby (ISDR) charges will be paid for 
the days till the DP vessel arrives at jetty and ready to take equipment for fitment 
purpose. Once the loading of equipment starts for fitment / installation then only 
lump-sum fitment charges will be applicable for the entire duration of fitment 
and successful wet test after fitment. Bidder needs to complete the mobilization 
of equipment, wet test at onshore, installation and wet test at offshore. 
 
Bidder shall provide the detailed activity plan for mobilization, wet test, fitment 
and wet test on the vessel. 
 
Bidder has to make suitable arrangements for storing Dry / Liquid chemicals to 
keep them in good & usable condition in all weather conditions. 

 
In addition to the above, on main deck aft side, minimum 50 m2 area should be 
available for the purpose of passenger transfer and within the reach of Ship crane 
& Rig Crane. This area should be clearly marked and will be dedicated for the 
purpose of passenger transfer and free from any obstruction. 
 
General arrangement plan indicating main deck area with dimensions should be 
submitted by bidder. For drafting the layout plan specifications of vessel Prachi 
/ Executive Valour / any suitable Vessel can be taken as basis. 
 
All the above mentioned material/passenger transfer areas (to and from Rigs) will 
be clearly visible from wheel house for safe handling of the operations. 
 
Bidder shall provide the detailed activity plan for dismantling the equipment from 
the OIL’s provided vessel / Rig. 
 
Bidder shall complete the dismantling of equipment from the OIL’s provided 
vessel / rig within 05 days from the date of de-mobilization notice. 
 

2.1  (b)  Installation and dismantling of contractors modular stimulation 

package from Semisubmersible rig / jack up rig 
 

OIL will provide a rig space with approx. 400 m2 free space on main deck to install 
the stimulation fracturing CTU-FPU package. Bidder shall propose a modular 
package spread to be fitted on such a Semisubmersible rig or jack up rig. For 
reference Blackford Dolphin Semisubmersible Rig can be considered for deck space. 
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Bidder needs to complete equipment installation & wet test on the rig within 
03 days from the date of company’s advise to commence operation after 
boarded to Rig. 

 
2.2 Communication 

 

• Bidder shall have VHF radio sets and minimum 10 Nos. of Intrinsically 
safe walkie-talkies to have proper and adequate communication. 
 

2.3 Other Equipment: 
 

• Should have at adequate quantity of required Iron, fitments, changeovers 
& connections for offshore stimulation job rig up / well head connection. 
All changeovers are to be integral and working pressure of 10000 psi with 

Test Certificates indicating the API Grade. 
 

• All connections, required manifolds and transfer hoses for loading Acid, 
Water & HSD at Shore Base. Transfer pumps with transfer hoses and air 
hose connections for handling / transferring liquid chemicals at Shore 
Base. 

 

• Open venting of Acid fumes and fumes of all chemicals & blends is strictly 
prohibited at all the times. Proper venting system will be provided to vent 
these fumes to water level. 

 

• Minimum 02 no. of pressure sensors (0-10000 PSI) along with data 
acquisition system (wired / wireless) to be provided for simultaneous 
pressure reading from 02 locations at Well head area. 

 

• Minimum 100 Meters length Flexible Rubber hoses (2”/4”/3”-10000 Psi 
working Pressure) capable of handling stimulation chemicals for pumping 
purposes (other than coflexip hoses) along with handling tools & 
equipment. Any shortage in length of flexible rubber hoses shall be made 
by the contractor to connect from vessel to rig or within the rig. 

 

• All other material required for proper performance of the contract should 
be adequately available onboard. List of such equipment should be 
included in the bid. 
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SCHEDULE 3 

 

3. CONTRACTOR’S PERSONNEL 

3.1 Personnel to be mobilized under regular category 
 
The Contractor shall provide crew for Stimulation / Acidization services and 
CTU services.  
 
The contractor personnel will include the crew for acid fracturing, Acidization & 
CTU - FPU Operation. The competence, number and category of technical 
personnel may be decided by the Contractor to ensure satisfactory performance 
of all the equipment during the contract period. 
 
The Contractor should indicate the minimum number of personnel of each 
category who will remain onboard the Vessel / Rig for execution of acid / 
fracturing jobs and pre & post stimulation operations / Acidization / CTU 
operations etc. and at base for management / project co-ordination and their 
experience should be as per Attachment-III. 
 
For each acid stimulation/ fracturing / CTU-FPU, the contractor will mobilize 
the operating personnel within 7 (seven) days from the date of intimation. 
Personnel charges will be applicable from time the personnel arrive at location 
(OIL Base / Rig / Vessel/ well site) and will cease the time the personnel leave 
location (OIL Base / Rig / Vessel / well site) after completion of job. 
Transportation of personnel to and from offshore rig / Vessel and OIL base 
(Kakinada) will be done by OIL. All local transport, base accommodation, agency 
fee etc. during the entire period of the Contract for both expatriate and Indian 
national personnel will be borne by the Contractor. 
 

3.2 INFORMATION TO CONTRACTOR 

 
3.2.1 The Contractor should provide as and when required by Company the 

Personnel with minimum required qualifications and experience as 
stipulated in Attachment-III. 
 

3.2.2 The qualifications and experience of the CONTRACTOR's personnel, as 

required as per Attachment-III, will be checked / verified by the COMPANY, 
or by the COMPANY's certifying agency, at any time during the contract 
period. Any of the CONTRACTOR's personnel found not having the 
qualifications/ experience, as per Attachment-III for their job category will 
not be treated as part of the crew for such period and shortage will be treated 
as per Clause 7.3.3 of Schedule-7. OIL has every right to stop the operations 
if the deployed crew is found not competent or his actions jeopardizes safety 
of operations and will be dealt with severe penalties and immediate 
replacement. 

 
3.2.3 The CONTRACTOR shall submit the resumes of all regular and call out 

personnel to the COMPANY for approval at least seven days before they are 
due to join the vessel/ rig (for CTU - FPU, if applicable). Such resumes shall 
be complete with all required details. The date of submission of resumes 
complete in all respect will be the date of accepting the resumes for 
processing further for issue of NED pass/ deployment for operations. 
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3.2.4 Copies of all relevant certificates will be submitted to the COMPANY, for 
verification of qualifications, at the time the person is mobilized. 

 
3.2.5 All personnel to be deployed offshore should possess training certificates as 

required by DG Shipping like Personal Survival Techniques (PST), Personal 
Safety & Social Responsibilities (PSSR), Elementary First Aid and Fire 
Prevention & Fire Fighting. All personnel deployed offshore should also have 
undergone Helicopter Underwater Escape Training (HUET) and H2S Safety 
Training. 
 

3.2.6 All personnel should possess attested Xerox Copies of their certificates while 
on duty onboard the vessel/rig offshore location. 
 

3.2.7 Contractor should ensure that all individuals deployed by them fulfill the 
minimum requisite criteria as well as any applicable National or International 
regulations including Health Safety and Labor Welfare Laws as well as 
security procedures. 
 

3.2.8 Any other person required by the contractor for carrying out the scope of 
work as per Schedule-1 of Contract may be deployed on board at the cost of 
the contractor, after obtaining approval of OIL. 
 

3.2.9 OIL reserves the right to remove any individual as per this Scope of Work & 
Special terms and Conditions of Contract. 
 

3.2.10 If at any stage it becomes known that the individual deployed by the 
contractor was not fulfilling requisite qualification / experience criteria, then 
irrespective of whether the individual was previously approved or not by OIL, 
the payment made if any for such individual will be recovered from the 
contractor. 
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SCHEDULE-4 

BASE SUPPORT PERSONNEL 
 
The CONTRACTOR has to provide representative at OIL base for co-ordination of 
the acid stimulation / fracturing, CTU - FPU operations, including all equipment 
and personnel. Representative at Base shall co-ordinate the design & the 
operational strategy of the above mentioned operations at OIL base. Base 
representatives of the CONTRACTOR shall prepare procedures, reports etc. of 
international standard for the operations / equipment on rig. The personnel 
requirement to accomplish the above shall be decided by the CONTRACTOR. 

 
Minimum one Base representative has to be provided. The Base representative will 
be required to attend operational meetings and other meetings called by the 
Company for design, planning and execution of operations at Rig/Vessel without 
any cost implications to OIL. The absence of the key personnel from such meetings, 
without prior approval from Company, will be considered as crew shortage and will 
be treated as per clause 7.3 of Schedule-7. 
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SCHEDULE-5 

 
REPORTING (AT NO ADDITIONAL COST TO THE COMPANY) 

 

The reporting system as per scope of work (Schedule-1) will be adopted and may be 
further modified by the Company at any time to meet the work requirements. 
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SCHEDULE-6 

 
6.1 MATERIAL, SUPPLIES, EQUIPMENTS, SERVICES AND PERSONNEL TO BE 

FURNISHED BY CONTRACTOR 

 
The Contractor will supply all material, consumables, equipment, services and 
personnel, necessary to carry out his obligations under this Contract and will be 
responsible for the timely ordering and delivery of all such material, 
consumables, equipment, services and personnel to ensure un-interrupted 
performance of work. Any down time on this account will be at the Contractor’s 
cost. 
 

6.1.1 Material, Supplies and Equipment 
 

6.1.1.1 The material, consumables and equipment which the Contractor supplies 
shall be in good working condition and the Contractor shall be solely 
responsible for such material, consumables and equipment. The Company 
reserves the right to accept or reject any material, removal from the work 
site of any material, consumables found defective. Any downtime on this 
account will be at the Contractor’s cost. 
 

6.1.1.2 Maintenance of the Contractor’s equipment will be at expense of and be 
carried out by the Contractor. 

 
6.1.1.3 Consumables required by the Company & which are to be provided by OIL 

as per the terms of the contract under this agreement will be provided by 
the Contractor for which the Contractor will be paid service charges of 7.5% 
of FOB price in case of imported consumables and at the rate of 7.5 % of 
ex-works price in case of indigenous consumables, in addition to 
reimbursement of actual price against documentary proof. Insurance, 
freight, duties/taxes, if applicable, will be paid as per actuals against 
relevant documents. Insurance will be arranged by the Contractor. Above 
purchase should be initiated with the prior approval from OIL after 
ascertaining the rate reasonability. 

 
6.1.1.4 Transportation of material between OIL base and offshore will be provided 

by the Company at 7 days’ written notice by the Contractor for such 
transportation. 

 
6.1.1.5 Contractor will keep 100% redundancy of critical spares to ensure 

availability of the services throughout the contract period. The material, 
consumables and equipment to be supplied by the Contractor will be in good 
working condition and the Contractor will be solely responsible for such 
material, consumables and equipment. The Company reserves the right to 
accept or reject any material, removal from the work site of any material & 
consumables found defective at the Contractor’s cost. Any downtime on this 
account will be at the Contractor’s cost. 

 
6.1.2 Personnel and Services 

 
6.1.2.1 The Contractor will furnish to the Company in areas of operation, the 

personnel who are capable to perform the services, with all equipment and 
spares etc. as required by the scope of work in Schedule-1. Any down time 
on this account will be at the Contractor’s cost. 
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6.1.2.2 The Contractor will be required to establish a base office to provide support 
for management of operations, to arrange supplies to the OIL location and 
to prepare procedures, reports, etc. in compliance with international 
standards. The personnel requirements to accomplish the above will be 
decided by the contractor, in view of timely completion of the scope of work 
and efficient base support requirement. 

 
6.1.2.3 Contractor will provide at its expense all necessary inoculation, passport 

and visas for any Contractor personnel furnished by Contractor to 
Company. Contractor will further pay all wages and salaries etc. of the 
Contractor’s personnel furnished under the agreement. Notwithstanding 
anything contained herein to the contrary, Contractor agrees that the laws 
and the ordinance of the country of origin and the areas of operation relating 
to the employment, welfare of its personnel and their entrance into and exit 
from the country will apply. 

 
6.1.2.4 The to-and-fro transportation cost of the regular crew will be borne by the 

contractor. Transportation of Stimulation/CT-FPU crew, if between the 
Company’s OIL bases (Kakinada Port) / Helibase (Port Blair) to the offshore 
rig/Vessel and back will be provided by the Company at no cost to the 
Contractor. No other cost during transit will be borne by the Company. The 
operational crew change will be normally being carried out after completion 
of the job at rig. 

 
6.1.2.5 The maintenance of the Stimulation equipment / CTU equipment will be 

carried out by the contractor at contractor’s warehouse base / vessel / Rig 
site for facilitating smooth & un-interrupted stimulation operations after 
deployment. 

 
6.1.2.6 Boarding and lodging onboard for the contractor’s crew at the contractor’s 

base shall be arranged by the Contractor at no cost to the Company for the 
Contractor’s personnel. Boarding and lodging on the rig / vessel for the 
crew, as applicable, shall be provided at Company’s cost based on POB 
capacity. 

 
 

6.2 Material, Supplies, Equipment, Services and personnel to be furnished by 
Company 

 
6.2.1 Company, at its expenses, will make available to Contractor’s personnel, 

medical assistance available with Company at site in case of emergencies. 
 

6.2.2 The Company will supply the following items only: 

 
1. Diesel for stimulation: Quantity of diesel used in the chemical mix for 

stimulation jobs will be considered as the diesel for stimulation 
consumption which will be provided by OIL free of cost. All other diesel 
consumed by contractor for Stimulation equipment is defined as Marine 
diesel. 
 

2. Diesel for Coil Tubing Unit: Quantity of diesel to operate Coil Tubing 
Unit will be provided by OIL free of cost. However, all other POL other 
than diesel to operate these units shall be supplied by the contractor. 
 

3. Drill water for stimulation operation. 
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6.2.3 For the above supplies, the Contractor will give minimum one week notice to 
the Company. In the event, the Company authorizes the contractor to make 
arrangements for all consumables/items as documented at Clause 6.2.3.1, 
then the quality of the consumables /items will be ensured by the contractor. 
The cost of sub-standard items noticed before/during use will not be 
reimbursed by the Company. Any downtime on this account will be at the 
Contractor’s cost. OIL will give two weeks’ notice for mobilization of 
consumables / items listed at Clause 6.2.3.1. 

 

6.2.4 The cost of diesel/consumables will be to the contractor’s account in the 
following situations: 

i) During equipment non-operational period as per clause 7.1.2. 

ii) During breakdown period as per Clause 7.3.3 (breakdown at contractor’s 
cost). 

 

The cost of diesel / consumables to contractor’s account will be worked out 
on the basis of per hour consumption figures worked out at the end of wet 
test and the prevailing rate. 
 

6.2.5 Contractor will be responsible for keeping a sufficient stock of items on 
board/base to meet operational requirements. 
 
It is the Contractor’s responsibility to determine the quantity of consumables 
/ items required to ensure a smooth, efficient & un-interrupted execution of 
the scope of work and to obtain the Company’s authorization to procure, 
whenever applicable. Any down time on this account will be at the 
Contractor’s cost. 
 

6.2.6 The quality of the consumables / items will be ensured by the Contractor. 
The cost of sub- standard items noticed before / during use will not be 
reimbursed by the Company. Any down time on this account will be at the 
Contractor’s cost. 
 

6.2.7 Reimbursement will be made by the Company after authorization and proof 
of receipt of the items. 

 

6.2.8 Crane facility for loading and unloading of Contractor’s material at Rig / 
/Vessel will be provided by the Company at no cost to Contractor. Proper 
loading, spotting and re-arranging of all the chemicals & cargo on vessel will 
be made by contractor with the jetty crane provided by OIL within the 

stipulated time available at loading jetty. 
 

6.2.9 The Contractor will keep the equipment in good and ready condition in 
between the acid stimulation / fracturing operations in different wells / 
objects. However, for different stimulation/fracturing job stages in single 
well, equipment are to be in place on stimulation vessel / rig. Replenishment 
of onboard materials and chemicals for next job will be done at Kakinada 
jetty. Acid chemicals will be loaded at a time for at least two jobs. In case of 
requirement of any additional /specialty chemicals/materials, the Company 
will provide transport for equipment, material and consumables by sea 
between the Company base and rig by normal schedule of OSV sailing at no 
cost to the Contractor. For vessel based operations, vessel having stimulation 
equipment mounted will sail to jetty for loading of chemicals and other 
materials required for next job / operational activities. 
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6.2.10 The Company shall have unqualified right to request the removal of any 

contractor personal either for incompetence, unreliability or misbehavior etc. 
while on or off the job. The contractor shall comply with any such request to 
forthwith remove such personnel at contractor’s expense. The contractor will 
be allowed a maximum of 6 working days to replace the persons by competent 
person at contractor’s cost. In case contractor fails to replace such personnel 
within 6 working days, no payment would be made for such personnel from 
the date of request of removal of such personnel. 
 
The MOHA (Ministry of Home affairs, Government of India)/ PCC (Police 
clearance certificate) for such personnel will have to be produced within 45 
days. 
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SCHEDULE-7 

 

7.1 Contractor’s Responsibilities 
 
7.1.1 10 K Modular equipment package for acid stimulation/ fracturing, CTU - 

FPU, and personnel shall have the requisite capacity and capability to 
perform as per scope of work during the contract period. 

 
7.1.2 Whenever equipment is required to be withdrawn for any repair, prior 

approval of Company will be required for the same. The equipment will be on 
Contractor’s account during such period. i.e., from release in the field till it 
reports back in the field. Such period shall be considered as non-operational 
period and will be no cost to OIL. 

 
7.1.3 The equipment package should have sufficient Hydraulic Horsepower (not 

less than 4000 HHP) at a given time for continuous operation of jobs. 
 

7.1.4 Contractor will keep 100% redundancy for critical spare systems. Sufficient 
spare parts / assemblies / units should be maintained at vessel / rig location 
/ base at CONTRACTOR’S cost to take up any repair immediately. 

 
7.1.5 All regular work equipment should remain operational all the time whether 

in use or out of use. 
 

7.1.6 No reduction / increase in crew will be effected by contractor without prior 
approval of the Company. 

 
7.1.7 Following valid certificates should be made available for the equipment at the 

time of on-hire survey. All these certificates should remain valid during the 
course of contract. 

 
I. Hydrostatic pressure tests as per API guidelines 

 
II. Insurance Certificate 

 
III. Certificate of TPI Survey for lifting slings as per API guidelines 

 
IV. International Tonnage Certificate for each equipment 

 
V. Zone-II compliance for each equipment 

 
VI. Any other relevant certificate/ license for operating onboard 

Stimulation equipment 
 

VII. HHP test certificate at anticipated max. flow rate for the envisaged 
pumping time 
 

VIII. PV curve match report for all pumps 
 

IX. Pressure test /Function Test of CTU PCE and associated equipment 
 

X. Equipment residual life certificate. 
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7.1.8 The contractor will carry out all operations in a safe manner in accordance 
with internationally accepted norms and thereby will be solely responsible for 
the safety of all personnel engaged by them including Acid/frac and CTU 
stimulation personnel. 
 

7.1.9 The successful bidder will also obtain any / all other requisite clearances 
from statutory bodies. 

 
7.1.10 Contractor should ensure any leftover / excess frac fluid/ acid mix is properly 

neutralized before discharging into sea. While cleaning used tanks in between 
the jobs they have to follow marine environmental guidelines. 

 
7.2 Operating and Standby Day Rates for Stimulation equipment package, 

Coil Tubing Equipment and Crew: 
 
Stimulation equipment Package Day rate includes hire of the stimulation 
services including its equipment as stipulated, reporting, and contractor 
supply items, and base support personnel. 
 
CTU – FPU unit day rate day rate will include hire for the CTU – FPU unit 
services including its equipment, work equipment as stipulated, reporting, 
and contractor supply items and base support personnel. 
 
Stimulation / CTU - FPU day rate excludes the manpower charges. 
 

7.3 Breakdown / Weather down Time 
 

7.3.1 (a) Breakdown / Down Time Definition 
 

The term BREAKDOWN / DOWN TIME will mean the failure of Contractor in 
performing the work / services due to failure of equipment / consumables / 
personnel (regular / callout), in accordance with the contract except during 
the condition of FORCE MAJEURE. 
 
(b)  Weather Down Time definition 
 

The term weather down time means the period of failure of equipment / 
personnel operational capability due to weather conditions in excess of the 
parameters specified in Schedule-II. 

 
7.3.1.1 Failure of the Contractor to provide the regular Acid / fracturing / CTU - 

FPU Key personnel and base support personnel as required by Contract. 
 

7.3.1.2 Failure of any equipment in specifications forming part of Acid 
Stimulation /Fracturing campaign or CTU - FPU equipment day rate. 

 
7.3.2 Permissible limits of Breakdown/Breakdown Time at Company’s cost 

 

For all the system / unit forming part of the Modular stimulation equipment 
package day rate including work equipment, stimulation crew and base 
support personnel the prevailing operating/standby day rates will be 
applicable during following down time period: 
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7.3.2.1 For the work equipment forming part of the day rate of the stimulation 
equipment or CTU Equipment, no down time will be allowed at Company’s 
cost. 
 

7.3.2.2 Any permissible down time mentioned above, if not necessitated by 
conditions, will not be availed / en-cashed. 

 
7.3.2.3 During the term of the agreement, if operations hereunder are suspended, 

due to break down or malfunction of or the need for repairs to Contractor’s 
surface equipment, or due to the failure of contractor to furnish inputs 
for the operations such as, but not limited to materials, manpower, 
supplies, equipment or services, and which Contractor is obligated to 
furnish hereunder or due to failure of modular Stimulation / CTU / other 
equipment, due to liabilities of contractor, will be treated as breakdown. 
Any breakdown of equipment / any part of it, if delays the operation or 
ceases causing shutdown of the operation, will be treated as breakdown. 

 
7.3.3 Breakdown down time at Contractor’s cost 

 
7.3.3.1 The Individual Service Day Rate (ISDR) and Operating Component Day 

Rate (OCDR) / Operating Day Rate (ODR) quoted for that particular 
service covered in the contractor’s Services shall not be paid for such 
period, that service either: 

 
i) Breaks down, 

 
Or 
 

ii) is not operating or not available as per its intended operations due to which 
the Drilling unit / other services cannot perform its intended operations, 
 
Or 
 

iii) is not operating or not available as per its intended operations due to which 
the operation quality is compromised. 
 

 
7.3.3.2 A pro-rata penalty @ 25% of OCDR Charge of the respective services of 

shut down shall be imposed & deducted from monthly invoices of the 
contractor in case of non-availability of the services, manpower, tools, 
equipment resulting into shut down of Well operations and/or rig and or 
other services. This deduction shall be in addition to the zero rate for the 
duration of that particular service for which the rig has faced shut down 
of the operations.  
 

7.3.3.3 In respect of any shortfall in regular personnel and base support 
personnel as specified in contract, day rate shall be reduced @1.5% of day 
rate of ongoing operation per person for the period such short fall exists. 
 
In case due to above shortfall operational performance is affected, cost 
calculated as above or as per breakdown clause 7.3.3.3 whichever is 
higher would apply. 
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7.4 If any of the equipment is withdrawn by the contractor during the period of 
contract due to breakdown or any other reason, then it will not be liability of 
Company to clear the Company’s material from vessel/Rig deck. However, if 
the decks are required to be cleared, the contractor may be asked to go to the 
nearest possible location depending on the availability of the space for 
offloading the material at the contractor’s cost. 
 

7.5 Consumables on mobilization / demobilization 
 

The cost of diesel which is available on board at the time of on-hire survey 
will be recorded and adjusted against the cost of diesel available on board at 
the time of off-hire survey. The price of diesel for delivery at Kakinada base 
as on first day of the month of on-hire / off-hire survey will be considered for 
calculating the cost. 

 
7.6 At the time of non-operational period or off hire of the Modular stimulation 

equipment package after the expiry of the contract period, the Contractor will 
hand over materials belonging to the Company. However, the contractor shall 
not be given any additional time for such transfers and no charges will be 
payable by the Company. 
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SCHEDULE-8 

 
8. HEALTH, SAFETY, ENVIRONMENT (HSE) POLICY AND FALL PROTECTION 

 
8.1 INTRODUCTION 

 
COMPANY places prime importance on health, safety and environmental 
(“HSE”) issues and requires that the CONTRACTOR and its SUB CONTRACTOR 
subscribe to and actively pursue the highest standards of HSE performance. 
COMPANY’S expectations in terms of HSE are stated in the COMPANY’s “Getting 
HSE Right”. The HSE goals for this contract are simply stated – no accidents, 
no harm to people and no damage to the environment. 
 
CONTRACTOR will assume all liabilities of surface pollution to the extent caused 
by CONTRACTOR and resulting from spillage or dumping of 
solvents/Petrochemical substances or pollutants which the CONTRACTOR 
brings to the work-site for use in connection with the work or service performed 
under CONTRACT but not to any other extent. 
 

8.2 HSE MANAGEMENT SYSTEM 
 

8.2.1 The CONTRACTOR will provide COMPANY with a statement on its HSE 
policy. 
 

8.2.2 The CONTRACTOR must have in place a formal HSE management system 
and must demonstrate commitment to continuous improvement and 
excellence in HSE issues. 

 
8.2.3 All personnel should be well informed, well trained, engaged and committed 

to the HSE improvement process. 
 

8.2.4 The CONTRACTOR will establish and maintain procedures for the ongoing 
identification of hazards, the assessment of risk, and the implementation of 
necessary control measures. 

 

8.2.5 COMPATIBILITY OF HSE MANAGEMENT SYSTEMS 
 

The CONTRACTOR will co-operate with COMPANY to ensure that the roles 
and responsibilities in both systems are clearly defined and allocated and are 
clearly understood by all parties. Where appropriate an interface document 
will be developed for the CONTRACTOR and COMPANY HSE management 
systems that incorporate any specific requirements relevant to the 
WORKSITE or platform on which the CONTRACTOR will perform the WORK. 
 

8.3 COMPLIANCE 
 

8.3.1 The CONTRACTOR will observe and comply with all relevant and current 
statutory requirements, approved codes of practice and industry guidance on 
HSE matters. 
 

8.3.2 The CONTRACTOR will observe and comply with all relevant and current 
COMPANY standards and expectations on HSE matters. 
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8.4 ORGANISATION ROLES AND RESPONSIBILITIES 
 

The CONTRACTOR’s HSE organization will be clearly defined in the HSE Plan. The 
proposed HSE organization will at a minimum include the following: 

 
8.4.1 Role and responsibilities of CONTRACTOR’s senior management. 

 
8.4.2 Role and responsibility of HSE staff. 

 
8.4.3 Interface with major sub-contractors and suppliers. 

 
8.5 TRAINING, AWARENESS AND COMPETENCE ASSURANCE 

 
8.5.1 The scope of which will cover as a minimum: 

 
i) All trade / discipline skills employed in the performance of the WORK. 

 
ii) Understanding of safe working practices including without limitation, 

communications, safe work systems and risk assessment including risk 
to the environment. 

 
iii) Compliance with all applicable HSE statutory and national regulations. 

 
iv) A means of confirmation that the system is effective ad verification that 

all PERSONNEL are covered and have been assessed for competence. 
 

8.5.2 COMPANY has the right to object and require the CONTRACTOR to remove 
from the performance of the WORK any PERSONNEL who in the opinion of 
COMPANY, misconduct themselves or are incompetent or negligent in the 
proper performance of their duties and such PERSONNEL will not be again 
employed upon the WORK without COMPANY’S approval. 

 
8.6 MONITORING AND REPORTING 

 
8.6.1 The CONTRACTOR will submit a formal report, weekly or monthly depending 

upon the level of risk assessed for the WORK and agreed by the Company 
which summarizes Contractor’s and SUB-CONTRACTOR(S) HSE 
performance in the preceding reporting period. This report will detail the 
following: 
 
a) All Occupational Safety and Health Association (OSHA) injuries. 

 
b) All other accidents, spills and other unplanned discharges which either 

result in, or have potential of significant injury/damage/loss or are 
reportable to a statutory authority. 

 
c) All near miss incidents, which have potential for injury/damage/loss. 

The near miss/incident reports themselves must be submitted to 
COMPANY’s site representative immediately after the event. 

 
d) The issue or proposed issue of an Improvement of Prohibition Notice, 

notice of intended prosecution or other legal process. 
e) Any other event reportable to a statutory authority. 

 

Amendment No. 2 to Tender No. GEM/2025/B/6372256 
 Page 25 of 241



  

f) A summary of monitoring activity, reviews, inspections and audits. 
 

g) A summary of the status of any remedial actions. 
 

h) HSE inputs number of safety observations, number of HSE meetings, and 
number of actions closed out relating to implementing the 
CONTRACTOR’s HSE plan. 

 
8.6.2 Notwithstanding the provision of an HSE report, the CONTRACTOR will follow 

the requirements of the COMPANY’S accident and incident reporting and 
investigation procedures. 
 

8.7 MEDICALS, TRAINING AND PROTECTIVE CLOTHING 
 

8.7.1 All personnel proposed by the CONTRACTOR for duty offshore will be certified 
as medically fit for duty offshore in accordance with the statutory and 
national regulation requirements. 
 

8.7.2 All personnel proposed by the CONTRACTOR for duty offshore will have 
successfully attended sea survival (approved by the COMPANY), fire-fighting 
and first aid and refresher courses as necessary in accordance with statutory 
requirements and the COMPANY’s requirements whichever is more stringent. 

 
8.7.3 The CONTRACTOR will, at its own expense, provide its personnel with all 

necessary protective clothing and equipment suitable for the working 
conditions. For duty at the COMPANY’s offshore worksites, such 
clothing/equipment will be in accordance with the COMPANY’s 
requirements. 

 
8.8 WORKING CONDITIONS 

 
8.8.1 CONTRACTOR will ensure that all personnel provided for the WORK will keep 

all places of work as clean and tidy as is reasonably practicable under the 
circumstances, to minimize the risk of injury to persons, damage to property 
or delays in carrying out the WORK. 
 

8.8.2 On completion of the WORK, CONTRACTOR will, without delay, clear away 
and remove from the WORKSITE all surplus materials and equipment and 
leave all areas in a clean and tidy condition to the satisfaction of the 
COMPANY’s REPRESENTATIVE. 

 
8.9 PORTABLE AND TRANSPORTABLE EQUIPMENT 

 
8.9.1 The CONTRACTOR will observe and comply with the COMPANY’s procedures 

with regard to the selection, deployment, operation and maintenance of 
equipment offshore. 
 

8.9.2 The CONTRACTOR is responsible for ensuring that all equipment is operated 
and maintained in accordance with safe working practices, and within the 
design envelope of the equipment. 

 
 

8.9.3 Any modifications to the original design of the equipment should have been 
assessed by the CONTRACTOR’S change management system. 
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8.9.4 Location of equipment at the offshore WORKSITE will be agreed in advance 

with the COMPANY’s REPRESENTATIVE. 

 
8.10 WASTE MANAGEMENT 

 
COMPANY is committed to waste minimization through “reduction, reuse and 
recycling’ of wastes. In the performance of the WORK, the CONTRACTOR will 
at all times. 
 

8.10.1 Observe and comply with all laws and regulations concerning the production, 

storage transport, treatment and / or disposal of waste. 
 

8.10.2 Act to minimize the quantity of wastes in accordance with the COMPANY’S 
HSE policy. 

 
8.10.3 Comply with the WORKSITE waste management procedures for 

identification, segregation, collection, transportation and disposal of waste as 
it affects their operations. 
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Attachment-I 

 
The Capability & Duties Expected from the Charter Hired 10 K PSI rating Modular 

stimulation equipment package for Acid Treatment / Fracturing, and CTU-FPU 

Equipment 

 
The capabilities of 10 K PSI rating Modular stimulation equipment package for 
Acid/Fracturing, FPU, CTU Equipment shall include but not limited to: 

 
I. High pressure pumping operations with Oil and Gas well stimulation 

chemicals, acids: 

 
II. The 10 K psi rating Modular stimulation equipment package either to be 

installed on rig or on the vessel provided by OIL at the sole discretion of OIL. 
 

III. Equipment should be provided with certified lifting arrangements for shifting 
cargo/equipment inside as well as outside the deck area. 

 
The various operations required from the 10 K psi rating Modular stimulation 
equipment package for acid fracturing, FPU and CTU Equipment are as given below 
but not limited to: 
 

• Acid stimulation / fracturing using acid / nitrified acid along with other 
chemicals as per bidder’s design (wherever applicable) 
 

• Nitrogen Activation through modular Coiled Tubing (Nitrogen Pumping Unit will 
be provided through OIL’s existing Well Testing Services). 

 

• Milling of cement plugs through Coil Tubing. 
 

• Pumping of higher Sp. Gr. Kill fluids for well control operations, if required 
 

• Well cleanup activities using Coil Tubing 
 
Bidder shall comply with the certification of Stimulation, FPU & CTU packages as 

required by Drilling Rig / Vessel Warranty Surveyor without any additional cost 
implication to the Company. All supporting documents as required by Warranty 
Surveyor shall be provided at the time of inspection. 
 
The Acid treatment/fracturing, FPU & CTU packages shall be strategically covered with 
F&G system. Necessary interfacing shall be made between ESD panel / tripping device 
of Acid treatment /fracturing package with Rig & Vessel ESD system, if required. Any 
compliance required in this regard, as advised by Rig / Vessel Warranty Surveyor, 
shall be complied without any additional cost to the company. 
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Acid Treatment / Fracturing 

The two offshore exploratory blocks AN-OSHP-2018/1 and AN-OSHP-2018/2 in the 
Andaman and Nicobar Islands are located in East & West Coast of Andaman Offshore 
areas. The reservoir of well Loc. OAWB drilled in West Andaman offshore is tight silty 
sand-stone and the reservoir of wells (Loc. OAEA & OAEB) to be drilled in East 
Andaman Offshore is also expected to be of the same characteristics. These reservoirs 
need stimulation for facilitating inflow of reservoir fluids during well testing operation, 
establishing hydrocarbon presence, productivity enhancement and to assess the 
commerciality for further field development. 
 
Drilling and Completion Information 
 
This section includes the information required by the bidders to understand the well 
conditions, reservoir fluid parameters and Testing / Stimulation philosophy in the 
upcoming wells in the Andaman offshore fields. The BIDDER should design and bid 
for equipment, Fluid and services keeping in mind the below conditions. 
 
2.1 Well Data, Fluid and Reservoir Characteristics: 

 
Pore Pressure Profiles for Andaman Offshore wells: 
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Temperature Profile of Andaman Offshore wells: 

 
    
 Maximum BHT recorded in well AOE-2 is 110°C at 2991.1m. 
 
 

2.1.1 Well Conditions and Fluid parameters: Exploratory Wells 
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2.1.2 Estimated pumping parameters: 
 

2.1.3 Well Fluid: 
 

It is planned to use drill water or sea water or 10.6 to 11.6 ppg of CaCl2 / K2SO4 brine 
solution as well fluid during Stimulation Operation. Bidder’s proposed treating fluid 
with additives must be compatible with the well fluid. 

 
2.2 Typical Well Construction 

 
The well will be prepared for the intended stimulation job with 10K psi rated retrievable 
packer, DST/Tubing string, Sub-sea Test Tree and Surface flow-head. 

 
2.2.1 String for execution of acid treatment/ frac job: Existing DST string 

comprising of the following shall be used for acid / fracturing operation. 
 
 
(i) Existing 4 ½”, PH 6, 17 ppf tubings (used),3 ½”, PH6, 12.95 ppf tubings (used) 

and 10 K differential pressure Retrievable Packer that are available through 
OIL’s Bundle service provider will be used. In such cases, there shall not be 
any damage to these tubings as result of acid / fracturing job.  

(ii) Any other tools / crossovers required for successful execution of the job shall 
be in bidder’s scope. 
 

2.3 Treating Fluid Qualification Criteria:  
 
HCl along with Acetic acid as the Basic formulation and Mud Acid as backup are 
envisaged for Acid Treatment / Fracturing as below: 
 

1. For frac treatment: HCL with Acetic Acid 
2. Mud acid (9 % HCL with 0.5 % HF) – if required 
3. Post flush (5 to 6% of mild acid) 

 
The above acid formulation shall also include Solvents viz., EGMBE or any another 
suitable solvent along with essential additives such as clay stabilizers and surfactants, 
corrosion inhibitors (CI), iron-chelating agents etc. 

 
The above acid formulation is tentative only. The exact acid formulation suitable for 
object target sands shall be as per bidder’s design and compatible for downhole 
completions, mineralogy etc. Bidder should have the laboratory facility at base to 
confirm the acid formulation. Bidders to provide suitable arrangements for OIL 
authorized personnel to witness the laboratory experiments for characterization of the 
treating fluid. 
 
2.4 Scope of work for Modular Acid treating / Frac / Stimulation Package 

 
2.4.1 Well treatment design required for acid treatment /frac and any other 

requirement for execution. 
 

2.4.2 Supply of equipment/ material/ services for acid treating / fracturing jobs in 
wells of Andaman Offshore block, India. Contractor will mobilize personnel 
aboard the vessel/ Rig for well preparation, acid treating / fracturing execution 
and Post stimulation activation jobs. Evaluation of stimulation job and reporting 
will be done based on results.  
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2.4.3 The brief on completion data of the wells are as mentioned above. Any other 
information on the subject which is required by contractor/ bidder for job 
design may be provided by OIL, if available. In case non-availability of any 
specific data, the same may be assumed to the extent of a realistic value for 
acid/frac job design. 

 
2.5 Step-1: Planning for pre-fracturing well preparation  

 
2.5.1 Collection of all relevant data (to be provided by OIL in electronic format and/or 

hard copy as appropriate and full access will be provided to the successful 
bidder/ Contractor) including but not limited to completion, logs, core sample, 
etc., its analysis, application of software for interpretation (like well logs) and 
analysis of data, as per availability. 
 

2.5.2 Study / review of reservoir / field behavior from the point of the proposed Acid 
fracturing job design. 

 
2.5.3 Evaluation / study of available Logs and interpretation, SPF, Perforated zones, 

natural fractures, perforation strategies, present well completion, prospective 
zones per well, cement plugs, temporary abandonment details etc. for executing 
the acid treating / fracturing successfully. 

 
2.5.4 The contractor has to deploy his resources of G&G along with the domain 

specialists for this part of the activities with the active association and 
involvement of OIL personnel as an integral part of the project of acid treating 
/ fracturing jobs in the wells. 

 
2.5.5 Any intellectual property related issues on this area must be clearly stated to 

avoid any controversy during the project. Contractor to provide copy of 
document which has been accepted and signed by client for such issues. 

 
2.5.6 The program for preparing the objects for acid treating / fracturing will be 

suggested by the contractor and the same to be discussed with OIL. Any specific 
requirement for perforation / re-perforation / additional perforation, 
stimulation jobs like acid, etc., if required, to be mentioned in the proposed 
plan. The final plans to be mutually agreed and signed by both OIL and the 

contractor. 
 

2.5.7 The well for stimulating is drilled and cased by OIL. Acid-fracturing will be done 
mostly using 10K psi rated flow-head, and 3-1/2” and or 4-1/2” tubing string, 
10K psi rated test packer (retrievable) which are under the scope of supply of 
OIL.  

 
2.5.8 Optimum acid treatment /fracture design will constitute a significant part of 

this scope covering pre & post stimulation requirements. 
 

2.6 Step-2: Design of optimal acid treatment /fracture. 
 

2.6.1 The fluid designs should be made with the consideration to minimize the 
fracture height growth and extend the fracture length as required for 
maximizing the fracture effectiveness. 

2.6.2 Appropriate volume & composition of acid to minimize potential damage while 
creating effective reservoir connectivity. 
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2.6.3 Preparation and review of the acid/fracture stimulation program for each 
treatment. 

 
2.7 Step-3: Resources planning and mobilization. 

 
2.7.1 Contractor to provide fit for purpose rig / Vessel based Stimulation equipment 

package for acid treatment / fracturing job along with Equipment, tools, 
materials, etc. on the Rig / vessel. The operating personnel necessary to perform 
the operations will be mobilized with these equipment. 
 

2.7.2 The responsibility for the mobilization of resources of the Contractor will lie with 
the Contractor. 

 
2.7.3 The information and planning in this regard will be reviewed with OIL for 

execution as per plan. 
 

2.7.4 Supervise site preparation, pre-operation checking of their equipment planned 
to be used by the contractor. 

 
2.7.5 All fracturing / storage tanks will be on board the Rig / vessel. Arrangements 

to be available for their proper cleaning. Raw operational water for the job will 
be provided by OIL. Timely advance intimation of requirement to be given for 
same by the contractor. 

 
2.7.6 Laying of lines, Coflex hoses and connecting from contractor equipment spread 

to well, will be done by the contractor with their manpower. 
 

2.7.7 Normally, handling equipment and logistic support like crane, supply boat etc. 
required at offshore for the job will be arranged by OIL. The limiting capacity of 
the Rig Crane will be 50 Tons at 40 ft distance. 

 
2.7.8 OIL will arrange boarding and lodging arrangements on the offshore rig location 

and on the vessel for contractor personnel. To and fro transportation of 
contractor’s personnel / equipment to the rig / vessel location will be done by 
OIL. Only in special circumstances supply boat / chopper etc. be provided by 
OIL for urgent supplies pertaining to modular 10 k psi rating stimulation 

equipment package. 
 

2.7.9 Contractors will arrange at its own cost for the followings but not limited to  
 

• Handling equipment and logistic support for Coflex hose(s) loading into the 
vessel, if required. 
 

• Hose support/hanger, if required, and associated equipment (e.g. I-beams, 
ISO locks and sockets etc.) for installation on the Rig/ Vessel. 

 

• Contractor will also provide loading analysis, during pumping and idle 
condition to confirm the suitability of hose support /hanger. 

 

• for any services and equipment required for any modification/welding 
required on the vessel / rig. 
 

• Gas free certificate from statutory authority required if any for any welding 
on the vessel / rig. 
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• fit for purpose services required for NDT testing & Pressure Testing, if any. 
 

• clamps and fastening equipment required for laying and securing pumping 
line. 
 

• fit for purpose convertor for getting PDHG gauge data into Stimulation Data 
Acquisition system. 
 

• for collection and disposal of effluent, leftover or during jetty based testing, 
from Vessel at Jetty/Dock 

 
2.8 Step-4: Acid treatment / Fracture job execution and Supervision 
 
The contractor has to perform acid treatment/fracturing operation as per design 
approved by OIL (Step-2) and to achieve this: 
 
2.8.1 Perform acid treatment /fracture as per design requirements and safety 

procedures. 
 

2.8.2 Ensure optimal pumping for acid treatment /fracture and that the design 
criteria are met. 

 
2.8.3 Provide on-site document on critical parameters (rates, pressures, additives 

injection), submit field execution report upon job completion.  
 

2.8.4 Provide quality control for all technical data, chemicals, etc. to ensure optimal 
acid treatment /fracture and design criteria, rig up and supervise, pre-operation 
checking of equipment. 

 
2.8.5 Supervise implementation of pumping schedule that includes appropriate 

diagnostic stages (multiple ISIP’s, step down rate test, pump-in/ shut-in, pump-
in/ flow-back, etc.). 

 
2.8.6 Share with OIL the interpretation based on the planned treatment design. 

 
 

2.9 Step-5: Post Treatment activities 
 
The contractor has to 
 
2.9.1 Analyze post acid treatment /fracture data. 

 
2.9.2 Design, execute and monitor post job activities like CTU cleaning e.g. cleaning 

of debris from Well bore by circulating suitable fluid with High Pressure 
pumping unit thro’ Coil tubing, milling of cement plugs using CT, clearing of 
isolation sand plugs, flow back monitoring, post job nitrogen activation if 
required etc. till conclusion of well testing in consultation with OIL as against 
the already provided plan. Services for Nitrogen Pumping System shall be 
provided at Rig by OIL. 
 

2.9.3 Provide a comprehensive report of all related treatment data and acid treatment 
/fracture operations within 3 days from the completion of Operations incase the 
job is in next higher up zone and within 5 days incase next job is in another 
well. 
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2.9.4 Review the acid treatment/fracture operations and post treatment analysis and 
to present the results of the acid/fracture treatment to OIL at Kakinada. 

 
2.10 Material, Supplies, Services to be furnished by Contractor. 

 
2.10.1 Acid/Fracturing Chemicals, additives etc. (to be consumed in the well during 

the Job).  
 
Following are the generic list of the chemicals required for the Acid /stimulation 
/ fracturing jobs. Contractor is required to mobilize the required chemicals 
based on the temperature range of the well at site for the fracturing job. 
However, bidder can add any other chemicals if the same is necessary for 

successful operation of fracturing the wells. 
 

Sl. No Material 

1 Surfactant 

2 Well Bore Cleaning agent 

3 Hydrochloric Acid 

4 High temperature Acid Corrosion Inhibitor for acid job 

5 Iron Control Agent 

6 Mutual Solvent 

7 Scale Inhibitor 

8 H2S Scavenger 

9 Acetic Acid 

10 Soda Ash 

11 Hydrofluoric Acid 

12 Any other chemicals required for successful operation 

 
2.10.2 The contractor should provide a complete list of chemicals required for offshore 

Wells i.e., for temperature up to 300°F, which, in the opinion of the contractor, 
may be required for efficient work/service. They should also provide a realistic 
list of quantity of material requirement for 3 zones in each of the 2 wells plus 
optional 1 well considering about 400 bbls of fracturing fluid as basis for each 
object in a well. Payment will be made according to the actual consumption of 

acids and chemicals as per Price Schedule; consumption will imply the quantity 
of fluids pumped into the well. If two zones are fractured / treated together, 
then it shall be treated as one job. 

 
2.10.3 Contractor to take adequate care for Chemical / Acid storage and handling, that 

there is no ingress of foreign particles. It is Contractor’s responsibility to make 
proper arrangement for safe storage of chemicals / acids on board the offshore 
location for acid / fracturing jobs. 
 

2.10.4 Any other down hole equipment, tools, consumables and services etc., not 
mentioned above but required for successful post treatment activation/cleanout 
job is also in the scope of bidder. 
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Attachment-II 

 
BROAD SPECIFICATIONS OF MODULAR STIMULATION PACKAGE AND CTU - 

FPU EQUIPMENT AND SERVICES 

A. ACID TREATMENT/ FRACTRING SPREAD LIST FOR STIMULATION 

The Modular stimulation package (Acid / Fracturing) need to have the following 
broad specifications but not limited to: 
 
1. High Pressure Pumping System: 

a) Minimum required quantity of High pressure intermittent service pumps 

rated at minimum 10000 psi working pressure capable of delivering at least 
4000 HHP (total) and capable of pumping sea water/drill water and acid 
slurry at a minimum total rate up to 25 bpm. To accommodate the equipment 
on the limited space of vessel / Rig. Proper fluid ends rated to minimum 
10000 psi capable of pumping at the desired rate up to 25 bpm. 

b) In addition to the above, One High pressure intermittent service pump 
capable of all types of stimulation chemicals, acid slurries, Diesel, Water etc. 
The pump should be rated at 10000 psi (Minimum) cold working pressure. 
The pumps should be complete with suitable fluid ends for pumping 
stimulation fluids / cleanout fluids at low rates / during CTU jobs (@ 0.4-2 
bpm) etc. 

c) The pumping infrastructure should be complete in all respects in regard to 
1502 – 2” OD (1.8” ID) & 1502 – 3” OD (2.75” ID)/ 4” OD (all pressure rated) 
treating lines suitably arranged in manifolds compatible for offshore 
operations. 

d) Set of separate High pressure 10 K Treating Iron on board for operations 
including acid / fracturing / CTU cleanout / activation respectively. 

e) Remotely operated and equipped with emergency kill system. 

f) Equipped with adjustable pressure limiting system. 

g) Fitted with spark arrestor. 

h) Marine / Air coolers 

i) Spare fluid ends should be available for interchangeability as & when 
required as per operational requirement of hydraulic fracturing. 

j) All iron to be rated to minimum 10000 psi working pressure and 
manufactured to NSI/ASME A333 GD6/B31.3 

 
2. Acid System 

 

• Will consist certified marine portable tanks for Acid storage & treatment. 
 

• Shall have Capacity to handle about 400 bbl of acid slurry during a single 
job. 

 

• Capable of storing and transporting acid required for stimulation jobs. 
 

• Appropriate system to neutralize the flowback fluids post acid treatment. 
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• Any other equipment / system required for successful job completion. 
 

3. Diesel Tanks 
 

• Capacity: As per requirement 
 

4. Sea Water System 
 

• Centrifugal Pump 50 bpm X 1 Nos 
 

5. Stimulation Control System 
 

Stimulation Control Panel for remote operation of all the mixing, dozing, 
pumping and display monitoring system with auto mixing, pumping and 
dosing facilities.  Chart Recorder or Suitable system for recording pressure, 
rate and density during the treatments to be available. 
 
Integration of following stimulation operational parameters with online 
monitoring and recording will be made available: 
 
(i) Data acquisition (Pressures-Tubing & Annulus) from the Rig should 

be integrated into stimulation data acquisition software. Sufficient 
length and properly insulated cables to be provided for Rig to monitor 
such data. 

 
(ii) Data acquisition and recording will have the capability to integrate 

PDHG data with onboard data acquisition system. 
 
Electronic Data Acquisition System will be: 
 

• PC based. 
 

• Capable of relaying real time data via Company communications 
network. 

 

• With the capability to send ASCII treatment data to external computer. 

 

• Monitor (ability to record pump injection rates and pressure at 1 
second sampling), control the fracture operation. 

 
 

• Flow meter (independent of blending equipment). Each Flow meters 
installed in the pumping system must have back-up. 

 

• Capable of integrating PDHG data. 
 

6. Laboratory and Tool container 

 

• Stimulation Lab for QA/QC of all the various stimulation chemical / 
Acid. Stimulation Lab should be equipped with, weighing balance 
(offshore), Fume hood, Water Bath (Min. 5 Litres), water analysis kit 
which includes Total hardness, chloride, alkalinity, Iron and 
Sulphates, Hydrometers (0.8-1.2 SG), pH Meters, pH strips, Syringes, 
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Surgical gloves, Weigh boats, , Measuring cylinders, beakers, 
Thermometers 100°F – 300 °F etc. 

 

• Lab ware should be in both glass and plastic for arrange of volumes, 
funnels, Spatulas, Sample holder box welded to place, furnishing for 
offshore, sample bottles, Lab PPE, sand sieve, pH calibration kit. 
 

7. Wellhead tools: 

I. Tools compatible to existing Flow head with following specs: 
 

• Handling sub top - 6-1/2 " 4 -ACME OTIS 

or 

• Compatible crossover 6-1/2" -4 ACME OTIS pin to 6-1/8" - 4 Acme 
Elmar box  

II. Any other Wellhead adapter/flanges, as per bidder’s design if required. 

 
III. Coflex Hoses 

 

• 2 each 4” or 3” 1502 Weco connection or size appropriate for pumping 
rate up to 25 bpm out of which one coflex hose may be kept in  shore 
base as contingency. 
 

• Minimum 10000 psi working pressure 
 

• Capable of handling upto 25 bpm 
 

• Minimum 300 ft long 
 

• All coflex hoses should be fitted with Fixer/Hook for holding & lifting 
by cranes for rig up & rig down 

 

• Coflexip hanger (2 each) and associated beams for installing on Rig 
platform 

 

• 2 no. of Hydraulic disconnect. 
 

• Have compatible valve on the reeler to connect pumping equipment. 
 
However, with known well fluid parameters (H2S, CO2), OIL, at its option may 
utilize either / both the 4” ID or 3” ID coflexip hoses & attached treating 
lines/ manifolds as pumping lines. 
 
The location for the hose hanger will be on the Rig deck. 10 K hard-line should 
be installed from Hose-Hanger point to the rig-floor and same needs to be 
fastened by multiple Clamps. Fastening of clamp for hard line will be Bidder’s 
responsibility. 
 

IV. Miscellaneous 
 

• Annulus and tubing /casing pressures gauges complete with back up 
transducers. 
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• High pressure wellhead memory gauges with minimum 1 psi 
resolution and 1-2 sec sampling for a duration of 48 hrs. 

 

• Portable radios for two way communications. 
 

• Complete set of hoses as required by the specified equipment. 
 

• Inline pH meter. 
 

• Equipment required for carrying out restricted flow at Max envisaged 
pumping rate for planned operation time. 

 

• Any and all other equipment required to complete the scope of work 
described. 

 
Note: 

a. Transfer system from HSD tank to stimulation system (HP pumps) to be made 
available.  
 

b. Proper safety tie-up system will be available for all treating lines rigged up 
during high pressure operations. 

 
c. All the feed pumps, recirculation pumps and sea water pumps will be 

dedicated for the intended purpose and will not be used to handle any other 
fluid pumping system. 

 
d. All the Radiators and heat generating sources will be installed away from the 

accommodation area. 
 

e. All the pathways, escape routes, chemicals, tanks, pumps and other 
equipment will be clearly marked and displayed. 

 
f. Broad stimulation systems should be capable of independent operations. 

 
g. Instrument air can be made available from Rig/vessel. Diesel powered air 

compressors of suitable capacity with backup are to be arranged by 
contractor for the pneumatic applications if required. All the accessories like 
hoses etc. are to be arranged by contractor. 

 
h. Filtration units of suitable capacity are to be arranged by contractor for 

filtering the water going to be used for preparation of fracturing fluid. 
 

 
B. COIL TUBING EQUIPMENT SERVICES 

 
1. General 

 

Provision for onshore testing will be available at the Shore Base and the Offshore 
Drilling unit to conduct complete pre-start check before lowering the coil tubing 
down hole. Quality packaging of tools should be according to relevant standards 
and specifications. The Bidder should provide a list of service and test requirements 
on their tools and complying standards. 
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Tools/ equipment deployed will be of the latest version/ technology, so that, the 
project can be completed in the shortest possible time and execution of the job will 
be of state of art technology. 
 
The bidder will submit the Safety Manual and Operating Procedure Manual, well in 
advance to OIL for approval. The Bidder will also submit an equipment / tool 
preventive maintenance system to exhibit a pro-active/ predictive system to avoid 
unforeseen down time. The Bidder will provide detailed catalogue, description, 
operational instruction and clarifications with sketch of each equipment / tool to 
enable proper utilization. 
 
Bidder have to ensure that adequate quantity of equipment and tools (Means 
Primary and back up are available for the duration of the project and to take care 
of any contingency besides service turn-around time on the tools. 

 
• In case of equipment failure, the Bidder should ensure immediate 

repair/replacement upon notification by Company. 
 

• In case of tool loss or damage, the Bidder should arrange for its immediate 
replacement so that operations are not delayed / affected. 

 
The Bidder must provide detailed specification of equipment/sensors along with the 
catalogue and also all the features available in their tools. The Bidder will indicate 
limitations of their tools/sensors such as temperature, pressure and discharge 
limitations. 
 
Bidder will submit a detailed mobilization schedule within 7 days of issuance of 
mobilization notice against the services under awarded contract. 

 
1.1 Well Data, Fluid and Reservoir and Rig Information 

 
The main reservoir fluid of Andaman Offshore Block is Gas and the Maximum Depth 
of the wells can be around 4500m. The wells can be Vertical, Deviated or Horizontal 
depending on the well objectives. 

 
1.1.1 String 

 
The planned string is summarized below 

 

DST / Completion String: 4 ½”, 17 PPF, Gr. T95, LT 6 & 

3 ½”, 12.95 PPF, Gr. L80, LT6 

 
1.1.2 Crane Lifting capacities 

 
The limiting capacity of the Rig Crane will be 50 Tons. The limiting capacity of 
the Crane at jetty will be 30 Tons with 29 m radius. Bidder will verify that 
equipment in functional specification do not exceed the lift capacity and have 

sufficient protection to avoid damage during lifting, transport, mobilization and 
demobilization operations. 
 

If, CT Reel with CT Pipe exceeds the lifting capacity of crane, bidder should 
provide alternate arrangement for CT Reel lifting at no extra cost to company. 
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1.2 Coil Tubing Operating Scenarios 
 

Following are the scenarios, but limited to, where Coil Tubing may be used: 
 

a. Nitrogen lifting of wells during testing or cleanout  
b. Acidization & Acid spotting 
c. Fishing 
d. Milling/ Drilling Bridge Plug & Cement 
e. Scale/ Wax/ Hydrate removal 
f. Cutting tubular or cut to release packers 
g. Well Killing 
h. Change over the fluid 

i. Cementing 

 
OIL reserves the right to change the Well Plan / Well design and the selected 
Contractor will ensure that they are fully equipped to meet the operational 
requirements in consultation with OIL. No separate payment consideration will 

be made for operations due to the above change other than as in price schedule. 
 
Bidder is requested to provide BHA tools list and price of tools for each scenario 

if not mentioned in the price schedule. 

 
1.3 CODES AND STANDARDS 

 

The following specifications will apply to Bidders equipment and maintenance 
practices where applicable. Bidders will comply with these standards, latest 
edition. 

 
• API RP 16ST Coiled Tubing Well Control Equipment Systems 

• API RP 5C7 Recommended Practice for Coiled Tubing Operations in Oil and 
Gas Well Services 

• NACE MR-0175 Sulphide Stress Cracking Resistant Materials for Oilfield 
Equipment 

• API Spec 6A Specifications for Valves and Wellhead Equipment 

• API Spec 6H Specifications for End Closures, Connectors and Swivels 

• API Spec 16C Specifications for Choke and Kill Systems 

• ASME Boiler and Pressure Vessel Code 
 

In addition to the above, Bidder will comply with all applicable ASTM codes for 
materials supplied for the duration of the contract. 

 
2. EQUIPMENT 

 
2.1 Minimum Requirements 

 
Bidder will provide all equipment necessary to carry out the jobs specified in the 

Scope of Work above and described elsewhere herein. The company has 
suggested an indicative equipment list in the Scope of Work. The company may 
decide to use a part of the equipment as dedicated package. In case of high 

mobilization time for Call out packages, such offers are likely to be rejected. 

 
2.2 Additional Equipment 

 
The entire Bidder’s proposed additional equipment and tools may be included 
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as Attachment. 

 
2.3 Maintenance 

 
Bidder will perform all the maintenance operations immediately after the 
equipment and tools are de- mobbed and keep them in fit for purpose for 

subsequent mobilization. It will be the responsibility of the bidder to have 
sufficient no. of crew/personnel at their base/ yard/ware house for the said 
maintenance job. All costs pertaining to such maintenance will be borne by the 

bidder and will not be invoiced to the company. 

 
Upon request by Company, Bidder will provide proof of maintenance and service 

history of all item and equipment supplied. All tools and equipment lowered 
down hole should be properly tested and should be capable of running down 

hole for its full duration. Bidder will submit spares list which is going to be 
brought for the OIL job in advance. 

 
2.4 Equipment to be operational 

 
Bidder will maintain all equipment and tools in operating condition as per Global 
Standards or Regional Standards, whichever is greater and will supply all 
relevant QA/QC third party certification requested by Company. Any premature 

tripping to change faulty parts will be viewed seriously. Repeated failures and if 
the incident/ accident reporting system do not substantiate it, then the 
Company reserves the right to deduct such incidental spread cost from the 

invoice of the Bidder. 

 
2.5 Adequate stock – Equipment/consumables 

 
The Bidder will maintain adequate stock of spares to actively operate the 

equipment through the committed work program. Bidder should provide 
information of spares and critical parts (standby) to the Company representative 
from time to time. Bidder will indicate the turnaround time to nearest service 

center and offer complimentary back up if such a time is too long. For O rings 
at least 8 to 10 times back up should be available with Bidder. 

 

Bidder will maintain adequate stock of tools, spares and accessories to manage 
the operation of the Work in a remote location. The Bidder should have covered 
storage space for its tools and equipment in the vicinity of the OIL shore base at 

Kakinada. The number of tools will be based on the turnaround time between 
the rig / vessel and the shore based service center and back to the rig / vessel. 
 

2.6 Fuel for Equipment 
 

For the offshore operations the diesel/fuel will be provided by OIL. However, any 
other lubricant, hydraulic oils, grease, etc., if any, is required for its usage is 
responsibility of the contractor. 

 
Also if any fuel, oil, petrol, lubricants, if required for maintenance or any tests 
at contractors shore base is responsibility of contractor. 

 
2.7 Equipment Delivery 

 
All the items of the Coil Tubing services need to be delivered will be inspected 
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and certified by TPI at bidder’s cost. It would be bidder’s responsibility to inform 
OIL as soon as the equipment / tools are received at their Kakinada yard / Base 
for inspection. 

 
2.8 General Equipment Requirements 

 
The general Coiled Tubing (CT) equipment are outlined in this section, specific 

functional specification are located in the Scope of Work of this document. The 
Bidder should follow API 5C7 and API RP 16ST, DNV Offshore Standard OS-
E101 for all equipment supplied. 

 
2.8.1 Well Control Equipment 

 
All CT well control equipment should be manufactured in accordance with API 

16A, API 16C, and API 6A, wherever it is applicable. The selection of well control 
equipment for a given application should be conformed to the manufacturers’ 
recommendations. All well control equipment, inclusive of surface piping, 

manifolds, valves, and fittings exposed to hydrogen sulfide will be in accordance 
with NACE MR 0175 / ISO 15156.  
 

Well control hoses and connections from BOP to safe area for secondary and 
tertiary well control purpose will be fire resistant, capable of withstanding 1100 
deg C for minimum 3 minutes. Fire testing will be in accordance with API 6D. 

 
2.8.2 Coiled Tubing Injector 

 
The coiled tubing injector will be capable of generating sufficient force to pull 
(tension) and thrust (compression) force for the operations intended. CT Injector 

should have pull capacity of 80,000 lbs, Snubbing capacity of 40,000 lbs. All 
chains, sprockets and other moving parts will have safeguards to prevent 
injuries and accidents. 

 
The injector support will be adequate to prevent bending that could cause 
potential damage to the wellhead, tree or well control equipment. 

 
2.8.3 Tubing Guide Arch (Gooseneck) 

 

The tubing guide arch will have the recommended radius for well intervention 
work. The end of the tubing guide arch will be constructed to accommodate 
changing fleet angles and prevent damage to the coiled tubing. 

 
2.8.4 Reel and Coiled Tubing 

 

The reel weight with coiled tubing will have a minimum radius for 1.75” coiled 
tubing. The reel skid with accessory equipment will not exceed the crane lifting 
capacity as outlined in Crane load chart may be provided on request by bidder. 

No separate payment on fatigue of the reel or back up reel will be paid to the 
Bidder. Bidder should be prepared to operate in the well environment given 
above irrespective of the brine used in the well and without any additional 

payment consideration for such operation except as stated in Price Schedule. 

 
2.8.5 Power Supply 

The power supply will be configured to provide all mechanical, hydraulic, 
pneumatic or electrical ‘power to the coiled tubing equipment. 
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2.8.6 Monitoring Equipment 

 
The control console will have gauges to monitor critical well control parameters 

on CT well including but not limited to pipe fatigue, pressure, fluid rate, depth, 
etc. In addition a Data Acquisition System (DAS) will be required to record 
critical operational and equipment parameters. Recorded electronic Job log will 

be provided by bidder after completion of each job. All the electronic monitoring 
devices will have back-up. 
 

2.8.7 Elastomers 
 

The planned services for well intervention may include hot live oil / gas wells. 
Bidder will ensure that the BOP elastomers and grippers (two required) will be 

suitable for 300 F and 10000 psi. Contractor should verify each component is 
compatible with any corrosive fluids that might be produced from the well or 
introduced as part of the CT operation. Contractor is not responsible for flow 

back operations. However, the return fluid (Corrosive Wellbore/ Well Fluids, 
gas), if any from the well may be flowed through CT & Tubing annuls (if required). 
Hence, every component of CT including CT pipe, Injector, etc. should be 

compatible to any corrosive fluids that might be produced from the well or 
introduced as part of the CT operation. Elastomers which will be used in down-
hole equipment must have a capability to sustain to 300 deg F. 

 
2.8.7.1 Elastomer Selection 

 
Elastomer selection criteria will include the following performance parameters: 
 

• Rapid gas decompression 

• Chemical compatibility 

• Temperature performance range 

• Extrusion resistance 

• Abrasion/erosion resistance and 

• Pressure rating 
 

Bidder should refer to API 6J for additional information on testing of oilfield 
elastomers. 

 
2.8.7.2 Rapid Gas Decompression (RGD) 
 

Ram seals are vulnerable to RGD in well interventions. The decompression rate 
below 1,000 psi is critical. The bleed down rate should follow manufacturer’s 
recommendations to avoid RGD and resulting seal failure. 

 
2.8.7.3 Temperature Performance Range 

 
The elastomers must perform across the range of temperatures encountered 

during operations Bidder should be aware of critical operations where 
temperature range changes typically occur: 
 

• Ambient temperature extremes before, during and after the operations 

• Wellbore temperatures 

• Bleed down operations causing cooling due to the Joule Thompson effect 
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• Heated treatment fluids 

• Cryogenic fluids 

 
2.8.7.4 Operational Procedures 

 

Bidder should be aware of procedures to maintain temperatures within the OIL 
requirements. The following options should be considered where applicable and 
proposed to OIL during pre-job planning of well intervention activities: 

 
• Continuous injection of cooling fluids (in hot environments) or heated fluids 

(in cold environments) across the well control stack rams and piping, and 

• Controlling the external operating environment of the well control stack and 
piping. 

 
2.8.7.5 Abrasion/Erosion Resistance 

 
Bidder will provide recommendations to minimize the effects of abrasion and 

erosion of elastomers, Bidder will ensure the material selected for the well 
control stack and the stripper are appropriate for the operation, rams are 
retracted and out of the fluid flow path. 

 
 

The strippers will be suitable for abrasion by pumped fluids, sand cleanouts and 

milling operations. 

 
2.8.7.6 Pressure Rating 

 
All elastomers will be suitable for the pressure rating of the equipment 

component in service. 

 
3. EQUIPMENT SPECIFICATIONS 

 
3.1  General 

 

OIL’s equipment requirements for Coiled Tubing Services will be suitable for safe 

and efficient operations. The following equipment specifications are designed to 
meet the planned mechanical and pumping applications anticipated mentioned 
in Scope of Work. Bidder will propose any equipment required and not specified 

in the tender, such proposed equipment will comply with applicable API/ISO 
standards. The surface and Down hole tools will be fit for purpose. Any 
omissions by OIL does not relieve the Bidder from following manufacturer’s 

recommendations or/and sound industry practices. Any deviations from the 
equipment specifications or recommendations to improve efficiency and 
complies with OIL well control requirements, pressure requirements and 

material requirements should be submitted for OIL’s consideration. 
 

3.2 Coil tubing Units 

 
3.2.1 High Pressure Nitrogen Unit (Will be made available through OIL’s 

existing Well Testing Services) 

 
3.2.2 High Pressure Coil Tubing Unit 
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I) Coil Tubing and Reel  

 
a. The Coiled tubing Reel will have the following requirements 

 

• 2” WECO 1502 Union connection. 

• Reel swivel and stub shaft will be rated to 10,000 psi working pressure. 

• Friction Wheel depth counter or encoder with mechanical backup 

• Coiled tubing string and reel will be skid mounted with lift and crash 
frame to prevent damage during lifting, loading and unloading and 
transportation from shore base to offshore location and vice versa. 

• The CT reel should be equipped with a hydraulic brake system and a 

mechanical backup system in the event of loss of hydraulic power. 
 

b. Reel capacity will be sufficient height and width to accommodate 4500 meters 
of 1.750” coiled tubing and allow for two inches of freeboard. 
 

c. Coil Tubing OD & length to be 1.75” x 4,500m. 
 

d. Metallurgy of CT pipe should meet standards API 5 ST (5CT-5C7), NACE 
MR0175 

 
e. Suitable for well condition stated before (Section: 1.1.1) 
 

f. High pressure coiled tubing with grade 90,000 lbs yield strength (minimum). 
Wall thickness of coiled tubing must be computer simulated and selected to 
suit operational requirement. 

 
g. Burst & Collapse should meet the API RP 5C7 standards and the Max 

anticipated wellbore condition calculated by CT vendor for well condition 
stated before (Section:1.1.1) 

 
h. The method of welding the Coiled tubing will be bias welded. No butt weld is 

allowed. 
 

i. The CT should be designed as per API 5C7 Standard. 
 

j. Bidder need to provide the weight of the Reel with 4500m length of 1.75” Coil. 
 

k. Bidder needs to maintain & provide Backup reel & CT String without any 
extra cost to the company so as to avoid interruption/delay in the Operations. 

 
l. Bidder should have Yard Spooler, Capable of removable spools, ability to 

spool off working reel and swap to new spool to working reel. 

 

II) Pressure Control Equipment 

 
All of pressure control equipment must be connected by API flange rated to 

10,000 psi. This also applies for tree adaptor flange and riser. BOPs, 10,000 psi 
WP (minimum), suitable for 300 F. 

 
Coil Tubing BOP 
 

a. The standard BOP configuration will be a quad described top to bottom, and 
their functions: 
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i. Blind ram – seals the wellbore when the CT is out of the BOP 

ii. Shear ram – cuts the CT and seal the wellbore. 

iii. Slip ram – supports the weight of CT hanging below it 

iv. Pipe ram – seals around the hanging CT 

Combi BOP system will also be acceptable. 

 
b. The design, maintenance and certification should be as per API RP 16ST. 

Bidder should refer to API 16ST Paragraph 4.2.6.6 for the well control stack 
configuration and acceptable barrier requirements. The seals of BOP and 
Stripper should be rated for 300 deg F. 
 

c. Dual combi BOP will be installed first on DP/flow-head and frac tree. 
 

d. Kill ports will be available in the stack. 
 

e. Kill port, each kill port on quad or combi BOP to be equipped with double 
isolating gate/plug valves. Those valves are flange connected and remote 
control. 

 
f. Flow cross to be installed between BOPs. Each side of flow cross must have 

1 flanged remote-operate hydraulic & 1 manual flanged gate valves. 

 
Stripper (Packer or Stuffing Box) 

 
a. OIL requires two single strippers to be available for most planned operations. 

For high pressure operations and jobs where abrasive fluids are circulated to 
surface two single strippers or a dual stripper will be required with a radial 
secondary stripper, (Optional). The hydraulic stripper pressure will be 
maintained regardless of prime mover operation. A backup system 
incorporating a hand pump or air pump system will be used 
 

b. The Stripper will have the following attributes: 
 

• Suitable for 10,000 psi working pressure (static) when coiled tubing is 
stationary 

• Stripper elements suitable for 300 deg F surface temperature 

• Flanges connections in accordance with API 6A 

• Side Door access for ease of changing out rubber seals 

• Injection port to enable injection of inhibitors and / or lubricants 

 
Injector Head and Control Cabin 
 

a. The injector head should be for the 1.75” coil tubing. 
b. Injector size should have ability to fit with the available Track Stack (Jacking 

frame). Bidder shall arrange compatible adapter for NOV supplied Track 
Stack Jr (8x8) Tower Package, if required, with no extra cost to OIL. Bidder 
can get the details of jacking frame from OIL. 

c. The injector head will have the following attributes: 

• Control Cabin Unit should be Zone-2 Compliance. 

• Injector Head unit should be Zone-1 Compliance. 

• Ability to apply sufficient dynamic axial force to the CT to control 
movement into or out of a well 

• Sufficient traction to avoid slipping on the CT 
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• Sufficient static force to hold the CT when stopped 

• Depth Counter 

• Injector Head c/w swivel strut-support-gooseneck & support frame, 
complete with suitable anti-bulking guide. 

• Two independent depth measurement devices required 
 

Coiled Tubing Power Pack 
 

a. The power pack must be suitable to supply relatively high-volume, low-
pressure hydraulic fluid to dynamic equipment (injector head and reel) and 
relatively low-volume, high- pressure hydraulic fluid to static devices 
(stripper and BOPs). 

b. Power Pack should be Zone 2 Compliance. 
c. All power packs must be equipped with accumulator with sufficient pre-

charged pressure and hydraulic volume enough to activate a full close-open-
close BOP’s cycle. Bidder will supply a power pack with a diesel engine. 

 
Coiled Tubing Lifting Frame (CTLF) 
 

a. Should be modular design to meet required Tension capacity, structural 
integrity and heave compensation. 

b. Should have specific connection points for attaching the coiled tubing 
injector head, top drive system, and other relevant equipment. 

c. Should have the mechanisms for lifting and lowering the coiled tubing 
incorporated features like hydraulic cylinders, winches, or other lifting 
systems. 

d. Designed and certified to meet industry standards and regulations, such 
as DNV 2.7-3 (for lifting), API 8C (PSL-1), and potentially ABS or DNV-GL 
certifications. 

 
Other Requirements 
 

a. Tubing Guide Arch (Gooseneck) will have the recommended radius for well 
intervention work with 1.75” CT. The end of the tubing guide arch will be 
constructed to accommodate changing fleet angles and prevent damage to 
the coiled tubing. 

 
b. Bidder will provide Quick latch Connections to facilitate safe and efficient 

operations where possible. Bidder will provide technical information on any 
proposed connections recommended above the stripper, to makeup with 
wellhead or drill pipe or stabbing into the BOP stack. 
 

c. Bidder Will provide Quick test sub, 2 nos. for easy connect and disconnect of 
stripper to BOP and will save time between the job by providing pressure 
integrity in CT stack by means of testing seal, with proper testing equipment 
only in instead of testing whole CT stack. 

 
3.2.3 Crossovers 

 

Bidder will deploy sufficient numbers of crossovers (minimum two) 3 ½”, 12.95 
PPF, Gr. L80, LT6 tubings and Well test Flow head to coil Tubing BOP API 
flange rated to 10,000 psi suitable for well condition mentioned in SOW. T 
connections of the flow head, Drill pipe 3 ½” and 4 ½” Tubing, Flow tree are as 
follows: 
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• 3½” Tubing: 12.95 ppf PH – 6 tubing. 

• 4½” Tubing: 17 ppf PH-6 

• Flow head top/handling sub top - 6-1/2" - 4 - ACME OTIS- Box, 10K 

• Wing: 3” FIG 1502 

 
Bidder will also provide following X-overs: 
 

1. X-over from External Connector to TIW valve in case of CT Cutting 
2. TIW to 1502 in case for Pumping Operation for CT Cutting 
3. X/O: 3-1/16” x 4-1/16” Flange Connection 10 K API Flange- 3 nos. 

   
a. Any other crossover that may require for successful execution of the intended 

operation. 
b. The pressure rating of the crossover will be 10,000 psi 
c. The temperature rating of the crossover will be 300 deg F for down hole usage 

& 250 F for surface usage 
d. The crossover should be suitable for sour service and compliant with NACE 

MR 01 75 
e. All applicable ASTM / API standards will have to be complied with. 

 
3.2.4 Coil Tubing Down hole Tools 

a) Down hole Tools compatible with 1.75” CT including but not limited 

to: 

• High pressure CT connector. 

• High pressure double check valve. 

• Motor Head Assembly Knuckle joints 

• Straight joint/ Sinker Bar 

• Disconnect sub – shear & hydraulic release 

• Jetting nozzle 

• High pressure jetting service 

• Rotating jet service 

 

b) Coil Tubing Fishing Package 

• Dual Acting Hydraulic Intensifier 

• Dual Acting Hydraulic Jar (flow activated or reset by Pumping) 

• 2.5” Hydraulic release JDC overshot for 1.375” external fish neck 

• 2” Hydraulic release JDC overshot for 1.375” external fish neck 

• 2.5” Hydraulic release GS pulling tool for 1.81 – 1.83” internal fish neck 

• 2” Hydraulic release GS pulling tool for 1.38”-1.40” internal fish neck 

• 1.5”, 2.25”, Hydraulic release JDC overshot for 1.375” external fish neck 

• 1.5” Hydraulic release JDC overshot for 1.185” external fish neck 

• Bowen Overshot 

• Overshot Skirt/ Cut-lip housing 

• CT to slick-line crossovers 

• 2.5”, 2.25”, 2” Super Magnets 

• 2.5”, 2.25”, 2” Pump Through Magnets 

 
3.2.5 Coil Tubing Specialized 

 

a) Down hole Tools 
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• CT Services for sand / debris / scale / organic deposit removal / 
Cleanout with suitable fluids and tools 

• Abrasive jetting tools 

• Bi-Directional Jar / Hammer 

 

b) Coil Tubing Milling Package 

 

• Suitable Milling Motor Package (300 Deg F and 10 K usable in OIL well 
condition & usable fluids (ZnBr2, CaBr2, CaCl2, KHCO3, Cs Formate, 
WARP) 

• 2.5” Inserted Mill 

 
Required Down hole tools should be rated to 300 Deg F, 10,000 psi Working 

Pressure, suitable for Sour Service. 

 

c) CT Dart and Dart Catcher 

 

• 1.75” Wiper darts – for cleaning the ID of the CT after pumping cement 
slurry 

• Dart Catcher – to capture the dart at the end of the string 

• Dart Launcher – to load the darts into the CT string 

• Back Pressure Valve – allows the heavier cement slurry to be “laid” into 
the well instead of u- tubing. 

 
Note: The equipment listed above is based on previous experiences and Company 
best understands of the requirements. However, the Bidder should highlight and 
propose any or all equipment which is missed out in the list above, but which 
would be required for the CT Jobs listed in 2.3. Each of above tool mentioned in 
each category will have one primary and one B/U tool with sufficient inventory of 
spare to cover tool failure or damage situation during the Operation. 

 
3.2.6 Acid Pickling, Bull heading, Jetting and Spotting services 

 
It is responsibility of the contractor to suggest for the acid recipes (including raw 

acid, corrosion inhibitor, iron control agent, universal solvent, scale inhibitor etc.) 
based on the field and well details for pickling and spotting operations. Contractor 
is required to include any addition chemicals required i.e. neutralizer for safe 
operations. MSDS for all the chemicals suggested must be submitted to OIL. The 
contractor should make sure that the crew is equipped with suitable PPE (Personal 
Protective Equipment) while handling acid. 
 
The contractor should provide bull nose, pulsating, jetting tool and any other 
jetting tool capable of pumping acid through it. 
 
The contractor should provide facility to transfer acid and other chemicals from 
the supply boat. Any additional iron/ hose/ x-overs/ transfer pump required for 
the transfer of the acid is contractor’s responsibility. 

 
3.2.7 Pumping Services Positive displacement pump  

 

• Pumping capability: 0.7-3 BPM at 10,000 psi pumping pressure 

• Minimum 500 HHP on callout basis. 
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• Capability to pump acid, scale inhibitors, brines, corrosive fluids and any 
other chemicals required for all the jobs mentioned in SOW. 

• Pressure recording, Rate measurement option at the DAS panel with the 
capacity of chart recorder. 

• In-line flow meter for fluid rate measurement downstream of pump 
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Attachment III 

A. The Acid / Frac Stimulation Crew 
 

1.1  Base Manager: 

 

Category Function Experience 

Base Manager 

Complete Co-ordination & follow up 

of Offshore Stimulation & Marine 

Operations, maintenance of 

equipment, deployment of required 

crew, reporting & liaison with OIL 

and Lead Manager for operating the 

safety management system (SMS) as 

per ISM guidelines. Should be 

capable of analyzing the stimulation 

treatments carried out on daily basis 

and submit a report on weekly 

basis. Also, should suggest remedial 

measures for further improvement if 

any. 

Engineering degree with 5 

years of experience in 

management of stimulation 

vessel/ Rig with experience 

in co-ordination of 

stimulation 

/fracturing/Acidization 

operations under Offshore 

well along with documentary 

proof. 

 

 

1.2 The Acid / Frac Stimulation Crew Composition 

 
In addition to Base Manager, the regular minimum crew composition of the 
stimulation personnel to be deployed on the Vessel / Rig shall include: 

 

SN Category of Personnel Nos. 

1 Stimulation Engineer 1 

2 Stimulation Supervisor 1 

3 Equipment Operator 2 

4 Laboratory Technician 1 

5 Mechanic Technician 1 

6 Electronic Technician 1 

7 Helpers 2 

8 Data Acquisition Specialist 1 

 TOTAL 10 

 
Note: 
 
The deployment of personnel for Stimulation operations with vessel / Rig shall be as 
per job requirement, job location as decided by OIL. 
 
Age of Stimulation Crew should not exceed 60 years during the contractual period. 
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1.3  The Crew Personnel – Functions & Experience 
 
The stimulation personnel to be deployed by the Contractor under various categories, 
their broad functions & duties including minimum experience is indicated below 
against each of the categories. English being the official language of the Contract the 
personnel engaged should be able to communicate in English: 

 

Category Function Experience 

Stimulation 

Engineer 

Complete Co-ordination & follow up 

of Offshore Stimulation & Marine 

Operations, maintenance of 

equipment, deployment of required 

crew, reporting & liaison with OIL 

and Lead Manager for operating the 

safety management system (SMS) as 

per ISM guidelines. 

Engineering degree with 

minimum 5 years of 

experience in co-ordination 

of stimulation / fracturing / 

Acidization operations under 

Offshore well along with 

documentary proof. 

Stimulation 

Supervisor 

Overall control & responsibility of 

operations & maintenance, 

inventory management, Safety 

officer for SMS 

3 years of experience as 

Stimulation Supervisor on 

Stimulation Vessel/ Rig 

under Offshore well along 

with documentary proof. 

 

Equipment 

Operator 

Overall control & responsibility of 

operation of Acid treatment / 

fracturing equipment on the vessel 

during period of vessel deployment. 

And, Rig up and Rig down of line 

connections loading and mixing of 

chemicals, Assistance in repairs and 

maintenance of equipment. 

3 years of experience as 

stimulation operator on 

Stimulation Vessel/ Rig 

under Offshore well along 

with documentary proof. 

Data 

Acquisition 

Specialist 

Operation and maintenance of the 

electronic data acquisition systems. 

2 years of experience as Data 

Acquisition Specialist under 

Offshore well conditions 

along with documentary 

proof.  

 

 

Laboratory 

Technician 

 

 

Operation and maintenance of 

stimulation lab equipment 

2 years of experience as 

Laboratory Technician under 

Offshore well conditions 

along with documentary 

proof  

Stimulation 

Mechanic 

Maintenance of stimulation / 

marine equipment, forecasting 

requirement of spares 

2 years of experience as 

Mechanic cum stimulation 

operator under Offshore well 

conditions along with 

documentary proof. 

Electronic 

Technician 

Responsible for maintenance of 

electrical & electronic instruments 

2 years of experience as 

Electronic cum stimulation 
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Category Function Experience 

on the vessel operator under Offshore well 

conditions along with 

documentary proof. 

Helper General Assistance 

01year experience as helper 

in offshore with documentary 

proof  
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B. The CTU Crew 
 

1.1 The Crew Composition 

 
The regular crew composition of the CTU personnel to be deployed on the Rig / vessel 
shall typically include: 

 

SN Category of Personnel Nos. 

1. Coil Tubing Engineer 1 

2. Coil Tubing Services Supervisor 1 

3. Coil Tubing Operator 1 

4. Coil Tubing Operator Assistant 2 

 TOTAL 5 

Note: 
 
The deployment of personnel for CTU shall be as per job requirement, job location & 
priority of jobs to be decided by OIL. 
 
Age of CTU Crew should not exceed 60 years during the contractual period. 
 

1.2 The Crew Personnel – Functions & Experience 
 
The CTU personnel to be deployed by the Contractor under various categories, their 
broad functions & duties including minimum experience is indicated below against 
each of the categories. English being the official language of the Contract the 
personnel engaged should be able to communicate in English: 
 

Category Function Experience 

Coil Tubing 

Services 

Supervisor 

Overall responsibility of 

CTU operation, 

maintenance & inventory 

management. 

2 years of experience as Coiled 

Tubing Supervisor under Offshore 

well conditions along with 

documentary proof. 

Coiled Tubing 

Engineer 

Engineering Support 

during Operation from 

base office. 

2 years of experience as Coiled 

Tubing Engineer under Offshore 

well conditions along with 

documentary proof. 

Coil Tubing 

Operator 

Operation & maintenance 

of CTU unit and job 

execution. 

Experience (min 3 years) in 

operation of CTU for Offshore wells 

along with documentary proof 

Coil Tubing 

Operator 

Assistant 

Rig up/ rig down, general 

assistance in maintenance 

etc. 

Experience (min 2 years) in 

operation of CTU for Offshore wells 

along with documentary proof 

 
a) Personnel will be on a callout basis. Personnel should meet the global standard 

for each title. Personnel deputed on rig should have capability for maintenance 
of all CT equipment available on Rig The crew shall be responsible for the 
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following: 
 

• Perform all pre-job checks on the equipment at the base. 

• Prepare load out lists to include all parts, tools and spares of the equipment. 

• Ensure the equipment is safely packaged. 

• Ensure equipment is safely kept in Bidder’s base in proper and orderly 
manner with proper tagging. 

• Maintain adequate stock and inventory of tools and spares at the Shore 
Base to perform uninterrupted work program. 
 

b) Conceptualize needs of Company’s Testing and Completion program and pro-
actively suggest alternative means to achieve the objective. 

 
c) Personnel should have capability to operate Jack up/ Track Stack frame  

 
d) The crew supervisor should have experience of Coil Tubing Milling, Jetting, 

Fishing, Acid jobs, Frac Cleanout etc. Crew Supervisor should also have 
experience to run all tool provided by bidder. 

 
e) The crew should have experience of rig up, performing the Coil Tubing, 

Nitrogen job and Acid on Floater Rigs / Vessel as applicable. 
 

f) The Bidder will be responsible for any MOHA or other clearance for sending 
the crew offshore. 

 
g) The Crew should have an Electronic technician & Mechanical technician 

during CT Rig up to avoid major downtimes at no cost to company. Bidder to 
provide the CVs of each crew member proposed for the project and gets 
approved by the COMPANY before sending offshore. 
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APPENDIX – 1 

 
The contractor’s and OIL’s responsibilities will be as per the Matrix of Responsibilities 
provided in the bid document / Contract at Appendix 2. 
 

RESPONSIBILITY MATRIX 

 

Responsibility Matrix –Acid Treatment / Fracturing of 02 Nos of Oil/Gas Wells 

NO DESCRIPTION 
RESPONSIBILITY 

COMPANY CONTRACTOR 

1.00 Project General   

1.01 

Provision of Vessel and Licenses, clearances & 

permits for operating vessel and necessary Port 
yard at Kakinada 

X  

1.02 

Mounting, Sea fastening, Dismantling of Acid 

treatment / fracturing equipment on Vessel 

including obtaining clearances from Vessel / 

Rig class certification agency / Warranty 

Surveyor 

 X 

1.03 Rig-floor for placing CT & FPU equipment X  

1.04 
Mounting & Sea fastening of CTU – FPU 
equipment on Rig including obtaining 

clearances from Rig class certification agency 

 X 

1.05 
Provision of Offshore Drilling rig services 

including drilling / Well Testing manpower 
X  

1.06 

Provision of Packer, Frac-string (Tubing/DST), 

Sub-sea BOP, Sub-sea Test Tree, Wellhead / 

Control Head and Surface Flow-head. 

X  

1.07 Provision for Well Testing including manpower X  

1.08 Provision of surface facilities for flow back X  

1.09 

Acid treating/Frac job Design & execution, 

Supervision and evaluation of Flow back 

program 

 X 

1.10 Well Preparation/Completion Plan X X 

1.11 Well Preparation & Completion  X  

1.12 

Providing the Acid treating/Fracturing 

equipment consumables and services for Acid 
treating/Fracturing, neutralization, solvent 

treatment, scale removal jobs (as required). 

 X 

1.13 
Provision for Wire line Services for logging and 

Perforation. 
X  

1.14 
Provision of Drill / operational Water for 

fracturing. 
X  

1.15 

All stimulation equipment (Acid treating/ 

fracturing, FPU & CTU), execution and 

supervision of jobs including manpower 

 X 

1.16 
Flow back & unloading using CT, including 

well cleanout. 
 X 

1.17 
Provision of N2 with NPU services for flow-back 

operations. 
X  

1.18 Flowback plan  X 
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Responsibility Matrix –Acid Treatment / Fracturing of 02 Nos of Oil/Gas Wells 

NO DESCRIPTION 
RESPONSIBILITY 

COMPANY CONTRACTOR 

1.19 

Provision for CTU & FPU equipment with all 

tools & accessories including operating 

manpower. (CTU & FPU may be placed at Rig 

floor & FPU may be placed at Rig / Vessel). 

 X 

1.20 

Provision for down-hole equipment (if any), 
Fracturing Chemicals, Clean-up fluids related 

with fracturing and clean-up 

operation/activation 

 X 

1.21 
Provision of acid formulation along with acid 

pumper, neutralizer and tanks on the Rig 
 X 

1.22 
Preparation of Acid, Fracturing, clearing of 

sand plugs, and activation program 
 X 

1.23 
Approval of Acid program, Fracturing Program, 

Pre-Frac & Post-Frac Operations 
X  

1.24 Well Control Liability X X 

1.25 
Clean Up Liability within the vessel & rig 

including safe disposal  
 X 

2 
Preparation of Stimulation / Acid / 

Fracturing Program 
 

2.1 Review of Existing Data (as available)  X 

2.1.1 
Providing the available Drilling/ Geological/ 

other Data  
X  

2.1.2 
Providing Existing Open Hole and Cased Hole 

Log Data 
X  

2.1.3 
Providing Core and fluid samples for lab test as 

per availability 
X  

2.1.4 Well Test Data X  

2.1.5 Interpretation of the data  X 

2.1.6 Laboratory tests as required  X 

3 Operations  

3.1 Medivac, if any, up to shore base X  

3.2 Firefighting facilities  X X 

3.3 Disposal Equipment X X 

3.4 Crane with manpower at Jetty X  

3.5 Adequate Lighting for Operation X  

3.6 

Provision for Diesel Supply at the site (Vessel / 

Rig) for frac jobs and contractor’s equipment / 

units 

X  

3.7 

Provision for storage of chemicals in the Rig 

floor in rig / vessel 

i) Space for storage (sufficient for 2 jobs as per 

job requirements) Storage of chemicals and 
proppant at OIL provided Vessel / Rig 

X X 

ii) Stacking and proper coverage of chemicals, 

hardware etc. 
X X 

3.8 
Accommodation and Catering for all 

Contractor personnel on Rig / Vessel 
X  

3.9 
Transportation of the Contractor Personnel to 

the Offshore Rig from helibase 
X  
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Responsibility Matrix –Acid Treatment / Fracturing of 02 Nos of Oil/Gas Wells 

NO DESCRIPTION 
RESPONSIBILITY 

COMPANY CONTRACTOR 

3.10 
On land Boarding, Lodging, and 

Transportation of Contractor Personnel 
 X 

3.11 
On land Transportation – Contractor’s 
equipment and material 

 X 

3.12 

Inter location Transportation of Vessel 

containing Contractor’s Equipment and 

materials 

X  
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SECTION-III (PART – II) 

(REVISED) 

 
SPECIAL CONDITIONS OF CONTRACT (SCC) 

 
Following terms and expression shall have the meaning hereby assigned to them 

unless the context requires otherwise. The expressions not defined here shall have 

the meaning ascribed to them in Section-I: “General Conditions of Contract”. 

Whenever there is a conflict, the provisions herein shall prevail over those in the 

GCC. 

 

1.0 DEFINITIONS 

 

Following terms and expression shall have the meaning hereby assigned to them 

unless the context otherwise requires: 

 

i. "Services" means the associated services to be provided by the contractor for 

supporting and carrying out drilling operations, well testing and well 

abandonment in accordance with the “Scope of Work” mentioned at Section-II 

in this Contract but not limited to 

a) All equipment, consumables from Contractor required for OIL's operation 

and 

b) All equipment, spares required for servicing / maintenance of Contractor's 

Equipment, as stipulated in the “Scope of Work” at Section-II in this 

Contract. 

ii. “Drilling Unit” means Anchor Moored Semi-Submersible Drilling Unit 

complete with pumps, power packs, drilling equipment and other accessories. 

iii. “Vessel” means Offshore supporting vessel designed for logistical support of 

offshore oil and gas platforms with deck area for performing offshore operations 

like loading, transport, execution of intended services. 

iv. Company means hereafter as “Oil India Limited”. 

v. "Operating Area" means those areas in Andaman Basin offshore in the East 

Coast offshore Indian waters in which the company or its affiliated company 

may from time to time be entitled to conduct drilling operations. 

vi. "Location" means the surface coordinates as specified in the Contract and 

other places, on/under/in or through which the services are to be executed by 

the Contractor provided by the company for working space or any other purpose 

as designated hereinafter as forming part of the location. 

vii. “Shore Base” means the logistics support base where the Contractor’s, 

Company’s and Company third party personnel and equipment will be shipped, 

stored, maintained and delivered to support the offshore Drilling Unit as per 

the Contract. Shore base services will be at Port Blair and Kakinada, Andhra 

Pradesh for the Andaman and Nicobar Islands wells.  

viii. “Operation Base” means the place or places, onshore, designated as such by 

Company from time to time. 

ix. "Company's items" – if any means the equipment, materials and services – if 
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any, which are to be provided by company at the expense of company and as 

listed in the Contract. 

x. "Contractor's items" means the equipment; materials and services, which are 

to be provided by Contractor or company at the expense of the Contractor 

which, are listed in section under terms of reference and technical 

specifications.  

xi. "Contractor's personnel" means the personnel as mentioned under section 

terms of reference and technical specification, to be provided by Contractor from 

time to time to conduct operations hereunder. 

xii. “Contractor's representatives" mean such persons duly appointed by the 

contractor thereof at location / Base to act on Contractor's behalf and duly 

notified in writing to the Company. 

xiii. “Day" means a calendar day of twenty-four ”24 consecutive hours beginning at 

00:00 hrs. and ending at 24:00 hrs. 

xiv. "Approval" as it relates to Company, means written approval. 

xv. "Commencement Date" means the date on which the contractor completes the 

mobilization successfully under this Contract. 

xvi. “Spudding in of the well" means the initiation of drilling of the well at the 

location after alignment and after the Drilling Unit preparation is complete in 

all respects subsequent to clearance from naval, safety, audit and the Company 

Representative. 

xvii. "Drilling Operation": Means all operations as generally understood for drilling 

Company/Gas wells, more particularly all the operations required to be carried 

out pursuant to this Contract. 

xviii. "Inter-location movement" means the last anchor racked by the Drilling Unit 

from the present well location after issuance of Rig release notice by the 

Company Representative till the first anchor dropped by the Drilling Unit at the 

next designated location. 

xix. "Facility" means and includes all property of Company owned or hired, to be 

made available for services under this Contract and as described in this 

agreement which is or will be a part of the Company. 

xx. "Certificate of Completion" means certificate issued by the Company to the 

Contractor stating that he has successfully completed the jobs/works assigned 

to him and submitted all necessary reports as required by the Company. 

xxi. “Equipment” means equipment required for Acid treating/fracturing operation 

with associated services (Acid handling, CTU & FPU) as listed in the Contract. 

xxii. “Contractor’s Base” means where the Contractor will establish camp for their 

equipment and personnel at Kakinada. The Contractor has to carry out 

maintenance for the equipment in the base camp. 

xxiii. “Acid treatment/fracturing & CTU – FPU Operation” means all operations 

required to be carried out pursuant to this contract. 

 

2.0 EFFECTIVE DATE, DATE OF COMMENCEMENT OF THE CONTRACT, 

MOBILISATION TIME AND DURATION OF CONTRACT: 

 

2.1 EFFECTIVE DATE: The contract shall become effective from the date Company 

notifies Contractor in writing (through Letter of Award) that it has been awarded 
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the contract. The date of issue of Letter of Award (LOA) by Company to the 

Contractor shall be the Effective Date of the Contract. 

 

2.2 DATE OF COMMENCEMENT OF THE CONTRACT: 

 
The Contract shall commence after successful completion of Mobilization at 

Contractor’s Shore base, Kakinada as per the mobilization schedule, mentioned 

in SCC clause 2.3, and are in readiness from all respects to commence 

operations as per the respective Scope of work and duly certified by the 

Company Representative. The next day of mobilization completion herein 

referred to as “Commencement Date”. 

 

2.3 MOBILISATION TIME AND DEMOBILIZATION: 

 

The Contractor shall mobilize the Services along with the crew, to commence 

operations as per Scope of work of individual phases and as per the mobilization 

schedule to the designated locations detailed below. 

 

Phase / Service Location Timeline 

Kickoff Meeting & Data 

Collection 

KGB Project 

Office, OIL, 

Kakinada 

Within 10 days from the date 

of Mobilization Notice. 

Acid Treating/fracturing 

Fleet including bare 

minimum consumables 

for 2 jobs 

Kakinada, 

Contractor’s 

shore base 

Within 60 days from date of 

issuance of Mob Notice 

CTU-FPU services. 
Within 75 days from date of 

issuance of Mob Notice 

Removal of equipment 
Company’s 

Shore Base 

Within 7 days from the date of 

issuance of De-Mob Notice 

 

 

2.3.1 MOBILIZATION FOR EXECUTION OF ACID TREATMENT/FRACTURING 

JOB IN 02 NOS. WELLS 

 

Post award of the contract, OIL shall issue mobilization notice for the contract 

service and following milestones activities shall be completed within the 

stipulated timeline: 

 

i) Submission of documents for equipment including residual life certification 

& maintenance records etc., consumables and manpower CV as per terms 

and condition under ToR / SoW of the tender / contract. 

 

ii) For acid treating/frac services package, the contractor shall bring and place 

all equipment within 60 days, from date of mobilization notice, at 

Contractor’s Base for on-hire survey by OIL. The Contractor shall intimate 

the Company in writing about their readiness to on-hire survey at 
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Contractor’s Base. The Company representative will carry out the on-hire 

survey / inspection of the equipment jointly with Contractor’s personnel 

within 05 (five) working days of intimation received from the contractor.  

 

Post completion of the on-hire survey of the acid treating/fracturing 

equipment, Company will provide a Vessel at Kakinada Port for sea-fastening 

of the equipment. The contractor shall complete the sea-fastening of  the 

equipment within 15 days from the date of OIL’s handover of Vessel at Port. 

 

iii) For CTU-FPU services package, the contractor shall bring and place all 

equipment within 75 days, from the date of mobilization notice, at 

Contractor’s Base for on-hire survey by OIL. The Contractor shall intimate 

the Company in writing about their readiness to on-hire survey at 

Contractor’s Base. The Company representative will carry out the on-hire 

survey / inspection of the equipment jointly with Contractor’s personnel 

within 05 (five) working days of intimation received from the contractor. Post 

completion of on-hire survey, the contractor’s equipment shall be sent to Rig 

through OIL’s provided vessel for set-up and commencing of operation. 

 

NOTE for (ii) & (iii) : Mobilization of individual service packages will be considered as 

completed on the date of successful on-hire inspection of equipment, for 

respective service packages (Acid/frac, FPU & CTU, as applicable) and acids 

including all other chemicals for minimum 02 jobs, along with necessary 

documents carried out by Company representative and/or by Third Party 

Inspection agency. 

 

iv) On-hire inspection of the services shall be done only at the Contractor’s shore 

base. In case, the on-hired equipment are not sent to vessel / rig for sea-

fastening due to any reason not attributable to Contractor, then Individual 

Service Day Rate charges as applicable shall be payable after 7 days onwards 

from on-hire survey date, e.g., in case on-hire survey is completed on Day 1, 

then Individual Service Day Rate shall start from Day 8. 

 
v) Company will certify completion of mobilization after inspection, witnessing 

hydrotest & compliance to the terms & condition of tender/contract. The date 

certified by the company shall be treated as the date of completion of 

mobilization. 

 
vi) The succeeding day of issue of mobilization notice shall be counted as day 

01 for the purposes of Mobilization period.  

 

vii) Mobilization charges are inclusive of transportation, sea/airfreight, 

loading/unloading, shipping, wharfage/ demurrage and harbour fees, port 

or airport fees, packing and handling charges, permit, import clearance 

charges and all insurance adequate to cover the shipment from the place of 

origin until arrival at Company’s Shore Base at Kakinada. 
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viii) Company shall have the option to ask for delayed mobilization of the 

services as per Contract. A minimum notice period of 30 days before the 

schedule date of mobilization shall be applicable at the time of asking for 

such delay in mobilization. Mobilization can be delayed for a maximum of 

45 days, limited to twice in the duration of the Contract. 

 

ix) De-mobilization charges shall become payable on clearance & re-export of all 

equipment from Indian Port / Custom authorities for re-export of equipment 

to Contractor’s base or Block Transfer or re-export to SEZ as permissible 

under applicable customs rules / regulations and provided Company is out 

of charge after Block Transfer or re-export to SEZ. However, Company shall 

not pay de-mobilization charges of services/tools/units/sets etc. which are 

not re-exported on completion of Contract/termination and also if the 

Contractor deploys such services/tools/ units/sets etc. against any other 

contract(s) for Company in India. 

 

The demobilization charge will include all expenses for inland transport, sea-

freight/airfreight, loading and unloading, shipping, wharfage and harbour 

fees, port or airport fees, packing and handling charges, permit or octroi 

charges (if any), export clearance charges and all insurance adequate to cover 

the shipment until arrival at Contractor’s base in the country of origin / port 

of origin. 

 

2.3.2 De-hiring of Services: De-hiring of services/tools/sets/items etc. shall be as 

follows unless specified otherwise in the scope of work of any service: 

 

a. Regular services/tools/sets/items – On receipt of notice / offloaded at 

Company’s Shore Base. 

b. Call out/optional services/tools/sets/items – After completion of job and 

upon offloading at Company’s Shore Base. 

  

Note: A kick-off meeting for mobilization shall be held within 10 (Ten) days 

from the date of issue of the mobilization notice which the Contractor should 

attend and submit the schedules along with various dates. After the kick-off 

meeting Contractor shall submit fortnightly report or any other report as 

desired by The Company showing progress in each activity of mobilization. 

 

2.4 Duration of contract:  This CONTRACT shall remain valid for a period of 

06 (six) months from the date and time of commencement, extendable by another 03 

months at the same rates and terms & conditions or for 02 wells in Andaman offshore 

blocks with a provision to extend the services for additional one well at the same 

rates and terms & conditions, whichever is earlier. However, for any ongoing job, the 

contract duration will get automatically extended till its completion. 

 

3.0 LIQUIDATED DAMAGES FOR DEFAULT IN TIMELY MOBILISATION: 

 

3.1 Time is the essence of this Contract. In the event of the Contractor's default in 
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timely mobilization & completion within the stipulated period as per SCC clause 

for commencement of operations, the Contractor shall be liable to pay 

liquidated damages @ 0.5% of the total Contract cost, per week or part thereof 

of delay subject to maximum of 7.5% of total contract cost. 

 

3.2 Company shall have at any time but after the stipulated period for mobilization, 

the right to terminate the Contract in the event Contractor fails to deploy all 

services at the designated locations within aforesaid period, without prejudice 

to any other clauses including LD Clause. The parties agree that this is a 

genuine pre-estimate of the loss/damage which will be suffered on account of 

delay/breach on the part of the contractor and the said amount will be payable 

on demand, without there being any proof of the actual loss or damages caused 

by such delay/breach. 

 

3.3 In case the Contractor fails to mobilize and deploy the services along with crew 

and/or are not ready to commence operations, Company shall have, without 

prejudice to any other provision in the contract including sub clause below, the 

right to invoke the performance security, forfeit the amount of performance 

security and terminate the contract. Apart from termination, Contractor will be 

put up on holiday of two years (CONSEQUENCES OF TERMINATION). 

 
3.4 If the Contractor is unable to mobilize / deploy the Services within the 

mobilization period specified in clauses above, it may request the Company for 

extension of the time with unconditionally agreeing for levy/payment of 

Liquidated Damages. Upon receipt of such a request, Company, at its 

discretion, may extend the period of mobilization and Company as its sole 

remedy can recover from the Contractor as ascertained and agreed Liquidated 

Damages as under of the Contract conditions. 

 

4.0 TERMS OF PAYMENT: As per the SOR clauses, subject to submission of End 

of Job Report on completion of each job. Company agrees to pay the Contractor 

for work performed/services rendered and material/equipment supplied and 

personnel deployed by the contractor as per the Scope of Work, a sum computed 

at the rates specified in the price schedule of Contract. The rates payable shall 

be firm during the entire contract period, including extension period, if any. 

Submission of Invoice: All invoices are to be uploaded through Vendor Invoice 

Management (VIM) portal only. 

 

5.0 INDIVIDUAL SERVICE DAY RATE (ISDR) 

 

5.1 Contractor shall be paid Individual Service Day Rate (ISDR) for the services for 

acid treatment/frac from the time they are mobilized at the respective 

designated locations as per the Mobilization clause 2.3 of SCC and made ready 

in all respects to start operations, during entire period of the Contract, except 

when specifically, otherwise provided for in this Contract as per the rates given 

at rate schedule. 
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In case, the equipment (Acid/frac, FPU & CTU) which require sea-fastening at 

vessel /rig are not sent to vessel/rig after on-hire survey due to any reason not 

attributable to Contractor, then ISDR Charges as applicable shall be payable 

after 7 days onwards from on-hire survey date, e.g., in case on-hire survey is 

done on Day 1, then ISDR Charges shall start from Day 8. However, if any of 

the Equipment / Tools of the above service(s) are found to be defective or not in 

operating condition as per its intended operations during hookup or pressure 

testing or startup / commissioning operations at Offshore Drilling Rig / Vessel, 

the ISDR charges shall be revoked from the date of consideration till the 

Equipment / Tools / Services are brought into operation. 

 

ISDR for acid treatment/frac equipment will not be paid for the duration when 

Charges for sea-fastening & dismantling of sea-fastened equipment are payable. 

ISDR Charges shall not be paid when the equipment(s) are offloaded from Vessel 

as per interim demobilization / demobilization notice. 

 

5.2 Contractor shall be paid Individual Service Day Rate (ISDR) for CTU-FPU 

Services from the date & time of mobilization completion and made ready in all 

respects to start operations as per instruction of the Company and as per the 

Mobilization / remobilization clause 2.3 of SCC, except when specifically, 

otherwise provided for in this Contract as per the rates given at rate schedule.  

5.3 ISDR charges shall not be payable for the duration when the OCDR charges are 

payable during operation in well for individual services. 

 

6.0 OPERATING COMPONENT DAY RATE (OCDR)  

 

Contractor shall be paid Operating component day rate (OCDR) whenever 

applicable for Acid Treatment/fracturing services and CTU-FPU Services as 

guided in SOR clause. The period shall be pro-rated to the nearest hour. 

 

6.1 ISDR shall not be payable for the duration when the OCDR Charges are payable 

for that particular service. 

 

6.2 For payment towards any ISDR/OCDR charges, the tool/equipment should 

always be available in working condition during that period. 

 
6.3 ISDR charges shall not be more than 75% of the quoted OCDR charges. 

 

7.0 SERVICE BREAK DOWN & PENALTIES: 

 
7.1 The Individual Service Day Rate (ISDR) and Operating Component Day Rate 

(OCDR) charges quoted for that particular service covered in the Acid 
Treatment/Fracturing Services or /and CTU-FPU Services shall not be paid for 
such period, that service either: 
 
i) Breaks down, 

 
Or 
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ii) is not operating or not available as per its intended operations due to which 

the Drilling unit / other services cannot perform its intended operations, 
 
Or 
 

iii) is not operating or not available as per its intended operations due to which 
the operation quality is compromised. 
 

 
7.2 A pro-rata penalty @ 25% of OCDR Charge of the respective services of shut 

down shall be imposed & deducted from monthly invoices of the contractor in 
case of non-availability of the services, manpower, tools, equipment resulting 
into shut down of Well operations and/or rig and or other services. This 
deduction shall be in addition to the zero rate for the duration of that particular 
service for which the rig has faced shut down of the operations.  
 

8.0 INSPECTION CLAUSE Company shall get the equipment of hired services 

inspected on its own or through any of the following internationally reputed 

third-party inspection agency as per the tender specifications. Company at its 

option, can nominate any one of the following third-party inspection agencies 

for inspection of various Acid Treating/Fracturing services and the cost of the 

third-party inspection will be borne by Company: a) OES, UAE b) LRDISI c) ABS 

d) Oil field Audit Services Inc., e) DNVGL NDA f) OMCI g) Any other agency 

nominated by COMPANY.  

i) Company will accept the services only after Company/nominated third 

party inspection agency confirms that the services are as per tender 

specifications. 

ii) Subject to timely mobilisation of TPI Inspector by the Company, the 

Contractor has to ensure completion of all inspection before the services 

are allowed to be positioned at the rig/designated locations.  

iii) Contractor shall confirm Completion of inspection and complete 

readiness of stipulated services in all respects, to the satisfaction of 

Company including conformity to Company tender conditions and 

specification certified by Company /third party inspection agency prior 

to commencement of contract. 

iv) Notice for inspection as per (ii) above is required to be given by the 

Contractor 7 days in advance.  

 

9.0 CONTRACTOR’S OBLIGATIONS: 

 

9.1 PERSONNEL: 

 

9.1.1 Contractor shall ensure that its personnel will be competent as required 

under the service to be provided. However, the Contractor shall provide 

details of experience, qualification and other relevant data of the personnel 

to be deployed for scrutiny and clearance by the Company before the actual 

deployment, i.e., within the mobilization period. The Contractor shall not 

deploy its personnel unless cleared by the Company. The contractor shall not 
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replace the key personnel initially mobilised during the contract period, 

except in the case of leave, illness, and resignation. 

9.1.2 The Contractor shall appoint a Base Manager as the Contractor's 

representative who must be in charge of the project and must be primarily 

based in Kakinada. However, he will be required to visit Port Blair as and 

when required. The Base Manager must have the entire power requisite for 

performance of the work. He must liaise with other service providers like 

Drilling rig, bundle service, logistics, shore base services etc., and report to 

the OIL’s Production Engineer, based in Kakinada for the proper co-

ordination and timely execution of the job. 

 

9.1.3 The Contractor will provide on regular basis, all category of their employee 

competent, suitably qualified, and adequately experienced personnel for 

necessary supervision and execution in carrying out the requisite operations 

correctly and efficiently throughout the Contract period in a professional 

manner. Personnel provided by the Contractor must observe all safety and 

statutory norms applicable to the Company and of the Contractor. Their 

performance must be to the satisfaction of the Company and the Contractor 

must be willing and ready to replace, at their own expenses, any of their 

personnel who are not found suitable by the Company. 

 
 

9.1.4 The detailed biodata of all the personnel likely to be deployed under the 

service and the number of additional personnel planned to be deployed must 

be submitted to the Company with necessary documents before engaging 

them for Company's approval. List of Expatriates and Indian personnel with 

their biodata and experience in respective areas of work shall be furnished 

within 10 days of issue of letter of award and got approved by Company 

before commencement of the work. 

 

Note: Replacement – if any during the currency of the Contract with 

equivalent qualification / experience needs Company's prior written 

approval. 

 

9.1.5 All the personnel must have requisite experience in respective fields and 

should be fluent in English language. 

 

9.1.6 The Contractor shall be solely responsible for and shall provide for all 

requirements of his personnel, and of their Sub-Contractor(s), if any. These 

provisions will include but not be limited to their insurance, medical services, 

messing, transportation (both air and land transportation), vacation, salaries 

and all amenities, termination payments, all immigration requirements and 

taxes, if any, payable in India or outside at no extra charges to the Company. 

Boarding and local transportation of Contractor's personnel during the entire 

duration of the Contract shall be arranged by Contractor at their cost. 

 
9.1.7 Contractor will immediately remove the personnel upon receiving notice from 
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the Company without hampering the operations and replace the personnel 

at the earliest, who in the opinion of Company, is incompetent, or negligent 

or of unacceptable behaviour or whose employment is otherwise considered 

by Company to be undesirable. 

 

9.1.8 All Contractors' personnel shall be conversant with Oil Field Safety and Fire 

Fighting Practices and shall comply with Company HSE norms and 

standards. 

 
9.1.9 Contractor shall provide all personal safety gears for Contractor’s personnel 

for safe working. 

 
9.1.10 Contractors deploying foreign nationals required for execution of all work 

under the Service are required to have all necessary clearances as per the 

Govt. of India regulations. 

 
9.1.11 Foreign Nationals deployed under the service should have proper work Visa 

as per the Govt. of India regulations and MOHA clearances as required under 

law. 

 
9.1.12 Fitness Certificate: All offshore going personnel should have valid Fitness 

Certificate issued by any Registered Medical Practitioner with minimum 

qualification of MBBS. The validity of the certificate should be 2 years from 

the date of issue. Contractor shall ensure to maintain valid certificates for 

everyone on board and should present the same for verification by Company 

when demanded anytime during the tenure of the contract. Contractor to 

submit the Fitness certificates issued post NIT date, at the time of 

submission of CV for approval by Company during mobilization period. 

Offshore personnel who have completed 60 years of age will need to submit 

medical fitness certificate every year.  

 
9.1.13 The quoted day rate of national and expatriate service personnel shall be all-

inclusive of their mobilization, local travel, boarding, lodging, and 

demobilization, including any remobilization. The Company shall provide 

transportation from Company designated Heli-base to the Drilling Unit 

/OSV, the Company will also provide accommodation and food while the 

personnel is on the Drilling Unit/OSV. Any day rates for personnel will be 

paid only when on the drilling unit/OSV. If any person/personnel are 

mobilized/remobilized to the Company’s Shore Base or offloaded from the 

Drilling Unit / Vessel by the Company due to any other reason or 

contingencies at the Company’s request, the Company shall pay only the 

quoted day rate which will be inclusive of local travel, boarding, lodging, etc. 

 

9.1.14 Data Integration: Contractor must have the facility to transmit their data 

with Rig’s communication system for Real-Time transmission.  

 

9.2 FOOD, ACCOMMODATION, TRANSPORT AND MEDICAL FACILITY AT 
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DRILLING UNIT: 

 

9.2.1 Food & services as per industry practice and first-aid medical service for all 

personnel on board the Drilling Unit/OSV will be provided by the Drilling 

Contractor. 

 

9.2.2 Air Logistic transportation of Contractor's and their third-party personnel to 

the offshore Drilling Unit/OSV shall be arranged by the Company. 

Contractor will have to arrange their own transportation arrangement up to 

Port-Blair airport (Company designated Heli base). 

 
9.3 CONTRACTOR'S ITEMS: 

 

9.3.1 Contractor shall provide contractor's items and personnel to perform the 

services under the Contract as specified in this document. 

9.3.2 Contractor shall be responsible for maintaining at his cost adequate stock 

levels of Contractor's items including spares and replenishing them as 

necessary. 

9.3.3 Contractor shall be responsible for the maintenance and repair of all 

Contractors' items and will provide all spare parts, materials, consumables 

etc. during the entire contractual period. 

9.3.4 The Company shall provide fuel to the Contractor’s Equipment at the Drilling 

Unit/Vessel only. 

9.3.5 Contractor will be responsible for lubricants for operation of Contractors 

equipment at Contractors cost. 

9.3.6 Contractor will be responsible for fuel, lubricant and water consumed at its 

shore base. There will be no escalation in day rates throughout the duration 

of the Contract including extension, on account of any price increase in 

fuel/lubricants, other consumables, etc. 

 

10.0 CONTRACTOR'S SPECIAL OBLIGATIONS: 

 

10.1 It is expressly understood that Contractor is an independent Contractor and 

that neither it nor its employees and its subcontractors are employees or 

agents of Company. however, Company is authorized to designate its 

representative, who shall at all times have access to the existing Drilling Unit, 

Bundle Services, Logistics, Shore Base & Fracturing Services related 

equipment and materials and all records, for the purposes of observing, 

inspecting and designating the work to be performed hereunder by the 

Contractor. The Contractor may treat Company's representative at location as 

being in charge of all Company's and Company designated personnel at 

location. The Company's representative may, amongst other duties, observe, 

test, check, examine records kept at well site by Contractor and control 

implementation of all the services provided under Fracturing Service works 

performed by Contractor. 

 

10.2 Compliance with Company's Instructions: Contractor shall comply with all 
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instructions of Company consistent with the provision of this Contract. Such 

instructions shall, if Contractor request, be confirmed in writing by Company's 

representative. 

10.3 Contractor shall arrange for transportation of all equipment, materials, 

consumables etc. from the port of importation/point of origin to the 

Company’s shore base at Kakinada and back at the end of the work at their 

own expense. Arrangement of Permits and payment of Entry Tax, if any, for 

bringing Contractor’s equipment / materials / consumables to Company’s 

shore base at Kakinada shall be Contractor’s responsibility and at their cost. 

  

10.4 All the equipment, materials, consumables etc. supplied by the Contractor to 

the Company under the contract, shall be stored in Contractor’s facilities at 

Kakinada and shall be delivered at Company’s Shore Base at Kakinada as per 

operational requirement and when instructed by the Company. 

 
10.5 Contractor should provide the list of items to be imported in the format 

specified in Proforma-A for issuance of Essentiality Certificate to Custom office 

for clearance of goods from customs at concessional (nil) rate of customs duty. 

Similarly, Contractor shall furnish list of all remaining and balance items 

imported under the Essentiality Certificate for re-export at the end of the 

Contract and prior to de-mobilization. 

 
10.6 In case the Contractor imports the equipment/materials/consumables etc. on 

re-export basis, the Contractor shall ensure for re-export of the equipment 

and all consumables and spares (except those consumed during the contract 

period) and complete all documentation required. Company will issue 

necessary certificates etc. as required. The Contractor should arrange for re-

export of equipment / materials / consumables within 10 days of notice of de-

mobilization issued by the Company. If the re-export is not completed within 

the specified period, customs duty, penalty etc. levied by customs authorities 

for such delay shall be to Contractor's account and same will be deducted by 

the Company from Contractor's bills and security deposit. Note: ‘Re-export' 

used herein or elsewhere in the Contract shall also mean and include Block 

Transfer or re-export to SEZ as permissible under applicable customs rules / 

regulations and provided Company is out of charge after Block Transfer or re-

export to SEZ. 

 
11.0 CONFIDENTIALITY OF INFORMATION: All information obtained by 

contractor in the conduct of operations hereunder, shall be considered 

confidential and shall not be divulged by Contractor or its employees to anyone 

other than company's representative. This obligation of contractor shall be in 

force even after the termination of the Contract.  

 
12.0 ASSOCIATION OF COMPANY'S PERSONNEL: 

 
12.1 Company may depute one or more than one representative (s) / engineer (s) 

to act on its behalf for overall co-ordination and operational management at 
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location. Company's representative will be vested with the authority to order 

any changes in the scope of work to the extent so authorized and notified by 

the Company in writing. He shall liaise with the Contractor and monitor 

progress to ensure timely completion of the jobs. He shall also have the 

authority to oversee the execution of jobs by the Contractor and to ensure 

compliance of provisions of the Contract. 

 

12.2 Company's representatives shall have free access to all the units of the Acid 

Treating / Fracturing services of the Contractor during operations as well as 

idle time for the purpose of observing / inspecting the operations performed 

by the Contractor in order to judge whether, in Company's opinion, the 

Contractor is complying with the provisions of the Contract. 

 
12.3 The monitoring and overseeing of the jobs under the Contract by the 

Company’s personnel / representative shall not absolve or reduce the 

obligations of the Contractor under the Contract in any manner. 

 

13.0 RIGHTS AND PRIVILEGES OF COMPANY: 

 

13.1 Company shall be entitled to check Contractor's items before the 

Commencement Date. If they are not found in good order or do not meet 

specifications as per Section II or in case of non-availability of some of the 

Contractor's items listed therein, the Contractor may not be allowed for 

commencement until the Contractor has remedied such default. 

 

13.2 To change the Acid treatment / frac program to complete or abandon any well 

at any time. 

 
13.3 To approve the choice of sub-contractors for any essential third-party 

contract, concerning materials, equipment, personnel and services to be 

rendered by Contractor. Sub-contract may be entered into by Contractor only 

after Company's approval. 

 
13.4 To check, at all times, Contractor's stock level, to inspect Contractor's 

equipment and request for renovation or replacement thereof, if found in 

unsatisfactory condition or not conforming to regulations or specifications. 

 
13.5 To order suspension of operations while and whenever: 

 
a) Contractor's personnel are deemed by Company to be not satisfactory, 

b) Contractor's equipment does not conform to regulations or to the 

specifications laid down in the Contract. 

c) Contractor's equipment turns into a danger to personnel on or around the 

rig or to the well. 

d) Contractor's insurance in connection with the operations hereunder is 

found by Company not to conform with the requirements set forth in the 

Contract. 
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e) Contractor fails to meet any of the provisions in the Contract. 

f) Any shortage in key/additional (compulsory) personnel and inadequacy of 

other personnel. 

g) Contractor is found non-compliant to HSE requirement as per Safe 

Operating Practices or applicable law. 

 

14.0 INGRESS AND EGRESS AT LOCATION: 

  

Company hereby agrees that it shall provide Contractor with all necessary 

rights to the location where the well is to be located including any permission / 

licenses as required for the performance by Contractor of all works 

contemplated by this Agreement. In the event of any restrictions, conditions, or 

limitations in Company's permit, which would affect the free right of ingress, 

egress and possession to be exercised by Contractor hereunder, its employees 

or its subcontractors, Company agrees promptly to advise Contractor in writing 

with respect to such restrictions, conditions or limitations and Contractor 

agrees to observe the same. Should any permits / licenses / Certificates - as 

applicable be delayed because of objections of statutory authorities in respect 

of Contractor's issue, the Contractor should make good and take corrective 

actions immediately and in that case no rate will be payable to the Contractor. 

Should Contractor be denied access to the location of intended operations at 

Rig / Vessel due to lack of compliance of any permits or licenses required by 

the Company, time lost as a result thereof shall be compensated at the ISDR 

for any particular service (s). 

 

15.0 DAMAGE TO PIPELINE, PLATFORMS, DRILLING RIGS OR VESSELS  

 

Contractor shall be responsible and hold Company harmless for any damages 

to pipeline, platforms, drilling rigs, vessels and damage or loss of materials or 

equipment of Company and/or other third-party materials or equipment in the 

area of operation for reasons attributed to the gross negligence of the 

Contractor, provided that Contractor’s liability shall not exceed US Dollars Five 

Hundred Thousand per occurrence. The Company shall be responsible for and 

shall indemnify and hold Contractor harmless for all amounts in excess thereof.  

 

16.0 SUBSEQUENTLY ENACTED LAWS:  

 

Subsequent to the date of issue of letter of award if there is a change in or 

enactment of any law or interpretation of existing law, which results in 

additional cost / reduction in cost to Contractor on account of the operation 

under the Contract the Company / Contractor shall reimburse / pay Contractor 

/ Company for such additional / reduced costs actually incurred subject to the 

submission of documentary evidence by Contractor / Company.  

 

17.0 RESPONSIBILITY FOR LOSS OF OR DAMAGE TO THE EQUIPMENT: 

 

17.1 Except as otherwise specifically provided in this Contract, any damage to or 
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loss of the Contractor’s Equipment (which, for the purpose of this Article 18.1 

shall be deemed to include all Contractor's and its sub-contractors equipment) 

and regardless of the cause or reason for said loss, shall be the loss of the 

Contractor its underwriters or insurers and Contractor agrees to protect, 

defend, indemnify and hold the Company, its co-licensees and its and their 

affiliate companies, agents, employees, invitees, servants, their underwriters 

or insurers (other than Contractor's) and their employees harmless against 

any claim whatsoever or responsibility for any damage to or loss of the 

equipment or property of Contractor or Contractor's sub-contractors 

furnished or intended for use in the operations herein undertaken. 

 

18.0 INDEMNITY AGREEMENTS: 

 

18.1 Contractor agrees to protect, defend, indemnify and hold Company its co-

leases, its agents, if any, its other Contractor’s and/or their employees 

harmless from and against all claims, suits, demands and causes of action, 

liabilities, expenses, costs, liens, rights in rem, and judgments of every kind 

and character, without limit, which may arise in favor of Contractor, 

Contractor's employees, agents, sub-contractor’s or their employees, on 

account of bodily injury or death of Contractor’s employees, agent, sub- 

contractor or sub- contractor’s employee or damage to said employee’s 

property as a result of the operations, contemplated hereby, regardless of 

whether said claims, demands, or causes of action arise out of negligence or 

otherwise, in whole or in part, unseaworthiness or other fault, including pre-

existing conditions of Company, its contractor’s other than the Contractor, 

sub-contractors, partners, Joint Ventures, their employees or Agents. 

 

18.2 Company agrees to protect, defend indemnify and hold Contractor and its sub-

contractors, its agent and its affiliates, its other contractors and / or their 

employees harmless from and against all claims, suits, demands and causes 

of action, liabilities, expenses, costs, liens, rights in rem and judgments of 

every kind and character, without limit, which may arise in favour of or against 

the Company, Company’s employees, Agents, invitees, contractors (other than 

Contractor) and sub-contractors or their employees, on account of bodily 

injury or death of Company’s employees, agents, invitees, contractors (other 

than Contractor) and sub-contractors or damage to said employees or its 

property (including any property of Company) as a result of the operations 

contemplated hereby, regardless of whether or not said claims, demands or 

causes of action arise out of the negligence or otherwise in whole or in part, 

unseaworthiness or other faults, including pre-existing conditions of 

Contractor, its sub-contractors, partners, Joint Ventures, employees or 

agents.  

 
19.0 POLLUTION AND CONTAMINATION: 

 

Notwithstanding anything to the contrary contained herein, it is understood 

and agreed by and between the Contractor and Company that the responsibility 
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for pollution or contamination shall be as follows: 

 

(a) The Contractor shall assume all responsibility for cleaning up and 

controlling pollution or contamination which originates above the surface of the 

water from spills or fuels, lubricants, motor oils, normal water base drilling / 

completion fluid and attendant cuttings, pipe dope, paints solvents, ballast, 

bilge and garbage wholly in Contractor's possession and control and directly 

associated with Contractor's equipment and facilities, provided, however, 

Contractor's liability shall be limited to US Dollars One Million (US$ 1 Million) 

where after the Company shall indemnify and hold harmless Contractor for 

amounts in excess.  

 

(b) Except as otherwise provided in article 19.(a), Company shall assume all 

responsibility for (including control and removal of the pollutant involved) and 

shall protect, defend and save the Contractor harmless from and against all 

claims, demands, and causes of action of every kind and character arising from 

all pollution or contamination, other than that described in sub-clause (a) 

above, which may occur from gross negligence of Contractor but not limited to, 

that which may result from fire, blowout, cratering, seepage of any other 

uncontrolled flow of oils, gas, water or other substances, as well as the use or 

disposition of oil emulsion, oil base or chemically treated drilling / completion 

fluids, contaminated cuttings or caving, lost circulation and fish recovery 

materials and fluids provided however, Contractor's sole liability under this 

sub-clause is to reimburse Company US Dollars One Million (US$ 1 Million) of 

cost paid/incurred by Company in control of the pollutant, clean-up costs, or 

damage to a third party, provided said pollution results from contractor's gross 

negligence, where after the Company shall indemnify and hold harmless 

Contractor for amounts in excess. 

 

(c) In the event a third party commits an act or omission which results in 

pollution or contamination for which either the Contractor or Company, for 

whom such party is performing work, is held to be legally liable the 

responsibility therefore shall be considered as between the Contractor and 

Company, to be the same as if the party for whom the work was performed and 

all of the obligations respecting defence indemnity, holding harmless and 

limitation of responsibility and liability as set forth in (a) and (b) above, shall be 

specifically applied.” 

 

(d) All the packing materials/empty drums of Contractor’s supplied consumable 

materials like cement, chemicals, additives, liquids, etc. is the property of 

Contractor. The storage and disposal of these items as per prevailing pollution 

control laws is the responsibility of the Contractor. 

 

20.0 WAIVERS AND AMENDMENTS: 

 

It is fully understood and agreed that none of the terms and conditions of the 

contract shall be deemed waived or amended by either party unless such waiver 
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or amendment is executed in writing by the duly authorized agents or 

representatives of such party. The failure of either party to execute any right of 

termination shall not act as a waiver or amendment of any right of such party 

provided hereunder.  

 

21.0 DEMOBILISATION & RE-EXPORT: 

 

21.1 The Contractor shall arrange for and execute demobilization of the entire Tools 

/ Equipment / Spare / Accessories / Manpower etc. upon receipt of notice for 

demobilization from Company. Demobilisation shall mean completion / 

termination of the contract and shall include dismantling of the complete Acid 

Treating / Fracturing Service package, its accessories/equipment, including 

the manpower and re-export of the complete Acid Treating / Fracturing 

package (if re-exportable), its accessories/equipment, unutilized spares and 

consumables at the cost of the contractor. Demobilization shall be completed 

by Contractor within 60 days of issue of demobilization notice by Company. 

Immediately after re-exporting the Acid Treating /Fracturing package, its 

accessories, equipment and the unused spares and consumables, Contractor 

shall submit the detail re-export documents to Company as documentary 

proof of re-exporting the complete Acid Treating /Fracturing package, its 

accessories, equipment and the unused spares and consumables. In case of 

failure to re-export any of the items as above within the allotted time period of 

60 days except under circumstances relating to Force Majeure, Company 

reserves the right to withhold the estimated amount equivalent to the Customs 

Duty and/or penalty leviable by customs on such default in re-export from 

Contractor’s final settlement of bills and Performance Security. 

 

21.2 In the event all / part of the equipment etc. are transferred by Contractor 

within the country to an area where nil Customs Duty is not applicable and/or 

sold to a third party after obtaining permission from Company and other 

appropriate government clearances in India, then Contractor shall be fully 

liable for payment of the Customs Duty.  

 
21.3 Contractor must furnish an undertaking that “the equipment imported and 

also spares & accessories which remained unutilized after the expiry of the 

contract, would be re-exported at their own cost after completion of 

contractual obligation after observing all the formalities/rules as per Customs 

Act or any other relevant Act of Govt. of India applicable on the subject”. In 

case of non-observance of formalities of any provisions of the Customs Act or 

any other Act of Govt. of India, the Contractor shall be held responsible for all 

the liabilities including the payment of Customs Duty and penalties to the 

Govt. on each issue. Non-compliance of these provisions will be treated as 

breach of contract and their Performance Bank Guarantee will be forfeited. 

 
21.4 In the event all / part of the equipment etc. are transferred by Contractor after 

expiry/termination of the contract within the country to another Company for 

providing services, and/or sold to a third party, Contractor shall obtain all 
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necessary Govt. of India clearances including the Customs formalities for 

transferring to another Company and/or sale of the Acid Treating /Fracturing 

package, its accessories, equipment and the unused spares and consumables 

to a third party. Company will not be responsible for any non-compliance of 

these formalities by Contractor. Payment of Customs Duty and penalties (if 

any) imposed by Govt. of India or Customs authorities for transferring the 

items in part or in full to an area where Nil Customs Duty is not applicable, 

or sale of the items shall be borne by the Contractor and Contractor 

indemnifies Company from all such liabilities.  

 

 

21.5 ‘Re-export' used herein or elsewhere in the Contract shall also mean and 

include Block Transfer or re-export to SEZ as permissible under applicable 

customs rules / regulations and provided Company is out of charge after Block 

Transfer or re-export to SEZ. 

 

22.0 CONFIDENTIALITY: 

 

a) During this Contract, Company and its employees, agents, other 

contractors, sub-contractors (of any tier) and their employees etc. may be 

exposed to certain confidential information and data of the Contractor. Such 

information and data shall be held by the Company, its employees, agents, 

other contractors, sub-contractors (of any tier) and their employees in the 

strictest Confidence and shall not be disclosed to any other party except on a 

need-to-know basis.  

 

b) However, the above obligation shall not extend to information which: 

1. Is, at the time of disclosure, known to the public. 

2. Lawfully becomes at a later date known to the public through no fault 

of Company.  

3. Is lawfully possessed by Company before receipt thereof from 

Contractor.  

4. Is disclosed to Company in good faith by a third party who has an 

independent right to such information.  

5. Is developed by Company independently of the information disclosed by 

Contractor; or Company is required to produce before competent 

authorities or by court order.  

6. Is required to be disclosed on the direction of Court or any statutory 

authority.  

 

22.1 Also, the Contractor agrees to be bound by professional secrecy and undertake 

to keep confidential any information obtained during the conduct of drilling  

rig / Vessel operations, including, but not limited to, formations penetrated, 

results of testing, and surveying of the well. And to take all-reasonable steps 

to ensure the Contractor's personnel likewise keep such information 

confidential.  
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22.2 This obligation shall keep in force even after the termination date and until 

such information will be disclosed by Company.  

 

22.3 Contractor shall handover to Company all Company's documents or drafts 

concerning operations carried out and which are still in its possession before 

the end of the contract period.  

 

23.0 SAFETY: 

 

Contractor shall take all measures necessary or proper to protect the personnel, 

work and facilities and shall observe all reasonable safety rules and 

instructions. No smoking shall be permitted outside the living quarters, and 

welding jobs will be carried out with full safety precautions. Company employee 

also shall comply with safety procedures/policy.  

 

24.0 DISCIPLINE: 

 

Contractor shall carry out operations hereunder with due diligence and in a 

safe and workman like manner according to good international oil field practice.  

The Contractor shall maintain strict discipline and good order among their 

respective employees and their respective Sub-contractors, if any, and shall 

abide by and conform to all rules and regulations promulgated by the Company 

and Contractor governing the operations at the assigned worksites. Should the 

Company feel with just cause that the conduct of any of the Contractor's 

personnel is detrimental to Company's interests; the Company shall notify 

Contractor in writing the reasons for requesting removal of such personnel. The 

Contractor shall remove and replace such employees at their expense within 15 

days if replaced by National Crew and 30 days if replaced by Expatriate from 

the time of such instruction given by the Company. If no replacement has been 

provided within this time the Company shall reduce the daily rate by the 

amount specified for this category under Clause No: 7.0 above until such 

replacement has been provided. The person so removed shall not be employed 

again without the prior written consent of the Company. Contractor shall not 

permit any of its employees, representatives, agents or sub-contractors to 

engage in any activity which might reasonably be considered to be contrary or 

detrimental to the interest of the Company. Deficiency: In the event of the 

Contractor failure to strictly adhere in providing the minimum requirements of 

key personnel as set out in the Technical Specification and Scope of Work, the 

penalty shall be levied.  

 

25.0 DEFICIENCY PENALTY: 

 

25.1 If operation is suspended for non-availability of key personnel, Contractor will 

be penalized as defined under Clause Nos 6.1 and 6.2 above.  

 

25.2 In case of short deployment / deficiency on account of sickness / accident, 

fifteen (15) days will be allowed for replacement without any reduction in Day 
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Rates subject to normal progress of the performance of Work. Beyond this, the 

Clause No: 7.0 above will be applicable.  

 

26.0 DEFICIENCIES: CONTRACTOR's all equipment shall be always maintained by 

CONTRACTOR in sound and efficient operating condition. Should the 

performance of CONTRACTOR's equipment and services becomes 

unsatisfactory or performance of work hereunder be reduced because of 

defective CONTRACTOR's furnished equipment or by reason of CONTRACTOR's 

incompetence or negligence, OIL shall give CONTRACTOR written notice 

specifying the causes of its dissatisfaction to correct the specified deficiency 

within 10 days failing which OIL shall have the right to terminate this Contract 

by giving thirty (30) days advance written notice to the CONTRACTOR, unless 

the specified deficiency is corrected within such ten (10) days period. In this 

event no demobilization fees will be payable by the Company notwithstanding 

the provision contained in the Contract. OIL shall recover the mobilization 

charges, if any, paid as defined in “Section-IV: Schedule of Rate” in case the 

deficiency occurs during pendency of the Contract, on pro-rata basis for the 

period of performance, in addition to invoking of performance bond due to 

failure of the CONTRACTOR in not executing the Contract faithfully. 

  

27.0 LOSS OR DAMAGE OF SUB-SURFACE EQUIPMENT: 

 
Notwithstanding any provision under this Contract to the contrary, Company 

shall assume liability except in the event of Willful Misconduct on the part of 

the Contractor for loss or damage to the Contractor's equipment/tool in hole 

below rotary table. Company shall at its option either reimburse the Contractor 

for the value of lost/damaged equipment/tool as declared in the import invoices 

at the time of mobilization or subsequent replacement/addition of the same 

equipment/tool or CIF value whichever is lower for any such loss or damage, 

less depreciation @ 3% per month from the date of start of the Contract up to a 

maximum depreciation equivalent to 50% of CIF value as indicated by the 

Contractor or at its option to replace similar equipment/tools and any 

transportation expenses incurred in connection herewith. All such cost shall be 

payable by Company, provided the equipment/tool is not covered under 

Insurance and provided such equipment/tool are included in the exclusion list 

of the Insurance Policies submitted by the Contractor in terms of GCC Clause 

of the Contract or all such cost shall be payable only after Contractor furnishes 

notarized undertaking in the prescribed format to the extent that the particular 

equipment/tool in question is not covered by Contractor's insurance. For claims 

of lost/damaged equipment/tools, Contractor must intimate the Company of 

their intention to lodge claim in writing within one month of the declaration of 

lost/damaged tool by Company and final claim thereof must be made within six 

months of the date of the lost/damaged tool or before expiry of the Contract, 

whichever is earlier. The inspection of recovered from downhole need to be made 

by Company Representative before submission of the invoice by Contractor. 

 

NOTES:  
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(i) The claim on account of Loss /damage should be claimed within six 

months of the incident or before expiry of the Contract, whichever is 

earlier. 

(ii) Company shall certify the Loss/Damage in Hole immediately upon 

receiving the intimation from the Contractor, so that replacement and 

claiming of Loss/Damage can be done within the stipulated time. 

(iii) No mobilization cost would be payable towards the replacement of LIH 

tools.  

 

27.1 DOCUMENTATION OF LOSS: 

 

Whenever any loss, damage or destruction to any of the Contractor's Equipment 

occurs, as stated in Clause above, the Contractor shall immediately notify the 

same to Company describing the loss/damage. Whenever the Contractor makes 

any claim pursuant to the provisions under the above Clause, the Contractor 

shall furnish in support thereof as noted below: 

a) List of the Equipment lost or damaged.  

b) Extent of the damage.  

c) Particulars of import, Customs assessed Bill of entry & invoices.  

d) Vouchers, invoices or any other documents indicating the date of first use of 

the Equipment in India. 

e) Costs of repairs, if any, supported by evidence of the same.  

f) Documentary evidence or self-declaration as per Format provided that the 

particular tool(s)/equipment in question is/are not covered by Contractor's 

insurance.  

 

28.0 CERTIFICATE OF INSURANCE: 

 

Before commencing performance of the Contract, Contractor shall upon 

request, furnish the Company with certificates of insurance including (1) kinds 

and amounts of insurance as required herein, (2) Insurance Company or 

Companies carrying the aforesaid coverages, (3) effective and expiration dates 

of policies, (4) that the Company will be given thirty (30) days written advance 

notice for any material change in the policy, (5) waiver of subrogation 

endorsement has been attached to all policies, (6) the territorial limits of all 

policies. If any of the above policies expire or are cancelled during the term of 

this Contract and Contractor fails for any reason to renew such policies, then 

the Company may replace same and charge the cost thereof to Contractor.  

 

Should there be a lapse in any insurance required to be carried by Contractor 

as prescribe in this Contract, for any reason whatsoever, losses resulting 

therefrom shall be for the sole account of Contractor.  

 

29.0 FORCE MAJEURE: 

 

29.1 CONDITIONS FOR FORCE MAJEURE: 

In the event of either party being rendered unable by Force Majeure to perform 
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any obligation required to be performed by them under this Contract, the 

relative obligation of the party affected by such Force Majeure shall, upon 

notification to the other party be suspended for the period during which such 

cause lasts. 

  

The term “Force Majeure” as employed herein shall mean floods, pandemic, 

endemic, tempest, war, civil riot, fire and Acts, Cyclone and Cyclones 

Consequences, Rules and Regulations of respective government of the two 

parties namely Company and the Contractor, directly affecting the 

performance of the Contract.  

 

Upon the occurrence of such cause and upon its termination, the party 

alleging that it has been rendered unable as aforesaid thereby, shall notify the 

other party in writing within seventy-two hours of the alleged beginning and 

ending thereof, giving full particulars and satisfactory evidence in support of 

its claim.  

 

Time for performance of the relative obligation suspended by the Force 

Majeure, shall then stand extended by the period for which such cause lasts.  

 

Such Force Majeure situations shall be paid at Force Majeure Rate for a period 

of first thirty days, for each occasion, after which zero rate shall be payable to 

the Contractor after which either party shall have the right to terminate the 

Contract if such `force majeure' conditions continue beyond successive 60 

(Sixty) days, for each occasion, with prior written notice of 15 days, provided 

termination of the Contract does not result into safety hazard to the life and 

property on account of withdrawal of operations or the operation is at critical 

stage. The Company shall have the absolute right to decide whether any safety 

hazard exists, or operation is in a critical position and the decision of the 

Company shall be binding upon the Contractor. 

 

29.2 WEATHER AND WAITING ON DAY LIGHT: 

 

The parties hereto agree that waiting on weather/ waiting on day light shall 

not be considered as Force Majeure. Weather in this case means temporary 

conditions of wind, waves or tides, which make it unsafe or hazardous to 

conduct operations hereunder. The Individual Service Day Rates (ISDR) shall 

be applicable during these conditions. 

 

30.0 HSE POLICY: 

 

The contractor has provided HSE policy to the Company along with the bid. The 

Contractor should have a valid HSE Management System (HSEMS) for each 

quoted Services certified as per ISO: 9001, ISO: 14001 & OSHAS: 18001 / ISO: 

45001/ISRS and should keep the certificate(s) valid during execution of 

contract period. In case certification is not there at the time of commencement 

of operations, the Contractor to submit details of their HSE management 
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system approved by its highest authority not lesser than a director.  

 

31.0 FISHING OF EQUIPMENT: 

 

31.1 In the event any of the Contractor’s OR Company OR Company’s other 

Contractors Tools / Equipment is lost / stuck in the well or at site, then the 

Company shall, at its expense, attempt to recover or retrieve the same. All 

necessary fishing tools and services, as laid down in the Contract or available 

with the Drilling Unit, shall be provided by the Contractor as and when the 

Company decides to fish for any of the Contractor’s OR Company OR 

Company’s other Contractors Tools / Equipment. The Company shall have full 

responsibility and liability for such Operations and the Contractor shall render 

support in an advisory capacity at all times in connection with such fishing 

operations. 

 

31.2 If such fishing activity occurs due to Contractors’ gross negligence, then “Zero 

Rates” will be applicable for the entire Services during the period of fishing 

operations. 

 

32.0 DIESEL: The Company shall supply HSD for the Acid Treatment/ Fracturing 

Services and CTU-FPU Units on the Vessel / Drilling Unit.  

 

33.0 Consumables: For all consumable materials, the reimbursement shall be as 

per actual consumption as per the “Schedule of Rates”. 

 

34.0 PERMITS, CLEARANCES AND LICENSES 

 
Contractor agrees that it shall secure permits, clearances and licenses for 

operations of the Acid Treatment/Fracturing services in Indian waters, if 

required and Contractor shall pay any expenses in this regard. Contractor shall 

take required License(s) from the appropriate regulatory agencies of Govt. of 

India at Contractor’s cost. However, the Company shall assist the Contractor in 

obtaining the requisite permit, clearances and licenses.  

 

35.0 LOADING OF EQUIPMENT: 

 

Contractor shall make available all of Contractor’s and its Sub-Contractor’s 

equipment, material at Company’s shore base at Kakinada as per the 

operational requirement. Company agrees to transport Contractor’s and its 

Sub-Contractor’s material to the drilling location nominated by Company for 

loading and unloading on board the Drilling Unit/OSV at Company’s cost.  

 

36.0 HAZARDOUS WASTE: 

 

The Contractor shall be liable for the storage, handling, transportation (on 

land), manifest and disposal through authorised agency of any spent or used 

chemicals or other hazardous waste generated at its storing facilities in 
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Kakinada.  

 

37.0 LIMITATION OF LIABILITY: 

 
Notwithstanding any other provisions incorporated elsewhere in the Contract, 

the aggregate liability of the Contractor in respect of this Contract, whether 

under Contract, in tort or otherwise, shall not exceed 50% of the Contract Price, 

provided however that this limitation shall not apply to the cost of repairing or 

replacing defective equipment by the Contractor, or to any obligation of the 

Contractor to indemnify the Company with respect to Intellectual Property 

Rights.  

 

38.0 CUSTOMS DUTY: 

 

38.1 The Company will issue Essentiality Certificate for import of Goods in terms 

of Custom Notification No. 50/2017-Customs dated 30th June-2017, further 

amended vide custom Notification No. 02/2022-Customs dated 1st February, 

2022, S. No. 404 of Table, List 33 and Condition No. 48 and notification no. 

08/2022 dated 13.07.2022 on submission of clear, legible and valid 

documents (including detailed invoice, technical justification, undertaking 

and affidavit, EC statement etc.) by the contractor to OIL at least three (03) 

weeks before the shipment date. OIL shall not be liable in whatsoever manner 

for the rejection of their claims for zero customs duty by any of the authorities 

due to any discrepancy in the documents submitted by the contractor. 

Similarly, Company / Append will issue requisite undertaking for transfer of 

EC, in respect of the goods already imported under Essentiality Certificate and 

to be transferred to this contract, on submission of clear, legible and valid 

documents by the Contractor to OIL. 

 

Similarly, the domestic supply of such goods would attract 12% GST (i.e. IGST 

or CGST & SGST/UTGST) on submission of EC in terms of GST Notification 

no. 08/2022 dated 13.07.2022. 

 

Contractor shall take note of the prevailing customs notifications including 

the latest amendment vide gazette Notification No. 02/2022-Customs dated 

01.02.2022 while quoting their prices. Contractor should consider 

concessional Customs Duty only for those items appearing in List-33 therein. 

Items of their import other than those appearing in List-33 of the said gazette 

notification shall be considered as duty payable on merit basis. OIL shall issue 

the requisite undertaking/certificate on request from Contractor for availing 

concessional rate of customs duty only against the items explicitly covered 

under List-33 of Customs Notification No. 02/2022-Customs dated 

01.02.2022 or against any other item(s) subsequently declared by the 

competent authority during the tenure of the contract to be duty 

exempted/concessional. However, in the event of refusal/denial by Customs 

Authority to accord exemption/concession of Customs Duty against import of 

items which are explicitly covered under List-33 of Notification No. 02/2022-
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Customs dated 01.02.2022, such applicable customs duty shall be 

reimbursed at actual by OIL to the Contractor on submission of documentary 

evidence. 

 

Similarly, the items other than those appearing in List-33 of the said gazette 

notification, if to be imported by the Contractor for the purpose of execution 

of contract against this tender, the same shall be considered as duty payable 

on merit basis and the applicable customs duty thereof is deemed to be 

included by the contractor in their respective bid value. OIL will not issue any 

Undertaking / Certificate towards customs duty concession / exemption for 

those items (not included in List-33 of Notification) and the duty payable on 

merit shall be borne by the Contractor. However, any other item if 

subsequently notified by the competent authority to be Duty free/concessional 

during the tenure of the contract, OIL will issue requisite 

Certificate/Undertaking for Contractor to avail the Customs Duty benefit and 

the duty benefit must be passed on to OIL. Additionally, for all those items 

against which the contractor considers the Customs Duty on merit, the list 

specifying the Customs Duty Rate (percentage) may be furnished, so that 

subsequent increase/decrease in Customs Duty, if any shall be 

reimbursed/recovered by OIL as the case may be on documentary evidence. 

Contractor has submitted the list of items which are to be imported for 

execution of the contract against this tender as per Proforma-A. 

Undertaking/Certificate for availing concessional rate of Customs Duty shall 

be issued by OIL only for the eligible items, provide the same are included in 

the Proforma-A submitted by the contractor.  

 

Note: The above stipulations shall prevail over other clauses if stipulated 

otherwise elsewhere in the original tender document/previous amendments. 

However, the aforementioned notifications are subject to change as per 

Government guidelines and the provisions ruling at the time of Bid Closing of 

tender will be applicable. 

 

38.2 Contractor has provided the list of the items to be imported by the Service 

Provider them under the Contract will be as per the items to be imported as 

submitted in the format specified in Proforma-A along with their bid for 

issuance of Essentiality Certificate. Contractor shall made written request to 

Company immediately after shipment of the goods indicated by them in 

Proforma-A, along with the Invoices and all shipping documents (with clear 15 

working days’ notice) requesting Company for issuance of the Essentiality 

Certificate. Company shall issue the Essentiality Certificate provided all the 

documents submitted by the Contractor are found in order as per contract. It 

shall be however, Contractor’s responsibility to obtain EC from Customs and 

clear the goods through customs. Company shall not be liable in whatsoever 

manner for the rejection of their claims for zero customs duty by any of the 

authorities. Contractor shall indemnify Company from all liabilities of 

Customs Duty. 
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38.3 All imports and import clearances under the contract shall be done by the 

contractor and Company shall not provide any assistance in this regard. 

 
38.4 However, in the event customs duty becomes leviable during the course of 

contract arising out of a change in the policy of the Government, Company 

shall be liable for payment of the customs duties leviable in India on 

Contractor’s items as provided in Proforma-A or the actuals whichever is less, 

provided Contractor furnishes all necessary documents indicating the 

estimated customs duty at least 10 days in advance. Such payment of 

Customs Duty shall be arranged by Company and made available to the 

representatives of Contractor within 3 working days after Contractor submits 

the undisputed and clear necessary documents / duty assessment papers. 

Contractor would be responsible for passing such payment to customs 

authorities at the port of entry. Company’s obligation for Customs Duty 

payment shall be limited / restricted to the tariff rates as assessed by the 

Customs on the day of clearance, or as on the last day of the stipulated 

mobilisation period. In case of clearance thereafter, on the CIF value of items 

in Proforma-A will be frozen and any increase in Customs Duty on account of 

increase in value on these will be to the Contractor’s account. Furthermore, 

in case the above CIF value is not acceptable to assessing Customs Officer and 

as a result if any excess Customs Duty becomes payable, it shall be to 

Contractor’s account. Before filing Bill of lading, Bill of entry, the Contractor 

must consult the Company to avoid payment of excess Customs Duty.  

 

38.5 Contractor shall, however, arrange clearance of such items from Customs and 

port authorities in India and shall pay all requisite demurrages, if any, 

clearance fees/charges, port fees, clearing and forwarding agent fees/ charges, 

inland transport charges etc. Company shall provide all assistance by 

issuance of necessary letter of authority or other relevant documents and 

necessary help.  

 

38.6 Contractor must ensure that the spares and consumables imported by them 

for providing the services under Contract are properly used in executing their 

job under the Contract in the PEL/ML areas of Company for which EC has 

been obtained. Contractor shall furnish to Company a certificate as and when 

the spares and consumables are used/consumed certifying that the spares 

and the consumables imported by them have been consumed in those ML and 

PEL areas under the contract for which ECs were obtained by them. In order 

to avoid any misuse of the spares and consumables imported by the 

Contractor for providing the services under the Contract, Contractor shall 

furnish an Undertaking similar to that being furnished by Company to 

Customs of suitable amount before issue of the Essentiality Certificate.  

 
38.7 In the event of refusal / denial by Customs Authority to accord exemption / 

concession of Customs Duty against import of items which are explicitly 

covered under List-33 of Notification No. 02/2022-Customs dated 01.02.2022 

or non-issuance of Essentiality certificate in terms of GST Notification no. 
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08/2022 dated 13.07.2022 for reason not attributable to the Contractor, 

Contractor shall charge applicable customs duty on import or goods and 

service tax on supply as per the HSN code of the product.  

 

39.0 SUSPENSION AT COMPANY’S REQUEST: 

 

The Company shall have the right, without cause, at any time to require the 

Contractor to suspend the work under this Contract on giving notice to the 

Contractor specifying the estimated duration of the suspension period. The 

work shall resume at the end of suspension period or such other date as the 

Company may specify to the Contractor by notice in writing. During the 

suspension period, Contractor shall be paid ‘Suspension Rate (SR) for Acid 

Treating /Fracturing Services @ 75 % of ISDR and Personnel Day rate, as 

applicable, as per Schedule of Rates. The Company shall notify the Contractor, 

whether it requires the Contractor to store the Equipment at the Drilling 

Unit/OSV or at Shore. The total suspension period during the Contract 

duration shall not exceed a maximum 2 (two) months. The Company, at its 

discretion, may add back such suspension period to the original Contract 

duration at the same rates, terms and conditions by giving 30 (thirty) days’ 

notice to the Contractor before the expiry of the Contract. However, beyond the 

said period of 2 (two) months, the suspension period may be extended by the 

parties at mutually agreed rates, terms and conditions.  

 

40.0 RE-EXPORT: 

 

The Contractor shall complete re-export formalities upon completion/ 

termination of this Contract against all such items which were brought into 

India on re-exportable basis and provide the list of the items, equipment, 

consumables etc. to Company along with all relevant export documents. It will 

also be the sole responsibility of the Contractor to ensure cancellation & 

discharge of all undertakings/bonds from Customs authorities within 10 days 

which were provided by Company at the time of import against this contract. 

De-mobilization will not be considered completed, till re-export of all equipment 

and documentation with customs and other regulatory authorities are 

completed fully and submitted to Company.  

 

41.0 MATERIALS, SUPPLIES, EQUIPMENT & SERVICES: 

 

For all services rendered or materials supplied to Company by Contractor at 

Company's request, which services or materials are the obligations of the 

Company, the Contractor shall charge the Company for actual costs as 

supported by vendor's invoice plus 7.5% fee on FOB value for each procurement 

costing up to US$ 60,000 and 5% for each procurement costing more than US$ 

60,000, thereon to cover costs on account of such procurement and actual cost 

for services. In addition, transportation costs paid and / or incurred would be 

reimbursed at actuals against documentary evidence. Company will provide 

Essentiality Certificate for availing Customs duty exemption. Any equipment, 
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materials, or supplies purchased by Contractor on account of Company shall 

thereafter become the property of Company upon payment by Company.  

 

42.0 TRAINING REQUIREMENT OF PERSONNEL: 

 

42.1 All the crew members should have undergone Personal Survival Training 

(PST), Fire Prevention & Fire Fighting (FPFF) Training/Basic Fire Fighting 

Training (BFF), Personnel Safety and Social responsibility (PSSR) and 

Elementary First Aid (EFA) from DGS approved agencies, and OPITO approved 

Helicopter Underwater Escape Training (HUET). 

 

Or 

 

All the crew members should have undergone OPITO approved BOSIET – Basic 

Offshore Safety Induction and Emergency Training (with EBS), which should 

cover at least PST, FPFF/BFF, PSSR, EFA, HUET. 

 

No personnel shall be allowed to go on offshore rigs / marine vessels 

without undergoing the above training. 

 

42.2 Additionally, they should have undergone training related to their work profile 

and for safety while working in areas with hazard of H2S presence.  

 

43.0 NOTICES:  

 

43.1 Any notice given by one party to other, pursuant to this Contract shall be sent 

by email and confirmed in writing to the applicable address specified below:  

 

For Company 

 

a) For contractual matters: Chief General Manager (C&P), OIL INDIA LIMITED, 

Kakinada - 533004, Andhra Pradesh, India Email: kgbasin@oilindia.in 

 

b) For technical matters 

Dy. General Manager (Production), OIL INDIA LIMITED, Kakinada - 533004, 

Andhra Pradesh, India Email: kgbasin@oilindia.in  

 

For Contractor: To finalized later 

 

43.2 A notice shall be effective when sent by email (email sent date) or on the 

notice's effective date whichever is later. Either party may change its address 

by giving Written Notice to the other party.  

 

 

44.0 The following insurance provisions under General Conditions of Contract stand 

amended as mentioned hereunder for the particular services under this 

tender/contract: 

Amendment No. 2 to Tender No. GEM/2025/B/6372256 
 Page 89 of 241

mailto:kgbasin@oilindia.in
mailto:kgbasin@oilindia.in


 

 

GCC 

Clause No. 

Amended Clause 

14.9 If any of the above policy expire or/are cancelled during the term 

of this Contract and Contractor fails for any reason to renew 

such policies, OIL in no case shall be liable for any loss/damage 

occurred during the term when the policy is not effective. 

Furthermore, a penal interest @0.5% of the Total Contract value 

shall be charged towards not fulfilling of the contractual 

obligations. Notwithstanding above, should there be a lapse in 

any insurance required to be taken by the Contractor for any 

reason whatsoever, loss / damage claims resulting therefrom 

shall be to the sole account of Contractor. 

14.5 Waiver of subrogation: 

Except for the workmen's Compensation / Employer's Liability 

Insurance for workmen engaged under this contract which have 

been obtained by the contractor as their Corporate policy/rules, 

where OIL is neither required to be present as principal Assured 

or additional Assured, all insurance policies of the 

CONTRACTOR with respect to the operations conducted 

hereunder as set forth in clauses hereof, shall be endorsed by 

the underwriter in accordance with the following policy wording: 

“The insurers hereby waive their rights of subrogation against 

Oil India Limited or any of their employees or their affiliates and 

assignees to the extent of the indemnities undertaken by the 

Contractor under this contract”. 

14.6  Not Applicable against this tender/contract 

 

45.0 Risk Purchase: 

 

In the event, CONTRACTOR’s failure to provide the services as per the 

Contractual scope, terms and conditions, COMPANY (OIL) reserves the right to 

hire the services from any other source at the CONTRACTOR’s risk & cost and 

the difference in cost shall be borne by the CONTRACTOR. Further, OIL shall 

retain the right of forfeiture of Performance Bank Guarantee and any other 

action as deemed fit. 

 

46.0 LIABILITY FOR THE WELL OR RESERVOIR: 

 

Notwithstanding anything else contained herein to the contrary, the Company 

shall indemnify, and hold the Contractor and its Sub-contractors harmless for 

or in respect of: 

(i) Any sub-surface damage (including but not limited to damages or loss of a 

well or reservoir or formation, the loss of any oil or gas there from), or any 

surface loss or damage or injury or death arising out of a sub-surface damage; 

and/or 

(ii) Blowout, fire, explosion or any other uncontrolled well condition; and/or 
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(iii) Any injury or death whatsoever, direct or consequential, arising from or in 

any way connected with such sub-surface Operations or in performing or 

attempting to perform any such Operations. 

(iv) Provided that such injury, death, loss, damage etc. as stated in (i) to (iii) 

above is not caused on account of willful misconduct or gross negligence of the 

Contractor or its personnel or any of its Sub-Contractor or its personnel. 
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SECTION -III (PART-III) 
(REVISED) 

 
BID REJECTION CRITERIA (BRC)/BID EVALUATION CRITERIA (BEC) 

 
 
VITAL CRITERIA FOR ACCEPTANCE OF BIDS:  

 
The bid shall conform generally to the specifications and terms and conditions given 
in this bid document. Bids shall be rejected in case the services offered do not 
conform to required parameters stipulated in the technical specifications. 
Notwithstanding the general conformity of the bids to the stipulated specifications, 
the following requirements shall have to be particularly met by the Bidders without 
which the same shall be considered as non-responsive and rejected. All the 

documents related to BEC/BRC must be submitted along with the techno- 
commercial Bid. 

 
 1.0  ELIGIBILITY CRITERIA:  

 
The bidder must be incorporated/registered in India and must maintain more 
than or equal to 20% local content (LC) for the offered services to be eligible 
to bid against this tender.  
 
Regarding calculation of local content and submission of documents during bidding 
& execution of contracts, provision of Purchase preference under Public 
Procurement (Preference to Make in India) Order, 2017 of Department for Promotion 
of Industry and Internal Trade (DPIIT), Govt. of India as revised vide Order No. P-
45021/2/2017-PP (BEII) dated 16th September 2020 (and as amended time to time) 
with modifications as notified vide MoPNG Order No. FP20013/2/2017-FP-PNG-
Part (4) (E-41432) dated 26th April 2022 (including subsequent amendments 
thereof, if any) shall be applicable.  
 
If such local content is not maintained during execution of contract, OIL reserves 
the right to invoke the Performance Securities and additional Bank Guarantee 
submitted by the bidding and supporting companies, in addition to resorting to 
other options as may be deemed appropriate.  
 
Whether or not the bidders want to avail PP-LC benefit against this tender, it is 
mandatory for them to meet the following at the bidding stage:  
 
(a) The bidder must provide the specific percentage (%) of local content in their bid, 
without which the bid is liable for rejection being non-compliant.  
 
(b) The Bidder shall submit an undertaking from the authorised signatory of bidder 
having the Power of Attorney along with the bid, stating that the bidder meets the 
minimum LC requirement (equal to or above 20%) and such undertaking shall 
become a part of the contract, if awarded [Format enclosed as Proforma-S]. 
 
(c) The aforesaid undertaking of the bidder shall also be supported by a certificate 
from the statutory auditor or cost auditor of the company (in case of companies) or 
from a practicing cost accountant or practicing chartered accountant (in respect of 
other than companies) giving the percentage of local content. [Format enclosed as 
Proforma-S-1]  
 
(d) Bidder to submit a copy of their Certificate of Incorporation / Registration in 
India. 
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2.0 TECHNICAL EVALUATION CRITERIA: 

 
2.1 EXPERIENCE: 

 

a) The bidder shall have experience of successfully completing minimum 02 (two) 

nos. of Acid Treatment or Acid Fracturing or Hydraulic Fracturing (HF) jobs for 

Offshore oil/gas wells through Offshore Rig / Vessel during the last 10 (Ten) years 

reckoned from the original bid closing date and 01 (one) of which shall qualify 

minimum 02 (two) of the following criteria: 

• Offshore oil / gas well(s) with minimum Water Depth of 300 m. 

• Offshore oil / gas well(s) with Measured Well depth of 2000 m or deeper 

(6561.68 ft or deeper); Depth to be measured from MSL (Mean Sea Level) for 

offshore wells. 

• Offshore oil / gas well(s) with Surface Treatment / Fracture pressure of 4000 

psi or more. 

AND 

 

b) The bidder shall have experience of successfully completing minimum 02 (two) 

nos. of Well Clean Out / Flow Back jobs in offshore oil/gas wells using CTU during 

the last 07 (seven) years reckoned from the original bid closing date. 

 
2.2 In support of the experience criteria under Clause No. 2.1 (a) & (b) above, the 

bidder shall furnish the following documentary evidences (self-attested/attested): 
 

(A) Contract document/Work Order/Service Order showing detailed scope of work, 

 

AND 

 

(B) Job Completion Certificate (JCC) or Service Entry Sheet (SES) or Certificate of 
Payment (COP) issued by the Client and supported by Client’s certified Job Report 
showing the following: 

(i) Work Order No./Contract No., 

(ii) Nature/Number/Description of jobs done, and 

(iii) Contract period and date of completion. 

 
Notes to BEC Clauses 2.1 & 2.2 above: 

 

(i) Only Letter of Intent (LOI)/Letter of Award (LOA) or Work Order(s) without SOW 

or Client’s Feedback Form shall not be acceptable as evidence of experience.  

(ii) Mere award of contract(s) will not be counted towards experience. Successful 

completion of the awarded contract(s) to the extent of the parameter(s), as 

stipulated under Clause No. 2.2 (B) will only be treated as acceptable experience. 

(iii) Work executed through ‘sub-contracting’ shall not be considered for evaluation. 

(iv) Work executed by a bidder for its own organization/parent subsidiary/co-

subsidiary/sister-subsidiary/Joint Venture cannot be considered as experience 

for the purpose of meeting BEC. 

(v) Bid will be rejected if not accompanied with adequate documentary proof in 

support of Work experience as mentioned in Clause 2.2 (A) & (B) above. 
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(vi) If the prospective bidder is executing a contract as per Clause No. 2.1 of BEC 

which is still running and quantity of the jobs executed prior to original bid 

closing date is equal to or more than the minimum prescribed numbers of jobs 

as mentioned in Clause 2.1 of BEC, such experience shall qualify for evaluation. 

(vii) The Contract(s) date need not be within the period specified in the tender, 

preceding the original bid closing date of the tender, however, the execution of 

work should be within the specified period preceding original bid closing date of 

the tender.  

(viii) Oil India Limited (OIL) reserves the right to contact the Client(s) referred by the 

Bidder for authentication of the documents submitted by the bidder. OIL may 

contact the clients/operators under intimation/copy to the respective bidder. 

OIL will not be responsible for Client(s) not conforming or not replying to OIL's 

request for information. If OIL does not get an affirmative response within the 

stipulated time, then such Bidder's technical bid will be considered as non-

responsive. It will be the responsibility of the Bidder to take up the matter with 

his client(s) and arrange for the confirmation as desired by OIL. 

(ix) Original Bid Closing Date shall be considered for evaluation of BRC Criteria in 

case of any extension of the bid closing date.  

(x) A job executed by a bidder for its own organization/subsidiary cannot be 

considered as experience for the purpose of meeting BEC.  

 

3.0 BIDDERS QUOTING UNDER THE FOLLOWING CATEGORIES: 

 

Bidders who themselves do not meet the experience criteria as stipulated in Clause No. 
2.1 (a) & (b) above, can also bid under the categories as listed below: 

 
3.1 BIDS FROM INDIAN JOINT VENTURE (JV) COMPANY:  

 

a) In case the bidder is Joint Venture Company, they must be registered in India and 

incorporated under the Companies Act 2013 and any amendment thereunder. JV 

agreement along with the share holding pattern should be submitted failing which 

bid shall be outrightly rejected. They should meet the technical qualification 

requirements as under:   

 

(i) The JV on its own shall meet the experience criteria as per Clause No. 2.1 (a) & 

(b). 
 

OR 
 

(ii) Any member of the JV having a stake of at least 26% in the JV, on its own shall 

meet experience requirement as per Clause No. 2.1 (a) & (b). 

 

Note: 

A. In case of (ii) above, an undertaking from the Joint Venture partner, based on 

whose experience the JV seek qualification, shall be submitted with the techno 

commercial bid stating that they shall maintain minimum 26% shareholding in 

the JV till the execution of the contract failing which bid shall be outrightly 

rejected. Similarly, under such a situation the contract shall be liable for 

termination, if already awarded. 
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B. Experience of the JV or its member (as the case may be) relying on the 

experience of its supporting company/ subsidiary/ co-subsidiary/ sister 

subsidiary/ parent/ holding / affiliating/ associate company or through any 

other arrangement like technical collaborator for meeting the technical criteria 

shall not be considered for evaluation. 

b) Constitution of Joint Venture: The members of the JV should not be more than 

three. If after submission of bid, a JV leader effects any alterations/changes in the 

constitution or replacement or inclusion or expulsion of any partner(s)/member(s) 

of the Joint Venture which had originally submitted the bid, the bid of such a JV 

shall be liable for rejection. Similarly, under such a situation the contract shall be 

liable for termination, if already awarded.  

c) Members of the JV are not allowed to quote separately/independently / or through 

any other arrangement like part of any other JV/Consortium or Subsidiary/ Parent 

company/ co subsidiary against this tender. All the bids received in such case shall 

be summarily rejected. Further, all bids from parties with technical support from 

the same Principal shall be rejected. 

 
3.2 Eligibility criteria in case bids are submitted based on technical experience  

of Parent/Subsidiary Company: 

 

(a) Offers of those bidders who themselves do not meet the experience criteria as 

stipulated in clause no. 2.1 (a) & (b) above can also be considered provided the 

bidder is a subsidiary company of the parent company [supporting company, which 

holds more than fifty percent of the paid-up equity share capital of the bidder] who 

fulfils the experience criteria. Similarly, bid from parent company can also be 

considered on the strength of requisite experience of its subsidiary [supporting 

company, in which the bidder holds more than fifty percent of the paid-up equity 

share capital]. However, the parent/subsidiary company (as the case may be) of the 

bidder should on its own meet the experience as stipulated in the BEC and should 

not rely for meeting the experience criteria on its sister subsidiary/co-subsidiary 

company or through any other arrangement like Technical Collaboration agreement 

etc. 

(b) In case of bidder who is a subsidiary company dependent upon the experience of 

the parent company or vice-versa with a view to ensure commitment and 

involvement of the parent/subsidiary company (Supporting Company) for 

successful execution of the contract, the participating bidder should enclose a 

Parent/Subsidiary Agreement (as per format enclosed) and also a parent / 

subsidiary Guarantee (as per format enclosed) to OIL for fulfilling the obligation 

under the Agreement, along with the technical bid.  

 
3.3 BIDS FROM SISTER SUBSIDIARY/CO-SUBSIDIARY COMPANY: 

 

Offers of those bidders who themselves do not meet the technical experience criteria 

stipulated in 2.1 (a) & (b) above can also be considered based on the experience of 

their Sister Subsidiary/Co-Subsidiary company within the ultimate parent/holding 

company subject to meeting the following conditions: 
 

(a) Provided that the sister subsidiary/co-subsidiary company and the bidding 

company are both wholly owned subsidiaries of an ultimate parent/holding 

company either directly or through intermediate wholly owned subsidiaries of 

the ultimate parent/holding company or through any other wholly owned 
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subsidiary company within the ultimate parent/holding company. 

Documentary evidence to this effect to be submitted by the ultimate 

parent/holding company along with the technical bid. 

 

(b) Provided that the sister subsidiary/co-subsidiary company on its own meets 

the technical experience criteria laid down in Clause 2.1 (a) & (b) above and 

not through any other arrangement like technical collaboration etc. 
 

(c) Provided that with a view to ensure commitment and involvement of the 

ultimate parent/holding company for successful execution of the contract, the 

participating bidder must submit an agreement, as per format furnished vide 

Proforma-Y, between them, their ultimate parent/holding company, along 

with the technical bid. 
 

In the situations mentioned in Clause No. 3.2 and 3.3 above, following conditions are 

required to be fulfilled/documents to be submitted: 
 

(i) Undertaking by the supporting company to provide an additional Performance 

Security (as per format and instructions enclosed as PROFORMA-V), 

equivalent to 50% of the value of the Performance Security which is to be 

submitted by the bidding company, in case the supported bidding company is 

the successful bidder. In cases where foreign based supporting company does 

not have permanent establishment in India, the bidding company can furnish 

performance security for an amount which is sum of performance security 

amount to be submitted by the bidder and performance security amount 

required to be submitted by the supporting company. In such case bidding 

company shall furnish an undertaking that their foreign based supporting 

company is not having any permanent establishment in India in terms of 

Income Tax Act of India. 
 

(ii) Undertaking from the supporting company to the effect that in addition to 

invoking the performance security submitted by the contractor, the 

performance security provided by supporting company shall be invoked by OIL 

due to non-performance of the contractor. 

 
3.4 BIDS FROM CONSORTIUM: 
 

In case the Bidder is a Consortium of Companies, the following requirement should 
be complied by the consortium: 

 

(i) The leader and its consortium member(s) together must satisfy the minimum 
experience criteria as per clause 2.1 (a) & (b) above and shall not rely on its 
consortium partners, subsidiary/parent company/co-subsidiary or through any 
other arrangement like Technical Collaboration agreement for meeting the 
experience criteria. 
 

(ii) Consortium bids shall be submitted with a Memorandum of Understanding (MoU) 
among the consortium members duly executed by the Authorized Executives of the 
consortium members and notarized. This MoU must accompany the bid. The MoU 
must state that the Consortium Member on whose experience/strength the 
Consortium is bidding, is bound to execute the full part of the contract which falls 
under/related to the experience submitted by them against Clause No. 2.1 (a) & 
(b) of BEC above. Moreover, the MoU must clearly define the role/scope of work of 
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each partner/member and should clearly define the leader of consortium. 
Memorandum of Understanding (MOU) must also state that all the members of 
consortium shall be jointly and severally responsible for discharging all obligations 
under the contract. However, the leader of the consortium must submit an 
undertaking along with the technical bid towards unconditional acceptance of full 
responsibility for executing the 'scope of work' of this bid document. In case of 
award, such MOU shall be kept valid through the entire contract period, including 
extensions, if any. 

 

(iii) Only the Leader of the consortium should register against the tender in GeM portal 
and submit bid on behalf of the Consortium. The other members of the Consortium 
shall ratify all the acts and decisions of the Leader of Consortium, which are taken 
in connection with and/or during the evaluation of the tender and execution of the 
contract. 

 

(iv) The Bid Security shall be in the name of the Leader of the consortium on behalf of 
consortium with specific reference to consortium bid and with name(s) & 
address(es) of Consortium members. Similarly, the Performance Security shall be 
in the name of the Leader on behalf of the Consortium. 

 

(v) The leader of the consortium on behalf of the consortium shall coordinate with OIL 
during the period the bid is under evaluation as well as during the execution of 
works in the event contract is awarded and he shall also be responsible for 
resolving dispute/ misunderstanding/ undefined activities, if any, amongst all the 
consortium members. If the leader of the consortium changes during execution of 
the contract (if awarded), the contract shall be liable for termination. 

 

(vi) Any correspondence exchanged with the leader of consortium shall be binding on 
all the consortium members. 

 

(vii) Payment shall be made by OIL only to the leader of the consortium towards 
fulfilment of contract obligations. 

 

(viii) In case of consortium bids, the bid shall be signed/digitally signed in line with 
tender stipulation by the leader of consortium. The power of attorney from each 
member authorizing the leader for signing and submission of Bid on behalf of 
individual member must accompany the bid. 
 

(ix) Documents/details submitted with the bid pertaining to qualification of the bidder 
must be furnished by each partner/ member of consortium and should be 
complete in all respects clearly bringing up their experience especially in the form 
of work in their scope. 

 

(x) The leader & other members of the consortium must confirm unconditional 
acceptance of full responsibility of executing the “Scope of Work” of this tender. 
This confirmation must be submitted along with the technical bid. 
 

(xi) Constitution of Consortium: The members of the consortium should not be more 
than 03 (Three). If during evaluation of bid, a consortium leader proposes any 
alterations/changes in the constitution or replacement or inclusion or expulsion 
of any partner(s)/member(s) of the consortium which had originally submitted the 
bid, to drive some advantages/benefits based on any development(s) having come 
to his knowledge at any time, the bid of such a consortium shall be liable for 
rejection. Similarly, under such a situation the contract shall be liable for 
termination, if already awarded. 
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(xii) Signing of Contract: In the event of award of contract to the consortium, the 
contract to be signed by all the members of the consortium and the liability of each 
one of them shall be jointly and severely. 
 

(xiii) Members of the consortium are not allowed to quote separately/ independently/or 
through any other arrangement like part of any other JV/Consortium against this 
tender. All the bids received in such case shall be summarily rejected. Further, all 
bids from parties with technical support from the same Principal shall be rejected. 

 

(xiv) Certified copies (attested by Director/Company Secretary/Authorised Signatory) of 
Board resolutions/Partnership resolutions passed by respective Board of Directors 
of the companies/Partners of the LLP agreeing to enter into such consortium with 
each other for submission of bid for the NIT and also authorizing designated 

executives of each company/LLP to sign the MOU, to be provided along with the 
technical bid. 
 

(xv) The MOU/Agreement should be legally valid, i.e., it should be on a non-judicial 
stamp paper and notarized. In case of involvement of overseas bidder/consortium 
partner, the MOU/Agreement need not be on a non-judicial stamp paper, however, 
should be notarized and endorsed by Indian Embassy. 

 
4.0 MOBILISATION TIME: 

 
a) From the date of issuance of mobilization notice, the contractor shall 

make available all the equipment & accessories for Acid Treatment / 

Fracturing services etc. within 60 days and CTU-FPU services within 75 

days respectively for on-hire survey by OIL at Contractor’s Shore Base. 
 

b) The fitment of Acid Treatment / Fracturing equipment, and accessories 

should be completed by Contractor within 15 (Fifteen) days from the 

date of providing vessel by OIL at Kakinada Port.  

 

NOTE: The bidder must confirm their compliance in their “Technical” bid 

to complete the mobilization within the stipulated time as mentioned 

above. Offers without confirmation of stipulated mobilization time or with 

mobilization time more than stipulated time will be summarily rejected. 

The bidder shall confirm compliance of this in their technical bid. 

 
5.0 EQUIPMENT RESIDUAL LIFE REQUIREMENT: 

 

The Residual Life of all major equipment offered for Services of Acid 

Treatment / Fracturing, FPU, CTU shall be more than 05 (Five) years to be 

reckoned from the original bid closing date. To this effect, the bidder shall 

submit undertaking for the following along with the technical bid: 
 

(a) In support of Residual Life of offered equipment(s), the bidder shall submit 

an undertaking confirming that the offered equipment for Services of 

Acid Treatment / Fracturing, FPU, CTU are having residual life of 

minimum 05 (Five) years to be reckoned from the original bid closing 

date. Documentary evidence of Residual Life for Acid Treatment / 

Fracturing, FPU, CTU must be submitted to OIL at the time of on-hire 

survey failing which mobilization shall not be treated as complete. 
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(b) Before on-hire survey, the bidder shall get all equipment inspected/ 

verified and certified by any of the OIL’s authorized/recognized third party 

inspecting agencies, viz., viz., LRDISI, ABS, Oilfield Audit Services Inc., 

DNV GL, Bureau Veritas India Pvt Ltd (BV) and OMCI confirming the 

Residual Life of such equipment is at least 05 (Five) years from the date of 

mobilization at site. To this effect, the successful bidder must submit the 

relevant documents (i.e., duly signed & sealed TPI certificate, 

Commissioning Report & Registration Certificate of the equipment etc.) to 

OIL during “on hire survey” without which the mobilization of Equipment 

& services for Acid Treatment / Fracturing, FPU, CTU shall not considered 

to be complete. 

 

6.0 FINANCIAL REJECTION CRITERIA: 

6.1 Annual Financial Turnover from operation of the bidder during any of preceding 
03 (Three) financial/accounting years from the original bid closing date should be at 
least INR 28.92 Cr. or USD 3.35 Million.  

6.2  Net worth of the bidder must be Positive for the financial / accounting year 
preceding the original bid closing date. 

 

Note: 
 

i. Annual Financial Turnover of the bidder from operations shall mean: 
“Aggregate value of the realization of amount made from the sale, supply or 
distribution of goods or on account of services rendered, or both, by the company 
(bidder) during a financial year” as per the Companies Act, 2013 Section 2 (91). 
 

ii. Net worth shall mean: "Share capital + Reserves created out of profits and 
securities Premium – Aggregate value of accumulated losses (excluding revaluation 
reserves) – deferred expenditure – Miscellaneous Expenditure to the extent not 
written off and carried forward Loss - Reserves created out of write back of 
depreciation and amalgamation". 

6.3  If the Bidder is an Incorporated Joint Venture (JV) Company and does not meet 
financial criteria (BEC Clause Nos. 6.1 & 6.2 above) by itself, it can submit the bid 
based on the financial strength of its JV member having more than 26% stake in 
the JV Company and the following need to be complied/submitted: 

 

i. Annual Financial Turnover from operation of the member having more than 
26% stake in the JV during any of preceding 03 (Three) financial / accounting 
years from the original bid closing date shall be as per Clause 6.1 above. 
 

ii. Net worth of the member having more than 26% stake in the JV (supporting 
company) should be positive for the financial /accounting year preceding the 
original bid closing date as per Clause 6.2 above. 

iii. Corporate Guarantee (PROFORMA-AB) on the letter head of the member 
having more than 26% stake in the JV signed by an authorized official 
undertaking that they would financially support their subsidiary company for 
executing the project / job in case the same is awarded to them. 

 

iv. An undertaking from the Joint Venture partner, based on whose experience 
the JV seek financial qualification, shall be submitted with the techno 
commercial bid stating that they shall maintain minimum 26% shareholding 
in the JV till execution of the contract is accomplished. 
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v. A certificate from the statutory Auditor of the JV company on the 
shareholding pattern of the JV. 

6.4 In case the Bidder is a Consortium, then any one of the Consortium members 
individually shall have to meet the financial turn-over criteria as per BEC Clause 
6.1 above during any of the preceding 03 (Three) financial/accounting years 
reckoned from the original bid closing date. Similarly, other Consortium members 
individually shall have minimum Annual financial turn-over of INR 14.46 Cr. or 
USD 1.6 Million in any of preceding 03 (Three) financial / accounting years from 
the original bid closing date. Net worth of all Consortium members must be Positive 
for the preceding financial / accounting year from the original bid closing date. 
Borrowing support from parent/supporting company is not allowed to meet the 
financial criteria. 

 
6.5   In case the bidder is a subsidiary company (should be a 100% subsidiary of the 

parent/ultimate parent/holding company), who does not meet financial criteria by 
itself and submits bid based on the financial strength of its parent / ultimate 
parent / holding company, then documents need to be submitted along with the 
technical bid in support of the following: 

 
i. Annual Turnover from operation of last three accounting years of the parent 

/ ultimate parent / holding company (supporting company) shall be as per 
Clause 6.1 above. 

 

ii. Net worth of the parent / ultimate parent / holding company (supporting 
company) shall be positive for the financial / accounting year preceding the 
original bid closing date as per Clause 6.2 above. 

 

iii. Corporate Guarantee (PROFORMA-AC) on parent / ultimate parent / holding 
company’s (supporting company) letter head signed by an authorized official 
undertaking that they would financially support their subsidiary company for 
executing the project / job in case the same is awarded to them. 

 

iv. A certificate from the statutory Auditor of the bidding company as well as of 
the parent / ultimate / holding parent company (supporting company) to 
establish the relationship and equity percentage holding between bidding 
company and the supporting company. The certificates should be duly 
certified by the Company Secretary or one of the Directors of the company 
concerned. 
 

Note: The above certificate should not be more than 30 days old as on the 
original bid closing date. 

 
6.6  Notes to BEC Clause B., 6.1 & 6.2 above: 

a. For proof of Annual Turnover from operation & Net worth, any one of the 
following documents/photocopies must be submitted along with the bid: 

 
(i) Audited Balance Sheet along with Profit & Loss account. 

OR 
(ii) A certificate issued by a practicing Chartered/Cost Accountant (with 

Membership Number and Firm Registration Number), as per format 
prescribed in PROFORMA-H. 

Note: 
i. Mention of UDIN (Unique Document Identification Number) is mandatory for 

all Certificates issued w.e.f. February 1, 2019 by Chartered Accountant in 
Practice. 
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ii. In case the Audited Balance sheet and Profit Loss Account submitted along 

with the bid are in currencies other than INR, the bidder shall have to convert 
the figures in equivalent INR considering the prevailing conversion rate on the 
date on which the Audited Balance Sheet and Profit & Loss Account is signed. 
A CA Certificate is to be submitted by the bidder regarding converted figures in 
equivalent INR. Else, the Audited Balance Sheet and Profit & Loss Account shall 
be evaluated by considering the BC selling rate declared by State Bank of India 
(on the date on which the Audited Balance Sheet and Profit & Loss Account is 
signed) for conversion to INR. 

 
6.7 Considering the time required for preparation of Financial Statements, if the last 

date of preceding financial/accounting year falls within the preceding six 
months/within the due date for furnishing of audit report as per Section 139(1) of 

IT Act, 1961 (read along with latest circulars/notifications issued by CBDT from 
time to time) reckoned from the original bid closing date and the Financial 
Statements of the preceding financial/accounting year are not available with the 
bidder, then the financial turnover of the previous three financial /accounting 
years excluding the preceding financial/accounting year will be considered. In such 
cases, the Net worth of the previous financial/accounting year excluding the 
preceding financial/accounting year will be considered. However, the bidder has to 
submit an undertaking in support of the same along with their technical bid as per 
PROFORMA-L. 

 
6.8 In case the bidder is a Central Govt. Organization/PSU/State Govt. 

Organization/Semi-State Govt. Organization or any other Central/State Govt. 
Undertaking, where the auditor is appointed only after the approval of Comptroller 
and Auditor General of India and the Central Government, their certificates may 
be accepted even though FRN is not available. However, bidder to provide 
documentary evidence for the same. 

 
6.9 Bid will be liable for rejection if not accompanied with adequate documentary proof 

in support of Annual turnover & Net worth as mentioned above. 
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7.0 COMMERCIAL EVALUATION CRITERIA: 
 
7.1 Bids shall be submitted under Single-Stage Two-Bid System i.e. Technical Bid 

and Priced Bid separately in designated area/ tab in GeM portal respectively. The 
Un-priced techno commercial bid (or Technical bid) must comprise of all the 
technical documents substantiating the previous experience, financial & technical 
credentials of the bidder and any other document as asked for in the bid document. 
There should not be any indication of price in the Technical bid; otherwise, the bid 
shall be rejected straightway. 

 
7.2 The prices / rates offered quoted by the successful bidder must remain firm during 

the execution of the Contract and not subject to variation on any account. A bid 

submitted with an adjustable price condition shall be treated as non-responsive 
and rejected. No discount whatsoever should be quoted separately. Rates / prices 
quoted must be net of all discount.  

 
7.3 Bids with shorter validity (i.e., less than 120 days from the scheduled bid closing 

date) will be rejected as being non-responsive. 
 

7.4 Bid Security in Original shall be furnished as a part of the Technical Bid and shall 
reach OIL's office at Kakinada (KG Project Office) before bid closing date & time. 
The original bid security should necessarily be submitted in physical form, in a 
sealed envelope, prominently super-scribing tender reference and details of bidder. 
A scanned copy of the bid security shall however be uploaded in GeM portal along 
with the Technical Bid. The amount of Bid Security shall be as specified in the 
Forwarding Letter of the Bid Document/NIT of GeM Tender. Bid without proper & 
valid Bid Security shall be rejected. 

 
7.5 The Integrity Pact is applicable against this tender. OIL shall be entering into an 

Integrity Pact with the bidders as per format enclosed vide PROFORMA-J of the 
tender document. This Integrity Pact proforma has been duly signed digitally by 
OIL's competent signatory. The proforma has to be returned by the bidder (along 
with the Un-priced Techno-Commercial Bid) duly signed (digitally) by the same 
signatory who signed the bid, i.e., who is duly authorized to sign the bid. Uploading 
the Integrity Pact with digital signature will be construed that all pages of the 
Integrity Pact has been signed by the bidder's authorized signatory who sign the 

Bid. If any bidder refuses to sign Integrity Pact or declines to submit the Integrity 
Pact, their bid will be rejected. In case of a Joint venture, all the partners of the 
joint venture should sign the Integrity Pact. 

 
7.6 Bids submitted after the Bid Closing Date and Time will be rejected. 

 
7.7 Bids received through the GeM portal shall only be accepted. Bids received in any 

other form shall not be accepted. 
 

7.8 Bid documents are non-transferable. Unsolicited bids will not be considered and 
will be straightway rejected. 

 
7.9 Any physical documents wherever called for, submitted by bidders shall contain 

no interlineations, white fluid erasures or overwriting except as necessary to 
correct errors made by the Bidder, in which case such correction shall be initialled 
by the person or persons who has/have digitally signed the Bid. 

 
7.10 Any Bid containing false statement will be rejected. 
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7.11 Bidders shall quote directly and not through their Agent / Representative / 
Retainer / Associate in India. 

 
7.12 Bidders must quote clearly and strictly in accordance with the price schedule 

outlined in “Price Bid Format” of Bid Document; otherwise, the Bid will be 
summarily rejected. 

 
7.13 Bidder must accept and comply with the following clauses as given in the Bid 

Document in toto failing which bid will be rejected. 

(i) Firm Price 
(ii) Bid Security Clause 
(iii) Scope of Work 
(iv) Specifications 

(v) Price Schedule 
(vi) Period of validity of bid 
(vii) Liquidated damage and penalty clause 
(viii) Performance Guarantee clause 
(ix) Arbitration / resolution of Dispute 
(x) Force Majeure 
(xi) Acceptance of jurisdiction and Applicable Law 
(xii) Tax Liabilities Clause 
(xiii) Safety & Labour Law 
(xiv) Termination Clause 

(xv) Integrity Pact 
(xvi) Insurance 
(xvii) Any other condition specifically mentioned in the tender document 

elsewhere that non-compliance of the clause lead to rejection of the bid. 
 

7.14 Bidders should not be under liquidation / bankruptcy / undergoing any insolvency 
resolution process as on Bid Closing date. Further neither the Bidder nor any of its 
allied concerns / partners or associates or directors or proprietors involved in any 
capacity should be under Holiday List / Banning List / Suspension List of OIL as 
on Bid Closing date. Bidders shall submit undertaking towards compliance of 
above as per the prescribed formats (PROFORMA-W & X) along with the bid. If any 
bidder declines to submit the above undertakings, their bids shall be liable for 
rejection. 

 

7.15 The originals of the documents submitted by the bidder shall have to be produced 
by the bidder(s) to OIL as and when asked for. 

 
8.0 PRICE EVALUATION CRITERIA: 
 

The parties whose bids conform to the technical specifications, terms and 
conditions stipulated in the bidding document and are considered to be responsive 
after subjecting to Bid Evaluation Criteria mentioned above and such bids will be 
considered for further evaluation as per the Price Evaluation Criteria given below: 

 
8.1 The bidders must quote their charges / rates in the manner as called for vide 

"Schedule of Rates" under Section-III and the summarized Price Bid Format vide 
enclosed PROFORMA-B. 

 

8.2 In the event of computational error between unit price and total price, the quoted 
unit price shall prevail. Similarly, in the event of discrepancy between rates quoted 
in words and figures, the unit rates quoted in words will prevail. 
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8.3 Priced Bids shall be evaluated taking into account the Price quoted as per 
Proforma-B including quoted GST. 

 

8.4 Quoted price must include all liabilities and taxes including statutory liabilities but 
excluding GST, which shall be quoted separately in the Price Bid format. 

 
8.5 The quantities shown against each item in the "Price Bid Format (i.e. in Proforma- 

B)" shall be considered for the purpose of Bid Evaluation. It is, however, to be 
clearly understood that the assumptions made in respect of the number of days / 
parameters for various operations are only for the purpose of evaluation of the bid 
and the Contractor will be paid on the basis of the actual number of days / 
parameters, as the case may be. 

 
8.6 Priced Bid Evaluation 

 
i) Price Evaluation of all the technically qualified bids will be done on the basis 

of rates quoted by the bidder as per PROFORMA-B.  
ii) The inter-se-ranking of the techno-commercially qualified bidders will be 

determined on overall lowest cost basis (L-1 offer) i.e. considering the Total 
quoted price [Srl. No. AA of PROFORMA-B] inclusive of all liabilities and 
GST. 

 

8.7 Customs Duty: 
 

 In terms of Sl. No. 404 of the Customs Notification No. 50/2017-Cus dated 
30.06.2017 amended vide Customs Notification No. 02/2022-Customs dated 
01.02.2022 and amended further vide Customs Notification No. 30/2024 dated 
23.07.2024, imports of the items specified in List 33 of the Notification are subject 
to levy of concessional rate of customs duty @12% (BCD Nil & IGST @12%) subject 
to conditions specified therein (Condition No. 48). Similarly, the domestic supply 
of such goods would attract 12% GST (i.e. IGST or CGST & SGST/UTSGT) on 
submission of EC in terms of GST Notification No. 3/2017-Integrated Tax (Rates) 
Dated 28.06.2017 and amended vide Notification No. 16/2019 Dated 30.09.2019 
and 08/2022-Integrated Tax (Rate) dated 13.07.2022. 

 
 Bidders shall take note of the prevailing customs notifications including the latest 

amendment vide gazette Notification No. 30/2024 dated 23.07.2024 while quoting 
their prices. Bidder should consider concessional Customs Duty only for those 
items appearing in List-33 therein. Items of their import other than those appearing 
in List-33 of the said gazette notification shall be considered as duty payable on 
merit basis in their respective bid. OIL shall issue the requisite 
undertaking/certificate on request from Contractor for availing concessional rate 
of customs duty only against the items explicitly covered under List-33 of Customs 
Notification No. 30/2024 dated 23.07.2024 or against any other item(s) 
subsequently declared by the competent authority during the tenure of the contract 
to be duty exempted/concessional. However, in the event of refusal/denial by 
Customs Authority to accord exemption/concession of Customs Duty against 
import of items which are explicitly covered under List-33 of Notification No. 
30/2024 dated 23.07.2024, such applicable customs duty shall be reimbursed at 
actual by OIL to the Contractor on submission of documentary evidence. 

 
 Similarly, the items other than those appearing in List-33 of the said gazette 

notification, if to be imported by the Contractor for the purpose of execution of 
contract against this tender, the same shall be considered as duty payable on merit 
basis and the applicable customs duty thereof must be included by the bidder in 
their respective bid value. OIL will not issue any Undertaking / Certificate towards 
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customs duty concession/exemption for those items (not included in List-33 of 
Notification) and the duty payable on merit shall be borne by the Contractor. 
However, any other item if subsequently notified by the competent authority to be 
Duty free / concessional during the tenure of the contract, OIL will issue requisite 
Certificate / Undertaking for Contractor to avail the Customs Duty benefit and the 
duty benefit must be passed on to OIL. Additionally, for all those items against 
which the bidder considers the Customs Duty on merit, the list specifying the 
Customs Duty Rate (percentage) may be furnished, so that subsequent 
increase/decrease in Customs Duty, if any shall be reimbursed/recovered by OIL 
as the case may be on documentary evidence. 

 
Bidders should submit the list of items which are to be imported for execution of 
the contract against this tender as per Proforma-A prudently along with 
their bid. 

Undertaking/Certificate for availing concessional rate of Customs Duty shall be 
issued by OIL only for the eligible items, provided the same are included in the 
Proforma-A submitted by the bidder. 

 
Note: 

a) The customs notifications are subject to change as per Government 
guidelines and the provisions ruling at the time of Bid Closing will be applicable. 
 
b) The Bidder has to re-export or block transfer or re-export to SEZ (as 
permissible under applicable customs rules / regulations and provided Company 
is out of charge after Block Transfer or re-export to SEZ) the items after completion 
of the contract in case of imported items. The bidder will be fully responsible to pay 
the customs duty in case the items are taken by the Contractor to area where 
customs duty benefit is not applicable. This is applicable in case OIL issues the 
certificate for availing concessional customs duty for import of goods. 

 
8.8 Purchase Preference Clause: 

 
A) MSE Policy: 

Purchase Preference to Micro and Small Enterprises is applicable for this tender. 

Documentation required to be submitted by MSEs: Categorization and various 
criteria applicable to MSE bidders shall be guided by the Gazette Notification No. 
CG-DL-E- 26062020-220191 dated 26.06.2020 and Amendment vide Gazette 
Notification no. CG- DL-E-16062021-227649 dated 16.06.2021 and No. CG-DL-E-
19012022-232763 dated 19.01.2022 and CG-DL-E-06052022-235600 dated 
06.05.2022 issued by MINISTRY OF MICRO, SMALL AND MEDIUM ENTERPRISES, 
and any amendment thereof. 

The bidder claiming the MSE status (MSE-General, MSE-SC/ST, MSE Woman) 
against this tender has to submit Udyam Registration Number with Udyam 
Registration Certificate along with the technical bid for availing the benefits 
applicable to MSEs. 
 
Note: In case bidding MSE is owned by Schedule Caste or Schedule Tribe or 
Woman entrepreneur, valid documentary evidence issued by the agency who has 
registered the bidder as MSE owned by SC/ST/Woman entrepreneur should also 
be enclosed. 
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I) In case participating MSEs quote price within price band of L1+15%, such 
MSE shall be considered for award of contract by bringing down their price to 
L1 price in a situation where L1 price is from someone other than an MSE. 
 

II) In case of more than one such MSE qualifying for 15% purchase preference, 
the contract shall be awarded to lowest eligible MSE amongst the MSEs 
qualifying for 15% purchase preference. 

 
III) Provisions such as seeking support from another company by way of Parent 

/ Subsidiary / Sister Subsidiary / Co Subsidiary company’s experience / 
consortium bid, etc., wherever allowed in the tender document shall be 
available to all interested bidders including MSEs. In those scenarios, MSEs 

quoting on the strength of Parent/ Subsidiary/ Sister Subsidiary / Co 
Subsidiary (whichever applicable) will be eligible for the benefits reserved for 
MSEs provided the supporting company for technical and financial strength 
is / are also a MSE’s. However, in case of submission of Consortium bids by 
MSEs, in order to avail the benefits reserved for MSEs, the MSE bidder shall 
have to rely on their own strength or on the strength of another MSE only to 
meet the various tender requirements including technical and financial 
evaluation criteria. In that case, all the members of the Consortium including 
the leader of the Consortium should be eligible MSEs. Further, in case of bid 
from JVC (incorporated), in order to avail the above MSE benefits, the bidder 
i.e., JVC shall have to be MSE unit. 

 
B) MII Policy: 

Purchase preference to MII - notified under Public Procurement (Preference to Make 
in India) Order, 2017 of Department for Promotion of Industry and Internal Trade 
(DPIIT), Govt. of India as revised vide Order No. P-45021/2/2017-PP (BE-II) dated 
16th September 2020 (and as amended time to time) with modifications as notified 
vide MoPNG Order No. FP-20013/2/2017-FPPNG-Part (4) (E-41432) dated 26th 
April 2022, shall be applicable in this tender. Bidders to check the provisions of 
the Notification and their eligibility to bid and any claim on Purchase preference. 
Purchase preference will be applicable as per the Notification(s) and any 
amendment thereof. 

 
 

8.9 Award of Contract: 
 

 Contract shall be awarded for the entire scope of work under this tender subject to 
concurrent application of Public Procurement Policy for MSE Order 2012 and 
PP(MII) Order 2017 as per Order No. F.1/4/2021-PPD dated 18.05.2023 issued by 
Public Procurement Division, Department of Expenditure, Ministry of Finance, 
Govt. of India and any subsequent amendment thereto.  

 

9.0 GENERAL NOTES: 
 

i) In case bidder takes exception to any clause of bidding document not 
covered under BEC, then the Company has the discretion to load or reject 
the offer on account of such exception if the bidder does not withdraw / 
modify the deviation when / as advised by company. The loading so done by 
the company will be final and binding on the bidders. No deviation will 
however be accepted in the clauses covered under BEC. 
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ii) To ascertain the substantial responsiveness of the bid the Company reserves 
the right to ask the bidder for clarification in respect of clauses covered 
under BEC also and such clarifications fulfilling the BEC clauses in toto 
must be received on or before the deadline given by the company, failing 
which the offer will be evaluated based on the submission. However, mere 
submission of such clarification shall not make the offer responsive, unless 
company is satisfied with the substantial responsiveness of the offer. 

 

iii) If any of the clauses in the BEC contradict with other clauses of the Bid 
Document elsewhere, then the clauses in the BEC shall prevail. 

 
iv) Bidder(s) must note that requisite information(s)/financial values etc. as 

required in the BEC & Tender are clearly understandable from the 
supporting documents submitted by the Bidder(s); otherwise, Bids shall be 
rejected. 

 

v) OIL will not be responsible for delay, loss or non-receipt of applications for 
participating in the bid sent by mail and will not entertain any 
correspondence in this regard. 

 

vi) The originals of such documents [furnished by bidder(s)] shall have to be 
produced by bidder(s) to OIL as and when asked for. 

 
vii) Submission of forged documents: Bidders should note that Company (OIL) 

may verify authenticity of all the documents /certificates / information 
submitted by the bidder(s) against the tender. In case at any stage of 
tendering process or Contract execution etc., if it is established that bidder 
has submitted forged documents / certificates / information towards 
fulfilment of any of the tender / contract conditions, Company shall 
immediately reject the bid of such bidder(s) or cancel / terminate the 
contract besides taking action as per OIL’s Banning Policy, available in the 
OIL’s website. Accordingly, service provider / vendor to submit the 
Undertaking of authenticity of information/documents submitted as per 
PROFORMA-K. 

 
viii) LAND BORDER SHARING: Bidders should submit an Undertaking that, 

their bid is compliant to Order No. F.No. 6/18/2019-PPD dated 23.07.2020 
issued by Ministry of Finance, Department of Expenditure, Public 
Procurement Division, Govt. of India (including subsequent amendments 
thereto, if any), regarding restrictions on procurement from a bidder of a 
country which shares land border with India. Formats for submission of 
undertaking is enclosed as Exhibit -I, II & III. 

 

ix) COMPLIANCE OF THE COMPETITION ACT, 2002: The bidder shall strictly 
comply with the provisions of the Competition Act, 2002, more particularly, 
Section-3 of the Act. Any violation the provisions of the Act shall attract 
penal action under the Act. 

 
 

************ 
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PART-IV 

(REVISED) 

 
SCHEDULE OF RATES 

 
The Contractor shall quote their rates in the price bids as per the format given in 

Proforma-B. The quantities mentioned against each item in Price Bid Format/Price 

Schedule is for evaluation purposes only. However, payment shall be made for the 

actual work done. Bidder must also fill up the price break up as mentioned in the 

Proforma B1. However, offers will be evaluated based on the Proforma-B only. 

 

 
1.0 Mobilization Charge for Acid Treatment / Fracturing & CTU-FPU Equipment: 

 
Mobilization charges as lump sum amount against Acid Treatment / 

Fracturing and CTU-FPU equipment, as detailed in the SCOPE OF 

WORK / TERMS OF REFERENCE, SECTION-II, will be payable under 

following conditions: 

 

(i) Mobilization charges shall become payable after the equipment, ready 

in all respects as per scope of work, including obtaining all statutory 

clearances (as applicable) are arrived at Contractor’s Shore base at 

Kakinada and after on-hire survey by the Company Representative, 

which shall be no later than 05 (five) working days from the date of 

arrival/intimation by the contractor & provided it is certified by the 

Contractor and accepted by Company Representative and/or by Third 

Party Inspection agency that all equipment / items are in good working 

condition. Mobilization will be considered as completed on the date of 

successful inspection of all equipment (Acid/frac, FPU &CTU) and 

acids including all other chemicals for minimum 02 jobs along with 

necessary documents carried out by Company representative and/or 

by Third Party Inspection agency.  

 

Mobilization will be considered as completed only when all 

equipment/tools are in good condition and are in readiness from all 

respect for sea-fastening in OIL’s provided vessel at Kakinada / Rig at 

site as follows: 

a. All operating Tools/equipment are tested/calibrated to its rated 

specifications to the satisfaction of Company. 

b. Where appropriate all equipment and materials must be delivered 

on/in suitable skids, tool racks, baskets, containers, pallets, etc. 

as the case may be. 

c. Dangerous goods and explosives must be suitably packaged, 

labelled, and otherwise marked according to all regulations and 

MSDS sheets should accompany the package. 
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d. Appropriate packaging must be utilized for all deliveries. 

e. If appropriate, material must be suitably coated with a corrosion 

prevention material and be packed with a dehumidifier, both of 

which must be suitable for storage at ambient temperatures of 

45ºC. 

f. Bidder shall supply appropriate lifting gear for all equipment; 

current load test certificates for all slings, rigging and lifting gear 

will be required. 

 

(ii) In case, the equipment (Acid Treatment / Fracturing, FPU &CTU) 

which require sea-fastening at vessel /rig are not sent to vessel/rig 

after on-hire survey due to any reason not attributable to Contractor, 

then ISDR Charges as applicable shall be payable after 7 days 

onwards from on-hire survey date, e.g., in case on-hire survey is 

done on Day 1, then ISDR Charges shall start from Day 8. However, 

if any of the Equipment / Tools of the above service(s) are found to 

be defective or not in operating condition as per its intended 

operations during hookup or pressure testing or startup / 

commissioning operations at Offshore Drilling Rig / Vessel, the ISDR 

charges shall be revoked from the date of consideration till the 

Equipment / Tools / Services are brought into operation. 

 

(iii) Mobilization charges are inclusive of transportation, sea/airfreight, 

loading/unloading, shipping, wharfage/demurrage and harbour 

fees, port or airport fees, packing and handling charges, permit, 

import clearance charges and all insurance adequate to cover the 

shipment from the place of origin until arrival at Company’s Shore 

Base at Kakinada where equipment is ordered to be mobilized.  

 
(iv) The total mobilisation cost shall be capped to 7.5 % of the total 

contract cost. In the event of quoting more than 7.5% of total contract 

cost, the differential amount above 7.5% will be payable at the end of 

contract. 

 

(v) The Company will issue EC as required for custom clearance as the 

service will be used in PEL/ML area, only on receipt of request from 

the Contractor and all such requests must be made by the Contractor 

well in advance, so that the Company can make necessary 

arrangements for providing the documents in time without causing 

any delay for the customs/port clearance. 

 

(vi) Contractor to ensure sufficient backup tools/spares/consumables 

/personnel/equipment over and above the minimum quantity 

specified in the SOW for ensuring uninterrupted operation. 

 

2.0 Charges for sea fastening and Marine Warranty Surveyor (MWS) Approval for 

the hired equipment: 
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Company shall provide Vessel and Drilling Rig, as applicable, for sea-

fastening of the Acid treatment /fracturing, CTU-FPU equipment. This 

charge shall be payable as Lump sum for obtaining necessary approval 

from Marine Warranty Surveyor as applicable, completion of spotting, 

sea-fastening and sea de-fastening works etc., for the contractor’s 

equipment in OIL’s provided vessel / Rig within the stipulated timeline 

as mentioned in the SOW/TOR of the contract. Except the charges for 

sea-fastening of stimulation/frac and Marine Warranty Surveyor 

Approval for the contractor’s equipment, no other charges shall be 

payable during the period of sea fastening / Sea de-fastening works for 

Acid treating/ fracturing, CTU & FPU equipment at Vessel / Rig as the 

case may be. 

 

The Acid treating/ fracturing equipment shall be placed at the Vessel 

and CTU-FPU equipment shall be placed at the Rig. 

 

Further, 80% of the charges shall be paid after completion of sea 

fastening works for acid treating/frac equipment in vessel and CTU-FPU 

at Rig along with obtaining necessary MWS approvals and the remaining 

20% will be paid after completion of de-fastening works at OIL’s provided 

Vessel / Rig. 

 

 

3.0 Charges for Interim De-Mobilization and Re-mobilization of equipment for 

Acid Treatment / Fracturing and CTU-FPU: 

 

The charges are payable to the contractor after completion (if advised) of 

interim demobilization and subsequent interim re-mobilization of Acid 

Treatment / Fracturing Equipment and / or CTU – FPU equipment 

stipulated in the SOW/TOR of the contract and as per advice issued from 

the company. Post completion of Acid Treatment / Fracturing job and / 

or CTU – FPU job in any well, the company may advise the contractor for 

interim demobilization and subsequent remobilization, separately 

against each set of service packages, depending on ongoing activity in 

the next well. 

 

The contractor will ensure that interim demobilization is completed, and 

the Company's Shore Base is cleared-off Contractor's property within 07 

days from the date of offloading at the Company’s shore base. 

 

The contractor will ensure that interim remobilization at Company’s 

shore base is completed within 15 days from the date of notice. 

 

No other charges shall be payable during period between Interim De-

Mobilization and Re-mobilization of equipment. 
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In case the interim demobilized equipment is not called for interim 

remobilization, then the interim demobilization notice shall become 

the final demobilization for respective equipment. 

 

 
 
 
 

4.0 Demobilization charges for Acid treatment/fracturing and CTU-FPU 

equipment: 

 
The demobilization charges (Lump sum) for the complete set of 

equipment for both the Acid treatment/fracturing and the CTU - FPU 

shall be payable separately, after issuance of the demobilization advised 

from the company under following conditions: 

 

(i) The Contractor shall arrange for and execute demobilization of the 

Acid treatment/Frac Services & CTU-FPU Services upon receipt of 

notice from the Company. The above services shall be demobilized 

after issuance of Demobilization notice and offloaded at the OIL’s 

shore base where it was initially mobilized as per the Contract.  

 

(ii) Demobilization charges shall be quoted separately on lump sum 

basis against each for (a) Acid treatment/Frac Services & (b) CTU-

FPU Services and shall include all expenses for demobilization of 

the Services from the Company’s Shore Base at Kakinada to 

Contractor’s base in India or abroad. 

 
(iii) All charges on Tools / Equipment / Spare / Accessories etc. shall 

cease to exist with effect from the day the Contractor is issued de-

mobilization notice by the Company and Tools / Equipment / 

Spare / Accessories etc. are offloaded at the Company’s / 

Contractor’s shore base where it was initially mobilized as per the 

Contract. The contractor will ensure that demobilization is 

completed, and the Company's Shore Base is cleared-off 

Contractor's property within 07 days from the date of offloading at 

the Company’s shore base.  

 
(iv) The demobilization charge will include all expenses for inland 

transport, sea freight/airfreight, loading and unloading, shipping, 

wharfage and harbour fees, port or airport fees, packing and 

handling charges, permit or octroi charges (if any), export 

clearance charges and all insurance adequate to cover the 

shipment until arrival at Contractor’s base in India or abroad. 
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5.0 Individual Service Day Rate (ISDR) charges of acid treatment/frac 

equipment and CTU-FPU equipment 

 
(i) Contractor shall be paid ISDR charges individually for the acid 

treatment/frac equipment & CTU – PFU equipment as per conditions 

stipulated in the scope of work, SCC and respective price schedules. ISDR 

charges will be payable for full day or part thereof on pro-rata basis up to 

the nearest hour and shall commence after completion of the mobilization 

and made ready in all respects to start operations as described in clause 

1.0 of SoR above. 

(ii) ISDR charges of CTU-FPU equipment placed on Rig will continue till 

offloaded at the Company’s Shore base at Kakinada as per the 

Demobilization notice. For acid treating/frac equipment placed on Vessel, 

the ISDR charges will continue till arrival of vessel at Company’s Shore 

base for dismantling & offloading of sea-fastened equipment as per the 

Demobilization notice.  

(iii) In case, the equipment (Acid Treatment / Fracturing, FPU &CTU) 

which require sea-fastening at vessel /rig are not sent to vessel/rig 

after on-hire survey due to any reason not attributable to 

Contractor, then ISDR Charges as applicable shall be payable after 

7 days onwards from on-hire survey date, e.g., in case on-hire 

survey is done on Day 1, then ISDR Charges shall start from Day 8. 

However, if any of the Equipment / Tools of the above service(s) are 

found to be defective or not in operating condition as per its 

intended operations during hookup or pressure testing or startup / 

commissioning operations at Offshore Drilling Rig / Vessel, the 

ISDR charges shall be revoked from the date of consideration till the 

Equipment / Tools / Services are brought into operation. 

(iv) ISDR charges shall not exceed 75 % of the respective OCDR charges. In 

the event of quoting more than 75% of the OCDR, only 75% of the 

OCDR will be paid. 

(v) Break Down clause as per SCC will be applicable if contractor’s 

tool/equipment fails to perform its intended operations until the 

tool/equipment is back in operating condition. 

(vi) From the date of OIL’s hand-over of vessel for spotting & sea-fastening of 

HF equipment till completion of sea-fastening jobs, no ISDR charges shall 

be paid for the HF equipment. Similarly, ISDR charges shall cease to exist 

from the date of arrival of the vessel at OIL’s shore-base for dismantling of 

the sea-fastened HF equipment after issuance of demobilization notice. 

(vii) At any point of time, either ISDR Charges or OCDR Charges will be 

payable. 

 
6.0 Charges for formulated Acids and all Other Chemicals 
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The charges for the formulated Acids and all other chemicals as per job 

requirement of formulated acid per bbl and shall include the cost of all 

necessary chemicals for preparation of the fracturing fluid. The charges 

are payable against the actual volume of formulated acid pumped into 

the well. 

 

Price Break up of each acid and chemical shall be provided as per 

Proforma B1 for OIL’s reference. 

 
7.0 Operating Component Day Rate (OCDR) for acid treating/fracturing 

and CTU-FPU Equipment: 

 

Under the contract, the Contractor shall be entitled to Operating 

Component Day rate (OCDR) charges as detailed below. The OCDR will 

be payable for full day or part thereof on pro-rata basis up to the nearest 

hour and these rates are inclusive of spares etc., if required for the 

successful execution of the work. 

 

(i) The OCDR for acid treating/Fracturing services shall be payable for 

the period when the equipment are setup and pressure tested at site, 

ready for operation, hooked up with the flow head and the fluid is 

pumping into well. 

 

(ii) The OCDR for CTU-FPU services shall be payable for the period when 

the surface equipment are setup, CT rigged-up, head & all lines 

pressure tested, ready for operation and the CT-tool (BHA) is below 

the rotary table (BRT) till the CT-tool (BHA) is pulled out of the hole. 

 
(iii) If the Bidder’s tool/equipment fails to perform, for any reason in the 

duration of operation, then zero rate shall become payable for the 

entire services until the equipment/tool is put back into operating 

condition or evidence by demonstration of operation in actual tests 

or use to the satisfaction of Company. If the equipment couldn’t be 

brought into operation within 2 hours, then Break Down clause as 

per SCC will be applicable. 

 
(iv) At any point of time, either OCDR or ISDR Charges will be payable. 

 

 

8.0 CHARGES FOR PERSONNEL DAY RATE 

 
Company shall pay the Contractor the quoted DAY RATE CHARGES to 

following minimum service personnel.  

 

A. Acid treating/fracturing Crew: 
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Stimulation Engineer 1 

Stimulation Supervisor 1 

Equipment Operator 2 

Laboratory Technician 1 

Mechanic Technician 1 

Electronic Technician 1 

Helpers 2 

Data Acquisition Specialist 1 

 

B. CTU Crew: 

 

Coil Tubing Engineer 1 

Coil Tubing Services Supervisor 1 

Coil Tubing Operator 1 

Coil Tubing Operator Assistant 2 

 

Notes: 

i) The above manpower is for 24 hours operation on shift basis. 

ii) The quoted day rate of the service personnel shall be all inclusive of 

their local travel, boarding, lodging at contractor’s facility and travel 

expenses for change of manpower against their due rest only.  

iii) In addition to the above manpower, the Base Manager shall be 

engaged from start of the kickoff meeting till completion of contract. 

iv) The charges for the initial mobilization, interim de-mob / re-mob (if 

issued by the Company) and the final demobilization shall not be 

excluded. 

v) The Company shall provide transportation from Company 

designated Heli-base to the DP Vessel/Drilling Rig. The Company 

will also provide accommodation and food while the personnel is on 

the DP Vessel/Drilling Rig. 

vi) Any day rate charges for personnel will be paid only when on the DP 

Vessel/Drilling Rig. If any person/personnel are mobilized/ 

remobilized to the Company’s Shore Base or offloaded from the DP 

Vessel/Drilling Rig by the Company due to any other reason or 

contingencies at the Company’s request, the Company shall pay 

only the quoted day rate which will be inclusive of local travel, 

boarding, lodging, etc. 

vii) Personnel charge of Service Personnel shall be 24 hours a day (pro 

rata basis for part thereof up to the completed full hours only) basis. 

viii) Personnel will be required on a call out basis. Company shall give a 
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maximum of 07 days’ notice. 

ix) Only key personnel are mentioned in the Contract. Optimum 

utilization of the supporting personnel is the responsibility of the 

Contractor.  

 
9.0 Zero rates, Force Majeure Rates and Penalty 

 

In an event wherein contractor fails to execute the acid treating/fracturing 

operation or CT operations due to any reason attributable to the contractor, 

Zero rates shall be applicable for delay for those period. In addition to the Zero 

rates, penalty shall be imposed and recovered from contractor as per Clause no. 

7.0 of SCC. 

 
Force Majeure Day rate shall be 50% of the ISDR Charge. 
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Name of the bidder:

Quoted Currency:

Sl. No. Description Unit 
Qty
(A)

Quoted Unit 
Rate 

excluding 
GST
(B) 

Quoted Amount 
(excl TAX)

(C) = (A) x (B)
SAC/HSN Code

Quoted GST Rate
(D) 

(in % percentage)

Quoted Amount 
(incl TAX)

(E) = (C) + [(C) x 
(D)/100]

1
Mobilization Charges (for Acid treatment / frac-
equipment)

Lump sum 1  ₹                    -    ₹                           -   

2 Mobilization Charges (for CTU-FPU equipment) Lump sum 1  ₹                    -    ₹                           -   

3
Charges for Seafastening & MWS approval for all 
equipment

Lump sum 1  ₹                    -    ₹                           -   

4 ISDR charge for Acid treatment / frac-equipment Days 70  ₹                    -    ₹                           -   

5 ISDR charge for CTU-FPU equipment Days 70  ₹                    -    ₹                           -   

6 Personnel Charges for Acid treatment / frac Services Days 45  ₹                    -    ₹                           -   

7 Personnel Charges for CTU-FPU Services Days 45  ₹                    -    ₹                           -   

8 OCDR for Acid treatment / frac Services Days 12  ₹                    -    ₹                           -   

9 OCDR for CTU-FPU Services Days 18  ₹                    -    ₹                           -   

Tender No. GEM/2025/B/6372256

PROFORMA-B

Price Bid Format
(REVISED)

Indian Rupees (INR)

HIRING THE SERVICES FOR ACID TRAETMENT / FRACTURING OF 02 NOS. OF EXPLORATORY WELLS IN ANDAMAN BLOCK
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10
Interim De-mobilization & Remobilization Charges for 
Acid treatment / frac equipment

Lump sum 1  ₹                    -    ₹                           -   

11
Interim De-mobilization & Remobilization Charges for 
CTU-FPU Equipment

Lump sum 1  ₹                    -    ₹                           -   

12
Demobilization charge for Acid treatment / frac 
Equipment

Lump sum 1  ₹                    -    ₹                           -   

13 Demobilization charge for CTU-FPU Equipment Lump sum 1  ₹                    -    ₹                           -   

14 Charges of formulated Acids and all other chemicals Per BBL 3600  ₹                    -    ₹                           -   

 ₹                    -   

 ₹                         -   

Notes:

1

2

3

4

5

6 The price to be quoted is for evaluation purpose only. However, the payment shall be made for the quantities consumed at actual.

Total Estimate Cost of Services in 02 Wells (excl CST) : 

(AA) Total Estimate Cost of Services in 02 Wells (incl of GST) :

ISDR charges shall not be more than 75% of OCDR charges.

For Sl. No. 1& 2 together, the mobilisation cost shall be capped to 7.5 % of the total quoted cost

For Sl. No. 3: No other charges shall be applicable during seafastening & MWS approval for all equipment.

Sl. No. 4&5: ISDR charges shall not exceed 75 % of the respective OCDR charges (sl. No. 8 & 9).

Sl. No. 14: Charges will be paid against actual volume consumed for formulated acids & other chemicals. This charge include cost of all acid, nuetraliser & other 
chemicals consumed for acid fracturing job.
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Pre-Bid Meeting Minutes 

1 

Meeting / Project 

Name: 

Pre-Bid Meeting for Tender No. GEM/2025/B/6372256 for “Hiring of services for 

Hydraulic fracturing and associated services for 02 wells in Andaman offshore 

blocks with a provision to extend the services for additional one well at the same 

rates and terms & conditions”.  

Date of Meeting: 15th July 2025 Time: 11:00 AM 

Meeting Facilitator: DGM (Production) Location / 

Mode: 

OIL KG Basin Project Office, 

Kakinada / Online & On site 

1. Meeting Objective

Objective: 

The pre-bid meeting was organized to address the queries raised by the bidders for the said tender within the pre-

bid query submission deadline. 

On receiving technical, financial and commercial queries from 03 (three) prospective bidders regarding the tender, 

pre-bid meeting was held to deliberate on bidders’ queries, contemplate if any suggested modifications / additions 

/ deletions are appropriate and if found suitable, incorporate the same in the bidding document. 

Participants (Oil India Limited) Participants (Vendors) 

Mr. S S Dash, CGM (F&A) M/s. Halliburton 

Mr. G C Sarma, CGM (C&P) M/s. Schlumberger  

Mr. A Suresh, DGM (Production) M/s. Baker Hughes 

Mr. D Tamuli, DGM (Production) 

Mr. A L Bora, CM (C&P) 

Mrs. T Agrawal, SM (C&P) 

*Pre-bid Attendance sheet enclosed.
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Pre-Bid Meeting Minutes 

 

2 
 

2. Opening Remarks 

The Pre-Bid conference was held in the Conference room of KG Basin Project office which was attended by 

members from OIL and representatives of three parties physically as well as through Video conference from their 

locations.  

 

CGM (C&P) opened the meeting by introducing the attendees from OIL and then greeted all the vendor 

representative who attended physically and via videocall. The attendees from the vendors’ side were also given a 

chance to introduce themselves.  

 

DGM-Production then, briefed about the projects, project timelines & salient features of the tender and put forward 

the meeting's agenda. Subsequently, CM (C&P) explained the bidders various non-negotiable commercial points 

of the tender like EMD, Bid Validity, Integrity Pact etc. requesting for strict compliance of the same.  

 

 

3. Issues, Decisions, Notes 

Subsequently, queries received in advance were discussed amongst the vendor’s representative present in the 

conference. The queries related to technical terms and specs. were clarified / resolved. In regard to the queries 

related to General Conditions of Contract, it was stressed by OIL that any exceptions / modifications to the GCC 

shall not be accepted, unless otherwise necessitated in which case a counter clause shall be included in SCC of 

NIT. Additional queries asked during the conference were also clarified. The consolidated list of pre-bid queries 

and OIL’s clarifications is enclosed herewith. 

 

Finally after taking up all the queries, the vendors were assured that after compilation of the queries, MOM, 

consolidated OIL’s reply / clarifications along with requisite tender amendment will be notified on GeM portal 

with sufficient time for bid submission. 

 

5. Closing Remarks  

DGM-Production thanked the vendors for taking time to attend the Pre-Bid conference and making it a success. 

He also mentioned that the observations have been taken positively and the changes which are feasible and 

plausible will be amended in the tender document suitably to elicit wider response. 
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PRE-BID QUERIES  

  Name of Bidder: XXXXX 

S/ N Section / Clause Queries Explanation/Reason/ Clarification OIL’s Reply 

GENERAL CONDITIONS OF CONTRACT  

1.  Clause 27.11 a) Audited account up to completion of the Contract. 

b) Tax audit report for the above period as required under the Indian 
Tax Laws. 

c) Documentary evidence regarding the submission of returns and 
payment to taxes for the expatriate personnel engaged by the 
CONTRACTOR or by its subCONTRACTOR. 

d) Proof of re-export of all items including the unutilized spares and 
consumables (excepting consumables consumed during the 
contract period) and also cancellation of re-export bond if any. 

e) Any other documents as required by applicable Indian Laws. 

Bidder requests the Company to clarify 
following: 

• Whether all the listed documents 
(points a–e) are mandatory in all 
cases or only applicable on a case-
by-case basis. 

• For point (c), would declarations on 
expat tax compliance suffice, or are 
income tax filings also required. 

• Clarification on what is meant by 
“Audited account up to completion 
of the contract.” 

 

• All documents are 
mandatory. 

• Declaration is also 
acceptable. 

• Audited accounts 
of relevant FY is 
acceptable. 

Attachment - II  

2.  13. Wellhead tools: 
II 

Pls delete following requirement: 

Wellhead isolation tools 

As the equipment required are 10k psi 
rated and wellhead is also rated for 10k 
psi, Wellhead isolation tool is not 
required 

Deleted.  

Please refer 
amended SoW. 
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S/ N Section / Clause Queries Explanation/Reason/ Clarification OIL’s Reply 

BID DOCUMENT 

1. This Bid is governed by the General Terms and Conditions, 
conditions stipulated in Bid and Service Level Agreement 
specific to this Service as provided in the Marketplace. 
However in case if any condition specified in General 
Terms and Conditions is contradicted by the conditions 
stipulated in Service Level Agreement, then it will over ride 
the conditions in the General Terms and Conditions. 

Bidder notes that though the tender 
documents include General Terms and 
Conditions on GeM 4.0 (Version 1.24), the 
same is not referred in the precedence of 
documents. 

OIL to please confirm the order of 
precedence is as follows for the services 
contract: 

1. SECTION-III (PART-II): SPECIAL 
CONDITIONS OF CONTRACT (SCC);

2. SECTION-I PART II: GENERAL
CONDITIONS OF CONTRACT (GCC)

3. ANNEXURE-III (PART-I): SCOPE OF
WORK AND TECHNICAL
SPECIFICATIONS

4. GENERAL TERMS AND CONDITIONS ON
GEM 4.0 (VERSION 1.24) DT 5TH MAY
2025

The order of precedence will be 
as under: 

1. ANNEXURE-III (PART-I):
SCOPE OF WORK AND
TECHNICAL SPECIFICATIONS

2. SECTION-III (PART-II):
SPECIAL CONDITIONS OF
CONTRACT (SCC);

3. SECTION-I PART II: GENERAL
CONDITIONS OF CONTRACT
(GCC)

4. GENERAL TERMS AND
CONDITIONS ON GEM 4.0
(VERSION 1.24) DT 5TH MAY
2025

2. NOTICE INVITING 
TENDERS 

p) 

Please amend as follows: 

Tender document 

NOTICE INVITING TENDERS 

Based on a detailed assessment of project 
requirements and external factors, we 
kindly request Company to accept our 
proposed extension which are realistic to 

Phase I is deleted. 

Please refer amended SoW. 

As the job requirement is of 
immediate nature, bidder to 
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p) Mobilization Time :

• Phase-I, Kickoff Meeting : Within 10 days from the date
of LOA

• Phase-I, Data Collection, Study, Design & report
submission with Presentation: Within 30 40 days from the
date of LOA.

• Phase-II, HF Fleet including bare minimum consumables
for 3 jobs: Within 60 150 days from date of issuance of
Mob Notice

• Phase-II, CTU-FPU services: Within 80 90 days from date
of issuance of Mob Notice

For further details, respective clauses of SoW and SCC to 
be referred.  

ensure a successful and risk-mitigated 
mobilisation phase. 

mobilise within the timeframe 
mentioned in the amended 
scope of work for all equipment, 
Tools & Tackles. 

3. EMD As mentioned in clause no.4.xiii.m(v) of GeM GTC, Sellers/ 
Service Provider having annual turnover of INR 500 Crore 
or more, at least in one of the past three completed 
financial year(s) are exempted from submitting bid 
security. 

The XXXXX entity which will be bidding for 
this tender has been registered in GEM 
with the turnover of >500 Cr every year. 
In view of this could you please 
confirm on the exemption applicability 
of EMD to this SLB entity? 

Furthermore, upon input of our bid in GeM, 
both technical as well as commercial bid, we 
get a clear green mark as “EXEMPTED” 
while submitting our bid. 

Clarified. As per GeM. 

SECTION-I PART II - GENERAL CONDITIONS OF CONTRACT (GCC) 
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4.  14.1 a) Please amend as below: 

The Contractor shall, at his own expense, if required by 
Contractor, arrange appropriate comprehensive 
insurance (All-risks insurance cover with suitable limit as 
per International Standard) to cover all risks assumed by 
the Contractor under this Contract in respect of its 
equipment, tools including but not limited to well 
equipment & tools, any other belongings and personnel 
during the entire period of this Contract including 
extensions thereof. 

Since OIL, except while in the well, does not 
have liability for contractor’s tools, we 
request OIL to allow Contractor to decide 
whether to take insurance or not. 

No change 

5.  14.1 b) Please amend as below: 

The Contractor shall also carry adequate insurance cover 
against damage/loss to third party/person/property to 
cover its liabilities under Contract. 

We request this addition for clarity as 
contractor shall have insurance to cover its 
liabilities only. 

No change 

6.  14.1 c) Please delete the entire clause below: 

The Contractor at his cost shall arrange, secure and 
maintain insurance as may be necessary and to its full 
value for all such amounts to protect the works-in-
progress from time to time and the interest of Company 
against all risks as detailed herein subject to the 
satisfaction of the Company and irrespective of 
acceptance of the Work. 

We request deletion of this requirement as 
the type of services to be provided under 
this contract is not something can be 
covered for “work in progress”. 

No change 

7.  14.7 

Additional Assured 

Please amend the clause below: 

“Oil India Limited” is to be included as Additional Assured 
named as Additional Insured in the Insurance 
 Policies (except in case of Workmen 

Proposed change to align with 14.12 i) No change 
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Compensation/Employer’s Liability  
extent of the indemnities undertaken by Contractor 
under this Contract. 

Additional Assured status shall be to the 
extent of liabilities of Contractor under the 
Contract only. 

8.  14.12 i) 

Employees 
Compensation (EC) 
Policy or 
Employer’s Liability 
Policy insurance 

Please amend as below: 

Employees Compensation (EC) Policy Workmen 
Compensation or Employer’s Liability Policy insurance as 
required by the applicable laws of the Contract country of 
origin of the employee. 

We request this insurance to be applicable 
as per the applicable laws of the contract. 

In the Employees Compensation Act, there 
is no mention that a foreign national can 
comply with the rules of his/her country and 
need not comply with the laws of India/EC 
Act.  The requirement in this clause is in 
contravention of the EC Act. 

Hence, we request OIL to kindly amend this 
requirement. 

No change 

9.  14.12 iv) 

Carrier’s Legal 
Liability Insurance 

Please delete the clause below: 

Carrier’s Legal Liability Insurance in respect 
 of all CONTRACTOR’S items to be transported by the 
CONTRACTOR to the site of  
destruction of or damage to goods or merchandise, while 
in transit. 

We request deletion of this clause as OIL 
does not have any liability towards 
Contractor for its equipment while it is 
transported to the site 

No change 

10.  14.12 v) 

Public Liability Act 
Policy 

Please delete the clause below: 

Public Liability Act Policy, if applicable, covering the 
 statutory liability arising out of accidents occurring during 
the currency of the 
substances as provided in the Public Liability 
Insurance Act 1991 and the Rules framed there under. In 
case there is no usage  

Bidder request deletion of this clause 
considering this is not relevant to the scope 
of this tender as there is no handling of 
hazardous substances. 

No change 
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of hazardous substance, the Contractor should provide an 
undertaking 
regarding non-inclusion of 
 hazardous substances within the ambit of the contract 

11.  14.12 vi) 

PRADHAN MANTRI 
SURAKSHA BIMA 
YOJNA 
(PMSBY)AND 
PRADHAN MANTRI 
JEEVAN JYOTI BIMA 
TOJANA (PMJJBY) 

Please delete the obligation to maintain this insurance. We request this change for additional clarity 
on the applicability of the PMSBY and 
PMJJBY insurances.  

This change was agreed in the following 
recent tenders: 

 Tender CDG4876P24 for Hiring of 
Directional Drilling Services. 

 Tender GEM/2024/B/4609668 for 
Hiring of Bundled Services (comprising 
of Cementing and Mud Engineering 
Services). 

No change 

12.  19.0 RISK 
PURCHASE 

Please amend as below: 

In the event, CONTRACTOR’s failure to provide the 
services as per the Contractual scope, terms and 
conditions, COMPANY (OIL) reserves the right to hire 
request CONTRACTOR to remediate the services from any 
other source at the CONTRACTOR’s risk & cost and the 
difference in cost shall be borne by the CONTRACTOR. 
Further, OIL shall retain the right of forfeiture of 
Performance Bank Guarantee and any other action as 
deemed fit. In certain operational situations OIL reserves 
the right to take over the site including the service 
equipment at the risk and cost of the CONTRACTOR. 

We shall ensure service delivery in line with 
the terms and conditions of the contract 
and commits to be the sole source of 
remedy in case of services being performed 
in a manner not in conformity with the 
contract’s requirements. 

No change 
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13.  27.  

GOODS AND 
SERVICES TAX 

Reimbursement to Contractor 

The Contractor would charge GST on recovery of 
reimbursement 

Reimbursements are subject to GST in terms 
of the provisions of GST law. Hence, GST is 
applicable on reimbursements. 

Reimbursements will on pure 
agent concept and hence, GST 
will not be applicable. 

14.  32.0  

SET-OFF 

Please amend as below: 

Any sum of money due and payable to the CONTRACTOR 
(including Performance Security refundable to them) 
under this or any other Contract, whether in progress or in 
future, may be appropriated by OIL and set-off against any 
claim of OIL (or such other person or persons contracting 
through OIL) for payment of a sum of money arising out of 
this contract or under any other contract made by the 
CONTRACTOR with OIL (or such other person or persons 
contracting through OIL) after giving 7 days prior written 
notice to Contractor. 

If all provisions like payment due under the 
contract or PBG are exhausted to recover 
the payment due to OIL by Contractor as per 
Contract, then only OIL to invoke this 
clause.   Bidder requests OIL to kindly 
confirm and modify the clause accordingly. 

No change 

15.  39.  

STATUTORY 
VARIATION/ 
NEWLY ENACTED 
LAW 

In order to factor any changes on account of adverse 
interpretation of law by authority, the following clause 
should be added: 

“Notwithstanding anything else contained herein, if 
subsequent to the date of submission of Bid, any new or 
additional taxes and similar levies in nature and any  
increased in the direct cost, resulting from future 
legislation or interpretation of existing or future 
legislation, including and not limited to, goods and service 
tax, sales tax, customs duties, R&D cess, works contract 
tax, services tax, corporate tax, octroi, entry taxes etc. are 
imposed by Government or the concerned authorities 
which Contractor is bound to pay in respect of the 

Existing clause doesn’t factor any liability 
which arises on account of adverse 
interpretation of law by authorities and 
therefore, this addition is important. 

No change 
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payments received by Contractor in pursuance of this 
agreement, then such new/additional taxes/levies will be 
borne by Company. Additionally, any upward change in 
the rates of the existing taxes/levies shall be to the 
account of Company. In case of reduction or exemption 
from any taxes/ levies, benefit shall be passed on to the 
Company” 

16.  44.0 TERMINATION Please amend as follows: 

44.9 Notwithstanding any provisions herein to the 
contrary, the Contract may be terminated at any time by 
the COMPANY on giving 30 (thirty) 45 (forty-five) days 
written notice to the CONTRACTOR due to any other 
reason not covered under the above Article from 44.1 to 
44.8 and in the event of such termination the COMPANY 
shall not be liable to pay any cost or damage to the 
CONTRACTOR except for payment of services as per the 
Contract upto the date of termination. 

Bidder is kindly asking to increase the 
notification period in case of termination 
for any reason not listed within clauses 
44.1-44.8, given the time necessary for 
equipment mobilisation and vessel building, 
which encompass a high amount of 
resources. Therefore, a longer notice would 
help better plan and ensure smoothness of 
operations. 

No change 

17.  45.0 

TO DETERMINE  

THE CONTRACT 

Please amend the clause below: 

In such an event (i.e. termination under Article No. 44.4 to 
44.9 44.8 above), the contract shall stand terminated and 
shall cease to be in force from the date of such notification 
by the COMPANY. Thereafter the CONTRACTOR shall stop 
forthwith any of the work then in progress, except those 
work which the COMPANY may, in writing, require to be 
done to safeguard any property or work, or installations 
from damages, and the COMPANY may take over the 
remaining unfinished work of the CONTRACTOR and 
complete the same through a fresh CONTRACTOR or by 

Since 44.9 is for termination for OIL's 
convenience, Bidder requests removal from 
this provision.  

Contractor cannot take risk in such cases. 
The excess liability to be limited to 50% of 
the cost of such defaulted work mentioned 
in the Contract. 

No change 

Amendment No. 2 to Tender No. GEM/2025/B/6372256 
 Page 127 of 241



S/ N Section / Clause Queries Explanation/Reason/ Clarification OIL’s Reply 

other means, at the risk and cost of the CONTRACTOR, and 
any of its sureties if any, shall be liable to the COMPANY 
for any excess cost occasioned by such work having to be 
so taken over and completed by the COMPANY provided 
that such excess cost shall be limited to 50% of the cost 
of defaulted work mentioned in the Contract over and 
above the cost at the rate/cost specified in the schedule of 
quantities and rates/prices. 

18.  46.0                         
WITHOUT 
DETERMINING THE 
CONTRACT 

Please amend the clause below: 

In such an event (i.e. termination under Article No. 44.4 to 
44.9 44.8 above), the COMPANY may take over the work 
of the CONTRACTOR or any part thereof and complete the 
same through a fresh CONTRACTOR or by other means, at 
the risk and cost of the CONTRACTOR. The CONTRACTOR 
and any of its sureties are liable to the COMPANY for any 
excess cost provided that such excess cost shall be limited 
to 50% of the cost of defaulted work mentioned in the 
Contract over and above the cost at the rates specified in 
the schedule of quantities and rates/prices, occasioned by 
such work having been taken over and completed by the 
COMPANY. 

Since 44.9 is for termination for OIL's 
convenience, Bidder requests removal from 
this provision. 

 Hiring of any other party  cannot be at the 
“risk” of the Contractor. Contractor's 
liability to be capped  

No change 

ANNEXURE-III (PART-I): SCOPE OF WORK AND TECHNICAL SPECIFICATIONS  

19.  Attachment-I 
2.11.1 

Please amend as below: 

However, bidder can add/remove any other chemicals in 
their quote if the same is necessary for successful 
operation of fracturing the wells. 

For clarity The clause is self-explanatory 
(List is generic) 
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20.  Attachment-II  

1. High 
Pressure 
Pumping 
System: 

 

Please revise as follows: 

a) Minimum required quantity of High pressure Triplex / 
Quintuplex intermittent service pumps rated at minimum 
10000 psi working pressure capable of delivering at least 
12000 8000 HHP (total) and capable of pumping sand 
slurry and acids at a minimum total rate of 12-32 bpm. To 
accommodate the equipment on the limited space of 
vessel / Rig, higher HHP pumping unit will be preferred. 
Proper fluid ends rated to minimum 10000 psi capable of 
pumping at total rate of minimum 32 bpm. 

b) In addition to the above, One High pressure Triplex/ 
Quintuplex intermittent service pump capable of all types 
of stimulation chemicals & blends, acid slurries, Diesel, 
Water etc. The pump should be rated at 10000 psi 
(Minimum) cold working pressure. The pumps should be 
complete with suitable fluid ends for pumping stimulation 
fluids / cleanout fluids at low rates / during CTU jobs (@ 
0.4-2 bpm) etc.  

Bidder proposes these changes considering 
the available space on vessel/rig. 
Considering 10k psi as maximum allowed 
surface pressure 8000 HHP will meet the 
requirement for these jobs.   

Please refer to amended SoW. 

21.  Attachment II  

1. High Pressure 
Pumping System: 

Please delete following requirement: 

In addition to the above, One High pressure Triplex/ 
Quintuplex intermittent service pump capable of all types 
of stimulation chemicals & blends, acid slurries, Diesel, 
Water etc. The pump should be rated at 10000 psi 
(Minimum) cold working pressure. The pumps should be 
complete with suitable fluid ends for pumping stimulation 
fluids / cleanout fluids at low rates / during CTU jobs (@ 
0.4-2 bpm) etc. 

Considering the space requirement and 
planned treatment types, this pump is not 
required. 

Please refer to amended SoW. 
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22.  Attachment II 

8. Gel Hydration 
blending System 

Please delete this requirement Bidder’s proposed fluid system does not 
require Gel Hydration blending System. This 
will also save deck/rig space 

Please refer to amended SoW. 

23.  Attachment II 

Coflex Hoses 

Please amend as follows: 

• 2 1 each either 4” or 3” 1502 Weco connection or 
size appropriate for pumping rate up to 32 20 
bpm… 

• 2 1 no. of Hydraulic disconnect 

• 1 ea winch for Coflex hose 

This will meet the desired pumping rate and 
also save rig/deck space. Bidder requests 
the Company to add the requirement for 
winch.  

Please refer to amended SoW. 

24.  Scope of Work 
(Page 57) 

Please amend as below: 

OIL may, however, utilize this contract for any of the wells 
of the same block or any other blocks based on its sole 
discretion. 

Reasonable request. Tender conditions prevail.  

Separate line item in price bid 
format will be incorporated for 
Interim mob & demob. 

25.  Scope of Work  

(Page 61) 

All handling equipment and logistic support like crane, 
trailer/truck, fork lifter etc. required till company’s shore 
base will have to be arranged by the contractor. 

Please clarify the location of shore base so 
that proper assumptions can be done while 
assessing the mobilization time. Kakinada/ 
Port Blair/ Cochin is mentioned in the 
tender document. 

Shore Base will be Kakinada. 

Please refer amended SoW. 

26.  Scope of Work 

Services to be 
provided by 
contractor 

(Page 62) 

The responsibility includes customs clearance & payment 
of customs duty on the stores & spares imported for the 
operations and maintenance of the vessel (if applicable). 

Bidder request OIL to take the responsibility 
of all documents while movement of spares 
from shore base to offshore. 

Please refer amended SoW. 

Clause is applicable to Bidder’s 
stores & spares for intended 
operations as per SoW and not 
for the Vessel. 
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27.  Scope of Work 

1.8 
Tools/Equipment/S
pares/ 
Consumables 

(page 64) 

Equipment must be Maritime Standard, i.e. Class society 
design compliant. 

Please clarify the maritime standard 
needed. 

Applicable for Bidder’s 
Equipment on Vessel / Rig. 

28.  1.27 Services to be 
provided by OIL 

6.2Material, 
Supplies, 
Equipment, 
Services and 
personnel to be 
furnished 
by  Company  

Bidder would like to clarify what POL stands for in clause 
1.27 Services to be provided by OIL of Annexure-III (PART-
I) SCHEDULE 1 SCOPE OF WORK AND TECHNICAL 
SPECIFICATIONS and 6.2Material, Supplies, Equipment, 
Services and personnel to be furnished 
by  Company  of SCHEDULE-6 6.1MATERIAL, SUPPLIES, 
EQUIPMENTS, SERVICES AND PERSONNEL TO 
BE  FURNISHED BY CONTRACTOR 

Bidder would like clarity on the POL 
meaning. 

Self explanatory.  

Clarified in Pre-bid meeting. 

29.  1.6 RESIDUAL LIFE 
OF HF EQUIPMENT 
AND TOOLS: 

Please amend as follows: 

Annexure-III (PART-I) SCHEDULE 1 SCOPE OF WORK AND 
TECHNICAL SPECIFICATIONS 

1.6 RESIDUAL LIFE OF HF EQUIPMENT AND TOOLS:  

The residual life of all the Hydrofracking Equipment’s, 
Acid, FPU and CTU equipment shall not be less than 5 
(Five) years 1(one) year as on the original bid closing date 
of the tender. The equipment’s should have been re-
certified by the third-party certifying agencies viz: LRDISI, 
ABS, Oilfield Audit Services Inc., DNV GL, Bureau Veritas 
India Pvt Ltd (BV) and OMCI in the last one year from the 

Bidder is kindly requesting to lower the 
residual life of equipment to one year, 
aligning this way with the contract 
duration.  

 

Tender Conditions prevail. 

Please refer amended SoW. 
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original bid closing date and the certificate shall be kept 
valid for the contract period. All credentials such as 
manufacturing documents, linking serial nos. embossed 
on the equipment’s offered with detailed specifications, 
must be submitted before mobilizing the equipment and 
also at the time of on-hire survey. 

30.  1.8 
TOOLS/EQUIPMEN
T/SPARES/CONSU
MABLES 

Please amend as follows: 

Annexure-III (PART-I) SCHEDULE 1 SCOPE OF WORK AND 
TECHNICAL SPECIFICATIONS 

1.8 TOOLS/EQUIPMENT/SPARES/CONSUMABLES: 

 The Bidder shall keep sufficient back up tools and 
equipment, spares, elastomers, redress kits, etc. in order 
to ensure uninterrupted services.  

An indicative list of tools and equipment are given as 
under. Any additional tools/equipment required to fulfil 
the scope of work but not should be limited to the 
ones covered in the list are also to be supplied by Bidder 
at no extra charge. 

Reasonable request Tender Conditions prevail. 

31.  1.9 The Bidder shall be responsible for ensuring that all the 
equipment provided satisfies Warranty Surveyors 
requirements/acceptance. 

Bidder requests the Company to specify the 
requirements for Rig’s Warranty Surveyor 

Bidder’s equipment to be placed 
on Vessel / Rig shall be 
acceptable by Warranty 
Surveyors w.r.to HSE. 

32.  1.9 Please amend as follows: 

1.9 [..] Any certification required by the Rig / Vessel  

Zone II is only required when the equipment 
is on drill floor.  

Please refer to amended SoW. 
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Service provider for onboarding the equipment on Rig / 
Vessel, the service provider shall comply the requirement 
without any additional cost implication to company. 
Bidder’s all Equipment present on the rig floor shall be 
Zone II compliant. 

33.  1.10 Please amend as follows: 

Sea fastening Study by 3rd party to design adequate 
securing for all hydrofrac equipment, using 17deg list 
condition with an additional 10deg static angle applied to 
reflect inertial forces due to rig / vessel motions in the 
damage will be under vessel provider scope. 

condition. 

Bidder requests the Company to keep this 
under the vessel provider scope as vessel 
provider will best understand the 
requirement for 3rd party study 

Tender conditions prevail. 

34.  1.14 Please amend as follows: 

 

All these equipment to be functional tested individually 
and wet test has to be carried out. Bidder has to ensure 
to obtain satisfactory report of successful wet test from 
OIL before taking up each well for stimulation job.the 
first job 

As the equipment will either sea fastened 
or spotted on the rig, there is no need for 
additional wet test prior to every job.  

Tender conditions prevail. 

 

35.  2.3 Other 
Equipment: 

Please remove following requirement: 

Minimum 50 Meters length Flexible Rubber hoses 
(2”/4”/3” – 10000 Psi working Pressure) capable of 
handling stimulation chemicals for pumping purposes 

For pumping stimulation chemicals from 
vessel, Coflexip hose will be used.  

Please refer to amended SoW. 
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36.  Annexure-II (part -
I) Scope of work 
and technical 
specification 

Phase 2 

*Packer failure implies failure to hold test/differential 
pressures post setting after confirming that the Tubing is 
not leaking, Failure during Load test such as push pull test 
and/or any other such test, and any other confirmatory 
test to ensure successful functioning of the packer which 
are not mentioned and any failure of job hydro-fracture 
job attributable to the packer. 

Bidder requests company to make the 
changes as highlighted in Bold 

Please refer to amended SoW. 

37.  Schedule 7 

7.1.7 

Following valid certificates should be made available for 
the equipment at the time of on-hire survey. All these 
certificates should remain valid during the course of 
contract. 

….  

V. Zone-II compliance of each equipment which is 
required to be placed in Zone-II classified area 

Only equipment which will spotted in Zone-
II area should be certified for Zone-II.  

Tender condition prevail. 

Clarified in Pre-bid meeting. 

38.  Schedule 7 7.2.2 Please amend as follows: 

Day rate for the Stimulation equipment package, Coil 
Tubing Unit, Fluid Pumper Unit and Crew shall be 
applicable from the date and time of successful 
completion of on-hire offshore survey (mobilization 
complete) and shall cease on the expiry of the contract or 
the date and time of demobilization advise whichever is 
earlier upon returning of stimulation equipment to the 
contractor’s onshore base. 

Bidder requests this amendment as the 
equipment will be under Company’s service 
until returning to the bidder’s base.  

No change & Bidder’s 
Understanding is Correct.  

39.  Schedule 7 7.2.4 Please amend as follows: 

In case of non-acceptability of the stimulation package 
/equipment / material / consumables on account of above 

Payment should be applicable once 
successful wet test is completed. 2. 

Tender conditions prevail. 
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at para 7.2.3, the equipment / material / consumables will 
be accepted after making up the deficiency as per the 
tender requirement. No payment will be due, till such time 
the deficiencies are corrected and duly accepted by Class 
Authority (if any) OILand First Successful Offshore 
Stimulation job / CTU Operation as per clause 7.2.2. 
successful wet test 

 

40.  Schedule 7.4 

(Page 82) 

Please delete the below clause: 

If any of the equipment is withdrawn by the contractor 
during the period of contract due to breakdown or any 
other reason, then it will not be liability of Company to 
clear the Company’s material from vessel/Rig/platform 
deck. However, if the decks are required to be cleared, the 
contractor may be asked to go to the nearest possible 
location depending on the availability of the space for 
offloading the material at the contractor’s cost. 

Reasonable request. Bidder will not have 
facilities offshore to offload and demobilize 
equipment from the platform. 

Tender conditions prevail. 

41.  Attachment II 
3.3.2. High 
Pressure Coil 
Tubing Unit 

(Page 112) 

Please amend as below: 

f. High pressure coiled tubing with grade 95,000  90,000 
lbs yield strength (minimum). 

Wall thickness of coiled tubing must be computer 
simulated and selected to suit operational requirement. 

90k psi is a common parameter for yield 
strength. 

Please refer to amended SoW. 

42.  Coil Tubing BOP 
(page 113) 

Please amend as below: 

The standard BOP configuration will be a quad/ combi 
described top to bottom, and their functions: 

Reasonable request COMBI BOP is acceptable. 

Please refer amended SoW. 
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1. Blind ram – seals the wellbore when the CT is out of 
the BOP 

2. Shear ram – cuts the CT and seal the wellbore 

3. Slip ram – supports the weight of CT hanging below it 

4.  Pipe ram – seals around the hanging CT 

OR 

1. Blind/Shear Ram 

2. Pipe/Slip Ram 

43.  Data Acquisition 
System (Page 115) 

Please amend as below: 

The DAS should have capability to record (memory mode) 
and display the Permanent Downhole Gauge (PDG) data. 
Bidder should provide suitable connector to connect PDG 
to DAS system. Details of the down hole gauge will be 
provided to the contractor when required. 

(…..) 

Ovality, OD of CT Sting should be required to be monitored 
after every Job 

Downhole gauges are in memory mode for 
CT operations. 

Please refer amended SoW. 

 

 

44.  Other 
Requirements 

(Page 115) 

Please amend as below: 

…. 

-Profiled with 120”V/ C type blocks 

Bidder will provide Quick latch Connections/Pin Type to 
facilitate safe and efficient operations where possible. 
Bidder will provide technical information on any proposed 

Request as per the bidder’s specifications Please refer amended SoW. 
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connections recommended above the stripper, to makeup 
with wellhead or drill pipe or stabbing into the BOP stack. 

45.  Other 
Requirements 
(Page 116) 

Please amend as below: 

c. Bidder Will provide Quick test sub, 4  1 nos. for easy 
connect and disconnect of stripper to BOP and will save 
time between the job by providing pressure integrity in CT 
stack by means of testing seal, with proper testing 
equipment only in instead of testing whole CT stack 

Reasonable request Please refer amended SoW. 

46.  Crossovers 

(Page 116) 

Bidder will also provide following X-overs: 

… 

2. X-over from External Connector to TIW valve in case of 
CT Cutting 

… 

4. TIW to 1502 in case for Pumping Operation for CT 
Cutting 

5. X/O: 3-1/16” x 4-1/16” Flange Connection 10 K API 
Flange- 3 nos. 

Bidder request company to provide the 
exact specifications of the crossover 
needed. 

Please refer amended SoW. 

 

47.  3.2.4.   4 1/16” 10k 
riser 

Please amend as below: 

a. 2ft, 4 ft, 5 ft, 6 ft, 8 ft, 10ft and 15 ft-Total 100ft 50 ft 

b. 4 1/16”, 10 K API Flanged/ Bowen 

Reasonable request, depends on the space 
between the rig floor and top drive. 

Please refer amended SoW. 

48.  3.2.8 Pumping 
Services Positive 
Displacement 

Please amend as below: Reasonable request as per general 
equipment specifications 

Please refer to amended SoW. 
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pump (with one 
back up) 

(Page 119) 

• 750 HHP on callout basis (500 HHP primary pump + 
250/500 HHP back up pump) 

49.  Batch Mixer (Page 
119) 

Please amend as below: 

Compact skid of 50/100 bbls capacity tank with agitator 

Reasonable request as per general 
equipment specifications 

Please refer to amended SoW. 

50.  The CTU Crew 

(Page 123) 

Please amend as below: 

 

Experienced (min 3 years) and competent to carry out the 
assigned jobs safely and successfully. Should have 
experience with documentary proof of CTU operations in 
offshore/onshore wells above 10000 8500 psi. 

Reasonable request as there are differences 
in mode of operations as per pressure in 
offshore or onshore operations. 

Please refer to amended SoW. 

51.  Annexure-III (Part I) 

Scope of Work 

Page no-60 

Retrievable packers of 10000 psi differential pressure 
rating with required tools/accessories (Seal bore 
extension, LTSA, Redress Kit etc.,) for its installation and 
retrieval has to be supplied by the contractor. 
Please mention size of Casing and PPF in which Packer to 
be set and connection of the 3-1/2”Tubing with PPF . Also 
we need Material for Packer and LTSA . 

Please mention H2S and CO2 %  in the well for selection 
of elastomers of Packer and LTSA 

Casing size and PPF and material grade is 
must for Packer selection.CO2 and H2S % 
required for elastomer selection. 

Please refer to amended SoW. 

SECTION-III (PART-II): SPECIAL CONDITIONS OF CONTRACT (SCC)  

52.  15.0 

DAMAGE TO 
PIPELINE, 

Please delete the entire clause: 

Contractor Company shall be responsible and hold 
Company Contractor harmless for any damages to 

We request these changes in line with 
following recent tenders: 

Tender Conditions Prevail. 
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PLATFORMS, 
DRILLING RIGS OR 
VESSELS 

pipeline, platforms, drilling rigs, vessels and damage or 
loss of materials or equipment of Company and/or other 
third-party materials or equipment in the area of 
operation for reasons attributed to the gross negligence of 
the Contractor, provided that Contractor’s liability shall 
not exceed US Dollars Five Hundred Thousand per 
occurrence. The Company shall be responsible for and 
shall indemnify and hold Contractor harmless for all 
amounts in excess thereof. 

 IFB No. CEG8433P25 for Hiring of 
Bundle Services inclusive of Marine 
Vessels and  Shore  Base  Management  
to  support drilling  operations  in 
Offshore  Kerala  Konkan  Block  KK-
OSHP-2018/1. 

 IFB No. CEG7546P25 for Hiring of 
Bundle Services inclusive of Marine 
Vessels to support drilling operations in 
Offshore DSF Block 
KG/OSDSF/GSKW/2018. 

53.  19.0 

Pollution and 
Contamination 

Please amend the clause below: 

Notwithstanding anything to the contrary contained 
herein, it is understood and agreed by and between the 
Contractor and Company that the responsibility for 
pollution or contamination shall be as follows: 

(a) The Contractor shall assume all responsibility for 
cleaning up and controlling pollution or contamination 
which originates from Contractor’s equipment and 
facilities above the surface of the water from spills or 
fuels, lubricants, motor oils, normal water base drilling / 
completion fluid and attendant cuttings, pipe dope, paints 
solvents, ballast, bilge and garbage wholly in Contractor's 
possession and control and directly associated with 
Contractor's equipment and facilities, provided, however, 
Contractor's liability shall be limited to US Dollars One 
Million (US$ 1 Million) where after the Company. 
Contractor shall protect, defend, indemnify and hold 

Bidder request the pollution and 
contamination clause to be amended in 
accordance with the clause agreed with OIL 
which forms a part of all wellsite tenders 
and contracts including: 

 Contract No. 6118193 for hiring of 
cementing services 

 Contract No. 6118087 for hiring of 
wireline services in OALP Block 

 Tender No. DCG3015S23 for Hiring of 
Pulsar Services 

 Tender No. CDG7411L22 for Hiring of 03 
(Three) Nos. Wireline Logging Units with 
Services 

 

Tender Conditions Prevail. 
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harmless Contractor for amounts in excess from and 
against all claims, demands and causes of action of every 
kind and character arising from all pollution, 
contamination, which may occur from any cause, save 
and except pollution or contamination for which the 
Company assumes liability in terms of Sub-clause (b) 
below. 

(b) Except as otherwise provided in article 19.(a), Company 
shall assume all responsibility for all other pollution and 
contamination (including cleaning, control and removal of 
the pollutant involved) and shall protect, defend and save 
the Contractor harmless from and against all claims, 
demands, and causes of action of every kind and character 
arising from all pollution or contamination, which may 
occur from any cause, save and except pollution or 
contamination for which the Contractor assumes liability 
in terms of Sub-clause (a) above  other than that 
described in sub-clause (a) above, which may occur from 
gross negligence of Contractor but not limited to, that 
which may result from fire, blowout, cratering, seepage of 
any other uncontrolled flow of oils, gas, water or other 
substances, as well as the use or disposition of oil 
emulsion, oil base or chemically treated drilling / 
completion fluids, contaminated cuttings or caving, lost 
circulation and fish recovery materials and fluids provided 
however, Contractor's sole liability under this sub-clause is 
to reimburse Company US Dollars One Million (US$ 1 
Million) of cost paid/incurred by Company in control of the 
pollutant, clean-up costs, or damage to a third party, 
provided said pollution results from contractor's gross 
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negligence, where after the Company shall indemnify and 
hold harmless Contractor for amounts in excess. 

(c) In the event a third party commits an act or omission 
which results in pollution or contamination for which 
either the Contractor or Company, for whom such party is 
performing work, is held to be legally liable, the 
responsibility therefore shall be considered as between 
the Contractor and Company, to be the same as if the 
party for whom the work was performed and all of the 
obligations respecting defence indemnity, holding 
harmless and limitation of responsibility and liability as set 
forth in (a) and (b) above, shall be specifically applied.” 

(d) All the packing materials/empty drums of Contractor’s 
supplied consumable materials like cement, chemicals, 
additives, liquids, etc. is the property of Contractor. The 
storage and disposal of these items as per prevailing 
pollution control laws is the responsibility of the 
Contractor. 

54.  27. The Contractor would charge GST on LIH. Such GST would 
be over and above the LIH value. 

LIH would be construed as charges recovered 
during the provision service and hence 
would be subject to GST in the same manner 
as is applicable on services rendered by the 
contractor under the contract. 

Tender Conditions Prevail. 

55.  36.0 Please delete this clause: 

The Contractor shall be liable for the storage, handling, 
transportation (on land), manifest and disposal through 
authorised agency of any spent or used chemicals or other 

This is not relevant to the scope of work, 
there is no generation of hazardous waste 
at Bidder’s Kakinada facilities. Hence, we 
request deletion of this clause. 

Tender Conditions Prevail. 
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hazardous waste generated at its storing facilities in 
Kakinada. 

56.  37.0 Please amend as below: 

Notwithstanding any other provisions incorporated 
elsewhere in the Contract, the aggregate liability of the 
Contractor in respect of this Contract, whether under 
Contract, in tort or otherwise, shall not exceed 50% of the 
Contract Price, provided however that this limitation shall 
not apply to the cost of repairing or replacing defective 
equipment by the Contractor, or to any obligation of the 
Contractor to indemnify the Company with respect to 
Intellectual Property Rights. Company shall indemnify and 
keep indemnified Contractor harmless from and against 
any and all claims, costs, losses and liabilities in excess of 
the aggregate liability amount as mentioned above. 

In-line with the clause on limitation of 
liability under OIL’s General Conditions of 
Contract, we request for the addition at the 
end which provides for a counter-
indemnity. 

Tender Conditions Prevail. 

57.  38. In case of import of goods by Service Contractor for the 
purpose of provision of services, the following clause 
needs to be added: 

The Company shall arrange a certificate issued by Senior 
official authorised by their Board of Directors for 
concessional imports under notification no. 50/2017-
Customs and notification 02/2022 – Customs. In the event 
of denial of benefit to the contractor provided under 
notification no. 50/2017-Customs and notification 
02/2022 – Customs for reason not attributable to the 
contractor, contractor shall charge applicable customs 
duty on import. 

The Contractor should be entitled to 
recover differential duty paid on account of 
denial of concessions by authorities 
wherein the fault is not attributable to the 
Contractor. 

Refer Clause 38.1 of SPECIAL 
CONDITIONS OF CONTRACT 
(SCC) 
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58.  46.0 Please amend as below: 

In the event, CONTRACTOR’s failure to provide the 
services as per the Contractual scope, terms and 
conditions, COMPANY (OIL) reserves the right to hire 
request CONTRACTOR to remediate the services from any 
other source at the CONTRACTOR’s risk & cost and the 
difference in cost shall be borne by the CONTRACTOR. 
Further, OIL shall retain the right of forfeiture of 
Performance Bank Guarantee and any other action as 
deemed fit.  

We shall ensure service delivery in line with 
the terms and conditions of the contract 
and commits to be the sole source of 
remedy in case of services being performed 
in a manner not in conformity with the 
contract’s requirements. 

Tender Conditions Prevail. 

59.  47.0 

LIABILITY FOR THE 
WELL OR 
RESERVOIR 

Please amend as below: 

Notwithstanding anything else contained herein to the 
contrary, in accepting an order to perform any services 
and/or to furnish any Goods, the Contractor does so with 
the understanding that they do not guarantee results. 
Further notwithstanding anything else contained herein 
to the contrary, the Company shall indemnify, and hold 
the Contractor and its Sub-contractors harmless shall not 
be liable or responsible for or in respect of: 

(i) Any sub-surface damage (including but not limited to 
damages or loss of a well or reservoir or formation, the 
loss of any oil or gas there from), or any surface loss or 
damage or injury or death arising out of a sub-surface 
damage; and/or 

(ii) Blowout, fire, explosion or any other uncontrolled well 
condition; and/or 

Bidder request the liability for the well or 
reservoir clause to be amended in 
accordance with the clause agreed with OIL 
which forms a part of all wellsite tenders 
and contracts including: 

 Tender CDG4876P24 for Hiring of 
Directional Drilling Services. 

 Tender GEM/2024/B/4609668 for 
Hiring of Bundled Services (comprising 
of Cementing and Mud Engineering 
Services). 

 Contract No. 6118193 for hiring of 
cementing services 

 Contract No. 6118087 for hiring of 
wireline services in OALP Block 

Tender Conditions Prevail. 
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(iii) damage to, or loss of oil or gas from any pipelines, 
vessels or storage or production facilities; and/or 

(iii) (iv) Any loss or damage or injury or death whatsoever, 
direct or consequential,  including liability arising from 
any pollution / contamination and clean-up costs 
(including control, removal and disposal) arising from or 
in any way connected with such sub-surface Operations or 
in performing or attempting to perform any such 
Operations. 

(iv) Provided that such injury, death, loss, damage etc. as 
stated in (i) to (iii) above is not caused on account of willful 
misconduct or gross negligence of the Contractor or its 
personnel or any of its Sub-Contractor or its personnel. 

whether caused by their personnel or Goods or 
otherwise arising from or in any way connected with such 
sub-surface operations or in performing or attempting to 
perform any such operations irrespective of the cause 
and the Company agrees that it shall absolve the 
Contractor and protect, defend, indemnify and hold the 
Contractor and its co-lessees, its sub-contractors, its 
agents and its parents, subsidiaries and affiliates, its 
other Contractors and/or its and their directors, officers, 
employees, consultants and invitees harmless from and 
against all claims, suits, demands and causes of actions, 
liabilities, expenses, costs and judgements of every kind 
and character (including without limitation for the loss or 
damage of any property, or the injury or death of any 
person), without limit, in favour of any person, party or 
entity, resulting from any of the above, except only to the 

 Tender No. DCG3015S23 for Hiring of 
Pulsar Services 
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extent of any Gross Negligence on the part of Contractor, 
its sub-Contractor, their employees or equipment and 
tools, including costs incurred by Company in this 
respect. 

60.  Data Liability 

(New Clause) 

Please add the following new clause: 

Company shall at all times be responsible for the 
product(s) provided by Company and for providing back 
up for all and data files. It is clearly understood that 
Contractor has no liability for loss, damage, or 
destruction to any Company data, except in the case of 
intentional misconduct, in which case Contractor’s sole 
liability is limited to reloading the data from the most 
recent database back-up. In no event shall Contractor 
ever be liable for reacquiring Company’s data. 

We request OIL to please add this clause on 
Data Liability considering the scope of work. 

This has been agreed by OIL in several 
POs/tenders including: 

 GEM/2024/B/5560778 for Hiring of 
Consultants, 

 GEM/2023/B/4362014 for Hiring of 
Consultancy Services for Basin 
Modelling Study 

 GEM/2023/B/4200591 for Hiring of 
Consultancy Services to carry out G&G 
Studies pertaining to Offshore 
Andaman and Nicobar Basin 

Tender Conditions Prevail. 

61.  Interpretation 
Liability 

(New Clause) 

Please add the following new clause: 

All interpretations using the services, and all 
recommendations or reservoir descriptions based upon 
such interpretations, are opinions based on inferences 
from measurements and empirical relationships and on 
assumptions, which inferences and assumptions are not 
infallible, and with respect to which competent 
specialists may differ. In addition, such interpretations, 
recommendations and reservoir descriptions may 
involve Company opinion and judgment. Company has 

We request OIL to please add this clause on 
Interpretation Liability considering the 
scope of work. 

This has been agreed by OIL in several 
POs/tenders including: 

 GEM/2024/B/5560778 for Hiring of 
Consultants, 

Tender Conditions Prevail. 
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full responsibility for all interpretations, 
recommendations and reservoir descriptions. Contractor 
cannot and does not warrant the accuracy, correctness or 
completeness of any interpretation, recommendation or 
reservoir description. Under no circumstances should 
any interpretation, recommendation or reservoir 
description be relied upon as the sole basis for any 
drilling, completion, well treatment, production or other 
financial decision, or any procedure involving any risk to 
the safety of any drilling venture, drilling rig or its crew 
or any other individual. Company has full responsibility 
for all such decisions and for all decisions concerning 
other procedures relating to the drilling or production 
operation. 

 GEM/2023/B/4362014 for Hiring of 
Consultancy Services for Basin 
Modelling Study 

 GEM/2023/B/4200591 for Hiring of 
Consultancy Services to carry out G&G 
Studies pertaining to Offshore 
Andaman and Nicobar Basin 

62.  IP Infringement 

(New Clause) 

Please add the following new clause: 

Contractor shall indemnify and hold the Company 
harmless from any third party claims arising on account 
of intellectual property infringement with respect to its 
services or products except where such infringement is 
caused due to: 

1. Specific modification or design of Contractor 
equipment or Services to meet Company’s 
specifications; 

2. Combination of Contractor’s equipment or Services 
in combination of other equipment and/ or services 
not recommended by Contractor, 

3. Out of unauthorized additions or modifications of 
Contractor’s equipment or services by Company, or 

We propose to include the standard 
exclusions wherein the Bidder shall not be 
liable for intellectual property infringement.  

This standard OIL clause was a part of the 
contract for multiple tenders and contracts 
including:  

 Contract No. 6118193 for hiring of 
cementing services 

 Contract No. 6118087 for hiring of 
wireline services in OALP Block 

 Tender CDG4876P24 for Hiring of 
Directional Drilling Services. 

 Tender GEM/2024/B/4609668 for 
Hiring of Bundled Services (comprising 

Tender Conditions Prevail. 
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4. Company’s use of Contractor’s equipment or 
Services that does not correspond to Contractor’s 
published standards or specifications;  

in which case, the Company shall indemnify and hold the 
Contractor harmless. 

of Cementing and Mud Engineering 
Services). 

 Tender No. CDG1979P23 for Hiring of 
Integrated Drilling Services (IDS-1) 

63.  Intellectual 
Property 
Ownership 

(New Clause) 

Please add this new clause below: 

While providing the goods/services to Company, 
Contractor may utilize expertise, know-how and other 
intellectual capital (including intellectual property) and 
develop additional expertise, know-how and other 
intellectual capital (including intellectual property) which 
are the Contractor's exclusive property and which 
Contractor may freely utilize in providing goods/services 
for its customers. Except where expressly and specifically 
indicated in writing and in exchange for appropriate 
agreed payment, Contractor does not develop any 
intellectual property for ownership by OIL. Contractor 
retains sole ownership of any such intellectual capital 
(including intellectual property) created by Contractor 
during the course of providing the goods/Services. 
Contractor grants no title, license or right to OIL to use 
Contractor Group's intellectual capital (including 
intellectual property). 

We request OIL to please add the standard 
clause on Intellectual Property Ownership. 
This clause was agreed in multiple contracts 
including: 

 Tender No. GEM/2023/B/3923542 for 
Hiring of Services for upgradation of 
hardware and infrastructure of High-
Performance Computing Centre (HPCC) 
at Geophysics Department of OIL  

 Contract No. 6116940 dated 10 May 
2022 

 Contract No. 6116167 dated 2 May 
2022 

 Contract No. 6118193 for hiring of 
cementing services 

 Contract No. 6118087 for hiring of 
wireline services in OALP Block 

Tender Conditions Prevail. 

 

64.  Import and Export 
Control 

(New Clause) 

Please add the new clause below: 

Both Parties shall strictly comply with, and adhere to, all 
applicable U.S. and non-U.S. laws and regulations 

We request addition of this clause to ensure 
compliance to the respective trade control 
and sanction and to avoid both criminal and 
civil liability.  

Tender Conditions Prevail. 
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pertaining to economic sanctions laws, trade, import and 
export control.  

In the event that at the time when this Contract comes to 
existence or any moment thereafter, any trade 
compliance laws, regulations or restrictions of any kind, 
substantially adversely affect the performance of Parties 
or their affiliated companies under the Contract, the 
Parties shall seek in good faith to find a mutually 
acceptable solution to minimize such adverse effects. In 
the absence of a mutually acceptable solution, each 
Party, reserves the right to terminate the Contract, and 
the other Party agrees that it shall not be considered a 
breach of this Contract and hence it shall have no legal 
cause of action, and hereby waives any right to assert the 
same. 

SECTION-III (PART – II) SPECIAL CONDITIONS OF CONTRACT (SCC)  

65.  36.0 HAZARDOUS 
WASTE 

Please amend as follows: 

The Contractor Company shall be liable for the storage, 
handling, transportation (on land), manifest and disposal 
through authorised agency of any spent or used chemicals 
or other hazardous waste generated at its storing facilities 
in Kakinada.  

Reasonable request, as Contractor should 
not dispose waste generated from 
operations. 

Tender Conditions Prevail. 

SECTION-III (PART-III): BID REJECTION CRITERIA (BRC) / BID EVALUATION CRITERIA (BEC)  

66.  2.1 EXPERIENCE Please revise as follows: 

The bidder shall have experience of successfully 
completing minimum 02 (two) nos. of Hydro-Fracturing 

Bidder requests this change to allow the 
bidder to participate in this tender. This 
change will increase the number of 

Please refer amended BEC. 
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(HF) jobs for Offshore oil/gas wells through Offshore Rig / 
Vessel during the last 07 (Seven) 15 (Fifteen) years 
reckoned from the original bid closing date and 01 (one) 
of which shall qualify minimum 02 (two) 01 (one) of the 
following criteria: 

• HF completed in Offshore oil / gas well(s) with minimum 
Water Depth of 300 m. 

• HF completed in Offshore oil / gas well(s) with Measured 
Well depth of 4500 m or deeper (14,763 ft or deeper); 
Depth to be measured from MSL (Mean Sea Level) for 
offshore wells. 

• Job completed in Offshore oil / gas well(s) with Surface 
Fracturing pressure of 9000 psi or more.” 

participants for the tender and ensure that 
Company receives commercially 
competitive bids.  

PART-IV: SCHEDULE OF RATES (SOR)  

67.   COMPANY shall within 5 30 days of receipt of the invoice 
notify the CONTRACTOR of any item under dispute, 
specifying the reasons thereof, in which event, payment of 
the disputed amount may be withheld until settlement of 
the dispute, but payment shall be made of any undisputed 
portion on or before the due date. This will not prejudice 
the COMPANY’s right to question the validity of the 
payment at a later date as envisaged in clause no. 27.4 
above. 

 Tender Conditions Prevail. 

68.  2.6 Charges         for 
Frac competent 

(c) Post HF job completion, the packer is unset and 
retrieved from the hole. However, in the event of failure 
to retrieve the installed packer, only 50% of the quoted 

Bidder requests company to make changes 
as suggested in Bold. 

Also Add below point. 

Packer will be provided by OIL 
through DST Service provider. 

Please refer amended SoW. 
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well completion 
services 

charge per job is payable. 100% quoted charges will be 
paid in the event non related to Bidder. 

In the event of failure retrieving the 
installed packer which is non-related to 
bidder, LIH will be paid as per the clause. 

GENERAL TERMS AND CONDITIONS ON GEM 4.0 (VERSION 1.24) DT 5TH MAY 2025  

69.  GTC, 3.A xi Sellers shall offer minimum discount of 10% on the 
Maximum Retail Price (MRP) mandatorily (unless 
otherwise specified for offering their products on GeM).  
Sellers are free to offer higher discounts.  The Seller must 
offer   its best possible lowest price on GeM and undertake 
that it would not sell or offer to sell the same product 
outside GeM in comparable quantity on similar terms and 
conditions at a price equal to or lower than Offer Price on 
GeM. In case any such infringement by Seller is noticed, 
the Seller shall be liable to be removed / debarred from 
the GeM. 

We request OIL to kindly clarify the 
applicability of this provision. 

Clarified. 

70.  GTC, 3.A xii By offering their product on GeM, the Seller agrees for 
sharing price details of the offered Goods / Service by GeM 
authorities with other Government agencies including 
Department of Excise & Customs, Income tax, GST etc.  

We request OIL to kindly clarify the 
applicability of this provision. 

Clarified. 

71.  GTC, 3.A xiii Sellers shall ensure uploading of their product / service in 
the correct category in all respects. Any offering of wrong 
and misleading product(s) or service(s) in any of the 
category will be removed by GeM from the portal when 
noticed without making any reference to the seller(s). The 
seller(s) will also be liable for any other Administrative 
action as deemed fit by GeM for uploading wrong 
product(s) or service(s) in any category.  

We request OIL to kindly clarify the 
applicability of this provision. 

Clarified. 

Amendment No. 2 to Tender No. GEM/2025/B/6372256 
 Page 150 of 241



S/ N Section / Clause Queries Explanation/Reason/ Clarification OIL’s Reply 

If any such infringement made by Seller leads to 
placement of a contract by any Buyer for such 
inappropriately offered product(s) / service(s) by the 
Seller, such contract shall be treated as null and void. 

No claim whatsoever against such contract shall be 
admissible and entertained. 

72.  Clause 12. Payment 
Authority and 
Payment Terms of 
GTC on GeM 

Bidder would kindly like to clarify that there is a 
discrepancy between the payment terms mentioned in 
clause 27.0 REMUNERATION AND TERMS OF PAYMENT of 
GENERAL CONDITIONS OF CONTRACT (GCC), and clause 
12. Payment Authority and Payment Terms of General 
Terms and Conditions on GeM, and kindly requests 
Company to align to the GeM payment terms of 10 days. 
This comes in line with the recent trend in other national 
oil companies of India like ONGC, that has agreed to follow 
the GeM terms and conditions whenever discrepancies 
were highlighted. 

We request OIL to kindly clarify the 
applicability of this provision. 

Clarified. 

73.  Clause 13. Terms of 
Delivery 

Bidder would like to clarify in light of clause 13. Terms of 
Delivery of General Terms and Conditions on GeM 4.0 
(Version 1.24) that Title and Risk for Goods should pass to 
Company once transferred to Company supply vessel. 

For clarity Clarified. 

74.  Clause 15. 
Extension of 
Delivery Period and 
Liquidated 
Damages 

Bidder is kindly requesting to align the Liquidated 
Damages for default in timely mobilisation to the amounts 
mentioned in General Terms and Conditions on GeM 4.0 
(Version 1.24), respectively 0.5% of Contract Value per 
week of delay, with an overall maximum of  5% of Contract 
Value. 

We request OIL to kindly align to the GeM 
provisions. 

Clarified. 
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LIST OF PROFORMAS, EXHIBITS, APPENDICES, ETC FOR THE TENDER  

75.  SCHEDULE 2 
Installation of 
Modular 
Stimulation 
Package on Vessel 

Please amend as follows: 

SCHEDULE 2 Installation of Modular Stimulation Package 
on Vessel 

2.1 (a) Installation and Dismantling of Contractor’s 
Modular Stimulation Package on OIL’s Vessel: 

[..] Bidder needs to complete the mobilization of 
equipment within 90 days, wet test at onshore within 60 
days, installation and wet test at offshore within 80 an 
overall 150 days from the date of mobilization notice. 

Bidder shall complete the dismantling of equipment from 
the vessel within 03 60 days from the date of de-
mobilization notice. 

Based on a detailed assessment of project 
requirements and external factors, we kindy 
request Company to accept our proposed 
extension to ensure a successful and risk-
mitigated mobilisation phase. 

Please refer to the amended 
SoW. 

76.  SCHEDULE-6 
6.1MATERIAL, 
SUPPLIES, 
EQUIPMENTS, 
SERVICES AND 
PERSONNEL TO 
BE  FURNISHED BY 
CONTRACTOR 

Please amend as follows: 

6.1.1 Material, Supplies and Equipment 

6.1.1.4 Transportation of material between OIL base and 
offshore will be provided by the Company at 7 60 days’ 
written notice by the Contractor for such transportation.  

Based on a detailed assessment of project 
requirements and external factors, we kindy 
request Company to accept our proposed 
extension to ensure a successful and risk-
mitigated mobilisation phase. 

Please refer to the amended 
SoW. 

As the job requirement is of 
immediate nature, bidder to 
mobilise within the timeframe 
mentioned in amended SoW / 
SCC for all equipment, Tools & 
Tackles. 

77.  SCHEDULE-6 
6.1MATERIAL, 
SUPPLIES, 
EQUIPMENTS, 

Please amend as follows: 

6.1.1 Material, Supplies and Equipment 

Bidder is kindly requesting Company to 
remove the 100% redundancy of critical 
equipment requirement. This is justified 
mainly by the nature of offshore operations 

Please refer to the amendment. 
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SERVICES AND 
PERSONNEL TO 
BE  FURNISHED BY 
CONTRACTOR 

6.1.1.5 Contractor will keep 100% redundancy of critical 
equipment as per Scope of Work requirements. The 
material, consumables and equipment to be supplied by 
the Contractor will be in good working condition and the 
Contractor will be solely responsible for such material, 
consumables and equipment. The Company reserves the 
right to accept or reject any material, removal from the 
work site of any material & consumables found defective 
at the Contractor’s cost. Any downtime on this account 
will be at the Contractor’s cost 

and work space constraints on Vessels. 
Therefore, we are requesting to limit the 
requirement to the technical specifications 
mentioned in the Scope of Work. 

78.  SCHEDULE-7  

7.3.3.2 

Please amend as follows: 

7.3.3.2 A pro-rata penalty @ 25% of OCDR Charge of the 
respective services of shut down shall be imposed & 
deducted from monthly invoices of the contractor in case 
of non-availability of the services, manpower, tools, 
equipment resulting into shut down of Well operations 
and/or rig and or other services. This deduction shall be in 
addition to the zero rate for the duration of that particular 
service for which the rig has faced shut down of the 
operations.  

Bidder is kindly requesting to remove the 
penalty of cause 7.3.3.2 in its entirety, as 
bidder would already be on zero rate in case 
of breakdown, since neither day rate nor 
operating rate are paid in this scenario. 
Therefore, we find it reasonable to remove 
the 25% of OCDR Charge penalty, to avoid 
double dipping. 

Tender Conditions prevail. 

79.  SCHEDULE-7  

7.3.3.3 

7.3.3.3 In respect of any shortfall in regular personnel and 
base support personnel as specified in contract, day rate 
shall be reduced @1.5% of day rate of ongoing operation 
per person for the period such short fall exists. In case due 
to above shortfall operational performance is affected, 
cost calculated as above or as per breakdown clause 
7.3.3.3 whichever is higher would apply. 

Bidder would like to clarify whether the 
@1.5% of day rate of ongoing operations 
per period reduction of clause 7.3.3.3. of 
SCHEDULE-7  // SECTION-III (PART – II)  
SPECIAL CONDITIONS OF CONTRACT (SCC) 
refers to reducing solely the corresponding 
line item 9. Personnel Charges for 
Stimulation/frac Services and 10. Personnel 

Bidder’s understanding is 
correct. 
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Charges for CTU-FPU Services of Proforma 
Price Bid Forma. 

80.  S CHEDULE-7 7.2.2. 
(c) Individual 
Standby Day Rate 
(ISDR) 

Please amend as follows: 

OIL will pay the contractor a standby rate i.e. non-
operating rate payable from the time of first mobilization 
till completion of the job at location, but not during 
breakdown period or when operating day rates apply. 
Standby rate is not applicable on the fitment / dismantling 
days when equipment start mounting / dismantling on the 
vessel for vessel based fracturing as lump sum fitment 
charges are being paid. 

In case standby day rates apply for part of a day, payment 
will be on pro-rata basis rounded off to the nearest hour. 

Bidder is kindly asking Company to remove 
proration of Individual Standby Day Rate 
(ISDR) to the nearest hour. 

Tender Conditions prevail. 

81.  

Attachment III  

A. The Stimulation 
Crew / B. The CTU 
Crew 

Please amend as follows: 

Attachment III 

A. The Stimulation Crew 

Base Manager 

Engineering degree with 5 years of experience in 
management of stimulation vessel/ barge with 
documentary proof of Hydrofracturing and Acidization 
operations under Offshore well conditions.  

Stimulation Engineer 

Engineering degree with minimum 5 2 years of experience 
in co-ordination of stimulation operations and competent 
to carry out the assigned jobs safely and successfully. 

Bidder is kindly requesting to adjust the 
experience requirement as per proposed 
wordings.  

Please refer to amended SoW. 
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Should have minimum 2 years experience with 
documentary proof of Hydro-fracturing and Acidization 
operations under Offshore well conditions. 

Stimulation Supervisor 

3 years of experience as Stimulation Supervisor in last 5 
years on Stimulation vessel/ barge. Should have minimum 
2 years of experience with documentary proof of Hydro-
fracturing and Acidization operations under Offshore well 
conditions. 

 

Equipment Operator 

3 2 years of experience as stimulation operator in last 5 
years on Stimulation vessel/ barge. Should have 
experience with documentary proof of Hydro-fracturing 
and Acidization operations under Offshore well 
conditions. 

Blender Operator 

3 2  years of experience as stimulation operator in last 5 
years on Stimulation vessel/ barge 

Data Acquisition Specialist 

2 years of experience as Data Acquisition Specialist in last 
4 years. Should have experience with documentary proof 
of Hydro-fracturing operations under Offshore well 
conditions. 

Laboratory Technician 
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2 years of experience as Laboratory Technician in last 4 
years. Should have experience with documentary proof of 
Hydro-fracturing operations under Offshore well 
conditions. 

Stim Mechanic 

2 years of experience as Mechanic cum stimulation 
operator in last 4 years with documentary proof of Hydro-
fracturing operations under Offshore well conditions. 

Electronic Technician 

Responsible for maintenance of electrical & electronic 
instruments on the vessel 

2 years of experience as Electronic cum stimulation 
operator in last 4 years with documentary proof of 
Hydrofracturing operations under Offshore well 
conditions. 

Helper  

General Assistance 

01 year experience as helper in offshore with 
documentary proof of Hydro-fracturing operations under 
Offshore well conditions. 

 

B. The CTU Crew 

1.2 The Crew Personnel – Functions & Experience 

Coil Tubing Services Supervisor 
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Experienced (min 3 years) and competent to carry out the 
assigned jobs safely and successfully. Should have 
experience with documentary proof of CTU operations in 
offshore wells above 10000 psi. Very good knowledge of 
all aspects of operation 

Coiled Tubing Engineer 

Engineering Support during Operation 

CT Engineer should have at least 5 2 years as a Coil Tubing 
Engineer with at least 2 Years of Offshore Field Experience 
and at least have attended 10 successful offshore jobs 

Coil Tubing Operator 

Experience (min 3 years) in operation of CTU for Offshore 
wells 

Coil Tubing Operator Assistant 

Experience (min 2 years) in operation of CTU for Offshore 
wells 
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Item 
No. Article Tender Clause  Exception OIL Response 

1. GCC-16 LIMITATION OF LIABILITY: 
a) Notwithstanding any other provisions herein to the contrary,
except only in cases of willful misconduct and/or criminal
acts and/or criminal negligence,

neither the CONTRACTOR nor the COMPANY (OIL) shall be 
liable to the other, whether in Contract, tort, or otherwise, for 
any consequential loss or damage, loss of use, loss of 
production, or loss of profits or interest costs, provided 
however that this exclusion shall not apply to any obligation of 
the CONTRACTOR to pay Liquidated Damages to the 
COMPANY and/or COMPANY’s right to forfeit the 
Performance Bank Guarantee(s) in terms of the contract.  

b) Notwithstanding any other provisions incorporated
elsewhere in the contract, the aggregate liability of the
CONTRACTOR in respect of this contract, whether under
Contract, in tort or otherwise, shall not exceed 100% of the
Contract Price (if not specified otherwise in SCC), provided
however that this limitation shall not apply to the cost of
repairing or replacing defective equipment by the 
CONTRACTOR, or to any obligation of the CONTRACTOR to
indemnify the COMPANY with respect to Intellectual Property
Rights.

c) COMPANY shall indemnify and keep indemnified
CONTRACTOR harmless from and against any and all claims,
costs, losses and liabilities in excess of the aggregate liability
amount in terms of clause (b) above.

16.0   LIMITATION OF LIABILITY 
Please amend as follows 

a) Notwithstanding any other provisions herein to the
contrary, except only in cases of wilful misconduct and/or
criminal acts and/or criminal negligence, neither the
CONTRACTOR nor the COMPANY (OIL) shall be liable to
the other, whether in Contract, tort, or otherwise, for any
consequential loss or damage, loss of use, loss of
production, or loss of profits or interest costs, provided
however that this exclusion shall not apply to any obligation
of the CONTRACTOR to pay Liquidated Damages to the
COMPANY and/or COMPANY’s right to forfeit the
Performance Bank Guarantee(s) in terms of the contract.

ba) Notwithstanding any other provisions incorporated 
elsewhere in the contract, the maximum aggregate liability 
of the CONTRACTOR in respect of this contract and its 
subject matter, whether under Contract, in tort or 
otherwise, shall not exceed (whichever is of the lesser) 
100% of the Contract Price (if not specified otherwise in 
SCC), provided however that this limitation shall not apply 
to the cost of repairing or replacing defective equipment by 
the CONTRACTOR, or to any obligation of the 
CONTRACTOR to indemnify the COMPANY with respect to 
Intellectual Property Rights or the total value payable to the 
Contractor under the Contract, regardless of the cause or 
action. 

c) COMPANY shall indemnify and keep indemnified
CONTRACTOR harmless from and against any and all
claims, costs, losses and liabilities in excess of the
aggregate liability amount in terms of clause (ba) above.
Contractor shall have no liability for advice or assistance

No change 

Amendment No. 2 to Tender No. GEM/2025/B/6372256 
 Page 158 of 241



Item 
No. Article Tender Clause Exception OIL Response 

gratuitously provided by the Contractor but not required 
pursuant to the Contract. All of Contractor's liabilities shall 
terminate at the end of the relevant warranty period, except 
for claims timely commenced by Company in accordance 
with the Contract. 

Comments: a) This provision may be deleted, since this is 
akin to a con-loss waiver and there is a separate standalone 
con-loss waiver set out as Clause 18. B) The risk exposure 
of XXXXX in respect of the Contract should not exceed a 
reasonable figure with respect to the remuneration it 
derives from the Contract and should encompass an 
exclusion of liability for any gratuitous advice provided for 
by XXXXX, as well as a cap in time. c) To align with the 
deleted text. 

2. 
Art. 18 

CONSEQUENTIAL DAMAGE:  
Except as otherwise expressly provided, neither party shall be 
liable to the other for special, indirect or consequential 
damages resulting from or arising out of the contract, including 
but without limitation, to loss or profit or business 
interruptions, howsoever caused and regardless of whether 
such loss or damage was caused by the negligence (either 
sole or concurrent) of either party, its employees, agents or 
sub-CONTRACTORs. 

18.0   CONSEQUENTIAL DAMAGE 
Please amend as follows 

Except as otherwise expressly providedNotwithstanding 
anything to the contrary contained in the Contract or 
elsewhere, neither party shall be liable to the other for and 
the Contractor shall indemnify the Company from and 
against any and all claims for the consequential loss of the 
Contractor arising out of or in connection with the Contract, 
regardless of cause or action; and Company shall indemnify 
the Contractor  from and against any and all claims for 
consequential loss of Company arising out of or in 
connection with the Contract regardless of cause or action, 
including without limitation any special, punitive, exemplary, 
incidental indirect or consequential damages resulting from 
or arising out of the contract, including but without 
limitation, to loss or profit or loss of production loss of 
revenue, loss of business and/or business interruptions, 
Company standby time; rig time; vessel, facility, or 
equipment downtime, whether any of the foregoing are 

No change 
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direct or indirect, howsoever caused and regardless of 
whether such loss or damage was caused by the negligence 
(either sole or concurrent) of either party, its employees, 
agents or sub-CONTRACTORs. 

Comment: As a key part of the indemnity structure that the 
parties are trying to create, the consequential damages 
waiver must be clearly worded and defined. A 
“consequential loss” provision is “must-have” provision in 
any contract; being a mutual hold harmless provision is 
bilateral and benefits OIL as much as it benefits XXXXX. 
Such indemnities must (i) be expressed as a dominant 
provision; (ii) include loss of loss of revenue, loss of 
business and business interruptions, rig, vessel, or other 
facility or equipment downtime, exemplary, punitive and 
incidental losses etc. as types of consequential losses; (iii) 
be expressed and apply “regardless of the cause”. This 
position is a widely accepted norm and is totally consistent 
with industry standards. 

3. Art. 19 RISK PURCHASE:  
In the event, CONTRACTOR’s failure to provide the services 
as per the Contractual scope, terms and conditions, 
COMPANY (OIL) reserves the right to hire the services from 
any other source at the CONTRACTOR’s risk & cost and the 
difference in cost shall be borne by the CONTRACTOR. 
Further, OIL shall retain the right of forfeiture of Performance 
Bank Guarantee and any other action as  
deemed fit. In certain operational situations OIL reserves the 
right to take over the site including the service equipment at 
the risk and cost of the CONTRACTOR. 

19.0   RISK PURCHASE  
Please amend as follows 

In the event, CONTRACTOR’s failure to provide the services 
for reasons solely attributable to the CONTRACTOR, as per 
the Contractual scope, terms and conditions, COMPANY 
(OIL) reserves the right to hire the services from any other 
source at the CONTRACTOR’s risk & cost and the difference 
in cost shall be borne by the CONTRACTOR; PROVIDED 
however, if such services are carried out by the Company by 
employing a third party contractor; then the Contractor shall 
only be liable for any reasonable, direct, documented, 
incremental/additional costs in getting such third party 
contractor to re-perform the whole or such part of the 
services; in which event, the Contractor’s maximum liability 

No change 
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to the Company for such excess costs shall be limited to 
10% of the value of such services (or part thereof) which 
was in default. The remedies set forth herein shall 
constitute the Company’s sole and exclusive remedies, and 
all other rights and remedies under law are excluded. 
Further, OIL shall retain the right of forfeiture of 
Performance Bank Guarantee and any other action as 
deemed fit. In certain operational situations OIL reserves 
the right to take over the site including the service 
equipment at the risk and cost of the CONTRACTOR. 

Comment: XXXXX may not be called upon to assume 
uncapped liability for such costs (which will be tantamount 
to issuing a blank check to a competitor). There should be 
reasonable limit, depending on whether XXXXX is paid for 
such Services or not. The rights/remedies available to OIL 
are clearly set out in the Contract and it is unfair to avail the 
remedies available under law in addition to having availed 
what is set out under the Contract. 

4. Art. 30 30.0 TIMELY MOBILISATION AND LIQUIDATED DAMAGES: 

a) Time is the essence of this Contract. If the CONTRACTOR
fails to mobilize and deploy the required
manpower/equipment and/or fails to commence the
operation within the period specified as specified under
mobilization clause under SCC, OIL shall have, without
prejudice to any other right or remedy in law or contract
including sub clause (b) below, the right to terminate the
contract.

b) If the contractor is unable to mobilize/deploy and
commence the operation within the period specified in sub
clause (a) above, it may request OIL for extension of the time
with unconditionally agreeing for levy and recovery of LD.

30.0 LIQUIDATED DAMAGE FOR DEFAULT IN TIMELY 
MOBILISATION 
Please amend as follows  

a)  Time is the essence of this Contract.

b) If the contractor is unable to mobilize/deploy and
commence the operation within the period specified in sub 
clause (a) above, due to reasons solely attributable to the 
Contractor, , it may request OIL for extension of the time 
with unconditionally agreeing for levy and recovery of LD. 
Upon receipt of such a request, OIL may at its discretion, 
extend the period of mobilization and shall recover from the 
CONTRACTOR, as an ascertained and agreed Liquidated 
Damages, a sum equivalent to @ 0.5% of delayed service 

No change 
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Upon receipt of such a request, OIL may at its discretion, 
extend the period of mobilization and shall recover from the 
CONTRACTOR, as an ascertained and agreed Liquidated 
Damages, a sum equivalent to @ 0.5% of contract value 
including mobilization cost, per week or part thereof of delay 
subject to maximum of 7.5% of the Contract Price.  

contract value including mobilization cost, per week or part 
thereof of delay subject to maximum of 7.5% of the 
Contract Price. 

Please add the following :- 

 Company agrees that payment of liquidated damages by 
Contractor shall constitute Contractor’s sole liability and 
Company’s sole remedy for such delay/default. 

  Company  further agrees that no liquidated damages will 
be due or otherwise payable unless the Company has 
suffered direct economic harm as a result of such delay. 

Comment: XXXXX takes the position that it is unfair to 
impose “liquidated damages”, if OIL has not suffered any 
actual economic loss, as a result of any such delay/default. 
The entire basis of imposing liquidated damages is that 
they represent the mutually agreed full and fair 
compensation for any such delay/default. Where the 
contract contemplates payment of liquidated damages; it is 
inappropriate to allow other alternative remedies in 
addition to those liquidated damages. 

5. Art. 32 SET-OFF:  
Any sum of money due and payable to the CONTRACTOR 
(including Performance Security refundable to them) under 
this or any other Contract, whether in progress or in future, 
may be appropriated by OIL and set-off against any claim of 
OIL (or such other person or persons contracting through OIL) 
for payment of a sum of money arising out of this contract or 
under any other contract made by the CONTRACTOR with OIL 
(or such other person or persons contracting through OIL). 

32.0   SET-OFF :  
Please amend as follows:- 

Any sum of money due and payable to the CONTRACTOR 
(including Performance Security refundable to them) under 
this or any other Contract, whether in progress or in future, 
may be appropriated by OIL and set-off against any claim of 
OIL (or such other person or persons contracting through 
OIL) for payment of a sum of money arising out of this 

No change 
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contract or under any other contract made by the 
CONTRACTOR with OIL (or such other person or persons 
contracting through OIL). 

Comment: XXXXX takes the position that OIL should not 
be able to set-off any and all monies which may be owed by 
XXXXX to OIL, particularly those which are outside the 
scope of the Contract. They could be disputed by XXXXX 
and in any event, there should be privity of contract, i.e., 
one contract should NOT give rise to obligations under 
another. Additionally, setoff figures outside the Contract 
would be too complicated when it comes to accounting and 
would be a nightmare to administer. 

6. GCC-38 
POLLUTION AND CONTAMINATION:  
The CONTRACTOR shall be liable for all surface and sub-
surface pollution to the extent caused by CONTRACTOR and 
resulting from CONTRACTOR’s operation/service or spillage 
or dumping of solvents/additive substances or pollutants, 
which the CONTRACTOR brings to the Site for use in 
connection with Work to be performed under this Contract.  
Notwithstanding anything to the contrary contained herein, it 
is agreed that except on the ground of willful misconduct or 
criminal misconduct, COMPANY shall release, indemnify and 
hold CONTRACTOR and its sub-CONTRACTORs harmless 
from any and all claims, judgments, losses, expenses and any 
costs related thereto (including but not limited to Court costs 
and “Attorney’s fees”) for: 

a) Damage to or loss of any reservoir or producing formation;
and/ or
b) Damage to or loss of any well; and/or

Contractor proposes Company standard clause on 
Liability for Well which covers pollution. 

Please amend as follows:- 

38.0 POLLUTION AND CONTAMINATION: 

The Contractor shall be liable for all surface and sub-
surface pollution to the extent caused by Contractor and 
resulting from Contractor’s operation/service or spillage or 
dumping of solvents/additive substances or pollutants, 
which the Contractor brings to the Site for use in 
connection with Work to be performed under this Contract. 

Notwithstanding anything to the contrary contained herein, 
it is agreed that except on the ground of willful misconduct 
or criminal misconduct, Company shall release, indemnify 
and hold Contractor and its Sub-contractors harmless 
from any and all claims, judgments, losses, expenses and 

No change 

Amendment No. 2 to Tender No. GEM/2025/B/6372256 
 Page 163 of 241



Item 
No. Article Tender Clause  Exception OIL Response 

c) Any other subsurface damage or loss; and/ or
d) Any property damage or loss or personal injury or death
arising out of or in connection with a blowout, fire explosion
and loss of well control regardless of cause.

any costs related thereto (including but not limited to Court 
costs and “Attorney’s fees”) for: 

a) Damage to or loss of any reservoir or producing
formation; and/ or
b) Damage to or loss of any well; and/ or

c) Any other subsurface damage or loss; and/ or

d) Any property damage or loss or personal injury or
death arising out of or in connection with a blowout, fire
explosion and loss of well control regardless of cause.
LIABILITY FOR THE WELL:

Notwithstanding anything else contained herein to the 
contrary, in accepting an order to perform any services and / 
or to furnish any Equipment, the Contractor does so with the 
understanding that they do not guarantee results. Further 
notwithstanding anything else contained herein to the 
contrary, the Contractor shall not be liable or responsible for 
or in respect of: 

(i) any sub-surface damage (including but not limited to 
damages or loss of a well or reservoir 
or formation, the loss of any oil or gas there from), or any 
surface loss or damage or injury or death arising out of a sub-
surface damage; and/or 
(ii) blowout, fire, explosion or any other uncontrolled well
condition; and/or (iii) damage to, or loss of oil or gas from
any pipelines, vessels or storage or production facilities; 
and/or 

(iii) any loss or damage or injury or death whatsoever,
direct or consequential, including liability arising from
pollution originating below the surface and any clean-up 
costs; 
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whether caused by their personnel or Equipment or otherwise 
arising from or in any way connected with such sub-surface 
Operations or in performing or attempting to perform any such 
Operations irrespective of the cause and the Company agrees 
that it shall absolve the Contractor and protect, defend, 
indemnify and hold the Contractor and its co-lessees, its sub-
contractors, its agents and its parents, subsidiaries and 
affiliates, its other contractors and/or its and their directors, 
officers, employees, consultants and invitees harmless from 
and against all claims, suits, demands and causes of actions, 
liabilities, expenses, costs and judgements of every kind and 
character (including without limitation for the loss or damage 
of any property, or the injury or death of any person), without 
limit, in favour of any person, party or entity, resulting from any 
of the above,  

7. 44.5 Termination for Unsatisfactory Performance: If the 
COMPANY considers that, the performance of the 
CONTRACTOR is unsatisfactory, or not as per the provision of 
the Contract, the COMPANY shall notify the CONTRACTOR in 
writing and specify in details the cause of dissatisfaction. The 
COMPANY shall have the option to terminate the Contract by 
giving 15 days notice in writing to the CONTRACTOR, if 
CONTRACTOR fails to comply with the requisitions contained 
in the said written notice issued by the COMPANY. In the 
event CONTRACTOR rectifies its non-performance to the 
satisfaction of the COMPANY, the option of termination may 
not be exercised by the COMPANY. If however CONTRACTOR 
repeats non-performance subsequently, COMPANY shall 
exercise the option to terminate contract by giving 07 days 
notice. Such CONTRACTOR shall be put on holiday as per the 
Banning Policy of OIL [available at www.oil-india.com]. 

44.5   TERMINATION 
Please amend the existing Article as follows: 

Termination for Unsatisfactory Performance:  
If the COMPANY considers that, the performance of the 
CONTRACTOR is unsatisfactory, or not as per the provision 
of the Contract the Contractor fails to perform a material 
obligation under the Contract, such as a material failure to 
provide the work as described in the Scope of Work, the 
COMPANY shall notify the CONTRACTOR in writing and 
specify in details the nature of the material failure cause of 
dissatisfaction. The COMPANY shall have the option to 
terminate the Contract by giving 15 days notice in writing to 
the CONTRACTOR, if CONTRACTOR fails to commence 
comply with the requisitions contained in the said written 
notice issued by the COMPANY. In the event CONTRACTOR 
commences rectification of  rectifies its non-performance 
to the satisfaction of the COMPANY, the option of 

No change 
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termination may not be exercised by the COMPANY. If 
however CONTRACTOR repeats non-performance 
subsequently, COMPANY shall exercise the option to 
terminate contract by giving 07 days notice. Such 
CONTRACTOR shall be put on holiday as per the Banning 
Policy of OIL [available at www.oil-india.in]. Termination 
under this Article 12.4 shall be the Company’s sole remedy 
for Contractor’s failure to perform a material obligation 
under the Contract. 

Comment: XXXXX cannot agree to a termination right 
based on subjective opinions of OIL, such as where OIL 
merely considers that the work is unsatisfactory or up to 
the expected standard. XXXXX will perform the work as 
provided for in the Contract. Furthermore, XXXXX should 
be given a chance to remedy its failure.   In the event of a 
termination, XXXXX will suffer substantial losses and 
therefore, termination should be OIL’s sole remedy. 

8. 44.9 Notwithstanding any provisions herein to the contrary, the 
Contract may be terminated at any time by the COMPANY on 
giving 30 (thirty) days written notice to the CONTRACTOR due 
to any other reason not covered under the above Article from 
44.1 to 44.8 and in the event of such termination the 
COMPANY shall not be liable to pay any cost or damage to the 
CONTRACTOR except for payment of services as per the 
Contract upto the date of termination. 

Termination (for convenience): Please amend the existing 
Article as follows: 

Notwithstanding any provisions herein to the contrary, the 
Contract may be terminated at any time by the COMPANY 
on giving 30 (thirty) 45 (forty five) days written notice to the 
CONTRACTOR due to any other reason not covered under 
the above Article from 44.1 to 44.8 and in the event of such 
termination the COMPANY shall not be liable to pay any 
cost or damage to the CONTRACTOR except for make 
payment of services as per the Contract up to the date of 
termination, plus reasonable costs actually incurred or 
committed to by Contractor (such as costs which are not 
cancellable or recoverable or for specially engineered or 
manufactured products or equipment) plus (ii) all costs and 
expenses, including overhead, incurred by Contractor in 
connection with Products, Equipment, or Services in 

No change 
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progress, but not completed or delivered, plus a 25% 
margin, and (iii) demobilization costs and the costs 
associated with vendor cancellation fees or Claims arising 
from the termination of any vendor agreements. 

Comment: XXXXX should be paid for work already 
performed. In addition, XXXXX may have incurred non-
recoverable costs prior to termination and it is 
reasonable that such costs should be borne by OIL. 

9. 44.10 Consequence of Termination: In all cases of termination 
herein set forth, the relative obligations of the parties to the 
Contract shall be limited to the period up to the date of 
termination. Notwithstanding the termination of this Contract, 
the parties shall continue to be bound by the provisions of this 
Contract that reasonably require some action or forbearance 
after such termination.  
Upon termination of this Contract, CONTRACTOR shall return 
to COMPANY all of COMPANY's properties, which are at the 
time in CONTRACTOR's possession.  
In the event of termination of contract, COMPANY will issue 
Notice of termination of the contract with date or event after 
which the contract will be terminated. The contract shall then 
stand terminated and the CONTRACTOR shall demobilize 
their personnel & materials.  
Demobilization charges shall not be payable by COMPANY in 
case of Article from 44.4 to 44.7. 

Consequences of Termination: Please amend para 1 of the 
existing Article as follows: 
“In all cases of termination herein set forth, except for 
termination as provided under clauses 44.3 and 44.9, the 
relative obligations of the parties to the Contract shall be 
limited to the period up to the date of termination. 
Notwithstanding the termination of this Contract, the 
parties shall continue to be bound by the provisions of this 
Contract that reasonably require some action or 
forbearance after such termination.” 

Comment: In case of termination due to force majeure or 
due to no fault of Contractor, Contractor should be entitled 
to reasonable costs incurred or committed by contractor 

No change 

10. 44.10 Demobilization charges shall not be payable by COMPANY in 
case of Article from 44.4 to 44.7. 

Please confirm that Demobilization charges shall also be 
payable in case of 44.3 and 44.8 

No change 

11. SCC-18 18.0 LIABILITY FOR THE WELL OR RESERVOIR: 
Notwithstanding anything else contained herein to the 
contrary, the Contractor shall not be liable or responsible for 
or in respect of  
i) Any sub-surface damage (including but not limited to
damages or loss of a well or reservoir or formation, the loss of

18.0 LIABILITY FOR THE WELL OR RESERVOIR: 
Notwithstanding anything else contained herein to the 
contrary, the Contractor shall not be liable or responsible 
for or in respect of i) Any sub-surface damage (including but 
not limited to damages or loss of a well or reservoir or 
formation, the loss of any oil or gas there from), or any 

Tender conditions 
prevail. 
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any oil or gas there from), or any surface loss or damage or 
injury or death arising out of a sub-surface damage;  
and/or  
ii) Blowout, fire, explosion or any other uncontrolled well
condition;
and/or
iii) Damage to, or loss of oil or gas from any pipelines, vessels
or storage or production facilities;
and/or
iv) Any loss or damage or injury or death whatsoever, direct or
consequential, including liability arising from pollution
originating below the surface and any clean up costs, whether
caused by their personnel or Equipment or otherwise arising
from or in any way connected with such sub-surface
Operations or in performing or attempting to perform any such
Operations;
v) Third party liabilities arising out of the above irrespective of
the cause and the Company agrees that it shall absolve the
Contractor and protect, defend, indemnify and hold the
Contractor and its sub- contractors, its agents and its parents,
subsidiaries and affiliates, its other contractors and/or its and
their directors, officers, employees, consultants and invitees
harmless from and against all claims, suits, demands and
causes of actions, liabilities, expenses, costs and judgments
of every kind and character (including without limitation for the
loss or damage of any property, or the injury or death of any
person), without limit, in favour of any person, party or entity,
resulting from any of the above, including costs incurred by
Company in this respect. – 
Provided that such loss, damage etc. as stated in (i) to (iv)
above is not caused on account of wilful misconduct or gross
negligence of the Contractor or its personnel/ subcontractors
of any tier/agents/invitees/ consultants or parties associated
with the contractor.

surface loss or damage or injury or death arising out of a 
sub-surface damage; and/or ii) Blowout, fire, explosion or 
any other uncontrolled well condition; and/or iii) Damage to, 
or loss of oil or gas from any pipelines, vessels or storage or 
production facilities; and/or iv) Any loss or damage or injury 
or death whatsoever, direct or consequential, including 
liability arising from pollution originating below the surface 
and any clean up costs, whether caused by their personnel 
or Equipment or otherwise arising from or in any way 
connected with such sub-surface Operations or in 
performing or attempting to perform any such Operations; v) 
Third party liabilities arising out of the above irrespective of 
the cause and the Company agrees that it shall absolve the 
Contractor and protect, defend, indemnify and hold the 
Contractor and its sub- contractors, its agents and its 
parents, subsidiaries and affiliates, its other contractors 
and/or its and their directors, officers, employees, 
consultants and invitees harmless from and against all 
claims, suits, demands and causes of actions, liabilities, 
expenses, costs and judgments of every kind and character 
(including without limitation for the loss or damage of any 
property, or the injury or death of any person), without limit, 
in favour of any person, party or entity, resulting from any of 
the above, including costs incurred by Company in this 
respect. -Provided that such loss, damage etc. as stated in 
(i) to (iv) above is not caused on account of wilful
misconduct or gross negligence of the Contractor or its
personnel/subcontractors of any 
tier/agents/invitees/consultants or parties associated with
the contractor.

 Comment: ONGC in its Tender No. CEG8433P25 for 
Hiring of Bundle Services inclusive of Marine Vessels and 
Shore Base Management to support drilling operations in 
Offshore Kerala Konkan Block KK-OSHP-2018/1 for a period 
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of 07 months or till completion of 01 (one) well, extendable 
by another 07 (seven) months for an optional well or 
otherwise at the same rates, terms & conditions has 
deleted the last sentence. 
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Name of Bidder: XXXXXXXXXX 

Sr.# Section Clause Query  Response 

SCOPE OF WORK; 

Attachment-II BROAD SPECIFICATIONS OF MODULAR STIMULATION PACKAGE (HF/ACID) AND CTU - FPU EQUIPMENT AND SERVICES A. HYDRAULIC FRACTRING 
SPREAD LIST FOR STIMULATION 

1. 2.6 Charges for frac 
competent well 
completion services 

Post HF job completion, the packer is unset and 
retrieved from the hole. However, in the event of failure 
to retrieve the installed packer, only 50% of the quoted 
charge per job is payable. 

Please delete ‘However, in the event of failure to 
retrieve the installed packer, only 50% of the quoted 
charge per job is payable.’ 
Retrieval issues can be due to various reasons 
including downhole conditions; hence 50% payment 
not accepted until and unless it is proven that 
retrieval issues are due to XXXXX tool failure or 
personnel competency. 

Packer will be provided 
by OIL from DST service 
provider. 

Please refer to the 
amended SoW. 

2. Hydraulic Fracturing 
(HF) Services; Page 60 

Retrievable packers of 10000 psi differential pressure 
rating with required tools/accessories (Seal bore 
extension, LTSA, Redress Kit etc.,) for its installation 
and retrieval has to be supplied by the contractor. 

1. Please accept Permanent Retrievable packers.
These packers are permanent seal bore packer
(Signature Packer); however same can be milled
and retrieved in one trip. These types of packers
have been requested by OIL India against
CONTRACT NO. 6118742/CDG3605P24/PSS/23
For HIRING THE SERVICES OF HYDRO-
FRACTURING IN THE EXISTING WELLS OF
GROUP-A OF OIL INDIA LIMITED LOCATED IN
OIL FIELDS OF ASSAM INCLUDING SUPPLY OF
CHEMICALS AND CONSUMABLES 

Packer will be provided 
by OIL from DST service 
provider. 

Please refer to the 
amended SoW. 

3. Hydraulic Fracturing 
(HF) Services; Page 60 

Retrievable packers of 10000 psi differential pressure 
rating with required tools/accessories (Seal bore 
extension, LTSA, Redress Kit etc.,) for its installation 
and retrieval has to be supplied by the contractor. 

What should be the Length of Seal Bore Extension 
and Locator Tubing Seal Assembly? 

Packer will be provided 
by OIL from DST service 
provider. 

Please refer to the 
amended SoW. 

4. Hydraulic Fracturing 
(HF) Services; Page 60 

Retrievable packers of 10000 psi differential pressure 
rating with required tools/accessories (Seal bore 
extension, LTSA, Redress Kit etc.,) for its installation 
and retrieval has to be supplied by the contractor. 

How many seals are needed in LTSA? Packer will be provided 
by OIL from DST service 
provider. 
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Please refer to the 
amended SoW. 

5.  
6.  

Hydraulic Fracturing 
(HF) Services; Page 60 
 

Retrievable packers of 10000 psi differential pressure 
rating with required tools/accessories (Seal bore 
extension, LTSA, Redress Kit etc.,) for its installation 
and retrieval has to be supplied by the contractor. 

How many sets of Packer and accessories to be 
provided? 

Packer will be provided 
by OIL from DST service 
provider. 

Please refer to the 
amended SoW. 

7.  Hydraulic Fracturing 
(HF) Services; Page 60 
 

Retrievable packers of 10000 psi differential pressure 
rating with required tools/accessories (Seal bore 
extension, LTSA, Redress Kit etc.,) for its installation 
and retrieval has to be supplied by the contractor. 

We request OIL India to purchase packer and 
accessories on direct sale basis 

Packer will be provided 
by OIL from DST service 
provider. 

Please refer to the 
amended SoW. 

8.  Hydraulic Fracturing 
(HF) Services; Page 60 
 

Retrievable packers of 10000 psi differential pressure 
rating with required tools/accessories (Seal bore 
extension, LTSA, Redress Kit etc.,) for its installation 
and retrieval has to be supplied by the contractor. 

Lead time for manufacturing of Packer and 
accessories will be 7 months from award of PO. 
Please accept. 

Packer will be provided 
by OIL from DST service 
provider. 

Please refer to the 
amended SoW. 

9.  2.2.1 Typical Frac 
String Diagram:, Page 
92 

For Frac string, Bidder may use the existing 4 ½”, PH 6, 
17 lb/ ft tubings (used) and 3 ½”, PH6, 12.95 lb/ft 
tubings (used) that are available through OIL’s Bundle 
service provider. 

What is the Grade of the tubing string? 4 ½”, LT6, 17 PPF, C90 
3 ½”, LT6, 12.95 PPF, 
L80 

10. S
r.
# 

Section Clause Query  Response 

11.  Section - I Part II 
Section - I Part II 
GENERAL 
CONDITIONS OF 
CONTRACT (GCC) 

27.0 REMUNERATION AND TERMS OF PAYMENT: 
27.5 INVOICES: Mobilization charges will be invoiced 
only upon completion of mobilization as certified by 
COMPANY representative and CONTRACTOR is ready 
at site for starting the services/ operation. Payment of 
mobilization charges shall be made within 45 days 
following the date of receipt of undisputed invoices by 
COMPANY. 

Bidder request company to revise the clause as 
below: 
 
Payment of mobilization charges shall be made 
within 45 30 days following the date of receipt of 
undisputed invoices by COMPANY. 

Tender conditions 
prevail. 
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12.  27.0 REMUNERATION AND TERMS OF PAYMENT: 
27.11 Payment of Final demobilization charges shall be 
made if applicable within 45 days on receipt of invoice 
by COMPANY accompanied by the following 
documents from the CONTRACTOR 

Bidder request company to revise the clause as 
below: 
 
27.11 Payment of Final demobilization charges shall 
be made if applicable within 45 30 days on receipt of 
invoice by COMPANY accompanied by the following 
documents from the CONTRACTOR 

Tender conditions 
prevail. 

13.  SECTION-III (PART – II) 
SPECIAL 
CONDITIONS OF 
CONTRACT (SCC) 

2.0 EFFECTIVE DATE, DATE OF COMMENCEMENT 
OF THE CONTRACT, MOBILISATION TIME AND 
DURATION OF CONTRACT: 
2.3 MOBILISATION TIME AND DEMOBILIZATION 
Phase-II, HF Fleet including bare minimum 
consumables for 3 jobs Kakinada, Company’s shore 
base- Within 60 days from date of issuance of Mob 
Notice  
Phase-II, CTU-FPU services. Within 80 days from date 
of issuance of Mob Notice 
 
2.3.2 PHASE II: MOBILIZATION FOR EXECUTION OF 
HF JOB IN 02 NOS. WELLS 
The contractor shall complete the sea-fastening of HF 
equipment within 15 days from the date of OIL’s 
handover of Vessel at Port 

Bidder request company to revise the mobilization 
days as below: 
 
2.3 MOBILISATION TIME AND DEMOBILIZATION 
Phase-II, HF Fleet including bare minimum 
consumables for 3 jobs Kakinada, Company’s shore 
base- Within 60 120 days from date of issuance of 
Mob Notice  
Phase-II, CTU-FPU services. Within 80 90 days from 
date of issuance of Mob Notice 
 
2.3.2 PHASE II: MOBILIZATION FOR EXECUTION OF 
HF JOB IN 02 NOS. WELLS 
The contractor shall complete the sea-fastening of 
HF equipment within 15 30 days from the date of 
OIL’s handover of Vessel at Port 
 

Phase I is deleted.  

Please refer to the 
amended SoW & SCC. 

As the job requirement 
is of immediate nature, 
bidder to mobilise within 
the timeframe 
mentioned in amended 
Scope of work for all 
equipment, Tools & 
Tackles. 

14.  7.0 SERVICE BREAK DOWN & PENALTIES: 
7.1 In case the Contractor during the Main Fracturing 
operation falls short of at least 75% of the planned 
quantity of the proppant agreed to be pumped as per 
job design, Company will deduct an amount equal to 
01 (one) day Stimulation/frac Services OCDR for not 
meeting technical parameters for the job. This shall be 
Company’s only remedy and the Contractor's sole 
liability for falling short of such agreed job parameters. 

Bidder requests below amendment: 
 
7.0 SERVICE BREAK DOWN & PENALTIES: 
7.1 In case the Contractor during the Main Fracturing 
operation falls short of at least 75% 50% of the 
planned quantity of the proppant agreed to be 
pumped as per job design, due to any issues related 
to contractor (equipment, or personnel issues) 
Company will deduct an amount equal to 01 (one) 
day Stimulation/frac Services OCDR for not meeting 
technical parameters for the job. This shall be 
Company’s only remedy and the Contractor's sole 
liability for falling short of such agreed job 
parameters. 

Please refer to the 
amended SoW & SCC. 
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15.  7.3 A pro-rata penalty @ 25% of OCDR Charge of the 
respective services of shut down shall be imposed & 
deducted from monthly invoices of the contractor in 
case of non-availability of the services, manpower, 
tools, equipment resulting into shut down of Well 
operations and/or rig and or other services 

Bidder requests to delete this clause. Tender conditions 
prevail. 

16.  36.0 HAZARDOUS WASTE:  
The Contractor shall be liable for the storage, handling, 
transportation (on land), manifest and disposal through 
authorised agency of any spent or used chemicals or 
other hazardous waste generated at its storing facilities 
in Kakinada 

Bidder request company to include storage, handling, 
transportation (on land), manifest and disposal under 
company’s scope. 

Tender conditions 
prevail. 

17.  39.0 SUSPENSION AT COMPANY’S REQUEST: 
The Company shall have the right, without cause, at 
any time to require the Contractor to suspend the work 
under this Contract on giving notice to the Contractor 
specifying the estimated duration of the suspension 
period. The work shall resume at the end of suspension 
period or such other date as the Company may specify 
to the Contractor by notice in writing.  
During the suspension period, Contractor shall be paid 
‘Suspension Rate (SR) for Hydraulic Fracturing Services 
@ 75 % of ISDR and Personnel Day rate, as applicable, 
as per Schedule of Rates. The Company shall notify the 
Contractor, whether it requires the Contractor to store 
the Equipment at the Drilling Unit/OSV or at Shore. The 
total suspension period during the Contract duration 
shall not exceed a maximum 2 (two) months. The 
Company, at its discretion, may add back such 
suspension period to the original Contract duration at 
the same rates, terms and conditions by giving 30 
(thirty) days’ notice to the Contractor before the expiry 
of the Contract. However, beyond the said period of 2 
(two) months, the suspension period may be extended 
by the parties at mutually agreed rates, terms and 
conditions. 

Bidder request company to pay 100% ISDR and 
100% personnel day rate for the suspension period. 
 

Tender conditions 
prevail. 
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18.  44.0 REAL TIME DATA TRANSMISSION:  
SRT, MF, Data Frac & Main Frac data to be transmitted 
in Real-Time from Drilling Unit/OSV to Operator’s 
onshore base, via latest version of industry standard 
WITS / WITSML data exchange format using contractor 
provided VSAT at Drilling Unit. 

Bidder requests company to provide a good & stable 
internet connection in offshore to transmit data real 
time to onshore base. 

Company will provide 
internet service. 

19.  Annexure-A 2.0 
TECHNICAL 
EVALUATION 
CRITERIA: 

2.1 EXPERIENCE 
 
a) The bidder shall have experience of successfully 
completing minimum 02 (two) nos. of Hydro-Fracturing 
(HF) jobs for Offshore oil/gas wells through Offshore 
Rig / Vessel during the last 07 (Seven) years reckoned 
from the original bid closing date and 01 (one) of which 
shall qualify minimum 02 (two) of the following criteria:  
• HF completed in Offshore oil / gas well(s) with 
minimum Water Depth of 300 m.  
• HF completed in Offshore oil / gas well(s) with 
Measured Well depth of 4500 m or deeper (14,763 ft or 
deeper); Depth to be measured from MSL (Mean Sea 
Level) for offshore wells. • Job completed in Offshore 
oil / gas well(s) with Surface Fracturing pressure of 
9000 psi or more.  
AND  
b) The bidder shall have experience of successfully 
completing minimum 02 (two) nos. of Well Clean Out / 
Flow Back jobs in offshore oil/gas wells using CTU 
during the last 07 (Seven) years reckoned from the 
original bid closing date. 

Bidder requests amendment as below: 
 
2.1 EXPERIENCE 
 
a) The bidder shall have experience of successfully 
completing minimum 02 (two) nos. of Hydro-
Fracturing (HF) jobs for Offshore oil/gas wells through 
Offshore Rig / Vessel during the last 07 (Seven) years 
reckoned from the original bid closing date and 01 
(one) of which shall qualify minimum 02 (two) of the 
following criteria:  
• HF completed in Offshore oil / gas well(s) with 
minimum Water Depth of 300 m.  
• HF completed in Offshore oil / gas well(s) with 
Measured Well depth of 4500 m or deeper (14,763 ft 
or deeper); Depth to be measured from MSL (Mean 
Sea Level) for offshore wells.  
• Job completed in Offshore oil / gas well(s) with 
Surface Fracturing pressure of 9000 psi or more.  
AND  
b) The bidder shall have experience of successfully 
completing minimum 02 (two) nos. of Well Clean Out 
/ Flow Back jobs in offshore oil/gas wells using CTU 
during the last 07 (Seven) years reckoned from the 
original bid closing date. 

Please refer to the 
amended BEC. 

 

20.  PART-IV SCHEDULE 
OF RATES 

2.7 Individual Service Day Rate (ISDR) charges of 
Stimulation/frac and CTU-FPU equipment 
From the date of OIL’s hand-over of vessel for spotting 
& sea-fastening of HF equipment till completion of sea-
fastening jobs, no ISDR charges shall be paid for the HF 
equipment. Similarly, ISDR charges shall cease to exist 
from the date of arrival of the vessel at OIL’s shore-

Bidder request company to confirm that “Sno. 3 & 
Sno. 16 of Proforma-B Price Bid Format” will be 
charged for this clause. 

Please refer to the 
amended SOR & Price 
bid format. 
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base for dismantling of the sea-fastened HF equipment 
after issuance of demobilization notice. 

21.  2.10Cost of Other Fracturing Chemicals 
The charges for Other Fracturing Chemical shall be 
quoted as per bbl of fracturing fluid and shall include 
the cost of all necessary chemicals for preparation of 
the fracturing fluid. The charges are payable against 
actual consumption of fracturing fluid. 

Bidder request company to include below clause: 
All excess chemicals shall be charged on 
consumption basis, If the packing is opened for bag or 
bbl it will be considered as consumed. 

Please refer to the 
amended SOR & Price 
bid format. 

22.  2.12Charges for dismantling of the sea fastened 
stimulation/frac equipment from vessel:  
The “Charges for dismantling of the sea fastened 
stimulation/frac equipment from vessel” shall include 
all expenses for offloading of the equipment within 03 
days from the date of arrival of the vessel at port. 

Bidder request company to revise the clause as 
below: 
The “Charges for dismantling of the sea fastened 
stimulation/frac equipment from vessel” shall 
include all expenses for offloading of the equipment 
within 03 10 days from the date of arrival of the vessel 
at port. 

Please refer to the 
amended SOR & Price 
bid format. 

23.  2.14Zero rates, Force Majeure Rates and Penalty 
 
In an event wherein contractor fails to execute the 
hydro-fracturing operation or CT operations due to any 
reason attributable to the contractor, Zero rates shall 
be applicable for delay for those period. In addition to 
the Zero rates, Breakdown period x Pro rata rate per 
hour of equivalent ISDR of all equipment related to that 
particular operation and charges of mobilized 
personnel shall be recovered/deducted.  
Force Majeure Day rate shall be 50% of the ISDR 
Charge 

Bidder request company to consider only zero rate & 
remove the additional penalty. 
 
In an event wherein contractor fails to execute the 
hydro-fracturing operation or CT operations due to 
any reason attributable to the contractor, Zero rates 
shall be applicable for delay for those period. In 
addition to the Zero rates, Breakdown period x Pro 
rata rate per hour of equivalent ISDR of all equipment 
related to that particular operation and charges of 
mobilized personnel shall be recovered/deducted.  
Force Majeure Day rate shall be 50% of the ISDR 
Charge 

Tender conditions 
prevail. 

24.  SOW Placement of HF equipment Bidder requests clarification that frac equipment 
shall be placed on rig or supply vessel during job 
execution. 

HF Equipment to be 
placed on Supply 
Vessel. 

25.  SOW Placement of HF-CT equipment Bidder shall require sufficient space on offshore rig to 
spot & place the entire HF-CT fleet. 

Only the CT-FPU Fleet 
will be placed on Rig. 
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26.  SOW Generic Bidder requests company to share maximum crane 
capacity at rig that shall be deployed to 
load/backload equipment from supply vessel to rig. 
This shall shall be critical for heavy loads, eg, CT Reel 
& Frac pumps. 

To refer amended SoW. 

27.  SOW Generic Bidder requests company to share maximum deck 
loading (MT/ft2) on the rig. 

Will be provided to 
successful bidder. 

28.  SOW 2.2 Charges for sea fastening of stimulation/frac 
equipment on vessel / Rig: 

Bidder requests company to provide the required 
fabricator & welders along with required materials 
through the vessel/rig provider. 
Bidder can provide supervision for the sea fastening. 
It may not be possible for bidder to get third party 
welders/fabricators which are approved by vessel/rig 
& moreover rig has the required setup generally 
onboarded as standard practice. 

Bidder shall arrange for 
fabricator & welders 
along with required 
materials for Vessel and 
get approval.  

Incase of Rig, only 
welder be provided by 
Rig. However, bidder 
shall arrange for 
required materials. 

29.  SOW  2.3 Model - 50 Test Data for all proposed Frac Fluid at 200 
deg F, 250 deg F, and 300 Deg F at 100 s-1 shear rate 
with ramps. 

Bidder request clarification on frac fluid stability (how 
many hours fluid stability is required) 

Please refer amended 
SOW. 

30.  SOW  2.3 Standard re-gain permeability test data. Bidder requires clarification on re-gain permeability 
test to be done on core, which is to be provided, and 
test to be done outside India. Price implication will be 
there, also add a line item in pricing matrix. 

Please refer amended 
SOW. 

31.  SOW  2.3 Standard Prop-pant Pack retained permeability test Bidder requires clarification on re-gain permeability 
test to be done on core, which is to be provided, and 
test to be done outside India. Price implication will be 
there, also add a line item in pricing matrix. 

Please refer amended 
SOW. 

32.  Attachment 2 

V Miscellaneous 

Camera on prop-pant blender hopper and gel hydration 
mixing unit to be monitored from central control room. 

Bidder would like to highlight that existing equipment 
doesn’t have a camera provision, if required it can be 
installed. Bidder request company to confirm. 

Please refer amended 
SOW. 

33.  2.11.2 The contractor should provide a complete list of 
chemicals required for offshore Wells i.e. for 
temperature up to 300°F, which, in the opinion of the 
contractor, may be required for efficient work/service. 
They should also provide a realistic list of quantity of 

Bidder Request company to add line item in pricing 
matrix for data frac fluid requirement per bbl to 
conduct data frac job. Bidder will charge on actual 
consumption basis. Bidder request company to 
accept this. 

Please refer amended 
SOW. 
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material requirement for 3 zones in each of the 2 wells 
plus optional 1 wells considering 2000 bbls of 
fracturing fluid as basis for placement of 100 MT of 
Prop-pant for each object in a well. Payment will be 
made according to the actual consumption of 
chemicals and materials as per Price Schedule; 
consumption will imply the quantity of material 
pumped into the well. If two zones are fractured 
together, then it shall be treated as one job 

34.  Table-1 Within 30 days weeks from Issuance of LOA (including 
additional wells supplied to contractor in case of wells 
found not suitable) 

Bidder request to change 30 days to 45 days in case 
of extra wells to be studied or well found not suitable. 

Please refer amended 
SOW. 

35.  2.1 

Schedule 2 

After completion of wet test onshore, within 3 days OIL 
will provide the DP vessel as mentioned above. 
However, if it fails, standby charges will be paid for the 
days till the DP vessel arrives at jetty and ready to take 
equipment for fitment purpose. Once the loading of 
equipment starts for fitment / installation then only 
lumpsum fitment charges will be applicable for the 
entire duration of fitment and successful wet test after 
fitment. Bidder needs to complete the mobilization of 
equipment, wet test at onshore, installation and wet 
test at offshore within 80 days from the date of 
mobilization notice 

Bidder request to company to change the clause as 
below:- 
After completion of wet test onshore, within 3 days 
OIL will provide the DP vessel as mentioned above. 
However, if it fails, standby charges will be paid for 
the days till the DP vessel arrives at jetty and ready to 
take equipment for fitment purpose. Once the loading 
of equipment starts for fitment / installation then only 
lumpsum fitment charges will be applicable for the 
entire duration of fitment and successful wet test 
after fitment. Bidder needs to complete the 
mobilization of equipment, wet test at onshore, 
installation and wet test at offshore within 80 days 
120 Days from the date of mobilization notice 

Please refer to the 
amended SOW. 

As the job requirement 
is of immediate nature, 
bidder to mobilise within 
the timeframe 
mentioned in amended 
Scope of work for all 
equipment, Tools & 
Tackles. 

36.  2.1 

schedule 2 

Bidder shall complete the dismantling of equipment 
from the vessel within 03 days from the date of de-
mobilization notice. 

Bidder request to change to complete the dismantling 
of equipment from the vessel within 10 days from the 
date of de-mobilization notice. 

5 days is acceptable. 

Please refer to the 
amendment. 

37.  2.3 Minimum 50 Meters length Flexible Rubber hoses 
(2”/4”/3”-10000 Psi working Pressure) capable of 
handling stimulation chemicals for pumping purposes 
(other than coflexip hoses). 

Bidder request to elaborate the requirements for 
flexible rubber hoses other than coflexip hoses.  

Please refer to the 
amendment. 

38.  7.1.3 The equipment package should have sufficient 
Hydraulic Horsepower (not less than 12000 HHP) at a 
given time for continuous operation of HF jobs. 

Bidder request company to clarify requirement of 
12000 HHP for pumping under 10000 psi pressure 
limitation. 

Please refer to the 
amendment. 
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39.  2.10.3 Provide a comprehensive report of all related treatment 
data and fracture operations within 3 days from the 
completion of Operations. 

Bidder request to change 3 days to 7 days. within 3 days from the 
completion of 
Operations incase 
fracking job is in next 
higher up zone and 
within 5 days incase 
next fracturing job is in 
next well. 

Please refer to the 
amendment. 

40.  13 Wellhead isolation tools Bidder request clarification on well head isolation 
tool requirement. 

Not required.  

Please refer to the 
amendment. 

41.  5.0 

Annexure A 

The Residual Life of all major equipment offered for 
Services of Hydrofrac, Acid, FPU, CTU shall be more 
than 05 (Five) years to be reckoned from the original bid 
closing date. To this effect, the bidder shall submit 
undertaking for the following along with the technical 
bid: 

Bidder request to company to change the clause as 
below: - 
The Residual Life of all major equipment offered for 
Services of Hydrofrac, Acid, FPU, CTU shall be more 
than 05 (Five) years 03 (Three) Years to be reckoned 
from the original bid closing date. To this effect, the 
bidder shall submit undertaking for the following 
along with the technical bid: 

Tender conditions 
prevail. 

42.  1.2 

Attachment III 

Stimulation Engineer :- Engineering degree with 
minimum 5 years of experience in co-ordination of 
stimulation operations and competent to carry out the 
assigned jobs safely and successfully. Should have 
minimum 2 year’s experience with documentary proof 
of Hydro-fracturing and Acidization operations under 
Offshore well conditions. 

Bidder request to company to remove the relevant 2-
year experience with documentary proof of Hydro-
fracturing and Acidization operations under Offshore 
well conditions. 

Please refer to the 
amendment. 

43.  1.2 

Attachment III 

Stimulation Supervisor :- 3 years of experience as 
Stimulation Supervisor in last 5 years on Stimulation 
Vessel/ barge. Should have minimum 2 years of 
experience with documentary proof of Hydro-fracturing 
and Acidization operations under Offshore well 
conditions 

Bidder request to company to remove the relevant 2-
year experience with documentary proof of Hydro-
fracturing and Acidization operations under Offshore 
well conditions 

Tender conditions 
prevail. 
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44.  1.2 

Attachment III 

Equipment Operator :- 3 years of experience as 
stimulation operator in last 5 years on Stimulation 
vessel / barge. Should have experience with 
documentary proof of Hydro-fracturing and Acidization 
operations under Offshore well conditions 

Bidder request to company to remove the relevant 5-
year experience with documentary proof of Hydro-
fracturing and Acidization operations under Offshore 
well conditions 

Tender conditions 
prevail. 

45.  1.2 

Attachment III 

Blender Operator:- 3 years of experience as stimulation 
operator in last 5 years on Stimulation vessel / barge 

Bidder request to company to remove the relevant 5-
year experience with documentary proof of Hydro-
fracturing and Acidization operations under Offshore 
well conditions 

Tender conditions 
prevail. 

46.  1.2 

Attachment III 

Data Acquisition Specialist:- 2 years of experience as 
Data Acquisition Specialist in last 4 years. Should have 
experience with documentary proof of Hydro-fracturing 
operations under Offshore well conditions 

Bidder request to company to remove the relevant 4-
year experience with documentary proof of Hydro-
fracturing and Acidization operations under Offshore 
well conditions 

Tender conditions 
prevail. 

47.  1.2 

Attachment III 

Laboratory Technician:- 2 years of experience as 
Laboratory Technician in last 4 years. Should have 
experience with documentary proof of Hydro-fracturing 
operations under Offshore well conditions 

Bidder request to company to remove the relevant 4-
year Should have experience with documentary proof 
of Hydro-fracturing operations under Offshore well 
conditions 

Tender conditions 
prevail. 

48.  1.2 

Attachment III 

Stim Mechanic:- 2 years of experience as Mechanic 
cum stimulation operator in last 4 years with 
documentary proof of Hydrofracturing operations under 
Offshore well conditions. 

Bidder request to company to remove the relevant 4-
year Should have experience with documentary proof 
of Hydro-fracturing operations under Offshore well 
conditions 

Tender conditions 
prevail. 

49.  1.2 

Attachment III 

Electronic Technician:- 2 years of experience as 
Electronic cum stimulation operator in last 4 years with 
documentary proof of Hydrofracturing operations under 
Offshore well conditions. 

Bidder request to company to remove the relevant 4-
year Should have experience with documentary proof 
of Hydro-fracturing operations under Offshore well 
conditions 

Tender conditions 
prevail. 

50.  1.2 

Attachment III 

Helper:- 01 year experience as helper in offshore with 
documentary proof of Hydro-fracturing operations 
under Offshore well conditions 

Bidder request to company to remove the relevant 
experience with documentary proof of Hydro-
fracturing operations under Offshore well conditions 

Tender conditions 
prevail. 

51.  Annexure III (Part -I) 
Scope of Work and 
Technical 
specifications 

Page 1 of scope of work 
 
To provide CTU assisted services like cleanout, milling 
of cement plugs and bridge plugs, activation, Nitrogen 
activation services (only NPU Services will be provided 
by company from well testing services) and stimulation 
through acid job / multi-stage hydro-fracturing jobs in 
exploratory offshore wells in AN-OSHP-2018/1 & AN-
OSHP-2018/2 blocks in Andaman-Nicobar Offshore 

Bidder request company to revise the clause as 
below: 
To provide CTU assisted services like cleanout, 
milling of cement plugs and bridge plugs, activation, 
Nitrogen activation services (only NPU Services will 
be provided by company from well testing services) 
and stimulation through acid job / multi-stage hydro-
fracturing jobs in exploratory offshore wells in AN-
OSHP-2018/1 & AN-OSHP-2018/2 blocks in 

Please refer to the 
amendment. 
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area, India. The Bottom clean out & Activation shall be 
done with Coiled Tubing and Nitrogen unit placed on 
the Rig platform. Acid jobs prior to fracturing 
treatments if required shall also be done through coiled 
tubing. Both acid job and hydro-fracturing shall be done 
employing Modular stimulation equipment package 
either on Semisubmersible / jack up rig or by mounting 
on the vessel provided by OIL. OIL may, however, 
utilize this contract for any of the wells of the same 
block or any other blocks based on its sole discretion. 

Andaman-Nicobar Offshore area, India. The Bottom 
clean out & Activation shall be done with Coiled 
Tubing and Nitrogen unit placed on the Rig platform. 
Acid jobs prior to fracturing treatments if required 
shall also be done through coiled tubing. Both acid 
job and hydro-fracturing shall be done employing 
Modular stimulation equipment package either on 
Semisubmersible / jack up rig or by mounting on the 
vessel provided by OIL. OIL may, however, utilize this 
contract for any of the wells of the same block or any 
other blocks based on its sole discretion. 

52.  1.1.3 Crane Lifting capacities 
The limiting capacity of the Rig/Platform Crane will be 
50 Tons. The limiting capacity of the Crane at jetty will 
be 30 Tons. Bidder will verify that equipment in 
functional specification do not exceed the lift capacity 
and have sufficient protection to avoid damage during 
lifting, transport, mobilization and demobilization 
operations. If, CT Reel with CT Pipe exceeds the lifting 
capacity of crane, bidder should provide alternate 
arrangement for CT Reel lifting at no extra cost to 
company. 

bidder request company to provide 50tonnes crane 
both on Rig /platforms and jetty 

Please refer to the 
amendment. 

The limiting capacity of 
the Crane at Rig will be 
50 Tons and at Jetty will 
be 29 ton (at 29 m 
radius). 

53.  Scope of WORK Table -2 ROW-G 
Arrival of Contractor’s CTU-FPU Equipment 
at Shore Base for on hire survey:  Within 80 days of 
Issuance of Mobilisation Notice 

Bidder requests company to provide 120 days for 
arrival of CTU-FPU equipment at shore base for on 
hire survey 

Tender conditions 
prevail. 

Please refer to the 
amendment. 

54.  1.6 RESIDUAL LIFE OF HF EQUIPMENT AND TOOLS: 
The residual life of all the Hydrofracking Equipment’s, 
Acid, FPU and CTU equipment shall not be less than 5 
(Five) years as on the original bid closing date of the 
tender. The equipment’s should have been re-certified 
by the third-party certifying agencies viz: LRDISI, ABS, 
Oilfield Audit Services Inc., DNV GL, Bureau Veritas 
India Pvt Ltd (BV) and OMCI in the last one year from 
the original bid closing date and the certificate shall be 
kept valid for the contract period. All credentials such 
as manufacturing documents, linking serial nos. 

The residual life of all the Hydrofracking Equipment’s, 
Acid, FPU and CTU equipment shall not be less than 
5 (Five) 3 years as on the original bid closing date of 
the tender. The equipment’s should have been re-
certified by the third-party certifying agencies viz: 
LRDISI, ABS, Oilfield Audit Services Inc., DNV GL, 
Bureau Veritas India Pvt Ltd (BV) and OMCI in the last 
one year from the original bid closing date and the 
certificate shall be kept valid for the contract period. 
All credentials such as manufacturing documents, 
linking serial nos. embossed on the equipment’s 

Tender conditions 
prevail. 

 

Please refer to the 
amendment. 
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embossed on the equipment’s offered with detailed 
specifications, must be submitted before mobilizing 
the equipment and also at the time of on-hire survey. 

offered with detailed specifications, must be 
submitted before mobilizing the equipment and also 
at the time of on-hire survey. 

55.  1.8 TOOLS/EQUIPMENT/SPARES/CONSUMABLES: 
The Bidder shall provide tools/equipment for the 
complete services. Such equipment & tools shall be 
safe for operation meeting HSE / Statutory 
requirements, effective and accurate to measure well 
test parameters and productivity. The Bidder shall keep 
sufficient back up tools and equipment, spares, 
elastomers, redress kits, etc. in order to ensure 
uninterrupted services. An indicative list of tools and 
equipment are given as under. Any additional 
tools/equipment required to fulfil the scope of work but 
not covered in the list are also to be supplied by Bidder 
at no extra charge. 

bidder request company to pre intimation for tools 
requirement and tools those are not in the list and are 
fit for speciality jobs, separate mob demob and rental 
shall be applicable. 

Tender conditions 
prevail.  

Deliberated in pre-bid 
meeting.  

56.  1.13 
The area of operations is normally the Andaman 
Offshore area. However, depending upon job 
requirement, these equipment may be deployed 
anywhere in Indian waters. 

bidder request company to delete this clause, bidder 
will provide equipment to perform jobs in assigned 
area and block only. 

Tender conditions 
prevail.  

Deliberated in pre-bid 
meeting.  

57.  2.3 Other Equipment: Should have at adequate quantity of required Iron, 
fitments, changeovers & connections for offshore 
stimulation job rig up / well head connection. All 
changeovers are to be integral and working pressure of 
10000 psi with Test Certificates indicating the API 
Grade. Length of each changeover should be at least 2 
ft. 

Should have at adequate quantity of required Iron, 
fitments, changeovers & connections for offshore 
stimulation job rig up / well head connection. 
All changeovers are to be integral and working 
pressure of 10000 psi with test Certificates indicating 
the API Grade. Length of each changeover 
should be at least 2 ft fit for purpose. 

Acceptable.  

Please refer to the 
amendment. 

58.  Annexure III (Schedule 

7) 
7.2.2 (B)Operating Component Day Rate (OCDR):  
For CTU, operating rate starts once the CT tools are in 
hole i.e. Running-In-Hole (RIH) commences. 

Bidder request company to amend this clause and 
the operating rate starts once the CT equipment 
rigged up on well and pressure tested. 

Tender conditions 
prevail as the ISDR is 
being paid. 
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59.  Scope of Work 7.3.3.2  
A pro-rata penalty @ 25% of OCDR Charge of the 
respective services of shut down shall be imposed & 
deducted from monthly invoices of the contractor in 
case of non-availability of the services, manpower, 
tools, equipment resulting into shut down of Well 
operations and/or rig and or other services. This 
deduction shall be in addition to the zero rate for the 
duration of that particular service for which the rig has 
faced shut down of the operations. 

Bidder request company to delete this clause  

Tender conditions 
prevail. 

60.   7.3.3.3  
In respect of any shortfall in regular personnel and base 
support personnel as specified in contract, day rate 
shall be reduced @1.5% of day rate of ongoing 
operation per person for the period such short fall 
exists. In case due to above shortfall operational 
performance is affected, cost calculated as above or 
as per breakdown clause 7.3.3.3 whichever is higher 
would apply. 

Bidder request company to delete this clause  

Tender conditions 
prevail. 

61.  Annexure III CTU 

equipment 

Scope of Work 

Other requirements  
Tubing Guide Arch (Gooseneck) will have the 
recommended radius for well intervention work with 
1.75” CT. The end of the tubing guide arch will be 
constructed to accommodate changing fleet angles 
and prevent damage to the coiled tubing. 
c. Bidder Will provide Quick test sub, 4 nos. for easy 
connect and disconnect of stripper to BOP and will 
save time between the job by providing pressure 
integrity in CT stack by means of testing seal, with 
proper testing equipment only in instead of testing 
whole CT stack. 

Tubing Guide Arch (Gooseneck) will have the 
recommended radius for well intervention work with 
1.75” CT. The end of the tubing guide arch will be 
constructed to accommodate changing fleet angles 
fixed fit for purpose and prevent damage to the coiled 
tubing. 
c. Bidder Will provide Quick test sub, 4 2nos. (1 for 
operation and 1 as back up) for easy connect and 
disconnect of stripper to BOP and will save time 
between the job by providing pressure integrity in CT 
stack by means of testing seal, with proper testing 
equipment only in instead of testing whole CT stack. 

Please refer amended 
SoW. 

62.  3.2.4 4 1/16” 10K psi Riser  
a. 2ft, 4 ft, 5 ft, 6 ft, 8 ft, 10ft and 15 ft-Total 100ft 
b. 4 1/16”, 10 K API Flanged 
c. Constructed of material in accordance with NACE 
MR-0175 
d. All applicable ASTM/ API standards will have to be 
complied with. 

a. 2ft, 4 ft, 5 ft, 6 ft, 8 ft, 10ft and 15 ft-Total 100ft   
bidder will provide riser length fit for purpose as per 
the job requirement  
b. 4 1/16”, 10 K API Flanged 
c. Constructed of material in accordance with NACE 
MR-0175 
d. All applicable ASTM/ API standards will have to be 

Riser may be omitted as 
the LUBRICATOR Valve 
will be used. 

Please refer amended 
SoW. 
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e. Riser will be capable to sustain the flow of brines & 
wellbore / formation fluid as mentioned in specification 
1.1.1. 
f. Contractor to keep sufficient ring gaskets for the 
operations 

complied with. 
e. Riser will be capable to sustain the flow of brines & 
wellbore / formation fluid as mentioned in 
specification 1.1.1. 
f. Contractor to keep sufficient ring gaskets for the 
operations 

63.  Annexure III  

Attachment 3 B. the 

CTU crew 

1.2 The Crew Personnel – Functions & Experience : 
Coil Tubing Services Supervisor  
Experienced (min 3 years) and competent to carry out 
the assigned jobs safely and successfully. Should have 
experience with documentary proof of CTU operations 
in offshore wells above 10000 psi. 

Experienced (min 3 years) and competent to carry out 
the assigned jobs safely and successfully. Should 
have experience with documentary proof of CTU 
operations in  onshore/offshore above 10000 psi. 

Tender conditions 
prevail. 

64.   1.2 The Crew Personnel – Functions & Experience : 
Coil Tubing Engineer  
1.2 The Crew Personnel – Functions & Experience : 
Coil Tubing Engineer  
CT Engineer should have at least 5 years as a Coil 
Tubing Engineer with at least 2 Years of Offshore Field 
Experience and at least have attended 10 successful 
offshore jobs. 

CT Engineer should have at least 5 years as a Coil 
Tubing Engineer with at least 2 Years of 
onshore/Offshore Field Experience and at least have 
attended 10 successful onshore/ offshore jobs. 

Clause partially 
modified.  

Please refer amended 
SoW. 

65.   1.2 The Crew Personnel – Functions & Experience : 
Coil Tubing Operator  
Experience (min 3 years) in operation of CTU for 
Offshore wells 

Experience (min 3 years) in operation of CTU for 
onshore/ Offshore wells 

Tender conditions 
prevail. 

66.   1.2 The Crew Personnel – Functions & Experience : 
Coil Tubing Operator Assistant  
Experience (min 2 years) in operation of CTU for 
Offshore wells 

Experience (min 2 years) in operation of CTU for 
Onshore/ Offshore wells 

Tender conditions 
prevail. 

67.  Annexure III  
Attachment 3 
Equipment 
Specifications 

Injector Head and Control Cabin  
a. The injector head should be for the 1.75” coil tubing. 
b. Injector size should have ability to fit with the 
available Track Stack (Jacking frame). Bidder shall 
arrange compatible adapter for NOV supplied Track 
Stack Jr (8x8) Tower Package, if required, with no extra 
cost to OIL. Bidder can get the details of jacking frame 
from OIL. 
c. The injector head will have the following attributes: 
•Control Cabin Unit should be Zone-2 Compliance. 

a. The injector head should be for the 1.75” coil 
tubing. 
b. Injector size should have ability to fit with the 
available Track Stack (Jacking frame). Bidder shall 
arrange compatible adapter for NOV supplied Track 
Stack Jr (8x8) Tower Package, if required, with no 
extra cost to OIL. Bidder can get the details of jacking 
frame from OIL.: Bidder request company to provide 
details of jacking frame installations on floater rigs , 
and CT operation procedure to rig up injector on 

Tender conditions 
prevail. 
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•Injector Head unit should be Zone-1 Compliance. 
•Ability to apply sufficient dynamic axial force to the CT 
to control movement into or out of a well 
•Sufficient traction to avoid slipping on the CT 
•Sufficient static force to hold the CT when stopped 
•Depth Counter 
•Injector Head c/w swivel strut-support-gooseneck & 
support frame, complete with suitable anti-bulking 
guide. 
•Two independent depth measurement devices 
required 

jacking frame 
c. The injector head will have the following attributes: 
•Control Cabin Unit should be Zone-2 Compliance. 
•Injector Head unit should be Zone-1 Compliance. 
•Ability to apply sufficient dynamic axial force to the 
CT to control movement into or out of a well 
•Sufficient traction to avoid slipping on the CT 
•Sufficient static force to hold the CT when stopped 
•Depth Counter 
•Injector Head c/w swivel strut-support- fit for 
purpose gooseneck & support frame, complete with 
suitable anti-bulking guide. 
•Two independent depth measurement devices 
required 

68.  3.2.8 Pumping Services Positive displacement pump 
(with one backup)  
Pumping capability: 0.7-3 BPM at 10,000 psi pumping 
pressure 
•750 HHP on callout basis. 
•Capability to pump acid, linear gel, xylene, scale 
inhibitors, brines, corrosive fluids and any other 
chemicals required for all the jobs mentioned in SOW. 
•Pressure recording, Rate measurement option at the 
DAS panel with the capacity of chart recorder. 
In-line flow meter 
•For fluid rate measurement downstream of pump 

Pumping capability: 0.7-3 BPM at 10,000 psi pumping 
pressure 
•750 HHP on callout basis. 
•Capability to pump acid, linear gel, xylene, scale 
inhibitors, brines, corrosive fluids and any other 
chemicals required for all the jobs mentioned in 
SOW. 
•Pressure recording, Rate measurement option at the 
DAS panel with the capacity of chart recorder. 
In-line flow meter in built flowmeter in pumping unit  
•For fluid rate measurement downstream of pump 

Not Accepted. Digital 
flowmeter may not 
always be correct. 

For Pump HHP, please 
refer amended SoW. 

69.  3.2.3 Crossovers  
1. Cross over from CT tool to Slick line tools. 
2. X-over from External Connector to TIW valve in case 
of CT Cutting 
3. Spool able internal splice connector 
4. TIW to 1502 in case for Pumping Operation for CT 
Cutting 
5. X/O: 3-1/16” x 4-1/16” Flange Connection 10 K API 
Flange- 3 nos. 

1. Cross over from CT tool to Slick line tools. 
2. X-over from External Connector to TIW valve in 
case of CT Cutting 
3. Spool able internal splice connector as this is used 
in e coil  
4. TIW to 1502 in case for Pumping Operation for CT 
Cutting 
5. X/O: 3-1/16” x 4-1/16” Flange Connection 10 K API 
Flange- 3 nos. 

Please refer amended 
SoW 

 

 

 

70.  3.2.5 Coil Tubing Down • Dual Acting Hydraulic Intensifier 
• Dual Acting Hydraulic Jar (flow activated or reset by 
Pumping) 

• Dual Acting Hydraulic Intensifier 
• Dual Acting Hydraulic Jar (flow activated or reset by 
Pumping) 

Tender conditions 
prevail. 
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hole Tools • 2.5” Hydraulic release JDC overshot for 1.375” 
external fish neck 
• 2” Hydraulic release JDC overshot for 1.375” external 
fish neck 
• 2.5” Hydraulic release GS pulling tool for 1.81 – 1.83” 
internal fish neck 
• 2” Hydraulic release GS pulling tool for 1.38”-1.40” 
internal fish neck 
• 1.5”, 2.25”, Hydraulic release JDC overshot for 
1.375” external fish neck 
• 1.5” Hydraulic release JDC overshot for 1.185” 
external fish neck 
•Bowen  Overshot 
•Overshot Skirt/ Cut-lip housing 
•CT to slick-line crossovers 
•2.5”, 2.25”, 2” Super Magnets 
• 2.5”, 2.25”, 2” Pump Through Magnets 

• 2.5” Hydraulic release JDC overshot for 1.375” 
external fish neck 
• 2” Hydraulic release JDC overshot for 1.375” 
external fish neck 
• 2.5” Hydraulic release GS pulling tool for 1.81 – 
1.83” internal fish neck 
• 2” Hydraulic release GS pulling tool for 1.38”-1.40” 
internal fish neck 
• 1.5”, 2.25”, Hydraulic release JDC overshot for 
1.375” external fish neck 
• 1.5” Hydraulic release JDC overshot for 1.185” 
external fish neck 
• Bowen Overshot 
• Overshot Skirt/ Cut-lip housing 
• CT to slick-line crossovers 
• 2.5”, 2.25”, 2” Super Magnets 
• 2.5”, 2.25”, 2” Pump Through Magnets 

71.   3.0 LIQUIDATED DAMAGES FOR DEFAULT IN TIMELY 
MOBILISATION: 
Time is the essence of this Contract. In the event of the 
Contractor's default in timely mobilization & 
completion of Phase I and mobilization of Phase II 
within the stipulated period as per SCC clause 2.3 for 
commencement of operations, the Contractor shall be 
liable to pay liquidated damages @ 0.5% of the 
estimated total Contract value including mobilization 
cost, per week or part thereof of delay subject to 
maximum of 7.5%. 

Bidder request company to delete this clause 

Tender conditions 
prevail. 

72.  Other requirement Coiled tubing injector rig up on Rig /Platform  
Details for coiled tubing and injector rig up and 
installation  procedure  

Bidder request company to share operation, CT 
operation stack for NOV 8*8 stack. Bidder request to 
have Coil tubing lifting frame for all kind of Coil tubing 
operations 

Please refer to the 
amendment. 

CTLF to be used. 

73.  Bid Security  We request OIL India to share bank details to process 
the bid security through NEFT/ RTGS mode.  

Okay. 
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Name of Bidder: XXXXXXXXXXX 

Sno Clause No. Clause Query Oil’s Response 
1. Annexure-III SOW & 

Technical 
Specifications 

Pg57 

SCOPE OF WORK 
Acid and hydraulic fracturing jobs shall be done 
either by positioning the modular stimulation 
package on Semisubmersible rig or jack up rig or 
by mounting the equipment on the DP II vessel / 
stimulation vessel provided by OIL and connecting 
pumping lines to the Semisubmersible Rig or jack 
up Rig or Platform Rig available at that time. 

Bidder requests OIL to confirm one scope for 
deploying modular equipment on rigs or vessel. 

There is significant difference in terms of 
additional equipment requirement and scope of 
contract to cater in single scope. 

Stimulation (Acid/frac) 
Equipment to be placed on 
Supply Vessel. 

CT & FPU Equipment to  be 
placed on Rig. 

2. Annexure-III SOW & 
Technical 
Specifications 

Pg57 

It is not the intent of the Scope of Work and 
accompanying Technical Specifications to cover 
every component, sub-system, or minor detail of 
the equipment and outfitting on the vessel 
provided by OIL. Therefore, any material or parts, 
the omission of which would be detrimental to the 
serviceability of the equipment and the inclusion 
of which is generally accepted Good Shipbuilding / 
offshore operation Practice, shall be provided by 
the Contractor. 

Bidder understands the intent of Scope of Work, 
however bidder’s scope on any material or parts 
shall be limited to serviceability of the equipment 
and relevant operation expressly mentioned in the 
SOW 

Tender conditions prevail. 

Clause is self explanatory. 

3.  Annexure-III SOW & 
Technical 
Specifications 

Pg58 

Phase-I: Study and Submission of Report 
The Contractor shall carry out detailed study of 
minimum 02 nos. of Offshore Oil/Gas exploratory 
wells short listed by Company for finding out 
feasibility, recommendations and designing of 
Hydro fracturing job. 
That Contractor shall send a team of experts to 
Company offices at Kakinada, Andhra Pradesh to 
review/collect the following geo-scientific data 
and reports but not limited to, to wells under 
study during Phase-I. 
a) 2D and 3D seismic data, hard and soft copies.
b) All Available open hole and cased hole logs
recorded in the wells.
c) Side-wall core analysis reports on lithology,
porosity and fluid content of the wells under the

Bidder requests to modify the clause as: 

Phase-I: Study and Submission of Report 
The Contractor shall carry out detailed study of 
minimum 02 nos. of Offshore Oil/Gas exploratory 
wells short listed by Company for finding out 
feasibility, recommendations and designing of 
Hydro fracturing job. 
That Contractor shall send a team of experts to 
Company offices at Kakinada, Andhra Pradesh to 
review/collect the following geo-scientific data 
and reports but not limited to, to wells under 
study during Phase-I. 
a) 2D and 3D seismic data, hard and soft copies.
b) All Available open hole and cased hole logs
recorded in the wells.

Please refer amended SoW. 
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Sno Clause No. Clause Query Oil’s Response 
study phase. However, in the event of non-
availability of the said data conventional core 
analysis data of offset wells may be reviewed. 
d) Core Lab Test Data (Geo-mechanical studies), if 
available. 
e) Well Data Notes: Well history of all the wells in 
soft/hard copies. 
f) Available structural/Isopay maps. 
g) Reserves/remaining producible volumes data 
h) Drilling history, Pressure and production data 
i) Reservoir fluid and PVT data 
j) Existing well completion data and Surface 
production facilities data 
k) Well Test data 

c) Side-wall core analysis reports on lithology, 
porosity and fluid content of the wells under the 
study phase. However, in the event of non-
availability of the said data conventional core 
analysis data of offset wells may be reviewed. 
d) Core Lab Test Data (Geo-mechanical studies), if 
available. 
e) Well Data Notes: Well history of all the wells in 
soft/hard copies. 
f) Available structural/Isopay maps. 
g) Reserves/remaining producible volumes data 
h) Drilling history, Pressure and production data 
i) Reservoir fluid and PVT data 
j) Existing well completion data and Surface 
production facilities data 
k) Well Test data 

4.  Annexure-III SOW & 
Technical 
Scpedifications 
 
Pg59 

The Contractor shall identify & select all 
prospective zones for each well based on G&G, 
Production and Completion data. The Zone 
identification shall be based on the following but 
not limited to: 
a) Review of Geological depositional environment, 
structure and stratigraphy, and geological model 
provided by Company. 
b) Petro physical interpretation model. 
c) Reservoir properties like porosity, permeability, 
saturation layer thickness, shale barriers, distance 
to gas cap & aquifer, etc. based on borehole log 
data provided. 
d) Completion data analysis to identify mechanical 
feasibility. 

Bidder requests to delete the clause as 
Identification & Selection of Prospective Zone 
should be under OIL scope. The bidder shall review 
the well data as below to design & recommend HF 
design. 
The Contractor shall identify & select all 
prospective zones for each well based on G&G, 
Production and Completion data. The Zone 
identification shall be based on the following but 
not limited to: 
a) Review of Geological depositional environment, 
structure and stratigraphy, and geological model 
provided by Company. 
b) Petro physical interpretation model. 
c) Reservoir properties like porosity, permeability, 
saturation layer thickness, shale barriers, distance 
to gas cap & aquifer, etc. based on borehole log 
data provided. 
d) Completion data analysis to identify mechanical 
feasibility. 

Please refer amended SoW. 
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Sno Clause No. Clause Query Oil’s Response 
5.  Annexure-III SOW & 

Technical 
Specification 
 
Pg59 

The Contractor shall associate Company team 
during the feasibility study, selection of zones / 
wells and in preparing the design of hydraulic 
fracturing. Based on the study, the Contractor will 
recommend the frackable zones showing design 
basis. 

Bidder requests to modify the clause as: 
The Contractor shall associate Company team 
during the feasibility study, selection of zones / 
wells and in preparing the design of hydraulic 
fracturing. Based on the study, the Contractor will 
recommend the frackable zones showing design 
basis. 

Please refer amended SoW. 
 

6.  Annexure-III SOW & 
Technical 
Specification 
 
Pg59 

The recommendations will be submitted in the 
form of a Report on successful completion of the 
entire phase I study cum design. The Report (1 
hard copy and 1 soft copy) shall provide the 
following but not limited to: 
a) Details of Data Review 
b) Methodology adopted for the study 
c) Screening criteria 
d) Ranking/prioritizing and designing. 
e) Recommendations for well preparation prior to 
mobilizing the equipment 
f) Fracturing design including number of fracture 
stages, fracture half length and width 
g) Prediction of pre-fracturing and post-fracturing 
production profiles after calibration 
h) nodal analysis for suitable mechanism post 
Hydro-fracturing jobs 
i) Projection of incremental profit/loss post Hydro-
fracturing job. 

Bidder requests to modify the clause as: 
 
The recommendations will be submitted in the 
form of a Report on successful completion of the 
entire phase I study cum design. The Report (1 
hard copy and 1 soft copy) shall provide the 
following but not limited to: 
a) Details of Data Review 
b) Methodology adopted for the study 
c) Screening criteria 
d) Ranking/prioritizing and designing. 
e) Recommendations for well preparation prior to 
mobilizing the equipment 
f) Fracturing design including number of fracture 
stages, fracture half length and width 
g) Prediction of pre-fracturing and post-fracturing 
production profiles after calibration 
h) nodal analysis for suitable mechanism post 
Hydro-fracturing jobs 
i) Projection of incremental profit/loss post Hydro-
fracturing job. 

Please refer amended SoW. 
 

7.  Annexure-III SOW & 
Technical 
Specification 
Pg59 

The Contractor shall Transfer skills to associated 
Company team during all phases of the study & 
Design including access of Software’s & 
Hardware’s. 

Bidder requests to delete the clause. 
Bidder shall associate with Company team during 
all phases of study & design. 

Please refer amended SoW. 
 

8.  Annexure-III SOW & 
Technical 
Specification 
 

 

Bidder requests to revise the timeline as  
 Please refer amended SoW. 
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Sno Clause No. Clause Query Oil’s Response 
Pg59 Within 30 45 days weeks from Issuance of LOA 

(including additional wells supplied to contractor 
in case of wells found not suitable) 

9.  Annexure-III SOW & 
Technical 
Specification 
 
Pg60 

Completion 
milestone  

Elapsed time 
frame from the 
date of start of 
the job 

D) Arrival of 
Contractor’s HF 
Equipment 
atShore Base for 
on hire survey 

Within 60 days of 
Issuance of 
Mobilisation 
Notice 

E) Onhire survey 
of Contractor’s HF 
Equipment  

Within 65 days of 
Issuance of 
Mobilisation 
Notice 

F) Spotting & Sea 
fastening of 
Contractor’s 
HFEquipment on 
OIL’s Vessel 

Within 80 days of 
Issuance of 
Mobilisation 
Notice 

G) Arrival of 
Contractor’s CTU-
FPU Equipmentat 
Shore Base for on 
hire survey 

Within 80 days of 
Issuance of 
Mobilisation 
Notice 

H) Onhire survey 
of Contractor’s 
CTU-
FPUEquipment 

Within 85 days of 
Issuance of 
Mobilisation 
Notice 

I) HF Execution:  Within 235 days of 
Issuance of 

Completion 
milestone  

Elapsed time 
frame from the 
date of start of 
the job 

D) Arrival of 
Contractor’s HF 
Equipment at 
Shore Base for on 
hire survey 

Within 180 60 
days of Issuance 
of Mobilisation 
Notice 

E) Onhire survey 
of Contractor’s HF 
Equipment  

Within 185 65 
days of Issuance 
of Mobilisation 
Notice 

F) Spotting & Sea 
fastening of 
Contractor’s HF 
Equipment on 
OIL’s Vessel 

Within 80 days of 
Issuance of 
Mobilisation 
Notice 

Within 270 days 
of satisfactory 
completion of 
Onhire survey 

(if Applicable) 

G) Arrival of 
Contractor’s CTU-
FPU Equipment at 
Shore Base for on 
hire survey 

Within 180 80 
days of Issuance 
of Mobilisation 
Notice 

Please refer amended SoW. 
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Sno Clause No. Clause Query Oil’s Response 
Mobilisation 
Notice 

 

H) Onhire survey 
of Contractor’s 
CTU-
FPUEquipment 

Within 185 85 
days of Issuance 
of Mobilisation 
Notice 

I) HF Execution:  

Within 235 days of 
Issuance of 
Mobilisation 
Notice 

 

10.  Annexure-III SOW & 
Technical 
Specification 
 
Pg63 

1.7 SUPPLY BASE: 
The transportation of their equipment / tools from 
and to their supply base to OIL’s Shore Base at 
Kakinada / Port Blair / Cochin is Service Provider’s 
responsibility at their own cost. 

1.7 SUPPLY BASE: 
The transportation of their equipment / tools from 
and to their supply base to OIL’s Shore Base at 
Kakinada / Port Blair / Cochin is Service Provider’s 
responsibility at their own cost. 

Kakinada will be OIL’s Shore 
base. 

11.  Annexure-III SOW & 
Technical 
Specification 
 
Pg63 

1.8 
TOOLS/EQUIPMENT/SPARES/CONSUMABLES: 
The Bidder shall provide tools/equipment for the 
complete services. Such equipment & tools shall 
be safe for operation meeting HSE / Statutory 
requirements, effective and accurate to measure 
well test parameters and productivity. The Bidder 
shall keep sufficient back up tools and equipment, 
spares, elastomers, redress kits, etc. in order to 
ensure uninterrupted services. An indicative list of 
tools and equipment are given as under. Any 
additional tools/equipment required to fulfil the 
scope of work but not covered in the list are also 
to be supplied by Bidder at no extra charge. 

1.8 
TOOLS/EQUIPMENT/SPARES/CONSUMABLES: 
The Bidder shall provide tools/equipment for the 
complete services. Such equipment & tools shall 
be safe for operation meeting HSE / Statutory 
requirements, effective and accurate to measure 
well test parameters and productivity. The Bidder 
shall keep sufficient back up tools and equipment, 
spares, elastomers, redress kits, etc. in order to 
ensure uninterrupted services. An indicative list of 
tools and equipment are given as under. Any 
additional tools/equipment required to fulfil the 
scope of work but not covered in the list are also 
to be supplied by Bidder at no extra charge. 

May be acceptable. 

Please refer amended SoW. 
 

12.  Annexure-III SOW & 
Technical 
Specification 
 
Pg63 

1.9 The Bidder shall provide complete 
Hydrofracking, Acid, FPU & CTU equipment (along 
with tools & accessories) and compatible X-overs 
suitable for well conditions along with operating 
crew to carry out hydrofracking of the offshore 
wells. The Bidder shall provide the necessary 
documentation and equipment details as required 
by the Rig’s Warranty Surveyor to get the same 

Bidder requests to modify the clause as below: 
 
1.9 The Bidder shall provide complete 
Hydrofracking, Acid, FPU & CTU equipment (along 
with tools & accessories) and compatible X-overs 
suitable for well conditions along with operating 
crew to carry out hydrofracking of the offshore 
wells. The Bidder shall provide the necessary 

Tender Conditions Prevail. 
 

Please refer amended SoW. 
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Sno Clause No. Clause Query Oil’s Response 
vetted and for the acceptance of equipment and 
their placement on deck, cooling requirements 
etc. The Bidder shall be responsible for ensuring 
that all the equipment provided satisfies Warranty 
Surveyors requirements/acceptance. If required, 
the bidder will be responsible for replacing the 
equipment to satisfy Warranty surveyor’s 
requirements at no additional costs. Any 
certification required by the Rig / Vessel Service 
provider for onboarding the equipment on Rig / 
Vessel, the service provider shall comply the 
requirement without any additional cost 
implication to company. Bidder’s all Equipment 
shall be Zone II compliant. 

documentation and equipment details as required 
by the Rig’s Warranty Surveyor and detailed in 
SOW  to get the same vetted and for the 
acceptance of equipment and their placement on 
deck, cooling requirements etc. The Bidder shall 
be responsible for ensuring that all the equipment 
provided satisfies Warranty Surveyors 
requirements/acceptance. If required, the bidder 
will be responsible for replacing the equipment to 
satisfy Warranty surveyor’s requirements at no 
additional costs. Any certification required by the 
Rig / Vessel Service provider for onboarding the 
equipment on Rig / Vessel, the service provider 
shall comply the requirement without any 
additional cost implication to company. Bidder’s 
all Equipment shall be Zone II compliant. 
 
Bidder cannot undertake responsibility of 3rd party 
HSE, Warranty surveys or other requirements. 
Bidder will provide the available documentation 
which is submitted as a industry practice globally 
in all other offshore operations. Any specific 
requirement from Vessel/Rig provider to be 
highlighted by COMPANY in the tender for 
bidder’s review. Any additional requirement/ 
certification for onboarding the equipment shall 
be provided on the cost of COMPANY. 
HF equipment is not placed on rig-floor & will not 
be Zone II compliant. 

13.  Annexure-III SOW & 
Technical 
Specification 
 
Pg64 

1.10 (a) 
Submission of all documents stated in Warranty 
Surveyor’s Memo on Hydrofracking by the 
Hydrofrac service provider. 
i. Hydrofrac Design Report including Process P&ID 
& Layouts 
ii. Any other Equipment details 

Bidder requests to provide comprehensive list of 
documents required for bidder to clarify. 

1. Valid Residual life 
certificates with 
supporting documents. 

2. Hydrotest documents 
3. Certificate of Conformity 

(COC) 
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Sno Clause No. Clause Query Oil’s Response 
4. All maintenance 

documents for last 5 years 
5. Job Design including 

Process P&ID & Layouts 
6. GAD mentioning 

Dimensions 
7. Shutdown systems etc., 

14.  Annexure-III SOW & 
Technical 
S4ecification 
 
Pg64 

b) Layout review to check the loading on the rig / 
vessel to ensure sufficient structural strength (Rig 
/ Vessel service provider’s responsibility). 

Bidder shall provide equipment details with 
dimensions & weight & suggested layout. Any 
changes or structural review/modification/ 
certifications to be under COMPANY scope. 

Tender Conditions Prevail 

15.  Annexure-III SOW & 
Technical 
S4ecification 
Pg64 

c) Sea fastening Study by 3rd party to design 
adequate securing for all hydrofrack equipment, 
using 17deg list condition with an additional 10deg 
static angle applied to reflect inertial forces due to 
rig / vessel motions in the damage condition. 

Bidder requests COMPANY to undertake all 
conversion activities under COMPANY scope. 
 

Tender Conditions Prevail 

16.  Annexure-III SOW & 
Technical 
S4ecification 
 
Pg64 

d) Sourcing of AR-AFFF Foam Monitors for 
firefighting. 

Bidder requests COMPANY to undertake all 
conversion activities under COMPANY scope. 

Tender Conditions Prevail 

17.  Annexure-III SOW & 
Technical 
S4ecification 
 
Pg64 

e) Staging of all equipment at an onshore location 
for warranty Surveyor inspection prior to shipping, 
including certificates. 

Bidder requests list of certificates required to be 
provided for bidder’s review & confirmation. 

 To refer Sl. No. 13 above 

18.  Annexure-III SOW & 
Technical 
Specification 
 
Pg65 

1.14 In case of vessel based stimulation 
operations, OIL shall provide the DP II vessel. 
Bidder has to carry the fitment of modular 
stimulation equipment on the vessel within the 
stipulated time by practicing the highest safety 
standards and the standard operating procedures. 
All these equipment to be functional tested 
individually and wet test has to be carried out. 
Bidder has to ensure to obtain satisfactory report 

In case of vessel based stimulation operations, OIL 
shall provide the DP II vessel. COMPANY Bidder 
has to carry the fitment of modular stimulation 
equipment on the vessel within the stipulated 
time by practicing the highest safety standards 
and the standard operating procedures. All these 
equipment to be functional tested individually and 
wet test has to be carried out. Bidder has to 
ensure to obtain satisfactory report of successful 

Tender Conditions Prevail 
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Sno Clause No. Clause Query Oil’s Response 
of successful wet test from OIL before taking up 
each well for stimulation job. All applicable cost 
towards necessary marine warranty surveyor 
inspection and or statutory clearances for bidder’s 
equipment shall be borne by the contractor 
without any additional cost to company 

wet test from OIL before taking up each well for 
stimulation job. All applicable cost towards 
necessary marine warranty surveyor inspection 
and or statutory clearances for bidder’s 
equipment shall be borne by the COMPANY 
contractor without any additional cost to 
company CONTRACTOR 
 
Bidder requests vessel conversion/fitment 
activities with indicated scope to be undertaken 
by COMPANY/VESSEL OWNER. Conversion 
requires collaboration of COMPANY & VESSEL 
OWNERS and could be more efficiently 
undertaken by the COMPANY due to required 
certifications, conversion activities and document 
requirement. Further, Vessel availability & Jetty 
are prerogative of COMPANY. This restricts 
bidder’s control on shipyard for conversion within 
the stipulated timelines. 
Bidder shall provide the equipment at COMPANY’s 
onshore base for on-hire. Prior to conversion, 
feasibility studies would be required from NAVAL 
ARCHITECTs for which all details of Vessel such as 
but not limited to: 

• Vessel General Arrangement drawing 
• Profile and Deck Plan drawing. 
• Safety Plan 
• Capacity Plan 
• Stability Booklet 
• Sea Water Cooling Piping System drawing. 
• FIFI piping system 
• Machinery Arrangement Drawing. 
• Mud tanks / Brine tanks / Methanol 

system P&ID drawing. 
• Mud pump Capacity, rate and Head 

pressure rating. 
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Sno Clause No. Clause Query Oil’s Response 
Bidder will provide following documents to assist 
COMPANY for compliance / conversion activities: 

1. General arrangement layout plan 
2. Dimension drawing of All equipment 
3. Dimension drawing / Capacity of all tanks. 
4. Equipment List with Weight details 

19.  Annexure-III SOW & 
Technical 
S4ecification 
 
Pg64 

A few key notes for Hydrofracking service provider 
related to the above requirement: 
a) Equipment must be Maritime Standard, i.e. 
Class society design compliant. 
b) Equipment Certification by Classification 
Society must be up to date, i.e. inspection & 
testing records. 
c) Ex Inspection compliance. 
d) Well Test F&G Detection and ESD shall be tied 
into the rig & vessel RCS for notification and shut 
down. ESD valves must be fire rated. 
e) Layout must consider adequate escape ways. 
f) For use of planned chemicals, special storing and 
handling from the arrival onboard and throughout 
operations is required. 
g) All connections to rig / vessel equipment (i.e. 
choke manifold) must have minimum double block 
& bleed isolations installed 

A) Bidder’s equipment engines do not have marine 
Compliance & they are Industrial compliant. 
Offshore Skid frame is Marine Compliant. 
b) Stimulation equipment for not class/society 
certified. 
C) Bidder requests clarity on this. 
D) Bidder requests this to be under COMPANY 
scope 
E) noted for bidder’s scope if feasible based on the 
vessel provided by the COMPANY. 
f) Noted. Bidder will try to include subject to 
availability of space & layout constraints on the 
vessel. 
G) Bidder requests clarity on double block. 
 

Please refer amended SoW. 
 
Bidder shall obtain necessary 
marine class certification as 
per SoW. 

20.  Annexure-III SOW & 
Technical 
S4ecification 
 
Pg66 

1.27.1 Transportation of crew to & fro from 
Offshore through OIL’s helibase /offshore 
designated base. 

Bidder request to modify the clause as : 
1.27.1 Transportation of crew to & fro from 
Offshore through OIL’s helibase /offshore 
designated base in Kakinada. 

Tender conditions prevail as 
OIL’s Helibase is in Port Bliar 
for Andaman Offshore Wells. 

21.  Annexure-III SOW & 
Technical 
S4ecification 
 
Pg66 

1.27.2 In case of vessel based stimulation services, 
DP II vessel shall be provided by OIL equivalent to 
vessel "Prachi / Executive Valour / any suitable 
Vessel". 

Bidder requests COMPANY to finalize the vessel 
and provide all vessel details to the bidder to plan 
& provision modular equipment services. 
Any cost incurred by bidder due to change in 
vessel by COMPANY shall be compensated by 
COMPANY to bidder at COMPANY’s cost.  

Please refer amended SoW. 
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22.  Annexure-III SOW & 

Technical 
S4ecification 
 
Pg67 

1.27.8 Transportation of chemicals for Hydraulic 
Fracturing and acid job to & fro from Offshore 
through OIL’s offshore supply base. 

Bidder requests to modify the clause as: 
1.27.8 Transportation of chemicals for Hydraulic 
Fracturing and acid job to & fro from Offshore 
through OIL’s offshore onshore supply base. 

Acceptable. 
Please refer amended SoW. 

23.  Annexure-III SOW & 
Technical 
S4ecification 
 
Pg67 

1.27.10 To provide jetty & Crane assistance while 
modular stimulation package is installed / fitted 
on the vessel. 

Bidder requests to modify the clause as: 
 
1.27.10 To provide jetty & Crane assistance while 
modular stimulation package is installed / fitted / 
removed / uninstalled on the vessel / rig. 

Acceptable. 
Please refer amended SoW. 

24.  Annexure-III SOW & 
Technical 
S4ecification 
 
Pg 68 

2.1 (a) Installation and Dismantling of 
Contractor’s Modular Stimulation Package on 
OIL’s Vessel: 
OIL shall provide a support vessel with minimum 
DP2 capability having deck area approx. 650 – 700 
m2 (equivalent to Prachi / Executive Valour / any 
suitable Vessel). Bidder shall propose a modular 
HF package spread to be installed on such a vessel 
& specify the number of days required for fitment 
to take up the job and dismantling from the 
support vessel after completion of well. 

Bidder’s requests COMPANY to provide a single 
vessel with required vessel details listed above to 
plan & provision modular services on the vessel.  
Any cost incurred by bidder due to change in 
vessel by COMPANY shall be compensated by 
COMPANY to bidder at COMPANY’s cost. 
 
Bidder requests COMPANY to undertake the 
conversion/installation/dismantling scope to 
expedite and efficiently execute the work 
considering the Vessel & Jetty are under 
COMPANY scope. 

Single Vessel will be provided 
depending on the availability 
of Vessels without hampering 
Drilling or other ongoing 
activities at the time of LOA 
 
Tender conditions prevail. 
 

25.  Annexure-III SOW & 
Technical 
S4ecification 
 
Pg 68 

After completion of wet test onshore, within 3 
days OIL will provide the DP vessel as mentioned 
above. However, if it fails, standby charges will be 
paid for the days till the DP vessel arrives at jetty 
and ready to take equipment for fitment purpose. 
Once the loading of equipment starts for fitment / 
installation then only lumpsum fitment charges 
will be applicable for the entire duration of fitment 
and successful wet test after fitment. Bidder needs 
to complete the mobilization of equipment, wet 
test at onshore, installation and wet test at 
offshore within 80 days from the date of 
mobilization notice. 

Bidder requests to modify the clause as: 
 
After completion of wet test onshore, within 3 
days OIL will provide the DP vessel as mentioned 
above. However, if it fails, standby charges will be 
paid for the days till the DP vessel arrives at jetty 
and ready to take equipment for fitment purpose. 
Once the loading of equipment starts for fitment / 
installation then only lumpsum fitment charges 
will be applicable for the entire duration of fitment 
and successful wet test after fitment. Bidder needs 
to complete the mobilization of equipment, wet 
test at onshore, installation and wet test at 
offshore within 80 days from the date of 

Tender condition shall prevail 
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mobilization notice.  Operating rate shall be 
payable till equipment is removed from rig/vessel 
and provided to bidder at COMPANY’s supply 
base. 

26.  Annexure-III SOW & 
Technical 
S4ecification 
 
Pg 68 

Bidder has to make suitable arrangements for 
storing Dry / Liquid chemicals to keep them in 
good & usable condition in all weather conditions. 

Bidder shall provide Dry / Liquid chemicals in a 
weather-resistant packaging to COMPANY for 
storage on vessel/rig. 
Other arrangements to be under COMPANY 
SCOPE. 

Please refer amended SoW. 

27.  Annexure-III SOW & 
Technical 
S4ecification 
 
Pg 68 

General arrangement plan indicating main deck 
area with dimensions should be submitted by 
bidder. For drafting the layout plan specifications 
of vessel Prachi / Executive Valour / any suitable 
Vessel can be taken as basis. 

Bidder requests OIL to provide specifications of a 
single Vessel for bidder to share general 
arrangement plan of stimulation equipment. 

Will be shared to the 
successful bidder. 

28.  Annexure-III SOW & 
Technical 
S4ecification 
 
Pg 68 

Bidder shall complete the dismantling of 
equipment from the vessel within 03 days from 
the date of de-mobilization notice. 

Bidder requests COMPANY to undertake the 
dismantling of equipment from the vessel. 
 
03 days prognosticated for dismantling is not 
possible and practical. Estimated time required for 
dismantling could be up to 90days subject to prior 
notification. 

Please refer amended SoW. 

29.  Annexure-III SOW & 
Technical 
Specification 
 
Pg 69 
 
2.1 (b) 

Bidder needs to complete equipment installation 
& wet test on the rig within 
 03 days from the date of company’s advise to 
commence operation after 
boarded to Rig. 

Bidder needs to complete equipment installation 
& wet test on the rig within 05  
03 days from the date of company’s advise to 
commence operation after 
boarded to Rig. 

Tender condition prevail. 

30.  Annexure-III SOW & 
Technical 
Specification 
 
Pg 69 

 2.3 All connections, required manifolds and 
transfer hoses for loading Acid, Water & HSD at 
Shore Base. Transfer pumps with transfer hoses 
and air hose connections for handling / 
transferring liquid chemicals at Shore Base. 

Acid shall be loaded in Acid Carboys/drums/tote 
tanks for offshore transportation. 
 
HSD & Water transfer accountability and 
equipment shall be under Vessel Scope 

HSD & Water to be provided 
by Company. Necessary 
storage & treatment (if any) 
for Bidder’s equipment is in 
bidder’s scope. 

31.  Annexure-III SOW & 
Technical 
Specification 

2.3 Open venting of Acid fumes and fumes of all 
chemicals & blends is strictly prohibited at all the 

Bidder requests to delete the clause as: 
Acid would be mixed & pumped through CT-FPU 
unit installed on the rig. 

Tender conditions prevail. 
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Pg 69 

times. Proper venting system will be provided to 
vent these fumes to water level. 

32.  Annexure-III SOW & 
Technical 
Specification 
 
Pg 69 

2.3 Minimum 50 Meters length Flexible Rubber 
hoses (2”/4”/3”-10000 Psi working Pressure) 
capable of handling stimulation chemicals for 
pumping purposes (other than coflexip hoses). 

Bidder requests to remove this requirement. 
Rubber hoses are only required to transfer 
chemicals, pumping will be done through treating 
iron. 

Tender conditions prevail. 

33.  Annexure-III SOW & 
Technical 
Specification 
 
Pg 70 
 

3.1 Personnel to be mobilized under regular 
category  
For each Hydraulic fracturing / Acidization / CTU-
FPU, the contractor will mobilize the operating 
personnel within 7 (seven) days from the date of 
intimation. Personnel charges will be applicable 
from time the personnel arrive at location (OIL 
Base / Rig / Vessel/ Platform / well site) and will 
cease the time the personnel leave location (OIL 
Base / Rig / Vessel / Platform / well site) after 
completion of job. Transportation of personnel to 
and from offshore rig / Vessel/ platform and OIL 
base (Kakinada / Portblair / Cochin) will be done 
by OIL. All local transport, base accommodation, 
agency fee etc. during the entire period of the 
Contract for both expatriate and Indian national 
personnel will be borne by the Contractor. 

3.1 Personnel to be mobilized under regular 
category  
For each Hydraulic fracturing / Acidization / CTU-
FPU, the contractor will mobilize the operating 
personnel within 7 (seven) days from the date of 
intimation. Personnel charges will be applicable 
from time the personnel arrive at location (OIL 
Base / Rig / Vessel/ Platform / well site) and will 
cease the time the personnel leave location (OIL 
Base / Rig / Vessel / Platform / well site) after 
completion of job post demobilization. 
Transportation of personnel to and from offshore 
rig / Vessel/ platform and OIL base (Kakinada / 
Portblair / Cochin) will be done by OIL. All local 
transport, base accommodation, agency fee etc. 
during the entire period of the Contract for both 
expatriate and Indian national personnel will be 
borne by the Contractor. 

Clause is self explanatory. 
 
Please refer amended SoW. 

34.  SOW, Page 61 
Coiled tubing 
services 

Coiled tubing with associated equipment, tools 
and accessories shall be placed on the 
semisubmersible rig or jack up rig or platform rig 
for carrying out milling / cleanout / activation / 
stimulation / cement clearing jobs etc. required as 
per well program. Technical specifications of the 
equipment and tools are given at Attachment II. 

Bidder requests the company to finalize the plan 
for spotting the CT equipment. This is critical for 
bidder to understand operational requirement 
and provision resources accordingly. 

CT & FPU will be spotted in 
Rig. 

35.  SOW, Page 61 
Fluid Pumper 
services 

Fluid Pumper Unit (min 10 K) with associated 
treating irons shall be placed on the 
semisubmersible rig or jack up rig or platform rig 
in conjunction to work with CTU Services for 

Bidder requests the company to finalize the plan 
for spotting the FPU equipment. This is critical for 
bidder to understand operational requirement 
and provision resources accordingly. 

Please refer sl. No. 35 above. 
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milling / clean out / stimulation / cement clearing 
jobs etc. required asper well program.  

36.   SOW, Page 65 1.16 The equipment should have Safety 
Management System in compliance with 
prevailing environments as a statutory 
requirement since all wells are tentatively gas 
wells (presence of CO2 and H2S were not 
encountered in last the well). 

 Bidder requests company to clarify the maximum 
concentrations of H2S and CO2 anticipated in the 
wells. 

 
Please refer amended SoW. 

37.   SOW, Page 66 1.23 The Bidder will provide interface 
management to ensure resolution of all technical 
issues encountered at any interface between itself 
and the Company’s other Bidders / contractors 
such as that for Flow Head, DST equipment 
supplier or completion equipment supplier, well 
testing equipment, Nitrogen pumping unit, 
Completion/ Drilling Fluids supplier and any other 
Testing related services, and will prepare, 
organize, monitor, and participate in Interface 
Meetings, wherever necessary. 

1.23 The Bidder Company will provide interface 
management to ensure resolution of all technical 
issues encountered at any interface between itself 
and the Company’s other Bidders / contractors 
such as that for Flow Head, DST equipment 
supplier or completion equipment supplier, well 
testing equipment, Nitrogen pumping unit, 
Completion/ Drilling Fluids supplier and any other 
Testing related services, and will prepare, 
organize, monitor, and participate in Interface 
Meetings, wherever necessary. 
Bidder will participate in such interface meetings. 

Tender conditions Prevail.  
 
During Hydraulic Fracturing & 
Cleanup, bidder is 
responsible for interface 
management. 

38.  SOW, Page 67 
Services to be 
provided by OIL 

1.27.7 To provide Fuel and Drill Water for 
stimulation operations. However, the POL other 
than fuel will be supplied by the contractor. 

1.27.7 To provide Fuel, electricity, internet, 
compressed Air and Drill Water for stimulation all 
Bidder’s operations in the scope of work. 
However, the POL other than fuel will be supplied 
by the contractor. 

Bidder’s understanding is 
correct. 

39.  SOW, Page 74 
SCHEDULE-6 

6.1.1.3 Consumables required by the Company & 
which are to be provided by OIL as per the terms 
of the contract under this agreement will be 
provided by the Contractor for which the 
Contractor will be paid service charges of 7.5% of 
FOB price in case of imported consumables and at 
the rate of 7.5 % of ex-works price in case of 
indigenous consumables, in addition to 
reimbursement of actual price against 
documentary proof. Insurance, freight, 
duties/taxes, if applicable, will be paid as per 

6.1.1.3 Consumables required by the Company & 
which are to be provided by OIL as per the terms 
of the contract under this agreement will be 
provided by the Contractor for which the 
Contractor will be paid service charges of 7.5% of 
FOB price in case of imported consumables and at 
the rate of 7.5 % of ex-works price in case of 
indigenous consumables, in addition to 
reimbursement of actual price against 
documentary proof. Insurance, freight, 
duties/taxes, if applicable, will be paid as per 

Please refer amended SoW. 
 
(Refer sl. No. 43 below) 
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actuals against relevant documents. Insurance will 
be arranged by the Contractor. Above purchase 
should be initiated with the prior approval from 
OIL after ascertaining the rate reasonability. 

actuals against relevant documents. Insurance will 
be arranged by the Contractor. Above purchase 
should be initiated with the prior approval from 
OIL after ascertaining the rate reasonability. 
 
Company to supply Company required 
consumables. 

40.  SOW, Page 74 
SCHEDULE-6 

6.1.1.5 Contractor will keep 100% redundancy of 
critical equipment. 

6.1.1.5 Contractor will keep 100% redundancy of 
critical equipment. shall maintain critical spares 
for the equipment. 

Maybe Accepted 

41.  SOW, Page 75 
SCHEDULE-6 

6.1.2.4 The to-and-fro transportation cost of the 
regular crew will be borne by the contractor. 
Transportation of HF /Acid/CT-FPU crew, if 
between the Company’s OIL bases (Kakinada Port) 
/ Helibase (Port Blair / Cochin) to the offshore 
rig/Vessel/platform and back will be provided by 
the Company at no cost to the Contractor. No 
other cost during transit will be borne by the 
Company. The operational crew change will be 
normally being carried out after completion of the 
job at rig/platform. 

6.1.2.4 The to-and-fro transportation cost of the 
regular crew will be borne by the contractor. 
Transportation of HF /Acid/CT-FPU crew, if 
between the Company’s OIL bases (Kakinada Port) 
/ Helibase (Port Blair / Cochin) to the offshore 
rig/Vessel/platform and back will be provided by 
the Company at no cost to the Contractor. No 
other cost during transit will be borne by the 
Company. The operational crew change will be 
normally being carried out after completion of the 
job at rig/platform or completion of scheduled 
days for personnel. 

Tender Conditions Prevail. 

42.  SOW, Page 75 
SCHEDULE-6 

6.2.3.1 The Company will supply the following 
items:  
 1. Diesel for stimulation: Quantity of diesel used 
in the chemical mix for stimulation jobs will be 
considered as the diesel for stimulation 
consumption which will be provided by OIL free of 
cost. All other diesel consumed by contractor for 
Stimulation equipment is defined as Marine 
diesel. 

6.2.3.1 The Company will supply the following 
items:  
 1. Diesel for stimulation: Quantity of diesel used 
in the chemical mix for stimulation jobs will be 
considered as the diesel for stimulation 
consumption which will be provided by OIL free of 
cost. All other diesel consumed by contractor for 
Stimulation equipment is defined as Marine 
diesel, which will be provided by OIL free of cost. 

Clause is self explanatory. 

43.  SOW, Page 76 
SCHEDULE-6 

6.2.3.2 For the above supplies, the Contractor will 
give minimum one week notice to the Company. 
In the event, the Company authorizes the 
contractor to make arrangements for all 
consumables/items as documented at Clause 

6.2.3.2 For the above supplies, the Contractor will 
give minimum one week notice to the Company. 
In the event, the Company authorizes the 
contractor to make arrangements for all 
consumables/items as documented at Clause 

Please refer amended SoW. 
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6.2.3.1, then the quality of the consumables 
/items will be ensured by the contractor. The cost 
of sub-standard items noticed before/during use 
will not be reimbursed by the Company. Any 
downtime on this account will be at the 
Contractor’s cost. OIL will give two weeks’ notice 
for mobilization of consumables / items listed at 
Clause 6.2.3.1. 

6.2.3.1, then the quality of the consumables 
/items will be ensured by the contractor. The cost 
of sub-standard items noticed before/during use 
will not be reimbursed by the Company. Any 
downtime on this account will be at the 
Contractor’s cost. OIL will give two weeks’ notice 
for mobilization of consumables / items listed at 
Clause 6.2.3.1. 
Contractor requests company to keep supply of 
consumables/items (as documented at Clause 
6.2.3.1) in company’s scope. 

44.  SOW, Page 76 
SCHEDULE-6 

6.2.8 Crane facility for loading and unloading of 
Contractor’s material at Rig /Vessel/ platform will 
be provided by the Company at no cost to 
Contractor. Proper loading, spotting and re-
arranging of all the chemicals & cargo on vessel 
will be made by contractor with the jetty crane 
provided by OIL within the stipulated time 
available at loading jetty. 

6.2.8 Crane facility for loading and unloading of 
Contractor’s material at Rig /Vessel/ platform will 
be provided by the Company at no cost to 
Contractor. Proper loading, spotting and re-
arranging of all the chemicals & cargo on vessel 
will be made by contractor (in supervisory role 
only) with the jetty crane provided by OIL within 
the stipulated time available at loading jetty. 

Tender conditions prevail. 

45.  SOW, Page 78 
SCHEDULE-7 

7.1.3 The equipment package should have 
sufficient Hydraulic Horsepower (not less than 
12000 HHP) at a given time for continuous 
operation of HF jobs. 

7.1.3 The equipment package should have 
sufficient Hydraulic Horsepower (not less than 
12000 8000 HHP) at a given time for continuous 
operation of HF jobs. 

Please refer amended SoW. 

46.  SOW, Page 78 
SCHEDULE-7 

7.1.3 Contractor will keep 100% redundancy of 
critical systems. 

7.1.3 Contractor will keep 100% redundancy of 
critical systems. shall maintain critical spares for 
the equipment. 

Please refer amended SoW. 

47.  SOW, Page 78 
SCHEDULE-7 

7.1.7 Following valid certificates should be made 
available for the equipment at the time of on-hire 
survey. All these certificates should remain valid 
during the course of contract.  
 I. Hydrostatic pressure tests as per API guidelines 
II. Insurance Certificate 
III. Certificate of TPI Survey for lifting slings as per 
API guidelines 
IV. International Tonnage Certificate for each 
equipment 

7.1.7 Following valid certificates should be made 
available for the equipment at the time of on-hire 
survey. All these certificates should remain valid 
during the course of contract.  
 I. Hydrostatic pressure tests as per API guidelines 
II. Insurance Certificate 
III. Certificate of TPI Survey for lifting slings as per 
API guidelines 
IV. International Tonnage Certificate for each 
equipment 

Tender conditions prevail. 
 
Please refer amended SoW. 
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 V. Zone-II compliance for each equipment 
VI. Any other relevant certificate/ license for 
operating onboard Stimulation equipment 
VII. HHP test certificate at anticipated max. flow 
rate for the envisaged pumping time 
VIII. PV curve match report for all pumps 
IX. Pressure test /Function Test of CTU PCE and 
associated equipment 

 V. Zone-II compliance for each equipment 
VI. Any other relevant certificate/ license for 
operating onboard Stimulation equipment 
VII. HHP test certificate at anticipated max. flow 
rate for the envisaged pumping time 
VIII. PV curve match report for all pumps 
IX. Pressure test /Function Test of CTU PCE and 
associated equipment 

48.  SOW, Page 78 
SCHEDULE-7 

7.1.10 Contractor should ensure any leftover / 
excess frac fluid/ acid mix is properly neutralized 
before discharging into sea. While cleaning used 
tanks in between the jobs they have to follow 
marine environmental guidelines. 

7.1.10 Contractor should ensure any leftover / 
excess frac fluid/ acid mix is properly neutralized 
before discharging into sea. While cleaning used 
tanks in between the jobs they have to follow 
marine environmental guidelines any leftover 
waste shall be transferred to the rig for disposal. 

Clause is self explanatory.  
 
Please refer amended SoW. 

49.  SOW, Page 79 
SCHEDULE-7 

Operating day rates for stimulation / CTU 
equipment package shall be applicable from the 
time the equipment on vessel / rig / platform 
location is rigged up to the well for acid or frac job 
and successfully pressure tested to the time of 
commencement of “rig down” operations. “Rig 
down” starts when the treating line is 
disconnected from the well head / control head. 
Operating day rate of complete Stimulation 
package shall be applicable for the DAY when 
pressure integrity is maintained and pumping 
corrosive/ non-corrosive fluid into wellbore. For 
CTU, operating rate starts once the CT tools are in 
hole i.e. Running-In-Hole (RIH) commences.  
In case operating day rates apply for part of a day, 
payment will be on pro-rata basis rounded off to 
the nearest hour. 

Operating day rates for stimulation / CTU 
equipment package shall be applicable from the 
time the equipment on vessel / rig / platform 
location is rigged up to the well for acid or frac job 
and successfully pressure tested to the time of 
commencement of “rig down” operations. “Rig 
down” starts when the treating line is 
disconnected from the well head / control head. 
Operating day rate of complete Stimulation 
package shall be applicable for the DAY when 
pressure integrity is maintained and pumping 
corrosive/ non-corrosive fluid into wellbore. For 
CTU, operating rate starts once the CT tools (BHA) 
are in hole i.e. Running-In-Hole (RIH) commences.  
below the rotary table and stops when the CT 
tools (BHA) are out of hole, i.e. above the rotary 
table. 
In case operating day rates apply for part of a day, 
payment will be on pro-rata basis rounded off to 
the nearest hour. 

Tender conditions prevail. 

50.  SOW, Page 81 
SCHEDULE-7 

7.3.2.1 For the work equipment forming part of 
the day rate of the Fracturing equipment or CTU 

7.3.2.1 For the work equipment forming part of 
the day rate of the Fracturing equipment or CTU 

Deliberated in pre-bid 
meeting, no change. 
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Equipment, no down time will be allowed at 
Company’s cost. 

Equipment, no down time will be allowed at 
Company’s cost. 
 
The clause is redundant. 

51.  SOW, Page 82 
SCHEDULE-7 

7.5 Consumables on mobilization / demobilization  
 
The cost of diesel which is available on board at 
the time of on-hire survey will be recorded and 
adjusted against the cost of diesel available on 
board at the time of off-hire survey. The price of 
diesel for delivery at Kakinada base as on first day 
of the month of on-hire / off-hire survey will be 
considered for calculating the cost. 

The cost of diesel which is available on board at 
the time of on-hire survey will be recorded and 
adjusted against the cost of diesel available on 
board at the time of off-hire survey. The price of 
diesel for delivery at Kakinada base as on first day 
of the month of on-hire / off-hire survey will be 
considered for calculating the cost. 
 
Diesel will be provided by OIL for all operations. 
Therefore, this clause is redundant. 

Tender conditions prevail. 
 
 

52.  SOW, Page 109 
Attachment-II 

2.8.1 Well Control Equipment 
Well control hoses and connections from BOP to 
safe area for secondary and tertiary well control 
purpose will be fire resistant, capable of 
withstanding 1100 deg C for minimum 3 minutes. 
Fire testing will be in accordance with API 16D. 

2.8.1 Well Control Equipment 
Well control hoses and connections from BOP to 
safe area for secondary and tertiary well control 
purpose will be fire resistant, capable of 
withstanding 1100 deg C for minimum 3 minutes. 
Fire testing will be in accordance with API 16D. 

Please refer amended SoW.  
 

53.  SOW, Page 109 
Attachment-II 

2.8.2 Coiled Tubing Injector 
The coiled tubing injector will be capable of 
generating sufficient force to pull (tension) and 
thrust (compression) force for the operations 
intended. CT Injector should have also pull 
capacity 140% of maximum expected work string 
weight, Snubbing capacity 120% of maximum 
anticipated snubbing force as per DNV Offshore 
Standard OS-E101. All chains, sprockets and other 
moving parts will have safe guards to prevent 
injuries and accidents. 

2.8.2 Coiled Tubing Injector 
The coiled tubing injector will be capable of 
generating sufficient force to pull (tension) and 
thrust (compression) force for the operations 
intended. CT Injector should have also pull 
capacity 140% of maximum expected work string 
weight of 80,000 lbs, Snubbing capacity 120% of 
maximum anticipated snubbing force as per DNV 
Offshore Standard OS-E101 of 40,000 lbs. All 
chains, sprockets and other moving parts will have 
safe guards to prevent injuries and accidents. 

Accepted. 
 
Please refer amended SoW.  

54.  SOW, Page 112 
Attachment-II 

3.2.2 High Pressure Coil Tubing Unit 
 I) Coil Tubing and Reel 
f. High pressure coiled tubing with grade 95,000 
lbs yield strength (minimum). Wall thickness of 

3.2.2 High Pressure Coil Tubing Unit 
 I) Coil Tubing and Reel 
f. High pressure coiled tubing with grade 95,000 
90,000 lbs yield strength (minimum). Wall 
thickness of coiled tubing must be computer 

Please refer amended SoW. 
 
“Minimum CT grade QT900 
or equivalent. Wall thickness 
of coiled tubing must be 
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coiled tubing must be computer simulated and 
selected to suit operational requirement. 

simulated and selected to suit operational 
requirement. 

computer simulated and 
selected to suit operational 
requirement.” 

55.  SOW, Page 112 
Attachment-II 

l. Bidder should have Yard Spooler, Capable of 
removable spools, ability to spool off working reel 
and swap to new spool to working reel. 

Bidder requests company to clarify on the 
requirement. 

Clarified during pre-bid 
meeting. 

56.  SOW, Page 112 
Attachment-II 

f. Gate valve 10,000 psi must be installed so that 
pressure test of stack could be carried out against 
it. Contractor should keep 3 quantities of 10,000 
psi gate valves for the operations. The total 
number of gate valves to be mobilized will be 
finalized during the planning based on operational 
requirement. 

Bidder requests company to delete the 
requirement of Gate valves as generally in 
deepwater operations, pressure test of CT stack is 
done against the testing Flow head. 

Deleted. 
 
Please refer amended SoW. 

57.  SOW, Page 114 
Attachment-II 

Injector Head and Control Cabin  
 
b. Injector size should have ability to fit with the 
available Track Stack (Jacking frame). Bidder shall 
arrange compatible adapter for NOV supplied 
Track Stack Jr (8x8) Tower Package, if required, 
with no extra cost to OIL. Bidder can get the details 
of jacking frame from OIL. 

Bidder requests company to confirm if Coil tubing 
lifting frame (CTLF) will be provided by the 
company. 

Please refer amended SoW. 
 
CTLF, as required, shall be 
provided by the bidder. 

58.  SOW, Page 114 
Attachment-II 

c. The injector head will have the following 
attributes: 
• Control Cabin Unit should be Zone-2 
Compliance. 
• Injector Head unit should be Zone-1 Compliance. 

c. The injector head will have the following 
attributes: 
• Control Cabin Unit should be Zone-2 
Compliance. 
• Injector Head unit should be Zone-1 Compliance. 

Tender conditions prevail. 
 

59.  SOW, Page 115 
Attachment-II 

• The DAS should have capability to record and 
display the Permanent Down hole Gauge (PDG) 
data. Bidder should provide suitable connector to 
connect PDG to DAS system. Details of the down 
hole gauge will be provided to the contractor 
when required. 

• The DAS should have capability to record and 
display the Permanent Down hole Gauge (PDG) 
data. Bidder should provide suitable connector to 
connect PDG to DAS system. Details of the down 
hole gauge will be provided to the contractor 
when required. 

Deleted. 
 
Please refer amended SoW. 

60.  SOW, Page 116 
Attachment-II 

Other Requirements 
The following Technical Specifications will apply: 
• Profiled with 120 “V” 

Bidder requests company to provide clarity on the 
requirement. 

Please refer amended SoW. 
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61.  SOW, Page 116 

Attachment-II 
b. Bidder will provide Quick latch Connections to 
facilitate safe and efficient operations where 
possible. Bidder will provide technical information 
on any proposed connections recommended 
above the stripper, to makeup with wellhead or 
drill pipe or stabbing into the BOP stack. 

Bidder requests company to clarify on below line: 
“Bidder will provide technical information on any 
proposed connections recommended above the 
stripper, to makeup with wellhead or drill pipe or 
stabbing into the BOP stack.” 
 
For PC-4 category, as per API guidelines, all 
connections must be “Flanged”. 

Deliberated in pre-bid and 
clarified. 

62.  SOW, Page 116 
Attachment-II 

c. Bidder Will provide Quick test sub, 4 nos. for 
easy connect and disconnect of stripper to BOP 
and will save time between the job by providing 
pressure integrity in CT stack by means of testing 
seal, with proper testing equipment only in 
instead of testing whole CT stack. 

c. Bidder Will provide one Quick test sub, 4 nos. 
for easy connect and disconnect of stripper 
lubricator to BOP and will save time between the 
job by providing pressure integrity in CT stack by 
means of testing seal, with proper testing 
equipment only in instead of testing whole CT 
stack. 

Please refer amended SoW. 
 
“2 Quick Test Sub with repair 
kit is acceptable.” 

63.  SOW, Page 118 
Attachment-II 

c) Coil Tubing Cutter Package for Production 
Tubing Cut  
Bidder to propose suitable Coil Tubing Cutter 
package for cutting the 3 ½” 12.7ppf T-95, 3-1/2” 
12.7#, CRA, 125ksi or equivalent grade tubing, 
Incolloy 925, 110 ksi packer mandrel (ID / OD will 
be provided later) The Bidder to specify the 
method of cutting and depth control as very 
precise control of depth is required for Packer 
mandrel cutting, 10-12inch) 
Bidder may propose memory CCL for accurate 
depth control. 

c) Coil Tubing Cutter Package for Production 
Tubing Cut  
Bidder to propose suitable Coil Tubing Cutter 
package for cutting the 3 ½” 12.7ppf T-95, 3-1/2” 
12.7#, CRA, 125ksi or equivalent grade tubing, 
Incolloy 925, 110 ksi packer mandrel (ID / OD will 
be provided later) The Bidder to specify the 
method of cutting and depth control as very 
precise control of depth is required for Packer 
mandrel cutting, 10-12inch) 
Bidder may propose memory CCL for accurate 
depth control. 

No change. Deliberated in 
pre-bid. The service is 
required to cut tubing string 
or packer mandrel, if 
required. 

64.  SOW, Page 119 
Attachment-II 

3.2.9 Slim Hole tools  
  
All the CT tools mentioned in the above tender 
should be available in slim-hole option (1-11/16) 
on callout basis. 

3.2.9 Slim Hole tools  
  
All the CT tools mentioned in the above tender 
should be available in slim-hole option (1-11/16) 
on callout basis. 

Deleted. 
 
Please refer amended SoW. 

65.  SOW, Page 123 
Attachment-III 

1.2 The Crew Personnel – Functions & Experience 
Coil Tubing Services Supervisor 
Experienced (min 3 years) and competent to carry 
out the assigned jobs safely and successfully. 

Experienced (min 3 years) and competent to carry 
out the assigned jobs safely and successfully. 
Should have experience with documentary proof 

Please refer amended SoW. 
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Should have experience with documentary proof 
of CTU operations in offshore wells above 10000 
psi. 

of CTU operations in offshore wells above 10000 
psi. 

66.  SOW, Page 123 
Attachment-III 

1.2 The Crew Personnel – Functions & Experience 
Coil Tubing Engineer 
CT Engineer should have at least 5 years as a Coil 
Tubing Engineer with at least 2 Years of Offshore 
Field Experience and at least have attended 10 
successful offshore jobs. 

CT Engineer should have at least 5 years as a Coil 
Tubing Engineer with at least 2 Years of Offshore 
Field Experience and at least have attended 10 
successful offshore jobs. 

Please refer amended SoW. 
 

67.  Page 60 , Phase-II 
Pre fracturing well 
preparation 

 

Please note that Mobilization time for the 
Retrievable seal bore packer is 220 days  

Tender conditions prevail. 
 
Please refer amended SoW. 

68.  Annexure-III SOW & 
Technical 
Specification 
 
Pg60 

The contractor shall suggest & carryout the 
required workover / completion program 
including well completion with packer for 
preparing the wells for hydraulic fracturing. Any 
specific requirement for perforation, stimulation 
jobs like acid, solvent, scale removal etc. if 
required shall be mentioned in the proposal plan 
for execution by the contractor. The final work 
over plan shall be approved by COMPANY. 

The contractor shall suggest & carryout the 
required workover / completion program 
including well completion with packer for 
preparing the wells for hydraulic fracturing. Any 
specific requirement for perforation, stimulation 
jobs like acid, solvent, scale removal etc. if 
required shall be mentioned in the proposal plan 
for execution by the contractor. The final work 
over plan shall be approved by COMPANY. 
 
Workover will be carried out by OIL provided rig. 

Please refer amended SoW. 

69.  Page 150, 31.0 
Fishing of 
equipment, Sub 
Clause 31.1  
 

In the event any of the Contractor’s OR Company 
OR Company’s other Contractors Tools / 
Equipment is lost / stuck in the well or at site, 
then the Company shall, at its expense, attempt 
to recover or retrieve the same. All necessary 
fishing tools and services, as laid down in the 
Contract or available with the Drilling Unit, shall 
be provided by the Contractor as and when the 
Company decides to fish for any of the 

Please amend the clause as  
 
Please note that Fishing is not in the scope of 
Bidder’s portfolio. 
Bidder can only provide the Packer retrieving tool 
to retrieve the packer. 
All the standard fishing tools and associated 
services shall be provided by company  

Bidder shall have Fishing 
Tools for tools / equipment 
lost / stuck in the well for the 
purpose of Acid fracture & 
acid CTU- FPU related jobs. 
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Contractor’s OR Company OR Company’s other 
Contractors Tools / Equipment. The Company 
shall have full responsibility and liability for such 
Operations and the Contractor shall render 
support in an advisory capacity at all times in 
connection with such fishing operations. 

70.  Page 178 , 2.6 
Charges for Frac 
competent well 
completion services 

Supply of minimum 10000 psi DP rated packer 
along with service tool(s) and experienced 
completion personnel are made available at well 
site/shore base 

Please clarify on the temperature rating of packer, 
casing size (with ppf) and reservoir fluid properties 
(specifically H2S and CO2 content) inside which 
packer must set and retrieved. 

Packer will be provided by OIL 
through DST service provider. 
 
Please refer amended SoW. 
 
Casings: 7” X N80 Casing & 
9.5/8” X P110. 
 
H2S and CO2 are unlikely to be 
present 

71.  Page 180 , 2.13 
Service personnel 
Day rate 

 

Please include the Separate day rate Line item for 
the Tool engineer for Packer RIH scope 

Not acceptable. 
 
Please refer amended SoW. 

CAG 
72.   SOW, Pg. 63 

Cl. 1.7 
The transportation of their equipment / tools from 
and to their supply base to OIL’s Shore Base at 
Kakinada / Port Blair / Cochin is Service Provider’s 
responsibility at their own cost. 

The transportation of their equipment / tools from 
and to their supply base to OIL’s Shore Base at 
Kakinada / Port Blair / Cochin is Service Provider’s 
responsibility at their own cost. 

OIL’s Shore Base is Kakinada. 

73.  SOW, Pg 65 
Cl. 1.13 

The area of operations is normally the Andaman 
Offshore area. However, depending upon job 
requirement, these equipment may be deployed 
anywhere in Indian waters. 

As mob cost for difference location is not same, 
bidder request to modify as below: 
 
The area of operations is normally the Andaman 
Offshore area. However, depending upon job 
requirement, these equipment may be deployed 
anywhere in Indian waters. 

Tender conditions prevail. 
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74.  SOW, Pg 70 

Cl. 3.1 
For each Hydraulic fracturing / Acidization / CTU-
FPU, the contractor will mobilize the operating 
personnel within 7 (seven) days from the date of 
intimation. Personnel charges will be applicable 
from time the personnel arrive at location (OIL 
Base / Rig / Vessel/ Platform / well site) and will 
cease the time the personnel leave location (OIL 
Base / Rig / Vessel / Platform / well site) after 
completion of job. Transportation of personnel to 
and from offshore rig / Vessel/ platform and OIL 
base (Kakinada / Portblair / Cochin) will be done 
by OIL. All local transport, base accommodation, 
agency fee etc. during the entire period of the 
Contract for both expatriate and Indian national 
personnel will be borne by the Contractor. 

Bidder request to modify as under: 
For each Hydraulic fracturing / Acidization / CTU-
FPU, the contractor will mobilize the operating 
personnel within 7 (seven) days from the date of 
intimation. Personnel charges will be applicable 
from time the personnel arrive at location (OIL 
Base / Rig / Vessel/ Platform / well site) and will 
cease the time the personnel leave location (OIL 
Base / Rig / Vessel / Platform / well site) after 
completion of job. Transportation of personnel to 
and from offshore rig / Vessel/ platform and OIL 
base (Kakinada / Portblair / Cochin) will be done 
by OIL. All local transport, base accommodation, 
agency fee etc. during the entire period of the 
Contract for both expatriate and Indian national 
personnel will be borne by the Contractor. 

Tender Conditions Prevail. 

75.  SOW, Pg 74 
Cl. 6.1.1.1 

The material, consumables and equipment which 
the Contractor supplies shall be in good working 
condition and the Contractor shall be solely 
responsible for such material, consumables and 
equipment. The Company reserves the right to 
accept or reject any material, removal from the 
work site of any material, consumables found 
defective. Any downtime on this account will be at 
the Contractor’s cost. 

Since deductions & penalties are applicable, 
bidder request to modify as under: 
 
The material, consumables and equipment which 
the Contractor supplies shall be in good working 
condition and the Contractor shall be solely 
responsible for such material, consumables and 
equipment. The Company reserves the right to 
accept or reject any material, removal from the 
work site of any material, consumables found 
defective. Any downtime on this account will be 
at the Contractor’s cost. 

Tender Conditions Prevail. 

76.  SOW, Pg 74 
Cl. 6.1.1.4 

Transportation of material between OIL base and 
offshore will be provided by the Company at 7 
days’ written notice by the Contractor for such 
transportation. 

In line with Cl. 2.1 (a) pg. 68, bidder request to 
modify as under: 
 
Transportation of material between OIL base and 
offshore will be provided by the Company at 3 7 
days’ written notice by the Contractor for such 
transportation. 

Tender Conditions Prevail. 
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77.  SOW, Pg 77 

Cl 6.2.9 
The Contractor will keep the equipment in good 
and ready condition in between the Hydraulic 
fracturing operations in different wells / objects. 
However, for different fracturing job stages in 
single well, equipment are to be in place on 
stimulation vessel / rig / platform. Replenishment 
of onboard materials and chemicals for next job 
will be done at Kakinada / Port Blair / Cochin jetty. 
Proppant tanks and acid chemicals will be loaded 
at a time with chemical supplies for at least two 
jobs and at least one Hydro-fracturing job of, say, 
100 MT size. If required, in case of any additional 
/specialty chemicals/materials, the Company will 
provide transport for equipment, material and 
consumables by sea between the Company base 
and rig / platform by normal schedule of OSV 
sailing at no cost to the Contractor. For vessel 
based operations, vessel having stimulation 
equipment mounted will sail to jetty for loading of 
chemicals and other materials required for next 
job / operational activities. 

Bidder request to modify as under: 
 
The Contractor will keep the equipment in good 
and ready condition in between the Hydraulic 
fracturing operations in different wells / objects. 
However, for different fracturing job stages in 
single well, equipment are to be in place on 
stimulation vessel / rig / platform. Replenishment 
of onboard materials and chemicals for next job 
will be done at Kakinada / Port Blair / Cochin jetty. 
Proppant tanks and acid chemicals will be loaded 
at a time with chemical supplies for at least two 
jobs and at least one Hydro-fracturing job of, say, 
100 MT size. If required, in case of any additional 
/specialty chemicals/materials, the Company will 
provide transport for equipment, material and 
consumables by sea between the Company base 
and rig / platform by normal schedule of OSV 
sailing at no cost to the Contractor. For vessel 
based operations, vessel having stimulation 
equipment mounted will sail to jetty for loading of 
chemicals and other materials required for next 
job / operational activities. 

 
Please refer amended SoW. 

78.  SOW, Pg. 79 
Cl 7.2.2 (a) 

Day rate for the Stimulation equipment package, 
Coil Tubing Unit, Fluid Pumper Unit and Crew shall 
be applicable from the date and time of successful 
completion of on-hire offshore survey 
(mobilization complete) and shall cease on the 
expiry of the contract or the date and time of 
demobilization advise whichever is earlier. 

Day rate for the Stimulation equipment package, 
Coil Tubing Unit, Fluid Pumper Unit and Crew shall 
be applicable from the date and time of successful 
completion of on-hire onshore offshore survey 
(mobilization complete) and shall cease on the 
expiry of the contract or the date and time of 
demobilization advise whichever is earlier. 

 
Please refer amended SoW. 
Clause is deleted. 

79.  SOW, Pg. 79 
Cl 7.2.2 (b) 

Operating Component Day Rate (OCDR): OIL will 
pay Contractor an operating day rate for the actual 
number of days the concerned equipment is in 
operation during execution of HF/Acid/CTU 
Services. Operating day rates of crew will be paid 

Since personnel charges are covered under Cl 3.1 
(Pg. 70), bidder request to modify as under: 
 
Operating Component Day Rate (OCDR): OIL will 
pay Contractor an operating day rate for the actual 
number of days the concerned equipment is in 

 
Please refer amended SoW. 
Clause is deleted. 
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when the operating day rates of equipment of 
concerned services are applicable. 

operation during execution of HF/Acid/CTU 
Services. Operating day rates of crew will be paid 
when the operating day rates of equipment of 
concerned services are applicable. 

80.  SOW, Pg. 80 
Cl 7.2.2 (c) 

OIL will pay the contractor a standby rate i.e. non-
operating rate payable from the time of first 
mobilization till completion of the job at location, 
but not during breakdown period or when 
operating day rates apply. Standby rate is not 
applicable on the fitment / dismantling days when 
equipment start mounting / dismantling on the 
vessel for vessel based fracturing as lump sum 
fitment charges are being paid. 

Bidder request to modify in line with SCC, Cl. 5.1: 
 
OIL will pay the contractor a standby rate i.e. non-
operating rate payable from the time of first 
mobilization and during entire period of the 
Contract till completion of the job at location, but 
not during breakdown period or when operating 
day rates apply. Standby rate is not applicable on 
the fitment / dismantling days when equipment 
start mounting / dismantling on the vessel for 
vessel based fracturing as lump sum fitment 
charges are being paid. 

 
Please refer amended SoW. 
Clause is deleted. 

81.  SOW, Pg. 80 
Cl 7.2.4 

In case of non-acceptability of the stimulation 
package /equipment / material / consumables on 
account of above at para 7.2.3, the equipment / 
material / consumables will be accepted after 
making up the deficiency as per the tender 
requirement. No payment will be due, till such 
time the deficiencies are corrected and duly 
accepted by Class Authority (if any) and First 
Successful Offshore Stimulation job / CTU 
Operation as per clause 7.2.2. 

Since ISDR is payable from completion of 
mobilization, bidder request to modify as under: 
 
In case of non-acceptability of the stimulation 
package /equipment / material / consumables on 
account of above at para 7.2.3, the equipment / 
material / consumables will be accepted after 
making up the deficiency as per the tender 
requirement. No payment will be due, till such 
time the deficiencies are corrected and duly 
accepted by Class Authority (if any) and First 
Successful Offshore Stimulation job / CTU 
Operation as per clause 7.2.2. 

Please refer amended SoW. 
Clause is deleted. 

82.  SOW, Pg. 81 
Cl 7.3.3.2 

A pro-rata penalty @ 25% of OCDR Charge of the 
respective services of shut down shall be imposed 
& deducted from monthly invoices of the 
contractor in case of non-availability of the 
services, manpower, tools, equipment resulting 
into shut down of Well operations and/or rig and 
or other services. This deduction shall be in 

In addition to zero rate, Contractor incurs costs 
during breakdown. Bidder request to delete this 
clause. 

Tender Conditions Prevail. 
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addition to the zero rate for the duration of that 
particular service for which the rig has faced shut 
down of the operations. 

83.  SOW, Pg. 82 
Cl 7.3.3.3 

In respect of any shortfall in regular personnel and 
base support personnel as specified in contract, 
day rate shall be reduced @1.5% of day rate of 
ongoing operation per person for the period such 
short fall exists. 

Bidder request to delete this clause as zero rate is 
already applicable for absent personnel. 

Tender Conditions Prevail. 

84.   SOW, Pg. 95 
Cl. 2.8.9 

OIL will arrange boarding and lodging 
arrangements on the offshore platform/rig 
location and on the vessel for contractor 
personnel. Mobilization/demobilization of its 
personnel / equipment on the platform/rig / 
vessel location will be done by OIL. Only in special 
circumstances supply boat / chopper etc. be 
provided by OIL for urgent supplies pertaining to 
modular 10 k psi rating stimulation equipment 
package. 

Since offshore logistics is provided by Company, 
bidder request below change:  
 
OIL will arrange boarding and lodging 
arrangements on the offshore platform/rig 
location and on the vessel for contractor 
personnel. Mobilization/demobilization of 
Contractor’s items and personnel / equipment on 
the platform/rig / vessel location will be done by 
OIL. Only in special circumstances supply boat / 
chopper etc. be provided by OIL for urgent 
supplies pertaining to modular 10 k psi rating 
stimulation equipment package. 

Tender Conditions Prevail. 
 
Note: Platform will not be 
applicable. 
 
Please refer amended SoW. 

85.   SOW, Pg. 98 
Cl. 2.11.2 

The contractor should provide a complete list of 
chemicals required for offshore Wells i.e. for 
temperature up to 300°F, which, in the opinion of 
the contractor, may be required for efficient 
work/service. They should also provide a realistic 
list of quantity of material requirement for 3 zones 
in each of the 2 wells plus optional 1 wells 
considering 2000 bbls of fracturing fluid as basis 
for placement of 100 MT of Prop-pant for each 
object in a well. Payment will be made according 
to the actual consumption of chemicals and 
materials as per Price Schedule; consumption will 
imply the quantity of material pumped into the 
well. If two zones are fractured together, then it 
shall be treated as one job. 

The contractor should provide a complete list of 
chemicals required for offshore Wells i.e. for 
temperature up to 300°F, which, in the opinion of 
the contractor, may be required for efficient 
work/service. They should also provide a realistic 
list of quantity of material requirement for 3 zones 
in each of the 2 wells plus optional 1 wells 
considering 2000 bbls of fracturing fluid as basis 
for placement of 100 MT of Prop-pant for each 
object in a well. Payment will be made according 
to the actual consumption of chemicals and 
materials as per Price Schedule; consumption will 
imply the quantity of chemicals mixed in the tank 
material pumped into the well. If two zones are 

Please refer amended SoW. 
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fractured together, then it shall be treated as two 
one job. 

86.  SOW, Pg. 107 
Cl. 1.2 

OIL reserves the right to change the Well Plan / 
Well design and the selected Contractor will 
ensure that they are fully equipped to meet the 
operational requirements in consultation with OIL. 
No separate payment consideration will be made 
for operations due to the above change other than 
as in price schedule. 
 

 Bidder request to modify as under as any change 
shall be within SOW: 
 
OIL reserves the right to change the Well Plan / 
Well design within Scope of Work and the 
selected Contractor will ensure that they are fully 
equipped to meet the operational requirements in 
consultation with OIL. No separate payment 
consideration will be made for operations due to 
the above change other than as in price schedule. 
 

Please refer amended SoW. 
 
“… OIL reserves the right to 
change the Well Plan / Well 
design within Scope of Work 
…” 

87.  SOW, Pg. 108 
Cl. 2.4 

Bidder will maintain all equipment and tools in 
operating condition as per Global Standards or 
Regional Standards, whichever is greater and will 
supply all relevant QA/QC third party certification 
requested by Company. Any premature tripping to 
change faulty parts will be viewed seriously. 
Repeated failures and if the incident/ accident 
reporting system do not substantiate it, then the 
Company reserves the right to deduct such 
incidental spread cost from the invoice of the 
Bidder. 

Since performance & penalties are address in GCC 
& SCC, bidder request to modify as under: 
 
Bidder will maintain all equipment and tools in 
operating condition as per Global Standards or 
Regional Standards, whichever is greater and will 
supply all relevant QA/QC third party certification 
requested by Company. Any premature tripping to 
change faulty parts will be viewed seriously. 
Repeated failures and if the incident/ accident 
reporting system do not substantiate it, then the 
Company reserves the right to deduct such 
incidental spread cost from the invoice of the 
Bidder. 

Tender conditions prevail. 
 
Please refer amended SoW. 
 
 

88.  SOW, Pg. 108 
Cl. 2.5 

Bidder will maintain adequate stock of tools, 
spares and accessories to manage the operation of 
the Work in a remote location. The Bidder should 
have covered storage space for its tools and 
equipment in the vicinity of the OIL shore base at 
Kakinada / Port Blair. The number of tools will be 
based on the turnaround time between the 
rig/platform and the shore based service center 
and back to the rig/platform. 

Bidder will maintain storage space at Kakinada 
only. during entire period of the Contract 

Acceptable. 
 
Please refer amended SoW. 
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89.  SOW, Pg. 110 

Cl. 2.8.5 
The power supply will be configured to provide all 
mechanical, hydraulic, pneumatic or electrical 
‘power to the coiled tubing equipment. 

Please confirm that power supply will be provided 
by OIL at no cost to Contractor.  

Clause is self explanatory. 
 
Tender conditions prevail. 

90.  SCC, Pg. 130 
Cl. 2.2 

DATE OF COMMENCEMENT OF THE CONTRACT: Commencement is from kick-off meeting. 
However, as per definitions commencement is 
from 1st job.  
Please clarify 

Please refer amended SoW. 

91.  SCC, Pg. 132 
Cl. 2.3.3 

a. Regular services/tools/sets/items – On receipt 
of notice / offloaded at Company’s Shore Base. 

a. Regular services/tools/sets/items – On receipt 
of notice and / offloaded at Company’s Shore 
Base. 

Clause is self explanatory. 

92.  SOW, Pg. 135 
Cl 7.1 

Company and the Contractor would jointly agree 
on the fracturing program after the completion of 
mini-fracture on the well and agree on the size of 
the fracturing job to be performed and the 
quantity of proppant that is required to be 
pumped. In case the Contractor during the Main 
Fracturing operation falls short of at least 75% of 
the planned quantity of the proppant agreed to be 
pumped as per job design, Company will deduct an 
amount equal to 01 (one) day Stimulation/frac 
Services OCDR for not meeting technical 
parameters for the job. This shall be Company’s 
only remedy and the Contractor's sole liability for 
falling short of such agreed job parameters. 

Since quantity pumped depends upon the various 
factors beyond Contractor’s control, bidder 
request to delete this clause. 

Please refer amended SoW. 

93.  SOW, Pg. 135 
Cl 7.3 

A pro-rata penalty @ 25% of OCDR Charge of the 
respective services of shut down shall be imposed 
& deducted from monthly invoices of the 
contractor in case of non-availability of the 
services, manpower, tools, equipment resulting 
into shut down of Well operations and/or rig and 
or other services. This deduction shall be in 
addition to the zero rate for the duration of that 
particular service for which the rig has faced shut 
down of the operations. 

In addition to zero rate, Contractor incurs costs 
during breakdown. Bidder request to delete this 
clause. 

Tender Conditions Prevail. 
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94.  SOW, Pg. 142 

Cl 16 
Subsequent to the date of issue of letter of award 
if there is a change in or enactment of any law or 
interpretation of existing law, which results in 
additional cost / reduction in cost to Contractor on 
account of the operation under the Contract the 
Company / Contractor shall reimburse / pay 
Contractor / Company for such additional / 
reduced costs actually incurred subject to the 
submission of documentary evidence by 
Contractor / Company. 

Since the bidder prices are based on the law 
prevailing at the time of bid submission, bidder 
requests to modify as under: 
 
Subsequent to the Bid End Date date of issue of 
letter of award if there is a change in or 
enactment of any law or interpretation of existing 
law, which results in additional cost / reduction in 
cost to Contractor on account of the operation 
under the Contract the Company / Contractor 
shall reimburse / pay Contractor / Company for 
such additional / reduced costs actually incurred 
subject to the submission of documentary 
evidence by Contractor / Company. 

Tender Conditions Prevail. 

95.  SOR, Pg 177 
Cl 2.5 (iii) 

All charges on Tools / Equipment / Spare / 
Accessories etc. shall cease to exist with effect 
from the day the Contractor is issued 
demobilization notice by the Company and Tools / 
Equipment / Spare / Accessories etc. are offloaded 
at the Company’s / Contractor’s shore base where 
it was initially mobilized as per the Contract. The 
contractor will ensure that demobilization is 
completed, and the Company's Shore Base is 
cleared-off Contractor's property within 07 days 
from the date of offloading at the Company’s 
shore base. 

Bidder request to modify in line with SCC, Cl 21.1. 
Re-export will require time: 
 
All charges on Tools / Equipment / Spare / 
Accessories etc. shall cease to exist with effect 
from the day the Contractor is issued 
demobilization notice by the Company and Tools / 
Equipment / Spare / Accessories etc. are offloaded 
at the Company’s / Contractor’s shore base where 
it was initially mobilized as per the Contract. The 
contractor will ensure that demobilization is 
completed, and the Company's Shore Base is 
cleared-off Contractor's property within 60 07 
days from the date of offloading at the Company’s 
shore base. 

Tender Conditions Prevail. 

96.  SOR, Pg 179 
Cl 2.9 & Cl. 2.10 

Charges for the Proppant/ other Fracturing 
Chemicals shall be paid as per actual consumption 

Proppant & other fracturing chemicals mixed as 
per job plan shall be considered as actual 
consumption.  

Please refer amended SoW. 

97.  SOR, Pg 181 
Cl 2.14  

In an event wherein contractor fails to execute the 
hydro-fracturing operation or CT operations due 
to any reason attributable to the contractor, Zero 
rates shall be applicable for delay for those period. 

Since penalties are covered in SCC, Cl 7.0, bidder 
request to modify as under: 
In an event wherein contractor fails to execute the 
hydro-fracturing operation or CT operations due 

Tender Conditions Prevail. 
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In addition to the Zero rates, Breakdown period x 
Pro rata rate per hour of equivalent ISDR of all 
equipment related to that particular operation 
and charges of mobilized personnel shall be 
recovered/deducted. 

to any reason attributable to the contractor, Zero 
rates shall be applicable for delay for those period. 
In addition to the Zero rates, Breakdown period x 
Pro rata rate per hour of equivalent ISDR of all 
equipment related to that particular operation 
and charges of mobilized personnel shall be 
recovered/deducted. 

98.  PROFORMA-E  
CONTRACT FORM,  
Pg 187 
Cl 2 

In addition to documents herein above, the 
following Sections and Annexures attached 
herewith shall be deemed to form and be read and 
construed as part of this Contract viz.: 

Please confirm the order of precedence for 
interpretation.  

Clarified in Pre-bid meeting. 

99.   SCC New Insertion Please insert below new clauses as: 
1) Drilling waste management  
All waste generated is the property of the 
Company and Company has full title to the same. 
Contractor shall not in any way or at any time be 
the owner of the drilling waste. 
 
The Contractor shall not be liable for the storage, 
transportation, manifest or any spent or used 
chemicals or other hazardous waste resulting from 
or incident to a job, title of which has passed to the 
Company or which is/was owned by the Company. 
Company shall indemnify, release and hold 
harmless Contractor from and against any and all 
losses, damages, claims, liabilities arising out of or 
in relation to such hazardous waste or hazardous 
material which belongs to the Company.” 
 
2) INTERPRETATION: 
Since all interpretations are based on inference 
from electrical or other measurements, 
Contractor cannot and does not guarantee the 
accuracy or correctness of any interpretation and 

Not acceptable. 
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Company agrees that Contractor shall not be 
liable or responsible except for the case of wilful 
misconduct on Contractor or his sub-contractors 
part, for any loss, cost, damage or expense 
incurred or sustained by Company resulting 
directly or indirectly from any interpretation 
made by Contractor or any of its agents, servants, 
officers or employees. Should any such 
interpretation or recommendation be relied upon 
as the sole basis for any drilling, completion, well 
treatment or production 
decision or any procedure involving any risk to the 
safety of any drilling ventures, drilling rig, or its 
crew or any other individual, Company agrees 
that under no circumstances shall Contractor be 
liable for any loss or damages on this account 
except in case of wilful misconduct or gross 
negligence. 
 
3) Notwithstanding any provision herein to 
the contrary, the scope of this Contract does not 
include well control services, which shall be 
performed under different but mutually 
acceptable terms and conditions and prices 
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100.  Attachment-I 

 

Pg 87 

Pumping of higher Sp. Gr. Kill fluids 
for well control operations, if 
required 

Pumping of higher Sp. Gr. Kill fluids for 
well control operations, if required 

 

No well-control operations shall be 
carried out by bidder. 

Clause is self explanatory 

101.  Attachment-I 

 

Pg 87 

Bidder shall comply with the 
certification of Hydrofrac, Acid, FPU 
& CTU packages as required by 
Drilling Rig / Vessel Warranty 
Surveyor without any additional 
cost implication to the Company. 
All supporting documents as 
required by Warranty Surveyor shall 
be provided at the time of 
inspection. 

In line with previous query. Bidder 
cannot undertake responsibility of 3rd party 
HSE, Warranty surveys or other 
requirements. Bidder will provide the 
available documentation which is submitted 
as a industry practice globally in all other 
offshore operations. Any specific 
requirement from Vessel/Rig provider to be 
highlighted by COMPANY in the tender for 
bidder’s review. Any additional 
requirement/certification for onboarding 
the equipment shall be provided on the cost 
of COMPANY. 

 

Tender Conditions Prevail. 
 
Please refer amended SoW. 

102.  Attachment-I 

 

Pg 87 

The Hydrofrac, Acid, FPU & CTU 
packages shall be strategically 
covered with F&G system. 
Necessary interfacing shall be 
made between ESD panel / tripping 
device of Hydrofrac package with 
Rig & Vessel ESD system. Any 
compliance required in this regard, 
as advised by Rig / Vessel Warranty 

To be under Company scope, bidder is 
unaware of Rig or Vessel safety 
systems and design requirements and 
cannot undertake responsibility for 
the same. 

Tender Conditions Prevail. 
 
Please refer amended SoW. 
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Surveyor, shall be complied without 
any additional cost to the company 

103.  Attachment-I 

 

Pg 87 

It is planned to use 10.6 to 11.6 ppg 
of CaCl2 / KSO4 brine solution as 
well fluid during Frac Operation. 
Bidder’s proposed Frac Fluid must 
be compatible with the CaCl2. 

Bidder requests clarity on 
requirement of Brine as base-fluid. 

Bidder query clarified.  
 
Tender conditions prevail. 

104.  Attachment-I 

Pg 92 

2.2.1 Typical Frac String Diagram: 
Bidder shall Design the actual Frac 
String required for the job. 

Frac string to be designed and 
provided by OIL. Bidder can assist 
Company with simulations / 
suggestions to  execute HF jobs 

Please refer amended SoW. 

105.  Attachment-I 

Pg 92 

(i) For Frac string, Bidder may use 
the existing 4 ½”, PH 6, 17 lb/ ft 
tubings (used) and 3 ½”, PH6, 12.95 
lb/ft tubings (used) that are 
available through OIL’s Bundle 
service provider. In such cases, 
there shall not be any damage to 
these tubings as result of 
hydrofracturing / acid job. All 
necessary crossovers to connect 3 
½”, 4 ½” Tubings and their Pup 
joints with frac assembly / BHA shall 
be in bidder’s scope. 

Bidder cannot take responsibility of 3rd 
party equipment and requests to 
remove liability of damage from 
pumping.  

 

The same depends on many factors 
which are not under bidder’s control. 

Please refer amended SoW. 

106.  Attachment-I 

Pg 92-93 

Bidder must submit the following 
documents/reports for all the 
proposed FracFluid with the 

Bidder must submit the following 
documents/reports for all the 
proposed FracFluid with the technical 
bid to evaluate stability of Frac-Fluid. 

 
Please refer amended SoW. 
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technical bid to evaluate stability of 
Frac-Fluid. 

• Model - 50 Test Data for all 
proposed Frac Fluid at 200 deg F, 
250 deg F, and 300 Deg F at 100 s-1 
shear rate with ramps. 

• Standard re-gain permeability test 
data 

• Standard Prop-pant Pack retained 
permeability test. 

• VCT and Lip test reports 

• Case histories for successful 
utilization of proposed Frac-Fluid. 

• Any other document/report to 
support the technical qualification 
of FracFluid 

• Model - 50 Test Data for all proposed 
Frac Fluid at 200 deg F, 250 deg F, and 
300 Deg F at 100 s-1 shear rate with 
ramps. 

• Standard re-gain permeability test 
data 

• Standard Prop-pant Pack retained 
permeability test. 

• VCT and Lip test reports 

• Case histories for successful 
utilization of proposed Frac-Fluid. 

• Any other document/report to 
support the technical qualification of 
FracFluid 

107.  Attachment-I 

Pg 93 

2.4.1 Well treatment design 
required for HF, Post Frac 
production profile/gain 

analysis and any other requirement 
for execution of actual fracturing 

2.4.1 Well treatment design required 
for HF, Post Frac production 
profile/gain analysis and any other 
requirement for execution of actual 
fracturing 

Please refer amended SoW. 

108.  Attachment-I 

Pg 94 

2.7.2 Design optimization should 
include treatment size vs. fracture 
half length, Productivity vs. time for 
different treatment sizes, 
Cumulative production vs. time for 

2.7.2 Design optimization should 
include treatment size vs. fracture half 
length, Productivity vs. time for 
different treatment sizes, Cumulative 
production vs. time for different 

 
Please refer amended SoW. 
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different treatment sizes, Net 
Present Value vs. treatment size.  

treatment sizes, Net Present Value vs. 
treatment size.  

109.  Attachment-I 

Pg 96 

Hose support/hanger, if required, 
and associated equipment (e.g. I-
beams, ISO locks and sockets for 
installation on the Rig/Platform / 

Vessel. 

associated equipment (e.g. I-beams, 
ISO locks and sockets for installation 
on the Rig/Platform /Vessel.) to be 
under Company scope. 

Tender Conditions Prevail. 
 
Please refer amended SoW. 

110.  Attachment-I 

Pg 96 

Contractor will also provide loading 
analysis, during pumping and idle 
condition to confirm the suitability 
of hose support /hanger. 

• for any services and equipment 
required for any 
modification/welding required on 
the vessel / rig. 

Loading /Stability analysis 
/modifications on vessel on rig to be 
under Company/Company provided 
vessel/rig scope. 

Tender Conditions Prevail. 
 
Please refer amended SoW. 

111.  Attachment-I 

Pg 97 

2.9.5 Provide on-site document on 
critical parameters (rates, 
pressures, additives injection), 
submit field execution report upon 
job completion. Online real time 
monitoring system should be 
implemented along with the 3-D 
Frac Simulator. 

2.9.6 Perform real-time net 
pressure matching, providing the 
ability to make necessary 
adjustments as dictated by the 
treatment. 

2.9.5 Provide on-site document on 
critical parameters (rates, pressures, 
additives injection), submit field 
execution report upon job completion. 
Online real time monitoring system 
should be implemented along with the 
3-D Frac Simulator. 

2.9.6 Perform real-time net pressure 
matching, providing the ability to 
make necessary adjustments as 
dictated by the treatment. 

 
Please refer amended SoW. 
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112.  Attachment-I 

Pg 97 

The contractor has to 

2.10.1Analyze post fracture 
treatment data (net pressure 
matching etc.), advise and monitor 
post-Frac well test, design and 
analyze post fracture pressure 
buildup tests to evaluate the 
fracture performance. Contractor 
will do Pressure transient analysis 
based on the data obtained from the 
tests recommended and submit the 
report. 

The contractor has to 

2.10.1Analyze post fracture treatment 
data (net pressure matching etc.), 
advise and monitor post-Frac well 
test, design and analyze post fracture 
pressure buildup tests to evaluate the 
fracture performance. Contractor will 
do Pressure transient analysis based 
on the data obtained from the tests 
recommended and submit the report. 

 
Please refer amended SoW. 

113.  Attachment-I 

Pg 97 

2.10.3Provide a comprehensive 
report of all related treatment data 
and fracture operations within 3 
days from the completion of 
Operations. 

2.10.3Provide a comprehensive report 
of all related treatment data and 
fracture operations within 3 15 days 
from the completion of Operations. 

 
Please refer amended SoW. 

114.  Attachment-II 

A. HYDRAULIC 
FRACTRING SPREAD 
LIST FOR 
STIMULATION 

Pg 100 

h) Marine / Air coolers h) Marine / Air / Seawater / Oil coolers Bidder may include necessary 
equipment for optimum utilization 
within the available space. 

115.  Attachment-II 

A. HYDRAULIC 
FRACTRING SPREAD 

2. Blending System (with anti-
corrosive coating and re-circulation 
jets) Capable of blending slurries of 
acid, solvent, prop-pant, Polymer 
gels. 

2. Blending System (with anti-
corrosive coating and re-circulation 
jets) Capable of blending slurries of 
acid, solvent, prop-pant, Polymer 
gels. 

 
Please refer amended SoW. 
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LIST FOR 
STIMULATION 

Pg 101 

• Capable of pumping and blending 
all kinds of acid slurries, Solvent, 
Proppant slurries, Polymer gels with 
minimum 32 bpm. 

• Capable of pumping and blending all 
kinds of acid slurries, Solvent, 
Proppant slurries, Polymer gels with 
minimum 32 bpm. 

116.  Attachment-II 

A. HYDRAULIC 
FRACTRING SPREAD 
LIST FOR 
STIMULATION 

Pg 101 

4. Liquid Additive System (with anti-
corrosive coating): 

• LA Tanks having individual 
capacity of minimum quantity 
required for 2 jobs 

4. Liquid Additive System (with anti-
corrosive coating): 

• LA Tanks having individual capacity 
of minimum quantity required for 2 
jobs 

 

Bidder requests to remove the clause.  

 
Please refer amended SoW. 
 

117.  Attachment-II 

A. HYDRAULIC 
FRACTRING SPREAD 
LIST FOR 
STIMULATION 

Pg 101 

5. Dry Additive System 

• Dry Additive Tanks: Capacity 
should be sufficient for 2 frac jobs/ 
trip. 

5. Dry Additive System 

• Dry Additive Tanks: Capacity should 
be sufficient for 2 frac jobs/ trip. 

 

Bidder requests to remove the clause 

 
Please refer amended SoW. 
 

118.  Attachment-II 

A. HYDRAULIC 
FRACTRING SPREAD 
LIST FOR 
STIMULATION 

Pg 101 

. Gel Hydration blending System 

• Capable to mix linear gel and 
additive on the fly for mixing and 
dispersing 

dry/ slurried polymer 

Bidder requests COMPANY to allow 
batch mixing of linear gel. 

 
Please refer amended SoW. 

119.  Attachment-II 11. Stimulation Control Room 11. Stimulation Control Room  
Please refer amended SoW. 
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A. HYDRAULIC 
FRACTRING SPREAD 
LIST FOR 
STIMULATION 

Pg 102 

Stimulation Control Panel for 
remote operation of all the mixing, 
blending, pumping and display 
monitoring system with auto mixing, 
pumping and dosing facilities. Chart 
recorder for recording pressure, 
rate and density during the 
treatments to be available. 

Integration of following stimulation 
operational parameters with online 
monitoring and recording will be 
made available: 

(i)  Data acquisition (Pressures-
Tubing & Annulus) from the Rig / 
platform should be integrated into 
stimulation data acquisition 
software. Sufficient length and 
properly insulated cables to be 
provided for platform/ Rig to 
monitor such data. 

(ii) Data acquisition and recording of 
flow back parameters 
(upstream/downstream) and 
integration with Stimulation data 
acquisition software. 

(iii)  Data acquisition and 
recording of LA / blending / 
hydration / proppant system 
parameters and integration with 

Stimulation Control Panel for remote 
operation of all the mixing, blending, 
pumping and display monitoring 
system with auto mixing, pumping and 
dosing facilities. Digital Chart 
recorder for recording pressure, rate 
and density during the treatments to 
be available. 

Integration of following stimulation 
operational parameters with online 
monitoring and recording will be made 
available: 

(i)  Data acquisition (Pressures-
Tubing & Annulus) from the Rig / 
platform should be integrated into 
stimulation data acquisition software. 
Sufficient length and properly 
insulated cables to be provided for 
platform/ Rig to monitor such data. 

(ii) Data acquisition and recording of 
flow back parameters 
(upstream/downstream) and 
integration with Stimulation data 
acquisition software. 

(iii)  Data acquisition and recording 
of LA / blending / hydration / proppant 
system parameters and integration 
with Stimulation data acquisition 
software.  

Digital recorder may be acceptable 
with necessary calibration & data 
validation certificates. 
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Stimulation data acquisition 
software.  

(iv) Data acquisition and recording 
will have the capability to integrate 
PDHG data with onboard data 
acquisition system. 

(iv) Data acquisition and recording will 
have the capability to integrate PDHG 
data with onboard data acquisition 
system. 

120.  Attachment-II 

A. HYDRAULIC 
FRACTRING SPREAD 
LIST FOR 
STIMULATION 

Pg 103 

13. Wellhead tools: 

I. Fracturing head 

• Suitable for pumping operation 

• End Connections: 3 1/16" 10 K 
BX154 Bottom (Frac Tree 
Connection) 

x 4 1/16" 10 K BX 155 (CT PCE 
Bottom Connection) 

• Appropriate Frac head Blind flange 
with lifting sling 

• Gate Valve above Frac Head: 4 
1/16" 10 K BX 155 

II. Wellhead isolation tools 

III. Wellhead adapter/flanges 

13. Wellhead tools: 

I. Fracturing head 

• Suitable for pumping operation 

• End Connections: 3 1/16" 10 K BX154 
Bottom (Frac Tree Connection) 

x 4 1/16" 10 K BX 155 (CT PCE Bottom 
Connection) 

• Appropriate Frac head Blind flange 
with lifting sling 

• Gate Valve above Frac Head: 4 1/16" 
10 K BX 155 

II. Wellhead isolation tools 

III. Wellhead adapter/flanges 

 
Well head isolation tool is deleted.  
 
Please refer amended SoW. 

121.  Attachment-II 

A. HYDRAULIC 
FRACTRING SPREAD 
LIST FOR 
STIMULATION 

Pg 104 

IV. Coflex Hoses 

• 2 each 4” / 3” 1502 Weco 
connection or size appropriate for 
pumping 

rate up to 32 bpm 

IV. Coflex Hoses 

• 2 each 4” / 3” 1502 Weco connection 
or size appropriate for pumping rate 
up to 32 bpm 

• Minimum 10000 psi working 
pressure 

 
 
Pumping rate 25 bpm max 
 
(1 coflex hose should be on the 
vessel. Other spare coflex hose may 
be at shore base at Kakinada ready to 
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• Minimum 10000 psi working 
pressure 

• Capable of handling 30-40 bpm 

• Minimum 300 ft long 

• All coflex hoses should be fitted 
with Fixer/Hook for holding & lifting 

by cranes for rig up & rig down 

• Coflexip hanger (2 each) and 
associated beams for installing on 

platform 

• 2 no. of Hydraulic disconnect. 

• Have compatible valve on the 
reeler to connect pumping 
equipment. 

However, with known well fluid 
parameters (H2S, CO2), OIL, at its 
option may utilize either / both the 
4” ID & 3” ID coflexip hoses & 
attached treating lines/ manifolds 
as pumping lines. 

• Capable of handling 30-40 32 bpm 

• Minimum 300 ft long 

• All coflex hoses should be fitted with 
Fixer/Hook for holding & lifting by 
cranes for rig up & rig down 

• Coflexip hanger (2 each) and 
associated beams for installing on 
platform 

• 2 no. of Hydraulic disconnect. 

• Have compatible valve on the reeler 
to connect pumping equipment. 

However, with known well fluid 
parameters (H2S, CO2), OIL, at its 
option may utilize either / both the 4” 
ID & 3” ID coflexip hoses & attached 
treating lines/ manifolds as pumping 
lines. 

be loaded if there is any issue with 
the first one) 
 
Please refer amended SoW. 

122.  Attachment-II 

A. HYDRAULIC 
FRACTRING SPREAD 
LIST FOR 
STIMULATION 

Pg 104 

V. Miscellaneous 

• Annulus and tubing /casing 
pressures gauges complete with 
back up transducers. 

• High pressure wellhead memory 
gauges with minimum 1 psi 

V. Miscellaneous 

• Annulus and tubing /casing 
pressures gauges complete with back 
up transducers. 

• High pressure wellhead memory 
gauges with minimum 1 psi resolution 

 
Please refer amended SoW. 

Amendment No. 2 to Tender No. GEM/2025/B/6372256 
 Page 224 of 241



Sno Clause No. Clause Query Oil’s Response 
resolution and 1-2 sec sampling for 
a duration of 48 hrs. 

• Low pressure Densitometer (at 
blender) and High-pressure 

densitometer at high-pressure line. 

and 1-2 sec sampling for a duration of 
48 hrs. 

• Low pressure Densitometer (at 
blender) and High-pressure Digital 
ppa measurement system in 
blender 

densitometer at high-pressure line. 

123.  Attachment-II 

A. HYDRAULIC 
FRACTRING SPREAD 
LIST FOR 
STIMULATION 

Pg 105 

Note: 

a. Transfer system from HSD tank to 
stimulation system (blenders and 
HP pumps) to be made available. 
Diesel consumption for stimulation 
(diesel used in the chemical mix for 
stimulation job) purpose could be 
monitored & recorded with the 
installed Coriolis flow meter in the 
blender line. This will act as backup 
to sounding / level sensors installed 
on the HSD Tank. 

Note: 

a. Transfer system from HSD tank to 
stimulation system (blenders and HP 

pumps) to be made available. Diesel 
consumption for stimulation (diesel 
used in the chemical mix for 
stimulation job) purpose could be 
monitored & recorded with the 
installed Coriolis flow meter in the 
blender line. This will act as backup to 
sounding / level sensors installed on 
the HSD Tank. 

Please refer amended SoW. 

124.  Attachment-II 

A. HYDRAULIC 
FRACTRING SPREAD 
LIST FOR 
STIMULATION 

Pg 105 

c. Proper safety tie-up system will 
be available for all treating lines 
rigged up during high pressure 
operations. 

c. Proper safety tie-up system will be 
available for all treating lines rigged up 

during high pressure operations. 

Tender Conditions Prevail. 
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125.  Attachment-II 

A. HYDRAULIC 
FRACTRING SPREAD 
LIST FOR 
STIMULATION 

Pg 105 

h. Diesel powered air compressors 
of suitable capacity with backup are 
to be 

arranged by contractor for the 
pneumatic applications. All the 
accessories 

like hoses etc. are to be arranged by 
contractor. 100% backup for 
compressor 

system to be arranged. 

h. Diesel powered air compressors of 
suitable capacity with backup are to 
be arranged by contractor for the 
pneumatic applications, if 
equipment is installed on Vessel. All 
the accessories like hoses etc. are to 
be arranged by contractor. 100% 
backup for compressor system to be 
arranged. 

 
Please refer amended SoW. 
 

126.  Attachment-II 

A. HYDRAULIC 
FRACTRING SPREAD 
LIST FOR 
STIMULATION 

Pg 105 

i. Filtration units of suitable 
capacity are to be arranged by 
contractor for filtering the water 
going to be used for preparation of 
fracturing fluid 

i. Filtration units of suitable capacity 
are to be arranged by contractor for 
filtering the water going to be used for 
preparation of fracturing fluid 

 
Tender Conditions Prevail. 

127.  APPENDIX – 1 

RESPONSIBILITY 
MATRIX 

Page 125 

1.02 Mounting, Sea fastening, 
Dismantling of HF equipment on 
Vessel / Rig including obtaining 
clearances from Vessel / Rig class 
certification agency / Warranty 
Surveyor 

Bidder requests company to keep this 
under company’s scope and 
responsibility. 

Tender Conditions Prevail. 
 

128.  APPENDIX – 1 

RESPONSIBILITY 
MATRIX 

Page 125 

1.04 Mounting & Sea fastening of 
CTU – FPU equipment on Rig 
including obtaining clearances from 
Rig class certification agency 

Bidder requests company to keep this 
under company’s scope and 
responsibility. 

Tender Conditions Prevail. 
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129.  APPENDIX – 1 

RESPONSIBILITY 
MATRIX 

Page 125 

1.12 Supply of Packer and 
associated services for its 
Installation/Retrieval along with 
services including but not limited to 
necessary tools/crossovers, 
assembling, R/I instructions, 
settings, fishing tool, redressing, 
retrieval instructions, milling (if 
required), including experienced 
manpower.   

Bidder requests change as below: 

 

1.12 Supply of Packer and associated 
services for its Installation/Retrieval 
along with services including but not 
limited to necessary tools/crossovers, 
assembling, R/I instructions, settings, 
fishing tool, redressing, retrieval 
instructions, milling (if required), 
including experienced manpower.   

 
Please refer amended SoW. 

130.  APPENDIX – 1 

RESPONSIBILITY 
MATRIX 

Page 126 

1.19 Flowback plan Bidder requests company to keep this 
under company’s scope and 
responsibility 

 
Please refer amended SoW. 

131.  APPENDIX – 1 

RESPONSIBILITY 
MATRIX 

Page 126 

1.20 Provision for CTU & FPU 
equipment with all tools & 
accessories including operating 
manpower. (CTU & FPU may be 
placed at Rig floor & FPU may be 
placed at Rig / Vessel). 

1.20 Provision for CTU & FPU 
equipment with all tools & 
accessories including operating 
manpower. (CTU & FPU may be placed 
at Rig floor & FPU may be placed at Rig 
/ Vessel). 

 

For clarity. 

 
Both CTU & FPU should be placed at 
Rig. However, bidder may place the 
FPU at Vessel with proper connection 
to CTU as per convenience. 

132.  APPENDIX – 1 

RESPONSIBILITY 
MATRIX 

1.26 Mobilization & installation of 
Tree Saver including experienced 
manpower 

Bidder requests company to keep this 
under company’s scope and 
responsibility 

Requirement deleted.  
 
Please refer amended SoW. 
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Page 126 

133.  APPENDIX – 1 

RESPONSIBILITY 
MATRIX 

Page 126 

1.27 Well Control Liability Bidder requests company to keep this 
under company’s scope and 
responsibility 

 
Please refer amended SoW. 

134.  APPENDIX – 1 

RESPONSIBILITY 
MATRIX 

Page 126 

1.28 Clean Up Liability within the 
vessel including safe disposal 

Bidder requests company to restrict 
the cleanup liability of bidder’s 
consumables onboard vessel to 
bidder. Any fluid once pumped into 
well shall be under company’s scope 
for cleanup requirement. 

Tender Conditions Prevail. Clause is 
self-explanatory & applicable for 
bidder’s scope. 
 

135.  APPENDIX – 1 

RESPONSIBILITY 
MATRIX 

Page 126 

3.2 Firefighting facilities   

3.3 Disposal Equipment 

Bidder requests company to keep this 
under company’s scope and 
responsibility. 

Tender Conditions Prevail as the 
clause is applicable for bidder’s 
scope. 

136.  APPENDIX – 1 

RESPONSIBILITY 
MATRIX 

Page 126 

3.7 Provision for storage of 
chemicals in the Rig floor in rig / 
vessel i) Space for storage 
(sufficient for 3 jobs as per job 
requirements) Storage of chemicals 
and proppant at OIL provided 
Vessel / Rig 

Bidder requests company to keep this 
under company’s scope and 
responsibility. 

Please refer amended SoW. 

137.  SECTION-III  SCC 

Page 128 

vii. “Shore Base” means the 
logistics support base where the 
Contractor’s, Company’s and 
Company third party personnel and 

vii. “Shore Base” means the logistics 
support base where the Contractor’s, 
Company’s and Company third party 
personnel and equipment will be 

Shore base shall be at Kakinada. 
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equipment will be shipped, stored, 
maintained and delivered to 
support the offshore Drilling Unit as 
per the Contract. Shore base 
services will be at Port Blair and 
Kakinada, Andhra Pradesh for the 
Andaman and Nicobar Islands 
wells.   

shipped, stored, maintained and 
delivered to support the offshore 
Drilling Unit as per the Contract. Shore 
base services will be at Port Blair and 
Kakinada, Andhra Pradesh for the 
Andaman and Nicobar Islands wells.   

138.  SECTION-III  SCC 

Page 129 

xiv. "Approval" as it relates to 
Company, means written approval. 

xiv. "Approval" as it relates to 
Company, means written / Email 
approval. 

Acceptable. 

139.  SECTION-III  SCC 

Page 130 

 

Bidder requests timeline to be 
adjusted in line with previous query. 

Please refer amended SCC. 

140.  SECTION-III  SCC 

Page 131 

Post completion of the on-hire 
survey of the HF equipment, 
Company will provide a Vessel at 
Kakinada Port for sea-fastening of 
the HF equipment. The contractor 
shall complete the sea-fastening of 
HF equipment within 15 days from 
the date of OIL’s handover of Vessel 
at Port. 

Post completion of the on-hire survey 
of the HF equipment, Company will 
provide a Vessel at Kakinada Port for 
sea-fastening of the HF equipment. 
The contractor shall complete the 
sea-fastening of HF equipment within 
15 days from the date of OIL’s 
handover of Vessel at Port. 

 
Please refer amended SCC. 

141.  SECTION-III  SCC 

Page 131 

The mobilization of the 
Stimulation/frac services under 
Phase-II shall deem to be 

The mobilization of the 
Stimulation/frac services under 
Phase-II shall deem to be completed 

 
Please refer amended SCC. 
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completed in all aspects when all 
the on-hired equipment are fitted in 
OIL’s provided vessel & pressure 
tested successfully; requisite 
packers with accessories, 
necessary fracturing chemicals/ 
consumables and proppant for 
maximum 03 HF jobs are made 
available at vessel/shore base as 
per ToR / SoW of the tender / 
contract are completed by 
Contractor. 

in all aspects when all the equipment 
are on-hired equipment are fitted in 
OIL’s provided vessel & pressure 
tested successfully; requisite packers 
with accessories, necessary 
fracturing chemicals/ consumables 
and proppant for maximum 03 HF jobs 
are made available at vessel/shore 
base as per ToR / SoW of the tender / 
contract are completed by 
Contractor. 

142.  SECTION-III  SCC 

Page 131 

The mobilization of the CTU-FPU 
services under Phase-II shall deem 
to be completed in all aspects when 
all the on-hired equipment are fitted 
in OIL’s provided rig/vessel & 
pressure tested successfully. 

The mobilization of the CTU-FPU 
services under Phase-II shall deem to 
be completed in all aspects when all 
the equipment are on-hired 
equipment are fitted in OIL’s provided 
rig/vessel & pressure tested 
successfully. 

Please refer to the amended SCC. 
 

143.  SECTION-III  SCC 

Page 131 

v) On-hire inspection of the services 
shall be done only at the company’s 
shore base. In case, the on-hired 
equipment are not sent to vessel / 
rig for seafastening due to any 
reason not attributable to 
Contractor, then Individual Service 
Day Rate charges as applicable 
shall be payable after 7 days 
onwards from on-hire survey date, 
e.g., in case on-hire survey is 

v) On-hire inspection of the services 
shall be done only at the company’s 
shore base. In case, the on-hired 
equipment are not sent to vessel / rig 
for seafastening due to any reason not 
attributable to Contractor, then 
Individual Service Day Rate charges as 
applicable shall be payable after 7 
days onwards from on-hire survey 
date, e.g., in case on-hire survey is 
completed on Day 1, then Individual 

Tender Conditions Prevail 
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completed on Day 1, then Individual 
Service Day Rate shall start from 
Day 8. 

Service Day Rate shall start from Day 
8 2. 

144.  SECTION-III  SCC 

Page 132 

viii) Company shall have the option 
to ask for delayed mobilization of 
the services as per Contract. A 
minimum notice period of 30 days 
before the schedule date of 
mobilization shall be applicable at 
the time of asking for such delay in 
mobilization. Mobilization can be 
delayed for a maximum cumulative 
period of 45 days, limited to twice in 
the duration of the Contract. 

viii) Company shall have the option to 
ask for delayed mobilization of the 
services as per Contract. A minimum 
notice period of 30 days before the 
schedule date of mobilization shall be 
applicable at the time of asking for 
such delay in mobilization. 
Mobilization can be delayed for a 
maximum cumulative period of 45 
days, limited to twice in the duration of 
the Contract. 

Tender Conditions Prevail 

145.  SECTION-III  SCC 

Page 134 

5.1 ISDR for Stimulation/frac 
equipment will not be payable when 
Charges for seafastening & Charges 
for dismantling of sea-fastened 
equipment are payable. 

5.1 ISDR for Stimulation/frac 
equipment will not be payable when 
Charges for seafastening & Charges 
for dismantling of sea-fastened 
equipment are payable. 

Tender Conditions Prevail.  
 
Please refer amended SCC. 

146.  SECTION-III  SCC 

Page 135 

7.1 Company and the Contractor 
would jointly agree on the fracturing 
program after the completion of 
mini-fracture on the well and agree 
on the size of the fracturing job to be 
performed and the quantity of 
proppant that is required to be 
pumped. In case the Contractor 
during the Main Fracturing 
operation falls short of at least 75% 
of the planned quantity of the 

7.1 Company and the Contractor 
would jointly agree on the fracturing 
program after the completion of mini-
fracture on the well and agree on the 
size of the fracturing job to be 
performed and the quantity of 
proppant that is required to be 
pumped. In case the Contractor 
during the Main Fracturing operation 
falls short of at least 75% 50% of the 
planned quantity of the proppant 

Please refer amended SoW & SCC. 
Clause is deleted. 
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proppant agreed to be pumped as 
per job design, Company will 
deduct an amount equal to 01 (one) 
day Stimulation/frac Services 
OCDR for not meeting technical 
parameters for the job. This shall be 
Company’s only remedy and the 
Contractor's sole liability for falling 
short of such agreed job 
parameters. 

agreed to be pumped as per job design 
due to reasons solely attributable to 
contractor, Company will deduct not 
pay an amount equal to 01 (one) day 
Stimulation/frac Services OCDR for 
not meeting technical parameters for 
the job. This shall be Company’s only 
remedy and the Contractor's sole 
liability for falling short of such agreed 
job parameters. 

147.  SECTION-III  SCC 

Page 135 

7.2 

iii) is not operating or not available 
as per its intended operations due 
to which the operation quality is 
compromised. 

7.2 

iii) is not operating or not available as 
per its intended operations due to 
which the operation quality is 
compromised. 

Tender Conditions Prevail 

148.  SECTION-III  SCC 

Page 135 

7.3 A pro-rata penalty @ 25% of 
OCDR Charge of the respective 
services of shut down shall be 
imposed & deducted from monthly 
invoices of the contractor in case of 
non-availability of the services, 
manpower, tools, equipment 
resulting into shut down of Well 
operations and/or rig and or other 
services. This deduction shall be in 
addition to the zero rate for the 
duration of that particular service 
for which the rig has faced shut 
down of the operations. 

Bidder requests exception to be in line 
with previous query. 

Tender Conditions Prevail 
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149.  SECTION-III  SCC 

Page 136 

9.1.1 Contractor shall ensure that 
its personnel will be competent as 
required under the service to be 
provided. However, the Contractor 
shall provide details of experience, 
qualification and other relevant 
data of the personnel to be 
deployed for scrutiny and clearance 
by the Company before the actual 
deployment, i.e., within the 
mobilization period. The Contractor 
shall not deploy its personnel 
unless cleared by the Company. 
The contractor shall not replace the 
key personnel initially mobilised 
during the contract period except in 
the case of leave, illness, and 
resignation. 

9.1.1 Contractor shall ensure that its 
personnel will be competent as 
required under the service to be 
provided. However, the Contractor 
shall provide details of experience, 
qualification and other relevant data 
of the personnel to be deployed for 
scrutiny and clearance by the 
Company before the actual 
deployment, i.e., within the 
mobilization period. The Contractor 
shall not deploy its personnel unless 
cleared by the Company. The 
contractor shall not replace the key 
personnel initially mobilised during 
the contract period except in the case 
of leave, illness, and resignation. 

Tender Conditions Prevail 

150.  SECTION-III  SCC 

Page 138 

9.1.13 The quoted day rate of 
national and expatriate service 
personnel shall be all inclusive of 
their mobilization, local travel, 
boarding, lodging, and 
demobilization, including any 
remobilization. The Company shall 
provide transportation from 
Company designated Heli-base to 
the Drilling Unit /OSV, the Company 
will also provide accommodation 
and food while the personnel is on 
the Drilling Unit/OSV. Any day rates 

9.1.13 The quoted day rate of national 
and expatriate service personnel shall 
be all inclusive of their mobilization, 
local travel, boarding, lodging, and 
demobilization, including any 
remobilization. The Company shall 
provide transportation from Company 
designated Heli-base to the Drilling 
Unit /OSV, the Company will also 
provide accommodation and food 
while the personnel is on the Drilling 
Unit/OSV. Any day rates for personnel 
will be paid only when on the drilling 

Tender Conditions Prevail 
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for personnel will be paid only when 
on the drilling unit/OSV. If any 
person/personnel are 
mobilized/remobilized to the 
Company’s Shore Base or offloaded 
from the Drilling Unit / Vessel by the 
Company due to any other reason or 
contingencies at the Company’s 
request, the Company shall pay 
only the quoted day rate which will 
be inclusive of local travel, 
boarding, lodging, etc. 

unit/OSV. If any person/personnel are 
mobilized/remobilized to the 
Company’s Shore Base or offloaded 
from the Drilling Unit / Vessel by the 
Company due to any other reason or 
contingencies at the Company’s 
request, the Company shall pay only 
the quoted day rate which will be 
inclusive of local travel, boarding, 
lodging, etc. 

151.  SECTION-III  SCC 

Page 138 

9.1.14 Data Integration: Contractor 
must have the facility to transmit 
their data with Rig’s communication 
system for Real-Time transmission. 

9.1.14 Data Integration: Contractor 
must have the facility to transmit their 
data with Rig’s communication 
system for Real-Time transmission. 

 

Bidder is unaware of rig’s 
communication system and cannot 
assume accountability for the same. 

Tender Conditions Prevail 

152.  SECTION-III  SCC 

Page 141 

13.3 To approve the choice of sub-
contractors for any essential third-
party contract, concerning 
materials, equipment, personnel 
and services to be rendered by 
Contractor. Sub-contract may be 
entered into by Contractor only 
after Company's approval. 

13.3 To approve the choice of sub-
contractors for any essential third-
party contract, concerning materials, 
equipment, personnel and services to 
be rendered by Contractor. Sub-
contract may be entered into by 
Contractor only after Company's 
approval. 

Tender Conditions Prevail 
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153.  SECTION-III  SCC 

Page 147 

26.0 DEFICIENCIES: 
CONTRACTOR's all equipment shall 
be always maintained by 
CONTRACTOR in sound and 
efficient operating condition. 
Should the performance of 
CONTRACTOR's equipment and 
services becomes unsatisfactory or 
performance of work hereunder be 
reduced because of defective 
CONTRACTOR's furnished 
equipment or by reason of 
CONTRACTOR's incompetence or 
negligence, OIL shall give 
CONTRACTOR written notice 
specifying the causes of its 
dissatisfaction to correct the 
specified deficiency within 10 days 
failing which OIL shall have the right 
to terminate this Contract by giving 
thirty (30) days advance written 
notice to the CONTRACTOR, unless 
the specified deficiency is 
corrected within such ten (10) days 
period. In this event no 
demobilization fees will be payable 
by the Company notwithstanding 
the provision contained in the 
Contract. OIL shall recover the 
mobilization charges, if any, paid as 
defined in “Section-IV: Schedule of 
Rate” in case the deficiency occurs 

26.0 DEFICIENCIES: CONTRACTOR's 
all equipment shall be always 
maintained by CONTRACTOR in 
sound and efficient operating 
condition. Should the performance of 
CONTRACTOR's equipment and 
services becomes unsatisfactory or 
performance of work hereunder be 
reduced because of defective 
CONTRACTOR's furnished equipment 
or by reason of CONTRACTOR's 
incompetence or negligence, OIL 
shall give CONTRACTOR written 
notice specifying the causes of its 
dissatisfaction to correct the 
specified deficiency within 10 days 
failing which OIL shall have the right to 
terminate this Contract by giving thirty 
(30) days advance written notice to the 
CONTRACTOR, unless the specified 
deficiency is corrected within such ten 
(10) days period. In this event no 
demobilization fees will be payable by 
the Company notwithstanding the 
provision contained in the Contract. 
OIL shall recover the mobilization 
charges, if any, paid as defined in 
“Section-IV: Schedule of Rate” in case 
the deficiency occurs during 
pendency of the Contract, on pro-rata 
basis for the period of performance, in 
addition to invoking of performance 

Tender Conditions Prevail 
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during pendency of the Contract, on 
pro-rata basis for the period of 
performance, in addition to invoking 
of performance bond due to failure 
of the CONTRACTOR in not 
executing the Contract faithfully. 

bond due to failure of the 
CONTRACTOR in not executing the 
Contract faithfully. 

154.  SECTION-III  SCC 

Page 150 

31.1 In the event any of the 
Contractor’s OR Company OR 
Company’s other Contractors Tools 
/ Equipment is lost / stuck in the well 
or at site, then the Company shall, 
at its expense, attempt to recover or 
retrieve the same. All necessary 
fishing tools and services, as laid 
down in the Contract or available 
with the Drilling Unit, shall be 
provided by the Contractor as and 
when the Company decides to fish 
for any of the Contractor’s OR 
Company OR Company’s other 
Contractors Tools / Equipment. The 
Company shall have full 
responsibility and liability for such 
Operations and the Contractor shall 
render support in an advisory 
capacity at all times in connection 
with such fishing operations. 

31.1 In the event any of the 
Contractor’s OR Company OR 
Company’s other Contractors Tools / 
Equipment is lost / stuck in the well or 
at site, then the Company shall, at its 
expense, attempt to recover or 
retrieve the same. All necessary 
fishing tools and services, as laid 
down in the Contract or available with 
the Drilling Unit, shall be provided by 
the Contractor (only If such fishing 
activity occurs due to Contractors’ 
gross negligence,) as and when the 
Company decides to fish for any of the 
Contractor’s OR Company OR 
Company’s other Contractors Tools / 
Equipment. The Company shall have 
full responsibility and liability for such 
Operations and the Contractor shall 
render support in an advisory capacity 
at all times in connection with such 
fishing operations. 

Clause is self explanatory. 

155.  SECTION-III  SCC 

Page 151 

34.0 PERMITS, CLEARANCES AND 
LICENSE  

Bidder wants to clarify that all permits, 
clearance and licenses relevant to 

 
Clause is self explanatory. 
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Contractor agrees that it shall 
secure permits, clearances and 
licenses for operations of the 
Hydraulic Fracturing services in 
Indian waters, if required and 
Contractor shall pay any expenses 
in this regard. Contractor shall take 
required License(s) from the 
appropriate regulatory agencies of 
Govt. of India at Contractor’s cost. 
However, the Company shall assist 
the Contractor in obtaining the 
requisite permit, clearances and 
licenses. 

conversion of company provided 
vessel shall be under company’s 
scope at the cost of company. 

156.  SECTION-III  SCC 

Page 151 

36.0 HAZARDOUS WASTE: The 
Contractor shall be liable for the 
storage, handling, transportation 
(on land), manifest and disposal 
through authorised agency of any 
spent or used chemicals or other 
hazardous waste generated at its 
storing facilities in Kakinada. 

Bidder requests Company to confirm 
that well fluids or spent acid flowed 
back from well shall be disposed off 
by the Company. 

Please refer amended SoW & SCC. 

Neutralisation of flow back fluid is in 
bidder’s scope. 
 

157.  SECTION-III  SCC 

Page 152 

38.0 CUSTOMS DUTY : Similarly, 
the items other than those 
appearing in List-33 of the said 
gazette notification, if to be 
imported by the Contractor for the 
purpose of execution of contract 
against this tender, the same shall 
be considered as duty payable on 

Bidder requests custom duty for items 
other than those listed under List-33 
to be under company scope as SoW of 
bidder is subject to changes in vessel 
provided by OIL 

 
Clause is self explanatory. 
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merit basis and the applicable 
customs duty thereof is deemed to 
be included by the contractor in 
their respective bid value. OIL will 
not issue any Undertaking / 
Certificate towards customs duty 
concession / exemption for those 
items (not included in List-33 of 
Notification) and the duty payable 
on merit shall be borne by the 
Contractor. 

158.  SECTION-III  SCC 

Page 156 

44.0 REAL TIME DATA 
TRANSMISSION: 

SRT, MF, Data Frac & Main Frac data 
to be transmitted in Real-Time from 
Drilling Unit/OSV to Operator’s 
onshore base, via latest version of 
industry standard WITS / WITSML 
data exchange format using 
contractor provided VSAT at Drilling 
Unit. 

44.0 REAL TIME DATA 
TRANSMISSION: 

SRT, MF, Data Frac & Main Frac data to 
be transmitted in Real-Time from 
Drilling Unit/OSV to Operator’s 
onshore base, via latest version of 
industry standard WITS / WITSML data 
exchange format using COPMANY 
contractor provided VSAT at Drilling 
Unit. 

 

Bidder requests company to provide 
internet facilities at OSV/rig 

Please refer amended SoW & SCC. 
 

159.  SECTION-III  SCC 

Page 157 

46.0 Risk Purchase: 

In the event, CONTRACTOR’s failure 
to provide the services as per the 
Contractual scope, terms and 
conditions, COMPANY (OIL) 

46.0 Risk Purchase: 

In the event, CONTRACTOR’s failure 
to provide the services as per the 
Contractual scope, terms and 
conditions, COMPANY (OIL) reserves 

Tender Conditions Prevail 
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reserves the right to hire the 
services from any other source at 
the CONTRACTOR’s risk & cost and 
the difference in cost shall be borne 
by the CONTRACTOR. Further, OIL 
shall retain the right of forfeiture of 
Performance Bank Guarantee and 
any other action as deemed fit. 

the right to hire the services from any 
other source at the CONTRACTOR’s 
risk & cost and the difference in cost 
shall be borne by the CONTRACTOR. 
Further, OIL shall retain the right of 
forfeiture of Performance Bank 
Guarantee and any other action as 
deemed fit. 

160.  PART-IV 

SCHEDULE OF 
RATES 

Page 176 

(vii)Each down hole tool/equipment 
as well as consumable items 
should have minimum number of 
back-ups to continue the operation 
in case of malfunctioning of 
tool/equipment and consumable 
items found to be defective or 
damaged during handling at 
surface. 

(vii)Each down hole tool/equipment 
as well as consumable items should 
have minimum number of back-ups , 
if applicable, to continue the 
operation in case of malfunctioning of 
tool/equipment and consumable 
items found to be defective or 
damaged during handling at surface. 

Clause is self explanatory. 

161.  PART-IV 

SCHEDULE OF 
RATES 

Page 178 

2.2 Charges for sea fastening of 
stimulation/frac equipment on 
vessel / Rig: 

Company shall provide Vessel and 
Drilling Rig, as applicable, for 
seafastening of the stimulation / 
frac equipment. This charge shall be 
payable as Lump sum after 
completion of spotting & sea-
fastening works for the contractor’s 
equipment in OIL’s provided vessel 
/ Rig within the stipulated timeline 
as mentioned in the SOW/TOR of 

2.2 Charges for sea fastening of 
stimulation/frac equipment on 
vessel / Rig: 

Company shall provide Vessel and 
Drilling Rig, as applicable, for 
seafastening of the stimulation / frac 
equipment. This charge shall be 
payable as Lump sum after 
completion of spotting & sea-
fastening works for the contractor’s 
equipment in OIL’s provided vessel / 
Rig within the stipulated timeline as 
mentioned in the SOW/TOR of the 

Tender Conditions Prevail 
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the contract. Except the charges for 
sea-fastening of stimulation/frac 
equipment, no other charges shall 
be payable during the period of 
fixing works. 

contract. Except the charges for sea-
fastening of stimulation/frac 
equipment, no other charges shall be 
payable during the period of fixing 
works. 

162.  PART-IV 

SCHEDULE OF 
RATES 

Page 178 

(ii) ISDR charges of stimulation/frac 
equipment placed on Rig will 
continue till offloaded at the 
Company’s Shore base at Kakinada 
after issuance of Demobilization 
notice. For equipment placed on 
Vessel, the ISDR charges will 
continue till arrival of vessel at 
Company’s Shore base for 
dismantling of sea-fastened 
equipment after issuance of 
Demobilization notice 

(ii) ISDR charges of stimulation/frac 
equipment placed on Rig/Vessel will 
continue till offloaded at the 
Company’s Shore base at Kakinada 
after issuance of Demobilization 
notice. For equipment placed on 
Vessel, the ISDR charges will continue 
till arrival of vessel at Company’s 
Shore base for dismantling of sea-
fastened equipment after issuance of 
Demobilization notice 

Tender Conditions Prevail 

163.  PART-IV 

SCHEDULE OF 
RATES 

Page 178 

(iv) From the date of OIL’s hand-over 
of vessel for spotting & sea-
fastening of HF equipment till 
completion of sea-fastening jobs, 
no ISDR charges shall be paid for 
the HF equipment. Similarly, ISDR 
charges shall cease to exist from 
the date of arrival of the vessel at 
OIL’s shore-base for dismantling of 
the sea-fastened HF equipment 
after issuance of demobilization 
notice. 

(iv) From the date of OIL’s hand-over 
of vessel for spotting & sea-fastening 
of HF equipment till completion of 
sea-fastening jobs, no ISDR charges 
shall be paid for the HF equipment. 
Similarly, ISDR charges shall cease to 
exist from the date of arrival of the 
vessel at OIL’s shore-base for 
dismantling of the sea-fastened HF 
equipment after issuance of 
demobilization notice. 

Tender Conditions Prevail 
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164.  PART-IV 

SCHEDULE OF 
RATES 

Page 179 

(iii) If the Bidder’s tool/equipment 
fails to perform, for any reason in 
the duration of operation, then zero 
rate shall become payable for the 
entire unit of the service until the 
equipment/tool is put back into 
operating condition or evidence by 
demonstration of operation in 
actual tests or use to the 
satisfaction of Company. If the 
equipment couldn’t be brought into 
operation within 2 hours, then Break 
Down clause under Section-III; SCC 
Clause No: 7.2 will be applicable. 

(iii) If the Bidder’s tool/equipment fails 
to perform, for any reason in the 
duration of operation, then zero rate 
shall become payable for the entire 
unit of the service until the 
equipment/tool is put back into 
operating condition or evidence by 
demonstration of operation in actual 
tests or use to the satisfaction of 
Company. If the equipment couldn’t 
be brought into operation within 2 6 
hours, then Break Down clause under 
Section-III; SCC Clause No: 7.2 will be 
applicable. 

Tender Conditions Prevail 

165.  PART-IV 

SCHEDULE OF 
RATES 

Page 178 

2.14Zero rates, Force Majeure 
Rates and Penalty 

In an event wherein contractor fails 
to execute the hydro-fracturing 
operation or CT operations due to 
any reason attributable to the 
contractor, Zero rates shall be 
applicable for delay for those 
period. In addition to the Zero rates, 
Breakdown period x Pro rata rate per 
hour of equivalent ISDR of all 
equipment related to that particular 
operation and charges of mobilized 
personnel shall be 
recovered/deducted. 

2.14Zero rates, Force Majeure Rates 
and Penalty 

In an event wherein contractor fails to 
execute the hydro-fracturing 
operation or CT operations due to any 
reason attributable to the contractor, 
Zero rates shall be applicable for 
delay for those period. In addition to 
the Zero rates, Breakdown period x Pro 
rata rate per hour of equivalent ISDR of 
all equipment related to that 
particular operation and charges of 
mobilized personnel shall be 
recovered/deducted. 

Tender Conditions Prevail 
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