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INVITATION FOR BID (IFB) 

 
1. INTRODUCTION : 

 
Arunachal Gas Private Limited (AGPL), a joint venture company of Oil India Limited (OIL) 
and Bharat Petroleum Corporation Limited (BPCL), has been granted authorization by the 
Petroleum & Natural Gas Regulatory Board (PNGRB) under the Authorization of Entities to Lay, 
Build, Operate or Expand City or Local Natural Gas Distribution Networks regulations in the 12th 
round of CGD bidding. The authorization is for laying, building, operating, or expanding the City 
Gas Distribution (CGD) network in the authorized areas of Arunachal Pradesh State. 
 
AGPL intends to appoint an Engineering, Procurement & Construction Management Consultant 
(EPCM Consultant) for design, detailed engineering, and project management services for the 
development and implementation of the City Gas Distribution network and CNG stations in the 
authorized areas of Arunachal Pradesh State. 
 

2. SALIENT FEATURES : 
 
Arunachal Gas Private Limited (AGPL) invites Local Competitive Bids (LCB) from competent 
and experienced Contractor through OIL’s e-procurement site 
“https://etender.srm.oilindia.in/irj/portal” for IFB No. AGPL001P27 for “IMPLEMENTATION OF 
CGD PROJECT IN GA-12.01, ARUNANCHAL PRADESH GEOGRAPHICAL AREA”. 
 
One complete set of Bid Document covering AGPL's IFB for hiring of above services is uploaded 
in OIL’s e-procurement portal. You are invited to submit your most competitive bid on or before 
the  scheduled bid closing date and time through OIL’s e-procurement  portal. For your ready 
reference, few salient points of the IFB (covered in detail in  the Bid Document) are 
highlighted below:   
 

Engagement of Engineering, Procurement & Construction Management Consultant 
(EPCM) for implementation of CGD Project in the GA-12.01 Arunachal Pradesh State. 

i.  IFB No./Tender No. : AGPL001P27 

ii.  
Type of Bid 

: Open Indigenous E-Tender, Single-Stage Two 
Bid System 

iii.  
Bid Closing Date & Time 

: 
As mentioned in Online E-tender portal 

iv.  
Technical Bid Opening Date & 
Time 

: 
As mentioned in Online E-tender portal 

v.  
Price Bid Opening Date & Time 

: Will be intimated to the eligible/qualified bidders 
nearer the time. 

vi.  
Bid Submission Mode 

: Bid to be uploaded on-line on OIL’s E-
Procurement portal 

vii.  Bid Opening Place : 
Office of GM-C&P  
Arunachal Gas Pvt Ltd. 
OIL HQ, NARENGI, Guwahati, Assam, 781171 
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viii.  Bid Validity : 

Minimum One Hundred and Twenty (120) 
Days from Bid Closing Date. 
Note: In exceptional circumstances, AGPL may 
solicit the Bidder's consent to an extension of the 
period of validity. The request and the response 
thereto shall be made in writing (or by Fax). A 
Bidder may refuse the request. A Bidder granting 
the request will neither be required nor permitted 
to modify their bid. 

ix.  Mobilization Period 
: Thirty (30) days from date of issuance 

of LOA. 

x.  
Bid Security/EMD 
Amount 

: 

₹ 20,00,000       
    
  Refer Clause No. 9.0 of Instruction to Bidder (ITB) 

xi.  
Bid Security/EMD 
Validity 

: As mentioned in Online E-tender portal i.e 
30.06.2027 

xii.  
Original Bid Security to 
be submitted to 

: 

Office of GM-C&P  
Arunachal Gas Pvt Ltd. 
OIL PHQ, NARENGI Guwahati,  
Assam, 781171 

xiii.       
Amount of Performance 
Security     

:    5 % of Total Contract value. 

Refer Clause No. 22.0 of Instruction to Bidder 
(ITB) 

xiv.  
Validity of Performance 
Security 

: 3(three) months beyond Contractual Defect 
Liability Period. 

xv.  Location of job  Within Geographical area of Arunachal Pradesh 

xvi.  Duration of the Contract 

: “The completion schedule for the consultancy 
work, as detailed in the SOR, shall be 36 (Thirty 
Six) months from the date of issuance of the 
LOI/LOA excluding mobilization period. 

xvii.  

Quantum of Liquidated 
Damage for Default in Timely 
Mobilization/ Completion and 
Penalty and Recoveries 

: 
Refer relevant clause under General 
Conditions of Contract (GCC) and Special 
Conditions of Contract (SCC) 

xviii.  Bids to be addressed to 

: 

Office of GM-C&P  
OIL PHQ, NARENGI Guwahati,  
Assam, 7811171 
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xix.  Pre-Bid conference 

: 03.11.2026 (Tuesday) 
 
Office of GM-C&P  
Arunachal Gas Pvt Ltd. 
OIL PHQ, Narengi   
Guwahati, Assam, 781026 
 

xx.  
Last Date and time of receipt of 
Queries prior to Pre-Bid 
conference 

: 26.10.2026 (Monday), before 5.00 pm. 
 
Note: AGPL will not be liable to respond to any 
queries received after the last date. 
(Will be decided at the time of publication of 
tender) 

xxi.  Site Visit 

 
Bidder at his own interest may carry out site visit 
to access the site condition. 
Site address: RT Terminal, Itanagar, Arunachal 
Pradesh and Namsai, Arunachal Pradesh along 
with 12 other Charge Area. 

 
All costs pertaining to Site Visit by bidder shall 
be to prospective bidders’ account. 

xxii.  
Whether tendered item is 
splitable 

: 
No 

xxiii.  Mobilization Time 
: 

30 Days 

xxiv.  MSE Purchase Preference 
: 

Not Applicable 

xxv.  PPP-MII Purchase Preference 
: 

Not Applicable 

xxvi.  Extension of Bid Closing Date 

: The Company expects the bidders to adhere to 
the Bid submission end date timeline. Bidders are 
requested to refrain from seeking extension of 
“Bid Closing date” and such request for Bid 
Closing Date extension shall not be entertained by 
the Company. However, AGPL at its discretion 
may extend the Bid Closing Date due to 
unforeseen circumstances. 

xxvii.  
Use of Digital Signature 
Certificates (DSCs) in OIL's e-
Tender Portal 

 In view of the ongoing transition to FIPS 140-3 
compliant Digital Signature Certificates (DSCs), 
bidders may experience digital signing issues with 
certain newly issued DSCs while submitting bids 
through OIL’s e-Tender Portal. Bidders are 
therefore advised to use valid DSCs 
issued/downloaded prior to 21.09.2026, wherever 
available and valid, and to complete bid 
submission well before the bid closing date. 
Further updates in this regard, including 
availability of a permanent solution, shall be 
notified through appropriate means. 
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3. GUIDELINES FOR PARTICIPATING IN OIL’S E-PROCUREMENT:  
 

3.1 Bids are to be submitted online through OIL’s E-Procurement Portal with digital signature. 
To participate in OIL’s E-Procurement tender, bidders should have a legally valid digital 
certificate of Class 3 with Organizations Name and Encryption Certificate as per Indian IT 
Act from the licensed Certifying Authorities operating under the Root Certifying Authority of 
India (RCAI), Controller of Certifying Authorities (CCA) of India (http://www.cca.gov.in). 
Digital Signature Certificates having “Organization Name” field other than Bidder’s Name 
are not acceptable. However, aforesaid Digital Signature Certificates having Bidder’s Name 
in the “Organization Name” field are acceptable. 
In case of sole proprietorship firms, Digital Signature Certificates issued in the name of the 
proprietor is also acceptable provided the bid is submitted in the capacity of a proprietorship 
firm.  
Encryption certificate is mandatorily required for submission of bid. In case bidder creates 
response with one certificate (using encryption key) and then the bidder changes his Digital 
Signature Certificate, then the old certificate (used for encryption) is required in order to 
decrypt his encrypted response for getting the edit mode of the response. Once decryption 
is done, bidder may use new DSC certificate for uploading and submission of their offer. It 
is the sole responsibility of the bidder to keep their DSC certificate properly. In case of loss 
of the certificate, OIL INDIA LTD. is not responsible.  
The authenticity of above digital signature shall be verified through authorized CA after bid 
opening and in case the digital signature used for signing is not of “Class 3 with 
Organizations Name and Encryption Certificate”, the bid will be rejected.  
Bidder is responsible for ensuring the validity of digital signature and its proper usage by 
their employee.  
The bid including all uploaded documents shall be digitally signed by duly authorized 
representative of the Bidder/Bidding company to bind the Bidder/Bidding company to the 
contract.  

3.2 For participation, applicants already having User ID & Password for OIL’s E-Procurement 
Portal need to register against the IFB. New vendors/existing vendors not having User ID 
& Password for OIL’s E-Procurement Portal shall obtain User ID & password through online 
vendor registration system in E-Portal. 

3.3 Bidders without having E-Tender Login ID and password should complete their online 
registration at least 07 (Seven) days prior to the scheduled Bid Closing Date and time of 
the tender. For online registration, bidder may visit OIL’s E-Tender site 
https://etender.srm.oilindia.in/irj/portal.  

3.4 Necessary Login ID & Password will be issued by OIL only after submitting the complete 
online registration by the Bidder. In the event of late registration/incomplete registration by 
Bidder, OIL INDIA LIMITED shall not be responsible for late allotment of User ID & 
Password and request for bid closing date extension on that plea shall not be entertained 
by Company.  

3.5 Parties, who do not have a User ID, can click on Guest login button in the E-portal to view 
and download the tender. The detailed guidelines are available in OIL’s e-Procurement site 
(Help Documentation). For any clarification in this regard, bidders may contact e-Tender 
Support Cell at Duliajan at erp_mm@oilindia.in, Ph.: 0374- 2807178/4903.  

3.6 The link to OIL’s E-Procurement Portal has been provided through OIL’s web site (www.oil-
india.com).  

3.7 Bid should be submitted online in OIL’s e-Procurement site on or before 11.00 AM (IST) 
(Server Time) of the bid closing date as mentioned in the e-Procurement portal and will be 
opened on the same day at 2.00 PM (IST) (Server Time) at the office of the  CEO- AGPL 
in presence of the authorized representatives of the bidders.  
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3.8 The price shall be quoted as specified in the “PRICE BID FORMAT” attached under “Notes 
and Attachments” tab. Bidder should note that no pricing information is furnished in the 
"Technical Attachment" (Un-priced Techno-Commercial Bid), otherwise the bid will be 
rejected.  

3.9 (a) No Bidder can withdraw his bid within the validity or extended validity of the bid. 
Withdrawal of any bid within validity period will lead to debarment from participation in future 
tenders, at the sole discretion of the company.  
(b) Once a withdrawal letter is received from any bidder, the offer will be treated as 
withdrawn and no further claim/correspondence will be entertained in this regard.  

3-10 Conditional bids are liable to be rejected at the discretion of the Company.  
3.11 The bidders are required to furnish the composition and status of ownership of the firm in 

whose name bid documents have been purchased/issued along with one or more of the 
following documentary evidences (which are applicable to the bidder) in support of the same 
and scanned copies of the same should be uploaded along with the Un-priced Techno-
Commercial Bid documents.  

 
(a) In case of Sole Proprietorship Firm, Copies of Telephone/Electricity/Mobile Bill, 

PAN card, latest Income Tax Return form indicating therein the name, business 
and residential address, E-mail and telephone numbers of the owner and GSTIN 
number.  

(b) In case of HUF, Copies of Telephone/Electricity/Mobile Bill, PAN card, latest 
Income Tax Return form, Family Arrangement indicating therein the name, 
residential address, E-mail and telephone numbers of the owners in general and 
Karta in particular and GSTIN number.  

(c) In case of Partnership Firm, Copies of Telephone/Electricity/Mobile Bill, PAN 
card, latest Income Tax Return form indicating therein the name, residential 
address, Email and telephone numbers of all the partners (including the 
Managing Partner), registered partnership agreement/deed and GSTIN number.  

(d) In case of Co-Operative Societies, Copies of Telephone/Electricity/Mobile Bill, 
PAN card, latest Income Tax Return form indicating therein the name, 
residential address, E-mail and telephone numbers of all the Directors or 
persons who are at the helm of affairs, registration certificate from Registrar of 
Co-Operative Societies and GSTIN number.  

(e) In case of Societies registered under the Societies Registration Act, Copies of 
Telephone/Electricity/Mobile Bill, PAN card, latest Income Tax Return form 
indicating therein the name, residential address, E-mail and telephone numbers 
of all the Directors or persons who are at the helm of affairs, registration 
certificate from the Registrar of the state and GSTIN number.  

(f) In case of Joint Stock Companies registered under the Indian Companies Act, 
Copies of Telephone/Electricity/Mobile Bill, PAN card, latest Income Tax Return 
form indicating therein the name, residential address, E-mail and telephone 
numbers of all the Directors or persons who are at the helm of affairs, Certificate 
of Incorporation from the Registrar of Companies, Memorandum and Articles 
and GSTIN number.  

(g) In case of Trusts registered under the Indian Trust Act, Copies of Telephone/ 
Electricity/Mobile Bill, PAN card, latest Income Tax Return form indicating 
therein the name, residential address, E-mail and telephone numbers of all the 
Trustee or persons who are at the helm of affairs, registration certificate from 
the Registrar of the state, Trust Deed and GSTIN number.  

 
3.12 SCREEN SHOTS: 
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On “EDIT” Mode, bidders are advised to upload “Technical Bid” and “Priced Bid” in the 
respective places as indicated above. 
 
Note:  

*  The “Technical Bid” shall contain all techno-commercial details except the prices. 
  
**  The “Priced bid” must contain the price schedule and the bidder’s commercial terms and 

conditions, if any. For uploading Priced Bid, first click on ‘Add Attachment’, a browser window 
will open, select the file from the PC and name the file under Description, Assigned to General 
Data and click on OK to digitally sign and upload the File. Please click on ‘Save’ Button of 
the Response to Save the uploaded files.  

 
3.13 MAINTENANCE OF TOTAL BID VALUE IN THE RESPONSE:  

For convenience of the Bidders and to improve transparency, the rates/costs quoted by 
bidders against the E-tender shall be available for online viewing after price bid opening to 
those bidders whose price bids have been opened in the system. For tenders where Detailed 
Price Information under RFx Information Tab is “No price”, the Price Bid is invited through 
attachment form under “Notes & Attachment”. As per the existing process, Bidders must 
upload their pricing as per the “Price Bidding Format” under “Notes & Attachment”. 
Additionally, the bidders must fill up the online field “Total Bid Value” under Tab Page “RFx 
Information” with the Total Cost (Including the GST component) as per the amount of the 
Price Bid in attachment form.  
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The “Total Bid Value” as entered by the Bidder in the on-line response shall be displayed in 
the e-tender portal amongst the Techno-Commercially qualified bidders and Company will 
not take any responsibility whatsoever towards incorrect information furnished by the bidders 
in the “Total Bid Value” field. 
 
It is to be noted that Amount mentioned in the “Total Bid Value” field will not be considered 
for bid evaluation and evaluation will be purely based on the “Price bidding Format”.  

 
 
4.  SCOPE OF WORK (in BRIEF) (Details given in Section VII): 

The scope of work to be executed under this tender shall include but not limited to the following 
works which is only indicative but not exhaustive. The Contractor shall carry out and complete 
all related works so as to make the scheme complete in all respect of technical requirements 
and to deliver the desired output/performance. 
 
SCOPE OF SERVICES:  
To assist in developing the CGD’s network in Geographical Areas, GA12.01 in the state of 
Arunachal Pradesh spanning over 12 Districts.  
 
EPCM’s Scope of Services shall include but not limited to the following –  
 
(i) Basic Engineering and Design Basis as per latest guidelines of PNGRB  
(ii) Design & Detail Engineering for facilities as per MWP Target.  
(iii) Planning & scheduling for development of the project.  
(iv) Provide technical assistance to AGPL for obtaining various statutory permissions from 

statutory authorities like Forest authorities, Polution Control Board, Railways, Irrigation, 
National/ State highways, CCOE (Chief Controller of Explosives) etc.  

(v) Preparation of Material Take-offs (MTO), Material Requisition (MR), Service Requisition 
(SR) etc.  

(vi) Preparation of cost estimate for all tenders.  
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(vii) Preparation of tender documents, invite bids, expediting submission of offers evaluation 
of un-priced and price bids, PBO recommendation, recommendation for award of job as 
per AGPL C&P procedure, assistance during negotiations.  

(viii) Expediting CPBG, Contract agreement, Indemnity bond etc.  
(ix) Preparation of letter of intent, work orders / purchase orders, contract documents/ 

agreements.  
(x) Amendment in PO/WO, returning of EMD of unsuccessful bidders.  
(xi) Review and approval of design/drawings/documents submitted by vendors/ contractors/ 

suppliers.  
(xii) Quality Assurance and Quality control of the work being executed.  
(xiii) Inspection / Expediting of equipment / Materials being manufactured by vendors 

including contractors supplied items.  
(xiv) Management of Stores and Stores Accounting in AGPL.  
(xv) Mapping of all work orders/purchase orders and processing of the vendors’ bill including 

verification and certification by EPCM and submitting and BWS preparation in system 
and making reconciliation statement with each RA bill  

(xvi) Review and approval of ‘As Built Documents/Drawings.  
(xvii) Construction Management & Supervision works at site/s..  
(xviii) Supervision during Commissioning.  
(xix) Project Cost Control, Management & Monitoring.  
(xx) Carrying out the technical & coordination works for lodging of insurance claims and 

realization of these claims from the insurance agencies. However, implementation of 
insurance policies and payment of its premium would be in scope of either 
Vendor/Contractor or AGPL.  

(xxi) Providing liability in-respect of work executed on quarterly basis duly signed by EPCM.  
(xxii) Preparing of replies of statutory auditors / Govt auditors and other statutory auditor in 

respect of work being executed by EPCM under this contract  
(xxiii) Recommendation for Project closeout including reconciliation of materials and time 

extension etc.  
(xxiv) Quarterly closure of contract, health monitoring of contract.  
 
The infrastructure facility planned for 08 years, as per the Minimum work program as authorised 
by PNGRB for laying, building, operating or expanding CGD network in the authorised area of 
Arunachal Pradesh state under the Petroleum and Natural Gas Regulatory Board Regulations 
2008 for the GAs is as below: - 
 
Sr No.  Facility Description  Total  

1  Numbers of CNG stations (Online and Daughter Booster 
Stations)  

26  

2  Numbers of Domestic Piped Natural Gas Connections. 19000 
3  Inch-KM of Steel pipeline network   150 

 
Note: All payments as per actual executions at the field. 
 

GENERAL SCOPE  
 

(i) Review of the existing DFR inputs / Business Plan including technical & commercial aspects 
like technology, line sizing, pipeline configuration, costing and estimation etc.  

(ii) Basic Engineering & Hydraulics.  
(iii) Preparation of drawings, Material Requisitions and Project Document Index.  
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(iv) Carry out necessary calculations and conduct appropriate design procedures and analysis, 
as required, to optimize the sizing and selection of the equipment and specification of 
materials.  

(v) HAZOP Study for the System.  
(vi) Identify the interface points/battery limits and incorporate them on relevant drawings and 

documents.  
(vii) Provide technical assistance with statutory authorities like Forest authorities, Pollution 

Control Board, Railways, Irrigation, National/ State highways, PESO /CCOE (Chief Controller 
of Explosives) for obtaining various statutory permissions etc.  

(viii) Preparation of Material Take-offs (MTO), Material Requisition (MR), Service Requisition 
(SR).  

(ix) Preparation of Cost Estimate for all tenders and providing analysis of estimation (if required 
for percentage tendering etc.).  

(x) Preparation of tender documents, specification of tenders, invite bids, evaluation of un-priced 
and price bids, recommendation for award of job as per AGPL C&P procedure, assistance 
during negotiations.  

(xi) Preparation of Letter of Intent, Work Orders / Purchase Orders, Contract Documents / 
Agreements, Purchase / service Requisition (PR)/ SR etc. for submission to AGPL which to 
be issued to the vendors.  

(xii) Entry in AGPL System for all Purchase Orders / Work orders. Entry of all the bills in system 
issuance of bill receipt to vendor and processing of bills duly signed by EPCM.  

(xiii) Review and approval of design / drawings / documents submitted by vendors / contractors/ 
suppliers.  

(xiv) Quality Assurance and Quality Control.  
(xv) Review and approval of ‘As Built Documents /Drawings  
(xvi) Project execution at site including Supervision, Quality assurance, certification of 

measurements and contractor’s bills.  
(xvii) Carrying out the technical & coordination works for lodging of insurance claims and 

realization of these claims from the insurance agencies. However, implementation of 
insurance policies and payment of its premium would be in scope of either Vendor/Contractor 
or AGPL.  

(xviii) Supervision of receipt of materials, issuance of materials to contractors, maintaining the 
records in SAP, etc., under Stores Management.  

(xix) Recommendation for closure of contract including reconciliation of Free issue materials, 
bought out items, time extension, Final bill and Documentation  

(xx) Performance of Vendors/ Contractors  
a. Carry out the performance evaluation of vendors/contractors.  
b. Along with the order/contract closing statements, the consultant shall provide 

performance evaluation report of all the vendors/ contractors who have participated in 
the bidding process. The format for the same shall be provided to the bidder who will be 
appointed as the EPCM.  

(xxi) Revalidation of existing Detailed Feasibility Report (DFR) / Bid Advisory 
(xxii) Design & Detailed Engineering including Network sizing and Hydraulics. 
(xxiii) Planning, Scheduling & Reporting of Project Management. 
(xxiv) Preparation of Construction Procedures, Quality Assurance Manual, SOPs, QAPs & ITPs 

etc. 
(xxv) Cost Planning, Accounting & Management for the project. 
(xxvi) Tendering & Ordering include Purchase of equipment and materials, ensuring 

transportation of materials & equipment to site and lining up of service contracts, etc.,  
(xxvii) Inspection & expedition of Equipment & Materials being manufactured by vendors including 

contractors supplied items. 
(xxviii) Assistance in Management of Construction Stores and Stores Accounting 
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(xxix) Assistance in preparation of drawings as GA level, for obtaining permission, work 
execution, etc. 

(xxx) Construction Management & assistance/guidance supervision by Third Party Agency. 
(xxxi) Engineering & Design of Civil, Mechanical, Electrical & Instrumentation components of 

CGD. 
(xxxii) Project Commissioning / Commissioning Assistance. 
(xxxiii) Project Cost Control, Management & Monitoring. 
(xxxiv) Project Closeout. 
(xxxv) Detailed scope of work is enumerated in the Special Conditions of Contract. 
(xxxvi) The quantities indicated in the Schedule of rates are indicative only. 

 
5. BACKING OUT BY L1 BIDDER AFTER ISSUE OF LOA: 

In case LOA issued is not accepted by the L1 bidder or the Performance Security is not 
submitted as per the terms of the contract within the time specified in the Bid Document, the 
Bid Security shall be forfeited, and the bidder shall be dealt as per the Banning Policy of the 
Company. 
 

6. FURNISHING FRAUDULENT INFORMATION/DOCUMENT:  
The information and documents furnished by the bidder/contractor in respect of the subject 
tender/contract are accepted to be true and genuine. However, if it is detected during technical 
scrutiny or after award of the contract or after expiry of the contract, that the bidder had 
submitted any fake/ fraudulent document or furnished false statement, the offer/contract shall 
be rejected/ cancelled, as the case may be and penal action will be initiated (if fake 
document/false statement pertains to such bidder).The bidder has to submit an undertaking 
in this regard as per Proforma-IX attached. 
 

7. RESTRICTIONS ON PROCUREMENT FROM A BIDDER OF A COUNTRY WHICH 
SHARES LAND BORDER WITH INDIA: 
Subject to Order No. F. 7/10/2021-PPD (1) dated 23.02.2023 (as amended from time to time) 
issued by Department of Expenditure, Ministry of Finance, Govt. of India, Bidders should take 
note of the following: 
7.1 Any bidder from a country which shares a land border with India will be eligible to bid in 

this tender only if the bidder is registered with the Competent Authority [Registration 
Committee constituted by the Department for Promotion of Industry and Internal Trade 
(DPIIT)]. Further, any bidder (including bidder from bidder) having specified Transfer of 
Technology (ToT) arrangement with an entity from a country which shares a land border 
with India, shall also require to be registered with the same competent authority to be 
eligible to bid in this tender. 
 

a. "Bidder" (including the term 'tenderer', 'consultant' or 'service provider' in certain 
contexts) means any person or firm or company, including any member of a 
consortium or joint venture (that is an association of several persons, or firms or 
companies), every artificial juridical person not falling in any of the descriptions 
of bidders stated hereinbefore, including any agency branch or office controlled 
by such person, participating in a procurement process. 

 
b. Bidder (or entity) from a country which shares a land border with India" for the 

purpose of this Order means: 
a. An entity incorporated, established or registered in such a country; or 
b. A subsidiary of an entity incorporated, established or registered in such a 

country; or 
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c. An entity substantially controlled through entities incorporated, established 
or registered in such a country; or 

d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above. 
   Note :          The beneficial owner for the purpose of para 7 above will be as under: 

a. In case of a company or Limited Liability Partnership, the beneficial 
owner is the natural person(s), who, whether acting alone or together, 
or through one or more juridical person, has a controlling ownership 
interest or who exercises control through other means. 
Explanation: 
 

a. "Controlling ownership interest" means ownership of or 
entitlement to more than twenty-five per cent. of shares or capital 
or profits of the company; 
 

b. "Control" shall include the right to appoint majority of the 
Directors or to control the management or policy decisions 
including by virtue of their shareholding or management rights or 
voting agreements. 

 
b. In case of a partnership firm, the beneficial owner is the natural 

person(s) who, whether acting alone or together, or through one or more 
juridical person, has ownership of entitlement to more than fifteen 
percent of capital or profits of the partnership; 

c. In case of an unincorporated association or body of individuals, the 
beneficial owner is the natural person(s), who, whether acting alone or 
together, or through one or more juridical person, has ownership of or 
entitlement to more than fifteen percent of the property or capital or 
profits of such association or body of individuals; 

d. Where no natural person is identified under 6.3.1 or 6.3.2 or 6.3.3 above, 
the beneficial owner is the relevant natural person who holds the position 
of senior managing official;  

e. In case of a trust, the identification of beneficial owner(s) shall include 
identification of the author of the trust, the trustee, the beneficiaries with 
fifteen percent or more interest in the trust and any other natural person 
exercising ultimate effective control over the trust through a chain of 
control or ownership. 

f. An Agent is a person employed to do any act for another, or to represent 
another in dealings with third person. 

 
g. The successful bidder shall not be allowed to sub-contract works to any 

contractor from a country which shares a land border with India unless 
such contractor is registered with the Competent Authority. A declaration 
as per Exhibit-I in this respect to be submitted by the bidder for 
participation in this tender. 

h. Validity of registration: In respect of tenders, registration should be valid 
at the time of submission of bids and at the time of acceptance of bids. 
In respect of supply otherwise than by tender, registration should be valid 
at the time of placement of order. If the bidder was validly registered at 
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the time of acceptance/placement of order, registration shall not be a 
relevant consideration during contract execution. 

i. The bidders are required to provide undertaking as per Exhibit-II & 
Exhibit- III along with their bid complying with Clause No. 6.0 above for 
participation in this tender. 

 If the undertakings viz. Exhibit-I, Exhibit-II and Exhibit-III given by a bidder 
whose bid is accepted is found to be false, this would be a ground for 
debarment/action as per AGPL’s Banning Policy and further legal action in 
accordance with law. 

 
8. SITE VISIT  

a) The Bidder is advised to visit and examine the CHARGE AREA within geographical 
boundary of the state of Arunachal Pradesh and its surroundings and obtain for itself on its 
own responsibility all information that may be necessary for preparing the Bid and entering 
into a Contract for the required job. The costs of visiting the site shall be borne by the 
Bidder.  

 
b) The Bidder or any of its personnel or agents shall be have to obtain ILP from the Govt of 

Arunachal Pradesh to enter the Charge Areas and also obtain permission of the company  
to enter upon its premises and land for the purpose of such visits, but only upon the express 
conditions that the Bidder, its personnel and agents will release and indemnify. 

 
c) The Bidder shall indemnify Employer and its personnel, agents from and against all 

liabilities in respect thereof, and will be responsible for death or injury, loss or damage to 
property, and any other loss, damage, costs, and expenses incurred as a result of 
inspection.  
 

d) The intending bidders shall be deemed to have visited the CHARGE AREAS and 
familiarised submitting the tender. Non-familiarity with the site conditions will not be 
considered a reason either for extra claims or for not carrying out the Works/Services in 
strict conformity with the DRAWINGS and SPECIFICATIONS or for any delay in 
performance  
 

e) The Bidder shall not be entitled to hold any claim against AGPL for non-compliance due to 
lack of any kind of pre-requisite information as it is the sole responsibility of the Bidder to 
obtain all the necessary information with regard to CHARGE AREAS, surrounding, working 
conditions, weather etc. on its own before submission of the bid.  
 
DETAILS OF CHARGE AREA 
 

Sr No Charge Area Name 
1 Anjaw and Lohit District 
2 Changlang and Namsai 
3 Dibang Valley and Lower Dibang 

Valley 
4 East Kameng and PakkeKessang 
5 East Siang and Upper Siang 
6 Kamle, Lower Siang and Lepa Rada 
7 KraDaddi and KurungKumey 

District 
8 
9 

Tirap and Longding District  
Papum Pare and Lower Subansiri 
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10 
11 
12 

SHI YOMI and Siang 
Tawang and West Kameng 
Upper Subansiri and West Siang 
 

 
9. ONE BID PER BIDDER  

a. Firm/ Bidder shall submit only 'one [01] Bid' in the same Bidding Process. A Bidder 
who submits more than 'one [01] Bid’ will cause all the proposals in which the Bidder 
has participated to be disqualified.  

b. Alternative Bids shall not be considered.  
 
10.  PRE-BID CONFERENCE 

1. A Pre-Bid Conference is tentatively scheduled to be held as mentioned above at office of 
Arunachal Gas Pvt Ltd. to explain the requirements of Company in details to the interested 
prospective bidders and to understand bidders’ perspective including exchange of views/ 
clarifications, if any, on the Scope of Work, Bid Rejection - Bid Evaluation Criteria and other 
terms & conditions of the Tender. The parties who want to participate in the pre-bid meeting 
must confirm their participation and forward their pre-bid queries, if any, before the date 
mentioned above. For details, bidders may contact: - 

 
6.3 G.M, C&P, AGPL., OIL PHQ, NARENGI, Guwahati, Assam-781171 Phone: +91-

9547252755 and 70026-29841 
 E-mail: pklaskar@oilindia.in  

 
2. Maximum 02 (two) representatives from each prospective bidder shall be allowed to 

participate in the pre-bid conference and the bidder must confirm their participation through 
E-mail. 

 
a. The prospective bidders shall submit their queries / clarifications against the tender 

through E-mail / Fax / Courier addressed to G.M, C&P, AGPL., OIL PHQ, NARENGI 
, Guwahati, Assam- 781171, Assam and such queries must reach AGPL’s office at 
Guwahati latest within the date mentioned above. AGPL shall provide clarifications 
to only those queries received within the cutoff date. Queries / Clarifications against 
the tender received beyond cutoff date will not be entertained and replied. AGPL 
will not be responsible for non-receipt or late receipt of any bidder’s query in AGPL’s 
office. 

 
3. However, clarifications / exceptions / deviations, if required, should be brought out by the 

bidder prior to or during the Pre-Bid Conference only.  After processing these suggestions, 
as a sequel to the pre-bid conference, Company may communicate the changes in this 
regard, if agreed any, through an addendum to tender document. Company will not accept 
any exception / deviation to tender conditions / specifications once the same are frozen 
after the pre-bid conference and the non-compliant bid(s) shall be rejected outright against 
this tender. 

 
4. Format for submission of pre-bid queries as under (To be submitted in word/xls form along  

         with official letter head): 
 

Sl.no Tender Clause no Query Remarks/Reason, if 
any 

Page no of 
Tender Doc. 

     
     

mailto:pklaskar@oilindia.in
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5. Non-attendance of the pre-bid meeting shall not be a cause for disqualification of the bidder. 

 
 
       AGPL now looks forward to your active participation in the IFB. 
 
Thanking you, 
 
Yours faithfully, 
AGPL 
 
 
 
 
(PK LASHKAR) 
G.M, C&P  
 
 



 
 

  
 

 

 

 

 

BID EVALUATION CRITERIA (BEC)/ 
BID REJECTION CRITERIA (BRC) 

1.TECHNICAL EVALUATION CRITERIA 
 

A1 GENERAL CORFORMITY: The bid shall conform generally to the specifications and terms 
and conditions given in this bid document. Bids shall be rejected in case the services offered do 
not conform to required parameters stipulated in the technical specifications. Notwithstanding 
the general conformity of the bids to the stipulated specifications, the following requirements will 
have to be particularly met by the bidders without which the same will be considered as non-
responsive and rejected. Bidders are advised not to take any exception/deviations to the bid 
document. All the documents related to BEC/BRC must be submitted along with the Un-Priced 
Techno-Commercial Bid. 
A2 CONFLICT OF INTEREST: The EPCM Consultant, its affiliates, subsidiaries, group 
companies, consortium members, sub-consultants and their related entities shall not participate, 
directly or indirectly, as bidder, subcontractor, supplier or service provider in any procurement 
package for which the EPCM Consultant has prepared specifications, estimates, tender 
documents, BEC, evaluated bids or provided procurement advisory services, except with the 
prior written approval of AGPL in cases specifically permitted under the applicable procurement 
policy. A declaration to this effect is required to be submitted along with the technical 
bid. (as per format attached, Annexure-A-3) 
 
B. CRITERIA FOR LOCAL CONTENT (LC): 
 
 The bidder must be incorporated/constituted in India and must maintain more than 20% 
local content (LC) for the offered services to be eligible to bid against this tender. 
 
Regarding calculation of local content and submission of documents during bidding & execution 
of contracts, provision of Purchase preference policy linked with Local Content (PP-LC) notified 
vide Letter No. FP-20013/2/2017-FP-PNG dated 17.11.2020 by-MoPNG (including subsequent 
amendments thereof, if any) shall be applicable. 
 
If such local content is not maintained during execution of contract, OIL reserves the right to 
invoke the Performance Securities submitted by the bidding and supporting companies, in 
addition to resorting to other options as may be deemed appropriate. 
 
Whether or not the bidders want to avail PP-LC benefit against this tender, it is mandatory for 
them to meet the following at the bidding stage: 
(a) The bidder must provide the percentage (%) of local content in their bid, without which the 
bid shall be summarily rejected being non-compliant. 
 
(b) The Bidder shall submit an undertaking from the authorized signatory of bidder having the 
Power of Attorney along with the bid, stating that the bidder meets the minimum LC requirement 
(equal to or above 20%) and such undertaking shall become a part of the contract, if awarded. 
[Format enclosed as Annexure- A-1] 
 
(c) The aforesaid undertaking of the bidder as stated in point (b) above shall also be supported 
by a certificate from the statutory auditor or cost auditor of the company (in case of companies) 
or from a practicing cost accountant or practicing chartered accountant (in respect of other than 
companies) giving the percentage of local content. [Format enclosed as Annexure- A-2] 
 
(d) Bidder to submit a copy of their Certificate of Incorporation/ registration in India. 
 
C. EXPERIENCE: 
 
The Bidder should have successfully carried out and completed/executed Similar Works, as 
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defined in the tender, during the last seven (7) years reckoned from the Original Bid Closing 
Date of this tender. 
For qualification, the Bidder shall satisfy any one of the following criteria. The value of such 
completed/executed work(s) shall be considered exclusive of GST: 
 
a) Three similar completed/executed works, each costing not less than ₹ 1,43,02,136.00  
      OR 
b) Two similar completed/executed works, each costing not less than   ₹ 1,78,77,670.00 
      OR 
c) One similar completed/executed works costing not less than ₹ 2,86,04,271.00 
 
Definition of ‘SIMILAR WORK’: 
 
Design, Engineering, Procurement, Inspection, Construction Management, Supervision, Quality 
Assurance and Commissioning Support as EPCM/ EPMC for establishment of City Gas 
Distribution (CGD) Project in any Government / PSU / Public Limited / Private Limited Company.  
 
Documents required to be submitted as proof of above 
  
a) In support of the experience criteria above, the bidder must furnish documentary evidence 
citing names and addresses of the clients along with project description and year of completion. 
 
b) For proof of requisite Experience, the following documents/photocopy (self-
attested/attested) must be submitted along with the technical bid: 
 

I.Completion Certificate issued by Project proponent (owner) in their letterhead having 
following details: 

i Title of project/ contract 
ii Original period of EPCM service as per Letter of Award 
iii Date of start of the work 
iv Date of completion/ commissioning of the work 
v Total executed value 

 
II.Contract document/ Letter of Intent (LOI)/ Letter of Award (LOA)/ Work Order showing 

detailed scope of work in line with Clause No. 8.1.C. 
 
OR 
 

III.Project Completion Report/Job Completion Certificate/SES (Service Entry Sheet)/ 
Certificate of Payment (COP) or any other document showing: 

i Quantum of Job Done 
ii Nature of Service 
iii Work order no./Contract no. 
iv Contract period and date of completion. 

 
IV.Only Letter of Intent (LOI)/Letter of Award (LOA), or Work Order(s) are not acceptable as 

evidence. 
 

V.Mere award of contract(s) will not be counted towards experience. Successful completion 
of the awarded contract(s) will only be treated as acceptable experience. 
 
Note: It shall be the bidder’s responsibility to ensure that the documents submitted in 
compliance of the experience criteria is clear and adequate. 
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Note to Clause above: 

1. For Experience Clause No. C above, in case the start date of the requisite experience 
is beyond the prescribed 7 (Seven) years reckoned from the original bid closing date 
but completion is within the prescribed 7 (Seven) years reckoned from the original 
bid closing date.  

2. Proof of work experience against Clause No.- C  above, to satisfy 1 )  similar work, 
2) minimum prescribed Value, 3) prescribed period of 7 (Seven) years, to be 
submitted as below: 

3. Bidder must submit the breakup of similar work and Value executed within the 
prescribed period of 7 (Seven) years reckoned from the original bid closing date. The 
breakup must be certified by the end user.  

4. Work executed through ‘sub-contracting’ shall not be considered for evaluation. 
5. Work carried out by the bidder for its own organization/subsidiary cannot be 

considered as experience for the purpose of meeting BEC. 
6. Bids submitted for part of the work will be rejected. 
7. Bids will be rejected if not accompanied with adequate documentary proof in support 

of Work experience as mentioned in Clause No. C above. 
8. Any party who extends support by way of entering into Collaboration agreement or 

MoU with another party shall not be allowed to submit an independent bid against the 
tender. Under such situation, both the bids shall be rejected 

9. Bids on Consortium or Joint venture basis are not acceptable and shall be rejected. 
10. Experience of ongoing works which are yet to be commissioned shall not be 

considered and shall be rejected. 
11.  Successfully carried out & Completed Work referred to in this BEC would be          
       scrutinized.  
12. Bidder shall furnish documentary evidence i.e., copies of work orders/ relevant pages 

of contract, completion certificate from their clients/PM & SS Services provider, 
annual reports containing audited balance sheets in support of their fulfilling the bid 
qualification criteria. Every Work Order enclosed should be accompanied by a Work 
Completion/Execution Certificate clearly mentioning the total executed Value & date 
of completion. The Work order & work completion certificate shall be in the name of 
bidder only. AGPL reserves the right to complete the evaluation based on the details 
furnished without seeking any additional information. 

 
 
2.FINANCIAL EVALUATION CRITERIA: 

 
i. Average Annual Financial Turnover from operation of the bidder during preceding 03 

(Three) financial/accounting years from the original bid closing date should be at least ₹ 
1,78,77,670/-  
 

ii. Net worth of the bidder must be Positive for the preceding financial/accounting year from 
the original bid closing date.  

 
Note:  
▪ Annual Financial Turnover of the bidder from operations shall mean: “Aggregate 

value of the realization of amount made from the sale, supply or distribution of goods 
or on account of services rendered, or both, by the company (bidder) during a 
financial year” as per the Companies Act, 2013 Section 2 (91). 

 
▪ Net worth shall mean: "Share capital + Reserves created out of profits and securities 

Premium – Aggregate value of accumulated losses (excluding revaluation reserves) 
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– deferred expenditure – Miscellaneous Expenditure to the extent not written off and 
carried forward Loss - Reserves created out of write back of depreciation and 
amalgamation" 

 
 

iii. In case where the audited result for the last financial year, i.e. 31st March 2026 as on date 
of submission of the tender is not available, the audited results of three consecutive 
financial years preceding the last financial year shall be considered for evaluation of the 
financial parameters subject to submission of a Certificate signed by 
CEO/CFO/Partner/Proprietor of the Bidder stating that the financial results of the last 
financial year of the Company/Firm are under audit as on the due date of submission of 
the bid. 

 
iv. Bidder to ensure that any Attestation/Certification/Audited Financial Statement by 

Chartered Accountant submitted in Bid Document should bear Unique Document 
Identification Number (UDIN). 

 
 

Notes to BEC Clause 2 above: 
 

a. For proof of Annual Turnover & Net worth, any one of the following 
documents/photocopies must be submitted along with the bid. 

(i) Audited Balance Sheet along with Profit & Loss account. 
OR 

(ii) A certificate* issued by a practicing Chartered/Cost Accountant (with 
Membership Number and Firm Registration Number), as per format prescribed 
in Annexure-XI. 

*Note: 

• Mention of UDIN (Unique Document Identification Number) is mandatory for all 
Certificates issued w.e.f. February 1, 2019, by Chartered Accountant in Practice. 

• In case the Audited Balance sheet and Profit Loss Account submitted along with the 
bid are in currencies other than INR, the bidder shall have to convert the figures in 
equivalent INR considering the prevailing conversion rate on the date on which the 
Audited Balance Sheet and Profit & Loss Account is signed. A CA Certificate is to be 
submitted by the bidder regarding converted figures in equivalent INR. Else, the 
Audited Balance Sheet and Profit & Loss Account shall be evaluated by considering 
the BC selling rate declared by State Bank of India (on the date on which the Audited 
Balance Sheet and Profit & Loss Account is signed) for conversion to INR. 

• In case the bidder is a Central Govt. organization/PSU/State Govt. 
organization/Semi-State Govt. Organization or any other Central/State Govt. 
Undertaking, where the auditor is appointed only after the approval of Comptroller 
and Auditor General of India and the Central Government, their certificates may be 
accepted even though FRN is not available. However, the bidder to provide 
documentary evidence for the same. 
 

b. Considering the time required for preparation of Financial Statements, if the last date 
of preceding financial/accounting year falls within the preceding six months/within 
the due date for furnishing of audit report as per Section 139(1) of IT Act, 1961 (read 
along with latest circulars/notifications issued by CBDT from time to time) reckoned 
from the original bid closing date and the Financial Statements of the preceding 
financial/accounting year are not available with the bidder, then the financial turnover 
of the previous three financial/accounting years excluding the preceding 
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financial/accounting year will be considered. In such cases, the Net worth of the 
previous financial/accounting year excluding the preceding financial/ accounting year 
will be considered. However, the bidder has to submit an undertaking in support of 
the same along with their technical bid as per Proforma-X. 
 

c. In case the bidder is a Government Department, they are exempted from submission 
of document mentioned under para-a. and b. above. 

 

d. Bid will be rejected if not accompanied with adequate documentary proof in support 
of Annual turnover and Net worth as mentioned above. 

3. COMMERCIAL EVALUATION CRITERIA: 
 

i. Bids are invited under SINGLE STAGE TWO BID SYSTEM. Bidders shall quote 
accordingly. Please note that no price details should be furnished in the Technical (i.e. 
Unpriced) bid. The “Unpriced Bid” shall contain all techno-commercial details except 
the prices, which shall be kept blank. The “Price Bid” must contain the price schedule 
and the bidder’s commercial terms and conditions. Bidder not complying with above 
submission procedure will be rejected. Bids shall be submitted under single stage Two 
Bid System i.e. Technical Bid and Priced Bid separately in the OIL’s e-Tender portal. 
The Technical Bid is to be uploaded as per Scope of Work & Technical Specification of 
the tender in “Technical Attachments” Tab and Priced Bid   uploaded in the “Notes & 
Attachments” Tab. Bids shall be rejected outright if the prices are indicated in the 
technical bids. Bids not conforming to this two-bid system shall be rejected outright. 

 
ii. The price quoted by the successful bidder must be firm during the performance of the 

contract and not subject to variation on any account except as mentioned in the bid 
document. Any bid submitted with adjustable price quotation other than the above will 
be treated as non- responsive and rejected. 

 
iii. Bids received with validity of offer less than One Hundred twenty (120) days from Bid 

Opening Date will be rejected. 
 

iv. BID SECURITY: Bid Security in Original shall be furnished as a part of the Technical 
Bid and shall reach the office of G.M, C&P, AGPL., OIL PHQ, NARENGI Guwahati, 
Assam-781171 on or before 25.11.2026 1400 Hrs (IST) on or before the bid closing 
date and time. The amount & validity of Bid Security should at least be as specified in 
the IFB. Bid without proper & valid Bid Security will be rejected. Bidders may please 
refer to ITB Clause No. 9.0. Exemption from submission of bid security shall be 
governed by ITB Clause No. 10.0. 

 
v. All the Bids must be Digitally Signed using Class III digital certificate (e-commerce 

application) with ‘Certificate Type: Organization Certificate’ as per Indian IT Act 
obtained from the licensed Certifying Authorities operating under the Root Certifying 
Authority of India (RCAI), Controller of Certifying Authorities (CCA) of India. The bid 
signed using other than “Class 3” and “Organization” digital certificate, will be rejected. 
Digital Signature Certificates having “Organization Name” field other than Bidder’s 
Name are not acceptable. However, aforesaid Digital Signature Certificates having 
Bidder’s Name in the “Organization Name” field are acceptable. Digital Signature 
Certificates having “Organization Name” field as “Personal” are not acceptable. 

 
vi. There should not be any indication of price in the Un-priced Techno- Commercial Bid. 

A bid will be straightway rejected if this is given in the Un-priced Techno-Commercial 
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Bid 
vii. Bids received through the OIL’s E-tender portal shall only be considered for evaluation. 

Bids received in any other form like physical document/ Telex/ Cable/ Fax/ E-mail, shall 
not be considered and will be rejected. 

 
viii. Bids containing incorrect statement will be rejected. 
 
ix. Bids submitted after the Bid Closing Date and Time will be rejected. 

 
x. The bid documents are non-transferable. Bid can only be submitted in the name of the 

bidder in whose name the User ID and Password have been issued. Unsolicited bids 
will not be considered and will be straightway rejected. 

 
xi. Bid documents shall be typed or written in indelible ink and shall be digitally signed by 

the bidder or his authorized representative, failing which the bid will be rejected. 
 

xii. Bids shall contain no interlineations, erasures or overwriting except as necessary to 
correct errors made by bidder, in which case such corrections shall be initiated by the 
persons(s) signing (digitally) the bid. 

 
xiii. However, white fluid should not be used for making corrections. Any bid not meeting 

this requirement shall be rejected. 
 

xiv. Any bid containing false statement will be rejected and action will be taken by Company 
as per Bid Document. 

 
xv. Bidders must quote clearly and strictly in accordance with the price schedule outlined 

in “Price Bid Format” of Bid Document; otherwise, the Bid will be summarily rejected. 
 
xvi. The following points are deemed as “non-negotiable” and offer shall be rejected 

straightaway without seeking clarification: 
i. Validity of bid shorter than validity indicated in the tender. 
ii. Bid Security (value and amount) not received on or before the bid closing date 

and time. 
xvii. Successful bidder will be required to furnish a Performance Bank Guarantee with 5% 

of the total contract value.  
 

xviii. Bidder must accept and comply with the following clauses as given in the Bid Document 
in toto failing which bid will be rejected – 

a) Firm price 
b) EMD/Bid Security/Bid Bond 
c) Period of validity of Bid 
d) Price Schedule 
e) Performance Bank Guarantee / Security deposit 
f) Delivery / Completion Schedule 
g) Scope of work 
h) Guarantee of material / work 
i)  Liquidated Damages clause 
j)  Tax liabilities 
k)  Arbitration / Resolution of Dispute Clause 
l)     Force Majeure 
m)  Applicable Laws 
n)  Specifications 
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o) Mobilization 
 

xix. No press advertisement will be published regarding amendment to Bidding Document 
or extension of Bid Closing Date. The same will be uploaded in OIL’s website. Bidders 
to keep themselves updated. 

xx. Other terms and conditions of the enquiry shall be as per General Condition of 
Contract-GCC. However, if any of the Clauses of the Bid Rejection Criteria / Bid 
Evaluation Criteria (BEC/BRC) mentioned here contradict the Clauses in GCC of the 
tender and/or elsewhere, those mentioned in this BEC/BRC shall prevail. 

xxi. Bidder shall submit the Price Break up as per Proforma-B. Bidders should fill up the 
annexure, sign and upload under “Notes & Attachments” > “Attachments” only.  

xxii. If there is any discrepancy between the unit price and the total price, the unit price will 
prevail, and the total price shall be corrected. Similarly, if there is any discrepancy 
between words and figure, the amounts in words shall prevail and will be adopted for 
evaluation. 

xxiii. Purchase Preference (Linked with Local Content) (MII/PP-LC) and purchase 
preference to MSE is not applicable against this tender.  

xxiv. Bidders should submit an Undertaking that their bid is compliant to Order No.                      
F. 7/10/2021-PPD (1) dated 23.02.2023 issued by Ministry of Finance, Department of 
Expenditure, Public Procurement Division, Govt. of India (including subsequent 
amendments thereto, if any), regarding restrictions on procurement from a bidder of a 
country which shares land border with India. 
In this regard, bidders must submit duly sealed & signed undertaking as per format 
provided vide Exhibit-I, Exhibit-II and Exhibit-III   along with the technical bid. 

 
xxv. DOCUMENT AUTHENTICITY / FURNISHING FRAUDULENT INFORMATION 

/DOCUMENT 
Bidders should note that Company (AGPL) may verify authenticity of all the 
documents /certificates / information submitted by the bidder(s) against the tender. 
In case at any stage of tendering process or Contract execution etc., if it is 
established that bidder has submitted forged documents / certificates/ information 
towards fulfilment of any of the tender / contract conditions, Company shall 
immediately reject the bid of such bidder(s) or cancel/ terminate the contract besides 
taking action as per AGPL’s Banning Policy available in the AGPL’s website. 
Accordingly, service provider/vendor to submit the Undertaking of authenticity of 
information/documents submitted as per Proforma-IX. 

i. Bidders shall submit declaration as per Appendix-1 that they are neither bankrupt nor 
undergoing any insolvency resolution process or liquidation or bankruptcy proceeding 
under any law OR no insolvency resolution process or liquidation or bankruptcy 
proceeding is initiated under any law against them. 

ii. Bidders shall submit declaration as per Appendix-2 confirming that neither the bidder 
nor any of their allied concerns, partners or associates or directors or proprietors 
involved in any capacity, are currently put on holiday list/banning list by AGPL debarring 
them from carrying on business dealings with AGPL. 

iii. Duly filled Commercial Checklist (Proforma-XIX) are required to be submitted along 
with the technical bid. a. To be submitted along with the technical bid. Non-submission 
of the same will render the bid liable for rejection. 

 
4. BID EVALUATION METHODOLOGY 

 
Stage I: Pre-qualification stage: 

 
a) Bids qualifying as per terms of Technical Criteria (Para 1 above), Financial 
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Criteria (Para 2 above) and Commercial Criteria (Para 3 above) shall be eligible 
for this evaluation. 

b) The bids conforming to the technical specifications, terms and conditions 
stipulated in the bidding document and considered to be responsive after 
subjecting to Bid Rejection Criteria will be considered for further evaluation. 

 
Stage II: Qualification stage: 

The bids qualified in the pre-qualification stage will be evaluated for their technical 
superiority based on the qualification parameters outlined in Table -1 below. The technical 
bids received will be awarded marks based on the parameters mentioned in Table-1. 
Maximum marks for this stage shall be 100. Technical Bids receiving scores greater than 
or equal to a cut-off score of 75% against cumulative total marks obtained from Table-1 
below shall be shortlisted for opening of price bid.  
 

 
TABLE-1 

 
S.No. Quality Parameter Max. 

Marks 
Assigned 

A Organizational strength in terms of suitability of key personnel for the 
assignment of the firm 

50 

(i) Number of Years the bidder is in business as consultant in development of 
City Gas Distribution Project / Infrastructure in India reckoned from the 
bid due date. 

10 

 1. Minimum 3 Years: 2 Marks  

 2. Greater than 3 years and upto 5 Years: 4 marks  

 3. Greater than 5 years and upto 7 years: 6 marks  

 4. Greater than 7 years: 6 marks + add 1.0 marks to each year completed 
above 7 years subjected to the total mark’s limitation under this item 
head. 

 

 Documents to be submitted: Bidder shall also submit Work Order/ LOA along 
with the Work Completion Certificate issued by CGD entity in support of being 
engaged as an EPCM/ Engineering Consultancy Services for development of 
City Gas Distribution Infrastructure in India. 

 

(ii) Availability of qualified key professional staff (BE/B.Tech/MTech/PhD in 
Mechanical / Electrical/ Civil/ Instrumentation/ any other specialized engineering 
category) with minimum 5 years of experience in the Firm for Design and 
Engineering of Work in CGD business.  

20 

(a) Availability of minimum 10 personnel: 5 marks  

(b) Availability of more than 10 personnel up to 15 personnel:  10 marks  

(c) Availability of more than 15 personnel up to 20 personnel:  15 marks  

(d) Availability of minimum 5 personnel with Post Graduation in Technical Field (M. 
Tech or PhD) above 20 personnel with B.E/B.Tech: 20 Marks 
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 Documents to be submitted:  

 List of all such professionals with their date of appointment to be furnished along 
with the bid. 

 

 BE/B. Tech/MTech/PhD Certificate of the professional staff in support of 
his/ her qualification. 

 

 Certificate of experience issued by authorized Signatory/ HR authority of the 
Bidding Firm as on 31-08-2026. 

 

 PF Proof issued by authorized Signatory/ HR authority of the Bidding Firm.  

(iii) Experience of qualified key professional staff in the firm for Supervision 
of work in site for the following indicative category.  

12 

a)  Mechanical / Electrical engineer (BE/B.Tech) with experience in Laying, 
Testing and Commissioning of Steel Pipeline Network with Cathodic Protection 
of the same. (Max: 4 marks) 

4 

b)  Civil Engineer / Electrical engineer (BE/B.Tech) with experience in Composite 
works (Civil, Mechanical & Electrical works) of CNG Stations or City Gate Station 
(Max: 4 marks) 

4 

c)  Instrumentation Engineer / Electrical engineer (BE/B.Tech) with experience in 
Automation Systems and Gas Metering for any City Gas Distribution Project 
(Max: 4 marks) 

4 

  
The marks will be awarded based on the experience of the professional staff. 

 

 1. Experience less than 3 years: 0 Marks  

 2. Experience greater than or equal to 3 years up to 5 years: 
2 marks. 

 

 3. Experience greater than 5  years: 2 marks + add 1.0 marks to each 
year completed above 5 years subjected to the total mark’s limitation 
under each item head. 

 

 4. The total marks limitation under each item head above is 4 marks. 
Experience of professional /Engineer under each item head will be 
evaluated individually.  

 

 Documents to be submitted:  

 a) List of all such professionals with their date of appointment to be 
furnished along with the bid. 

 

 b) BE/ B. Tech Certificate of the professional staff in support of 
his/ her qualification. 

 

 c) Certificate of experience issued by authorized Signatory/ HR authority 
of the Firm. 
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 d) PF Proof issued by authorized Signatory/ HR authority of the Firm.  

(iv) Project Coordinator-Engineer (BE/B.Tech) / RCM from Reputed 
Institution with minimum 10 years of work experience in City Gas 
Distribution Project 

5 

 The marks will be awarded based on the experience of the professional staff  

 1. Experience greater than 10 years upto 12 years:                   2 marks.  

 2. Experience greater than 12 years: 2 marks + add 1.0 mark to each year 
completed above 12 years subject to the total mark limitation under this 
item head. 

 

 Documents to be submitted:  

 a) List of all such professionals with their date of appointment to be furnished 
along with the bid. 

 

 b) BE/ BTech Certificate of the professional staff in support of his/ 
her qualification. 

 

 c) Certificate of experience issued by authorized Signatory/ HR authority of 
the Firm. 

 

 d) PF proof  issued by authorized Signatory/ HR authority of the Firm.  

 
(v) 
 

Availability of qualified key professional staff in the firm for the following 
indicative category: 

 
3 

 Engineer (BE/B.Tech) with experience in updating/ preparation of GIS database 
for any CGD entity (Max: 3 marks) 

 

 The marks will be awarded based on the experience of the professional staff  

 1. Experience less than 3 years: 0 Marks  

 2. Experience greater than or equal to 3 years and less than 5 years: 2 
marks. 

 

 3. Experience greater than 5 years: 3 marks  

 Documents to be submitted:  

 a) List of all such professionals with their date of appointment to be furnished 
along with the bid. 
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 b) BE/ B. Tech Certificate of the professional staff in support of his/ her 
qualification. 

 

 c) Certificate of experience issued by authorized Signatory/ HR authority of 
the Firm. 

 

 d) PF Proof issued by authorized Signatory/ HR authority of the Firm.  

 
B 

Experience of works  
50 

 
(i) 

Completed design, engineering / Executed Construction, supervision 
and commissioning of steel pipeline for City Gas Distribution Project. 

10 

 1. Less than 25 km: 0 marks  

 2. Greater than or equal to 25 km and less than 50 km:         4 marks  

 3. Greater than or equal to 50 km and less than 100 km:           6 marks  

 4. Greater than or equal to 100 km: 6 marks + add 1.0 marks for each 15 km 
completed above 100 km subject to the total mark limitation under this item 
head. 

 

   

 Documents to be submitted:  

 Documentary evidence in support of completion of design, engineering, 
/execution, supervision and commissioning of steel pipeline system (300# or 
above) for CGD Project.  

 

 
(ii) 

Completed design, engineering / Executed construction, supervision 
and commissioning of MDPE network with LMC for City Gas Distribution 
Project. 

10 

 1. Less than 250 km of assorted size of PE pipes and less than 5000 LMC: 
0 mark. 

 

 2. More than or equal to 250 km up to 500 km of assorted size of PE pipes 
and more than 5000 LMC up to10,000 LMC: 6 Mark. 

 

 3. More than 500 km of assorted size of PE pipes and more than 10,000 
LMC: 6 Mark+ add 1.0 mark for each 75 km completed above 500 km and 
each 5000 LMC completed above 10,000 LMC subjected to the total mark 
limitation under this item head. 

 

 Documents to be submitted:  

 Documentary evidence in support of completion of design, engineering 
/execution, supervision and commissioning of PE network and LMC work for 
CGD Project.  

 

(iii) Completed design, engineering / Executed supervision and 
commissioning of Online CNG Station / Daughter Booster Station (DBS) / 
Daughter Station(DS) 

10 
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 1. Less than 4 nos. of Online CNG Station / DBS/DS: 0 mark.  

 2. Greater than 4 Nos. Online CNG Station / DBS/ DS and less than 8 Nos 
Online CNG Station / DBS/ DS: 4 marks. 

 

 3. Greater than or equal to 8 Nos Online CNG Station / DBS/ DS and less 
than 12 Nos Online CNG Station / DBS/ DS: 6 marks. 

 

 4. Greater than or equal to 12 Nos Online CNG Station/ DBS/DS: 6 marks 
+ add 1.0 marks for each Online CNG Station/ DBS / DS completed above 
12 Nos. Online CNG Station/ DBS/DS subjected to the total mark limitation 
under this item head. 

 

 Documents to be submitted:  

 Documentary evidence in support of completion of design, 
engineering/execution and commissioning of Online CNG Station / DBS/ CGS. 

 

(iv) Completed design, engineering / Executed supervision and 
commissioning of City Gate Station (CGS / CNG Mother Station (MS). 

6 

 1. 2 Nos. CGS/MS: 3 marks.  

 2. Greater than 2 CGS/MS and less than 4 CGS/MS: 4 marks.  

 3. Greater than or equal to 4 CGS/MS: 6 marks   

 Documents to be submitted:  

 Documentary evidence in support of completion of design, 
engineering/execution and commissioning of CGS/MS. 

 

(v) Completed Simulation of Steel/PE Pipeline 4 

 1. Less than 50 km Steel and 100 km PE Pipeline: 0 mark.  

 2. Greater than or equal to 50 km Steel and 100 km PE Pipeline and less than 
100 km Steel and 200 km PE Pipeline: 2 marks. 

 

 3. Greater than or equal to 100 km Steel and 200 km PE Pipeline and less than 
150 km Steel and 300 km PE Pipeline: 3marks. 

 

 4. Greater than or equal to 150 km Steel and 300 km PE Pipeline and less 
than 200 km Steel and 400 km PE Pipeline: 4 marks. 

 

 Documents to be submitted:  
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 Relevant simulation report to be submitted in support of claim.  

(vi) Nos of Projects Completed/Executed as EPMC/PMC in CGD Projects  5 

  1. 1 no of EPMC/PMC Project Completed /executed: 1 mark.  

 2.  2 nos. of EPMC/PMC Project Completed /executed: 3 marks.  

 3. More than 2 nos. of EPMC/PMC Project Completed /executed: 5 marks.  

 Documentary evidence in support of project completion/execution certificate from the 
CGD entity to be submitted. 

 

(vii) Nos of Tenders (Services/Works/Supply) awarded by EPMC in CGD 
Projects as Consultant. 

5 

 1. Less than 4 nos. of tender: 0 mark.  

 2. Greater than 4 nos.  tender and less than 8 nos. of tender: 3 marks.  

 3. Greater than 8 nos. tender   : 5 marks.  

 Documentary evidence in support of recommendation for award of tenders in CGD 
projects to be submitted. 

 

 TOTAL MARKS 100 

 
 Stage III: Final stage: 

The final stage of evaluation & finalization of the bid will be carried out under a combined 
quality cum cost-based system. The weightage allotted for both the technical & financial 
proposals will be as follows: 
 

Technical evaluation 70% weightage  
Financial bid evaluation 30% weightage  

 
Note: Before the detailed evaluation of the bidder’s technical proposals, bidders have 
to meet the minimum bid qualification criteria mentioned of the BEC. The relevant 
clauses are present in the section above. 

 
FINAL EVALUATION: 
 
The order shall be awarded to the first ranked bidder based on QCBS methodology. 
A brief illustration of QCBS award methodology is given below: 
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Note: 
➢ In case of tie for R1 bidder, the order shall be placed on the bidder having highest 
scores in Quality part, i.e. in Technical Criteria. 
 
➢ In case of further tie, the order shall be placed on the bidder having highest 
turnover during last preceding Financial Year i.e. 2025-26. 
 
➢ ILLUSTRATION TO ARRIVE AT R1 IS GIVEN BELOW: 

 
IILLUSTRATION OF QUALITY CUM COST BASED SELECTION SCORING 

 

➢  
 

Combined Score {(Tt x 0.7) + (Tf x 0.3)} Bidder I Bidder II Bidder III 

Technical Score x 0.7 + Financial Score x 0.3 92.5 90.64 90.45 

Ranking 1 2 3 

 
Note:  

1. The figures given in the table above is for illustration purposes only and is in no way 
related to the assignment given in the Tender document. 

2. The technical scores accounted for evaluation (at above illustration) are 
cumulative total technical scores of each scope mentioned at Table – 1 for stage – 
II (Technical Evaluation). 

 
Basis of Calculation: 

1. A combined score rounded off to 2 decimals will be arrived at after considering 
weightages of 30% for price bid and 70% for Technical Evaluation (Stage II) scores. 

2. The bidder scoring highest on technical criteria will be awarded 100 points. Other 
bidders would be awarded points out of 100 in the ratio of their technical score 
compared to technical score of the technically best bidder. 

3. Relative Technical Score = (Actual Score of the bidder / Highest Score) x 100 

4. The bidder with the financially lowest score will be awarded 100 points. Other bidders 
would be awarded points out of 100 in the ratio of their quoted cost compared to bidder 
with the lowest quoted cost. 

5. Relative Financial Score = (Lowest bid amount / Actual quoted amount of the bidder) x 

Technical Criteria Bidder I Bidder II Bidder III 

Total Technical score 88 80 76 

Relative Technical Score (Tt) 100 90.91 86.36 

Financial Criteria Bidder I Bidder II Bidder III 

Total Financial score 600,00,000 500,00,000 450,00,000 

Relative Financial Score (Tf) 75 90.00 100.00 
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100 

6. Bidder scoring highest score as per QCBS evaluation methodology shall be ranked 1 
(R1) and other bidders shall be ranked 2 (R2), 3 (R3), etc. as per their score. 
 

5. AWARDING METHODOLOGY: 
I. The Evaluated Bid Score (B) shall be considered upto two decimal places 
II. Contract shall be awarded to the bidder with the Highest Evaluated Bid Score (B-1). 

III. In the event of two or more bids having the same highest Evaluated Bid Score (B- 1), 
the bid scoring the highest marks against Quality criteria will be recommended for 
award of contract. Even if still there is a tie, “draw of lots‟ will be resorted to arrive at 
the recommended bidder. 

IV. To ascertain the inter-se-ranking, the comparison of the responsive bids will be made 
subject to loading for any deviation. 

V. Prices shall be opened in respect of only the techno-commercially acceptable bidders 
whose bids have been found to be substantially responsive. A substantially 
responsive bid is one that meets the terms and conditions of the Tender and / or the 
acceptance of which bid will not result in indeterminate liability on AGPL. 

VI. The bidders are advised not to offer any discount/rebate separately and to offer their 
prices in the Price Bid Format after considering discount/rebate, if any. 

VII. Original Bid closing date will be considered for evaluation of BEC/BRC criteria even 
in case of any extension of the original Bid Closing Date. 
 

6. GENERAL : 
i. In case bidder takes exception to any clause of bidding document not covered under 

BEC/BRC, then the Company has the discretion to load or reject the offer on account of 
such exception if the bidder does not withdraw/modify the deviation when/as advised by 
company. The loading so done by the company will be final and binding on the bidders. No 
deviation will, however, be accepted in the clauses covered under BEC/BRC. 

ii. To ascertain the substantial responsiveness of the bid the Company reserves the right to 
ask the bidder for clarification in respect of clauses covered under BEC/BRC also and 
such clarifications fulfilling the BEC/BRC clauses in toto must be received on or before 
the deadline given by the company, failing which the offer will be evaluated based on the 
submission. However, mere submission of such clarification shall not make the offer 
responsive, unless company is satisfied with the substantial responsiveness of the offer. 

iii. If any of the clauses in the BEC/BRC contradict other clauses of bidding document 
elsewhere, the clauses in the BEC/BRC shall prevail. 

iv. Bidder(s) must note that requisite information(s)/financial values etc. as required in the 
BEC/BRC & Tender are clearly understandable from the supporting documents submitted 
by the Bidder(s); otherwise, Bids shall be rejected. 

v. AGPL will not be responsible for delay, loss, or non-receipt of applications for participating 
in the bid sent by mail and will not entertain any correspondence in this regard. 

vi. The originals of such documents [furnished by bidder(s)] shall have to be produced by 
bidder(s) to AGPL as and when asked for. 

vii. All work order offered toward BEC – Technical should be supported by completion 
certificate or certified bills. 

viii. Only the Completed value of the work order shall be considered as illustrated below: 
For this purpose of BEC, the following shall be treated as Single Order.  

• Carried out at multiple locations through a single purchase order. 

• Carried out at multiple locations through multiple purchase orders but through a single 
bidding process.  
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• Carried out at a single location through multiple Purchase Orders but through a single 
bidding process/Tender/ OR multiple Purchase/Executed orders under single tender shall 
be considered one single purchase order. 
  

7. COMPLIANCE OF THE COMPETITION ACT, 2002:  
The bidder shall strictly comply with the provisions of the Competition Act, 2002, more 
particularly, Section-3 of the Act. Any violation of the provisions of the Act shall attract penal 
action under the Act. 

 
Annexure- A-1  
 
SELF CERTIFICATION BY BIDDER WHO IS A CLASS-I LOCAL SUPPLIER/ CLASS-II LOCAL 
SUPPLIER TOWARDS MANDATORY MINIMUM LOCAL CONTENT/ DOMESTIC VALUE 
ADDITION 
 
(APPLICABLE FOR ALL BIDDERS INCLUDING MSEs) 
 
To, 

GM-C&P 
ARUNACHAL GAS PVT LTD. 
OIL PHQ, NARENGI 
GUWAHATI - 781171 

SUB:   Tender no. ……………….. for  
 
 
 
Dear Sir 
 
We, M/s____________ (Name of Bidder) confirm that as per the definition of policy we are:   
 
Class-I Local supplier   [ ] 
Class-II Local Supplier  [ ] 
 
(Bidder is to tick appropriate option (✓ ) above). 
 
It is further confirm that M/s____________ (Name of Bidder)  meet the mandatory minimum Local 
content/Domestic Value Addition requirement  for Class-I Local supplier/ Class-II Local supplier 
(as the case may be) under Public Procurement (Preference to Make in India), Order 2017 (PPP-
MII) and has value addition of  ………………………%. 
 
The details of the location (s) at which the local value addition is made is as under:  
…………………………… 
We further confirm that in case we fail to meet the minimum local content/domestic value addition, 
the same shall be treated false information and AGPL will take action as per provision of tender 
document.  
 
 
 
Place:     [Signature of Authorized Signatory of Bidder]  
Date:     Name: 
     Designation: 
     Seal: 
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Annexure:A-2 
 
 
CERTIFICATE BY STATUTORY AUDITOR/COST AUDITOR/ CHARTERED AC-COUNTANT OF 
BIDDER TOWARDS MANDATORY MINIMUM LOCAL CONTENT/ DOMESTIC VALUE 
ADDITION 
(APPLICABLE FOR ALL BIDDERS INCLUDING MSEs) 
 
To, 

GM-C&P 
ARUNACHAL GAS PVT LTD. 
OIL PHQ, NARENGI 
GUWAHATI - 781171 

 
 SUB:   Tender no. …………  
 
Dear Sir 
 
“We __________________________________________ the statutory auditor/ cost 
auditor/chartered accountant (not an employee of the company)  of 
M/s.__________________________________ (Name of the bidder) hereby certify that as per 
definition specified in policy, M/s._______ (Name of the bidder)  is  
 
Class-I Local supplier   [ ] 
 
Class-II Local Supplier  [ ] 
 
(Bidder is to tick appropriate option (✓) above). 
 
It is further confirm that M/s____________ (Name of Bidder)  quoted vide offer No. _______ dated 
________ against tender No.________ meet the mandatory minimum Local content/Domestic 
Value Addition requirement specified for Class-I Local supplier/ Class-II Local supplier (as the case 
may be) under Policy for Public Procurement (Preference to Make in India), Order 2017 (PPP-MII) 
and has value addition of ………………………% .  
 
 
 
 
 
Name of Audit Firm:     [Signature of Authorized Signatory] 
      Name: 
Date:                                                               Designation: 
      Seal: 
                                                                        Membership no.  

 (Affix Seal of the Organization here)  
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Note:  
(i) This certificate it to be furnished by the statutory auditor or cost auditor of the company (in 

the case of companies) or from a practicing cost accountant or practicing chartered 
accountant (in respect of suppliers other than companies) 

(ii) The above format is indicative, the statutory auditor/ cost auditor/ cost accountant can 
modify the format without changing the intent of certification.  

 
 
Annexure:A-3 
 
 
DECLARATION REGARDING NON-PARTICIPATION IN PROCUREMENT PACKAGES 

 
 
To 
GM-C&P 
ARUNACHAL GAS PVT LTD. 
OIL PHQ, NARENGI 
GUWAHATI -781171 
 
Sub: Undertaking/Declaration regarding conflict of interest 
 
Ref: Tender No.   _________________________ 
 
 
We, ____________________(name of bidder), hereby confirm and undertake that: 
 
(1) We, our affiliates, subsidiaries, group companies, consortium members, sub-consultants 
and their related entities shall not participate, directly or indirectly, as bidder, subcontractor, 
supplier or service provider in any procurement package for which we have prepared 
specifications, estimates, tender documents, BEC, evaluated bids or provided procurement 
advisory services. 
 
(2) The above restriction shall not apply where prior written approval of AGPL has been 
obtained, in cases specifically permitted under the applicable procurement policy. 
 
 
 
Place:   _____________________    
  
Date:   ____________________ 
  
                                        
 
 
 
    (Name & Signature of the authorized signatory of the bidder)       
       ______________________________ 

 
 
 



 
 

  
 

 

 

 

 

BID EVALUATION CRITERIA (BEC)/ 
BID REJECTION CRITERIA (BRC) 

APPENDIX-1 
 
 

 
DECLARATION ABOUT BIDDER’S FINANCIAL STANDING 

 
 
To 
GM-C&P 
ARUNACHAL GAS PVT LTD. 
OIL PHQ, NARENGI 
GUWAHATI -781171 
 
Sub: Undertaking/Declaration regarding financial standing 
 
Ref: Tender No.   _________________________ 
 
 
We, ____________________(name of bidder), hereby confirm that: 
 
(1) We are neither bankrupt nor undergoing any insolvency resolution process or liquidation or 
bankruptcy proceeding under any law. 
 
(OR) 
 
(2) No insolvency resolution process or liquidation or bankruptcy proceeding is initiated under 
any law against us. 
 
 
 
Place:   _____________________    
  
Date:   ____________________ 
  
                                                     (Name & Signature of the authorized signatory of the bidder)       
                                                                       ______________________________ 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

  
 

 

 

 

 

BID EVALUATION CRITERIA (BEC)/ 
BID REJECTION CRITERIA (BRC) 

APPENDIX-2 
 
 

DECLARATION THAT BIDDER IS NOT UNDER HOLIDAY LIST / DELISTED / BLACKLISTED / 
DEBARRED IN AGPL 

 
 

To 
 
 
 

GM-C&P 
ARUNACHAL GAS PVT LTD. 
OIL PHQ, NARENGI 
GUWAHATI -781171 
 
Sub: Undertaking/Declaration regarding Holiday List, debarment etc. 
 
Ref: Tender No. ______________________   
 
 
We,___________________(Name of the bidder) hereby declare that neither our company nor 
any of its allied concerns, partners or associates or directors or proprietors involved in any 
capacity, are currently put on holiday list/banning list by AGPL debarring us/them from carrying 
on business dealings with AGPL. 
 
 
Place: __________________       
Date:  ___________________ 
 
(Name & Signature of the authorized signatory of the bidder) 

 
 
                                                         Name & Signature of the authorized signatory of the bidder)       
                                                                       ______________________________ 
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SECTION – II INSTRUCTIONS TO BIDDERS (ITB) 
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1 ELIGIBILITY OF THE BIDDER 
 

1.1 The eligibility of the bidders is listed under BID EVALUATION CRITERIA (BEC) of the tender 
document. 

1.2 Bidder shall bear all costs associated with the preparation and submission of bid. AGPL, 
hereinafter referred to as Company, will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process. 

 

2 BID DOCUMENTS 
 

2.1 The services required, bidding procedures and contract terms are prescribed in the Bid 
Document. This Bid Document includes the following. 

i) Covering Letter 

ii) Invitation for Bids (IFB) 

iii) Instructions to Bidders (ITB) 

iv) Bid Evaluation Criteria (BEC) 

v) General Conditions of Contract (GCC) 

vi) Schedule Of Rates (SOR) 

vii) Special Conditions of Contract (SCC) 

viii) Scope of Work (SOW)/Terms of Reference (TOR) 

ix) Safety Measures (SM) 

x) Bid Form: Proforma-I 

xi) Statement of Non-Compliance: Proforma-II 

xii) Authorizations for Attending Bid Opening: Proforma-III 

xiii) Proforma of Letter of Authority: Proforma-IV 

xiv) Bid Security (Bank Guarantee Format): Proforma–V 

xv) Proforma for E-Remittance: Proforma-VI 

xvi) Format of Performance Security: Proforma-VII 

xvii)  Agreement Form: Proforma-VIII 

xviii)    Format of Undertaking by Bidders towards submission of authentic 

information/documents: Proforma–IX 

xix) Certificate of Compliance of Financial Criteria: Proforma–X 

xx) Certificate of Annual Turnover & Net Worth (Proforma–XI) 

xxi) Undertaking towards submission of Bank Guarantee (Proforma–XII) 

xxii) Undertaking For Local Content (Proforma XIV) 

xxiii) Format For Hindrance Register (Proforma–XV) 

xxiv) Format for Inspection Certificate from TPIA (Proforma–XVI) 

xxv) Commercial Check List (Proforma-XIX) 

xxvi) Undertaking For Works Involving Possibility of Sub-Contracting (Exhibit-I) 

xxvii) Undertaking Towards Compliance of Provisions for Restrictions on Procurement 

from A Bidder of a Country Which Shares Land Border with India (Exhibit-II) 

xxviii)   Additional Undertaking by Bidder in Cases of Specified Transfer of 
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Technology (ToT) (Exhibit-III) 

xxix) Price Bidding Format (Attached under “Notes and Attachments” tab in the main bidding 

engine of E-tender Portal Proforma-B 

 

2.2 The bidder is expected to examine all instructions, forms, terms and specifications in the Bid 

Documents. Failure to furnish all information required in the Bid Documents or submission of a 

bid not substantially responsive to the Bid Documents in every respect will be at the Bidder's 

risk & responsibility and may result in the rejection of its bid. 

 

2.3 Bidders shall be deemed, prior to submitting their bids, to have satisfied themselves about the 

weather conditions, working culture in the area, socio-political environment, safety & security 

aspects, law & order situation and law of the land, and obtain for themselves all necessary 

information as to the risks, contingencies and all other circumstances, which may influence or 

affect the various obligations under the Contract. 

 

3 TRANSFERABILITY OF BID DOCUMENTS: 

3.1 Bid Documents are non-transferable. Bid can be submitted only in the name of the bidder in 

whose name the Bid Document has been issued. 

 

3.2 In case of E-tender, Bidder must submit the bid using Organizational Class-3 Digital Signature 

issued by the Competent Authority in favour of the bidder. Bid submitted using Digital Signature 

other than the Digital Signature of the bidder shall be summarily rejected. 

 

3.3 Unsolicited bids will not be considered and will be rejected straightway. 

4 AMENDMENT OF BID DOCUMENTS: 

4.1 At any time prior to the deadline for submission of bids, the Purchaser / Consultant, for any 

reason, whether at its own initiative or in response to a clarification requested by a prospective 

Bidder, may modify the bid documents by amendment. 

 

4.2 The Addendum will be uploaded in OIL’s E-Tender Portal in the Tab “Technical Rfx” and 
under External Area - “Amendments” folder. The Company may, at its discretion, extend the 
deadline for bid submission. Bidders are expected to take the Addendum into account in 
preparation and submission of their bid. Bidders are to check from time to time the E-Tender 
portal [“Technical RFx” Tab and under the folder “Amendments”] for any amendments to the 
bid documents before submission of their bids. No separate intimation shall be sent to the 
Bidders.  

 

4.3 In order to allow prospective bidders reasonable time to take care of the addendum/corrigendum 

into account in preparing their bids, the Purchaser/ Consultant, at its discretion, may extend the 

deadline for the submission of bids. 
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5 PREPARATION OF BIDS: 

5.1 Language of Bids: The bid prepared by the bidder and all correspondence and documents 

relating to the bid exchanged by the Bidder and the AGPL shall be written in English language. 

Supporting documents and printed literature furnished by the Bidder may be in another language 

provided they are accompanied by an accurate translation of the relevant passages in English, 

duly authenticated by local chamber of Commerce of bidder’s country, in which case, for 

purposes of interpretation of the bid, the translation shall prevail. 

 

5.2 Bidder’s/Agent’s Name & address: Bidders should indicate in their bids their detailed postal 

address including the Fax/Telephone / Cell Phone Nos. and E-mail. Documents comprising the 

bid: Bids are invited under Single Stage Two Bid System. The bid to be uploaded by the Bidder 

in OIL’s E-tender portal shall comprise of the following components: 

A. Technical Bid (to be uploaded in “Technical Attachments” tab): 

a) Complete technical details of the services offered. 

b) Documentary evidence established in accordance with Clause No. 11.0.(Validity of Bids) 

c) Bid Security as per Proforma-V. 

d) Copy of Bid Form without indicating prices in Proforma-I. 

e) Statement of non-compliance as per Proforma–II. 

f) Copy of Priced Bid without indicating prices. 

g) Proforma-IV attached with the bid document to be signed by the bidder’s Authorized 

representative. 

h) All Other relevant Undertakings and Proformas as applicable as part of Bid. 

Note: No price should be mentioned in the “Technical Attachments” tab. 

B. The Price Bid as per the Price Bid Format shall be uploaded in “Notes and 

Attachments” tab. 

Note: The Priced Bid shall contain the prices along with the currency quoted and any other 

commercial information pertaining to the service offered. Price Bid uploaded without giving any 

of the details of the taxes (Including rates and amounts) will be considered as inclusive of all 

taxes including GST. 

6 BID FORM:  

The bidder shall complete the bid form and upload the same along with their bid 

7 BID PRICE  

7.1 It shall consist of Price Bid only. It shall be uploaded on the OIL’s e-tender portal. Bidders are 

advised to ensure that the Price Bid is quoted and uploaded in the OIL’s Portal. Ex-works price 
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quoted by the bidder shall include packing, forwarding, third party inspection charges and GST 

on components and raw materials including Inland Transportation to Delivery Location and any 

other charges, if any. 

7.2 Bidders have to ensure that Bid Price is not mentioned anywhere in the Techno-Commercial 

bid, failing which the bid is liable to be rejected. 

8 DOCUMENTS ESTABLISHING BIDDER'S ELIGIBILITY AND QUALIFICATIONS: 

8.1 Pursuant to IFB, the Bidder shall furnish, as part of its bid, documents establishing the Bidder’s 

eligibility to bid and its qualifications to perform the contract if its bid is accepted. 

 

8.2 The documentary evidence of the Bidder’s qualifications to perform the contract if its bid is 

accepted shall establish to the Purchaser’s satisfaction: 

• that the Bidder has the financial, technical, and manpower capability necessary to 

perform the contract. 

• that the Bidder meets the qualification criteria stipulated in the Tender. 

9 BID SECURITY: 

9.1 The Bid Security is required to protect the Company against the risk of Bidder's conduct, which 

would warrant forfeiture of Bid Security, pursuant to sub-clause 9.8. 

 

9.2 All the bids must be accompanied by Bid Security in Original as prescribed under, for the amount 

as mentioned in the “IFB/ITB” of the tender documents: 

a. The Bid Security may be submitted in the form of irrevocable Bank Guarantee (as per 

PROFORMA-V) issued by Nationalized or Scheduled Bank in favour of M/s AGPL and 

payable at Guwahati. The Bank Guarantee must be on Non- Judicial Stamp Paper of 

requisite value as per Indian Stamp Act purchased in the name of Banker. 

 

b. Alternately Bid Security can also be paid through Bank Draft/Cashier’s Cheque/ 

Banker’s Cheque/Fixed Deposit Receipt (Account ARUNACHAL GAS PVT 

LTD)/irrevocable Letter of Credit/NEFT/RTGS/Electronic Fund Transfer (subject to 

credit in AGPL’s account within prescribed time) to designated account of AGPL. 

 

I. If the Bid Security is submitted in the form of Bank Draft, Banker’s Cheque, 

Cashier’s Cheque, Fixed Deposit Receipt or Letter of Credit, the same should be 

in favour of “AGPL” payable at Guwahati. 

 

II. Bid Security amount through NEFT or RTGS mode may be deposited on or 

before bid closing date and time to the following designated AGPL’s bank account: 
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 Bank Details of Beneficiary: ARUNACHAL GAS PVT LTD 

A Bank Name ICICI BANK 

B Branch Name Churchgate Branch, MUMBAI 

C Branch Address Churchgate Branch, MUMBAI 

D Bank Account No. 777705016799 

E Type of Account Current Account 

F IFSC Code ICIC0000393 

G MICR Code 400229027 

H SWIFT Code ICICINBBCTS 

 
III. If the bid security is submitted through NEFT or RTGS mode, details such as UTR 

No., Tender No., Bidder’s name & Deposited Amount etc. must be uploaded 

with the Unpriced Techno-Commercial Bid documents. 

 

c. In case of Bidders submitting Bid Security in the form of Bank Guarantee/ Bank 

Draft/Cashier’s Cheque/Banker’s Cheque/Fixed Deposit Receipt/Letter of Credit, the 

original hard copy of Bid Security should reach the office of GM- C&P on or before 2.00  

p.m. (IST) on the bid closing / opening date otherwise bid will be rejected. 

 

d. A scanned copy of Bid Security document should also be uploaded along with the 

Unpriced Techno-Commercial Bid documents. 

 
e. This Bid Security Deposit shall be refunded to all unsuccessful bidders but is liable to be 

forfeited in full or part, at Company’s discretion, as per Clause No.9.8 below. Bids without 
Bid Security Deposit in the manner specified above will be summarily rejected. 

 
f. No other mode of payment will be accepted by the Company. The Bid Security shall not 

earn any interest to the bidder from the Company. 

 
Note: 
 

I. Bidders claiming waiver of Bid Security shall upload supporting documents as 

mentioned in Para No. 10.0 below along with technical bid. 

II. Any offer not accompanied with the Bid Security shall be treated as invalid and 

summarily rejected unless the bidder is exempted from submission of Bid 

Security as per Bid Security Exemption Criteria of this tender and proper proof 

towards this exemption is submitted by the bidder. Any subsequent deposit of 

Bid Security after the bid closing date shall not be permitted. Also, adjustment of 

Bid Security due against the instant tender, against dues from the Company or 

on any account shall not be permitted. 
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9.3 Any bid not secured in accordance with sub-clause 9.2 above shall be rejected by the 
Company as non-responsive. 
 

9.4 The bidders shall extend the validity of the Bid Security suitably, if and when specifically 
advised by AGPL, at the bidder’s cost. 
 

9.5 Unsuccessful Bidder's Bid Security will be discharged and / or returned within 30 days after 
finalization of the Tender. 

 
9.6 Successful Bidder's Bid Security will be discharged and / or returned upon Bidder's furnishing 

the Performance Security and signing of the contract. Successful bidder will however ensure 
validity of the Bid Security till such time the Performance Security in conformity with 
Clause No. 22.0 below is furnished. 

 
9.7 Bid Security shall not accrue any interest during its period of validity or extended validity. 

 
9.8 The Bid Security may be forfeited: 

 
a. If the bidder withdraws the bid within its original / extended validity. 

b. If the bidder modifies / revises their bid Suo-moto within its original / extended validity. 

c. If the bidder does not accept the contract. 

d. If the bidder does not furnish Performance Security Deposit within the stipulated time 

as per tender / contract. 

e. If it is established that the bidder has submitted fraudulent documents or has indulged 

into corrupt and fraudulent practice, the bid security shall be forfeited after due process 

in addition to other action against the bidder. 

 
9.9 In case any bidder withdraws their bid during the period of bid validity, Bid Security will be 

forfeited, and the party shall be debarred as per the prevailing Banning Policy of the 
Company (AGPL). 
 

9.10 A bid shall be rejected straightway if Original Bid Security is not received within the stipulated 
date & time mentioned in the Tender and / or if the Bid Security validity is shorter than the 
validity indicated in Tender and / or if the Bid Security amount is less than the amount 
indicated in the Tender. 
 

9.11 The Bank Guarantee issuing bank branch must ensure the following: 
 

[Tender Number should reflect in the SFMS text under MT 760 / MT 760 COV] 

The above message / intimation shall be sent through SFMS (indicating the Tender 

Number) by the BG issuing bank branch to ICICI Bank, Churchgate Branch, Mumbai, 

IFS Code – ICIC0000393; SWIFT Code – ICICINBBCTS; Branch Address: ICICI Bank 

Ltd, 163, H.T. PAREKH MARG, BACKBAY RECLAMATION, CHURCHGATE, 

MUMBAI:   400028-400020 

 

 

 



 

 
INSTRUCTIONS TO BIDDERS 

(ITB) 

 
 
 

 

Page 47 of 190 

 

 

 

 Bank Details of Beneficiary 

A Bank Name ICICI BANK 

B Branch Name  CHURCHGATE BRANCH MUMBAI 

C Branch Address 
ICICI Bank Ltd, 163, H.T. PAREKH MARG, 

BACKBAY RECLAMATION, CHURCHGATE, 

MUMBAI:   400028-400020 

D IFSC Code ICIC0000393 

E Company name ARUNACHAL GAS PVT LTD 

F SWIFT Code ICICINBBCTS 

 
 
BENEFICIARY DETAILS FOR ISSUE OF E-BG 
 

 Details of Beneficiary 

A Name ARUNACHAL GAS PVT LTD 

B PAN  ABECA1511C 

C Date of Incorporation 15-11-2025 

D Email-ID pklaskar@oilindia.in 

E Local Address 
6th Floor, NRL Centre, G S Road, 
Guwahati 

F Registered address Mumbai. 

 

10 EXEMPTION FROM SUBMISSION OF BID SECURITY:  
 

In case any bidder is exempted from paying the Bid security, they should upload the supporting 
documents along with their technical bid. The detailed guidelines for exemption of the Bid 
security are given below. 
 

a) MSEs Units (manufacturers / Service Providers only and not their dealers / distributors) are 
eligible for exemption of Bid Security. Traders are excluded from the purview of this Policy. 
 

b) Government Departments and Public Sector Undertakings (PSUs) are exempted from 
submitting bid security. 

 
Note: Bids without EMD shall be rejected, if the technical offer does not include a valid copy 
of relevant Document/Certificate towards exemption of EMD, issued by appropriate authority. 
 

11 PERIOD OF VALIDITY OF BIDS: 
 

11.3 Bids shall remain valid as per the requirements mentioned in Introduction from the date of 

closing of bid prescribed by the Company. Bids of shorter validity will be rejected as being 
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non-responsive. If nothing is mentioned by the bidder in their bid about the bid validity, it will 

be presumed that the bid is valid for minimum 120 days from Bid Opening Date. 

 

11.4 In exceptional circumstances, the Company may solicit the Bidder's consent to an extension 

of the period of validity. The request and the response thereto shall be made in writing 

through Fax or e-mail. A Bidder may refuse the request. A Bidder granting the request will 

neither be required nor permitted to modify their Bid. 

 

12 DEADLINE FOR SUBMISSION OF BIDS 

 

12.1 The bid must be submitted on the specified in OIL’s E-tender portal as specified in IFB not 

later than the time and date as specified in IFB. The online Portal will not allow any bid or 

part thereof whatsoever to be submitted after the due time on the due date. 

 

12.2 The Purchaser/Consultant may, at its discretion, extend this deadline for the submission of 

bids by amending the bid documents in accordance with ITB, in which case all rights and 

obligations of the Purchaser and Bidders previously subject to the deadline will thereafter be 

subject to the deadline as extended. 

 

13 MODIFICATION AND WITHDRAWAL OF BIDS 

 

13.1 The Bidder may modify or withdraw its bid after the bid’s submission (but before the deadline 

for submission of bids) as per provisions provided on the OIL’s E-TENDER Portal. After the 

bid due date & time however, no modifications whatsoever are allowed in the bid. 

 

13.2 No bid shall be deviated/ modified after the deadline for submission of bids. In case bidder 

submits new deviation/ modification; his bid will be rejected. At the sole discretion of the 

owner bidder may be given opportunity to withdraw the deviation and in case the same is not 

withdrawn by the bidder, the offer of the bidder shall be rejected & EMD/ Bid security 

submitted by the bidder shall be forfeited. 

 

13.3 No bid shall be withdrawn in the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder on the Bid Form. Withdrawal of 

a bid during this interval may result in the Bidder’s forfeiture of its bid security. 

 

14   LATE BIDS:  

 

Bidders are advised in their own interest to ensure that their bids are uploaded in system much 

before the closing date and time of the bid. The documents in physical form if received by the 

Company after the deadline for submission prescribed by the Company shall be rejected and 

shall be returned to the Bidders in unopened condition immediately. 
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15 BID OPENING AND EVALUATION: 

 

15.1 Company will open the Bids, in presence of Bidder's representatives who choose to attend 

at the date, time and place mentioned in the Introduction. However, an authorization letter 

(as per Proforma-III) from the Bidder must be produced by the Bidder's representative at the 

time of Bid Opening. Unless this Letter is presented, the representative will not be allowed 

to attend the Bid Opening. The Bidder's representatives who are allowed to attend the Bid 

Opening shall sign a register to evidence of their attendance. Only one representative against 

each Bid will be allowed to attend. 

 

15.2 In technical bid opening, only “Technical Attachment” will be opened. Bidders therefore should 

ensure that technical bid is uploaded in the “Technical Attachment” Tab Page only in the GeM 

Portal. 

 

15.3 In case of any unscheduled holiday or Bandh on the Bid Opening Date, the Bids will be opened 

on the next full working day. Accordingly, Bid Closing Date / time will get extended up to the 

next working day and time. 

 

15.4 Bids which have been withdrawn pursuant to clause 18.0 shall not be opened. Company will 

examine bids to determine whether they are complete, whether requisite Bid Securities have 

been furnished, whether documents have been digitally signed and whether the bids are 

generally in order. 

 

15.5 At bid opening, Company will announce the Bidder's names, written notifications of bid 

modifications or withdrawal, if any, the presence of requisite Bid Securing Declaration and 

such other details as the Company may consider appropriate. 

 

15.6 Normally no clarifications shall be sought from the Bidders. However, for assisting in the 

evaluation of the bids especially on the issues where the Bidder confirms compliance in the 

evaluation and contradiction exists on the same issues due to lack of required supporting 

documents in the Bid (i.e. document is deficient or missing), or due to some statement at other 

place of the Bid (i.e. reconfirmation of confirmation) or vice versa, clarifications may be sought 

by AGPL. In all the above situations, the Bidder will not be allowed to change the basic 

structure of the Bid already submitted by them and no change in the price or substance of the 

Bid shall be sought, offered or permitted. 

 

15.7 Prior to the detailed evaluation, Company will determine the substantial responsiveness of 

each bid to the requirement of the Bid Documents. For purpose of these paragraphs, a 

substantially responsive bid is one, which conforms to all the terms and conditions of the Bid 

Document without material deviations or reservation. A material deviation or reservation is one 

which affects in any substantial way the scope, quality, or performance of work, or which limits 

in any substantial way, in-consistent way with the Bid Documents, the Company’s right or the 

bidder’s obligations under the contract, and the rectification of which deviation or reservation 

would affect unfairly the competitive position of other bidders presenting substantial 
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responsive bids. The Company's determination of Bid's responsiveness is to be based on the 

contents of the Bid itself without recourse to extrinsic evidence. 

 

15.8 A Bid determined as not substantially responsive will be rejected by the Company and may 

not subsequently be made responsive by the Bidder by correction of the non-conformity. 

 

15.9 The Company may waive minor informality or nonconformity or irregularity in a Bid, which 

does not constitute a material deviation, provided such waiver, does not prejudice or affect the 

relative ranking of any Bidder. 

 

16 OPENING OF PRICED BIDS: 

 
16.1 In case of composite bid system, Price bids will be opened on the scheduled bid closing date 

itself. 
 
16.2 In case of two bid system, Company will open the Priced Bids of the techno-commercially 

qualified Bidders on a specific date in presence of representatives of the qualified bidders. 
 

16.3 In case of any unscheduled holiday or Bandh on the Priced Bid Opening Date, the Bids will 
be opened on the next working day. 
 

16.4 AGPL will examine the Price quoted by Bidders to determine whether they are complete, any 
computational errors have been made, the documents have been properly signed, and the 
bids are generally in order. 
 

16.5 Arithmetical errors will be rectified on the following basis. If there is a discrepancy between 
the unit price and the total price (that is obtained by multiplying the unit price and quantity) 
the unit price shall prevail and the total price shall be corrected accordingly. If there is a 
discrepancy between words, and figures, the amount in words will prevail. If any Bidder does 
not accept the correction of the errors, their Bid will be rejected. 

 

17 EVALUATION AND COMPARISON OF BIDS: 

 
17.1 The AGPL will evaluate and compare the bids which have been determined to be 

substantially responsive. Bid will be evaluated as per the QCBS evaluation given under Bid 
Evaluation Criteria. 

 
17.2 Evaluation 
 

The Owner will evaluate and compare the bids previously determined to be substantially 
responsive. In evaluating bids, the Owner will determine for each bid the evaluated bid Price by 
adjusting the bid Price as follows: 
 
• Arithmetical errors will be rectified on the following basis: 

• If there is discrepancy between the unit rate and the total cost that is obtained by multiplying 
the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected. 

• If there is a discrepancy between the total bid amount and the sum of total costs, the sum 
of the total costs shall prevail and the total bid amount will be corrected. 
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• Deviations from terms and conditions of the bid document stipulated by the bidder if found 
acceptable, shall be evaluated and loaded to the quoted price. 

 

18 CONTACTING THE COMPANY: 

 
18.1 From the time of bid opening to the time of contract award, if any Bidder wishes to contact 

the AGPL on any matter related to the bid, it should do so in writing. 
 

18.2 Any effort by a Bidder to influence the AGPL  in its decisions on bid evaluation, bid 
comparison, or contract award may result in the rejection of the Bidder’s bid. 

 

19 AWARD OF CONTRACT: 
 

Award criteria: The Company will award the Contract to the successful Bidder whose bid has 

been determined to be substantially responsive and has been determined as the lowest 

evaluated bid, provided further that the Bidder is determined to be qualified to perform the 

Contract satisfactorily. 

 

20 COMPANY'S RIGHT TO ACCEPT OR REJECT ANY BID: 

 

Company reserves the right to accept or reject any or all bids and to annul the bidding process 

and reject all bids, at any time prior to award of contract, without thereby incurring any liability 

to the affected bidder, or bidders or any obligation to inform the affected bidder of the grounds 

for Company’s action. 

 

21 NOTIFICATION OF AWARD: 

 

21.1 Prior to the expiry of the period of bid validity or extended validity, Company will notify the 

successful Bidder in writing by registered letter or by fax or E-mail that its Bid has been 

accepted. 

 

21.2 The notification of award will constitute the formation of the Contract. 

 

22 PERFORMANCE SECURITY:  
 

Successful bidder has to submit Performance Security amount as mentioned in Introduction, 
within 21 (Twenty One) days from the date of issue of Letter of Award (LOA). 

 
22.1 The Performance Security should be submitted in the form of irrevocable Bank Guarantee 

(as per Proforma-VII) issued by Nationalized or Scheduled Bank in favour of M/s AGPL and 

payable at Mumbai. The Bank Guarantee must be on Non-Judicial Stamp Paper of requisite 

value as per Indian Stamp Act purchased in the name of Banker. Duly filled ‘Undertaking’ 

towards details of BG (Format attached as Proforma-XII) must be submitted along with 

original copy of PBG. 
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a. Alternately, the Performance Security can also be paid through Bank Draft/Cashier’s 

Cheque/Banker’s Cheque/Fixed Deposit Receipt (Account AGPL)/irrevocable Letter of 

Credit/NEFT/RTGS/Electronic Fund Transfer (subject to credit in AGPL’s account within 

prescribed time) to designated account of AGPL. 

 

i. If the Performance Security is submitted in the form of Bank Draft, Banker’s Cheque, 

Cashier’s Cheque, Fixed Deposit Receipt or Letter of Credit, the same should be in favour 

of “Arunachal Gas Pvt Ltd” payable at Mumbai. 

 

ii. Performance Security amount through NEFT or RTGS mode may be deposited on or 

before bid closing date and time to the following designated AGPL’s bank account: 

 
 

 Bank Details of Beneficiary: ARUNACHAL GAS PVT LTD 

a Bank Name ICICI BANK 

b Branch Name CHURCHGATE, MUMBAI 

c Branch Address 
ICICI Bank Ltd, 163, H.T. PAREKH 

MARG, BACKBAY RECLAMATION, 

CHURCHGATE, MUMBAI:  

400028-400020 

d Bank Account No. 777705016799 

e Type of Account Current Account 

f IFSC Code ICIC0000393 

g MICR Code 400229027 

h SWIFT Code ICICINBBCTS 

 
If the Performance security is submitted through NEFT or RTGS mode, the bidder shall submit 
details such as UTR No., Contract No., Bidder’s name & Deposited Amount etc. 

 
Beneficiary details for issue of e-BG: 
 

 Details of Beneficiary 

A Name ARUNACHAL GAS PVT LTD 

B PAN ABECA1511C 

C 
Date of 
Incorporation 

15-11-2025 

D Email-ID pklaskar@oilindia.in  

E Local Address Guwahati, Assam 

F Registered address Guwahati, Assam 

 
b. In case of Bidders submitting Performance Security in the form of Bank Guarantee/Bank 

Draft/Cashier’s Cheque/Banker’s Cheque/Fixed Deposit Receipt/Letter of Credit, the 
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original hard copy of Performance Security shall be submitted within the time frame as 
stipulated in the LOA. 

 
c. No other mode of payment other than the mode covered under point nos. a & b will be 

accepted by the Company. 
 

22.2 Performance Security shall not accrue any interest during its period of validity or extended 
validity. 
 

22.3 The Bank Guarantee issuing bank branch must ensure the following: 
 

The above message / intimation shall be sent through SFMS (indicating the Contract Number) by 

the BG issuing bank branch to ICICI Bank, CHURCHGATE, MUMBAI BRANCH; IFS Code – 

ICIC0000393; SWIFT Code – ICICINBBCTS; Branch Address: ICICI Bank Ltd, 163, H.T. 

PAREKH MARG, BACKBAY RECLAMATION, CHURCHGATE, MUMBAI: 400028-400020 

 

 

 Bank Details of Beneficiary 

A Bank Name ICICI BANK 

B Branch Name   CHURCHGATE MUMBAI 

C Branch Address 
ICICI Bank Ltd, 163, H.T. PAREKH 

MARG, BACKBAY RECLAMATION, 

CHURCHGATE, MUMBAI:  

400028-400020 

D IFSC Code ICIC0000393 

E Company name ARUNACHAL GAS PVT LTD 

F SWIFT Code ICICINBBCTS 

 

22.4 In case performance security is submitted in the form of Fixed Deposit, the following details 

must be attached in the form of declaration by the vendor/party for confirmation of Fixed 

Deposit from the issuing bank. 

 

Full address of the issuing bank 

Branch Code 

Authorised signatory with full name and designation 

Phone (Mobile) Numbers of the branch 

Email address of the branch 

Such fixed/term deposit must be pledged in favour of APGL and it must in 

the printed form on the physical original FDR in words ‘’Pledged in favour 

of Arunachal Gas Pvt Ltd. 

 

22.5 To avoid delay in confirmation of Fixed deposit from the issuing bank and consequent delay 

in processing of bills and payment, party shall arrange the confirmation mail regarding issue 
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of fixed deposit with the following details directly from bank’s official email id to AGPL 

India’s following e-mail id (pklaskar@oilindia.in): 

 

 

 

FD 

NO. 

 
Issue 

Date 

 

 

Maturity 

Date 

 

FD 

Amount 

 
Beneficiary 

/ Contractor 

Name 

Whether 

above FD 

is 

pledged 

in favor of 

‘AGPL 

(Yes/No) 

FD 

amount 

pledged 

(in ₹) as 

per 

bank's 

books of 

accounts 

 

Mode of FD 

Renewal (Auto 

Renewal/Auto 

closure) 

 

Remark s 

(if any) of 

the 

issuing 

Bank 

A B C D E F G H I 

                  

 

22.6 This Performance Security must be valid for 3 months after the date of expiry of the 

contract defect liability period. In the event of contract being extended within the provisions 

of the contract agreement, the contractor will have to extend suitably the validity of the 

"Security Deposit" for the extended period. 

 

22.7 The Performance Security Deposit will be refunded to the Contractor after 3 months of 

satisfactory completion of works/defect liability period (if any) under the contract (including 

extension, if any), but a part or whole of which shall be used by the Company in realization 

of liquidated damages or claims, if any or for adjustment of compensation or loss due to the 

Company for any reason. 

 

23 SIGNING OF CONTRACT: 

 

23.1 At the same time as the Company notifies the successful Bidder that its Bid has been 
accepted, the Company will call the successful Bidder for signing of the agreement and the 
Contract Form provided in the Bid Documents, along with the General & Special Conditions 
of Contract, Technical Specifications, Schedule of Rates incorporating all agreements 
agreed between the two parties. 

 

23.2 The successful Bidder shall sign and date the contract and return it to the Company after 
receipt of LOA. Till the contract is signed, the LOA issued to the successful bidder shall 
remain binding amongst the two parties. 
 

23.3 In the event of failure on the part of the successful Bidder to sign the contract, AGPL reserves 
the right to terminate the LOA issued to the successful Bidder and invoke the Performance 
Security if submitted by the successful Bidder. The bidder will be suspended for the period 
of two years. This suspension of two years shall be automatic without conducting any 
enquiry. 
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24 CREDIT FACILITY: 

 

Bidders should indicate clearly in the Bid about availability of any credit facility inclusive of 

Government-to-Government credits indicating the applicable terms and conditions of such 

credit. 

 

25 MOBILISATION AND ADVANCE PAYMENT: 

 

25.1 Request for advance payment shall not be normally considered. However, depending on the 

merit and at the discretion of the Company, advance against mobilization charge may be 

given at an interest rate of 1% above the prevailing Bank rate (CC rate) of SBI from the date 

of payment of the advance till recovery/refund. 

 

25.2 Advance payment agreed to by the Company shall be paid only against submission of an 

acceptable bank guarantee whose value should be equivalent to the amount of advance plus 

the amount of interest covering the period of advance. Bank guarantee shall be valid for 3 

months beyond completion of mobilization and the same may be invoked in the event of 

Contractor’s failure to mobilize as per agreement. 

 

25.3 In the event of any extension to the mobilization period, Contractor shall have to enhance 

the value of the bank guarantee to cover the interest for the extended period and also to 

extend the validity of bank guarantee accordingly. 

 

26 LOCAL CONDITIONS: 

 

It is imperative for each Bidder to be fully informed themselves of all Indian as well as local 

conditions, factors and legislation which may have any effect on the execution of the work 

covered under the Bidding Document. The bidders shall be deemed, prior to submitting their 

bids to have satisfied themselves of all the aspects covering the nature of the work as 

stipulated in the Bidding Document and obtain for themselves all necessary information as to 

the risks, contingencies and all other circumstances, which may influence or affect the various 

obligations under the Contract. 

 

No request will be considered for clarifications from the Company (AGPL) regarding such 

conditions, factors and legislation. It is understood and agreed that such conditions, factors 

and legislation have been properly investigated and considered by the Bidders while 

submitting the Bids. Failure to do so shall not relieve the Bidders from responsibility to estimate 

properly the cost of performing the work within the provided timeframe. Company (AGPL) will 

assume no responsibility for any understandings or representations concerning conditions 

made by any of their officers prior to award of the Contract. Company (AGPL) shall not permit 

any Changes to the time schedule of the Contract or any financial adjustments arising from 

the Bidder's lack of knowledge and its effect on the cost of execution of the Contract. 
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27 SPECIFICATIONS: 

 

Before submission of Bids, Bidders are requested to make themselves fully conversant with 

all Conditions of the Bid Document and other relevant information related to the works/services 

to be executed under the contract. 

 

28 GOODS AND SERVICES TAX: 

 

28.1 In view of GST Implementation from 1st July 2017, all taxes and duties including Excise Duty, 

CST / VAT, Service tax, Entry Tax and other indirect taxes and duties have been submerged 

in GST. Accordingly, reference of Excise Duty, Service Tax, VAT, Sales Tax, Entry Tax or 

any other form of indirect tax except of GST mentioned in the bidding document shall be 

ignored. 

 

Bidders are required to submit copy of the GST Registration Certificate while submitting 

the bids wherever GST (CGST & SGST / UTGST or IGST) is applicable. 

 

28.2 Bidder should also mention the Harmonised System of Nomenclature (HSN) and Service 

Accounting Codes (SAC) at the designated place in the Price Bid Format. 

 

 

28.3 Where the AGPL is entitled to avail the input tax credit of GST: 

 

AGPL will reimburse the GST to the Supplier of Goods / Services (Service Provider) at actual 

against submission of Invoices as per format specified in rules/ regulation of GST to enable 

AGPL to claim input tax credit of GST paid. In case of any variation in the executed quantities, 

the amount on which the GST is applicable shall be modified in same proportion. Returns and 

details required to be filled under GST laws & rules should be timely filed by supplier with 

requisite details. 

The input tax credit of GST quoted shall be considered for evaluation of bids, as per evaluation 

criteria of tender document. 

 

28.4 Where the AGPL is not entitled to avail/take the full input tax credit of GST: 

 

AGPL will reimburse GST to the Supplier of Goods / Services (service provider) at actual 

against submission of Invoices as per format specified in rules / regulation of GST subject to 

the ceiling amount of GST as quoted by the bidder. In case of any variation in the executed 

quantities (If directed and / or certified by the In-Charge) the ceiling amount on which GST is 

applicable will be modified on pro-rata basis. 

 

The bids will be evaluated based on total price, including GST. 

 

28.5 It is the responsibility of the bidder to quote the correct GST rate. The classification of goods 

/ services as per GST (Goods & Service Tax) Act should be correctly done by the contractor 
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to ensure that input tax credit on GST (Goods & Service Tax) is not lost to the AGPL on 

account of any error on the part of the contractor. 

 

28.6 Further, it is the responsibility of the bidders to make all possible efforts to make their 

accounting / IT system GST compliant in order to ensure availability of Input Tax Credit (ITC) 

to AGPL. 

 

28.7 GST liability, if any, on account of supply of free samples against any tender shall  

be to bidder’s account. 

 

28.8 In case the bidder is covered under Composition Scheme under GST laws, then bidder should 

quote the price inclusive of the GST (CGST & SGST / UTGST or IGST). Further, such bidder 

should mention “Cover under composition system” in column for GST (CGST & SGST/UTGST 

or IGST) of price schedule. 

 

28.9 AGPL will prefer to deal with registered supplier of goods / services under GST. Therefore, 

bidders are requested to get themselves registered under GST, if not registered yet. However, 

in case any unregistered bidder is submitting their bid, their prices will be loaded with 

applicable GST while evaluation of bid. Where AGPL is entitled for input credit of GST, the 

same will be considered for evaluation of bid as per evaluation methodology of tender 

document. 

 

28.10 Procurement of Specific Goods: Earlier, there is no tax incidence in case of import of specified 

goods (i.e. the goods covered under List-34 of Customs Notification no. 12/2012-Cus dated. 

17.03.2012 as amended). Customs duty is not payable as per the policy. However, under GST 

regime, IGST Plus GST compensation cess (if applicable) would be leviable on such imports. 

Bidders should quote GST as inclusive considering IGST component for the imported 

Materials portion while quoting their prices on destination basis. However, GST rate to be 

specified in the price bid format. 

 

28.11 The Supplier of Goods / Services may note the Anti-profiteering Clause (Clause No. 12.5) of 

Part-I GCC and quote their prices accordingly. 

 

28.12 In case the GST rating of bidder on the GST portal / Govt. official website is negative / 

blacklisted, then the bid may be rejected by AGPL. 

 

29 DOCUMENTS REQUIRED TO BE SUBMITTED BY MSE BIDDERS: 

 

Categorization and various criteria applicable to MSE bidders shall be guided by the Gazette 

Notification No. CG-DL-E-26062020-220191 dated 26.06.2020. 

 

The bidder claiming the MSE status (MSE-General, MSE-SC/ST, MSE-Woman) against this 

tender must submit the following documents along with the technical bid for availing the benefits 

applicable to MSEs. 
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i. Udyam Registration Number with Udyam Registration Certificate. 

 

Note: In case bidding MSE is owned by Schedule Caste or Schedule Tribe or Woman 

entrepreneur, valid documentary evidence issued by the agency who has registered the 

bidder as MSE owned by SC/ST/Woman entrepreneur should also be enclosed. 

 

In all national competitive tenders, only class-I local suppliers and class-II local 

suppliers shall be eligible to bid. 

 

[Class-I local supplier’ means a supplier or service provider, whose goods, services or works 

offered for procurement, has local content equal to or more than 50% as defined in PP-LC 

policy; Class-II local supplier’: means a supplier or service provider, whose goods, services or 

works offered for procurement, has local content equal to or more than 20% but less than 

50%, as defined under PP-LC policy]. 

 

30 BIDDERS MAY CONTACT THE FOLLOWING IN CASE OF ANY QUERY: 

 

E-mail: pklaskar@oilindia.in  
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General Conditions of Contract 
 

1 APPLICABILITY, DEFINITION & INTERPRETATION: 
 

1.3 Applicability 
 
All clauses in the General Conditions of Contract [GCC] shall apply to all transactions except 
as otherwise stated in the Special Conditions of Contract [SCC] and/or BEC-BRC. 
Furthermore, in the event if there is any conflict between the principal text of the Agreement 
and the Appendixes, the Principal text will prevail. 
 

1.4 Definition & Interpretation 
 
In the contract (as hereinafter defined) the following words and expressions shall have the 

meaning hereby assigned to them except where the context otherwise requires: 

 

1.4.1 COMPANY/AGPL/Operator: 
 

Shall mean ARUNANCHAL GAS PVT LIMITED [AGPL] a JV, incorporated under Companies 
Act, 2013 (18 of 2013) having its registered office at 12th Floor, BPCL, E & F Maker Towers, 
Colaba, Mumbai, Mumbai- 400005, Maharashtra. 
 

1.4.2 CONTRACTOR: 
 
Shall mean the person or persons, firm or COMPANY or corporation incorporated in India or 
abroad, who has been awarded with the contract and includes contractor’s legal 
representatives, his successors and permitted assigns. 
 

1.4.3 Contract: 
 
Shall mean a written agreement between the COMPANY and the CONTRACTOR for 
execution of the services/works including all contract documents and subsequent 
amendments, if any. 
 

1.4.4 Site: 
 
Shall mean the place in which the operations/services are to be carried out or places approved 
by AGPL for the purposes of the CONTRACT together with any other places designated in the 
CONTRACT as forming part of the site. 
 

1.4.5 COMPANY’s Site Representative/Engineer: 
 
Shall mean the person or the persons appointed by the COMPANY from time to time to act on 
its behalf at the site for overall co-ordination, supervision and project management at site. 
 

1.4.6 Sub-Contract: 
 
Shall mean order/ contract placed by the CONTRACTOR for any portion of the CONTRACT 
or work sublet with necessary written consent of COMPANY on third party. Such sub-letting 
shall not relieve the CONTRACTOR from any obligation, duty or responsibility under the 
CONTRACT. 
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1.4.7 Sub-Contractor: 

 
Shall mean any person or firm or COMPANY (other than CONTRACTOR) to whom any part 
of the work has been entrusted by CONTRACTOR, with written consent of AGPL or the 
persons appointed by AGPL, successors and permitted assigns of such persons, firm or 
COMPANY. 
 

1.4.8 Contractor's Representative: 
 
Shall mean such person/or persons duly appointed representative at the site and base as the 
CONTRACTOR may designate in writing to the COMPANY as having authority to act for the 
CONTRACTOR in matters affecting the work and to provide the requisite services. 
 

1.4.9 Contract Price/Value: 
 
Shall mean the sum accepted or the sum calculated in accordance with the rates accepted in 
tender and/or the contract rates as payable to the CONTRACTOR for the entire execution and 
completion of the services/works, including amendments/modification/change order issued by 
the COMPANY. 
 

1.4.10 Firm price: 
 
The prices will remain unchanged, except for statutory changes, during currency of the 
CONTRACT unless specifically agreed to in writing by COMPANY. 
 

1.4.11 Service/Works/Operations: 
 
Shall mean and include all items and things to be supplied/done and all work /Service to be 
performed by the CONTRACTOR as specified in the Scope of Work under this CONTRACT 
and shall also include all extra, additional, altered or substituted works/services as required for 
the purpose of successful execution of the Contract. 
 

1.4.12 Equipment/Materials/Goods: 
 
Shall mean and include any equipment, machinery, instruments, stores, goods which 
CONTRACTOR is required to provide to the COMPANY for/under the CONTRACT and 
amendments thereto. 
 

1.4.13 Drawings: 
 
Shall mean and include all Engineering sketches, general arrangements/ layout drawings, 
sectional plans, all elevations, photographs, etc. related to the CONTRACT together with 
modification and revision thereto. 
 

1.4.14 Specifications: 
 
Means and includes all technical specifications, provision attached and referred to in the 
tender/contract document regarding method and manner of performing the services and 
qualities of the service/materials to be provided under the contract and also as modified by the 
COMPANY/its site representative during the execution of contract in the best interest of 
service. 
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1.4.15 Engineer In-charge (EIC): 
 
Shall mean the person designated from time to time by the COMPANY and shall include those 
who are expressly authorized by the COMPANY to act for and on its behalf for operation of 
the contract. 
 

1.4.16 Inspectors: 
 
Shall mean any person or outside Agency nominated by COMPANY to inspect equipment, 
materials and services, if any, in the CONTRACT (stage wise as well as final) as per the terms 
of the CONTRACT. 
 

1.4.17 Tests: 
 
Shall mean such process or processes to be carried out by the CONTRACTOR as are 
prescribed in the CONTRACT, considered necessary by the COMPANY or their representative 
to ascertain quality, workmanship, performance and efficiency of equipment or services 
thereof. 
 

1.4.18 Approval: 
 
Shall mean and include the written consent duly signed by COMPANY or their authorized 
official in respect of all documents, drawings or other particulars in relation to the CONTRACT 
 

1.4.19 Day: 
 
Shall mean a calendar day of twenty-four (24) consecutive hours beginning at 00:00 hours 
with reference to local time at the site. 
 

1.4.20 Month: 
 
Shall mean a calendar month as per Gregorian calendar. 
 

1.4.21 Year: 
 
Shall mean calendar year as per Gregorian calendar. 
 

1.4.22 Working day: 
 
Means any day which is not declared to be holiday by the COMPANY. 
 

1.4.23 Bid/offer: 
 
Shall mean the proposal/Offer along with supporting documents submitted by the bidder in 
response to the tender or enquiry in accordance with the terms of Tender or Enquiry, for 
consideration by COMPANY, prior to award of contract. 
 

1.4.24 Guarantee: 
 
Shall mean the period and other conditions governing the warranty/guarantee of the services 
as provided in the CONTRACT. 
  

1.4.25 Mobilization: 
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Shall mean rendering the equipment fully manned and equipped as per CONTRACT and ready 
to begin work at site designated by the COMPANY and accepted by the COMPANY after 
inspection. 
 

1.4.26 De-mobilization: 
 
Shall mean the removal of all items forming part of the Mobilization from the site of the 
COMPANY and inspection and acceptance thereafter by the COMPANY including compliance 
of requirement in relation to re-export of imported equipment/materials under concessional 
duty scheme in accordance with relevant notification from Customs Authorities. 
 

1.4.27 Willful Misconduct: 
 
Shall mean intentional disregard of good and prudent standards of performance or proper 
conduct under the Contract with knowledge that it is likely to result in any injury to any person 
or persons or loss or damage of property of the Company or Third Party. 
 

1.4.28 Gross Negligence: 
 
Shall mean any act or failure to act (whether sole, joint or concurrent) by a person or entity 
which was intended to cause, or which was in reckless disregard of or unjustifiable indifference 
to, avoidable and harmful consequences such person or entity knew, or should have known, 
would result from such act or failure to act. Notwithstanding the foregoing, Gross negligence 
shall not include any action taken in good faith for the safeguard of life or property. 
 

1.4.29 Criminal Negligence: 
 
Shall mean that the crime happened negligently, there was duty of care upon the Person but 
inadvertently due to his negligence, the duty was breached, which causes harm to the people 
in the form of death or serious injury. 
 

1.4.30 GST Legislations: 
 
‘GST legislations’ means ‘any or all of the following legislations as may be applicable to the 
CONTRACTOR and AGPL: 
 

A. The Central Goods & Services Tax Act, 2017; 
B. The Integrated Goods & Services Act, 2017; 
C. The Union Territory Goods & Services Tax Act, 2017; 
D. The respective State Goods & Service Tax Acts’ 
E. The Goods and Services (Compensation to States) Act, 2017 
F. The Customs Act and the Customs Tariff Act. 
G. Any other applicable Act related to GST 

 

2 CONTRACT DOCUMENT: 
 

2.3 Governing language: The governing language for the CONTRACT shall be English. All 
CONTRACT documents and all correspondence and communication to be given and all other 
documentation to be prepared and supplied under the CONTRACT shall be written in English 
and the CONTRACT shall be construed and interpreted in accordance with English language. 
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2.4 Entire Agreement: The CONTRACT constitutes the entire agreement between AGPL and the 
CONTRACTOR with respect to the subject matter of the CONTRACT and supersedes all 
communication, negotiations and agreement (whether written or oral) of the parties with 
respect thereto made prior to the date of this agreement, unless such communication(s) 
expressly forms part of the contract or included by reference. 
 

2.5 Amendment in CONTRACT: No Amendment of the Contract shall be valid unless it is in 
writing, is dated, expressly refers to the Contract, and is signed by a duly authorized 
representative of each party thereto. AGPL shall not be bound by any printed conditions, 
provisions in the CONTRACTOR’s BID, forms of acknowledgement of CONTRACT, invoice 
and other documents which purport to impose any condition at variance with or supplement to 
CONTRACT. Governing language: The governing language for the CONTRACT shall be 
English. All CONTRACT documents and all correspondence and communication to be given 
and all other documentation to be prepared and supplied under the CONTRACT 

  

3 WAIVERS AND AMENDMENTS: 
 

3.3 Waivers: It is fully understood and agreed that none of the terms and conditions of this contract 
shall be deemed waived by either party unless such waiver is executed in writing only by the 
duly authorized representatives of both the parties. The failure of either party to execute any 
right shall not act as a waiver of such right by such party. 
 

3.4 Change Program: It is agreed that CONTRACTOR shall carry out work in accordance with 
the timeline to be furnished by the COMPANY, which may be changed from time to time by 
reasonable modifications in the program as COMPANY sees fit. COMPANY’s instruction in 
this regard shall be final and binding. 

 

4 CONTRACT TIMELINE: 
 

4.3 Effective Date of Contract: The contract shall become effective as of the date COMPANY 
notifies the CONTRACTOR in writing that it has been awarded the contract. This date of 
issuance of Letter of Award (LOA) by the COMPANY will be the Effective Date of Contract. All 
terms and conditions of the contract shall come into force with the date of issuance of LOA. 
 

4.4 Date of Commencement of Operation: 
 
The date on which the mobilization is completed in all respects and CONTRACTOR is ready 
to commence operation as per the contract provision [Certified by the COMPANY’s 
representative] will be treated as the date of Commencement of Operation. 
 

4.5 Duration of the contract: 
 
The contract shall be valid for a period as defined in the LOA and Special Conditions of 
Contract [SCC]. 

 

5 SCOPE OF WORK/CONTRACT: 
 

Scope of the CONTRACT shall be as defined in the CONTRACT, specifications, drawings and 
Appendices. 

 

6 GENERAL OBLIGATION OF CONTRACTOR: 
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CONTRACTOR shall, in accordance with and subject to the terms and conditions of this 
Contract: 

 
6.3 Perform the work described in the Terms of Reference/Scope of Work. The CONTRACTOR 

shall execute the work with professional competence and in an efficient and workman like 
manner. 
 

6.4 Except as otherwise provided in the Terms of Reference and the special Conditions of the 
contract, employ all labours/personnel as required to perform the work. 
 

6.5 Perform all other obligations, work and services which are required by the terms of this 
contract or which reasonably can be implied from such terms as being necessary for the 
successful and timely completion of the work. 
 

6.6 Comply with all applicable statutory obligations specified in the contract. 
 

6.7 CONTRACTOR shall be deemed to have satisfied himself before submitting their bid as to the 
correctness and sufficiency of its bid for the services required and of the rates and prices 
quoted, which rates and prices shall, except insofar as otherwise provided, cover all its 
obligations under the contract. 
 

6.8 CONTRACTOR shall be deemed, prior to submitting their bids, to have satisfied themselves 
about the weather conditions, working culture in the area, socio- political environment, safety 
& security aspects, law & order situation and law of the land, and obtain for themselves all 
necessary information as to the risks, contingencies and all other circumstances, which may 
influence or affect the various obligations under the Contract. 

 
6.9 CONTRACTOR shall give or provide all necessary supervision during the performance of the 

services and as long thereafter within the warranty period as COMPANY may consider 
necessary for the proper fulfilling of CONTRACTOR's obligations under the contract. 

 

7 GENERAL OBLIGATION OF COMPANY: 
 

COMPANY shall, in accordance with and subject to the terms and conditions of this contract: 
 

7.3 Pay CONTRACTOR in accordance with terms and conditions of the contract. 
 

7.4 Allow CONTRACTOR access, subject to normal security and safety procedures, to all areas 
as required for orderly performance of the work as specified in the Scope of Works of the 
contract or work connected therewith. 
 

7.5 Perform all other obligations required of COMPANY by the terms of this contract. 
 

8 DUTIES AND POWER /AUTHORITY: 
 

8.3 AGPL site representative/engineer: 
  

The duties and authorities of AGPL’s site representative/engineer are to act on 
behalf of AGPL for: 

 
i. Overall supervision, co-ordination and Project Management at site 

 
ii. Proper and optimum utilization of equipment and services. 
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iii. Monitoring of performance and progress 

 
iv. Commenting/ countersigning on reports made by the CONTRACTOR’s representative at 

site in respect of works, receipts, consumption etc. after satisfying himself with the facts 
of the respective cases. 
 

v. He shall have the authority, but not obligation at all times and any time to 
inspect/test/examine/ verify any equipment machinery, instruments, tools, materials, 
personnel, procedures and reports etc. directly or indirectly pertaining to the execution of 
the work. However, this shall not construe to imply an acceptance by the inspector. 
 
Hence, the overall responsibility of quality of work shall rest solely with the 
CONTRACTOR. 
 

vi. Each and every document emerging from site in support of any claim by the 
CONTRACTOR has to have the countersignature/ comments of the AGPL’s 
representative/engineer without which no claim shall be entertained by the AGPL. 

 
8.4 CONTRACTOR’s representative: 

 
(a) The CONTRACTOR’s representative shall have all the powers requisite for the 

performance of the Service/Works, subject to holding due authorization from the 
CONTRACTOR. 
 

(b) Representative(s) shall liaise with AGPL’s representative/engineer for the proper co-
ordination and timely completion of the works and on any matter pertaining to the works. 

 
(c) Representative(s) shall extend full co-operation to AGPL’s 

representative/inspector/engineer in the manner required by them for 
supervision/inspection/observation of equipment, material, procedures, performance, 
reports and records pertaining to works. 

 
(d) To have complete charge of CONTRACTOR’s personnel engaged in the performance of 

the work and to ensure compliance of rules and regulations and safety practice. 

 

9 PERSONNEL TO BE DEPLOYED BY CONTRACTOR: 
 

CONTRACTOR warrants that it shall provide competent, qualified and sufficiently experienced 
personnel to perform the work correctly and efficiently. 
 

9.3 The CONTRACTOR should ensure that their personnel observe all statutory safety 
requirement including those prescribed by the COMPANY. Upon COMPANY’s written request, 
CONTRACTOR, entirely at its own expense, shall remove immediately any personnel of the 
CONTRACTOR determined by the COMPANY to be unsuitable and shall promptly replace 
such personnel with personnel acceptable to the COMPANY. Replacement personnel should 
be mobilized within 15 days from the date of issuance of notice without affecting the operation 
of the COMPANY. 
 

9.4 The CONTRACTOR shall be solely responsible throughout the period of the contract for 
providing all requirements of their personnel including but not limited to, their transportation to 
& fro from AGPL/field site, enroute/ local boarding, lodging, personal protective gear & medical 
attention etc. COMPANY shall have no responsibility or liability in this regard. 
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9.5 However, COMPANY shall provide available medical assistance/facilities to CONTRACTOR’s 

Personnel in case of emergency at its own establishment on chargeable basis. 
 

9.6 CONTRACTOR's key personnel shall be fluent in English language (both writing and 
speaking). 
 

10 PERFORMANCE SECURITY: 
 

10.3 On receipt of notification of award from the COMPANY, the CONTRACTOR shall furnish the 
Performance Security to COMPANY within  21 (twenty one) days from the date of issue of 
LOA for an amount specified in the IFB/ITB and Letter of Award (LOA) as per Proforma-Form 
and must be in the form of a Bank Draft/ Cashier’s cheque/Banker’s 
cheque*/NEFT/RTGS/Electronic fund transfer to designated account of AGPL# or Fixed 
Deposit Receipt (account AGPL) or irrevocable Bank Guarantee or irrevocable Letter of Credit 
(LC) from: 
 

a. Any schedule Indian Bank or Any Branch of an International bank situated in India and 
registered with Reserve Bank of India as scheduled foreign bank in case of domestic 
CONTRACTOR/service provider. 

OR 
b. Any scheduled bank in India or from international bank who has its branch in India registered 

with Reserve Bank of India, in case of foreign CONTRACTOR/service provider. 
OR 

c. Any foreign Bank which is not a Scheduled Bank in India, provided the Bank Guarantee issued 
by such Bank is counter-guaranteed by any Branch situated in India of any Scheduled Bank 
incorporated in India. 
 
Note: Bank Guarantee issued by a Scheduled Bank of India at the request of some other 
Non-Schedule Bank of India shall not be acceptable. 

 
10.4 Bank Guarantee issued by a Bank, amongst others, must contain the following particulars of 

such bank: 
 

• Full address Branch Code 

• Code Nos. of the authorized signatory with full name and designation. Phone Nos. 

• Fax Nos. 

• E-mail address. 
 

10.5 The domestic CONTRACTOR/service provider(s) will have to submit the Bank 
  
Guarantee from any of the scheduled banks and on non- judicial stamp paper of requisite 
value as per the Indian Stamp Act, purchased in the name of the issuing banker. 
 

10.6 The foreign CONTRACTOR/service provider(s) will submit the Bank Guarantee from Banks 
of Indian origin situated in their country. In case no such bank of Indian origin is situated in 
their country, the Bank Guarantee may be submitted from the bankers as specified above. 
 

10.7 The Performance Security shall be denominated in the currency of the contract. 
 

10.8 The Performance Security specified above must be valid for the entire duration of the Contract 
and claim period should be valid for a minimum of 03(three) months beyond the contract 
defect liability period. The Performance Security will be discharged by COMPANY not later 
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than 30 days following its expiry of claim period. In the event of any extension of the Contract 
period, Bank Guarantee should be extended by CONTRACTOR by the period equivalent to 
the extended period. 
 

10.9 The Performance Security shall be encashed by COMPANY on account of CONTRACTOR’s 
failure to fulfil its obligations under the Contract and/or non- performance/unsatisfactory 
performance of the Contractor. Company shall not be required to proof any loss or damage 
on account of Contractor’s non- performance/un-satisfactory performance. 
 

10.10 The Performance Security will not accrue any interest during its period of validity or extended 
validity. 
 

10.11 Failure of the successful Bidder to comply with the requirements of clause 10.0 shall constitute 
sufficient grounds for annulment of the award. In such an eventuality, action will be initiated 
as per the Banning Policy of AGPL in vogue. 
 
# Subject to credit in AGPL’s account within prescribed time 
 
* The validity of Bank Draft/Cashier’s/Banker’s cheque (as applicable) should not be less 
than 3 months. 
 
In the event CONTRACTOR fails to honour any of the commitments entered into under this 
agreement, and /or in the event of termination of the contract under any provisions of Contract, 
any amount due from the CONTRACTOR to AGPL, AGPL shall have unconditional option 
under the guarantee to invoke the above bank guarantee and claim the amount from the bank. 
The bank shall be obliged to pay the amount to AGPL on demand. 

 

11 SIGNING OF CONTRACT: 
 

11.3 The successful bidder is required to sign a formal detailed contract with AGPL within a maximum 
period of 30 days of date of LOA. Until the contract is signed, the LOA as well as GCC & SCC 
as prescribed in the Tender, shall remain binding amongst the two parties. In the event of failure 
on the part of the successful Bidder to sign the contract, AGPL reserves the right to terminate 
the LOA issued to the successful Bidder and invoke the Performance Security if submitted by 
the successful Bidder. Such CONTRACTOR shall be put on holiday list. 

 

12 CLAIMS, TAXES & DUTIES: 
 

12.3 Claims: CONTRACTOR agrees to pay all claims, taxes and fees for equipment, labour, 
materials, services and supplies to be furnished by it hereunder and agrees to allow no lien or 
charge resulting from such claims to be fixed upon any property of COMPANY. COMPANY may, 
at its option, pay and discharge any liens or overdue charges for CONTRACTOR’s equipment, 
labour, materials, services and supplies under this CONTRACT and may thereupon deduct the 
amount or amounts so paid from any sum due, or thereafter become due, to CONTRACTOR 
hereunder. 
 

12.4 Notice of claims: CONTRACTOR or COMPANY, as the case may be, shall promptly give the 
other, notice in writing of any claim made or proceeding commenced for which that party is 
entitled to indemnification under the CONTRACT. Each party shall confer with the other 
concerning the defense of any such claims or proceeding, shall permit the other to be 
represented by counsel in defense thereof, and shall not affect settlement of or compromise any 
such claim or proceeding without the other’s written consent. 
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12.5 Taxes: 

12.5.1 CONTRACTOR, unless specified otherwise in the CONTRACT, shall bear all tax liabilities, 
duties, Govt. levies etc. including GST and customs duty, Corporate and personnel taxes 
levied or imposed on the CONTRACTOR on account of payments received by it from the 
COMPNAY for the work done under this CONTRACT. It shall be the responsibility of 
CONTRACTOR to submit to the concerned Indian authorities, the returns and all other 
concerned documents required for this purpose and to comply in all respects with the 
requirements of the laws in this regard, in time. 

 
12.5.2 Tax levied on CONTRACTOR as per the provisions of Indian Income Tax Act and any other 

enactment/rules on income derived/payments received under the contract will be on 
CONTRACTOR’s account. 
 

12.5.3 CONTRACTOR shall be responsible for payment of personal taxes, if any, for all the personnel 
deployed in India by CONTRACTOR. 
 

12.5.4 The CONTRACTOR shall furnish to the COMPANY, if and when called upon to do so, relevant 
statement of accounts or any other information pertaining to work done under the contract for 
submitting the same to the Tax authorities, on specific request from them in accordance with 
provisions under the law. CONTRACTOR shall be responsible for preparing and filing the 
return of income etc. within the prescribed time limit to the appropriate authority. 

 
12.5.5 Prior to start of operations under the contract, the CONTRACTOR shall furnish the COMPANY 

with the necessary documents, as asked for by the COMPANY and/ or any other information 
pertaining to the contract, which may be required to be submitted to the Income Tax authorities 
at the time of obtaining "No Objection Certificate" for releasing payments to the 
CONTRACTOR. 
 

12.5.6 Corporate income tax will be deducted at source from the invoice at the specified rate of 
income tax as per the provisions of Indian Income Tax Act as may be in force from time to 
time and COMPANY will issue TDS Certificate to the CONTRACTOR as per the provisions of 
Income Tax Act. 

 
12.5.7 Corporate and personnel taxes on CONTRACTOR shall be the liability of the CONTRACTOR 

and the COMPANY shall not assume any responsibility on this account. 
 

12.5.8 All local taxes, levies and duties, sales tax, octroi, etc. on purchases and sales made by 
CONTRACTOR shall be borne by the CONTRACTOR. 
 

12.5.9 CONTRACTOR shall provide all the necessary compliances/ invoice/documents for enabling 
AGPL to avail Input tax credit benefits in respect of the payments of GST which are payable 
against the CONTRACT. The CONTRACTOR should provide tax invoice issued under GST 
legislations for the goods and Services (indicating GST). Payment towards the components of 
GST shall be released by AGPL only against appropriate documents i.e.: Tax Invoice/Bill of 
entry for availing input tax credit (as applicable). 
 

12.5.10 The tax invoices as per above provisions should contain all the particulars as required under 
the invoicing rules under the GST legislation, including, but not limited to the following: 
 

i. Name, Address and the GST Registration Number (under the relevant Tax Rules) of the 
Service Provider (CONTRACTOR) 
 

ii. Name and address and GST Registration Number of the Service Receiver (Address of AGPL) 
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iii. Description, Classification and Value of taxable service/goods and the amount of applicable 

tax (CGST, SGST, IGST, UTGST and cess) 
 

12.5.11 In case of imported goods, CONTRACTOR/supplier is required to provide original Bill of Entry 
or copy of Bill of Entry duly attested by Custom authority. 

 
12.5.12 The CONTRACTOR should mention the Place of supply in the invoice raised under GST Law. 

 
12.5.13 AGPL would not accept any invoice without its GSTIN mentioned on the invoice 

 
Note:  CONTRACTOR who is under composition levy of the GST legislation would raise Bill of supply 

instead of Tax invoice, which will have GSTIN of supplier as well as AGPL. 
 

12.6 Goods and Services Tax: 
 

12.6.1 “GST” shall mean Goods and Services Tax charged on the supply of material(s) and Services 
Tax  the term GST shall be construed to include the integrated goods and services Tax 
(hereinafter referred to as “IGST”) or Central Goods and Services Tax (hereinafter referred to 
as “CGST”) or State Goods and Services Tax (hereinafter referred to as “SGST”) or Union 
Territory Goods and Services Tax (hereinafter referred to as “UTGST”) depending upon the 
import/interstate or intrastate supplies, as the case may be. It shall also mean GST 
compensation Cess, if applicable. 
 

12.6.2 Where the AGPL is entitled to avail the input tax credit of GST: per format specified in rules/ 
regulation of GST to enable AGPL to claim input tax credit of GST paid. In case of any variation 
in the executed quantities, the amount on which the GST is applicable shall be modified in same 
proportion. Returns and details required to be filled under GST laws & rules should be timely 
filed by supplier with requisite details. 
 

12.6.3 Where the AGPL is not entitled to avail/take the full input tax credit of GST: 
 
AGPL will reimburse GST to the Supplier of Goods/Service Provider) at actual against 
submission of Invoices as per format specified in rules/ regulation of GST subject to the ceiling 
amount of GST as quoted by the bidder. In case of any variation in the executed quantities (If 
directed and/or certified by the In- Charge) the ceiling amount on which GST is applicable will 
be modified on pro- rata basis. 
 

12.6.4 The CONTRACTOR will be under obligation for charging correct rate of tax as prescribed under 
the respective tax laws. Further the CONTRACTOR shall avail and pass on benefits of all 
exemptions/concessions available under tax laws. Any error of interpretation of applicability of 
taxes/ duties by the CONTRACTOR shall be to CONTRACTOR’s account. 
 

12.6.5 In case of statutory variation in GST, other than due to change in turnover, payable on the 
contract value during contract period, the Supplier of Goods/ Services (Service Provider) shall 
submit a copy of the 'Government Notification' to evidence the rate as applicable on the Bid due 
date and on the date of revision. 
 

12.6.6 Beyond the contract period, in case AGPL is not entitled for input tax credit of GST, then any 
increase in the rate of GST beyond the contractual delivery period shall be to Service provider’s 
account whereas any decrease in the rate GST shall be passed on to the AGPL. 
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12.6.7 Beyond the contract period, in case AGPL is entitled for input tax credit of GST, then statutory 
variation in applicable GST on supply and on incidental services, shall be to AGPL’s account. 
 

12.6.8 Claim for payment of GST/ Statutory variation, should be raised within two [02] months from the 
date of issue of 'Government Notification' for payment of differential (in %) GST, otherwise claim 
in respect of above shall not be entertained for payment of arrears. 
 

12.6.9 The base date for the purpose of applying statutory variation shall be the Bid Opening Date. 
 

12.6.10 The CONTRACTOR will be liable to ensure to have registered with the respective tax 
authorities, wherever applicable and to submit self- attested copy of such registration 
certificate(s) and the CONTRACTOR will be responsible for procurement of material in its own 
registration (GSTIN) and also to issue its own Road Permit/ E-way Bill, if applicable etc. 

 
12.7 Anti-profiteering clause 

 
12.7.1 As per Clause 171 of GST Act it is mandatory to pass on the benefit due to reduction in rate 

of tax or from input tax credit to the consumer by way of commensurate reduction in prices. 
 

12.7.2 In case rating of Contractor is negative/black listed after award of work for supply of 
goods/services, then AGPL shall not be obligated or liable to pay or reimburse GST to such 
vendor/Contractor and shall also be entitled to deduct/recover such GST along with all 
penalties/interest, if any, incurred by AGPL. 

 

13 CUSTOMS DUTY, IF APPLICABLE: 
 

13.3 CONTRACTOR shall be responsible to import the equipment/tools/spares/ consumables etc. 
required for execution of the contract. The CONTRACTOR shall undertake to complete all the 
formalities as required under the Customs Act/Foreign Trade Policy (FTP) and indemnify 
AGPL from all the liabilities of Customs in this regard. 
 

13.4 CONTRACTOR will be solely responsible for payment of all applicable Customs Duty and to 
comply all Rules and Regulations. Total Contract Price/Value is inclusive of all Customs Duty, 
if not mentioned otherwise elsewhere in the Contract. 
 

13.5 Above clause is to be read with Customs Duty Clause in SCC, if any. 
 

14 INSURANCE: 
 

14.3 CONTRACTOR shall at his own expense arrange secure and maintain insurance with reputed 
insurance companies to the satisfaction of the Company as follows: 
 

a) Contractor at his cost shall arrange, secure and maintain insurance as may be 
necessary and to its full value for all such amounts to protect the works in progress 
from time to time and the interest of Company against all risks as detailed herein. 

b) The form and the limit of such insurance, as defined here in together with the under 
works thereof in each case should be as acceptable to the Company. However, 
irrespective of work acceptance the responsibility to maintain adequate insurance 
coverage at all times during the period of Contract shall be that of Contractor alone. 

c) Contractor's failure in this regard shall not relieve him of any of his responsibilities & 
obligations under Contract. 

d) All costs on account of insurance liabilities covered under Contract will be to 
Contractor's account and will be included in Value of Contract. However, the Company 
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may from time to time, during the currency of the Contract, ask the Contractor in writing 
to limit the insurance coverage risk and in such a case, the parties to the Contract will 
agree for a mutual settlement, for reduction in value of Contract to the extent of reduced 
premium amounts. Contractor shall cover insurance with Indian Insurance Companies. 

 
14.4 Any deductible set forth in any of the above insurance shall be borne by Contractor. 

 
14.5 CONTRACTOR shall require all of his sub-Contractor to provide such of the foregoing 

insurance coverage as Contractor is obliged to provide under this Contract and inform the 
Company about the coverage prior to the commencement of agreements with its sub-
Contractors. 
 

14.6 All insurance taken out by Contractor or their sub-contractor shall be endorsed to provide that 
the underwriters waive their rights of recourse on the Company and to the extent of the 
liabilities assumed by Contractor under this Contract. 

14.7 Certificate of Insurance: 
 
Before commencing performance of the CONTRACT, CONTRACTOR shall furnish AGPL with 
certificates of insurance indicating: 
 
a) Kinds and amounts of insurance as required herein 
b) Details of coverage 
c) Insurance corporation or companies carrying the aforesaid coverage 
d) Effective and expiry dates of policies 
e) That AGPL shall be given thirty (30) days written advance notice of any material change 

in the policy 
f) Waiver of subrogation endorsement has been attached to all policies and 
g) The territorial limits of all policies. 
 

14.8 Contractor shall also inform the Company at least 60 days in advance regarding the expiry 
cancellation and/or changes in any of such documents & ensure revalidation/renewal, etc., as 
may be necessary well in time. 
 

14.9 If any of the above policy expire or/are cancelled during the term of this CONTRACT and 
CONTRACTOR fails for any reason to renew such policies, AGPL in no case shall be liable 
for any loss/damage occurred during the term when the policy is not effective. Furthermore, a 
penal interest @ 1% of the Total contract value shall be charged towards not fulfilling of the 
contractual obligations. Notwithstanding above, should there be a lapse in any insurance 
required to be taken by the Contractor for any reason whatsoever, loss/damage claims 
resulting therefrom shall be to the sole account of Contractor. 

 
14.10 Contractor on demand from Company shall furnish the Insurance Policy having detail terms 

and conditions, with respect to any Certificate of Insurance submitted to the Company. 
CONTRACTOR shall, at his own expense, arrange appropriate comprehensive insurance to 
cover all risks assumed by the CONTRACTOR under this CONTRACT in respect of 
CONTRACTOR’s equipment, tools and any other belongings of the CONTRACTOR and its 
personnel as well deputed under this CONTRACT during the entire period of their engagement 
in connection with this CONTRACT including extensions if any. The CONTRACTOR shall also 
carry adequate insurance cover against damage/loss to third party person/property. AGPL will 
have no liability on this account. 
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14.11 Principal Assured: 
 
The following are to be included as Principal Assured(s) in the Insurance Policies 
(except in case of Workmen’s Compensation/Employer’s Liability insurance): 
 
“ARUNANCHAL GAS PVT LIMITED, and CONTRACTOR’s name (as appearing in the 
Contract/LOA)” 

 
14.12 Waiver of subrogation: 

 
All insurance policies of the CONTRACTOR with respect to the operations conducted 
hereunder as set forth in clauses hereof, shall be endorsed by the underwriter in accordance 
with the following policy wording: 
  
“The insurers hereby waive their rights of subrogation against AGPL or any of their employees 
or their affiliates and assignees”. 
 
 

 
14.13 Deductible: 

 
The CONTRACTOR shall take policy with minimum deductible as per IRDA prescribed for the 
policy(ies). That portion of any loss not covered by insurance provided for in this article solely 
by reason of deductible provision in such insurance policies shall be to the account of the 
CONTRACTOR. 

 
14.14 Compliance with Sec 25(1), of “The General Insurance Business (Nationalization) Act 

1972” 
 
Section 25(1) of “The General Insurance Business (Nationalization) Act 1972‟ is reproduced 
below: 
 
“No person shall take out or renew any policy of insurance in respect of any property in India 
or any ship or other vessel or aircraft registered in India with an insurer whose principal place 
of business is outside India save with the prior permission of the Central Government”. 
 
The above requirement of aforesaid Act needs to be complied with by the CONTRACTOR 
wherever the aforesaid provisions of Act apply, and compliance confirmations submitted. 

 
14.15 Loss Payee Clause: 

 
The Insurance Policies should mention the following in Loss Payee Clause: 
 
“In respect of Insurance claims in which AGPL’s interest is involved, written consent 
of AGPL will be required”. 

 
14.16 On account payment to AGPL in case of claim 

 
In case any loss or damage happen and where AGPL interest is involved, AGPL 
reserves the right to recover the loss amount from the CONTRACTOR prior to final 
settlement of the claim. 
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14.17 CONTRACTOR shall require all of its SUB-CONTRACTORs to provide such of the foregoing 
insurance cover as the CONTRACTOR is obligated to provide under this CONTRACT. 
 

14.18 CONTRACTOR shall at all time during the currency of the contract provide, pay for and 
maintain the following insurance amongst others: 

 
i) Workman Compensation and/ Employers’ Liability Insurance: Workmen's 

compensation and employer's liability insurance as required by the laws of the country of 
origin of the employee. 
 

ii) Commercial General Liability Insurance: Commercial General Public Liability 
Insurance covering liabilities including contractual liability for bodily injury, including death 
of persons, and liabilities for damage of property. This insurance must cover all operations 
of CONTRACTOR required to fulfil the provisions under this Contract. 
 

iii) Comprehensive General Automotive Liability: Automobile Public Liability Insurance 
covering owned, non-owned and hired automobiles used in the performance of the work 
hereunder, with bodily injury limits and property damage limits shall be governed by Indian 
Insurance Regulations. 
 

iv) Carrier’s Legal Liability Insurance: Carrier’s Legal Liability Insurance in respect of all 
CONTRACTOR’s items to be transported by the CONTRACTOR to the site of work, for 
physical loss or destruction of or damage to goods or merchandise, while in transit 
 

v) Public Liability Act Policy: Public Liability Act Policy covering the statutory liability 
arising out of accidents occurring during the currency of the contract due to handling 
hazardous substances as provided in the Public Liability Insurance Act 1991 and the 
Rules framed there under. 
 

vi) Pradhan Mantri Suraksha Bima Yojana (PMSBY) and Pradhan Mantri Jeevan Jyoti 
Bima Yojana (PMJJBY): CONTRACTOR shall, ensure that all his/ its personnel deployed 
under this contract have obtained additional insurance coverage under the Pradhan 
Mantri Suraksha Bima Yojana (PMSBY) and Pradhan Mantri Jeevan Jyoti Bima Yojana 
(PMJJBY) through the participating banks and submit the proof of such insurance 
coverage to the satisfaction of AGPL. 
 

vii) CONTRACTOR's equipment used for execution of the work hereunder shall have an 
insurance cover with a suitable limit (as per international standards). 

 
viii) Any other insurance policy set forth in the SCC 
 

Note: An undertaking by the service provider has to be mandatorily provided during the   
Mobilization time that they have taken all the Insurance provisions as per the contract and as the 
Law and Insurance Regulation. 

 

15 LIABILITY: 
 

15.3 Except as otherwise expressly provided herein, neither COMPANY nor its servants, agents, 
nominees, CONTRACTORs, or sub- CONTRACTORs shall have any liability or responsibility 
whatsoever to whomsoever for loss of or damage to the equipment and/or loss of or damage to 
the property of the CONTRACTOR and/or their CONTRACTORs or sub-CONTRACTORs, 
irrespective of how such loss or damage is caused and even if caused by the negligence of 
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COMPANY and/or its servants, agent, nominees, assignees, CONTRACTORs and sub-
CONTRACTORs. 
 

15.4 The CONTRACTOR shall protect, defend, indemnify and hold harmless COMPANY from and 
against such loss or damage and any suit, claim or expense resulting there from. Neither 
COMPANY nor its servants, agents, nominees, assignees, CONTRACTORs, sub-
CONTRACTORs shall have any liability or responsibility whatsoever for injury to, illness, or 
death of any employee of the CONTRACTOR and/or of its CONTRACTORs or sub-
CONTRACTOR irrespective of how such injury, illness or death is caused and even if caused 
by the negligence of COMPANY and/or its servants, agents nominees, assignees, 
CONTRACTORs and sub-CONTRACTORs. CONTRACTOR shall protect, defend, indemnify 
and hold harmless COMPANY from and against such liabilities and any suit, claim or expense 
resulting there from. 
 

15.5 The CONTRACTOR hereby agrees to waive its right of recourse and further agrees 
 to cause its underwriters to waive their right of subrogation against COMPANY and/or its 
underwriters, servants, agents, nominees, assignees, CONTRACTORs and sub- 
CONTRACTORs for loss or damage to the equipment of the CONTRACTOR and/or its sub-
CONTRACTORs and/or their employees when such loss or damage or liabilities arises out of 
or in connection with the performance of the contract limited to the CONTRACTOR’s liabilities 
agreed to under this Contract. 
 

15.6 The CONTRACTOR hereby further agrees to waive its right of recourse and agrees to cause 
its underwriters to waive their right of subrogation against COMPANY and/or its underwriters, 
servants, agents, nominees, assignees, CONTRACTORs and sub-CONTRACTORs for injury 
to, illness or death of any employee of the CONTRACTOR and of its CONTRACTORs, sub-
CONTRACTORs and/or their employees when such injury, illness or death arises out of or in 
connection with the performance of the contract limited to the CONTRACTOR’s liabilities agreed 
to under this Contract. 
 

15.7 Except as otherwise expressly provided herein, neither CONTRACTOR nor its servants, agents, 
nominees, CONTRACTORs or sub- CONTRACTORs shall have any liability or responsibility 
whatsoever to whomsoever for loss of or damage to the equipment and/or loss or damage to 
the property of the COMPANY and/or their CONTRACTORs or sub-CONTRACTORs, 
irrespective of how such loss or damage is caused and even if caused by the negligence of 
CONTRACTOR and/or its servants, agents, nominees, assignees, CONTRACTORs and sub- 
CONTRACTORs. The COMPANY shall protect, defend, indemnify and hold harmless 
CONTRACTOR from and against such loss or damage and any suit, claim or expense resulting 
there from. 
 

15.8 Except as otherwise expressly provided herein, neither CONTRACTOR nor its servants, agents, 
nominees, assignees, CONTRACTORs, sub- CONTRACTORs shall have any liability or 
responsibility whatsoever to whomsoever for injury or illness, or death of any employee of the 
COMPANY and/or of its CONTRACTORs or sub- CONTRACTORs irrespective of how such 
injury, illness or death is caused and even if caused by the negligence of CONTRACTOR and/or 
its servants, agents, nominees, assignees, CONTRACTORs and sub- CONTRACTORs. 
COMPANY shall protect, defend indemnify and hold harmless CONTRACTOR from and against 
such liabilities and any suit, claim or expense resulting there from. 
 

15.9 The COMPANY agrees to waive its right of recourse and further agrees to cause its underwriters 
to waive their right of subrogation against CONTRACTOR and/or its underwriters, servants, 
agents, nominees, assignees, CONTRACTORs and sub- CONTRACTORs for loss or damage 
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to the equipment of COMPANY and/or its CONTRACTORs or sub-CONTRACTORs when such 
loss or damage or liabilities arises out of or in connection with the performance of the contract. 
 

15.10 The COMPANY hereby further agrees to waive its right of recourse and agrees to cause it 
underwriters to waive their right of subrogation against CONTRACTOR and/or its underwriters, 
servants, agents, nominees, assignees, CONTRACTORs and sub- CONTRACTORs for injury 
to, illness or death of any employee of the COMPANY and of its CONTRACTORs, sub-
CONTRACTORs and/or their employees when such injury, illness or death arises out of or in 
connection with the performance of the Contract. 
  

16 LIMITATION OF LIABILITY: 
 
a) Notwithstanding any other provisions herein to the contrary, except only in cases of Wilful 

misconduct and/or criminal acts and/or criminal negligence, neither the CONTRACTOR nor 
the COMPANY (AGPL) shall be liable to the other, whether in Contract, tort, or otherwise, 
for any consequential loss or damage, loss of use, loss of production, or loss of profits or 
interest costs, provided however that this exclusion shall not apply to any obligation of the 
CONTRACTOR to pay Liquidated Damages to the COMPANY and/or COMPANY’s right to 
forfeit the Performance Bank Guarantee(s) in terms of the contract. 
 

b) Notwithstanding any other provisions incorporated elsewhere in the contract, the aggregate 
liability of the CONTRACTOR in respect of this contract, whether under Contract, in tort or 
otherwise, shall not exceed 100% of the Contract Price (if not specified otherwise in SCC), 
provided however that this limitation shall not apply to the cost of repairing or replacing 
defective equipment by the CONTRACTOR, or to any obligation of the CONTRACTOR to 
indemnify the COMPANY with respect to Intellectual Property Rights. 
 

c) COMPANY shall indemnify and keep indemnified CONTRACTOR harmless from and 
against any and all claims, costs, losses and liabilities in excess of the aggregate liability 
amount in terms of clause (b) above. 

17 LIABILITY OF UNION GOVERNMENT OF INDIA: 
 

It is expressly understood and agreed upon by and between CONTRACTOR and 
ARUNANCHAL GAS PVT LIMITED, and that ARUNANCHAL GAS PVT LIMITED is entering 
into this agreement solely on its own behalf and not on behalf of any other person or entity. In 
particular, it is expressly understood and agreed that Union of India is not a party to this 
agreement and has no liabilities, obligations or rights, whatsoever hereunder. It is expressly 
understood and agreed that    ARUNANCHAL GAS PVT LIMITED is an independent legal entity 
with power and authority to enter into contracts solely on its own behalf under the applicable 
laws of India and general principles of the Contract law. The bidder/ CONTRACTOR expressly 
agrees, acknowledges and understands that ARUNANCHAL GAS PVT LIMITED is not an 
agent, representative or delegate of the Union of India. It is further understood and agreed that 
Union of India is not and shall not be liable for any acts, omissions, commissions, breaches or 
other wrongs arising out of the contract. Accordingly, bidder/ CONTRACTOR hereby expressly 
waives, releases and foregoes any and all actions or claims, including cross claims, impleader 
claims or counter claims against the Union of India arising out of this contract and covenants 
not to sue the Union of India as to any manner, claim, cause of action or thing whatsoever 
arising of or under this agreement. 

 

18 CONSEQUENTIAL DAMAGE:  
 
Except as otherwise expressly provided, neither party shall be liable to the other for special, 
indirect or consequential damages resulting from or arising out of the contract, including but 
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without limitation interruptions, howsoever caused and regardless of whether such loss or 
damage was caused by the negligence (either sole or concurrent) of either party, its employees, 
agents or sub- CONTRACTORs. 

 

19 RISK PURCHASE: 
 

In the event, CONTRACTOR’s failure to provide the services as per the Contractual scope, 
terms and conditions, COMPANY (AGPL) reserves the right to hire the services from any other 
source at the CONTRACTOR’s risk & cost and the difference in cost shall be borne by the 
CONTRACTOR. Further, AGPL shall retain the right of forfeiture of Performance Bank 
Guarantee and any other action as deemed fit. In certain operational situations AGPL reserves 
the right to take over the site including the service equipment at the risk and cost of the 
CONTRACTOR. 

 

20 INDEMNITY AGREEMENT: 
 

20.3 Except as provided hereof CONTRACTOR agrees to protect, defend, indemnify and hold 
COMPANY harmless from and against all claims, suits, demands and causes of action, 
liabilities, expenses, cost, liens and judgments of every kind and character, without limit, which 
may arise in favour of CONTRACTOR’s employees, agents, CONTRACTORs and sub-
CONTRACTORs or their employees or in favour of any third party(is) on account of bodily injury 
or death, or damage to personnel/property as a result of the operations contemplated hereby, 
regardless of whether or not said claims, demands or causes of action arise out of the 
negligence or otherwise, in whole or in part or other faults. 
 

20.4 Except as provided hereof COMPANY agrees to protect, defend, indemnify and hold 
CONTRACTOR harmless from and against all claims, suits, demands and causes of action, 
liabilities, expenses, cost, liens and judgments of every kind and character, without limit, which 
may arise in favour of COMPANY’s employees, agents, CONTRACTORs and sub-
CONTRACTORs or their employees or in favour of any third party(is) on account of bodily injury 
or death, or damage to personnel/property as a result of the operations contemplated hereby, 
regardless of whether or not said claims, demands or causes of action arise out of the 
negligence or otherwise, in whole or in part or other faults. 

 

21 INDEMNITY APPLICATION: 
 

The indemnities given herein above, whether given by COMPANY or CONTRACTOR shall be 
without regard to fault or to the negligence of either party even though said loss, damage, 
liability, claim, demand, expense, cost or cause of action may be caused, occasioned by or 
contributed to by the negligence, either sole or concurrent of either party. 
 

22 ROYALTY PATENTS: 
 

Each party shall hold harmless and indemnify the other from and against all claim and 
proceedings for or on account of any patent rights, design, trade mark or other protected rights 
arising from any use of materials, equipment, processes, inventions and methods, which have 
not been imposed on the attending party by the terms of the contract or the specifications 
forming part thereof. 

 

23 WARRANTY AND REMEDY OF DEFECTS: 
 

23.3 CONTRACTOR warrants that they shall perform the work in a first class, workmanlike, and 
professional manner and in accordance with their highest degree of quality, efficiency and 
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current state of the art technology/industry practices and in conformity with all specifications, 
standards and drawings set forth or referred to in the Terms of Reference and with instructions 
and guidance, which COMPANY may, from time to time, furnish to the CONTRACTOR. 
 

23.4 Should COMPANY discover at any time during the tenure of the Contract or till the 
Unit/equipment/tools are demobilized from site or base camp (if applicable) that the work does 
not conform to the foregoing warranty, CONTRACTOR shall after receipt of notice from 
COMPANY, promptly perform any and all corrective work required to make the services conform 
to the Warranty. Such corrective Work shall be performed entirely at CONTRACTOR’s own 
expenses. If such corrective Work is not performed within a reasonable time, the COMPANY, 
at its option may have such remedial Work performed by others and charge the cost thereof to 
CONTRACTOR subject to a maximum of the contract value payable for the defective work which 
needs corrective action which the CONTRACTOR must pay promptly. In case CONTRACTOR 
fails to perform remedial work, or pay promptly in respect thereof, the performance security shall 
be forfeited. 

 

24 SUBCONTRACTING/ASSIGNMENT: 
 

24.3 CONTRACTOR shall not subcontract, transfer or assign the contract, or any part under this 
contract, to any third party(ies). Except for the main services under this contract, 
CONTRACTOR may sub-contract the petty support services subject to COMPANY’s prior 
written approval. However, CONTRACTOR shall be fully responsible for complete execution 
and performance of the services under the Contract. 

24.4 Consequent upon of placement of contract, if successful bidder(s)(other than Micro/Small 
Enterprise) is procuring materials/services from their sub-vendor, who is a Micro or Small 
Enterprise registered with District Industry Centers or Khadi and Village Industries Commission 
or Khadi and Village Industries Board or Coir Board or National Small Industries Corporation or 
Directorate of Handicrafts and Handloom or any other body specified by Ministry of MSME with 
prior consent in writing of the purchasing authority/Engineer in Charge the details like Name, 
Registration No., Address, Contact No., details of material and value of procurement made, etc. 
of such enterprises shall be furnished by the CONTRACTOR at the time of submission of 
invoice/bill. 

25 RECORDS, REPORTS AND INSPECTION: 
 

The CONTRACTOR shall, at all times during the currency of the contract, permit the COMPANY 
and its authorized employees and representatives to inspect all the Work performed and to 
witness and check all the measurements and tests made in connection with the said work. The 
CONTRACTOR shall keep an authentic, accurate history and logs including safety records of 
each service item with major items consumed, which shall be open at all reasonable times for 
inspection by the COMPANY’s designated representatives and its authorized employees. The 
CONTRACTOR shall provide the COMPANY’s designated representatives with a daily written 
report, on form prescribed by the COMPANY showing details of operations during the preceding 
24 hours and any other information related to the said services requested by the COMPANY 
whenever so requested. The CONTRACTOR shall not, without COMPANY's written consent 
allow any third person(s) access to the said information or give out to any third person 
information in connection therewith. 

 

26 CONFIDENTIALITY, USE OF CONTRACT DOCUMENTS AND INFORMATION: 
 

26.3 CONTRACTOR shall not, without COMPANY's prior written consent, disclose the contract, or 
any provision thereof, or any specification, plan, drawing pattern, sample or information 
furnished by or on behalf of COMPANY in connection therewith, to any person other than a 
person employed by CONTRACTOR in the performance of the contract. Disclosure to any such 
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employed person shall be made in confidence and shall extend only, as may be necessary for 
purposes of such performance with prior permission from COMPANY. However, nothing 
hereinabove contained shall deprive the CONTRACTOR of the right to use or disclose any 
information which is: 
 

a) possessed by the CONTRACTOR, as evidenced by the CONTRACTOR's written records, 
before receipt thereof from the COMPANY which however the CONTRACTOR shall 
immediately inform to COMPANY; or 
 

b) required to be disclosed by the CONTRACTOR pursuant to an order of a court of competent 
jurisdiction or other governmental agency having the power to order such disclosure, provided 
the CONTRACTOR uses its best efforts to provide timely notice to COMPANY of such order to 
permit COMPANY an opportunity to contest such order subject to prior permission from 
COMPANY. 
 

26.4 CONTRACTOR shall not, without COMPANY's prior written consent, make use of any 
document or information except for purposes of performing the contract. 
 

26.5 Any document supplied to the CONTRACTOR in relation to the contract other than the Contract 
itself remain the property of COMPANY and shall be returned (in all copies) to COMPANY on 
completion of CONTRACTOR's performance under the Contract if so, required by COMPANY. 
 

26.6 During the currency of the Contract, COMPANY and its employees, agents, other 
CONTRACTORs, sub-CONTRACTORs (of any tier) and their employees etc. may be exposed 
to certain confidential information and data of the CONTRACTOR. Such information and data 
held by the COMPANY, its employees, agents, other CONTRACTORs, sub-CONTRACTORs 
(of any tier) and their employees in the strictest Confidence and shall not be disclosed to any 
other party except on a need-to-know basis. 
 
However, the above obligation shall not extend to information which: 
 

i) is, at the time of disclosure, known to the public which CONTRACTOR shall immediately inform 
COMPANY; 
 

ii) is lawfully becomes at a later date known to the public through no fault of CONTRACTOR 
subject to CONTRACTOR's undertaking that no information has been divulged by them to the 
public; 
 

iii) is lawfully possessed by CONTRACTOR before receipt thereof from COMPANY which should 
be immediately informed to COMPANY; 
 

iv) is developed by CONTRACTOR independently of the information disclosed by COMPANY 
which should be shared with the COMPANY; 
 

v) CONTRACTOR is required to produce before competent authorities or by court order subject to 
prior permission from COMPANY; 

 

27 REMUNERATION AND TERMS OF PAYMENT: 
 

27.3 COMPANY shall pay to the CONTRACTOR during the term of the Contract the amount due 
from time to time calculated according to the rates of payment set and in accordance with other 
provisions hereof. No other payments shall be due from COMPANY unless specifically provided 
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for in the Contract. All payments will be made in accordance with the terms hereinafter 
described. 
 

27.4 Request for payment/part payment to third party i.e. other than the party on whom the contract 
has been awarded will not be entertained by AGPL under any circumstances. 
 

27.5 MANNER OF PAYMENT: All payments due by COMPANY to CONTRACTOR hereunder shall 
be made at CONTRACTOR’s designated bank. Bank charges, if any will be on account of the 
CONTRACTOR. 
 

27.6 Payment of any invoices shall not prejudice the right of COMPANY to question the validity of 
any charges therein, provided COMPANY within one year after the date of payment shall make 
and deliver to CONTRACTOR written notice of objection to any item or items the validity of 
which COMPANY questions. 
 

27.7 INVOICES: Mobilization charges will be involved only upon completion of mobilization as 
certified by COMPANY representative and CONTRACTOR is ready at site for starting the 
services/ operation. Payment of mobilization charges shall be made within 45 days following the 
date of receipt of undisputed invoices by COMPANY. 
 

27.8 CONTRACTOR shall send invoice to COMPANY on the day following the end of each month 
for all daily or monthly charges due to the CONTRACOR 
 

27.9 CONTRACTOR will submit 02 (Two) sets of all invoices duly super scribed `Original’ and `copy’ 
as applicable to the COMPANY for processing payment. Separate invoices for the charges 
payable under the contract shall be submitted by the CONTRACTOR for foreign currency and 
Indian currency. 
 

27.10 Payment of monthly invoices, if undisputed within 30 days following the date of receipt of invoice 
by COMPANY 
 

27.11 COMPANY shall within 30 days of receipt of the invoice notify the CONTRACTOR of any item 
under dispute, specifying the reasons thereof, in which event, payment of the disputed amount 
may be withheld until settlement of the dispute, but payment shall be made of any undisputed 
portion on or before the due date. This will not prejudice the COMPANY’s right to question the 
validity of the payment at a later date as envisaged in clause no. 27.4 above. 
 

27.12 The acceptance by CONTRACTOR of part payment on any billing not paid on or before the due 
date shall not be deemed a waiver of CONTRACTOR’s rights in any other billing, the payment 
of which may then or thereafter be due. 
 

27.13 Payment of Final demobilization charges shall be made if applicable within 45 days on receipt 
of invoice by COMPANY accompanied by the following documents from the CONTRACTOR: 
 

a) Audited account up to completion of the Contract. 
 

b) Tax audit report for the above period as required under the Indian Tax Laws. 
 

c) Documentary evidence regarding the submission of returns and payment to taxes for the 
expatriate personnel engaged by the CONTRACTOR or by its sub- CONTRACTOR. 
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d) Proof of re-export of all items including the unutilized spares and consumables (excepting 
consumables consumed during the contract period) and also cancellation of re-export bond if 
any. 
 

e) Any other documents as required by applicable Indian Laws. 
 

In case, no demobilization charges are payable, the documents mentioned above will have to 
be submitted by the CONTRACTOR before release of the final payment by the COMPANY. A 
certificate from Chartered Accountant on (a), (b) & (c) above will suffice 
 

27.14 CONTRACTOR shall maintain complete and correct records of all information on which 
CONTRACTOR’s invoice is based upto 02 (two) years from the date of last invoice. Such 
records shall be required for making appropriate adjustments or payments by either party in 
case of subsequent audit query/objection. 
 

28 PAYMENT OF COMMISSION/FEE/REMUNERATION OF INDIAN AGENT /CONSULTANT 
/REPRESENTATIVE/RETAINER/ASSOCIATE OF FOREIGN PRINCIPAL (APPLICABLE IN 
ICB TENDERS ONLY): 
 
The Commission/Fee/remuneration of the Indian agent/consultant/associate/ 
representative/retainer, if any, will be paid within 30 days of the payment of invoice made to the 
CONTRACTOR, the amount of commission/fee/remuneration as a percentage of invoice value 
as per contract provisions will be deducted by COMPANY/AGPL from the monthly invoices of 
the CONTRACTOR and paid to the Indian agent/consultant/representative/retainer/associate. 

 

29 DETAILS OF STATUTORY PAYMENTS LIKE EPF AND ESI, ETC: 
 

Wherever applicable, the CONTRACTOR (including those engaging ‘International Workers’) 
shall have itself registered under Employees’ Provident Fund and Miscellaneous Provisions Act, 
1952 and Employees’ State Insurance Act, 1948 and follow the relevant statutory provisions 
including Rules made there-under concerning contractual workers. 
 
The CONTRACTOR shall be required to submit the following documents/details to the 
Corporation: 
 

(i) Copy of PF-ECR duly stamped by the designated Bank, along with a print of the digitally signed 
PDF data sheet of the ECR, as proof of payment, each month, details of this PDF data sheet 
shall be verified by the appropriate authority (i.e. Payment Making Authority) in the COMPANY 
from the official website of EPFO (http://www.epfindia.gov.in). 
 

(ii) (a) Copy of the online challan endorsed/stamped by the designated bank as proof of receipt of 
payment towards monthly contribution of ESI contribution. 
 
 (b) Copy of Return of contribution in respect of ESI for each contribution period of the six months 
i.e. for the contribution period ended 30th Sept and the contribution period ended 31st March. 
 

(iii) As an Annexure to each EPF-ECR and ESI Challan(s), CONTRACTOR shall also furnish the 
following Certificates: 
 

1) The furnished information is correct to the best of his knowledge. 
 

2) In case any discrepancies or irregularities is /are noticed in this undertaking, then AGPL is free 
to inform the PF/ESIC Authorities. 

http://www.epfindia.gov.in/
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3) Before the completion of contract, CONTRACTOR shall serve one-month notice to all his 

contractual workers, informing that their services will be terminated. 
 

4) Within one month on completion/expiry of the contract, CONTRACTOR shall pay all the dues/ 
terminal dues such as leave with wages, bonus (if applicable), Gratuity (if applicable), to all his 
contractual workmen, failing which CONTRACTOR’s Bank Guarantee/ Security Deposit may be 
withheld by AGPL. 
 
COMPANY may verify the deposit of statutory contribution made by the CONTRACTORs with 
the EPFO/ESI authorities, where deemed necessary. However, before making payment of the 
last bill/invoice of the CONTRACTOR, the COMPANY may verify the details/status of the 
payment towards EPF/ESI made by the CONTRACTOR from the authorities/official website of 
EPF/ESI (i.e. http://www.epfindia.gov.in and http://www.esic.in). In case the information 
furnished by the CONTRACTOR is found to be incorrect the COMPANY shall take appropriate 
action against the CONTRACTOR in accordance with law. 
 
The CONTRACTOR agrees and undertakes to indemnify AGPL for any liabilities arising out of 
declarations made by him in future on violation or provisions of the EPF Act 1952 and ESI Act 
1948. 

 

30 TIMELY MOBILIZATION AND LIQUIDATED DAMAGES: 
 

a) Time is the essence of this Contract. If the CONTRACTOR fails to mobilize and deploy the 
required manpower/equipment and/or fails to commence then operation within the period 
specified as specified under mobilization clause under SCC, AGPL shall have, without prejudice 
to any other right or remedy in law or contract including sub clause (b) below, the right to 
terminate the contract. 
 

b) If the contractor is unable to mobilize/deploy and commence the operation within the period 
specified in sub clause (a) above, it may request AGPL for extension of the time with 
unconditionally agreeing for levy and recovery of LD. Upon receipt of such a request, AGPL 
may at its discretion, extend the period of mobilization and shall recover from the 
CONTRACTOR, as an ascertained and agreed Liquidated Damages, a sum equivalent to @ 
0.5% of contract value including mobilization cost, per week or part thereof of delay subject to 
maximum of 5% of the Contract Price. 
 

c) The parties agree that the sum specified above is not a penalty but a genuine pre-estimate of 
the loss/damage which will be suffered by AGPL on account of delay on the part of the 
CONTRACTOR and the said amount will be payable without proof of actual loss or damage 
caused by such delay. 
 

d) LD will be calculated on the basis of Total Contract value [(if not specified otherwise in SCC] 
excluding duties and taxes, where such duties/taxes have been shown separately in the 
contract. However, the applicable GST on the LD shall have to be borne by the CONTRACTOR. 
Accordingly, the liquidated damages shall be recovered from the CONTRACTOR along with 
applicable GST. 

 

31 FORCE MAJEURE: 
 

In the event of either party being rendered unable by `Force Majeure' to perform any obligation 
required to be performed by them under the contract, the relative obligation of the party affected 
by such `Force Majeure' will stand suspended as provided herein. The term force majeure as 
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employed herein shall mean Acts of God such as earthquake, hurricane, typhoon, flood, 
volcanic activity etc.; war (declared /undeclared); riot, revolts, rebellion, terrorism, sabotage by 
persons other than the CONTRACTOR’s Personnel; fires, explosions, ionizing radiation or 
contamination by radio-activity or noxious gas, if not caused by CONTRACTOR's fault; declared 
epidemic or disaster; acts and regulations of respective Govt. of the two parties, namely the 
COMPANY and the CONTRACTOR and civil commotions, lockout not attributable to the 
CONTRACTOR. 
 
Upon occurrence of such cause, the party claiming that it has been rendered unable as 
aforesaid thereby, shall notify the other party in writing within 72 (Seventy-Two) hours of the 
alleged beginning and ending thereof, giving full particulars and satisfactory evidence in support 
of its claim. 
 
Should ‘force majeure’ condition as stated above occurs and should the same be notified within 
72 (Seventy-two) hours after its occurrence the `force majeure' rate (if specified in the SCC of 
the Contract) shall apply for the first 15 (fifteen) days for each such occasion. 
 
Either party shall have the right to terminate the Contract if such `force majeure' conditions 
continue beyond successive 60 (Sixty) days [or exclusively mentioned in the SCC of the 
Contract] with prior written notice of 15 days, provided termination of the Contract does not 
result into safety hazard to the life and property on account of withdrawal of operations or the 
operation is at critical stage. COMPANY shall have the absolute right to decide whether any 
safety hazard exists or operation is at critical position and decision of the COMPANY shall 
binding upon the CONTRACTOR. 
 
Should either party decide not to terminate the Contract even under such condition, no payment 
would apply after expiry of fifteen (15) days force majeure period. [or exclusively mentioned in 
the SCC of the Contract] Time for performance of the relative obligation suspended by Force 
Majeure shall then stand extended by the period for which such cause lasts. 
 
If, however, relative obligation of the party affected by such ‘Force Majeure’ is limited to part of 
the obligation(s), the contract shall not be terminated and the parties shall continue to perform 
their respective obligations, which are not affected by the ‘force majeure’ condition, provided the 
obligations affected by the ‘force majeure’ do not preclude the parties in performing the 
obligations not affected by such conditions. 
 

32 SET-OFF: 
 

Any sum of money due and payable to the CONTRACTOR (including Performance Security 
refundable to them) under this or any other Contract, whether in progress or in future, may be 
appropriated by AGPL and set-off against any claim of AGPL (or such other person or persons 
contracting through AGPL) for payment of a sum of money arising out of this contract or under 
any other contract made by the CONTRACTOR with AGPL (or such other person or persons 
contracting through AGPL). 

 

33 WITHHOLDING: 
 
COMPANY may withhold or nullify the whole or any part of the amount due to CONTRACTOR, 
after informing the CONTRACTOR of the reasons in writing, on account of subsequently 
discovered evidence in order to protect COMPANY from loss on account of: 
 

33.3 For non-completion of jobs assigned as per Scope of Work/Terms of Reference. 
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33.4 Defective work not remedied by CONTRACTOR. 
 

33.5 Claims by COMPANY’s recognized sub-CONTRACTOR of CONTRACTOR or others filed or on 
the basis of reasonable evidence indicating probable filing of such claims against 
CONTRACTOR. 
 

33.6 Failure of CONTRACTOR to pay or provide for the payment of salaries/ wages, contributions, 
taxes or enforced savings with-held from wages etc. with respect to personnel engaged by the 
CONTRACTOR. 
 

33.7 Failure of CONTRACTOR to pay the cost of removal of unnecessary debris, materials, tools, or 
machinery. 
 

33.8 Any failure by CONTRACTOR to fully reimburse COMPANY under any of the indemnification 
provisions of this Contract. If, during the progress of the work CONTRACTOR shall allow any 
indebtedness to accrue for which CONTRACTOR, under any circumstances in the opinion of 
COMPANY, may be primarily or contingently liable or ultimately responsible and 
CONTRACTOR shall, within five days after demand is made by COMPANY, fail to pay and 
discharge such indebtedness, then COMPANY may during the period for which such 
indebtedness shall remain unpaid, with-hold from the amounts due to CONTRACTOR, a sum 
equal to the amount of such unpaid indebtedness. 
 

33.9 Withholding will also be affected on account of the following: 
 

(i) Order issued by a Court of Law or statutory authority in India. 
 

(ii) Income-tax deductible at source according to law prevalent from time to time in the country. 
 

(iii) Any obligation of CONTRACTOR which by any law prevalent from time to time to be discharged 
by COMPANY in the event of CONTRACTOR's failure to adhere to such laws. 
 

(iv) Any payment due from CONTRACTOR in respect of unauthorized imports. 
 
When all the above grounds for withholding payments are removed, payment shall thereafter 
be made for amounts so with-held. 
 

33.10 COMPANY reserves the right to disburse or deposit the amount so withheld to the concerned 
person(s) or agency or government authority, as the case may be, besides nullifying such 
amount on account of loss suffered by the COMPANY against 33.2, 33.3, 33.6 & 33.7 above. 

 

34 APPLICABLE LAWS: 
 

The Contract shall be deemed to be a Contract made under, governed by and construed in 
accordance with the laws of India for the time being in force and  shall be subject to the sole 
and exclusive jurisdiction of Courts situated in Dibrugarh (or the Place where the contract is 
executed) and Principal Bench of Gauhati High Court (or the High Court under whose territorial 
jurisdiction, the place of execution of contract falls). 
 
This Agreement including all matter connected with this Agreement, shall be governed by the 
laws of India (both substantive and procedural) for the time being in force and shall be subject 
to exclusive jurisdiction of Courts, mentioned hereinabove. Foreign companies, operating in 
India or entering into Joint ventures in India, shall also be governed by the laws of India and 
shall be subject to sole and exclusive jurisdiction of above Courts. 



 

 
GENERAL CONDITIONS OF 

CONTRACT (GCC) 

 
 
 
 

Page 85 of 190 

 

 

 
The CONTRACTOR shall ensure full compliance of various Indian Laws and Statutory 
Regulations, as stated below, to the extent applicable, as stated below, but not limited to, in 
force from time to time and obtain necessary permits/ licenses etc. from appropriate authorities 
for conducting operations under the Contract: 
 
a) The Mines Act 1952 
b) The AGPL Mines Regulations, 1984 
c) The Employees’ Compensation Act, 1923 
d) The Code of Wages, 2019 
e) The Contract Labour (Regulation & Abolition) Act, 1970 and the rules framed there under 
f) The Employees’ Pension Scheme, 1995 
g) The Interstate Migrant Workmen Act., 1979 (Regulation of employment and conditions of 

service). 
h) The Employees Provident Fund and Miscellaneous Provisions Act, 1952 
i) Goods and Service Tax Act 
j) Customs & Excise Act & Rules 
k) Factories Act, 1948 
l) Industrial Disputes Act, 1947 
m) Payment of Gratuity Act, 1972 
n) Environmental Protection Act, 1986 & other pollution control Acts. 

Note: The above Acts are only indicative and not exhaustive. The Acts shall include the 
rules and regulations framed thereunder. 

 

35 LABOUR LAWS: 
 

i) CONTRACTOR shall comply with the provisions of various labour related laws, including but 
not limited to the Code of Wages, 2019, Employee Provident Fund and Miscellaneous 
Provisions Act 1952, COMPANY’s Liability Act 1938,  Employees’ Compensation Act 1923, 
Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour (Regulation 
and Abolition) Act 1970, Employment of Children Act 1938, Employees’ State Insurance Act, 
1948 or any modifications/amendment thereof or any other law relating thereto and rules 
made there under from time to time. 
 

ii) No Labour below the age of eighteen [18] years shall be employed on the work. 
 

iii) CONTRACTOR shall not pay less than what is provided under law to laborers engaged by 
him on the work. 
 

iv) CONTRACTOR shall at his expense comply with all labour laws and keep the COMPANY 
indemnified in respect thereof. 
 

v) CONTRACTOR shall pay equal wages for men and women in accordance with applicable 
Labour laws. 

 
vi) If the CONTRACTOR is covered under the Contract Labour (Regulation and Abolition) Act, 

he shall obtain a license from licensing authority [i.e. office of the Labour Commissioner] by 
payment of necessary prescribed fee and the deposit, if any, before starting the work under 
the Contract. Such fee/deposit shall be borne by the CONTRACTOR. 
 

vii) CONTRACTOR must obtain the PF Code from the concerned PF Authority under Employees 
Provident Fund and Miscellaneous Provisions Act, 1952. Similarly, CONTRACTOR must 
obtain ESI Code under Employees State Insurance Act. 
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viii) CONTRACTOR being the employer of the labours/personnel to be engaged under the 

contract shall be liable to pay gratuity to the labours/personnel as per the provision of the 
Payment of Gratuity Act, 1972 and accordingly, shall keep the COMPANY indemnified in 
respect thereof. If, however, COMPANY requires to pay gratuity to such labour(s) as per the 
direction of the competent authority under the Act, COMPANY shall recover such amount 
from the outstanding dues payable to the CONTRACTOR under the contract or any other 
contract(s). 
 

ix) CONTRACTOR shall furnish to Engineer in Charge the distribution return of the number & 
description, by trades of the work people employed on the works. CONTRACTOR shall also 
submit on the 4th& 19th of every month to Engineer in Charge a true statement showing in 
respect of the 2nd half of the preceding month & the 1st half of the current month (1) the 
accidents that occurred during the said fortnight showing the circumstances under which they 
happened and the extent of damage and injury caused by them and (2) the number of female 
workers who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 
1961 on Rules made there under and the amount paid to them. 
 

x) Engineer in Charge shall on a report having been made by an inspecting officer as defined 
in Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from the 
money due to the CONTRACTOR any sum required or estimated to be required for making 
good the loss suffered by a worker or workers by reason of non-fulfillment of the conditions 
of the Contract for the benefit of workers, non- payment of wages or of deductions made from 
his or their wages which are not justified by the terms of the Contract or non-observance of 
the said regulations. 
 

xi) The CONTRACTOR shall indemnify the COMPANY against any payments to be made under 
and for the observance of the provisions of the aforesaid acts without prejudice to his right to 
obtain indemnity from his sub-CONTRACTOR. 
 

36 STATUTORY REQUIREMENTS: 
 

During the tenure of this CONTRACT nothing shall be done by the CONTRACTOR in 
contravention of any law, act and/or rules/regulations, thereunder or any amendment 

 

37 GENERAL HEALTH, SAFETY & ENVIRONMENT (HSE) GUIDELINES: 
 

37.3 It will be solely the CONTRACTOR's responsibility to fulfil all the legal formalities with respect 
to the Health, Safety and Environmental aspects of the entire job (namely; the person employed 
by him, the equipment, the environment, etc.) under the jurisdiction of the district of that state 
where it is operating. Ensure that all sub-CONTRACTORs hired by CONTRACTOR comply with 
the same requirement as the CONTRACTOR himself and shall be liable for ensuring 
compliance all HSE laws. 
 

37.4 It will be entirely the responsibility of the Contractor/his supervisor/representative to ensure strict 
adherence to all HSE measures and statutory rules during operation in AGPL's installations and 
safety of workers engaged by him. The crew members will not refuse to follow any instruction 
given by company's Installation Manager/Safety Officer/Engineer/Official/ Supervisor/Junior 
Engineer for safe operation. 
 

37.5 Any compensation arising out of the job carried out by the Contractor whether related to 
pollution, Safety or Health will be paid by the contractor only. 
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37.6 Any compensation arising due to accident of the Contractor's personnel while carrying out the 
job, will be payable by the contractor. 
 

37.7 When there is a significant risk to health, environment or safety of a person or place arising 
because of a non-compliance of HSE Measures Company shall have the right to direct the 
contractor to cease work until the non-compliance is corrected. 

 

38 POLLUTION AND CONTAMINATION: 
 

The CONTRACTOR shall be liable for all surface and sub-surface pollution to the extent caused 
by CONTRACTOR and resulting from CONTRACTOR’s operation/service or spillage or 
dumping of solvents/additive substances or pollutants, which the CONTRACTOR brings to the 
Site for use in connection with Work to be performed under this Contract. 
 
Notwithstanding anything to the contrary contained herein, it is agreed that except on the ground 
of willful misconduct or criminal misconduct, COMPANY shall 
  
release, indemnify and hold CONTRACTOR and its sub-CONTRACTORs harmless from any 
and all claims, judgments, losses, expenses and any costs related thereto (including but not 
limited to Court costs and “Attorney’s fees”) for: 
 
a) Damage to or loss of any reservoir or producing formation; and/ or 
 
b) Damage to or loss of any well; and/ or 
 
c) Any other subsurface damage or loss; and/ or 
 
d) Any property damage or loss or personal injury or death arising out of or in connection with 

a blowout, fire explosion and loss of well control regardless of cause. 
 

39 STATUTORY VARIATION/ NEWLY ENACTED LAW: 
 

39.3 All duties, taxes except otherwise specified in the Contract as applicable on the closing date of 
bid submission as per relevant acts and rules shall be in CONTRACTOR’s account. Variation 
in case of custom duty on CIF value declared by the bidder shall be to COMPANY account. 
 

39.4 In the event of introduction of any new legislation or any amendment or enforcement of any Act 
or Law, rules or regulations of Government of India or State Government(s) or Public Body, 
which becomes effective after the date of submission of Price Bid or revised price bid, if any, for 
this CONTRACT and which results in increased/decreased cost of the works under the 
CONTRACT through increased/decreased liability of taxes and/or duties, required to be paid by 
the CONTRACTOR, (other than personnel and Corporate taxes), the Parties shall agree to a 
revision in pricing to reflect such change subject to the production of documentary proof to the 
satisfaction of the COMPANY/CONTRACTOR as applicable to the extent which directly is 
attributable to such introduction of new legislation or change or amendment as mentioned above 
and adjudication by the competent authority (applicable when disputed by COMPANY) & the 
courts wherever levy of such taxes/duties are disputed by COMPANY/CONTRACTOR. 
 

39.5 Any increase in net amount of the duties and taxes (i.e. the amount of taxes/duties payable 
minus eligible credit of taxes/duties paid on input services/inputs) after the contractual 
completion/mobilization date during the extended period will be to the CONTRACTOR’s 
account, where delay in completion mobilization period is attributable to the CONTRACTOR. 
However, any decrease in net amount of the duties and taxes (i.e. the amount of taxes/duties 
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payable minus eligible credit of taxes/duties paid on input services/inputs) after the contractual 
completion/mobilization date will be to COMPANY’s account. 
 

39.6 The Contract Price and other prices given in the Schedule of Prices are based on the applicable 
tariff as indicated by the CONTRACTOR in the Schedule of Prices. In case this information 
subsequently proves to be wrong, incorrect or misleading, COMPANY will have no liability to 
reimburse/pay to the CONTRACTOR the excess duties, taxes, fees, if any finally levied/imposed 
by the concerned authorities. However, in such an event, COMPANY will have the right to 
recover the difference in case the rate of duty/tax finally assessed is on the lower side. 
 

39.7 Notwithstanding the provision contained in Clause-39.1 to 39.4 above, the COMPANY shall not 
bear any liability in respect of: 
 

i. Personal taxes on the personnel deployed by CONTRACTOR, his sub- CONTRACTOR/sub-
sub-CONTRACTORs and Agents etc. 

 
ii. Corporate taxes and Fringe benefit tax in respect of CONTRACTOR and all of their sub-

CONTRACTORs, agents etc. 
 

iii. Other taxes & duties including Customs Duty and GST in addition to new taxes etc. in respect 
of sub-CONTRACTORs, vendors, agents etc. of the CONTRACTOR. 

iv. Any liability on the CONTRACTOR, which was accrued under the old law or contract, which the 
CONTRACTOR is obligated to pay either to the COMPANY or to the Government Authority. 
 

39.8 In order to ascertain the net impact of the amendment/ revisions/enactment of various provisions 
of taxes/duties, the CONTRACTOR is liable to provide following disclosure to COMPANY: 
 

i. Details of each of the input services used in relation to providing service to COMPANY including 
estimated monthly value of input service and GST tax amount. 

ii. Details of Inputs (material/consumable) used/required for providing service to COMPANY 
including estimated monthly value of input and GST paid/payable on purchase of inputs. 
 

39.9 The above provisions would be applicable only in case of variation in rate of taxes and duties 
on supply of services to AGPL and not applicable on taxes and duties on input (goods and 
services) towards such services. 
 

39.10 Any claim or reduction on account of change in law shall be accompanied with undertaking that 
the provisions of anti- profiteering clause under GST Act have been complied with. 

 

40 SEVERABILITY: 
 
Should any provision of this agreement be found to be invalid, illegal or otherwise not 
enforceable by any court of law, such finding shall not affect the remaining provisions hereto 
and they shall remain binding on the parties hereto. 

 

41 COMMISSION OF MISCONDUCT/SUBMISSION OF FRAUDULENT DOCUMENT BY THE 
BIDDER/CONTRACTOR AND BANNING THEREOF: 

 
The information and documents furnished by the bidder/CONTRACTOR in respect of the 
tender/contract are accepted by COMPANY to be true and genuine. However, if it comes to the 
notice of the COMPANY anytime either during the pendency of the tender or after award of the 
contract or after completion the contract that a Bidder/CONTRACTOR furnished fraudulent 
document/false information in relation to the subject tender/contract or committed any 
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misconduct, appropriate action shall be taken against the Bidder/CONTRACTOR for 
debarment/banning of the bidder/CONTRACTOR from participating in any future tender of the 
COMPANY in terms of the COMPANY’s Banning Policy besides making the CONTRACTOR 
liable for other penal action including termination of ongoing contract(s) at his/her risk and peril. 
In such event, the Performance Security in respect of ongoing contract(s) shall be forfeited by 
the COMPANY. 

 

42 SETTLEMENT OF DISPUTES: 
 

42.3 Arbitration (Applicable for Suppliers/CONTRACTORs other than PSU and MSME): 
 

1) Except as otherwise provided elsewhere in the contract, if any dispute, difference, question or 
disagreement arises between the parties hereto or their respective representatives or 
assignees, in connection with construction, meaning, operation, effect, interpretation of the 
contract or breach thereof which parties are unable to settle mutually, the same shall be referred 
to Arbitration as provided hereunder: 
 

2) A party wishing to commence arbitration proceeding shall invoke Arbitration Clause by giving 
30 days’ notice to the other party. The notice invoking arbitration shall specify all the points of 
dispute with details of the amount claimed to be referred to arbitration at the time of invocation 
of arbitration and not thereafter. If the claim is in foreign currency, the claimant shall indicate its 
value in Indian Rupee for the purpose of constitution of the arbitral tribunal. 
 

3) It is agreed and undertaken by the Parties that irrespective of country of origin of the 
CONTRACTOR, the arbitration proceedings shall be governed by the Arbitration and 
Conciliation Act, 1996 and under no circumstances, the proceedings shall be construed as 
International Arbitration. 
 

4) The number of arbitrators and the appointing authority will be as under: 
 

Claim amount 
(excluding claim for interest 

and counter claim, if any) 

Number 

of 

Arbitrat

or 

Appointing Authority 

Upto Rs.25.00 Lakh Not applicable Not applicable 

Above Rs.25.00 Lakh 
Upto Rs.25 Crore 

Sole Arbitrator AGPL 

Above Rs. 25 Crore 3 Arbitrators 

One Arbitrator by each party 

and the 3rd. Arbitrator, who 

shall be the presiding 

Arbitrator, by the two 

Arbitrators. 

 
5) The parties agree that they shall appoint only those persons as arbitrators who accept the 

conditions of the arbitration clause. No person shall be appointed as Arbitrator or Presiding 
Arbitrator who does not accept the conditions of the arbitration clause. 
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6) If any of the Arbitrators so appointed dies, resigns, becomes incapacitated or withdraws for any 
reason from the proceedings, it shall be lawful for then concerned party/arbitrators to appoint 
another person in his place in the same manner as aforesaid. Such person shall proceed with 
the reference from the stage where his predecessor had left if both parties consent for the same; 
otherwise, he shall proceed de novo. 
 

7) Parties agree and undertake that neither shall be entitled for any pre- reference or pendente-
lite interest on its claims. Parties agree that any claim for such interest made by any party shall 
be void. 
 

8) The arbitral tribunal shall complete the proceedings, make and publish the award within time 
stipulated in the Arbitration and Conciliation Act, 1996(as amended) 
 

9) If after commencement of the arbitration proceedings, the parties agree to settle the dispute 
mutually or refer the dispute to conciliation, the arbitrators shall put the proceedings in abeyance 
until such period as requested by the parties. Where the proceedings are put in abeyance or 
terminated on account of mutual settlement of dispute by the parties, the fees payable to the 
arbitrators shall be determined as under: 
 

(i) 20% of the fees if the claimant has not submitted statement of claim. 
(ii) 40% of the fees if the pleadings are complete 
(iii) 60% of the fees if the hearing has commenced. 
(iv) 80% of the fees if the hearing is concluded but the award is yet to be passed. 

 
10) Each party shall be responsible to make arrangements for the travel and stay etc. of the 

arbitrator appointed by it. Claimant shall also be responsible for making arrangements for 
travel/stay arrangements of the Presiding Arbitrator and the expenses incurred shall be shared 
equally by the parties. 
 
In case of sole arbitrator, both parties shall equally share all expenditures that may be required 
to be incurred. 
 

11) The fees and other administrative/secretarial expenses of the arbitrator(s) shall not exceed the 
model fee as stipulated in Schedule of the Act and such expenses shall be equally borne by the 
parties.  
 

12) The Place/Seat of Arbitration shall be Guwahati or the place where the contract is executed. 
The venue of the arbitration shall be decided by the Arbitrator(s) in discussion with the parties. 
The cost of arbitration sittings shall be equally borne by the parties. 
 

13) The Arbitrator(s) shall give reasoned and speaking award and it shall be final and binding on 
the parties. 
 

14) Subject to aforesaid, provisions of the Arbitration and Conciliation Act, 1996 and any statutory 
modifications or re-enactment thereof shall apply to the arbitration proceedings under this 
clause. 
 

42.4 Arbitration (applicable in case of Contract awarded on Public Sector Enterprise): 
 

a) In the event of any dispute or difference relating to the interpretation and application of the 
provisions of commercial contract (s) between Central Public Sector Enterprises (CPSEs) and 
also between CPSEs and Government Departments/Organizations (excluding disputes -
concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference 
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shall be taken up by either party for resolution through AMRCD as mentioned in OPE OM No. 
4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018. 
 

b) A party wishing to commence arbitration proceeding shall invoke Arbitration Clause and refer 
the dispute(s) to AMRCD with a copy to the other party. The notice invoking arbitration shall 
specify all the points of dispute with details of the amount claimed to be referred to arbitration 
at the time of invocation of arbitration and not thereafter 
 

c) Upon such reference, the dispute shall be decided by the Competent Authority appointed under 
the AMRCD, whose decision shall bind the parties finally and conclusively. The parties in the 
dispute will share equally the cost of the arbitration as intimated by the Arbitrator. 
  

42.5 Arbitration (Applicable to Micro, Small and Medium Enterprise) 
 
In the event of any dispute or difference relating to, arising from or connected with the Contract, 
efforts shall be made to resolve the dispute(s) amicably by mutual consultation and in case such 
dispute(s) cannot be resolved through mutual consultation, then same shall be resolved through 
the procedure as prescribed in Section-18 of the Micro, Small and Medium Enterprises 
Development Act, 2006. 
 

42.6 Resolution of disputes through conciliation by OEC 
 
(Not Applicable in cases where value of dispute is less than Rs. 25 Lakhs and more than 2 
Crore) 
 
If any dispute, difference, question or disagreement arises between the parties hereto or their 
respective representatives or assignees, in connection with construction, meaning, operation, 
effect, interpretation of the contract or breach thereof which parties are unable to settle mutually, 
Company at its discretion, on its own or on the request of the CONTRACTOR, may refer the 
dispute to Outside Expert Committee (“OEC”) to be constituted by Board of Directors of AGPL 
as provided hereunder: 
 

a) The party desirous of resorting to conciliation shall send a notice of 30 (thirty) days to the other 
party of its intention of referring the dispute for resolution through OEC. The notice invoking 
conciliation shall specify all the points of disputes with details of the amount claimed to be 
referred to OEC and the party concerned shall not raise any new issue thereafter. 

 
b) AGPL shall nominate three outside experts, one each from Financial/commercial, Technical and 

Legal fields from the Panel of Outside Experts maintained by AGPL who shall together be 
referred to as OEC (Outside Experts Committee). 
 

c) Parties shall not claim any interest on claims/counterclaims from the date of notice invoking 
conciliation till execution of settlement agreement, if so, arrived at. In case, parties are unable 
to reach a settlement, no interest shall be claimed by neither party for the period from the date 
of notice invoking conciliation till the date of OEC recommendations in any further proceeding. 
 

d) The Proceedings of the OEC shall be broadly governed by Part III of the Arbitration and 
Conciliation Act, 1996 including any modifications thereof. Notwithstanding above, the 
proceedings shall be summary in nature and Parties agree to rely only upon documentary 
evidence in support of their claims and not to bring any oral evidence in the OEC proceedings. 
 

e) OEC shall hear both the parties and recommend possible terms of settlement between the 
parties. The recommendations of OEC shall be non-binding and the parties may decide to 
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accept or not to accept the same. Parties shall be at liberty to accept the OEC recommendation 
with any modification they may deem fit. 
 

f) Where recommendations are acceptable to both the parties, a settlement agreement will be 
drawn up in terms of the OEC recommendations or with such modifications as may be agreed 
upon by the parties. The settlement agreement shall be signed by both the parties and 
authenticated by all the OEC members either in person or through circulation. This settlement 
agreement shall have the same legal status and effect as that of an arbitration award on agreed 
terms on the substance of the dispute rendered by an arbitral tribunal under Section 30 of the 
Arbitration and Conciliation Act, 1996. 
 

g) AGPL will share all other guidelines regarding reconciliation through OEC with the 
CONTRACTOR when it resorts to settlement through OEC. Both parties agree to adhere to 
these guidelines. 
 

h) All the expenditure incurred in the OEC proceedings shall be shared by the parties in equal 
proportion. The parties shall maintain account of expenditure and present to the other for the 
purpose of sharing on conclusion of the OEC proceedings. 
 

i) The OEC proceedings must be completed within a period of 3(three) months from the date of 
constitution of the OEC with a provision of extension of one months, subject to mutual 
agreement. The Place of OEC shall be either at New Delhi or Guwahati. 
 

j) If the parties are not able to resolve the dispute through OEC or do not opt for conciliation 
through OEC, the party may invoke arbitration clause as provided in the contract. 

k) The parties shall be represented by their in-house employees/executives. No party shall bring 
any advocate or outside consultant/advisor/agent. Ex-officers of AGPL who have handled the 
matter in any capacity directly or indirectly shall not be allowed to attend and present the case 
before OEC on behalf of Contractor. However, ex- employees of parties may represent their 
respective organizations. 
 

l) Solicitation or any attempt to bring influence of any kind on either OEC Members or AGPL is 
completely prohibited in conciliation proceedings and AGPL reserves the absolute right to close 
the conciliation proceedings at its sole discretion if it apprehends any kind of such attempt made 
by the Contractor or its representatives. 
 

42.7 Exclusions 
 
Parties agree that following matters shall not be referred to conciliation or arbitration: 
 

(i) Any claim, difference or dispute relating to, connected with or arising out of AGPL’s decision to 
initiate any proceedings for suspension or debarment or banning, or decision to suspend or to 
ban or to debar business dealings with the bidder/CONTRACTOR and/or with any other person 
involved or connected or dealing with bid/contract/bidder/CONTRACTOR. 

 
 

(ii) Any claim, difference or dispute relating to, connected with or arising out of AGPL’s decision to 
comply with any order or directive of any statutory or government authority. 
 

(iii) Any claim which is less than Rs. 25 Lakh. 
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43 COMPLETION OF CONTRACT: 
 

Unless otherwise terminated under the provisions of any other relevant Clause or extended 
through written communication, this Contract shall be deemed to have been completed at the 
expiry of the Period specified in the contract or period of defect liability, as provided for under 
the Contract, whichever is later. 

 

44 TERMINATION: 
 

44.3 Termination on expiry of the contract: This Agreement shall be deemed to have been 
automatically terminated on the expiry of the contract period unless AGPL has exercised its 
option to extend this contract in accordance with the provisions, if any, of this contract. 
 

44.4 Termination of contract for death: If the CONTRACTOR is an individual or a proprietary 
concern and the individual or the proprietor dies or if the CONTRACTOR is a partnership 
concern and one of the partners dies then unless, the COMPANY is satisfied that the legal heir 
of the individual or the proprietary concern or the surviving partners are capable of carrying out 
and completing Contract, the COMPANY is entitled to cancel the Contract for the uncompleted 
part without being in any way liable for any compensation payment to the estate of the deceased 
CONTRACTOR and/or to the surviving partners of the CONTRACTOR's firm on account of the 
cancellation of Contract. The decision of the COMPANY in such assessment shall be final & 
binding on the parties. In the event of such cancellation, the COMPANY shall not hold the estate 
of the deceased CONTRACTOR and/or the surviving partners of CONTRACTOR's firm liable 
for any damages for non-completion of the Contract. 
 

44.5 Termination on account of Force Majeure: Unless the contract provides otherwise, either 
party shall have the right to terminate this Contract on account of Force Majeure as set forth in 
Article-31.0 above. 
 

44.6 Termination on account of insolvency: In the event that the CONTRACTOR or its 
collaborator or its guarantor at any time during the term of the Contract, becomes insolvent or 
makes a voluntary assignment of its assets for the benefit of creditors or is adjudged bankrupt 
or under the process of insolvency or liquidation, then the COMPANY shall, by a notice in writing 
have the right to terminate the Contract and all the CONTRACTOR’s rights and privileges 
hereunder, shall stand terminated forthwith. 
However, COMPANY shall be at liberty to give the Receiver or Liquidator or Insolvency 
Professional Manager, as appointed by the Competent Court/Tribunal, the option of carrying out 
the Contract subject to its technical & financial competence and his providing a guarantee for 
due and faithful performance of the Contract. 
 

44.7 Termination for Unsatisfactory Performance: If the COMPANY considers that, the 
performance of the CONTRACTOR is unsatisfactory, or not as per the provision of the Contract, 
the COMPANY shall notify the CONTRACTOR in writing and specify in details the cause of 
dissatisfaction. The COMPANY shall have the option to terminate the Contract by giving 15 
days’ notice in writing to the CONTRACTOR, if CONTRACTOR fails to comply with the 
requisitions contained in the said written notice issued by the COMPANY. In the event 
CONTRACTOR rectifies its non- performance to the satisfaction of the COMPANY, the option 
of termination may not be exercised by the COMPANY. If, however CONTRACTOR repeats 
non- performance subsequently, COMPANY shall exercise the option to terminate contract by 
giving 07 days’ notice. Such CONTRACTOR shall be put on holiday as per the Banning Policy 
of AGPL. 
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44.8 Termination due to change of ownership and Assignment: In case the CONTRACTOR's 
rights and /or obligations under this Contract and/or the CONTRACTOR's rights, title and 
interest to the equipment/ material, are transferred or assigned without the COMPANY's written 
consent, the COMPANY may at its option, terminate this Contract. COMPANY shall not be 
however under any obligation to accord consent to the CONTRACTOR for change of ownership 
& assignment of the contract. 
 

44.9 If at any time during the term of this Contract, breakdown of CONTRACTOR's equipment results 
in CONTRACTORs being unable to perform their obligations hereunder for a period of 15 
successive days, COMPANY at its option, may terminate this Contract in its entirely or partially 
to the extent non-performance, without any further right or obligation on the part of the 
COMPANY, except for the payment of money then due. No notice shall be served by the 
COMPANY under the condition stated above. 
 

44.10 Termination for delay in mobilization: CONTRACTOR is required to mobilize complete 
equipment along with crew for commencement of services at the specified site within the 
maximum allowed number of days from the date of LOA/Notice for Mobilization as specified in 
the special conditions of contract. If the CONTRACTOR (successful bidder) fails to complete 
the mobilization as above, AGPL shall have, without prejudice to any other clause of the 
CONTRACT, the right to terminate the contract. 
 

44.11 Notwithstanding any provisions herein to the contrary, the Contract may be terminated at any 
time by the COMPANY on giving 30 (thirty) days written notice to the CONTRACTOR due to 
any other reason not covered under the above Article from 44.1 to 44.8 and in the event of such 
termination the COMPANY shall not  be liable to pay any cost or damage to the CONTRACTOR 
except for payment of services as per the Contract upto the date of termination. 
 

44.12 Consequence of Termination: In all cases of termination herein set forth, the relative 
obligations of the parties to the Contract shall be limited to the period up to the date of 
termination. Notwithstanding the termination of this Contract, the parties shall continue to be 
bound by the provisions of this Contract that reasonably require some action or forbearance 
after such termination. 
 
Upon termination of this Contract, CONTRACTOR shall return to COMPANY all of COMPANY's 
properties, which are at the time in CONTRACTOR's possession. 
 
In the event of termination of contract, COMPANY will issue Notice of termination of the contract 
with date or event after which the contract will be terminated. The contract shall then stand 
terminated and the CONTRACTOR shall demobilize their personnel & materials. 
 

45 TO DETERMINE THE CONTRACT: 
 

In such an event (i.e. termination under Article No. 43.4 to 43.9 above), the contract shall stand 
terminated and shall cease to be in force from the date of such notification by the COMPANY. 
Thereafter the CONTRACTOR shall stop forthwith any of the work then in progress, except 
those work which the COMPANY may, in writing, require to be done to safeguard any property 
or work, or installations from damages, and the COMPANY may take over the remaining 
unfinished work of the CONTRACTOR and complete the same through a fresh CONTRACTOR 
or by other means, at the risk and cost of the CONTRACTOR, and any of its sureties if any, 
shall be liable to the COMPANY for any excess cost occasioned by such work having to be so 
taken over and completed by the COMPANY over and above the cost at the rate/cost specified 
in the schedule of quantities and rates/prices. 
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46 WITHOUT DETERMINING THE CONTRACT:  
 

In such an event (i.e. termination under Article No. 43.4 to 43.9 above), the COMPANY may 
take over the work of the CONTRACTOR or any part thereof and complete the same through a 
fresh CONTRACTOR or by other means, at the risk and cost of the CONTRACTOR. The 
CONTRACTOR and any of its sureties are liable to the COMPANY for any excess cost over 
and above the cost at the rates specified in the schedule of quantities and rates/prices, 
occasioned by such work having been taken over and completed by the COMPANY. 

 

47 MISCELLANEOUS PROVISIONS: 
 

CONTRACTOR shall give notices and pay all fees at their own cost required to be given or paid 
by any National or State Statute, Ordinance, or other Law or any regulation, or bye-law of any 
local or other duly constituted authority as may be in force from time to time in India, in relation 
to the performance of the services and by the rules & regulations of all public bodies and 
companies whose property or rights are affected or may be affected in any way by the services. 
 
CONTRACTOR shall conform in all respects with the provisions of any Statute, Ordinance of 
Law as aforesaid and the regulations or bye-law of any local or other duly constituted authority 
which may be applicable to the services and with such rules and regulation, public bodies and 
Companies as aforesaid and shall keep COMPANY indemnified against all penalties and liability 
of every kind for breach of any such Statute, Ordinance or Law, regulation or bye-law. 
 
During the tenure of the Contract, CONTRACTOR shall keep the site where the services are 
being performed reasonably free from all unnecessary obstruction and shall store or dispose of 
any equipment and surplus materials and clear away and remove from the site any wreckage, 
rubbish or temporary works no longer required. On the completion of the services, 
CONTRACTOR shall clear away and remove from the site any surplus materials; rubbish or 
temporary works of every kind and leave the whole of the site clean and in workmanlike 
condition to the satisfaction of the COMPANY. 
 
Key personnel cannot be changed during the tenure of the Contract except due to 
sickness/death/resignation of the personnel or any other justified situation in which case the 
replaced person should have equal experience and qualification, which will be again subject to 
prior approval, by the COMPANY.
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The following Clauses of SCC shall supplement and/or amend the General Conditions of 
Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over 
those in the GCC. 

 
1 DESCRIPTION OF THE SERVICE:  
 
Sl 
No. 

Definition Clause Description 

1.  Mobilization 

Mobilization Period: Thirty (30) days from date of issuance 
of LoA. 
Activities to be performed during mobilization period: 
The Contractor shall report to AGPL, Guwahati office Seven 
(07) days from date of issue of LOA for a Kick-off Meeting 
to obtain necessary information and instructions for 
commencement of work after carrying out the following 
activities: 

• Submission of PBG. 

2.  
GCC Clause No. 10 
(Performance 
Security) 

Upon awarding of the contract, the contractor shall furnish 
performance security for an amount of 5.00% of Contract 
Value within twenty (21) days of receipt of LoA with a 
validity of three (03) months beyond the contractual 
defect liability period 

3.  
GCC Clause No. 31.0 
(Force Majeure) 

a) In case of force majeure, as per T&C laid down in GCC. 
 

4.  Insurance 

b) All applicable insurance coverage as per T&C laid down 
in GCC. 

c) ESIC wherever applicable. 

d) Employees’ compensation insurance as required by the 
laws of the country of origin of the employee. 

e) General Public Liability Insurance or Comprehensive 
General Liability insurance covering liabilities including 
contractual liability for bodily injury, including death of 
persons, and liabilities for damage of property. This 
insurance must cover all operations of Contractor 
required to fulfil the provisions under this contract. 

 

f) Contractor All Risk (CAR) Policy / any other insurance 
policy covering all equipment and contractor supplied 
items. 

Bidders to note that until the successful handover of the 
Project to AGPL, security and safety of all the company and 
Contractor supplied materials will be under the scope of the 
Contractor. 
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5.  De-Mobilization 
The contractor shall demobilize all his man and equipment 
within 7 (seven) days post completion of the job. 

6.  Liquidated Damage 

LIQUIDATED DAMAGES FOR DELAY IN 
MOBILIZATION/COMPLETION OF WORKS AND 
SERVICES: In the event of the Contractor's default in timely 
mobilization and completion within the stipulated period, the 
Contractor shall be liable to pay liquidated damages @ 0.5% 
of contract value, per week or part thereof of delay 
subject to maximum ceiling of 5% of contract value. 
In case the time delay in mobilization is made up by 
completing the job execution within the timeline by the 
Contractor, no liquidated damages shall be deducted. 
Similarly, if the mobilization is completed before scheduled 
period of mobilization but completion of job execution is 
delayed, LD shall be applicable only for the period exceeding 
the total period allowed for mobilization and job completion 
put together. 
Further, in case both Mobilization and job completion are 
delayed, Liquidated Damages shall be applicable on both 
Mobilization as well as job completion. 
In the event of there being undue delay on the part of the 
Contractor in commencing or executing the work, the 
COMPANY reserves the right to cancel the Contract and 
without any compensation whatsoever. 

7.  
Provision of 
Personnel facilities 

All the associated costs related to the said contract viz. 
accommodation, lighting arrangement, logistics, fooding, 
tools & tackles, PPE’s, water pumps, JCB’s, Excavator’s, any 
expert etc. to be borne by the contractor. 

8.  
Warranty and 
remedy of defects 

A period of twelve (12) months from the date of completion 
of contract which shall be treated as Defect Liability Period. 

9.  Limitation of Liability (%) 100% in line with GCC. 

10.  
Subcontracting: 
Allowed/Not Allowed 

Sub-contracting petty services is not allowed under the 
contract. 
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11.  
Address details for 
submission of invoice 

The invoices are to be addressed to 
General Manager-C&P 
Arunachal Gas Private Limited 

 OIL PHQ-Narengi, Guwahati,             
 Assam -781171 

12.  
PENALITIES FOR NON-
ADHERENCE TO 
TIMELINES  

As per the T&C in SCC under Clause 9.0, Table A and 
Table-B.  

 
2. GOODS AND SERVICES TAX 

 
1) In view of GST Implementation from 1st July 2017, all taxes and duties including Excise Duty, 

CST/VAT, Service tax, Entry Tax and other indirect taxes and duties have been submerged in 
GST. Accordingly, reference of Excise Duty, Service Tax, VAT, Sales Tax, Entry Tax or any 
other form of indirect tax except of GST mentioned in the bidding document shall be ignored. 
 

2) Bidders are required to submit copy of the GST Registration Certificate while submitting the 
bids wherever GST (CGST & SGST/UTGST or IGST) is applicable. 
 

3) “GST” shall mean Goods and Services Tax charged on the supply of material(s) and services. 
The term “GST” shall be construed to include the Integrated Goods and Services Tax 
(hereinafter referred to as “IGST”) or Central Goods and Services Tax (hereinafter referred to 
as “CGST”) or State Goods and Services Tax (hereinafter referred to as “SGST”) or Union 
Territory Goods and Services Tax (hereinafter referred to as “UTGST”) depending upon the 
import / interstate or intrastate supplies, as the case may be. It shall also mean GST 
compensation Cess, if applicable. 
 

4) Quoted price/rate(s) should be inclusive of all taxes and duties, except GST (i.e. IGST or 
CGST and SGST/UTGST applicable in case of interstate supply or intra state supply 
respectively and cess on GST if applicable) on the final service. However, GST rate (including 
cess) to be provided in the respective places in the Price Bid. Please note that the 
responsibility of payment of GST (CGST & SGST or IGST or UTGST) lies with the Supplier of 
Goods/Services (Service Provider) only. Supplier of Goods/Services (Service Provider) 
providing taxable service shall issue an Invoice/Bill, as the case may be as per rules/regulation 
of GST. Further, returns and details required to be filled under GST laws & rules should be 
timely filed by Supplier of Goods/Services (Service Provider) with requisite details. 
 

5) Bidder should also mention the Harmonised System of Nomenclature (HSN) and Service 
Accounting Codes (SAC) at the designated place in SOR. 

 
6) Where the AGPL is entitled to avail the input tax credit of GST: AGPL will reimburse the GST 

to the Supplier of Goods / Services (Service Provider) at actual against submission of Invoices 
as per format specified in rules/ regulation of GST to enable AGPL to claim input tax credit of 
GST paid. In case of any variation in the executed quantities, the amount on which the GST is 
applicable shall be modified in same proportion. Returns and details required to be filled under 
GST laws &rules should be timely filed by supplier with requisite details. 
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7) The input tax credit of GST quoted shall be considered for evaluation of bids, as per evaluation 
criteria of tender document. 
 

8) Where the AGPL is not entitled to avail/take the full input tax credit of GST: AGPL will 
reimburse GST to the Supplier of Goods / Services (Service Provider) at actual against 
submission of Invoices as per format specified in rules/ regulation of GST subject to the ceiling 
amount of GST as quoted by the bidder. In case of any variation in the executed quantities (If 
directed and/or certified by the In-Charge) the ceiling amount on which GST is applicable will 
be modified on pro-rata basis. 
 

9) The bids will be evaluated based on total price including GST. 
 

10) Payments to Service Provider for claiming GST amount will be made provided the above 
formalities are fulfilled. Further, AGPL may seek copies of challan and certificate from 
Chartered Accountant for deposit of GST collected from AGPL. 
 

11) Contractor/Contractor shall be required to issue tax invoice in accordance with GST Act and/or 
Rules so that input credit can be availed by AGPL. In the event that the contractor / Contractor 
fails to provide the invoice in the form and manner prescribed under the GST Act read with 
GST Invoicing Rules there under, AGPL shall not be liable to make any payment on account 
of GST against such invoice. 
 

12) GST shall be paid against receipt of tax invoice and proof of payment of GST to government. 
In case of non-receipt of tax invoice or non-payment of GST by the contractor/Contractor, 
AGPL shall withhold the payment of GST. 
 

13) GST payable under reverse charge mechanism for specified services or goods under GST act 
or rules, if any, shall not be paid to the contractor/Contractor but will be directly deposited to 
the government by AGPL. 
 

14) Where AGPL has the obligation to discharge GST liability under reverse charge mechanism 
and AGPL has paid or is /liable to pay GST to the Government on which interest or penalties 
becomes payable as per GST laws for any reason which is not attributable to AGPL or ITC 
with respect to such payments is not available to AGPL for any reason which is not attributable 
to AGPL, then AGPL shall be entitled to deduct/ setoff / recover such amounts against any 
amounts paid or payable by AGPL to Contractor / Supplier. 
 

15) Notwithstanding anything contained anywhere in the Agreement, in the event that the input tax 
credit of the GST charged by the Contractor / Contractor is denied by the tax authorities to 
AGPL for reasons attributable to Contractor / Contractor, AGPL shall be entitled to recover 
such amount from the Contractor / Contractor by way of adjustment from the next invoice. In 
addition to the amount of GST, AGPL shall also be entitled to recover interest at the rate 
prescribed under GST Act and penalty, in case any penalty is imposed by the tax authorities 
on AGPL. 
 

16) TDS under GST, if applicable, shall be deducted from contractor’s/ Contractor’s bill at 
applicable rate and a certificate as per rules for tax so deducted shall be provided to the 
contractor/Contractor. 
 

17) The Contractor will be under obligation for charging correct rate of tax as prescribed under the 
respective tax laws. Further the Contractor shall avail and pass on benefits of all 
exemptions/concessions available under tax laws. Any error of interpretation of applicability of 
taxes/ duties by the contractor shall be to contractor’s account. 
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18) It is the responsibility of the bidder to quote the correct GST rate. The classification of 

goods/services as per GST (Goods & Service Tax) Act should be correctly done by the 
contractor to ensure that input tax credit on GST (Goods & Service Tax) is not lost to the AGPL 
on account of any error on the part of the contractor. 
 

19) In case, the quoted information related to various taxes, duties & levies subsequently proves 
wrong, incorrect or misleading, AGPL will have no liability to reimburse the difference in the 
duty/tax, if the finally assessed amount is on the higher side and AGPL will have the right to 
recover the difference and in case the rate of duty/taxes finally assessed is on the lower side. 
 

20) Notwithstanding anything mentioned elsewhere in the Bidding Document the aggregate 
liability of AGPL towards Payment of Taxes & Duties shall be limited to the volume of GST 
declared by the bidder in its bid & nothing shall be payable extra except for the statutory 
variation in taxes & duties. 
 

21) Further, it is the responsibility of the bidders to make all possible efforts to make their 
accounting/IT system GST compliant in order to ensure availability of Input Tax Credit (ITC) to 
AGPL. 
 

22) GST liability, if any on account of supply of free samples against any 
tender shall be to bidder’s account. 
 

23) In case of statutory variation in GST, other than due to change in turnover, payable on the 
contract value during contract period, the Supplier of Goods/ Services (Service Provider) shall 
submit a copy of the 'Government Notification' to evidence the rate as applicable on the Bid 
due date and on the date of revision. 
 

24) Beyond the contract period, in case AGPL is not entitled for input tax credit of GST, then any 
increase in the rate of GST beyond the contractual delivery period shall be to Service 
provider’s account whereas any decrease in the rate GST shall be passed on to the AGPL. 
 

25) Beyond the contract period, in case AGPL is entitled for input tax credit of GST, then statutory 
variation in applicable GST on supply and on incidental services, shall be to AGPL’s account. 
 

26) Claim for payment of GST/ Statutory variation, should be raised within two [02] months from 
the date of issue of 'Government Notification' for payment of differential (in %) GST, otherwise 
claim in respect of above shall not be entertained for payment of arrears. 
 

27) The base date for the purpose of applying statutory variation shall be the Bid Opening Date. 
 

28) The contractor will be liable to ensure to have registered with the respective tax authorities, 
wherever applicable and to submit self-attested copy of such registration certificate(s) and the 
Contractor will be responsible for procurement of material in its own registration (GSTIN) and 
also to issue its own Road Permit/ E-way Bill, if applicable etc. 
 

29) In case the bidder is covered under Composition Scheme under GST laws, then bidder should 
quote the price inclusive of the GST (CGST & SGST/UTGST or IGST). Further, such bidder 
should mention “Cover under composition system” in column for GST (CGST & SGST/UTGST 
or IGST) of price schedule. 

 
30) AGPL will prefer to deal with registered supplier of goods/services under GST. Therefore, 

bidders are requested to get themselves registered under GST, if not registered yet. However, 
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in case any unregistered bidder is submitting their bid, their prices will be loaded with 
applicable GST while evaluation of bid. Where AGPL is entitled for input credit of GST, the 
same will be considered for evaluation of bid as per evaluation methodology of tender 
document. 
 

31) Procurement of Specific Goods: Earlier, there is no tax incidence in case of import of specified 
goods (i.e. the goods covered under List-34 of Customs Notification no. 12/2012-Cus dated. 
17.03.2012 as amended). Customs duty is not payable as per the policy. However, under GST 
regime, IGST Plus GST compensation cess (if applicable) would be leviable on such imports. 
Bidders should quote GST as inclusive considering IGST component for the imported 
Materials portion while quoting their prices on destination basis. However, GST rate to be 
specified in the price bid format. 
 

32) Documentation requirement for GST: The Contractor will be under the obligation for invoicing 
correct tax rate of tax/duties as prescribed under the GST law to AGPL, and pass on the 
benefits, if any, after availing input tax credit. 
 
Any invoice issued shall contain the following particulars: 
 

a) Name, address and GSTIN of the supplier; 
b) Serial number of the invoice; 
c) Date of issue; 
d) Name, address and GSTIN or UIN, if registered of the recipient; 

Note: AGPL GSTIN numbers are as follows: 
Assam: Will be intimated  
Arunachal Pradesh: Will be intimated 

e) Name and address of the recipient and the address of the delivery, along with the State and 
its code, 

f) HSN code of goods or Accounting Code of services [SAC]; 
g) Description of goods or services; 
h) Quantity in case of goods and unit or Unique Quantity Code thereof; 
i) Total value of supply of goods or services or both; 
j) Taxable value of supply of goods or services or both taking into discount or abatement if any; 
k) Rate of tax (IGST, CGST, SGST/ UTGST, cess); 
l) Amount of tax charged in respect of taxable goods or services (IGST, CGST, SGST/UTGST, 

cess); 
m) Place of supply along with the name of State, in case of supply in the course of interstate 

trade or commerce; 
n) Address of the delivery where the same is different from the place of supply and 
o) Signature or digital signature of the supplier or his

 authorised representative. 
 
GST invoice shall be prepared in triplicate, in case of supply of goods, in the following manner: 
 

(i) The original copy being marked as ORIGINAL FOR RECIPIENT; 
(ii) The duplicate copy being marked as DUPLICATE FOR TRANSPORTER and 
(iii) The triplicate copy being marked as TRIPLICATE FOR SUPPLIER. 

 
In case of any advance given against any supplies contract, the supplier of the goods shall 
issue Receipt Voucher containing the details of details of advance taken along with 
particulars as mentioned in clause no. (a), (b), (c), (d), (g), (k), (l), (m) & (o) above. 
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33) Anti-profiteering clause: As per Clause 171 of GST Act it is mandatory to pass on the benefit 
due to reduction in rate of tax or from input tax credit to the consumer by way of commensurate 
reduction in prices. The Supplier of Goods / Services may note the above and quote their 
prices accordingly. 
 

34) In case the GST rating of Contractor on the GST portal / Govt. official website is negative / 
blacklisted, then the bids may be rejected by AGPL. Further, in case rating of bidder is negative 
/ blacklisted after award of work for supply of goods / services, then AGPL shall not be 
obligated or liable to pay or reimburse GST to such Contractor and shall also be entitled to 
deduct / recover such GST along with all penalties / interest, if any, incurred by AGPL. 

 
3. ORDER OF PRECEDENCE 

 
In case of an irreconcilable conflict amongst General Conditions of Contract (GCC) and other 
conditions mentioned in Scope of Work, SCC, Specifications or Price Schedule / Schedule of 
Rates, the following shall prevail to the extent of such irreconcilable conflict in order of precedence: 

a. Final Contract Agreement 
b. Letter of Acceptance (LoA) / Work Order 
c. Special Conditions of Contract (SCC) 
d. Scope of Work 
e. Instructions to Bidders 
f. General Conditions of Contract (GCC)” 
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4. SAFETY MEASURES 
 

To 
GM-C&P 
ARUNACHAL GAS PVT LTD. 
GUWAHATI – 781171 
 
SUB: SAFETY MEASURES 
 
Description of service: _________________________________________________________ 
 
Sir, 
 

We hereby confirm that we have fully understood the safety measures to be adopted during 
execution of the above contract and that the same have been explained to us by the concerned 
authorities. We also give the following assurances. 
 
a) Only experienced and competent persons shall be engaged by us for carrying out work 

under the said contract. 
b) The names of the authorized persons who would be supervising the jobs on day-to-day 

basis from our end are the following: 
 

i) _____________________    
 

i) ____________________    
 

ii) _____________________    
 
The above personnel are fully familiar with the nature of jobs assigned and safety precautions 
required. 
 

c) Due notice would be given for any change of personnel under item (b) above. 
d) We hereby accept the responsibility for the safety of all the personnel engaged by us and 

for the safety of the Company's personnel and property involved during the course of our 
working under this contract. We would ensure that all the provisions under the AGPL Mines 
Regulations, 1984 and other safety rules related to execution of our work would be strictly 
followed by our personnel. Any violation pointed out by the Company's Engineers would be 
rectified forthwith or the work suspended till such time the rectification is completed by us 
and all expenditure towards this would be on our account. 

e) We confirm that all persons engaged by us would be provided with the necessary Safety 
Gears at our cost. 

f) All losses caused due to inadequate safety measures or lack of supervision on our part 
would be fully compensated by us and the Company will not be responsible for any lapses 
on our part in this regard. 

g) We shall abide by the following HSE (Health, Safety & Environmental) POINTS: 
 
GENERAL HEALTH, SAFETY & ENVIRONMENT (HSE) POINTS: 
 

1) It will be solely the Contractor's responsibility to fulfil all the legal formalities with respect to the 
Health, Safety and Environmental aspects of the entire job (namely, the person employed by him, 
the equipment, the environment, etc.) under the jurisdiction of the district of that state where it is 
operating. Ensure that all sub-contractors hired by him comply with the same requirement as the 
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contractor himself and shall be liable for ensuring compliance of all HSE laws by the sub or sub-
subcontractors. 

 
2) Every person deployed by the contractor in a mine must use appropriate PPEs (Personal Protective 

Equipment) to be provided by the contractor. The Contractor shall provide Personnel Protective 
Equipment as per the hazard identified and risk assessed for the job and conforming to statutory 
requirement and company’s PPE schedule. Safety appliances like protective footwear, Safety 
Helmet and Full Body harness has to be DGMS approved or conforming to relevant IS/BIS 
standards. Necessary supportive document shall have to be submitted as proof. If the Contractor 
fails to provide the safety items as mentioned above to the working personnel, the Contractor may 
apply to the Company (AGPL) for providing the same. AGPL will provide the safety items, if 
available. But in turn, AGPL will recover the actual cost of the items by deducting from Contractor's 
Bill. However, it will be the Contractor's sole responsibility to ensure that the persons engaged by 
him in the mines use the proper PPE while at work. 
 
All the safety gears mentioned above are to be provided to the working personnel before 
commencement of the work. 
 
In absence of appropriate PPEs, the Departmental Engineer - in - Charge has the right to stop the 
work which will be binding for the Contractor. Moreover, the accountability towards any delay in 
work/ penalty due non-adherence to PPE shall be binding to the Contractor. 
 

3) The Contractor shall prepare written Safe Operating Procedure (SOP) for the work to be carried 
out, including an assessment of risk, wherever possible and safe methods to deal with it/them. The 
SOP should clearly state the risk arising to men, machineries & material from the mining operation 
/ operations to be done by the contractor and how it is to be managed. 
 

4) The contractor shall provide a copy of the SOP to the person designated by the mine owner who 
shall be supervising the contractor's work. 
 

5) Keep an up-to-date SOP and provide a copy of changes to a person designated by the Mine 
Owner/Agent/Manager. 
 

6) Contractor has to ensure that all work is carried out in accordance with the Statute and SOP and 
for the purpose he may deploy adequate qualified and competent personnel for the purpose of 
carrying out the job in a safe manner. For work of a specified scope/nature, he should develop and 
provide to the mine owner a site-specific code of practice in line. 
 

7) It will be entirely the responsibility of the Contractor/ his supervisor/ representative to ensure strict 
adherence to all HSE measures and statutory rules during operation in AGPL’s installations and 
safety of workers engaged by him. The crew members will not refuse to follow any instruction given 
by company's Installation Manager/Safety Officer/Engineer/Official/Supervisor/ Junior Engineer for 
safe operation. 
 

8) Any compensation arising out of the job carried out by the Contractor whether related to pollution, 
Safety or Health will be paid by the contractor only. 
 

9) Any compensation arising due to accident of the Contractor's personnel while carrying out the job, 
will be payable by the contractor. 
 

10) The contractor shall have to report all incidents including near miss to AGPL Project In Charge / 
departmental representative of the department concerned of AGPL. 
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11) The contractor has to keep a register of the persons employed by him/her. The contractor's 
supervisor shall take and maintain attendance of his men every day for the work, punctually. 
 

12) If the company arranges any safety class / training for the working personnel at site (company 
employee, contractor worker, etc.) the contractor will not have any objection to any such training. 

 
13) To arrange daily tool box meeting and regular site safety meetings and maintain records. 
 
14) i) It may be noted that as per DGMS circular & Gazette Notification for maintenance of register as 

required by the Mines Act 1952 and Mines Rules, 1955, the forms A, B, D and E have been updated 
and modified. The above- mentioned forms need to be maintained as per the new format. 

ii) All other statutory forms to be maintained in respect to Mines Act, 1952, Mines Rules 1955, AGPL 
Mines Regulations 2017 and other applicable laws. 

 
15) A contractor employee must, while at work, take reasonable care for the health and safety of 

people who are at the employee's place of work and who may be affected by the employee's act or 
omissions at work. 

 
16) A contractor employee must, while at work, cooperate with his or her employer or other persons 

so far as is necessary to enable compliance with any requirement under the act or the regulations 
that is imposed in the interest of health, safety and welfare of the employee or any other person. 

 
17) Contractor's arrangements for health and safety management shall be consistent with those for 

the mine owner. 
 
18) In case Contractor is found non-compliant of HSE laws as required, company will have the right 

for directing the contractor to take action to comply with the requirements, and for further non-
compliance, the contractor will be penalized as per prevailing relevant Acts/Rules/Regulations. 

 
19) When there is a significant risk to health, environment or safety of a person or place arising 

because of a non-compliance of HSE measures company will have the right to direct the contractor 
to cease work until the non-compliance is corrected. 

 
20) The contractor should prevent the frequent change of his contractual employees as far as 

practicable. 
 
21) For any HSE matters not specified in the contract document, the contractor will abide by the 

relevant and prevailing Acts/rules/regulations/ pertaining to Health, Safety and Environment. 
 
(b) Specific Safety measures for the job: The bidder will have to strictly follow the following 

norms / guidelines. 
 

1. Necessary cold and hot work permits including excavation clearance, as applicable are to 
be obtained from the competent person (Installation Manager) through the site engineer 
before start of the job(s) 

 
2. While carrying out the welding and cutting work, the contractor should strictly enforce the 

guidelines as stated in OMR-2017 and AGPL's SOP VOL-II (Safe Maintenance Procedure 
for Floating roof crude AGPL tanks) 

 
3. The oxy acetylene cutting sets will have to be fitted with flash back arrestors in the regulator 

side as well as nozzle side. 
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4. Under no circumstances LPG should be used for gas cutting purpose. 
 

5. The job of pipeline laying will have to be executed as per strict compliance of regulations 
enforced by State Pollution Control Board. 

6. During transportation of line pipes by road, they should be tied up securely with rope/ chain 
on trailers, to prevent toppling over of pipes on bumpy roads along with necessary signage. 
The pipes should be unloaded carefully to prevent damage at the ends/ body of the pipes. 

7. The trenching operation should be just ahead of welding operation. This will avoid deep 
trenches remaining open for many days, creating safety hazards. In any case all the open 
tranches dug are to be suitably barricaded and marked. 

 
8. Before lowering the pipeline in the trench, it should be ensured that no person is present 

inside the trench. In case the sides cave in, the pipeline should be kept adequately 
supported before removing loose soil from underneath. 

 
9. Utmost care is to be observed in deciding the number of the tripods with chain pulley blocks 

for handling any job. Also, the capacity of the chain pulley blocks must be minimum 1.5 
times the weight of the material it is going to lift / lower. Two-point anchoring may be used 
wherever required as additional safety measure. 

 
10. Necessary sign board / warning signals like caution, "hot work" in progress, emergency 

telephone numbers, no entry without permission etc. should be used while working on 
tanks. The said signals / sign boards shall have to be arranged by the contractor. 
Barricading of area to be done with reflecting tapes as applicable during work. 

 
11. First aid box is to be arranged by the contractor for each gang working at site and same 

has to be carried by contractor's personnel to the site while carrying out the job. The expiry 
date of the medicines and other items in the box to be checked on monthly basis. 

 
12. The contractor shall clear all the rubbish and surplus materials from the site on completion 

of the work and shall have to leave the site clean and tidy. 
 

13. The contractor has to ensure complete safety of the personnel engaged by him, and of all 
the equipment they will handle and must take full responsibility for their safety. 

 
14. The contractor has to ensure the quality and reliability of all the tools, equipment and 

instruments they use. 
 

15. The contractor has to provide suitable facility such as Drinking Water, Lighting (approved 
FLP light in hazardous area). 

 
16. The contractor personnel have to take every possible care to keep the environment clean 

and free from pollution. 
 

17. The contractor personnel should understand the implication of the known hazards related 
to the work undertaken by them and the necessity of having an emergency plan approved 
by AGPL to counter them, if anything goes wrong. 

 
18. The contractor shall have to report all sorts of near misses, incidents and accidents to 

Installation Manager / departmental representative of Field Engineering dept. 
 

19. Tool Box Meeting to be regularly held. 
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20. Safety Briefing, Evacuation plan in case of emergency and how to inform (in case of 
emergency) to be discussed during the tool box meeting. 

 
(Seal)                                                                                        Yours Faithfully 
Date ______________  
M/s _______________ 
 
 
                                                                                  FOR & ON BEHALF OF CONTRACTOR
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5. PAYMENT TERMS 
 

 

S. No. Item Description UOM Recommended Payment Schedule 

1A 
DEVELOPMENT OF STEEL PIPELINE NETWORK – 
BASIC ENGINEERING 

Inch-Km 

• 40% on submission of Draft Basic Engineering Package 

• 50% on approval of Final Basic Engineering Package 

• 10% on Contract Closure 

1B 
DEVELOPMENT OF STEEL PIPELINE NETWORK – 
DETAIL ENGINEERING 

Inch-Km 

• 40% on submission of Draft Detail Engineering Package 

• 50% on approval of Final Detail Engineering Package 

• 10% on Contract Closure 

2A 
DEVELOPMENT OF CGD MDPE & GI NETWORK – 
BASIC & DETAIL ENGINEERING 

Km 

• 40% on submission of Draft Engineering Package 

• 50% on approval of Final Engineering Package 

• 10% on Contract Closure 

3A DESIGN OF DRS/MRS/DCU – BASIC ENGINEERING No. 

• 40% on submission of Draft Basic Engineering including Process 
Package 

• 50% on approval of Final Basic Engineering Package 

• 10% on Contract Closure 

3B DESIGN OF DRS/MRS/DCU – DETAIL ENGINEERING No. 

• 40% on submission of Draft Drawings including Plot Plan, Piping 
GAD, Earthing, Fencing etc. 

• 50% on approval of Final Drawings 
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• 10% on Contract Closure 

4A 

DETAILED ENGINEERING OF CGS / CGS CUM 
MOTHER CNG STATION / MOTHER CNG 
STATION/DS/DBS/ONLINE CNG STATIONS– BASIC 
ENGINEERING 

No. 

• 40% on submission of Draft Basic Engineering Including Process 
Package 

• 50% on approval of Final Basic Engineering 

• 10% on Contract Closure 

4B 

DETAILED ENGINEERING OF CGS / CGS CUM 
MOTHER CNG STATION / MOTHER CNG 
STATION/DS/DBS/ONLINE CNG STATIONS– DETAIL 
ENGINEERING 

No. 

• 40% on submission of Draft Engineering Drawings 

• 50% on approval of Final Engineering Drawings 

• 10% on Contract Closure 

5 DESIGN OF SCADA SYSTEM No. 

• 40% on submission of Draft Technical Documents 

• 50% on submission of Final Technical Documents 

• 10% on Contract Closure 

6 INSPECTION OF MATERIAL Man-Days 
• 90% on monthly certification of inspection activities by AGPL 

• 10% on Contract Closure 

7 STORES / WAREHOUSE SUPPORT 
Man-
Month 

• 90% on certified monthly deployment and satisfactory performance 

• 10% on Contract Closure 

8 TENDER FOR WORK CONTRACTS No. 
• 15% on submission of Draft Tender Document 

• 25% on submission of Final Tender Document 
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• 20% on Tender Floating & Bid Support 

• 25% on Bid Evaluation & Recommendation 

• 5% on Award Placement 

• 10% on Contract Closure 

09 TENDER FOR SUPPLY CONTRACTS No. 

• 15% on submission of Draft Tender Document 

• 25% on submission of Final Tender Document 

• 20% on Tender Floating & Bid Support 

• 25% on Bid Evaluation & Recommendation 

• 5% on Award Placement 

• 10% on Contract Closure 

10 SUPPLY OF CONSTRUCTION MANPOWER AT SITE 
Man-
Month / EA 

• 85% on actual monthly deployment certified by AGPL 

• 5% linked to KPI compliance and satisfactory performance 

• 10% on Contract Closure 

11 
ANY OTHER ACTIVITY NOT SPECIFICALLY 
MENTIONED ABOVE 

As 
Applicable 

• 80% on completion of activity 

• 10% on acceptance of deliverable by AGPL 

• 10% on Contract Closure 
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1. Retention Clause 

“10% retention shall be deducted from each running bill subject to cumulative maximum of 5% of total Contract Value. Retention 
amount shall be released after successful completion and closure of all contractual obligations.” 

2. KPI-Linked Payment Clause 

“Payments shall be subject to satisfactory achievement of KPI requirements, deployment obligations, quality compliance, 
reporting obligations and certification by AGPL.” 

3. Recovery Adjustment Clause 

“Any applicable recoveries, compensation recoveries, statutory deductions or financial adjustments shall be recoverable from 
running bills, retention money or any amount payable to the EPCM Consultant.” 

4. Contract Closure Requirements Clause 

“Final payment and release of retention amount shall be subject to submission and acceptance of all as-built drawings, final 
reports, material reconciliation, closure documents, statutory compliance documents, pending NCR closure and final handover 
documentation.” 

5. Payment for Manpower Deployment Clause 
“Payment for manpower deployment shall be made only against actual deployment certified by AGPL representative.” 
 

6. Withholding Clause 
“AGPL reserves the right to withhold payment against unresolved NCRs, incomplete documentation, incomplete or unsatisfactory 
work, pending statutory compliance, unresolved safety observations or incorrect certification, incomplete re-conciliation of works 
or materials.” 
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6.0 PENALTIES / RECOVERIES 
 
a) In the event of EPCM consultant’s failure to provide the services as per the Contractual scope, terms and conditions, COMPANY 

(AGPL) shall direct the EPCM consultant with notice for corrective action within 15 days. In case of non-compliance to the notice 
by EPCM consultant to the satisfaction of AGPL, AGPL reserves the right to hire the services from any other source at the 
EPCM Consultant’s risk & cost and the difference in cost shall be borne by the EPCM Consultant. Further, AGPL shall retain 
the right of forfeiture of Performance Bank Guarantee and any other action as deemed fit. In certain operational situations AGPL 
reserves the right to take over the site including the service equipment at the risk and cost of the EPCM Consultant. 

 
b) EPCM Consultant shall be responsible for resolution and submission of recommendations with analysis on extra claims / 

disputes / arbitration cases raised by the contractors/ vendors up to 6 months from the closure of all contracts/purchase orders 
from their Head Office. Final acceptance/settlement shall be taken care of by Owner. 

 
c) For the works falling under the ambit of Defect Liability of the EPCM consultant, all necessary technical and commercial 

assistance, as required, related to the issues shall be extended by the EPCM Consultant during the Defect Liability Period at  
no extra cost. However, beyond the Period, necessary assistance shall be provided by EPCM consultant on mutually agreed 
rates. 

 
d)  For any rectification works during the Defect Liability Period of the concerned contractors/vendors, EPCM shall extend 

necessary supervisory or technical assistance, as required, at no extra cost. 
 
e) In the event of delay in commissioning of the project as per Time Schedule mentioned above and due to reasons attributable 

to EPCM Consultant, other than due to an event of Force Majeure, then the Contract Price against Item No. 14 and Item No 15 
of the Price Schedule/ SOR shall be reduced by 0.5% per week of delay or part thereof subject to a maximum deduction of 5% 
of the Contract Price against Item No. 14 and Item No 15 after any adjustments made to the Contract. 

 
f) In addition to above, In the event of delay in commissioning of the project and due to reasons attributable to the EPCM and 

other than due to an event of Force Majeure, then the Man Month rates of the Contract against Item No. 14, Item No. 15, Item 
No. 16 and Item No. 17 of the Price Schedule shall remain same till such period of delay without any escalation.  
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g) In the event of Delay/Default on the part of EPC Contractor/Works Contractor/Vendor, resulting in extension of EPCM contract,  
the additional cost may be incurred by the owner towards the EPCM contract during such extended period. Necessary 
mechanism may be required to be developed to recover the cost of the same from the concerned contract/order which has 
delayed the project. EPCM consultant in consultation with the owner is required to work on the same and as agreed by both 
parties, necessary provision for the same may be incorporated in all the contracts/orders under the project. 

 
h) EPCM CONSULTANT shall check the materials received viz-a-viz the vendor’s obligation as per PO and submit the 

shortcomings/deductions, if any, while recommending for release of payments against supply and closures of orders. EPCM 
shall expedite with the vendor for supply of balance materials. In case, the same is not realized from the vendor and payment 
towards the same has been effected from AGPL on recommendation of EPCM consultant, the cost towards the same shall be 
deducted from the EPCM.  

 
i) EPCM Consultant shall be responsible for the entire design and execution of the project. Accordingly, EPCM shall be 

responsible for any fault in design or poor supervision of jobs that are observed during construction, commissioning and 
subsequent operation up to the defect liability period of the EPCM consultant. Thus, any rectifications works, that may be 
required to be carried out due to design fault or poor supervision shall be at the cost of the EPCM.  

 
j) All the above penalties/recoveries mentioned under clause 35.0 of SCC shall be in addition to the Liquidated Dam-ages/Price 

Reduction Schedule as mentioned in GCC or SCC or elsewhere in the tender and subject to a maximum of 10% of the total 
original contract price. GST as applicable on penalties shall be levied upon.  

 
k) For the purpose of calculation of Pro Rata basis of Man-month, the Man-Month shall be considered as 30 days.   
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7.0 PROJECT DELIVERABLES, TIMELINES AND RECOVERIES. 
 
 

TABLE-A 

TIMELINES FOR EPCM IMPORTANT ACTIVITIES & RECOVERIES 

Sr. Activity Timeline 
Revised Recovery / Compensation 
Recovery 

1 Finalization of Design Basis 
Within 30 days from date of LOI/PO and after 
availability of complete project inputs from AGPL 

Rs. 5,000/- per day of delay attributable 
to EPCM 

2 Finalization of P&IDs 
Within 10 working days from date of receipt of 
complete input from AGPL 

Rs. 5,000/- per day of delay attributable 
to EPCM 

3 
Approval of Vendor / Contractor Drawings & 
Documents 

Routine Documents: Within 4 working days; Major 
Engineering Documents: Within 7 working days 
from receipt of complete documents 

Rs. 5,000/- per day of delay 

4 
Evaluation of Bids & Submission of PBO 
Recommendation including TQ/CQ 

Within 7 working days from bid opening date 
subject to receipt of complete techno-commercial 
inputs 

Rs. 5,000/- per day of delay 

5 Submission of Award Recommendation 
Within 7 days from approval of PBO / completion 
of negotiation, if applicable 

Rs. 5,000/- per day of delay 

6 
Non-Deployment of Personnel as per 
approved deployment plan 

Throughout contract period 
Key Personnel: Rs. 5,000/- per person 
per day; Support Personnel: Rs. 
2,000/- per person per day 

7 
Submission of Monthly Progress Report & 
Monthly Material Reconciliation Report 

By 2nd day of succeeding month Rs. 2,000/- per day of delay 

8 
Submission of Urgent Reports / MIS as 
sought by AGPL 

Within 2 days from cut-off date specified by AGPL Rs. 5,000/- per instance 
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9 
Submission of Minutes of Review Meeting 
conducted with AGPL 

Within 2 days from date of meeting Rs. 5,000/- per instance 

10 Forwarding Certified Bills of Contractors 
Within 7 days from receipt of complete bill and 
supporting documents 

Rs. 2,000/- per day of delay beyond 7 
days 

11 
Mobilization of Manpower including RCM 
and GA Incharge 

Within 30 days from written instruction by AGPL 
Rs. 2,500/- per manpower per day of 
delay 

12 
Submission of Tender Documents including 
BOQ/BOM/Estimate/BEC/QAP/Vendor List 

Within 10 working days from requisition by AGPL Rs. 5,000/- per day of delay 

13 Approval of QAP / ITP 
Within 7 working days from receipt of complete 
documents 

Rs. 2,000/- per day of delay 

14 
Approval of Vendor Procedures / Method 
Statements 

Within 3 working days from receipt of complete 
documents 

Rs. 2,000/- per day of delay 

15 
Commencement of Inspection for 
Equipment / Materials 

Inland: Within 1 week; Overseas: Within 3 weeks 
from inspection call, subject to vendor readiness 
and inspection clearance 

Rs. 5,000/- per case per week of delay 
attributable to EPCM 

16 
Submission of Quarterly Closure Report & 
Quarterly Liability Statement 

By 7th day of succeeding quarter Rs. 3,000/- per week of delay 

17 
Contract Closure Recommendation with 
complete reconciliation and analysis 

Within 30 days from completion of work/contract 
Rs. 2,500/- per contract per week of 
delay 

18 
Submission of Minutes & ATR of Structured 
Internal Meetings 

Within 1 week from date of meeting Rs. 5,000/- per instance 

19 
Demonstration of Commissioning of Steel 
Pipeline System 

Within 3 weeks from mechanical clearance and 
subject to readiness of associated 
systems/utilities/statutory clearances 

Rs. 2,500/- per week per case 
attributable to EPCMEPCM 

20 
Demonstration of Commissioning of CNG 
Station / Compressor 

Within 3 weeks from commissioning clearance and 
subject to availability of required 
parameters/utilities/statutory clearances 

Rs. 2,500/- per week per case 
attributable to EPCMEPCM 

21 
Failure to Escalate Critical Delay / Safety / 
Quality Issues 

Escalation within 24 hours of occurrence Rs. 5,000/- per instance 



 

 
  SPECIAL CONDITIONS OF CONTRACT 

(SCC) 

 
 
 
 

Page 117 of 190 

 

 

 
 
 
 
 
 
 
 
 
 
 
 

22 Failure in Monthly Material Reconciliation Monthly Rs. 10,000/- per week of delay 

23 
Incorrect Material Reconciliation 
Certification 

Continuous 
Recovery on actual financial 
implication basis 

24 Failure to Report Major Unsafe Condition Immediate reporting mandatory Rs. 10,000/- per instance 

25 Repeat NCR due to inadequate monitoring Continuous Rs. 5,000/- per repeated NCR 

26 
Wrong / Excess Certification of Quantities or 
Bills 

Continuous 
Recovery on actual financial 
implication basis 

27 
Failure in Maintaining Document Control / 
Records 

Continuous Rs. 5,000/- per instance 

28 Delay in Submission of As-Built Drawings Within 15 days from completion of work Rs. 5,000/- per week of delay 

29 
Delay in Submission of Final Dossier / 
Close-Out Documents 

Within 30 days from completion Rs. 10,000/- per week of delay 

30 
Non-Availability of Key Personnel during 
Critical Activities 

During hydrotest, commissioning, shutdown, gas-
in activities 

Rs. 10,000/- per instance 
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TABLE-B 

RECOVERIES RELATED TO COST, ENGINEERING & PERFORMANCE 

Sl. 
No. 

Activity Revised Recovery Clause 

1 Major Design Deficiency and Deficiency in Services 
attributable to EPCM resulting in measurable rework, 
delay or financial implication 

0.5% of Contract Value per instance subject to maximum cumulative limit of 3% of 
Contract Value excluding taxes. 

2 Variation between approved cost estimate and awarded 
contract/order value beyond permissible limit excluding 
market fluctuation, taxes, statutory changes and client 
scope changes 

In case the deviation of any individual work contract exceeds 10% of the contract 
value or additional/extra items exceeds 10% of contract value for the reasons solely 
attributable to EPCM then recovery/penalty shall be made from the EPCM 
CONSULTANT as below: 
[(3% of Excess Deviation amount above 10%) or ( Excess deviation in % x 2.5 % 
of EPCM CONSULTANT Estimated cost)] whichever is lower. 

3 Delay of Project Mechanical Completion attributable 
solely to EPCM 

EPCMEPCM overhead charges beyond approved contractual completion period 
shall not be payable 

4 Incorrect Certification / Recommendation resulting in 
financial implication to AGPL 

Recovery on actual financial implication basis 

5 Failure in Monitoring Material Reconciliation resulting in 
material discrepancy 

Recovery based on assessed financial implication 

6 Failure in Delay Monitoring and Recovery Planning Rs. 25,000/- per major instance 

7 Failure in HSE Monitoring resulting in major unsafe 
condition remaining unreported 

Rs. 25,000/- per major instance 

8 Repeat Quality Non-Conformance due to inadequate 
supervision 

Rs. 10,000/- per repeated NCR 

9 Failure to maintain statutory compliance 
records/documentation 

Rs. 10,000/- per instance 
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10 Failure in maintaining audit trail/document retention Rs. 10,000/- per instance 
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PROFORMA-I 

 
BID FORM 
 

To 
GM-C&P 
ARUNACHAL GAS PVT LTD. 
OIL PHQ, NARENGI 
GUWAHATI – 781171 
 
Sub: IFB No.  
 
Gentlemen, 
Having examined the General and Special Conditions of Contract and the Terms of 
Reference including all attachments thereto, the receipt of which is hereby duly 
acknowledged, we the undersigned offer to perform the work/services in conformity 
with the said conditions of Contract and Terms of Reference for the sum quoted in the 
Price Bid Format or such other sums as may be ascertained in accordance with the 
Schedule of Prices attached herewith and made part of this Bid. 

 
We undertake, if our Bid is accepted, to commence the work as per the terms & 
conditions set out in the subject tender. 

 
If our Bid is accepted, we will submit the Performance Security Deposit as specified 
in the tender document for the due performance of the Contract. 

 
We agree to abide by this Bid for a period of 120 days from the date of Bid opening 
and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period. 

 
Until a formal Contract is prepared and executed, this Bid, together with your written 
acceptance thereof in your notification of award shall constitute a binding Contract 
between us. 

 
We understand that you are not bound to accept the lowest or any Bid you may 
receive. 

 
Dated this day of 2026. 

 
 

Authorised Person’s Signature:    
 

 
Name:    Designation:    Seal of the Bidder: 
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PROFORMA-II 
 
 
 
 
STATEMENT OF NON-COMPLIANCE (IF ANY) 

 
 

(Only exceptions/deviations to be rendered) 
 
 

1.0 The Bidder shall furnish detailed statement of exceptions/deviations, if any, to 
the IFB stipulations, terms and conditions in respect of each Section of Bid 
Document in the following format: 
 

Section 
No. 

Clause No. 
(Page No.) 

Non-Compliance Remarks 

    

 
Signature of Bidder:      
Name:    

 
 
 
NOTE: AGPL expects the bidders to fully accept the terms and conditions of the bid document. 
However, should the bidders still envisage some exceptions/deviations to the terms and conditions 
of the bid document, the same should be indicated as per above format and submit along with their 
bids. If the “Statement of Non-Compliance” in the above Proforma is left blank (or not submitted 
along with the Bid), then it would be constructed that the bidder has not taken any 
exception/deviation to the IFB requirements. 
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PROFORMA-III 
 
 
 

PROFORMA LETTER OF AUTHORISATION FOR ATTENDING BID OPENING 
 

 
To 
GM-C&P 
ARUNACHAL GAS PVT LTD. 
OIL PHQ, NARENGI 
GUWAHATI – 781171 

 
Sir, 

SUB: AGPL IFB No.  
 
 

I/We confirm that Mr._______________________
 (Name and address) as authorised to 
represent us during bid opening on our behalf with you against IFB No.               for 
___________________________________________________________________ 

Yours Faithfully, 
 
Authorised Person’s Signature:    
 
Name:    
 
 
 
 
 
 

Signature of Bidder:      
Name:     

Date:    
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PROFORMA-IV 
 
 
 
 
 
 
PROFORMA LETTER OF AUTHORITY 

 
To 
GM-C&P 
ARUNACHAL GAS PVT LTD. 
OIL PHQ, NARENGI 
GUWAHATI – 781171 

 
Dear Sir, 

 
SUB: AGPL IFB No. 

 
We of    

Confirm    that    Mr.      
 
(Name and Address) is authorised to represent us to Bid, negotiate and conclude the agreement 
on our behalf with you against IFB No.       for – 
_______________________________________________________________for any 
commercial/ Legal purpose etc. 

 
We confirm that we shall be bound by all and whatsoever our said 

representative shall commit. 
 
 
 

Authorised Person’s Signature:    
 

Name:    
Yours faithfully, 

 
 
 
 

Signature:     
Name & Designation     
For & on behalf of     

 
 

NOTE: This letter of authority shall be on printed letter head of the bidder and shall be signed by a person 
competent and having the power of attorney (Power of attorney shall be annexed) to bind such 
Bidder. 
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PROFORMA-V 
 
 
 
 

 
FORM OF BID SECURITY (BANK GUARANTEE FORMAT) 
 

To 
GM-C&P 
ARUNACHAL GAS PVT LTD. 
OIL PHQ, NARENGI 
GUWAHATI – 781171 

 
WHEREAS, (Name  of  Bidder)     (hereinafter called "the 
Bidder") has submitted their offer Dated    for the provision of 
certain services (hereinafter called "the Bid") against AGPL, Guwahati, 
Assam, India (hereinafter called the Company's) Tender No.   
KNOW ALL MEN BY these presents that we (Name of 
Bank)     of (Name of Country)  
  having our registered office at  (hereinafter called 
"Bank") are bound unto the Company in the sum of (*   ) for which payment well and 
truly to be made to Company, the Bank binds itself, its successors and assignees by 
these presents. 

 
SEALED with the said Bank this day of 20   

 
THE CONDITIONS of these obligations are: 
 

1. If the Bidder withdraws their Bid within its original/extended validity; or 
2. The Bidder modifies/revises their bid Suo-moto; or 
3. The Bidder does not accept the contract; or 
4. The Bidder does not furnish Performance Security Deposit within the 

stipulated time as per tender/contract; or 
5. If it is established that the Bidder has submitted fraudulent documents or has 

indulged into corrupt and fraudulent practice. 
 

We undertake to pay to Company up to the above amount upon receipt of its first 
written demand (by way of letter/fax/cable), without Company having to substantiate 
its demand provided that in its demand Company will note  that the amount claimed 
by it is due to it owing to the occurrence of any of the conditions, specifying the occurred 
condition or conditions. 
This guarantee will remain in force up to and including the date (**--/--/--) and any 
demand in respect thereof should reach the Bank not later than the above date. 

 
Notwithstanding anything contained herein: 

 
a) Our liability under this  Bank  Guarantee  shall  is  restricted  up  to  Rs. 
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b) This guarantee shall be valid till ………… 
 

c) We are liable to pay the guarantee amount or any part thereof under this Bank 
Guarantee only and only if you serve upon us a written claim or demand on or 
before ………….(Date of Expiry of BG PLUS one year claim period). 
 

d) At the end of the claim period that is on or after .............................. (Date of expiry of 
the Bank Guarantee Plus Minimum of 1 year claim period shall be 
stipulated) all your rights under this Guarantee shall stand extinguished and 
we shall be discharged from all our liabilities under this Guarantee irrespective 
of receipt of original Bank Guarantee duly discharged, by Bank. 

 
The details of the Issuing Bank and Controlling Bank are as under: 
A. Issuing 

Bank: 
BANK 
FAX 
NO: 
BANK EMAIL ID: 
BANK TELEPHONE NO.: 
IFSC CODE OF THE BANK: 

 
B. Controlling Office: 

Address of the Controlling Office of the BG issuing Bank: 
 

Name of the Contact Person at the Controlling Office with Mobile No. and e- 
mail address: 

 
SIGNATURE AND SEAL OF THE GUARANTORS           Name of Bank & 
Address   Witness    
Address     
(Signature, Name and Address) 

 
Date:     Place:     
* The Bidder should insert the amount of the guarantee in words and figures. 
** Date of expiry of Bank Guarantee should be minimum 30 days after the end of the 

validity period of the Bid/as specified in the Tender. 
 

Note: 
The Bank Guarantee issuing bank branch shall ensure the following: 
a. The Bank Guarantee issued by the Bank must be routed through SFMS 

platform as per following details: 
 

The above message / intimation shall be sent through SFMS (indicating the Contract No.) by the 
BG issuing Bank branch to  
 

The above message / intimation shall be sent through SFMS (indicating the 
Contract No.) by the BG issuing Bank branch to ICICI Bank, Churchgate 
Branch, Mumbai, IFSC Code – ICIC0000393; SWIFT Code - ICICINBBCTS.  
Address: ICICI Bank Ltd, 163, H.T. PAREKH MARG, BACKBAY 
RECLAMATION, CHURCHGATE, MUMBAI:   400028-400020,  
Bank Guarantee issued by a Scheduled Bank in India at the request of some 
other Non-Scheduled Bank of India shall not be acceptable. 
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PROFORMA-VI 
 
 
 
[TO BE FILLED-UP/SUBMITTED BY THE VENDOR ON ITS LETTER HEAD FOR 
 E-REMITTANCE] 

 
Name: 

 
FULL Address: 

 
Phone Number: 
Mobile Number: 
E-mail address: 
Fax Number: 
Bank Account Number (in which the Bidder wants remittance against invoices): 
Bank Name: 
Branch: 
Address of the 
Bank: 
Bank Code: 
IFSC/RTGS Code of the 
Bank: NEFT Code of the 
Bank: 
PAN Number: 
GST Registration Number: 

 
 
 
 
 
 
 

Signature of Bidder with Official Seal 
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PROFORMA-VII 
 
 
 
FORM OF PERFORMANCE BANK GUARANTEE 

To 
GM-C&P 
ARUNACHAL GAS PVT LTD. 
OIL PHQ, NARENGI 
GUWAHATI – 781171 

 
WHEREAS  (Name and  address of 
Contractor) (hereinafter called “Contractor”) had undertaken, in pursuance of Contact No. to 
execute (Name of Contract and Brief Description of the Work)  (hereinafter called 
“the Contract”). 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 
you with a Bank Guarantee as security for compliance with Contractor’s obligations in accordance 
with the Contract. 
 
AND WHEREAS we ( May incorporate the Bank Name) have agreed to give the Contractor such a 
Bank Guarantee; NOW THEREFORE we hereby affirm that we are Guarantors on behalf of the 
Contractor, up to a total of (Amount of Guarantee in figures) (in words ), such amount 
being payable in the types and proportions of currencies in which the Contract price is payable, 
and we undertake to pay you, upon your first written demand and without cavil or arguments, any 
sum or sums within the limits of guarantee sum as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified therein. We hereby waive the 
necessity of your demanding the said debt from the Contractor before presenting us with the 
demand. 
 
We further agree that no change or addition to or other modification of the terms of the Contract or 
the work to be performed thereunder or of any of the Contract documents which may be made 
between you and the Contractor shall in any way cease us from any liability under this guarantee, 
and we hereby waive notice of such change, addition or modification. 
This guarantee is valid until the day of     
Notwithstanding anything contained herein: 

a) Our liability under this  Bank  Guarantee  shall  is  restricted  up  to  Rs. 
  

b) This guarantee shall be valid till ………… 
 

c) We are liable to pay the guarantee amount or any part thereof under this 
Bank Guarantee only and only if you serve upon us a written claim or 
demand on or before ………….(Date of Expiry of BG PLUS one year claim 
period). 
 

d) At the end of the claim period that is on or after .......................... (Date of expiry of 
the Bank Guarantee Plus Minimum of 1 year claim period shall be 
stipulated) all your rights under this Guarantee shall stand extinguished and 
we shall be discharged from all our liabilities under this Guarantee 
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irrespective of receipt of original Bank Guarantee duly discharged, by Bank. 
The details of the Issuing Bank and Controlling Bank are as under: 
 
A. Issuing Bank: BANK FAX NO: 

BANK EMAIL ID: BANK TELEPHNE NO: 
IFSC CODE OF THE BANK: 

B. Controlling Office: 
 

Address of the Controlling Office of the BG issuing Bank: 
 

Name of the Contact Person at the Controlling Office with Mobile No. and e-mail 
address: 

 
SIGNATURE AND SEAL OF THE GUARANTORS   
Designation     
Name of the Bank      
Address     

 
Note: 

 
The Bank Guarantee issuing bank branch shall ensure the following: 

 
a. The Bank Guarantee issued by the Bank must be routed through SFMS 

platform as per following details: 
 

The above message / intimation shall be sent through SFMS (indicating the 
Contract No.) by the BG issuing Bank branch to ICICI Bank, Churchgate 
Branch, Mumbai, IFSC Code – ICIC0000393; SWIFT Code - ICICINBBCTS.  
Address: ICICI Bank Ltd, 163, H.T. PAREKH MARG, BACKBAY 
RECLAMATION, CHURCHGATE, MUMBAI:   400028-400020,  

 
Bank Guarantee issued by a Scheduled Bank in India at the request of some other Non-
Scheduled Bank of India shall not be acceptable. 
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PROFORMA-VIII 

 
AGREEMENT FORM 

 
 
This Agreement is  made on day of between ARUNANCHAL 
GAS PVT LIMITED, A JV between OIL & BPCL), incorporated under the Companies Act, 2013 
(18 of 2013) and rule 18 of the Companies (Incorporation) Rules, 2014], having its registered 
office at 12th Floor, BPCL, E & F Maker Towers, Colaba, Mumbai, Mumbai- 400005, Maharashtra, 
hereinafter called the "Company” which expression unless repugnant to the context shall include 
executors, administrators and assignees on the one part, and M/s.     
(Name and address of Contractor) hereinafter called the "Contractor” which expression unless 
repugnant to the context shall include executors, administrators and assignees on the other part, 
 
WHEREAS   the   Company   desires that Services (brief 
description of services) should be provided by the Contractor as detailed hereinafter or as 
Company may requires; 
 
WHEREAS, Contractor engaged themselves in the business of offering such services represents 
that they have adequate resources and equipment, material etc. in good working order and fully 
trained personnel capable of efficiently undertaking the operations and is ready, willing and able 
to carry out the said services for the Company as per Section-II attached herewith for this purpose 
and 
 
WHEREAS, Company had issued a firm Letter of Award No. dated 
   based on Offer No.  dated  submitted by the 
Contractor against Company's IFB No.  and the Contractor accepted the same 
vide Letter No. dated   . 
 
WHEREAS, the Contractor has furnished to Company the performance security in the form of 
DD/BC/BG for Rs. (being 5 % of Contract value) with validity of 15 
(Fifteen) months beyond the contract period. 
 
All these aforesaid documents shall be deemed to form and be read and construed as part of this 
agreement/contract. However, should there be any dispute arising out of interpretation of this 
contract in regard to the terms and conditions with those mentioned in Company’s tender 
document and subsequent letters including the Letter of Intent and Contractor's offer and their 
subsequent letters, the terms and conditions attached hereto shall prevail. Changes, additions or 
deletions to the terms of the contract shall be authorized solely by an amendment to the contract 
executed in the same manner as this contract. 
 
NOW WHEREAS, in consideration of the mutual covenants and agreements hereinafter 
contained, it is hereby agreed as follows – 
 

1. In this Agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the Conditions of Contract referred to. 

2. In addition to documents herein above, the following Sections and Annexures attached 
herewith shall be deemed to form and be read and construed as part of this agreement viz.: 

 
(a) SECTION-   I INVITATION FOR BIDS (IFB) 
(b) SECTION – II INSTRUCTIONS TO BIDDERS (ITB)  
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(c) SECTION – III GENERAL CONDITIONS OF CONTRACT (GCC) 
(d) SECTION-IV SPECIAL CONDITIONS OF CONTRACT (SCC) 
(e) SECTION-V FORMS & FORMATS 
(f) SECTION – VI SCHEDULE OF RATES (SOR) 
(g) SECTION – VII SCOPE OF WORK FOR EPCM CONSULTANT 

 
3. In consideration of the payments to be made by the Company to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Company to provide the Services and 
to remedy defects therein in conformity in all respect with the provisions of this Contract. 

 
4. The Company hereby covenants to pay the Contractor in consideration of the provision of 

the Services and the remedying of defects therein; the Contract Price or such other sum as 
may become payable under the provisions of this Contract at the times and in the manner 
prescribed by this Contract. 

 
IN WITNESS thereof, each party has executed this contract at Guwahat, Assam as of the date 
shown above. 
 
Signed, Sealed and Delivered, 
 
 
For and on behalf of for and on behalf of Contractor 
Company (ARUNANCHAL GAS PVT LIMITED) (M/s. ) 
 
Name: Name: 
 
Status: Status: 
 
In presence of In presence of 
 
1. 1. 
 
2. 2. 
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PROFORMA-IX 
 
 
Format of undertaking by Bidders towards submission of authentic information/documents (To 

be typed on the letter head of the bidder) 
Ref. No  Date    

 
 

Sub: Undertaking of authenticity of information/documents submitted 
Ref: Your Tender No. 

 
To 
GM-C&P 
ARUNACHAL GAS PVT LTD. 
GUWAHATI – 781171 

 
Sir, 

 
With reference to our quotation against your above-referred tender, we hereby 
undertake that no fraudulent information/documents have been submitted by us. 

 
We take full responsibility for the submission of authentic information/documents 
against the above cited bid. 

 
We also agree that, during any stage of the tender/contract agreement, in case any 
of the information/documents submitted by us are found to be false/forged/ fraudulent, 
AGPL has right to reject our bid at any stage including forfeiture of our PBG and/or 
cancel the award of contract and/or carry out any other penal action on us, as deemed 
fit. 

 
Yours faithfully, 

 
 

For (type name of the firm here) 
 
 

Signature of Authorized 
Signatory Name: 
Designation: 
Phone No.: 
Place: 
Date: 
(Affix Seal of the Organization here, if applicable) 
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PROFORMA-X 
 
 

(TO BE EXECUTED BY THE AUTHORIZED SIGNATORY OF THE BIDDER ON 
THE OFFICIAL LETTER HEAD OF THE BIDDER) 

 
CERTIFICATE OF COMPLIANCE TO FINANCIAL CRITERIA 

 
 

 
 

I   the authorized signatory(s) of 
   (Company or Firm name with address) do 
hereby solemnly affirm and declare/ undertake as under: 

 
The balance sheet/Financial Statements for the financial year     
have actually not been audited as on the Original Bid Closing Date. 

 
Yours faithfully, 
 
 
 
For (type name of the firm here) 
 
 
 
Signature of Authorized Signatory 
Name: 
Designation: 
Phone No. Place: 
Date: 
(Affix Seal of the Organization here, if applicable) 
 
 
Note: This certificate is to be issued only considering the time required for preparation of Financial 
Statements i.e. if the last date of preceding financial/accounting year falls within the preceding six 
months reckoned from the Original Bid Closing Date. 
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PROFORMA-XI 
 
CERTIFICATE OF ANNUAL TURNOVER & NET WORTH 
 

TO BE ISSUED BY PRACTISING CHARTERED ACCOUNTANTS’ FIRM ON THEIR 
LETTER HEAD 

 
TO WHOM IT MAY CONCERN 

 
This is to certify that the following financial positions extracted from the audited financial 
statements of M/s .................................................................. (Name of the     Bidder)  for   the    
last 03 (Three) completed accounting years upto (as the case may 
be) are correct. 

 YEAR TURN OVER 
In INR 

NET WORTH 
In INR 

    

    

    

 
 
Place: 
Date: 

 
Seal: 

 
Membership Number: Signature 

 
Registration No.: 
UDIN: 
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PROFORMA-XII 
 
UNDERTAKING TOWARDS SUBMISSION OF BANK GUARANTEE 

To 
GM-C&P 
ARUNACHAL GAS PVT LTD. 
GUWAHATI – 781171 
 
We, M/s………………………………………………………………. are submitting the 
Performance Security in favour of Arunachal Gas Pvt Ltd. 
, Guwahati in the form of bank guarantee bearing Reference No. 
…………………………………….. for an amount of INR………………………………… valid up 
to ……………… as per terms and conditions of Tender/Contract No. 
........................................................... 

 
BG issuing bank details: - 
 

Bank 
Branch IFS Code 

Contact Details 
E-mail Addresses 

Mobile 
Telephone 
Fax 

Correspondence Address 
H No/Street/City 

State 
Country 
Pin Code 

 
Declaration: 

 
We have arranged to send the confirmation of issuance of the bank guarantee via SFMS 
portal through our bank using the details mentioned in the tender and hereby confirming the 
correctness of the details mentioned. 
 

Authorized Signature: ___________                                
Name:  ______________________ 
Vendor Code: __________________ 
Email ID:______________________   
Mobile No: ____________________ 

Encl: Original bank guarantee 
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PROFORMA-XIII 
 

 
 
NOT APPLICABLE 
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PROFORMA-XIV 
 

UNDERTAKING FOR LOCAL CONTENT 
(To be submitted in the letter head of the bidder) 
 
 

We,                      (Name of the bidder) have submitted Bid No. against Tender No. dated 
  for…………………………………………………… 
. 

 
We hereby undertake that we meet the mandatory minimum local content requirement 
as mandated by Public Procurement (Preference to Make in India) Order, 2017 of 
Department for Promotion of Industry and Internal Trade (DPIIT), Govt. of India as 

revised vide Order No. P-45021/2/2017-PP (BE-II) dated 16th September 2020 (and 
as amended time to time) with modifications as notified vide Mo PNG Order No. FP-

20013/2/2017-FP-PNG-Part (4) (E-41432) dated 26th April 2022 (including 
subsequent amendments thereof, if any). The percentage of Local Content is 
…………%. 
 
We further declare that the percentage of Local content for the tendered 
Goods/Services has been calculated in conjunction with the directive issued by 
Ministry of Petroleum and Natural Gas vide notification No. FP-20013/2/2017-FP- 
PNG-Part (4) (E-41432) dated 26.03.2024. 

 
 
 
                                                        For and on behalf of    
 

Authorized signatory    
 

Name    
 

Designation    
 

Contact No.     
 
 
 
 
 
 



  
 
 

FORMS & FORMATS 
 
 

 
 
 
 

Page 138 of 190 

 

 
PROFORMA-XV 
 
FORMAT FOR HINDRANCE REGISTER 
 
Description of Project:             Contract No. & Date:………………………………. ….. 

 
Contractor’s Name:………………………………………… Scheduled Completion Date:………………………… 

 
 

  Items of work that Date of 
start of 
Hindrance 

Date of 
Removal of 
Hindrance 

  Net 
Hindrance 
days 

 

Sl 
No. 

Nature of 
Hindrance 

could not be executed 
because of this 

Period of 
Hindrance 

Overlapping 
period, if any 

Remarks 

  hindrance    

         

Signature of Contractor’s Representative Signature of Engineer-in-charge Signature of HoD 
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PROFORMA-XVI 
 

FORMAT FOR INSPECTION CERTIFICATE FROM THIRD PARTY INSPECTION 
AGENCY 
(To be submitted on official letter head) 

 
To 
GM-C&P 
ARUNACHAL GAS PVT LTD. 
OIL PHQ, NARENGI 
GUWAHATI – 781171 

 
Sir, 
 
SUB: AGPL IFB No. __________ 

 
 
M/s having registered office at   
                                   intend to participate in the above 
referred tender of ARUNACHAL GAS PVT LTD. 

 
The tender conditions stipulates that the bidder shall submit documents pertaining to Bid 
Evaluation Criteria (BEC), duly verified and certified by designated independent Third-Party 
Inspection Agency. 

 
In this regard this is to certify that copies of documents pertaining to Bid Evaluation Criteria 
(BEC) submitted to us by the bidder have been verified and certified by us with originals and 
found to be genuine and authentic. We have signed and stamped on the copies of all the verified 
and certified documents having nos. pages. 

 
Note: In the event of any requirement, AGPL reserves the right to ask the inspection agencies 
to verify the documents with source, if required at no extra cost to AGPL. 

 
 
Thanking you, 
 
 
Authorised Person’s Signature:    
 

Name: 
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PROFORMA-XVII 
 

NOT Applicable for this Tender 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
PROFORMA-XVIII 
 

NOT Applicable for this Tender 
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PROFORMA-XIX 
 

COMMERCIAL CHECK LIST 
 

 
Bidder’s Name:   

 
TENDER NO.  

 
This Questionnaire duly filled in should be returned along with each copy of Un- priced Bid. 
Clauses confirmed hereunder should not be repeated in the Bid. 

 

Sl. 
No. 

Description Bidder’s Confirmation 

1.  Type of Bidding Entity  

 
2. 

 Bidder’s name and address:  

 
3. 

It is noted that deviations to Terms & 
Conditions shall lead to rejection of offer, 
as specified in the Tender. 

 

 
4. 

Ensure and confirm that prices quoted in 
‘Schedule of Rates’, are for complete scope 
of work as defined in the tender 

 

 
5. 

Indicate SAC Code 
Indicate rate of GST applicable. 

SAC Code: 
GST ....................% 

 
6. 

EMD Details: Whether Bid Security of 
requisite amount and validity as per tender 
submitted 

 

7. 
Confirm to Submit PBG as per Tender 
requirement 

 

 
8. 

Confirm that the offer shall remain valid for 
acceptance up to 120 (One Hundred 
Twenty) days from Date of bid opening. 

 

9. 
Whether Mobilization and Completion period 
of contract is compiled? 

 

10. 
Whether Integrity Pact Submitted (if 
applicable)? 
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11. 

Confirm that quoted prices shall remain 
firm and fixed until completion of the 
contract, except as otherwise mentioned in 
the bid document. 

 

 
 

12. 

Confirm that percentage of Local Content 
along with Certification of Incorporation/ 
Registration and other relevant documents 
required under BEC Clause No. 1.0 has 
been submitted 

 

 
13. 

Confirm that you have submitted all 
documents as mentioned in the 
Tender/Annexures 

 

14. 
Confirm acceptance to all terms & conditions 
of the Tender. 

 

15. 
Confirm that all correspondence must be in 
English Language only. 

 

 
 

16. 

 
Indicate Name & Contact No. 
(Telephone/Fax/E-mail) of person signing 
the bid. 

Name: 
Contact No.: 
Fax: 
Email: 

 
17. 

Confirm that all Bank charges associated 
with Bidder’s Bank shall be borne by 
Bidder. 

 

 
18. 

Please indicate the following: 
(i) PAN No. 
(ii) GST Regn. No. 

 

19 
Whether Technical Evaluation Sheet for 
BEC BRC submitted 

 

 
20 

Confirm whether you want to avail/claim 
Purchase Preference (PPP- MII) 

 

 
Bidder confirms that in case of conflicting version of various terms & conditions at 
different places, the confirmation furnished as above shall be considered over-riding 
and final and any other deviation indicated elsewhere shall be treated as redundant. 

 
 
Signature    

 
Name    

 
Designation    

 
Office Stamp    
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EXHIBIT–I 

 
UNDERTAKING FOR WORKS INVOLVING POSSIBILITY OF SUB-

CONTRACTING 
 
 
 
 
 

We, M/s , have read the clause regarding restrictions on 
procurement from a country which shares a land border with India an d on sub- contracting 
to contractors from such-countries, we certify that we are not from such a country/or if from such 
a country, has been registered with the Competent Authority and will not sub-contract any work 
to a contractor from such countries unless such contractor is registered with the Competent 
Authority. We hereby certify that we fulfil all requirements in this regard and is eligible to be 
considered. 

 
 
 
 

Yours faithfully, 
 

For (type name of the firm here) 
 
 

Signature of Authorized Signatory 
Name: 
Designation: 

 
Phone No. 
Place: 
Date: 

 
(Affix Seal of the Organization here, if applicable) 
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EXHIBIT–II 
 
UNDERTAKING TOWARDS COMPLIANCE OF PROVISIONS FOR RESTRICTIONS ON 
PROCUREMENT FROM A BIDDER OF A COUNTRY WHICH SHARES LAND BORDER WITH 
INDIA 
 

 
 
 

We, M/s , have read the clause regarding restrictions on 
procurement from a country which shares a land border with India, we certify that we are not 
from such a country/or if from such a country, has been registered with the Competent Authority. 
We hereby certify that we fulfil all requirements in this regard and is eligible to be considered. 

 
 
 
 

Yours faithfully, 
 

For (type name of the firm here) 
 
 

Signature of Authorised Signatory 
Name: 
Designation: 

 
Phone No. 
Place: 
Date: 

 
(Affix Seal of the Organization here, if applicable) 
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EXIHIBIT-III 
 
 
 
ADDITIONAL UNDERTAKING BY BIDDER IN CASES OF SPECIFIED TRANSFER OF 
TECHNOLOGY (ToT) 

 
 
 
 

We, M/s , have read the clause regarding restrictions on procurement 
from a bidder having Transfer of Technology (ToT) arrangement. We certify that we do not 
have any ToT arrangement requiring registration with competent authority. 

 
OR 

 
We, M/s , have read the clause regarding restrictions on procurement 
from a bidder having Transfer of Technology (ToT) arrangement. We certify that we have valid 
registration to participate in this procurement. 

 
 

Yours faithfully, 
 

For (type name of the firm here) 
 
 

Signature of Authorised Signatory 
Name: 
Designation: 

 
Phone No. 
Place: 
Date: 

 
(Affix Seal of the Organization here, if applicable) 
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FORMAT FOR BIDDER’S PREBID QUERIES 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
NOTE: - BIDDER TO SUBMIT THEIR   PREBID QUERIES IN EXCEL FORMAT ONLY 
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SECTION – VI SCHEDULE OF RATES (SOR) 
 

Schedule of Rates (SOR) / In Price column should be mentioned as “Quoted” must be submitted 
along with unpriced bid documents. 
 

Sl. 
No. 

Item Description 
Item 

Code / 
Make 

 
Quantity 

Units 

1 Development of Steel Pipeline Network       

1.01 

Basic Engineering: 
Site visit, Site  to  accertain  optimal pipeline route to connect all 
demand centres with CGS through steel pipes, design and 
engineering for development of  steel  network  for  CGD  
including  underground  pipeline,  above  ground  piping,  
SV(Sectionalising valves) stations,  CP(Cathodic Protection)  
systems,  branch/spur  pipeline  connections  to  CGS/  DRS/  
MRS/  CNG  stations/  consumer terminals/CBG  plant ( if  any)  
including  instrumentation/  electrical/  civil  works  for  
completion  of  the  steel pipeline network in all respect to 
achieve 8 years demand potential of the GA.  Preparation of 
Operation Manual, P&ID, Plot plan, etc. including  Hydraulic 
Simulation of the Steel Pipe Network. Technical documents for 
Statutory/Regulatory approval: Layout  drawings and  other 
technical documents required  for obtaining  statutory and  
regulatory approvals from  the  Building  Planner,  District  
Magistrate/District  Collector,  PESO, and any other  applicable 
statutory authorities,      as      applicable   laying of Steel Pipeline 
Network. All other related works not covered under Basic 
engineering shall be covered under Detailed Engineering.  

Item 1 100 KM 

1.02 

Detailed Engineering: 
Preparation of Detailed Engineering Drawings for Steel 
Pipeline Network and all other works not covered in Basic 
Engineering realted to development of steel Pipeline network. 

Item 2 100 KM 

2 Development of CGD MDPE & GI Network       

2.01 

Basic & Detail Engineering: 
Site Visit, Evaluation  of  Route  Survey,  Design  &  Engineering,  
Planning  and  Scheduling  etc.  for  Development  of MDPE 
Network, Last Mile Connectivity (LMC) & GI n/w to supply PNG to 
Domestic/ Commercial / Industrial consumers.  Job  includes 
interconnection among  DRS,  MRS,  Regulators, Meters,  valves, 
as per PNGRB regulations/  guidelines.   Design  &  Engineering,  
Planning  and  Scheduling  etc.  of  GI  pipeline network till last 
mile connectivity of all type of PNG customers including  
Hydraulic Simulation of the MDPE pipe Network. Technical 
documents for Statutory/Regulatory approval: Layout  drawings 
and  other technical documents required  for obtaining  

Item 3 285 KM 
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statutory and  regulatory approvals from  the  Building  Planner,  
District  Magistrate/District  Collector,  PESO, and any other  
applicable statutory authorities,      as      applicable   laying of 
MDPE and GI pipeline Network. 

3 Design of DCU (De-Compression Unit)       

3.01 Basic Engineering       

3.02 

Site Visit, Design,  Preliminary Engineering,  Drawing,  
Documentation,  Specifications,  Scheduling/Planning, P&ID etc 
for  DCU  and  its  allied  facilities.  It  includes  Site  Visit,  
preparation of  General Arrangement  Drawings and preliminary 
Layout for tender purpose, Simulation, Plot Plan,P&ID, etc. and 
preparation of  Technical documents for Statutory/Regulatory 
approval: Layout  drawings and  other technical documents 
required  for obtaining  statutory and  regulatory approvals from  
the  Building  Planner,  District  Magistrate/District  Collector,  
PESO, and any other  applicable statutory authorities,      as      
applicable for construction of DCU. All other related works not 
covered under Basic engineering shall be covered under Detailed 
Engineering. 

Item 4 10 Nos 

3.03 Detail Engineering       

3.04 

Site Visit, Detail  Engineering  from  the  approved  preliminary  
Engineering  for  DCU  along  with  sizing  and  including 
dispensing   to   pipeline   network, BOM,  piping   arrangements,  
P&ID preparation, Storage,   Electrical/   CP/   Civil/   Mechanical/ 
Instrumentation/  firefighting  system,  BOM,  etc.  conforming  
to  applicable  codes  and  standards.  Any  residual engineering 
required for completion/ commissioning of  the work in all 
respect.  It also includes providing BOM, and Specifications for 
preparation of PR and Tendering purpose. Job also includes 
Scheduling and Planning of the complete construction activity till 
start up and commissioning stag and and obtaining Technical 
documents for Statutory/Regulatory approval: Layout  drawings 
and  other technical documents required  for obtaining  
statutory and  regulatory approvals from  the  Building  Planner,  
District  Magistrate/District  Collector,  PESO, and any other  
applicable statutory authorities,      as      applicable for 
construction of DCU  and all other works not covered in Basic 
Engineering. 

Item 5 10 Nos 

4 
Design of DRS/ MRS-District Regulating Stn / Meter Regulating 
Skid 

      

4.01 Basic Engineering       
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4.02 

Design,  Preliminary Engineering,  P&ID, Drawing,  BOM,  
Documentation,  Specifications,  Scheduling/Planning  etc for  
DRS/  MRS  etc.  and  its  allied  facilities.  It  includes  Site  Visit,  
preparation  of  General  Arrangement Drawings and preliminary 
Layout for tender purpose etc.  
Technical documents for Statutory/Regulatory approval: Layout  
drawings and  other technical documents required  for obtaining  
statutory and  regulatory approvals from  the  Building  Planner,  
District  Magistrate/District  Collector,  PESO, and any other  
applicable statutory authorities,      as      applicable      to      
DRS/MRS. One station shall be considered one unit for payment 
purposes.  All other related works not covered under Basic 
engineering shall be covered under Detailed Engineering. 

Item 6 10 Nos 

4.03 Detail Engineering       

4.04 

Site Visit, Detail Engineering from the approved preliminary 
Engineering for DRS/ MRS along with sizing and including 
dispensing  from  DRS  or  MRS  to  pipeline  network,  piping  
arrangements,  Storage,  Electrical/  CP/  Civil/ Mechanical/  
Instrumentation/  firefighting  system  etc.  conforming  to  
applicable  codes  and  standards.  Any residual engineering  
required  for completion/  commissioning  of  the  work  in all 
respect. It  also  includes  providing  BOM,  SOR  and  
Specifications for preparation  of  PR  and  Tendering  purpose.  
Job  also  includes  Scheduling  and  Planning  of  the  complete 
construction activity till start up and commissioning stage and all 
other works not covered in Basic Engineering. 

Item 7 10 Nos 

5 Design of City Gate Station(CGS)       

5.01 Basic Engineering       

5.02 

Site Visit, Design,  Preliminary Engineering including simulation, 
P&ID, Plot Plan, documentation for PESO, Drawing,  BOM,  
Documentation,  Specifications,  Scheduling/Planning  etc for City 
Gate Station and its allied facilities etc. It includes Site Visit, 
preparation of  P&ID, General Arrangement Drawings and 
preliminary Layout for tender purpose etc. 
Technical documents for Statutory/Regulatory approval: Layout  
drawings and  other technical documents required  for obtaining  
statutory and  regulatory approvals from  the  Building  Planner,  
District  Magistrate/District  Collector,  PESO, and any other  
applicable statutory authorities,      as      applicable      to      CGS. 
One station shall be considered one unit for payment purposes.  
All other related works not covered under Basic engineering shall 
be covered under Detailed Engineering. 

Item 8 3 Nos 

5.03 Detail Engineering       

5.04 

Site Visit, Detail Engineering from the approved preliminary 
Engineering for City Gate Station (CGS) facility including sizing 
along with Metering Skids, Odorizing Unit, Piping arrangements, 
Electrical/ CP/ Civil/ Instrumentation Systems/ firefighting system  
etc. conforming to applicable codes and standards. Any residual 
engineering required  for  completion/  commissioning  of  the  
work  in  all  respect.  It also includes providing BOM, SOR and 
Specifications for preparation of PR and Tendering purpose. Job 
also includes Scheduling and Planning of the complete 
construction activity till start up and commissioning stage  and all 
other works not covered in Basic Engineering. 

Item 9 3 Nos 
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6 Design of CGS Cum CNG Mother Station       

6.01 Basic Engineering       

6.02 

Site Visit, Design,  Preliminary Engineering, P&ID, Plot Plan, 
documentation for PESO, Drawing,  BOM,  Documentation,  
Specifications,  Scheduling/Planning  etc for CGS cum Mother 
CNG Station and its allied facilities etc. It includes Site Visit,  
preparation of General Arrangement  Drawings, P&ID drawing 
and preliminary Layout for tender purpose etc.  
Technical documents for Statutory/Regulatory approval: Layout  
drawings and  other technical documents required  for obtaining  
statutory and  regulatory approvals from  the  Building  Planner,  
District  Magistrate/District  Collector,  PESO, and any other  
applicable statutory authorities,      as      applicable      to     CGS-
cum-CNG Stations/Mother      Stations. One station shall be 
considered one unit for payment purposes. All other related 
works not covered under Basic engineering shall be covered 
under Detailed Engineering. 

Item 10 2 Nos 

6.03 Detail Engineering       

6.04 

Site Visit, Detail  Engineering  from  the  approved preliminary  
Engineering for  CGS  cum  Mother  CNG  Station facility including  
sizing  along  with  Metering  Skids,  Odorizing  Unit,  Piping  
arrangements,  Electrical/  CP/  Civil/ Instrumentation  Systems/  
firefighting  system  etc.  conforming  to  applicable  codes  and  
standards. Any residual engineering  required  for completion/  
commissioning  of  the  work  in all respect.  It  also  includes  
providing  BOM,  SOR  and  Specifications for preparation  of  PR  
and  Tendering  purpose.  Job  also  includes  Scheduling  and  
Planning  of  the  complete construction activity till start up and 
commissioning stage and all other works not covered in Basic 
Engineering. 

Item 11 2 Nos 

7 Design of Mother Station       

7.01 Basic Engineering       

7.02 

Site Visit, Design,  Preliminary Engineering,  Drawing,  P&ID, 
BOM,  Documentation,  Specifications,  Scheduling/Planning  etc 
for  Mother  Station  and  its  allied  facilities  etc.  It  includes  
Site  Visit,  preparation  of  General  Arrangement Drawings, 
P&ID and preliminary Layout for tender purpose etc. 
Technical documents for Statutory/Regulatory approval: Layout  
drawings and  other technical documents required  for obtaining  
statutory and  regulatory approvals from  the  Building  Planner,  
District  Magistrate/District  Collector,  PESO, and any other  
applicable statutory authorities,      as      applicable      to     
Mother      Stations etc. One station shall be considered one unit 
for payment purposes. All other related works not covered 
under Basic engineering shall be covered under Detailed 
Engineering. 

Item 12 6 Nos 

7.03 Detail Engineering       
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7.04 

Site Visit, Detail Engineering from the approved preliminary 
Engineering for Mother Station (MS) along with sizing and 
including  Compressor,  Cascades,  Dispensers,  SS  Tubing,  
Piping  arrangements,  Electrical/  CP/  Civil/ Mechanical/  
Instrumentation/  firefighting  system  etc.  conforming  to  
applicable  codes  and  standards.  Any residual engineering  
required  for completion/  commissioning  of  the  work  in all 
respect.  It  also  includes  providing  BOM,  SOR  and  
Specifications for preparation  of  PR  and  Tendering  purpose.  
Job  also  includes  Scheduling  and  Planning  of  the  complete 
construction activity till start up and commissioning stage  and all 
other works not covered in Basic Engineering. 

Item 13 6 Nos 

8 
Design of DS/DBS/ON-LINE CNG Station at OMC outlets (BROWN 
FIELD) 

      

8.01 
Preliminary Design for DS/DBS/ON-LINE CNG Station at OMC 
outlet (BROWN FIELD) 

      

8.02 

Site Visit, Design,  Preliminary Engineering,  Drawing, P&ID, BOM,  
Documentation,  Specifications,  Scheduling/Planning  etc for   
DS/DBS/ONLINE   CNG   stations   at   OMC   outlet.   It   includes   
Site   Visit,   preparation   of   General Arrangement Drawings, 
P&ID and preliminary Layout for tender purpose etc.  
Technical documents for Statutory/Regulatory approval: Layout  
drawings and  other technical documents required  for obtaining  
statutory and  regulatory approvals from  the  Building  Planner,  
District  Magistrate/District  Collector,  PESO, and any other  
applicable statutory authorities,      as      applicable      to      
DS/DBS/Online Stations at OMC Outlets. One station shall be 
considered one unit for payment purposes. All other related 
works not covered under Basic engineering shall be covered 
under Detailed Engineering. 

Item 14 29 Nos 

8.03 
Detail Engineering for CNG DS/DBS Station at OMC Outlet 
Station (BROWN FIELD) 

      

8.04 

Site Visit, Detail  Engineering  from  the  approved  preliminary  
Engineering  for  Daughter/  Daughter  Booster  Stations 
(DS/DBS)   along   with   sizing   and   including   Compressor,   
Cascades,   Dispensers,   SS   Tubing,   Piping arrangements,  
Electrical/  CP/  Civil/  Mechanical/  Instrumentation/  firefighting  
system  etc.  conforming  to applicable  codes  and  standards.  
Any  residual engineering  required  for  completion/  
commissioning  of  the work in all respect. It also includes 
providing BOM, SOR and Specifications for preparation of PR and 
Tendering purpose. Job also includes Scheduling and Planning of 
the complete construction activity till start up and 
commissioning stage and all other works not covered in Basic 
Engineering. 

Item 15 25 Nos 

8.05 
Detail Engineering for ON-LINE CNG Station at OMC Outlet 
Station (BROWN FIELD) 
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8.06 

Site Visit, Detail  Engineering  from  the  approved  preliminary  
Engineering  for  Online  CNG  Station  (OLS)   at  OMC outlets   
along   with   sizing   and   including   Compressor,   Cascades,   
Dispensers,   SS   Tubing,   Piping arrangements,  Electrical/  CP/  
Civil/  Mechanical/  Instrumentation/  firefighting  system  etc.  
conforming  to applicable  codes  and  standards.  Any  residual 
engineering  required  for  completion/  commissioning  of  the 
work in all respect. Job to include for releasing good for 
construction drawings/ specifications/ data sheets, approving 
vendor documents and till final as-built drawings/ document 
approvals. It also includes providing BOM, SOR and Specifications 
for preparation of PR and Tendering purpose. Job also includes 
Scheduling and Planning of the complete construction activity till 
start up and commissioning stage and all other works not 
covered in Basic Engineering. 

Item 16 4 Nos 

9 Design of DS/DBS/ONLINE CNG Station (GREEN FIELD)       

9.01 
Preliminary Design for DS/DBS/ON-LINE CNG Station (GREEN 
FIELD) 

      

9.02 

Site Visit, Design,  Preliminary Engineering, P&ID, Drawing,  BOM,  
Documentation,  Specifications,  Scheduling/Planning  etc for 
CNG  DS/DBS/ON-LINE  stations in green field  locations.  It  
includes Site  Visit,  preparation  of  General Arrangement  
Drawings, P&ID  and preliminary Layout for tender purpose etc. 
Technical documents for Statutory/Regulatory approval: Layout  
drawings and  other technical documents required  for obtaining  
statutory and  regulatory approvals from  the  Building  Planner,  
District  Magistrate/District  Collector,  PESO, and any other  
applicable statutory authorities,      as      applicable      to     
DS/DBS/Online Stations CNG stations. One station shall be 
considered one unit for payment purposes. All other related 
works not covered under Basic engineering shall be covered 
under Detailed Engineering. 

Item 17 15 Nos 

9.03 Detail Engineering for DS/DBS CNG Station (GREEN FIELD)       

9.04 

Site Visit, Detail  Engineering  from  the  approved  preliminary  
Engineering  for  Daughter/  Daughter  Booster  Stations 
(DS/DBS)   along   with   sizing   and   including   Compressor,   
Cascades,   Dispensers,   SS   Tubing,   Piping arrangements,  
Electrical/  CP/  Civil/  Mechanical/  Instrumentation/  firefighting  
system  etc.  conforming  to applicable  codes  and  standards.  
Any  residual engineering  required  for  completion/  
commissioning  of  the work in all respect.  It also includes 
providing BOM, SOR and Specifications for preparation of PR and 
Tendering purpose. Job also includes Scheduling and Planning of 
the complete construction activity till start up and 
commissioning stage. 

Item 18 11 Nos 

9.05 Detail Engineering for ON-LINE CNG Station (GREEN FIELD)       
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9.06 

Site Visit, Detail Engineering from  the approved preliminary 
Engineering for ON-LINE CNG station along with sizing and  
including  Compressor, Cascades,  Dispensers, SS  Tubing, Piping  
arrangements, Electrical/  CP/ Civil/ Mechanical/  
Instrumentation/  firefighting  system  etc.  conforming  to  
applicable  codes  and  standards.  Any residual engineering  
required  for completion/  commissioning  of  the  work  in all 
respect.  It  also  includes  providing  BOM,  SOR  and  
Specifications for preparation  of  PR  and  Tendering  purpose.  
Job  also  includes  Scheduling  and  Planning  of  the  complete 
construction activity till start up and commissioning stage. 

Item 19 4 Nos 

10 Design of SCADA System       

10.01 
Site Visit, Design of SCADA System/ Telecom/Telemetry System 
for CGD Network of particular GA 

Item 20 1 LS 

11 Tendering for Works and Service Contract       

11.01 

Tendering for work and services Contract including 
architectural (interior design etc), Preparation of Tender, 
floating  and  evaluation  of  tender,  receipt  of  services  
and  closure  inclusive  of  the  following  activities: 
Preparation of tender, hosting of NIT/Recommendation for 
list of bidders ,floating of tender, receipt of bids and 
opening of bids, Evaluation of tender, preparation of 
techno-commercial evaluation, recommendation of price 
bid opening, price evaluation and recommendation for 
Placement of order, expediting the delivery up to  receipt  
of  material  and  closure  of  contract.  Job  also  includes  
Change  PO,  whenever  and  wherever required. 

Item 21 10 Nos 

12 Tendering for Supply Contract       

12.01 

Tendering for Supply Contract, Preparation of Tender, 
floating and evaluation of tender, receipt of services and 
closure inclusive of the following activities: Preparation of 
tender, hosting of  NIT/Recommendation for list of  
bidders, floating of  tender, receipt of  bids and opening of  
bids, Evaluation of  tender-Vendor drawing/document 
review/approval, preparation of techno-commercial 
evaluation, recommendation of price bid opening ,price 
evaluation and recommendation for Placement of order, 
Inspection, expediting the delivery up to receipt of 
material and closure of contract,. Job also includes Change 
PO, whenever and wherever required. 

Item 22 15 Nos 

13 INSPECTION of Material       

13.01 

For inspection of  material supplied by the manufacturers, 
attending Factory Acceptance Test (FAT) / Site Acceptance 
Test (SAT) etc as per the instruction of AGPLL for which the 
representative has to travel out of GA   boundary   
inclusive   of   all   expenditure   viz.   Travelling,   Lodging,   
Boarding,   Local   Conveyance, communication expenses 
etc.as per the tender. 

Item 23 1095 Man-Days 
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14 

Project Management & Co-
ordination Team at AGPL CGD Head Office: 
The  Project  Management  Team  consists  of  a  GA  In-
Charge,  one  Planning  Engineer,  and  one  Billing 
Engineer: Deployment of Project Management team at 
AGPL head office, having experience as detailed in Scope  
of  Work  ,  by  taking  their  support  form  their head  /  
design  office  ,  sites/GAs /  AGPL  ,  for  overall Planning,  
Preparation/  Review  of  construction schedule  and 
monitoring  of  the  same by using appropriate software  ,  
daily  monitoring  of  project  activities  ,  Preparation  of  
consolidated  Weekly/  Monthly  Progress report  and 
submission of same to AGPL office, including interactions/ 
briefing with AGPL management as and  when  required.  
Attending  progress/CGD  review  meetings  at  AGPL  
office  on  regular  basis  ,  virtual meeting  for GA with all 
stakeholders as per  direction of  EIC and  attending 
physical / virtual meeting with sites, submission of MoM/ 
record notes within next 3 working days to AGPL , 
submission of various reports to AGPL /sites .  Preparation 
of  Presentation for  AGPL management  in respect  of  
CGD  projects .  ATR ( Action taken report) , Catch up plan 
to meet the slippages if  any , Bill certification work etc 
including any other jobs , as and when assigned by EIC. 

      

14.01 PROJECT MANAGER Cum PLANNING ENGINEER Item 24 36 
Man-

Month 

14.02 Billing Engineer Item 25 36 
Man-

Month 

15 

Supply of Site Supervision team for GA: 
The Site supervision team consists of Resident 
Construction Manages and Construction Engineers: 
Carrying  out  Work   planning,  Monitoring,  Co-ordination  
with  site  &   Project  management  team,  Site Supervision  
work,  Inspection  &  Testing,  Running  bill  verification,  
Commissioning  and  follow  up  with Statutory Authorities 
for clearances and all other associated project related 
works to be executed at site for CGS/CGS  cum  MS/MS/  
Steel/  DRS/MRS/CNG/PNG/MDPE/LMC  Station  etc.  as 
per  direction  of  AGPL EIC. 

      

15.01 Resident Construction Manager- 1 PERSON Item 26 36 
Man-

Month 

15.02 Construction Engineer- 5 PERSONS. Item 27 180 
Man-

Month 
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16 Supply of HSE team for GA       

16.01 

Carrying  out  Health,  Safety and  Environment  (HSE)  
planning,  implementation and  monitoring  across the 
project; ensuring compliance with statutory requirements, 
project specifications and company HSE policies; 
conducting site safety inspections, audits and risk 
assessments; overseeing permit-to-work (PTW) systems; 
incident reporting and investigation; safety training and 
toolbox talks for project personnel; coordination with all 
contractors, vendors and statutory authorities for HSE-
related activities; preparation and consolidation of HSE 
documentation, MIS, and periodic HSE performance 
reports for review meetings. 

Item 28 36 
Man-

Month 

17 STORES  & Inventory Management-       

17.01 

Management of stores such as receiving & issuing of the 
materials, Physical verification as per policy, entry on  
AGPL  data  management  software,  Preparation  of  
Goods  Receipt  Note/  Material  Inspection  Note, 
preparation  of   Material  Transfer   Order   (MTO)   and   
any  other   work  related   to  store   and  inventory 
management 

Item 29 36 
Man-

Month 

18 Additional Manhours for Engineering       

18.01 
Additional man-hours for engineering and supervision work not 
covered under the Scope of Work (SOW) or the above SOR items 

Item 30 1500 Man-Hours 
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CITY GAS DEVELOPMENT FOR ARUNANCHAL PRADESH 
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INTRODUCTION 

 
Arunachal Gas Private Limited (AGPL), a joint venture company of Oil India Limited (OIL) and 
Bharat Petroleum Corporation Limited (BPCL), has been granted authorization by the 
Petroleum & Natural Gas Regulatory Board (PNGRB) under the Authorization of Entities to 
Lay, Build, Operate or Expand City or Local Natural Gas Distribution Networks  in the 12th 
round of CGD bidding. The authorization is for laying, building, operating, or expanding the 
City Gas Distribution (CGD) network in the authorized areas of Arunachal Pradesh State. 
AGPL intends to appoint an Engineering, Procurement & Construction Management (EPCM) 
Consultant for design, detailed engineering, and construction management services for the 
development and implementation of the City Gas Distribution network and CNG stations in the 
authorized areas of Arunachal Pradesh State. 
Development of CGD network is planned in this Geographical Area. 

 
GA Name 

 
State 

Minimum Work Program 

Steel 
(inch-Km) 

CNG 
(no's) 

PNG 
(Domestic) 
Nos 

Arunachal Pradesh 
Geographical Area 

Arunachal 
Pradesh 

150 26 19000 

 
The scope of work of EPCM CONSULTANT under this Contract is broadly defined hereunder 
and includes, but is not limited to, the following: 
a. GENERAL 

 
i. The EPCM CONSULTANT shall perform the work with diligence and 

conforming to the best international practices available in this area. 
ii. The EPCM CONSULTANT shall perform their obligations conforming to 

rules, regulations and procedures prescribed by law. 
iii. The EPCM CONSULTANT shall quote the  prices  as per scope of work and 

SOR which will remain firm for the duration of contract till completion of work, 
taking into consideration all applicable taxes, duties, overheads, provision of 
safety gadgets to their personnel, office/camp facility cost/ material cost as 
per scope of work, transportation, conveyance, out of pocket expenses, local 
transportation, boarding & lodging, trainings, recruitments, communication 
charges, cost for providing tools & tackles, equipment, computers, mobiles, 
machineries, minimum spares, stationery etc. and nothing extra shall be 
payable by AGPL. 
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iv. Dedicated team for AGPL projects in GA is required at Design / Head office 
of the EPCM CONSULTANT.  A common procurement, design, planning, 
execution team is desired at their head office. The EPCM CONSULTANT 
has to mention their Design / Head office location in their bid. 

v. The EPCM CONSULTANT shall take approval/concurrence from AGPL on 
major and critical issues e.g. Design Basis, P&IDs, Business Plan, Different 
stages of tendering, etc. 

vi. There may be minor changes in scope during the implementation of the 
project. The EPCM CONSULTANT shall not be entitled for extra payment 
for the same. 

vii. The EPCM CONSULTANT shall suggest measures to cut-down cost and 
time over run without compromising the quality of work required in 
implementing the project. 

viii. The EPCM CONSULTANT shall provide approved drawings and allied 
documents etc. well in time to the contractors for commencing and 
proceeding with the work as per the agreed schedule. 

ix. Approvals on Design basis, detailed designing and engineering, finalization 
of procedures/ SOPs and all other major documents/ activities, stage wise 
approvals for procurement, Approvals/ issuance of Draft LoI &Purchase 
Orders, execution of agreement with vendors / contractors, certification of 
payments as per PO / WO terms etc. shall be in the scope of AGPL. 
However, EPCM CONSULTANT will provide all the inputs, preparation, and 
requirements, as per scope of work, to conclude above jobs. 

x. Technical Document/assistance required by AGPL for obtaining 
permissions from statutory/regulatory authorities shall be provided by the 
EPCM CONSULTANT. 

xi. The EPCM CONSULTANT shall be responsible to prepare daily, weekly, 
fortnightly, monthly & Quarterly progress reports of the Project in approved 
formats. 

xii. The EPCM CONSULTANT shall attend (& contribute) to Project & 
Construction Review meetings taken by AGPL management at Project/ 
Corporate/ Site offices of AGPL and also at Vendor’s/ Contractor’s offices 
from time to time for expeditious completion of the project within the quoted 
SOR price only, which shall be participated at appropriate level by the EPCM 
CONSULTANT. 

xiii. If so required, the EPCM CONSULTANT shall put in requisite efforts to 
achieve accelerated time schedules for project completion without 
compromising on quality and at no extra cost to AGPL. 

xiv. The EPCM CONSULTANT should intimate in advance any client’s 
obligations for timely completion of activities (e.g.) requirements of statutory 
norms, regulatory authorities etc. 

xv. Technical Queries (TQ)/Commercial Queries (CQ) if required in tendering 
process should be raised with the consent from AGPL. 

xvi. Provide adequate number of Engineers, Planners, Specialists, Inspectors, 
Expeditors, etc. along with adequate support staff in all phases of the Project 
to ensure timely completion. 

xvii. Progress of the Site work shall be meticulously monitored and Report shall 
be submitted to AGPL on Daily/ Weekly/ Fortnightly/ Monthly/ Quarterly 
basis along with recovery plan, if applicable. 

xviii. The EPCM CONSULTANT to provide a team comprising of Engineers/ 
Specialists/ Draughtsman  drawn from various disciplines for obtaining Site 
details and carrying out Site verification for all the units covered in this 
Project for finalization of “Approved for Construction Drawings (AFC)”. 
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xix. All efforts to be made for the awarded tenders to be completed in all respect 
during the contract period. In case of any tender remaining incomplete due 
to any reasons, the EPCM CONSULTANT shall complete the scope of work 
of the SOR item beyond the contract period after written permission from 
AGPL. 

xx. As the work at Site is continuous in nature, EPCM CONSULTANT’s 
manpower is required to work for 7 days in a week except AGPL fixed 
holidays and weekly offs at site as well as Head office. Further EPCM 
CONSULTANT’S manpower is expected to work beyond the normal working 
hours including AGPL fixed holidays/weekly offs as per site requirement / 
EIC instructions, for this no extra payment for extra hours shall be made by 
AGPL. 

xxi. Key manpower consisting of Project Manager and Construction Engineers 
shall be on the payroll of the EPCM CONSULTANT. All statutory 
compliances w.r.t payment of minimum wages contribution towards EPF, 
ESI, WCI etc. must be adhered to by EPCM CONSULTANT directly.  

xxii. AGPL reserves the right to accept or replace any employee of EPCM 
CONSULTANT on prior notice. Bio- Data of all the personnel deployed for 
the project shall be forwarded to AGPL for approval. 

xxiii. EPCM CONSULTANT will provide the smooth transition of handover to 
other EPCM CONSULTANT/AGPL after completion of the contractual 
period. All resources deployed shall take prior consent of leave in advance 
from EIC/WIC/GAIC.  

xxiv. EPCM CONSULTANT’s officials at site has to ensure that execution shall 
be carried out as per the technical specification, codes, standards and 
general engineering practices or as relevant codes, guidelines, Regulations 
& standards by Third Party Agency (TPA). If it is observed that execution 
has not been carried out as per the technical 
specification/codes/standards/general engineering practices or due to the 
lack of supervision, EPCM CONSULTANT is required to rectify the 
shortcomings as per the technical specification, codes, standards and 
general engineering practices or as relevant codes, guidelines, Regulations 
& standards. Further, if it is observed that due to negligence of EPCM 
CONSULTANT, any damage/financial loss occurred to the third-party 
utilities then Engineer-in- charge may impose suitable penalty at its 
discretion & it will be final & binding to the EPCM CONSULTANT. 

xxv. In case of any complaint regarding non-fulfillment of any obligation under 
the contract, AGPL reserves the right to withhold payment of the EPCM 
CONSULTANT, and out of such amount (including the security deposit), 
AGPL can make such payment to another agency at EPCM 
CONSULTANT’s risk & cost as it may consider necessary for smooth and 
unhindered working of the system. 

xxvi. AGPL reserves the right to fix up priorities which will be conveyed by 
Engineer-in-charge and the EPCM CONSULTANT shall plan and execute 
the work accordingly. 

xxvii. EPCM CONSULTANT will work in close coordination with Third Party 
Agency (TPA) (for site supervision work) & Third-Party Inspection Agency 
(TPIA) (quality surveillance work), or any other agency working in GA. 

xxviii. The rates quoted against SOR items are inclusive of all overhead expenses 
like Telephone, fax, Local conveyance, Computer, Printer, Xerox and any 
other expense etc. 
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xxix. EPCM CONSULTANT shall provide details of its intended compliance with 
Project Quality Assurance requirements pertaining to design, engineering, 
tendering, procurement, inspection, execution etc. This compliance shall be 
supported by quality statements and quality plan. 

b. EPCM CONSULTANT MANPOWER 
 
EPCM CONSULTANT shall deploy required number of manpower (on full-time basis) as per 
the instruction of EIC at their Head / Design/Engineering office, qualified and experienced 
personnel e.g., professional engineers, designer, draftsman, subordinate engineering 
personnel, and other specialists of appropriate levels to ensure: 

 
a. Quality of work in all stages as per requirement of codes, standards, specifications and best 

international practices. 
b. Timely & expeditious completion of the project. 
c. Economization of project expenses. 

i. If required to expedite the work, EPCM CONSULTANT may deploy 
exclusive manpower, on instruction of EIC, at their project office within the 
quoted rate of SOR, without any extra cost to AGPL. 

 
ii. AGPL Office:  EPCM CONSULTANT PROJECT MANAGER  shall be 

deployed on full time basis at AGPL Project Office. Only office facilities will 
be provided by AGPL and other required items are to be arranged by EPCM 
CONSULTANT. He will be responsible for overall Project Management, 
Construction Management. He will be responsible for overall Construction 
Activities / Project Management at sites including assistance in survey, 
permissions, steel laying, composite work for CNG Station , DCU (De 
Compression Unit) Station, DRS ( District Regulating Skid), MRS ( Meter 
and Regulating Skid), CGS ( City Gate Station),  and PE/GI laying work, etc. 
in coordination with AGPL GA In-Charge, TPIA, TPA and other agencies for 
complete construction activity in totality along with HSE management. 

 
One Planning Engineer and one Billing Engineer shall also be deputed at the 
AGPL Project Office to assist the GA In-charge in project execution. 

 
iii. Construction Team: EPCM CONSULTANT shall submit the résumés of the 

construction team for site supervision and inspection, including the Resident 
Construction Manager/Site In-charge. The team shall consist of 
Construction Engineers from Mechanical, Electrical, and Instrumentation 
disciplines, other than the Resident Construction Manager and Site In-
charge. Construction manpower shall be deployed at site as per site 
requirements. Engineers, Inspectors, or Third-Party Inspectors, other than 
the above-approved personnel, may be utilized for inspection only after 
submission of their résumés and receipt of written approval from AGPL.  

 
An indicative structure for resources deployment is as under: 

 
 
 
 

EPCM CONSULTANT 

Head / Design Office 

EPCM CONSULTANT 
PROJECT MANAGER 

AGPL CGD Office 
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iv. The EPCM CONSULTANT shall submit the following requisites for approval 

of the AGPL, after award of    work, within a period of 2 weeks: 
 
a. Organogram at EPCM CONSULTANT’s Project HO/ Design office 
b. Schedule of preliminary manning at their HO 
c. Resumes of all the resources deployed at their HO/ Design office 
d. Resumes of resources to be deployed at AGPL’s HO, CGD GAs, etc. for AGPL Project as 

and when required 
e. Organization and reporting structure 
f. Activities wise schedule & planning of the entire project. 

v. The EPCM CONSULTANT shall be given 30 days’ time to mobilize required 
manpower at site. The EPCM CONSULTANT shall provide proper means of 
transportation and communication systems to all the managers for smooth 
functioning of the work.  

 
vi. AGPL envisages carrying out the CGD project activities in multiple sites 

simultaneously at any time during the validity of the contract. The Bidder 
shall provide proper means of transportation and communication systems to 
all the manpower resources for smooth functioning. 

 
vii. AGPL reserves the right to accept or replace/ remove the deployed 

resources without assigning any reason whatsoever on 1-week prior notice. 
Replacement shall be provided within 2 weeks by the EPCM 
CONSULTANT. Bio-data of all the personnel to be deployed for the project 
shall be forwarded to AGPL, as per approved format, for verification / 
validation which may be interviewed by the AGPL before granting clearance 
of deployment 

 
viii. Scope of the EPCM CONSULTANT Construction Manpower is inclusive of 

transportation charges, Lodging & Boarding charges, office stationery, 
computer and peripherals for attending meetings etc. at offices. Only sitting 
arrangement with furniture will be provided for the persons deployed at 
AGPL head-office / Site Office  

 
ix. The qualification of Key-Personnel to be deployed for the project as per the 

following table: 
 

Resident Construction Manager/Site In-charge 

Construction Engineers, HSE Engineer/Officer, Store -In 
charge 
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l. No. Type Qualification & 
Knowledge 

Experience 

1 Project 
Manager to be 
deployed at 
AGPL Head 
Office.  

Degree in Engineering 
in any Discipline. 

 
Knowledge of Project 
Management, Contracts 
Management, Codes and 
Standards pertaining to 
gas pipelines, CGD 
sector, Industry accepted 
Best Practices in 
executing CGD/ Pipeline 
projects, Govt. Guidelines 
related to CGD Sector, 
PNGRB T4S for CGD 

Overall Experience: At least 15 years’ 
experience in executing projects in CGD Projects/ 
Hydrocarbon Industry i.e. Hydrocarbon Process 
Plants, Pipelines (Hydrocarbon/ Crude/AGPL/ 
Gas), Petrochemical Plant, LPG Plant, Refinery, 
LNG Liquefaction or / and Re-gas Terminal etc. 

 
Mandatory Experience: Out of the 15 years’ 
experience, at least 5 years’ experience must be in 
senior position in the execution of CGD projects. 
Profile having previous work   experience related 
to heading Engineering Procurement 
Management Consultant for multiple Gas will be 
given preference. 

 
2 

Resident 
Construction 
Manager 
 

Degree in Engineering or 
Diploma in any Discipline. 

 
Engineering Knowledge 
of Project Execution and 
Management, Contracts 
Management, Codes and 
Standards pertaining to 
gas pipelines, Industry 
accepted best practices 
in executing CGD 
projects. 

Overall Experience: At least 10 years’ 
experience for Engineer & 15 years for 
Diploma in executing projects in Hydrocarbon 
Industry i.e. CGD project, Hydrocarbon Process 
Plants, Pipelines (Hydrocarbon/ Crude / 
Petroleum Product /Gas), Petrochemical Plant, 
LPG Plant, Refinery etc. 
Mandatory Experience: Out of the 10/15 years’ 
experience, at least 4-year experience must be in 
the execution of CGD projects. 

3 Construction 
Engineer  

Degree/Diploma in 
Engineering in any 
Discipline. 
Engineering Knowledge of 
Project Execution, Codes 
and Standards pertaining 
to gas pipelines, Industry 
accepted best practices in 
executing CGD projects. 

Overall Experience:  
a. Degree in Engineering in any Discipline: At 

least 3 years’ experience in executing 
projects in Hydrocarbon Industry i.e. CGD 
project, Hydrocarbon Process Plants, 
Pipelines (Hydrocarbon/ Crude / Petroleum 
Product /Gas), Petrochemical Plant, LPG 
Plant, Refinery etc. 
Mandatory Experience: Out of the 3 years’ 
experience, at least 2-year experience must 
be in execution of the CGD projects. Or 

b. Diploma in Engineering in any Discipline: At 
least 5 years’ experience in executing 
projects in Hydrocarbon Industry i.e. CGD 
project, Hydrocarbon Process Plants, 
Pipelines (Hydrocarbon/ Crude / Petroleum 
Product /Gas), Petrochemical Plant, LPG 
Plant, Refinery etc. 
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l. No. Type Qualification & 
Knowledge 

Experience 

Mandatory Experience: Out of the 5 years’ 
experience, at least 3 years experience must 
be in execution of the CGD projects. 

4 Billing Engineer  Degree/Diploma in 
Engineering in any 
Discipline. 
Engineering Knowledge of 
Project Execution, Codes 
and Standards pertaining 
to gas pipelines, Industry 
accepted best practices in 
executing CGD projects. 

Overall Experience:  
a. Degree in Engineering in any Discipline: At 

least 7 years’ experience in executing 
projects in Hydrocarbon Industry i.e. CGD 
project, Hydrocarbon Process Plants, 
Pipelines (Hydrocarbon/ Crude / Petroleum 
Product /Gas), Petrochemical Plant, LPG 
Plant, Refinery etc. 
Mandatory Experience: Out of the 7 years’ 
experience, at least 5-year experience must 
be in execution of the CGD projects and 
Contractors/Venders bill certification. Or 

b. Diploma in Engineering in any Discipline: At 
least 10 years’ experience in executing 
projects in Hydrocarbon Industry i.e. CGD 
project, Hydrocarbon Process Plants, 
Pipelines (Hydrocarbon/ Crude / Petroleum 
Product /Gas), Petrochemical Plant, LPG 
Plant, Refinery etc. 

Mandatory Experience: Out of the 10 years’ 
experience, at least 7-year experience must be in 
execution of the CGD projects and 
Contractors/Venders bill certification. 

5 Planning 
Engineer  

Degree/Diploma in 
Engineering in any 
Discipline. 
Engineering Knowledge of 
Project Execution, Codes 
and Standards pertaining 
to gas pipelines, Industry 
accepted best practices in 
executing CGD projects. 

Overall Experience:  
a. Degree in Engineering in any Discipline: At 

least 5 years’ experience in executing 
projects in Hydrocarbon Industry i.e. CGD 
project, Hydrocarbon Process Plants, 
Pipelines (Hydrocarbon/ Crude / Petroleum 
Product /Gas), Petrochemical Plant, LPG 
Plant, Refinery etc. 
Mandatory Experience: Out of the 5 years’ 
experience, at least 3-year experience must 
be in execution of the CGD projects and 
Project planning. Or 

b. Diploma in Engineering in any Discipline: At 
least 7 years’ experience in executing 
projects in Hydrocarbon Industry i.e. CGD 
project, Hydrocarbon Process Plants, 
Pipelines (Hydrocarbon/ Crude / Petroleum 
Product /Gas), Petrochemical Plant, LPG 
Plant, Refinery etc. 

Mandatory Experience: Out of the 7 years’ 
experience, at least 5-year experience must be in 
execution of the CGD projects and 
Contractors/Venders bill certification. 
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l. No. Type Qualification & 
Knowledge 

Experience 

6 Store In charge Degree/Diploma in in any 
Discipline 

Overall Experience:  
Degree/Diploma in in any Discipline  
Minimum 2 years of experience in Hydrocarbon 
Industry i.e., CGD project, Hydrocarbon Process 
Plants, Pipelines (Hydrocarbon/ Crude / AGPL), 
Petrochemical Plant, LPG Plant, Refinery etc.  

7a HSE Engineer/ 
Officer 

Degree/ Diploma in 
SAFETY 

 
 

Overall Experience:  
3 years’ experience in handling Safety related 
aspects involved during the project phase and 
operations in hydrocarbon industry  

 

 
x. MAN- MONTHS SUPPLY: 

 
I. RCM and Construction team are required to work for 6 days in a week except AGPL fixed 

holidays and weekly offs at site as well as at Head office. Written Permission from 
EIC/WIC/GAIC in advance before leaving the station shall be taken by all. 

II. RCM and Construction team may have to work for late hours/night 
hours/Sundays/Holidays, if the job requires the same, however no extra payment shall be 
made for the same.  

III. One man-month shall consist of all the days except Sundays and Holidays. For any other 
leave, deduction shall be made on pro-rata basis. 

IV. No extra payment shall be made for working on Sundays. 
V. An attendance register has to be maintained which shall be submitted to AGPL for 

verification. 
VI. RCM and Construction team to be equipped with Mobiles, transportation, 

computers/laptops, etc. 
c. STATUTORY APPROVALS 

 
EPCM CONSULTANT will assist in obtaining Statutory approval & permissions from any 
authority required as per statutory rules and regulations of Central/ State Government . Any 
drawings required for statutory permission such as DRS/ MRS/ DCU/ any layout/ any 
equipment drawings, etc. have to be prepared by EPCM CONSULTANT within the rate 
quoted rate in the tender. 
 

d. LIST OF PROCUREMENT / WORKS PACKAGES 
 
List of packages shall be finalized in consultation with AGPL keeping in view the MWP 
achievement and Internal plan for CNG Stations, PNG Connections (Domestic, Commercial 
& Industrial). 
Following is the tentative list of procurement/works packages. The list is based on the broad 
approach for execution of CGD Projects: 

Sl. no Packages 

Supply Packages (As a Minimum) 

1 Coated Steel Line Pipe 

2 Insulating Joints 

3 Odorizing Unit 
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Sl. no Packages 

4 LR Bends 

5 Flow tee 

6 Scraper Trap If required 

7 Carbon Steel ball Valves with or without Actuators for Steel pipeline 
network 

8 Check Valves, Globe Valves etc. 

9 CS Flanges/Fittings etc. 

10 MDPE Pipes 

11 PE valves and Fittings 

12 GI and Cu Pipes/ Fittings (Powder Coated) 

13 DCU 

14 Isolation & Appliance Valves 

15 DRS/MRS/MRU 

16 Domestic/ Commercial Meter 

17 Domestic/Commercial/Service Regulators 

18 CNG Compressors - Online/Booster 

19 CNG Cascades 

20 CNG Dispensers 

21 RTU & SCADA 

22 Optical Fiber Cable (OFC) 

Works Packages 

1 Survey Tender 

2 Steel Laying incl. HDD, crossings, SV station works, etc. 

3  Construction of Greenfield CGS 

4  Construction of Mother stations 

5 Construction of Daughter/ Booster stations 

6 Construction of CNG outlets at AGPL Marketing Companies operating 
stations. 

7 Construction of DCU/DRS/MRS stations 

8 MDPE Laying 

9 Cathodic Protection system 

10 Civil/ Instrumentation/ Mechanical tenders 

11 LMC/ DMA works 

12 SS Tubing works  

 
e. DESIGN STANDARDS: 

 
The following design standards shall be applicable: 

I. PNGRB T4S Standard & other regulations 
II. Published Standards 
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III. Indian Standards 
IV.  Oil Industry Safety Directorate (OISD) 
V. International Standards: ANSI, ASME, ASTM, API, NACE, ISO, DIN and EN etc. wherever 

applicable.  
VI. In case of conflict among Indian Standards or with International Standards, AGPL should 

be consulted. 
f. The interval for activity wise reports to be prepared by EPCM CONSULTANT 

shall be as follows: - 
 

Project Activities Timelines 

Project progress reporting Twice in month/ As and when 
required by owner 

Material consumption, Capitalization Fortnightly 

Planning & Scheduling Weekly/ Monthly 

Material expedition  Within 48 hours 

Budget Expenditure Within 2 weeks after intimation 
/ As and when 
required by owner 

Material reconciliation Fortnightly / As and when 
required by owner 

Certification of Supply Invoices / RA bills Within 7 days 

Approval of QAP/ITP Within 3 days 

Submission of Job procedures Within 1 week / As and when 
required by owner 

Construction activities Timelines 

Daily Progress Report Daily 

PE / GI Cards, Graphs, GIS/GPS data Weekly 

Deviation Statements Weekly 

Weekly Progress Report Weekly 

 
g. MATERIAL INSPECTION AT VENDOR’S WORKS: 

 
Bidder is to quote “Outstation Material inspection” charges on per man-day basis towards 
material inspection at vendor’s premises. Boarding, lodging and conveyance charges for 
outstation / local travel for inspection of material at vendor’s places will be inclusive in the 
quoted rate. Man-day’s charges for outside vendor inspection shall be paid, as quoted by 
bidder on actual Man-days consumed. 
The Consultant shall witness & certify the Factory Acceptance Tests in the premises of 
vendor for CNG Compressors, Dispensers, Cascades, DRS, MRS and Service Regulators 
etc. as and when instructed by Owner/EIC. 

 
h. DESIGN & ENGINEERING 
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Designing all facilities, equipment’s, P&ID s, layouts, Civil works like filling, approach roads, 
all buildings, canopy’s, drains, roads, culverts and all structures, Equipment’s foundations 
and other facilities not mentioned explicitly herewith but required for completion of the project. 

 
i. PROCESS DESIGN 

 
This will comprise of the following and delivered to AGPL both in hard and soft forms: 
Process Design Basis including Process Description. 

• Network Simulation. 

• Equipment   process   data   sheets, Process   flow    diagrams, Piping    material 
specifications, Line schedule, Equipment list, Equipment Specification, Process 
description, Operation and control philosophy. 

• Piping and   Instrumentation Diagrams (P&IDs), Instrument list and   data sheets, utilities 
requirement & their specifications, Hazop Study, QRA etc as per requirement. 

 
j. PIPELINE   /   PIPING (SPECIFICATION     FOR    ALL    PIPELINE      LAYING/     

CIVIL/ MECHANICAL/ELECTRICAL/INSTRUMENTATION AND RELATED 
WORKS) 

 

• Preparation of Pipeline Design basis as per relevant standards. 

• Prepare technical specifications for carrying out route survey, Land & Elevation 

• Survey, survey of major & minor crossings, AGPL resistivity survey and analyze the 
submitted report to choose the optimal route. 

• Compilation/Preparation of alignment sheets and   other construction drawings including 
those for crossings along the pipeline (MDPE/STEEL/GI) route. 

• Preparation of MDPE Network diagram including hydraulics for the locations (node to node) 
advised by AGPL, line sizing based on design from DRS to LMC, valve locations 
considering scope of PNG supply, DRS location, completion of loop connecting DRS to 
DRS through main line, ensuring supply through alternative supply routes by designing fail-
safe network etc. 

• Review & approval of GI drawing for Apartments, Individual   Houses, Commercial 
installations such as Hotels, canteens, etc. 

• Preparation of specifications for line pipe, line materials, terminal materials. 

• Preparation of specifications for line pipe coating and transportation, terminals & pipeline 
laying, HDD crossings etc. 

• Preparation of equipment layouts & General Arrangement Drawings. 

• Preparation of Bill of Quantity for Material & Services including Preparation of 

• Service requisitions and Purchase requisitions 

• Prepare technical specifications for pipeline laying, detailed BOQ, method of laying piping’s 
etc. as per relevant codes & Standards. 

• Prepare  tender  specifications  for  laying   of  steel,  MDPE and   GI/Cu  piping   and 
installations,  Tubing   works,    Electrical   works,   CNG,  CGS/  MS/   CGS  cum   MS 
construction/ composite works, odorization unit, Compressors, dispensers, cascades, DRS, 
MRS, DCU, SV/ CP stations, valves,  fittings, Visual identity, Interior, Furniture, SCADA,  
GIS, Operating software’s etc. along   with operations  by  OEM/ other and related services 
as directed by AGPL for all items. 

• Carryout tendering, technical evaluation of bids, award of work etc.  

• Prepare all the pipeline/piping drawings required for construction. 

• Supervision during pipeline laying and installation of all the equipment. 

• Supervision, quality control & safety during execution & commissioning of facilities. 

• Tender for TPI services as per PNGRB regulations 
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• Tender for maintenance & operation of various equipment, facilities in CGD Network 
including CGS, Mother Station, LCNG Station etc. 

• Ensuring of Tender deliverable till warranty & guaranty period & also in       operation period 
taken adequate action if the delivery is not met. 

• Verification of measurement, vendor supplied documents and timely bill certification is also 
a major activity of EPCM CONSULTANT. 

 
k. CGS/CGS cum MS/MS/CNG/DCU/LCNG INSTALLATIONS 

 
CNG Stations layout may depend on the type of land available and accordingly CNG stations 
shall be planned and executed. 
As per site requirement, the decision of AGPL shall be final. The list of the activities are as 
follows: 

• Site Visit, preparation of GAD, plot plan, layout in existing OMC (AGPL Marketing 
Companies) retail outlet and in DODO (Dealer Owned-Dealer Operated) CNG Outlets and 
in new plots for obtaining approval of Statutory Authorities. 

• Phase vise selection of sites for CNG stations and recommendation to EIC. 

• Preparation of Design basis and P&IDs as per relevant standards. 

• Detail Engineering detailing of online CNG stations, mother stations, daughter stations, 
daughter booster stations, DODO outlets, de- compression units & supply through 
cascades. 

• Prepare specifications for all items and components of the Compressor packages, including 
optimization. 

• Prepare specification for all equipment viz. compressor, dispensers, cascades etc. required 
for smooth dispensing of CNG from CNG stations. 

• Carryout piping stress and flexibility analysis for the station piping. 

• Prepare Service requisitions and purchase requisitions. 

• Preparation of BOM/BOQ for all the material & services and consolidate the same on GA 
basis or as directed by EIC. 

• Supervision during development and Commissioning of all CNG Stations. 
Various activities that may   be   required for   construction of   CNG stations 
(OLS/DS/DBS/DODO) / City Gate Stations/ Mother stations/ CGS cum MS/ DCU/ DRS/ MRS 
have been listed below.  There may be some activities which may not have been listed but 
may be required to be done for overall completion /execution of the project. Similarly 
depending upon      requirement, some of the activities listed below may / may not be 
required and has to be executed with no additional cost. The activities in details are listed 
below: 

 
I. Site Survey: 

 

• Topography Survey of CNG stations (OLS/DS/DBS/DODO) / City Gate Stations/ Mother 
stations/ CGS cum MS/ DCU/ DRS/ MRS Plot along with details within minimum 100 Meter 
radius of the plot. 

• Defining & installation of permanent bench marks at site with reference to approved existing 
bench marks for ground level & level & another requirement. 

• Development of topographical information as per site survey plan. 

• Establishment of basic   line, zero line   and   grid system for defining co- ordinates of 
various areas. 

• Surveying of the entire Site area and taking spot levels   at every specified interval. 

• Establishment of Highest Flood Level (H.F.L) of the site and if required for nearby streams. 

• Surveying   work should include the details of approach road   showing connectivity with 
the main road. 
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• Preparation of survey and contour drawings. 

• Any other job not defined here but considered necessary for completion of work. 
 

II. Soil Investigation 
The objective of  soil investigation survey   is to obtain visual   engineering classification of 
soil and geotechnical properties of soil when specified in data sheet for design & engineering 
of various facilities required in the CNG stations (OLS/DS/DBS/DODO) / City Gate Stations/ 
Mother stations/ CGS cum MS/ DCU/ DRS/ MRS/LCNG. 

• The soil investigation includes boring, collection of disturbed samples from bore holes and 
visual engineering classification of soil within the CNG Station Site and submission of 
detailed report to Owner. 

• Visual classification of soil shall be in accordance with “IS-1498; IS Classification and 
Identification of SAGPLs for General Engineering Purposes”. Geotechnical investigation of 
soil shall be carried out as per relevant clauses of IS-1892 and other applicable IS 
standards. 

• Boreholes shall be made at all intermediate points where there is apparently a   change   in 
the type of soil   and   at other places as   given   below   by Owner/Engineer-in-charge. 

• Boring shall be carried out in accordance with the provision of IS:1892. Minimum diameter 
of boring shall be 150 mm. Auger boring shall be resorted to above water table whereas 
below water table the boreholes shall be advanced by rotary drilling with mud circulation 
through all kinds of soil other than rock. While boring above water table, no water shall be 
introduced in boreholes. Casing shall be used to support the sides of boreholes in soft to 
firm soil. 

• The boring shall be either terminated at a depth of 3 m below Natural Ground Level or on 
top of bed rock, if rock is encountered at a depth of less than 3 m. 

• Sampling:  Disturbed representative samples shall   be     collected   from    all b o r e h o l 
e s for visual classification of soil. Collected soil samples shall be packed in container and 
identification label shall be affixed on it indicating bore hole no., depth and visual soil 
classification. 

• Presentation of Survey Data:  Results of soil investigation survey   shall   be submitted in 
the form of report covering as a minimum the following: 

• Visual engineering classification of soil encountered at site in bore log form. Depth of 
Ground Water Table (GWT) below Nominal Ground Level (NGL) shall also be mentioned, 
if encountered. 

• SAGPL profiles at the Site shall also be prepared and attached with the report. 

• Regions at the Site where hard rock is present and special excavation techniques like 
blasting etc. needs to be adopted for excavation, shall be clearly indicated in the report. 
Summary of results obtained from tests and their interpretation to be evaluated from soil 
parameters. 
 

III. Preparation of Architectural, Structural, Electrical, Plumbing, Layout and all Other 
Drawings 
The scope of consultancy services for Architectural, Structural, Electrical, Plumbing, Layout 
and all Other Drawings shall include but not limited to the following services: 

a. The Consultant shall submit concept design keeping in view the current brand image of 
AGPL already existing at CNG Station for AGPL’s comments and final designs to statutory 
authorities after incorporating AGPL's comments. 
 

b. The Architect shall  render all comprehensive and professional architectural      services in 
respect of construction of CNG stations (OLS/DS/DBS/DODO) / City Gate Stations/ Mother 
stations/  CGS cum   MS/  DCU/ DRS/ MRS including architectural  and structural design  
based  on  soil   investigation  reports, internal  water supply system,  sanitary installation, 



 
 

SCOPE OF WORK (SOW) 

 
 
 

Page 170 of 190 

 

 

right of way, air- conditioning (if any), firefighting, ventilation,  electrification,  layout  of  
internal  telephone  conduits, landscaping graphics, interior & furniture work wherever 
required. The work to be so attended to and the services to be so rendered by the Architects 
shall, in addition to the works and services set out in the schedule annexed hereto, include 
but not limited to the followings: 

 

• Preparation of   preliminary drawings and   designs, i.e., preliminary sketches plans, 
elevations, sections, scaled model for the entire site, perspective adequate to explain the 
general planning and nature of the work basic dimensions and inclusive of ducts, shafts 
and such other feature required for services. 

• Preparation of drawings and documents for submission to statutory authorities for obtaining 
all statutory approvals from agencies such as local Municipal Authorities, Town Planning & 
Country Planning, Fire Service, Development Authority, Electric supply, Traffic Police, DCP 
(Licensing), PWD, CPWD, NHAI, etc.  and   any   other authorities as required.  The layout 
shall   be prepared based on PNGRB / CCOE /AGPL Industry Safety Directorate (OISD) 
guidelines. 

• Supplying to owner, all drawings and documents and “Approved for construction" Drawings 
for execution of works. 

• To   obtain the Building   Plan   Approval, wherever applicable from statutory authorities. 
However, statutory fees, if any for the same will be reimbursed by AGPL on production of 
Original Receipts. 

• To review SAGPL investigation reports and its rectification, if required. 

• Preparation of working drawings and details of all aspects of the work including 
architectural, structural, sanitary and electrical works including air- conditioning if any etc. 
and obtaining the approval of the owner/ statutory authorities for the same. 

• The Architect shall   prepare and   submit complete detailed design calculation of building, 
Structures (Like Canopy, foundations, etc.) and all services including air-conditioning for 
owner's information and records. 

• The   Structural   Design    of   Building    and    Structures (Like   Canopy, foundations, etc.)   
are   to be   carried out by   a   recognized/approved Chartered Structural Engineer. 

• Preparation of complete drawings, details, specification and estimate for internal layout of 
the building according to owner's requirements including revisions. 

• Scrutinizing and approving shop drawings and structural calculations, if any, furnished by 
contractors. 

• Ensuring    safe   and     smooth   vehicle     movement   in    CNG   stations (OLS/DS/ 
DBS/DODO) / City Gate Stations/ Mother stations/ CGS cum MS/ DCU/ DRS/ MRS. 

• Design for landscaping of green area e.g. Buffer Strip, etc. for CNG stations 
(OLS/DS/DBS/DODO) / City Gate Stations/ Mother stations/ CGS cum MS/ DCU/ DRS/ 
MRS. 

• Preparation of drawings required for filling/grading/pavements, layout of   underground   
piping, roads, cable    trench   details, equipment foundations and buildings like control 
room substation, relocation/rerouting of existing services/units etc. 

• Designing fire proofing & firefighting equipment’s as per relevant codes, standards & 
statutory requirements. 

• Design    and    detailed engineering as   required for   the Buildings, Foundations, Canopy, 
Monolith, Signages, facia, Forecourt, Customer Shed, Washrooms, Fore-court, Buffer Area 
and structure, operating platforms, stage   etc.   as   well   as   static and   rotating equipment 
foundations. 

• Design    and    detailed   engineering as    required for   modifications, strengthening, 
relocation and rerouting of existing units, service lines etc. in superstructure and 
underground. 



 
 

SCOPE OF WORK (SOW) 

 
 
 

Page 171 of 190 

 

 

• To provide Structural Design Certificate confirming the safe structural design for CNG 
stations (OLS/DS/DBS/DODO) / City Gate Stations/ Mother stations/ CGS cum MS/ DCU/ 
DRS/ MRS. 
 

• CNG Station (OLS/DS/DBS/DODO) on OMC ROs: 
This type of CNG Station shall be developed on an existing Retail outlet owned by 
OMCs/dealer. Consultant’s scope is to provide required engineering support as per the 
relevant standards for accommodating CNG facilities/equipment along with other fuel’s 
(MS/HSD) facilities /equipment’s on the retail outlet.  
Preparation/ amendment in layout of existing retail outlet for required CNG facilities (like 
equipment foundations, canopy, electrical system, cable/SS tube trench, any other required 
facility etc.)  to obtain PESO approval/execution/license etc. including procurement / 
installation of required material for successful commissioning of CNG facilities.   

• HAZOP Study/QRA/ Risk Assessment Study/ ERDMP/ Operations Manual/ Integrity 
Management System (IMS) (ERDMP and IMS certification thru PNGRB approved Agency) 
for section of the pipeline/ stations/ terminals to be commissioned/ modified in the CGD 
Network as per the requirement of the project.  

l. ELECTRICAL 
 

• Preparation of basic design criteria for electrical and communication facilities and 
finalization of single line diagrams. 

• Preparation of circuit diagrams with all details and lines in accordance with final single line 
diagrams covering Grid power, Emergency power, UPS Power, solar power and Main 
lighting & Solar lighting, suitable control and instrument power supply requirements. 

• Prepare detailed UPS with Battery banks for instrument power & distribution drawings and   
location of power distribution panel. 

• Prepare detailed specification/drawings for control and instrumentation system. 

• Plan and detail layout of electrical room. 

• Prepare typical schematic control drawing for electrical equipment. 

• Prepare cable layout plans showing general route of cable for all Station power, Controls, 
instrumentation & lighting feeders etc. 

• Preparation of indoor & outdoor lighting layout and Earthing lightning protection calculation 
with drawings. 

• Preparation of grounding/ earthing design and layout drawings. 

• Review soil resistivity reports and designing of TCP & PCP accordingly. 

• Preparation of technical specifications/data sheets and material requisition for all electrical 
items like Transformer, DG set, Solar power, UPS, Cables, lighting poles, Earthing & 
Lightning protection materials for enquiry. 

• Prepare technical specifications for cathodic protection system, both Temporary Cathodic 
Protection (TCP) & Permanent Cathodic Protection (PCP). 

• Preparation of BOM, BOQ, Service requisitions, purchase requisitions, data sheet etc. for 
all Electrical items. 

• Prepare tender specifications for electrical and CP works. 

• Review of vendor/contractor’s documents. 

• Preparation of electrical design drawings 

• Prepare necessary operating manual for the electrical system covering the system 
description and the operating philosophy which supplement the operating manual furnished 
by the various equipment supplier. 

• Prepare Factory Acceptance Test (FAT) and Site Acceptance Test (SAT) plans and 
procedure documents. 

• Preparation of “Approved for Construction (AFC) drawings” & "As Built Drawings" and 
submission to AGPL for record keeping. 
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m. MECHANICAL 

• Mechanical Design Basis, preparation of technical specifications of all mechanical 
items/Welding Procedures Specification (WPS) and all procedures of steel pipeline laying, 
preparation of pipe book etc. 

• Prepare equipment data sheets and BOM/BOQ. 

• Prepare service requisitions and purchase requisitions. 

• Carryout technical evaluation of bids. 

• Prepare tender specifications for mechanical works. 

• Review vendor/ contractors’ documents. 

• Layout, General Arrangement Drawings and design of various piping various stations like 
CGS/CNG Stations/ DRS/ MRS/ SV/ CP stations etc. 

• Data sheets for all accessories/ spares related to items/ works detailed in the tender 
documents. 

• Detailed technical specifications for all mechanical related items. 

• Prepare Factory Acceptance Test (FAT) and Site Acceptance Test (SAT) plans and 
procedure documents. 

n. INSTRUMENTATION 
 

• Prepare design basis/ system configuration. 

• Preparation for specifications of skids/check meters etc. (if required) & procurement of the 
same. 

• Preparation of detailed engineering specifications including sizing of control valves, safety 
valves and orifice plates, other flow devices and elements. 

• Review P&IDs and control philosophy for SCADA compatibility 

• Review & approval of DRS/MRS specifications/drawings 

• Review of instrumentation, civil works, composite tenders, electrical, CP & telecom 
systems. 

• Preparation of finalization of instruments panel, detailing all the pneumatic tubing and wiring 
position of each instrument with tag number and with its connections. 

• Finalize instrument data sheets and prepare BOM/BOQ. 

• Prepare matching Instrumentation and SCADA philosophy. 

• Prepare system specifications, service requisitions and purchase Requisitions. 

• Carryout technical evaluation of bids. 

• Prepare Factory Acceptance Test (FAT) and Site Acceptance Test (SAT) plans and 
procedure documents. 

o. GENERAL CIVIL / ARCHITECTURAL / STRUCTURAL ENGINEERING 
 

• Prepare the design basis including detailed technical specifications for foundation of the 
equipment, roads, drains, buildings, and   compound walls   etc.  including requirements for 
firefighting and safety aspects. 

• Prepare plot plans/layout for CNG stations (OLS/DS/DBS/DODO) / City Gate Stations/ 
Mother stations/ CGS cum MS/ DCU/ DRS/ MRS/ SV/ CP stations etc. 

• Prepare architectural drawings for CNG stations (OLS/DS/DBS/ DODO) / City Gate 

• Stations/ Mother stations/ CGS cum MS/ DCU/ DRS/ MRS/ SV/ CP stations etc. 

• Site grading plan & layout of roads/storm water disposal/sewage disposal, firefighting 
facilities/plan at above locations. 

• Preparation of drawings for platform, staircase, canopy, shed etc. Preparation for 
specifications for structural works. 

• Preparation of detailed technical specifications for equipment foundations, roads, drain 
compounds wall etc. 
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• Design   and   detailed engineering as   required for the buildings and   structure, operating 
platforms, stage, etc.   as   well   as   static and    rotating equipment foundations. 

• Review of vendor/contractor documents. Preparation of AFC drawings required for 
construction. 

• Carry out technical evaluation of bids & preparation of BOM & material requisition for all the 
items. 

• Prepare tender specifications for topographical surveys, general civil works and structural 
works. 

• All Civil works related with CNG stations (OLS/DS/DBS/DODO) / City Gate Stations/ Mother 
stations/ CGS cum MS/ DCU/ DRS/ MRS/ SV/ CP stations. All the civil works related CNG 
stations (OLS/DS/DBS/DODO) / City Gate Stations/ Mother stations/ CGS cum MS/ DCU/ 
DRS/ MRS/ SV/ CP stations are to be included by the Consultant in the work package 

• Provide technical guidance on general civil, architectural & interior, signage and 
landscaping elements of the project during its execution. 

• Ensuring all the CTE inspection registers as well as AGPL/ Consultants Quality Control 
registers are required to be maintained by the vendor and EPCM CONSULTANT shall 
review the same on daily basis. In case vendor is found to be not maintaining these records, 
it shall be responsibility of EPCM CONSULTANT to do so. 

p. SCADA 
 

• Preparation of design basis/ Design Architecture/ System configuration. 

• Preparation of SCADA philosophy for matching instrumentation for all GAs 

• Preparation of SCADA integration philosophy for integration of SCADA system in all AGPL 
GA’s 

• Preparation of   Material   Requisition/    Technical     Specifications, Drawings, 
Instrumentation Adequacy etc. 

• Preparation of SOR, Tender and Evaluation of bids till award of work. 

• Review and approve all engineering/FAT/SAT documents. 

• Carrying out SCADA Project Management Activities 

• Carrying out Factory Acceptance Testing and Site Acceptance Testing 

• Site / Construction supervision 

• Commissioning assistance. 

• This shall include communication of data of all CGS/ MS/ DRS/ DCU/ CNG stations etc. to 
flow to the Control room. One centralized dashboard may be provided at HQO for 
monitoring all the AGPL GAs. 

q. PROCUREMENT SERVICES 
 
The Consultant will be responsible for preparing Tender documents for all the Purchase 
Tenders.  The tender documents will   incorporate the AGPL’s standardized “General 
Conditions of Purchase” and “Instruction to Bidders” which will be provided by AGPL to the 
Consultant. The tendering will be done strictly as per AGPL’s “Contracts and Procurement 
Procedure” and Notification /guidelines being issued by Government of India from time to 
time. 

• Preparation of Cost Estimates based on BOM prepared/provided with items for Staggered 
Delivery. The rate references & justification should be based as per AGPL’s Material 
Manual.   List of Probable Vendors, PR to be submitted along   with the estimate. 

• Preparing and floating tender inquiries (AGPL website, PMC website, Government of India 
web sites etc.)  as per the latest guidelines including formulation of Bid evaluation criteria. 
All tenders are required to be published on AGPL /PMC and Government of India web sites. 
Conducting Pre-Bid meetings as and when required or instructed by EIC. 

• Prepare Tender documents for all works (BOQ, SOR, Scope of Work, Special Conditions 
of Contract (SCC) and Construction Procedures & Specifications. 
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• Recommendation for opening of Bids, carrying   out technical and   commercial evaluation 
of bids, prepare comparative statement and prepare recommendation for award of work. 

• Prepare LOI/Work Order.  

• Prepare contract documents for signing of Agreement. 

• Carry out techno-commercial evaluation of bids, prepare comparative statement of price 
bids and prepare the purchase recommendation in line with AGPL’s procedures. 

• Consultant shall make efforts for getting maximum number of offers (at least 3 techno-
commercial valid offers or each tender) for all material requisitions/tenders to ensure proper 
competition. However, for exceptional cases where this is not possible consultant will 
provide appropriate reasoning/ justification for approval of the same from EIC. Prepare 
purchase status reports and   Monitor procurement progress. 

• Prepare purchase status reports and Monitor procurement progress xii.       Approval of 
vendor/suppliers Drawings / Designs in stipulated time. xiii.      Ensuring proper 
transportation, logistics and material management. 

• Warranties and Guarantees: PMC shall obtain from the vendors/suppliers, the best possible 
warranties and guarantees covering workmanship and materials for the benefit of the owner 
and will take all steps to ensure that such warranties and guarantees are enforced. (Same 
shall be within the framework of AGPL Integrated Procurement Procedure). The PMC shall 
be completely responsible for all warranties /Guarantees related to the design & 
engineering being done by them. 

• Enquiries: The PMC shall assign a central procurement team to manage and conduct the 
purchase of all equipment and materials. Enquiry activities shall be controlled by the 
consultant. Consultant shall be responsible for issuing enquiries to those vendors on 
approved vendor lists, expediting receipt of bids, evaluating the bids and submitting 
recommendations to owner for approval. It will be the responsibility of the EPCM 
CONSULTANT to incorporate AGPL Material Code against each item. 

• EPCM CONSULTANT is to ensure that BG & Contract Agreement should be furnished by 
the successful bidder within stipulated time as per respective bidding document. 

• EPCM CONSULTANT to conclude the lining up of tender as per Schedule submitted to EIC 
and as per the Guidelines of Material Manual. 

• The bidder i.e. EPCM CONSULTANT shall ensure to have sufficient vendors for each and 
every item to be used in projects (bought out and Free issue) and shall submit a fortnightly 
report for same. 

• Reasons for cost variation between estimated cost and lowest bid value to be submitted for 
recommendation for award of work. 

• The cycle time for completion of each intermittent activity for pre- ordering/ post- ordering 
will be maintained so as to achieve timely completion of the project as per targeted 
completion schedule. EPCM CONSULTANT to submit detailed schedule of 
Purchase/Procurement to EIC. 

• Submit periodic progress reports (monthly/ Quarterly, as and when sought by owner) 
highlighting hold-ups and slippages, if any, to AGPL and suggest their remedial measures. 
Rating of vendors depending on the quality and performance of the items supplied, 
commitments to the delivery schedule, after sales services etc. as per AGPL’s Format or 
as directed by EIC. 

• Change Orders: In case of any changes / revisions of the order is required the same shall 
be done by AGPL basis recommendation along with item wise justification for increase / 
decrease in quantity from consultant and AGPL management approval. For the changes 
required for quantity increase or any other changes in tender terms the consultant shall be 
required to advise AGPL well in advance so that change order can be processed before 
execution of the job at the site. 
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TENDERING FOR SURVEY (SAGPL INVESTIGATION, GEO-TECHNICAL, HYDROLOGICAL) 
FOR STEEL/MDPE NETWORK/ CNG STAIONS 
EPCM CONSULTANT will do tendering for lining up a party to do Reconnaissance Survey, Detailed 
Engineering Survey, Topographical Survey, Geotechnical Investigation, SAGPL Survey. The 
payment to the Survey party will be done directly by AGPL. 
Following to be carried out for the same, 

• Preparation of tender specifications & documents for above survey works. 

• Techno commercial evaluation of bids 

• Supervision during surveys such as Area survey, Crossings, Alignment finalization, Steel 
pipeline survey etc. 

• Review of soil investigations/ surveys reports for Steel/MDPE Pipelines, 
CNG/DCU/DRS/MRS stations. 
 
 

r. COST ENGINEERING 
 

a) Preparation of cost estimates for procurement items and works order with EPCM 
CONSULTANT 

b) Preparation of Standard SOR as per CGD Industry Standards and Guidelines and 
Prevailing Market Rates 

c) Preparation of MR and detail cost estimates for bid evaluation purposes. 
d) Preparation of accurate estimate in time for procurement items & works based on er CGD 

Industry Standards and Guidelines and Prevailing Market Rates 
e) Assistance    in    setting   all    technical   &    commercial   issues    with   all    the 

vendors/contractors till the final close out. 
f) Prepare periodic cost status reports (monthly).  
g) Preparation of accurate estimates in time (based on past data/ CPWD basis/ Market rate 

Analysis) for procurement items and works is an important activity in Cost Engineering. 
Owner lays strong emphasis on accuracy of cost estimates and price  
 
In case the deviation of any individual work contract exceeds 10% of the contract value or 
additional/extra items exceeds 10% of contract value for the reasons solely attributable to 
EPCM then recovery/penalty shall be made from the EPCM CONSULTANT as below: 
[(3% of Excess Deviation amount above 10%) or ( Excess deviation in % x 2.5 % of EPCM 
CONSULTANT Estimated cost)] which ever is lower. 
 

h) Provide assistance in settling all commercial issues with all the vendors/ contractors till the 
final closeout.  
 

s. CONSTRUCTION/ ERECTION SUPERVISION AND COMMISSIONING 
 

• The entire job under Supply and Works contracts shall be planned to be executed to meet 
the project completion schedule. 

• Ensure   close   coordination with vendors for prompt delivery   and to ensure project 
execution at site in line with the project schedule. Planning for work front for each vendor 
well in advance so that vendors are not idling at the site. Release of the work fronts to 
various vendors to meet project program as per plan.  Optimizing on the progress so that 
we can commission the facilities in a well-designed flow in line with the pipeline getting 
commissioned. 

• It shall be ensured that most densely populated areas are fed first and progressively we 
expand to other areas of operations. 

• To develop construction schedule along with execution agency based on the execution 
plan, drawings and work order in consultation of EIC. 
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• Supervision and inspection of site activities and execution of the work as per tender 
specifications, establishment of construction procedures, QA/QC procedures, 
documentation and signing of inspection reports, certification of bills / invoices of 
contractors / vendors. 

• Provide adequate number of qualified / experienced engineering staff to render day-to-day 
site supervision, quality control during execution of all the works. 

• Carrying out stage/final inspection at place of manufacture/fabrication and installation. 

• To ensure conformity with laid down / latest specifications, quality standards and trade 
practices. 

• Carrying out Procedure Qualification Test (PQT), Electrode Qualification Test (EQT), 
Welder’s qualification test (WQT), electrician’s trade test, safety drills, visitor’s identification 
etc. 

• Preparation of daily, weekly, fortnightly, Quarterly and   monthly progress report, exception 
reports, deviation report etc. 

• Expediting construction activities as required and preparation of reports. 

• Maintaining material consumption records, take detailed measurements at site, check 

• RA and final bills of the contractors in a time bound manner. 

• Furnishing completion/inspection certificates, organize handing over / taking over of 
complete works. 

• Assistance during the commissioning as and when required. 

• Providing technical support/supervision for trouble shooting and post- commissioning 
works. 

• The Consultant shall prepare and implement all necessary procedures to ensure safety of 
personnel’ working at construction sites during the field inspection, testing and 
commissioning and obtain approval by EIC. 

• The Consultant shall   supervise contractors work such that, phase wise mechanical 
completion and commissioning take place as determined by Owner’s business needs or as 
directed by EIC. 

t. MDPE and LMC Work:  
 

• EPCM CONSULTANT is responsible for supervising the ‘Survey Consultant’ to ensure that 
the survey towards Domestic PNG connections, Commercial PNG connections & Industrial 
PNG connections are carried out based on the area allocated by AGPL.  

• Upon receipt of raw data, EPCM CONSULTANT is responsible to reverify the MDPE route 
with an objective to optimize the MDPE laying and maximize PNG connections. 

• EPCM CONSULTANT to carryout simulation based on the raw data and deliver the final 
design based on T4S regulation of PNGRB and incorporating all necessary micro details, 
e.g. isolation valve location, Service Regulator locations, DRS locations & size, MRS 
location and sizing etc. 

• Plan the optimal route for LMC between ‘transition fitting’ to ‘cooking oven/stove/appliance 
and consent of the household owner. 

• Check and approve of drawings prepared by LMC Contractor for each individual 
connection. 

• After completion of work, cross-checking & measurement of the work done. 

• Approval of procedure for LMC laying, testing and commission and supervise the work at 
site accordingly.  
 

u. COMMISSIONING AND START-UP: 
  

• The consultant shall complete the pre-commissioning inspection as per the PNGRB/ OISD/ 
T4S guidelines. 
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• Commissioning and start-up are to be carried out with assistance of all relevant contractors 
upon AGPL’s approval. 

• Co-ordinate the start-up team to supervise and monitor the commissioning, start-up 
performance test and initial operation of the facilities consisting of representative of Owner 
operating personnel, equipment suppliers. 

• EPCM CONSULTANT shall ensure that the contractor provide sufficient manpower, special 
tools and spare parts necessary for the commissioning activities 

• Identification of defects and deficiencies during commissioning. PMC shall ensure that all 
defects and deficiencies found during the course of commissioning shall be rectified by the 
contractors. 

• Review and approval of commissioning reports. 
 

v. SAFETY: 
 

 

• HAZOP study during detail engineering, construction & commissioning  

• The Consultant is also required to prepare safety pamphlets, presentations, Do’s & Don’ts 
etc.  required to be distributed to statutory authorities, residents during construction. It is 
AGPL’s objective policy to ensure that potential health and safety factors and environmental 
effects are assessed for all products, projects and activities and acquisitions. For projects, 
this is implemented by staged audits of health, safety and environmental aspects from 
concept stage to post commissioning in order to determine any shortcomings or 
noncompliance. 

• Site Safety Planning: Prior to award of construction contracts or start of site work, EPCM 
CONSULTANT shall prepare job safety analysis (JSA) in conjunction with contractors 
giving due consideration to Safety requirements at Location of job-site(s) and carry out Tool 
Box Talk. 

• Site Safety Manual:  Prior to start of work at each job-site, EPCM CONSULTANT shall 
publish and distribute a safety manual, safety bulletin, do’s & don'ts about safety approved 
by Owner to cover safety activities. 

• The design of the safety manual shall permit easy communication of its contents to all 
personnel, recognizing languages and literacy conditions at the job site. 

• All EPCM CONSULTANT's and contractors' supervisory personnel will be issued a copy of 
the safety manual.  Further distribution of the safety manual, or specific sections, shall   be 
determined dependent upon the needs of the adopted construction strategy and 
organization. The contents of the safety manual shall include, as a minimum, the following: 
 

a. AGPL’s & Consultant's safety organization, philosophy and responsibilities. 
b. AGPL’s & Consultant's safety requirements. 
c. The general safety rules applicable to the job-site. 
d. Control or access to site. 

 

• EPCM CONSULTANT will issue update and revise   booklets prior to commencing 
commissioning activities as new hazards arise and new working procedures are required. 

• Preparation of Emergency Action Plan: Consultant shall prepare the onsite & offsite 
Emergency Action Plan for site in line with the requirements of AGPL's Procedures and 
OISD norms.   

• Review & approval of procedures for safe working such at heights, etc.  

• The consultant should engage separate safety engineer to have critical review of 
implementation of all safety norms / standards and also to carry out fire drills as necessary. 

w. AS-BUILT DRAWINGS/ DOCUMENTATION 
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• Receipt   of as-built drawings/documents in required soft/hard copy   format from 
contractors/ vendors and forward the same to AGPL after reviewing /approval. 

• The project related documents for future reference and records shall be handed over to 
AGPL.  

• Problems faced during the project execution and mitigation measures taken and reasons 
for future including project/contract closure report. 

x. STORES & MATERIAL MANAGEMENT 
 

• EPCM CONSULTANT shall   be fully responsible for materials management for goods / 
material purchased from various suppliers. PMC shall keep proper custody of goods and 
report losses/damages/shortages, if any, to the owner immediately upon noticing the same. 

• Receipt of equipment/materials from suppliers and certify their invoices for payment. 

• Inspection of the condition of goods received and issue Goods Receipt Note (GRN) 

• Maintaining record and submit report every month, indicating the stores in stock, material 
in transit, material issued and   consumed by contractors and   balance material to be 
received as per POs issued. 

• Issuance   of material to contractors for   construction and   prepare Stores Issue Vouchers 

• Receipt of unused material returned by the contractors and preparation of Material return 
note/Negative Reservations. 

• Preparation of reconciliation statements to enable owner to check and take over balance 
stores, along with requisite inspection certificates/ documents etc. 

• The hiring, rentals of stores premises shall be done by owner.  The requisite services 
(loading, unloading, security etc.) shall   be contracted for by the PMC on AGPL’s behalf, 
payments for the same is to be made by AGPL against invoices raised by EPCM 
CONSULTANT. 

• The said stores shall be managed by the EPCM CONSULTANT. However, Stores 
Infrastructure viz. space, furniture, PCs, peripherals, communication facilities including 
internet, telephones etc. to be provided by AGPL. 

• The Store Reconciliation including all the entries of receipt, issuance and balance etc. 
reports shall be submitted to AGPL on weekly basis. 

• Assist AGPL Gas for identifying surplus / obsolete etc. items.  

• Proper housekeeping of stores at closed and open area.  

• Accounting and storing of scrap materials.  

• Assists all concerned during disposal activities of scrap/surplus/ obsolete etc. items  
 

y. PROJECT MANAGEMENT AND CONTROL 
 

i. PLANNING AND SCHEDULING 
 

• Preparation of Work Breakdown Structure (WBS). 

• Preparation of Project Network Diagrams with all facilities. 

• Preparation of Project Activity List, Milestones, etc. 

• Preparation of Project Overall Schedule-Monthly Breakups, and Cumulative Breakups.  

• Preparation of Project Cost Estimate for each tender. 

• Preparation of Project Communication / Coordination Plan. 

• Preparation of Inspection Schedule and Plan. 

• Preparation & Submission of Daily/ Weekly/ Fortnightly/ Monthly/ Quarterly Progress 
Reports. 

• Developing project information system for highlighting slippage and hold ups for AGPL 
action and control. 
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• Preparation of Project Financial Commitment Schedule in accordance with the envisaged- 
/ actual dates for order placement.  

• Providing liability in-respect of work executed on quarterly basis duly signed by 
EPCMEPCM 

• Preparation of Project Planned Cash Out Flow in accordance to the envisaged / actual 
dates of delivery I construction.  

• Preparation of Project Communication / Coordination Plan.  

• Preparation of Inspection Schedule and Plan.  

• Monitoring of the Project cost v/s Expenditure Quarterly basis and submission of the same 
to AGPL. 

ii. PROJECT MANAGEMENT 
 

EPCM CONSULTANT shall   be responsible for the entire Project Management including 
execution of the project, wherein it is required to work in close coordination with AGPL 
Project/Operation team. For efficient and timely completion of the project, EPCM 
CONSULTANT shall perform following activities: 

• The PMC shall assign a central project management team to manage and control the entire 
project as per the approved schedule and budget and to conduct quality and safety audits 
as per the project requirement of entire cluster. 

• Establish good Communication, follow-up & appraisal Procedures in concurrence with 
AGPL. 

• Establishment of procedures for various activities to be performed for various WBS 
elements viz. Tendering, Ordering, Manufacturing, Inspection, Delivery, etc. 

• Defining the "Scope of Work" for various groups. 

• Attending the Project Review Meetings with contractors and recording Minutes of Meeting 
(MoM). 

• Monitoring & controlling & supervision of all project related activities. 

• Monitoring progress of the project and submit periodic status reports to AGPL. 

• Coordination with vendors / contractors relating to the procurement of items and execution 
of the work 

• Providing   timely inputs in terms of materials and drawings to the contractors for carrying 
out the construction activities. 

• Preparation of various reports/ draft reply letters as required from time to time by AGPL and 
for onward submission to Government & statutory authorities/contractors. 

• Providing information on best international practices being followed across the globe in 
CGD projects as   and   when   desired by AGPL for effective and   timely project completion. 
 

iii. PROJECT MONITORING AND CONTROL 
 

• Preparation of detailed project schedule. 

• Identification of all activities falling on the critical path of the project. 

• Identification of all activities requiring close co- ordination/synchronization. 

• Preparation of a look-ahead model/ catch-up plan for the project from time to time. 

• Generation of all project monitoring reports for the project drawing attention towards critical 
jobs, activities and functions. 

• Identification of all   activities/steps required for execution of the project within approved 
cost. 

• Identification      of all macro & micro   activities/steps required for execution of the project 
within stipulated time. 

• Highlight delays, if any, caused by any agency hindering efficient & timely execution of the 
project 
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• Monitoring of contractor logistics for line pipe, manufacturing, coating and laying 

• Generation of MIS reports for the project, and identify critical path on regular basis. 

• Providing all inputs / performing all project monitoring activities as desired by the AGPL 
Management/Project Group from time to time for timely completion of the project. 

• Carrying out quality audits   and    identifying   the   root    cause     analysis of the 
hindrance/problems encountered. 

• Preparation of power point presentation as and when required. 
z. KEY RESULT AREAS  

 
It is the prime responsibility of the EPCM CONSULTANT to complete the project in schedule 
time. The EPCM CONSULTANT would schedule and execute project activities such as to 
complete the entire project within the schedule. EPCM CONSULTANT shall be periodically 
intimated about their performance.  
EPCM CONSULTANT shall, at the detailed engineering and procurement stages, make due 
efforts to minimize the generation of surplus materials during execution of the PROJECT. 

aa. PROJECT DOCUMENTS / COMPLETION / CLOSE-OUT REPORT 
 
After successful completion and commissioning of the project, EPCM CONSULTANT shall 
perform following activities: 

• Follow up with vendors and contractors for as-built drawings / documents in required soft 
and hard copies, EPCM CONSULTANT to review/approve the same and forward to AGPL. 

• Recommendation   for   closure of   Contract   such   as   Time   extension, extra item, 
reconciliation of materials, Final bills, Deviations etc. 

• Submission of all project related documents to AGPL for future reference and records. 

• Submission of final documents shall be under the following heads: 
a. As built drawings in soft & hard format. 
b. Detailed operation manual. 
c. Problems faced during the project execution and mitigation measures taken for reference 

& record in future. 
 

• Submission of all evaluation sheets of performance for all vendors, contractors in line with 
established formats.  Hard & Soft Copies of Contracts/Project Closeout Report 
incorporating the following; 
 

a. Project brief 
b. Pipeline Network Diagram, land acquisition documents 
c. Chronology of approvals & copy of the same. 
d. PMC Head Office & Site Office Organogram 
e. Names of PMC/AGPL Personnel working for the project along with all contact details. 
f. Pipeline configuration and Spread details with pipe book 
g. Details of various types of Crossings & their As-Built Drawings 
h. Names of Standards referred and used in design and Engineering for various items, 

Construction, Inspection 
i. List of key milestones and date of actual achievement. 
j. List of POs/ WOs including vendor name and contact detail. 
k. Experience gained during Project Execution, lesson learnt and improvements for future 

projects. 
l. Construction Photographs. 

 
bb. EXCLUSIONS FROM EPCM CONSULTANT SCOPE OF WORK 

 
The following are specifically excluded from EPCM CONSULTANT’s Scope of Work: 
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• Implementation of Insurance policies shall be taken either by AGPL or by 
Vendor/Contractor. However, lodging of insurance claims and realization of the same shall 
be done by the consultant. 

• Tender / NIT advertisement fees shall be in AGPL’s scope and shall be reimbursed on 
actual basis along with Services tax as applicable. Tender fee received against sale of 
tender document from various agencies shall be submitted to AGPL, if any.  

• Customs clearance Charges, hiring charges of CHA, transportation & store expenses.  

• Issuance of LOI, Purchase Orders, execute agreement with vendors / contractors, releasing 
of payments as per PO / WO terms etc. shall be in the scope of AGPL. Hiring charges for 
route survey agency. However, EPCM CONSULTANT is required to facilitate in obtaining/ 
providing this approvals/ clearance by submitting the requisite documents as asked by 
AGPL. 
CC. SCHEDULE / SCHEDULE OF RATES (SOR) 

 

• The fixed lump sum prices and other rates set forth herein shall be inclusive of all cost, risk 
and expense, overhead, profit and/or fee related to the satisfactory performance and 
completion of the Work and all taxes and duties except GST thereon. The lump sum prices 
and other rates shall include any and all costs related to management, design, engineering, 
tendering related activities, bid evaluation, supervision, attendance at all meetings with 
Owner/contractors (whether at Owner’s premises, Owner’s nominated location or 
Consultant’s premises), testing and quality assurance/quality control of the Work, and 
Progress monitoring as more particularly described in the Scope of Work, or elsewhere in 
the Contract. Said lump sum prices and other rates shall include, but not be limited to, the 
costs of all labour, supervision, management, (including, but not limited to, wages, benefits, 
payroll, taxes, travel expenses, and other costs related thereto as are paid to employees), 
all equipment rental of third party equipment, communications equipment, communications 
charges (including those incurred by Owner while in Consultant’s offices), general 
administrative costs of Consultant’s operation (including travel, lodging, boarding, transport 
facility, camp sites, offices) all operation (including travel, lodging, boarding, transport 
facility, camp sites, offices) all reproduction and graphics costs of whatever kind, stationery, 
postage and courier expenses, all insurance requirements and coverage and financing, 
charges for over-time working (if required), charges for working on holidays (if required), 
and all other costs or expenses of any type or kind whatsoever which directly or indirectly 
relate to accomplishing the Work and complying in full with the provisions of the Contract, 
and which are not otherwise set forth or referred to in the Contract as a reimbursable 
expense. All downtime due to weather and mechanical breakdown shall be to Consultant’s 
account and is deemed to be included in the fixed lump sum prices and other rates. 
 
DD. DELIVERABLES BY EPCM: 
 

a) The EPCMEPCM is required to submit all deliverables within the schedule in line with the 
requirements mentioned in various sections of this document. The deliverables include all 
documents, drawings, Plan, Best Practices Replies etc. The deliverables are summarized 
as under but not limited to:  

b) All Periodic Reports, Daily Progress Reports during construction, Customized Reports, 
presentations, best practices/ international practices required for submission to 
Management / External Agencies.  

c) All documents related to engineering, tendering, ordering, manufacturing, delivery, 
construction, commissioning.  

d) Stage wise recommendations 
e) Design basis, Data sheets, P&IDs, Engineering Drawings 
f)  Process Study Report 
g) Various types of Plans, Manuals including Disaster Management Plan 
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h) Documentation for PESO, Nagpur compliance 
i)  Performance Evaluation Reports of vendors / contractors 
j) Statutory documents 
k)  Any other deliverable not mentioned here but required elsewhere in tender. 
l)  Both hard and editable soft copies to be provided. 

 
The List of deliverables which are to be fulfilled by the EPCM consultants are provided and 
tabulated below in two Matrix. 
 

MATRIX-A:  
EPCM Core Engineering, Procurement, Construction & Commissioning Deliverables  

 

MATRIX-B:  

EPCM Project Controls, Planning, Cost Engineering, MIS & Performance  

Deliverables Matrix 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Matrix-A 
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EPCM CORE ENGINEERING, PROCUREMENT, CONSTRUCTION & COMMISSIONING 

DELIVERABLES  

A. PROJECT INITIATION & PLANNING 
 

Sl Deliverable Timeline Remarks Penalty Link Responsible 
Function 

1 Mobilization of Core 
EPCM Team 

Within 15 
Days 

Mandatory Penalty Ref-
11, Table-A 

EPCM PM 

2 Project Execution Plan 
(PEP) 

Within 21 
Days 

Including 
organization 
structure 

- EPCM PM 

3 QA/QC Plan Within 21 
Days 

OISD 
compliant 

Linked to 
Quality 
Penalties 

QA/QC 

4 HSE Management 
Plan 

Within 21 
Days 

PNGRB/OISD 
compliant 

Linked to 
HSE 
Penalties 

HSE 

5 Document Control 
Procedure 

Within 15 
Days 

DMS 
mandatory 

Penalty Ref-
27, Table-A 

Document 
Control 

6 Communication & 
Reporting Matrix 

Within 15 
Days 

Escalation 
matrix 

Penalty Ref-
21, Table-A 

PMO 

 

B. ENGINEERING DELIVERABLES 
 

Sl Deliverable Timeline Remarks Penalty 
Link 

Responsible 
Function 

1 Basis of Design (BoD) 30 Days AGPL 
approval 
required 

Penalty 
Ref-1, 
Table-A 

Engineering 

2 Hydraulic Design 
Calculations 

45 Days Steel + 
MDPE 

- Engineering 

3 Pipeline Routing & 
Alignment Sheets 

60 Days GIS 
integrated 

- Engineering 

4 Detailed Engineering 
Package 

75 Days Complete 
issue 

- Engineering 

5 P&IDs As per 
penalty 
matrix 

Penalty-
linked 
deliverable 

Penalty 
Ref-2, 
Table-A 

Engineering 

6 GA Drawings 60 Days Stations & 
facilities 

- Engineering 

7 HDD Crossing 
Drawings 

As required Prior to 
execution 

- Engineering 

8 Cathodic Protection 
Design 

75 Days TLP 
calculations 

- Engineering 

9 Electrical SLD & 
Earthing Drawings 

75 Days Hazardous 
area 
compliance 

- Engineering 

10 Instrumentation 
Philosophy 

75 Days SCADA 
compatible 

- Engineering 

11 Fire & Gas Philosophy 75 Days OISD 
compliant 

- Engineering 
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12 Material Specifications 
& Datasheets 

60 Days Approved 
standards 

- Engineering 

 

C. PROCUREMENT & TENDERING DELIVERABLES 
 

Sl Deliverable Timeline Remarks Penalty Link Responsible 
Function 

1 Preparation of Tender 
Documents 

As per 
procurement 
plan 

AGPL review Penalty Ref-
12, Table-A 

Procurement 

2 Preparation of Cost 
Estimate 

Prior to 
tender issue 

Market 
aligned 

Penalty Ref-2, 
Table-B 

Cost 
Engineering 

3 Bid Evaluation Report Within 7 
Working 
Days 

Techno-
commercial 

Penalty Ref-4, 
Table-A 

Procurement 

4 Vendor 
Recommendation 
Report 

Within 7 
Days 

Justification 
required 

Penalty Ref-5, 
Table-A 

Procurement 

5 Procurement Tracking 
Report 

Monthly Material 
tracking 

- Procurement 

6 Expediting & Inspection 
Coordination 

Continuous TPI 
coordination 

Penalty Ref-
15, Table-A 

Procurement 

7 QAP / ITP Approval Within 7 
Days 

Mandatory Penalty Ref-
13, Table-A 

QA/QC 

8 Vendor Procedures / 
Method Statements 

Within 3 
Days 

Mandatory Penalty Ref-
14, Table-A 

QA/QC 

 

D. CONSTRUCTION SUPERVISION DELIVERABLE 
 

Sl Deliverable Timeline Remarks Penalty Link Responsible 
Function 

1 Daily Progress Report Daily Digital format - Construction 
2 Weekly Progress 

Report 
Weekly Photographs - Construction 

3 Monthly Progress 
Report 

Monthly KPI based Penalty Ref-7, 
Table-A 

Construction 

4 Site Quality Inspection 
Reports 

Daily/Weekly NCR tracking Penalty Ref-
25, Table-A 

QA/QC 

5 Welding & NDT 
Monitoring Reports 

Continuous Traceability 
mandatory 

- QA/QC 

6 Hydrotest Monitoring 
Reports 

As 
applicable 

Certified 
records 

- Construction 

7 Material Reconciliation 
Statement 

Monthly Vigilance 
sensitive 

Penalty Ref-
22/23, Table-A 

Materials 

8 HSE Audit Report Monthly Mandatory Penalty Ref-
24, Table-A 

HSE 

9 Contractor 
Performance Scorecard 

Monthly KPI based - Construction 

10 Delay Analysis & 
Recovery Plan 

Monthly Critical path 
analysis 

Penalty Table-
B-6 

Planning 
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11 Minutes of Review 
Meeting & ATR 

Within 2 
Days 

Mandatory Penalty Ref-
9/18, Table-A 

PMO 

 

E. PNG & CNG ROLLOUT DELIVERABLES 
 

Sl Deliverable Timeline Remarks Penalty Link Responsible 
Function 

1 DMA Planning & 
Monitoring 

Monthly GIS linked - Operations 

2 Household Conversion 
Tracking 

Weekly Target 
monitoring 

- Operations 

3 Domestic PNG 
Commissioning 
Records 

Continuous Customer 
database 

- Operations 

4 Industrial/Commercial 
PNG Commissioning 
Reports 

Continuous Safety 
checks 

- Operations 

5 CNG Station 
Commissioning 
Dossier 

Before 
commissioning 

PESO 
coordination 

Penalty Ref-
20, Table-A 

Commissioni
ng 

6 Compressor FAT/SAT 
Reports 

Prior to 
commissioning 

OEM 
certification 

- Commissioni
ng 

 
 

F. STATUTORY & COMPLIANCE DELIVERABLES 
 

Sl Deliverable Timeline Remarks Penalty Link Responsible 
Function 

1 PNGRB Compliance 
Reports 

Monthly Mandatory Penalty 
Table-B-9 

Compliance 

2 PESO Documentation 
Support 

As required Technical 
coordination 

- Compliance 

3 Forest/NHAI/Railway 
Approval Support 

As required Approval 
tracking 

- Compliance 

4 Incident Investigation 
Report 

Within 24 
Hours 

For all 
incidents 

Penalty Ref-
24, Table-A 

HSE 

5 Safety Statistics 
Report 

Monthly LTIFR/Near 
Miss 

- HSE 

6 Critical 
Delay/Safety/Quality 
Escalation Register 

Within 24 
Hours 

Mandatory Penalty Ref-
21, Table-A 

PMO 

 

 

 

 

 

 



 
 

SCOPE OF WORK (SOW) 

 
 
 

Page 186 of 190 

 

 

G. TESTING, COMMISSIONING & CLOSEOUT DELIVERABLES 
 

Sl Deliverable Timeline Remarks Penalty 
Link 

Responsible 
Function 

1 Pre-Commissioning 
Checklist 

Prior to 
commissioning 

Mandatory - Commissioning 

2 Commissioning Dossier Before gas 
charging 

AGPL 
approval 

Penalty 
Ref-19/20, 
Table-A 

Commissioning 

3 Punch Point Register Continuous Closure 
tracking 

- Commissioning 

4 Approval and Handover 
of As Built Drawings 
/documents. 

Within 15 
Days 

GIS 
compatible 

Penalty 
Ref-28, 
Table-A 

Engineering 

5 Asset Register & 
Coding 

Within 15 
Days 

Digital 
format 

- Commissioning 

6 Final Material 
Reconciliation 

Within 30 
Days 

Certified Penalty 
Ref-22/23, 
Table-A 

Materials 

7 O&M Manuals Within 15 
Days 

OEM 
documents 

- Commissioning 

8 Final Project Closure 
Report 

Within 30 
Days 

Complete 
dossier 

Penalty 
Ref-29, 
Table-A 

PMO 

9 Contract Closure 
Recommendation 

Within 30 
Days 

Mandatory Penalty 
Ref-17, 
Table-A 

PMO 

10 Defect Liability 
Monitoring Report 

Quarterly 
during DLP 

Mandatory - PMO 

 

MATRIX-B:  
 

EPCM PROJECT CONTROLS, PLANNING, COST ENGINEERING, MIS &  

PERFORMANCE DELIVERABLES MATRIX 
 

Sl Deliverable Timeline / Frequency Remarks 

1 Master Project Schedule 
(Baseline) 

Within 30 days Primavera/Equivalent 
software 

2 Project Quarterly Schedule 
Update 

15 days before quarter start Management control 

3 Project Dashboard Weekly Management 
reporting 

4 S-Curve Progress Monitoring Monthly Planned vs Actual 

5 Annual Budget Estimate 45 days before FY Budget planning 
6 Quarterly Budget Estimate 30 days before quarter Budget planning 

7 Monthly Budget Estimate 7 days before month Budget planning 
8 Budget vs Actual Expenditure 

Report 
Monthly/Quarterly/Annual 
Within 7 days after 
completion of FY 
Within 7 days after 
completion of every quarter 

Cost control 
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Within 7 days after 
completion of Month 

9 Cost Monitoring Report Monthly Project cost tracking 

10 Material Consumption Planning Within one month of 
contract commencement 

Forecasting 

11 Material Consumption & 
Capitalization Report 

Monthly Finance interface 

12 RFC / CC / Billing Targets and 
Billin Plan 

Monthly (15th of every 
month) 

Business 
performance 

13 RFC vs CC Gap Analysis Monthly (15th of every 
month) 

Performance 
monitoring 

14 Contractor Performance 
Scorecard 

Monthly KPI based 

15 Risk Register & Mitigation Update Monthly Management review 
16 GIS Progress Integration Monthly Asset mapping 

17 Monthly MIS Reports By 2nd day of succeeding 
month 

Penalty linked 

18 Quarterly Closure Report By 7th day of succeeding 
quarter 

Penalty linked 

19 Quarterly Liability Statement By 7th day of succeeding 
quarter 

Penalty linked 

20 Statutory Compliance Register Monthly update Penalty linked 
21 Audit Trail & Document Retention 

Register 
Monthly update Penalty linked 

22 Critical Delay/Safety/Quality 
Escalation Register 

Within 24 hrs. of occurrence Penalty linked 

 

 

6. KEY RESULT AREAS AND RECOVERIES: 
 
It is the prime responsibility of the EPCM to complete the project in schedule time. The 
consultant would schedule and execute project activities such as completing the entire project 
within the schedule. Recoveries would be affected for the delays attributable to the EPCM. 
 
Key results of the performance of the EPCM along with the indicated recoveries are mentioned 
in the following table-A. 
 
 
 
 
 
 
 
 
 
 
 
 
 

Table-A 
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TIMELINES FOR EPCM IMPORTANT ACTIVITIES & RECOVERIES 

Sr. Activity Timeline 

Revised Recovery / 
Compensation 

Recovery 

1 Finalization of Design Basis 

Within 30 days from date of 
LOI/PO and after availability 
of complete project inputs 
from AGPL 

Rs. 5,000/- per day of 
delay attributable to 
EPCM 

2 Finalization of P&IDs 

Within 10 working days from 
date of receipt of complete 
input from AGPL 

Rs. 5,000/- per day of 
delay attributable to 
EPCM 

3 
Approval of Vendor / Contractor 
Drawings & Documents 

Routine Documents: Within 4 
working days; Major 
Engineering Documents: 
Within 7 working days from 
receipt of complete 
documents 

Rs. 5,000/- per day of 
delay 

4 

Evaluation of Bids & Submission of 
PBO Recommendation including 
TQ/CQ 

Within 7 working days from 
bid opening date subject to 
receipt of complete techno-
commercial inputs 

Rs. 5,000/- per day of 
delay 

5 
Submission of Award 
Recommendation 

Within 7 days from approval 
of PBO / completion of 
negotiation, if applicable 

Rs. 5,000/- per day of 
delay 

6 
Non-Deployment of Personnel as per 
approved deployment plan Throughout contract period 

Key Personnel: Rs. 
5,000/- per person 
per day; Support 
Personnel: Rs. 
2,000/- per person 
per day 

7 

Submission of Monthly Progress 
Report & Monthly Material 
Reconciliation Report 

By 2nd day of succeeding 
month 

Rs. 2,000/- per day of 
delay 

8 
Submission of Urgent Reports / MIS as 
sought by AGPL 

Within 2 days from cut-off 
date specified by AGPL 

Rs. 5,000/- per 
instance 

9 
Submission of Minutes of Review 
Meeting conducted with AGPL 

Within 2 days from date of 
meeting 

Rs. 5,000/- per 
instance 

10 
Forwarding Certified Bills of 
Contractors 

Within 7 days from receipt of 
complete bill and supporting 
documents 

Rs. 2,000/- per day of 
delay beyond 7 days 

11 
Mobilization of Manpower including 
RCM 

Within 30 days from written 
instruction by AGPL 

Rs. 2,500/- per 
manpower per day of 
delay 

12 

Submission of Tender Documents 
including 
BOQ/BOM/Estimate/BEC/QAP/Vendor 
List 

Within 10 working days from 
requisition by AGPL 

Rs. 5,000/- per day of 
delay 
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13 Approval of QAP / ITP 

Within 7 working days from 
receipt of complete 
documents 

Rs. 2,000/- per day of 
delay 

14 
Approval of Vendor Procedures / 
Method Statements 

Within 3 working days from 
receipt of complete 
documents 

Rs. 2,000/- per day of 
delay 

15 
Commencement of Inspection for 
Equipment / Materials 

Inland: Within 1 week; 
Overseas: Within 3 weeks 
from inspection call, subject 
to vendor readiness and 
inspection clearance 

Rs. 5,000/- per case 
per week of delay 
attributable to EPCM 

16 
Submission of Quarterly Closure 
Report & Quarterly Liability Statement 

By 7th day of succeeding 
quarter 

Rs. 3,000/- per week 
of delay 

17 

Contract Closure Recommendation 
with complete reconciliation and 
analysis 

Within 30 days from 
completion of work/contract 

Rs. 2,500/- per 
contract per week of 
delay 

18 
Submission of Minutes & ATR of 
Structured Internal Meetings 

Within 1 week from date of 
meeting 

Rs. 5,000/- per 
instance 

19 
Demonstration of Commissioning of 
Steel Pipeline System 

Within 3 weeks from 
mechanical clearance and 
subject to readiness of 
associated 
systems/utilities/statutory 
clearances 

Rs. 2,500/- per week 
per case attributable 
to EPCM 

20 
Demonstration of Commissioning of 
CNG Station / Compressor 

Within 3 weeks from 
commissioning clearance and 
subject to availability of 
required 
parameters/utilities/statutory 
clearances 

Rs. 2,500/- per week 
per case attributable 
to EPCM 

21 
Failure to Escalate Critical Delay / 
Safety / Quality Issues 

Escalation within 24 hours of 
occurrence 

Rs. 5,000/- per 
instance 

22 
Failure in Monthly Material 
Reconciliation Monthly 

Rs. 10,000/- per week 
of delay 

23 
Incorrect Material Reconciliation 
Certification Continuous 

Recovery on actual 
financial implication 
basis 

24 
Failure to Report Major Unsafe 
Condition 

Immediate reporting 
mandatory 

Rs. 10,000/- per 
instance 

25 
Repeat Non-Conformance Report 
(NCR) due to inadequate monitoring. Continuous 

Rs. 5,000/- per 
repeated NCR 

26 
Wrong / Excess Certification of 
Quantities or Bills Continuous 

Recovery on actual 
financial implication 
basis 

27 
Failure in Maintaining Document 
Control / Records Continuous 

Rs. 5,000/- per 
instance 
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28 
Delay in Submission of As-Built 
Drawings 

Within 15 days from 
completion of work 

Rs. 5,000/- per week 
of delay 

29 
Delay in Submission of Final Dossier / 
Close-Out Documents 

Within 30 days from 
completion 

Rs. 10,000/- per week 
of delay 

30 
Non-Availability of Key Personnel 
during Critical Activities 

During hydrotest, 
commissioning, shutdown, 
gas-in activities 

Rs. 10,000/- per 
instance 

 

TABLE-B 

RECOVERIES RELATED TO COST ENGINEERING & PERFORMANCE 

Sl. 
No. Activity Revised Recovery Clause 

1 

Major Design Deficiency and Deficiency in 
Services attributable to EPCMEPCM resulting in 
measurable rework, delay or financial implication 

0.5% of Contract Value per instance subject 
to maximum cumulative limit of 3% of 
Contract Value excluding taxes 

2 

Variation between approved cost estimate and 
awarded contract/order value beyond 
permissible limit excluding market fluctuation, 
taxes, statutory changes and client scope changes 

In case the deviation of any individual work 
contract exceeds 10% of the contract value 
or additional/extra items exceeds 10% of 
contract value for the reasons solely 
attributable to EPCM then 
recovery/penalty shall be made from the 
EPCM CONSULTANT as below: 
[(3% of Excess Deviation amount above 
10%) or ( Excess deviation in % x 2.5 % of 
EPCM CONSULTANT Estimated cost)] 
whichever is lower. 

3 
Delay of Project Mechanical Completion 
attributable solely to EPCM 

EPCMEPCM overhead charges beyond 
approved contractual completion period 
shall not be payable 

4 
Incorrect Certification / Recommendation 
resulting in financial implication to AGPL 

Recovery on actual financial implication 
basis 

5 
Failure in Monitoring Material Reconciliation 
resulting in material discrepancy 

Recovery based on assessed financial 
implication 

6 
Failure in Delay Monitoring and Recovery 
Planning Rs. 25,000/- per major instance 

7 
Failure in HSE Monitoring resulting in major 
unsafe condition remaining unreported Rs. 25,000/- per major instance 

8 
Repeat Quality Non-Conformance due to 
inadequate supervision Rs. 10,000/- per repeated NCR 

9 
Failure to maintain statutory compliance 
records/documentation Rs. 10,000/- per instance 

10 
Failure in maintaining audit trail/document 
retention Rs. 10,000/- per instance 

 


