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Oil India Limited      CONTRACTS DEPARTMENT 
(A Govt. of India Enterprise)    TEL: (91) 374-2800548 

P.O. DULIAJAN, DIST. DIBRUGARH,   E-mail: contracts@oilindia.in 
ASSAM, INDIA, PIN-786 602    Website: www.oil-india.com 
                                                                    FAX: (91)374-2803549 
 

 
FORWARDING LETTER 

 
 

M/s.______________________________ 
___________________________________  
___________________________________ 
 
  

Sub: IFB No. CDG2130P17 for 2D Seismic Data Acquisition of 870 LKM covering 
parts of Manipur, i.e., Area-1 and 875 LKM covering parts of North Cachar 
Hills (Karbi Anglong), i.e., Area-2 from the unappraised areas of North-East 
India. 

Sir, 

 

1.0 OIL INDIA LIMITED (OIL), a “Navaratna” Category, Government of India Enterprise, 
is a premier oil Company engaged in exploration, production and transportation of 

crude oil & natural gas with its Headquarters at Duliajan, Assam. Duliajan is well 
connected by Air with nearest Airport being at Dibrugarh, 45 km away. 

 
2.0 OIL has been entrusted by DGH & MoP&NG for the wide spaced 2D Seismic Survey 

for appraisal of unappraised areas of North East (NE) India. Consequent to which, 

OIL‟s Contract Department, Duliajan now invites ONLINE International Competitive 
Bids (ICB) under Single Stage Two Bid System through its e-Procurement Portal: 
https://etender.srm.oilindia.in/irj/portal from competent and experienced Service 
Providers/Bidders for 2D Seismic Data Acquisition in the Un-appraised areas of 

Assam-Arakan Sedimentary Basin, North-East India. The bidder can bid for any 
one of the two areas or for both the areas combined together as mentioned 
below: 

 

a) Area-1 870 LKM covering parts of Manipur (Refer ANNEXURE-III A & 
ANNEXURE-IV A) 

b) Area-2 875 LKM covering parts of North Cachar Hills (Karbi Anglong) 
(Refer ANNEXURE-III B & ANNEXURE-IV B) 

 

3.0 One complete set of Bid Document covering OIL's IFB for hiring of above services is 
uploaded in OIL‟s e-procurement portal. You are invited to submit your most 
competitive bid on or before the scheduled bid closing date and time through OIL‟s 
e-procurement portal. For your ready reference, few salient points of the IFB 
(covered in detail in the Bid Document) are highlighted below: 

 

(i)  IFB No. /E-Tender No. : CDG2130P17    
(ii)  Type of Bidding : Online-Single Stage-Two Bid System 

(iii)  Tender Fee  : INR 60,000.00 or   US $ 1000.00  

(iv)  Period of Sale : 11.08.2016 to 06.09.2016. For end date 
extension, please check on-line portal 

(v)  Bid Closing Date & Time : As mentioned in Online E-tender portal 

https://etender.srm.oilindia.in/irj/portal
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(vi)  Technical Bid Opening 
Date & Time 

: As mentioned in Online E-tender portal 
 

(vii)  Price Bid Opening Date 
& Time 

: Will be intimated only to the eligible/qualified 
Bidders nearer the time. 

(viii)  Bid Submission Mode 
 

: Bids must be uploaded online in OIL‟s E-
procurement portal 

(ix)  Bid Opening Place  : Office of the DGM-Contracts 

Contract Department,  
Oil India Limited, Duliajan -786602,  
Assam, India. 

(x)  Bid Validity : 120 days from date of Bid Closing 

(xi)  Mobilization Time : As defined in the tender 

(xii)  Bid Security Amount : US $ 1,29,000  OR   INR  87,00,000 (for Area-1) 
US $ 1,24,000  OR   INR  84,00,000 (for Area-2) 

US $ 2,53,000 OR  INR 1,71,00,000 (for Both 
the Areas) 

(xiii)  Bid Security Validity : 30.04.2017 

(xiv)  Original Bid Security to 
be submitted 

: Office of DGM-Contracts 
Contract Department, 
Oil India Limited, Duliajan -786602, 
Assam, India. 

(xv)  Amount of Performance 
Security 

: a) If the bidder bids for individual Area: 10% of 
the estimated one (1) Year Contract Cost in 

individual Area. 
b) If the bidder bids for both the Areas: 10% of 

the estimated one (1) Year Contract Cost of 
both the Areas combined.                                                     

(xvi)  Validity of Performance 
Security 

: Up to 3 months from date of completion of 
contract 

(xvii)  Duration of the Contract : Area-1: 14 Operating Months from the date of 
Commencement of Contract (i.e., from the date 

on which the first regular Production shot is 
accepted by Company under the contract). 
Area-2: 14 Operating Months from the date of 
Commencement of Contract (i.e., from the date 
on which the first regular Production shot is 

accepted by Company under the contract). 
(Note: The work shall be executed in both the 
Areas simultaneously.) 

(xviii)  Quantum of Liquidated 
Damage       

: Refer clause No. 17.0 of General Conditions of 
Contract 

(xix)  Integrity Pact : Must be digitally signed & uploaded along with 
the Techno-commercial Bid. 

(xx)  Bids to be addressed to : DGM-Contracts, 
Contract Department, 

Oil India Limited, Duliajan-786602, 
Assam, India. 

(xxi)  Pre-Bid conference : Tentatively in the Last Week of August. Exact 
date will be intimated later on 

(xxii)  Last Date of receipt of 
Pre-Bid Queries 

: 26.08.2016 
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4.0 INTEGRITY PACT:  

 
The Integrity Pact must be uploaded in OIL‟s E-procurement portal along with the 

Technical Bid digitally signed by the same signatory who signed the Bid i.e. who is 
duly authorized to sign the Bid. If any bidder refuses to sign Integrity Pact or 
declines to submit the Integrity Pact, their bid shall be rejected straightway. 
Uploading the Integrity Pact with digital signature will be construed that all pages of 
the Integrity Pact has been signed by the bidder‟s authorized signatory who signs 

the Bid.  
 

5.0 GUIDELINES FOR PARTICIPTION AGAINST E-TENDER: 
 
5.1 To participate in OIL‟s E-procurement tender, bidders should have a legally valid 

digital certificate of Class 3 with Organizations Name as per Indian IT Act from 
the licensed Certifying Authorities operating under the Root Certifying Authority of 
India (RCAI), Controller of Certifying Authorities (CCA) of India 
(http://www.cca.gov.in). Digital Signature Certificates having “Organization 

Name” field as “Personal” are not acceptable. 
 
5.2 Bidders must have a valid User ID to access OIL e -Procurement site for submission 

of bid. Vendors having User ID & password can purchase bid documents on-line 
through OIL’s electronic Payment Gateway. New vendor shall obtain User ID & 

password through online vendor registration system in e-portal and can purchase 
bid documents subsequently in the similar manner. Alternatively parties can write 
to DGM-Contracts, OIL INDIA LTD., Duliajan (Assam) in their official letter head 
giving the detailed address and E-mail letter along with the cost of bid document 
(non-refundable) for issue of the User ID and password for accessing the E-

procurement tender which must reach DGM-Contract‟s Office on or before the last 
date of sale. The User ID shall be intimated to the eligible parties through email on 
receipt of the requisite cost of the bid document. 

 

5.3     Parties shall be eligible for accessing the tender in E-portal after OIL enables them 
in the E-portal after receipt of the requisite cost of the bidding document. 

 
5.4     EXEMPTION OF TENDER FEE: 
 

5.4.1 If the bidder is a Micro or Small Enterprise [MSEs] under the Micro, Small and 
Medium Enterprises Development Act, 2006 and is registered with District 
Industries Centers or Khadi and Village Industries Commission or Khadi and 
Village Industries Board or Coir Board or National Small Industries Corporation or 

Directorate of Handicrafts and Handloom or any other body specified by Ministry of 
Micro, Small and Medium Enterprises, then they are exempted from payment of 
tender fees for the items/services for which they are registered. Copy of valid 
Registration Certificate, must be enclosed along with the application for issuing 
tender documents and the Registration Certificate should clearly indicate the 

items/services for which bidder are registered [or they intend to quote against OIL 
tenders ] with any of the aforesaid agencies. 

 
5.4.2 The Central Govt. Departments and Central Public Sector Undertakings will also be 

exempted from the payment of tender fee. Parties registered with DGS&D, having 

valid certificates will be exempted from payment of tender fee. 
 
5.5     Parties, who do not have a User ID, can click on Guest login button in the E-portal 

to view the available open tenders. The detailed guidelines are available in OIL’s 

e-procurement site (Help Documentation). For any clarification in this regard, 
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bidders may contact E-Tender Support Cell at Duliajan at erp_mm@oilindia.in, Ph.: 
0374-2807178/4903. 

 
6.0     PRE-BID CONFERENCE: 
 

6.1  A Pre-Bid Conference is planned to be held in the last week of August, 2016 to explain 
the requirements of Company in details to the interested prospective Bidders and to 
understand bidders‟ perspective including exchange of views/clarifications, if any, 
on the Scope of Work, Bid Rejection/Bid Evaluation Criteria and other terms & 

conditions of the Tender. The parties who purchase the bid documents are shall be 
allowed to participate in the Pre-Bid conference. For details of the venue, bidders 
may contact DGM-Contracts, Oil India Ltd., P.O. Duliajan-786602, Phone: 91374-
2808662/2800548, Fax# (91)374-2803549, E-mail: contracts@oilindia.in. 

 

6.2    Maximum two (2) representatives from each prospective Bidder, who purchased the 
tender document, shall be allowed to participate in the pre -bid conference. All costs 
associated to attend the pre-bid conference by their representatives shall be borne 
by the interested Bidders.  

 

6.3    The prospective bidders shall submit their queries/clarifications against the tender 
through E-mail / Fax /Courier addressed to DGM-Contracts, Oil India Ltd., 
Duliajan-786602, Assam and such queries must reach OIL‟s office at Duliajan 
latest by 26.08.2016 upto 15:30 Hrs. IST. OIL shall provide clarifications to only 

those queries received within this date. Queries/ Clarifications against the tender 
received beyond 26.08.2016 will not be entertained and replied. OIL will not be 
responsible for non-receipt or late receipt of any bidder‟s query in OIL‟s office. 

 
6.4    However, clarifications/exceptions/deviations, if required any, should be brought 

out by the bidder prior to or during the Pre-Bid Conference only. After processing 
these suggestions, as a sequel to the pre-bid conference, Company may 
communicate the changes in this regard, if agreed any, through an addendum to 
tender document to the prospective bidders who purchased the tender document. 

Company will not accept any exception/deviation to tender 
conditions/specifications once the same are frozen after the  pre-bid conference and 
the non-compliant bid (s) shall be rejected outright against this tender. 

 
6.5     The date and venue of pre-bid conference will be intimated later on. 

 
7.0 IMPORTANT NOTES: 
 

Bidders shall take note of the following important points while participating in OIL‟s 
e-procurement tender: 

 
i) The bid along with all supporting documents must be submitted through OIL‟s E-

procurement site only except the following documents which shall be  submitted 
manually by the bidder in two copies in a sealed envelope super scribed with OIL‟s 

IFB No., Bid Closing date and marked as “Original Bid Security” and addressed to 
DGM-Contracts, Contracts Department, Oil India Limited, Duliajan-786602, Assam 
(India):  
 

a) Original Bid Security 

b) Printed catalogue and Literature, if called for in the tender. 
c) Power of Attorney for signing the bid. 
d) Any other document required to be submitted in original as per tender 

requirement. 
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The above documents including the Original bid security must be received at 
OIL’s DGM-Contract’s office at Duliajan on or before 12.45 Hrs. (IST) on the 
technical bid closing date failing which the bid shall be rejected. A scanned 
copy of the Bid Security shall also be uploaded by the bidder along with their 
Technical Bid in OIL‟s E-procurement site. 

 
ii) Bid should be submitted online in OIL‟s E-procurement site up to 11.00 AM (IST) 

(Server Time) on the date as mentioned and will be opened on the same  day at 2.00 
PM (IST) at the office of the DGM-Contracts in presence of the authorized 

representatives of the bidders. 
 

iii) If the digital signature used for signing is not of “Class -3” with Organizations 
name, the bid will be rejected. 
 

iv) The tender is invited under SINGLE STAGE-TWO BID SYSTEM. The bidders shall 
submit both the “TECHNICAL” and “PRICED” bids through electronic form in the 
OIL‟s e-Procurement portal within the Bid Closing Date and Time  stipulated in the 
e-Tender. The Technical Bid should be submitted as per Scope of Work & Technical 
Specifications along with all technical documents related to the tender and 

uploaded “Technical RFx Response” Tab only. Bidders to note that no price 
details should be uploaded in “Technical RFx Response” Tab Page. Details of 
prices as per Price Bid format/Priced bid can be uploaded as Attachment just 
below the “Tendering Text” in the attachment option under “Notes & 

Attachments” tab. A screen shot in this regard is shown below. Offer not 
complying with above submission procedure will be rejected as per Bid 
Evaluation Criteria.  

 
 

          On “EDIT” Mode- The following screen will appear. Bidders are advised to 
upload “Technical Bid” and “Priced Bid” in the places as indicated above: 
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Note: 

 
          * The “Technical Bid” shall contain all techno-commercial details except the     

prices. 
 
          ** The “Priced bid” must contain the price schedule and the bidder‟s commercial 

terms and conditions, if any. For uploading Priced Bid, first click on Sign 
Attachment, a browser window will open, select the file from the PC and click on 
“Sign” to sign the file. On Signing a new file with extension .SSIG will be created. 
Close that window. Next click on Add Atachment, a browser window will open, 
select the .SSIG signed file from the PC and name the file under Description, 

Assigned to General Data and click on OK to upload the File. Please click on Save 
Button of the Response to Save the uploaded files. 

 
 
8.0  OIL now looks forward to your active participation in the IFB. 
  

 Thanking you. 
 

Yours faithfully, 
OIL INDIA LIMITED 

 
 
 

 
(G C DEVCHOUDHURY) 

DGM-CONTRACTS 
For, RESIDENT CHIEF EXECUTIVE 
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PART-1 
 

INSTRUCTIONS TO BIDDERS 
 

1.0 Bidder shall bear all costs associated with preparation and submission of the bid. 
Oil India Limited, hereinafter referred to as “Company”, will in no case be 
responsible or liable for those costs, regardless of the conduct or outcome of the 
bidding process. 

 
1.1 Bidders are advised to have a thorough reconnaissance of the area, if required, to 

know the terrain and get themselves fully acquainted with details of surface 
topographic features, fair weather slot, weather conditions, working culture in the 

area, socio-political environment, security aspects and law of the land, prior to 
submitting their bids. This will also help them to judiciously select proper inputs for 
successful execution of the project. However, all such related expenses shall be to 
bidder‟s account. 
 

A. BID DOCUMENTS 
 

2.0 The services required, bidding procedures and contract terms are prescribed in the 
Bid Document. This Bid Document includes the following items: 

 
(a) A Forwarding Letter highlighting the following points: 

(i) Company‟s IFB No. & Type and Tender Fee 
(ii) Bid closing date and time 
(iii) Bid opening date and time 

(iv) Bid submission Mode 
(v) Bid opening place 
(vi) Bid validity, Mobilisation time & Duration of contract 
(vii) The amount of Bid Security with validity 
(viii) The amount of Performance Guarantee with validity 

(ix) Quantum of liquidated damages for default in timely mobilization 
(b) Instructions to Bidders, (Part-1) 
(c) Bid Evaluation Criteria, (Part-2) 
(d) General Conditions of Contract, (Part-3, Section-I) 

(e) Terms of Reference/Technical Specification,( Part-3, Section-II) 
(f) Special Conditions of Contract, (Part-3, Section-III) 
(g) Schedule of Rates, (Part-3, Section-IV) 
(h) Price Schedule 
(i) Bid Form, 

(j) Statement of Non-Compliance, 
(k) Bid Security Form, 
(l) Performance Security Form, 
(m) Agreement Form, 
(n) Proforma of Letter of Authority, 

(o) Authorisation for Attending Bid Opening, 
(p) Integrity Pact 
(q) Annexures 
(r) Checklists 

 
2.1 The bidder is expected to examine all instructions, forms, terms and specifications 

in the Bid Documents. Failure to furnish all information required in the Bid 
Documents or submission of a bid not substantially responsive to the Bid 
Documents in every respect will be at the Bidder's risk & responsibility and may 

result in the rejection of its bid. 
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3.0 TRANSFERABILITY OF BID DOCUMENTS: 
 
3.1 Bid Documents are non-transferable. Bid can be submitted only in the name of the 

bidder in whose name the Bid Document has been issued. 
3.2 Unsolicited bids will not be considered and will be rejected straightway. 

 
4.0 AMENDMENT OF BID DOCUMENTS: 
 
4.1 At any time prior to the deadline for submission of bids, the Company may, for any 

reason, whether at its own initiative or in response to a clarification requested by a 
prospective Bidder, modify the Bid Documents through issuance of an Addendum. 

 
4.2 The Addendum will be uploaded in OIL‟s E-Tender Portal in the “Technical RFx ” 

under the tab “Amendments to Tender Documents”. The Company may, at its 

discretion, extend the deadline for bid submission, if the Bidders are expected to 
require additional time in which to take the Addendum into account in preparation 
of their bid or for any other reason. Bidders are to check from time to time the E 
Tender portal [“Technical RFx ” under the tab “Amendments to Tender 
Documents”] for any amendments to the bid documents before submission of 

their bids. No separate intimation shall be sent to the Bidders. 
 
B. PREPARATION OF BID: 

 

5.0  LANGUAGE OF BID: The bid as well as all correspondence and documents relating 
to the bid exchanged between the Bidder and the Company shall be in English 
language, except any printed literature/certificates that may be in another 
language, provided it is accompanied by duly notarised English translated version, 
which shall govern for the purpose of bid interpretation. 

  
 In case bidder is providing any document in language other than English, then 

bidder will also provide the English translated documents of the same. Translated 
documents must be signed by authorized personnel in Department of Foreign 

Affairs of the documents‟ country of origin and the same shall be duly certified by 
Indian Embassy there. 

 
5.1 BIDDER’S/AGENT’S NAME & ADDRESS: Bidders should indicate in their bids 

their detailed postal address including the Fax/Telephone/Cell Phone Nos. and E-

mail address as per Proforma-A enclosed with the NIT. Similar information should 
also be provided in respect of their authorised Agents in India, if any. OIL will only 
communicate through the specified E-mail id (as mentioned by the bidder in 
the enclosed Proforma-A of bid document), if required. No correspondence will 
be done through other media, i.e., Fax/Postal Mails/Courier. 

 
6.0 DOCUMENTS COMPRISING THE BID: Bids are invited under Single Stage Two Bid 

System. The bid to be uploaded by the  Bidder in OIL‟s E-Tender portal shall 
comprise of the following components: 

 
(a) TECHNICAL BID: 

(i) Complete technical details of the services and equipment specifications with 
catalogue, etc. 

(ii) Documentary evidence established in accordance with Clause 10.0. 

(iii) Bid Security (scanned) in accordance with Clause 11.0 hereunder. Original 
Bid Security should be sent as per Clause No. 11.11 below. 

(iv) Copy of Bid-Form without indicating prices in Proforma-C. 
(v) Statement of Non-compliance as per Proforma–D. 
(vi) Copy of Priced Bid without indicating prices (Proforma-B1 & B2). 
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(vii) Integrity Pact digitally signed by OIL‟s competent personnel, attached 
with the bid document to be digitally signed by the bidder. 

 
(b) PRICED BID: 

Bidder shall quote their prices in the following Proforma available in OIL‟s E-

procurement portal in the “Notes & Attachments” Tab: 
 

(i) Price-Bid Format as per Proforma-B1 & B2. 
(ii) Bid Form as per Proforma-C. 

 
The Priced Bid shall contain the prices along with the currency quoted and any 
other commercial information pertaining to the service offered. 
 

7.0 BID FORM: 

The bidder shall complete the Bid Form and the appropriate Price Schedule 
furnished in their Bid. 

 
8.0 BID PRICES: 
 

8.1 Prices must be quoted by the Bidders online as per the price bid format available in 
OIL‟s E- Tender Portal in “Notes & Attachment” Tab. Unit prices must be quoted by 
the bidders, both in words and in figures. 

 

8.2 Prices quoted by the successful bidder must remain firm during its performance of 
the Contract and is not subject to variation on any account. 

 
8.3 All duties (except customs duty which will be borne by the Company) and taxes 

(excluding Service Tax) including Corporate Income Tax, Personal Tax, Assam Entry 

Tax etc. and other Cess/levies payable by the successful bidder under the Contract 
for which this Bid Document is being issued, shall be included in the rates, prices 
and total Bid Price submitted by the bidder, and the evaluation and comparison of 
bids shall be made accordingly. For example, personal taxes and/or any corporate 

taxes arising out of the profits on the contract as per rules of the country shall be 
borne by the bidder. 
 

8.4 Customs Duty: The services under this Contract shall be carried out in the areas 
for which Customs Duty on goods/equipment/tools to be imported shall be 

applicable on merit. Bidders are to take note of the same while quoting and 
rates/prices must be quoted accordingly inclusive of applicable customs duty as 
may be required. Company will not issue any recommendatory letter for 
essentiality certificates against this contract. Clearance of goods through Indian 
Customs authority and all related expenditure on imported goods including 

customs duty, port rent, demurrage etc. as applicable will exclusively rest on the 
Contractor. 

 
8.5 Service Tax: The quoted prices/costs shall be exclusive of Service Tax. Service Tax 

as applicable shall be extra to Company’s account. However, the liability for 
payment of the service tax to the appropriate authority in case of Indian bidder 
and/or overseas bidder having office establishment in India will lie on the 
Contractor. 

 

9.0 CURRENCIES OF BID AND PAYMENT: 
 
9.1   A bidder expecting to incur its expenditures in the performance of the Contract in 

more than one currency, and wishing to be paid accordingly, shall so indicate in the 
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bid. In such a case, the bid shall be expressed in different currencies and the 
respective amounts in each currency shall together make  up the total bid price. 

 
9.2   Indian bidders too can submit their bids in any currency (including Indian Rupees). 

However, currency once quoted will not be allowed to be changed. 

 
10.0  DOCUMENTS ESTABLISHING BIDDER'S ELIGIBILITY AND QUALIFICATION:  
 
 These are listed in BID EVALUATION CRITERIA (BEC), PART-2 of the Bid 

document. The Bidder must comply with the clauses in BEC, failing which their Bid 
will be rejected. 

 
11.0 BID SECURITY: 
 

11.1 The Bid Security is required to protect the Company against the  risk of Bidder's 
conduct, which would warrant forfeiture of the Bid Security, pursuant to sub-
clause 11.9 hereunder. 

 
11.2 All the bids must be accompanied by Bid Security in Original for the amount as 

mentioned in the “Forwarding Letter” or an equivalent amount in other freely 
convertible currency and shall be in the OIL's prescribed format as Bank Guarantee 
(BG) enclosed with the NIT vide Proforma-E or a Bank Draft/Bankers‟ cheque in 
favour of OIL and payable at Duliajan, Assam or an irrevocable Letter of Credit 

(L/C) from any of the following Banks – 
 

a) Any schedule Indian Bank or Any Branch of an International bank situated in India 
and registered with Reserve Bank of India as scheduled foreign bank in case of 
domestic bidder, or 

 
b) In case of foreign bidder, the bank guarantee can be accepted from any scheduled 

bank in India or from International bank who has its branch in India registered 
with Reserve Bank of India, or 

 
c) Any foreign Bank which is not a Scheduled Bank in India, provided the Bank 

Guarantee issued by such Bank is counter-guaranteed by any Branch situated in 
India of any Scheduled Bank incorporated in India or  
 

The Bank Guarantee / LC shall be valid for the time as asked for in the Bid 
Document. Bank Guarantees issued by Banks in India should be on non-judicial 
stamp paper of requisite value, as per Indian Stamp Act, purchased in the name of 
the Banker. 
 

11.3 Bidders can submit Bid Security on-line through OIL’s electronic Payment 
Gateway. 

 
11.4 Any bid not secured in accordance with sub-clause 11.2 above shall be rejected by 

the Company as non-responsive. 
 
11.5 The bidders shall extend the validity of the Bid Security suitably, if and when 

specifically advised by OIL, at the bidder‟s cost. 
 

11.6 Unsuccessful Bidder's Bid Security will be discharged and/or returned within 30 
days after finalization of IFB. 

 
11.7 Successful Bidder's Bid Security will be discharged and/or returned upon Bidder's 

furnishing the Performance Security and signing of the contract. Successful bidder 
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will however ensure validity of the Bid Security till such time the Performance 
Security in conformity with Clause 29.0 below is furnished. 

 
11.8 Bid Security shall not accrue any interest during its period of validity or extended 

validity. 

 
11.9 The Bid Security may be forfeited: 
 

i) The bidder withdraws the bid within its original/extended validity. 

ii) The bidder modifies/revise their bid suo-moto. 
iii) Bidder does not accept the order/contract. 
iv) Bidder does not furnish Performance Security Deposit within the stipulated 

time as per tender/order/contract. 
v) If it is established that the bidder has submitted fraudulent documents or 

has indulged into corrupt and fraudulent practice the bid security shall be 
forfeited after due process in addition other action against the bidder. 

 
11.10 In case any bidder withdraws their bid during the period of bid validity, Bid 

Security will be forfeited and the party shall be debarred for a period of 2 (two) 

years. 
 
11.11 The scanned copy of the original Bid Security in the form of either Bank 

Guarantee or LC or Banker's Cheque or Bank Draft must be uploaded by bidder 

along with the Technical bid in the “Technical RFx Response” of OIL’s E-
portal. The original Bid Security shall be submitted by bidder to the office of DGM-
Contracts, Oil India Ltd., Duliajan-786602(Assam), India in a sealed envelope which 
must reach DGM-Contract‟s office on or before 12.45 Hrs (IST) on the Bid Closing 
date. 

 
11.12 A bid shall be rejected straightway if Original Bid Security is not received within the 

stipulated date & time mentioned in the Tender and/or if the Bid Security validity is 
shorter than the validity indicated in Tender and/or if the Bid Security amount is 

lesser than the amount indicated in the Tender. 
 
12.0 EXEMPTION FROM SUBMISSION OF BID SECURITY: 
12.1 Central Govt. offices and Central Public Sector undertakings are exempted from 

submitting Bid Security. 

 
12.2 If the bidder is a Micro or Small Enterprises (MSE) registered with District Industry 

Centers or Khadi and Village Industries Commission or Khadi and Village 
Industries Board or Coir Board or National Small Industries Corporation or 
Directorate of Handicrafts and Handloom or any other body specified by Ministry of 

MSME, then they are also exempted from submitting Bid Security. Bidding MSEs 
shall have to submit a Copy of valid Registration Certificate clearly indicating the 
monetary limit, if any and the items/Services for which bidder are registered with 
any of the aforesaid agencies. 

 
In case bidding MSE is owned by Schedule Caste or Schedule Tribe entrepreneur, 
valid documentary evidence issued by the agency who has registered the bidder as 
MSE owned by SC/ST entrepreneur should also be enclosed. 

 

13.0 PERIOD OF VALIDITY OF BIDS: 
 
13.1 Bids shall remain valid for 120 days from the date of closing of bid prescribed by 

the Company. Bids of shorter validity will be rejected as being non-responsive. 
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If nothing is mentioned by the bidder in their bid about the bid validity, it will be  
presumed that the bid is valid for 120 days from Bid Closing Date. 

 
13.2 In exceptional circumstances, the Company may solicit the Bidder's consent to an 

extension of the period of validity. The request and the response thereto shall be 

made in writing through Fax or e-mail. The Bid Security provided under Para 11.0 
above shall also be suitably extended. A Bidder may refuse the request without 
forfeiting its Bid Security. A Bidder granting the request will neither be required nor 
permitted to modify their Bid. 

 
C. SIGNING & SUBMISSION OF BIDS: 
 
14.0 SIGNING OF BID: 
 

14.1  Bids are to be submitted online through OIL‟s E-procurement portal with digital 
signature. The bid and all attached documents should be digitally signed by the 
bidder using “Class 3” digital certificates with Organizations Name [e-commerce 
application (Certificate with personal verification and Organisation Name)] as per 
Indian IT Act 2000 obtained from the licensed Certifying Authorities operating 

under the Root Certifying Authority of India (RCAI), Controller of Certifying 
Authorities (CCA) of India before bid is uploaded. Digital Signature Certificates 
having “Organization Name” field other than Bidder‟s Name are not acceptable. 
Digital Signature Certificates having Bidder‟s Name in the “Organization Name” field 

are only acceptable. 
 

The bid including all uploaded documents shall be digitally signed by duly 
authorized representative of the bidder holding a Power of Attorney to bind the 
Bidder to the contract. 

 
If any modifications are to be made to a document after uploading, the same may be 
deleted and such revised documents are to be Digitally Signed again before 
uploading. It is advised to delete the unwanted documents before submission of the 

response. The Power of Attorney shall be submitted by bidder as mentioned in Para 
15.1 below. 

 
In case the digital signature is not of “Class-3” with organization name, the bid will 
be rejected. Bidder is responsible for ensuring the validity of digital signature and 

its proper usage by their employees. 
 

14.2  The original and all copies of the bid shall be typed or written in indelible inks. 
Since bids are to be submitted ONLINE with digital signature, manual signature is 
NOT relevant. The letter of authorisation (as per Proforma-G) shall be indicated by 
written Power of Attorney accompanying the Bid. 

 
14.3  Any person signing the Bid or any other document in respect of this Bidding 

Document or other relevant documents on behalf of the Bidder without disclosing 
his authority to do so shall be deemed to have the authority to bind the Bidder. If it 
is discovered at any time that the person so signing has no authority to do so, the 

Company (OIL) may, without prejudice to any other right or remedy, cancel his Bid 
or Contract and hold the Bidder liable to the Company (OIL) for all costs and 
damages arising from the cancellation of the Bid or Contract including any loss 
which the Company (OIL) may sustain on account thereof. 

 

14.4  Any physical documents to be submitted by bidders shall contain no 
interlineations, white fluid erasures or overwriting except as necessary to correct 
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errors made by the Bidder, in which case such correction shall be initialed by the 
person or persons who has/have digitally signed the Bid.  

 
14.5  Any Bid, which is incomplete, ambiguous, or not in compliance with the Bidding 

process will be rejected. 

 
15.0 SUBMISSION OF BIDS: 
 
15.1 The tender is processed under single stage - Two bid system. Bidder shall submit 

the Technical bid and Priced bid along with all the Annexures and Proforma 
(wherever applicable) and copies of documents in electronic form through OIL‟s e -
procurement portal within the Bid Closing Date & Time stipulated in the e-tender. 
For submission of Bids online at OIL‟s E-Tender Portal, detailed instructions is 
available in “User Manual” available in OIL‟s E-Tender Portal. Guidelines for bid 

submission are also provided in the “Forwarding Letter”. The Technical Bid is to be 
submitted as per Terms of Reference/Technical Specifications of the bid document 
and Priced Bid as per the Price Schedule. The Technical Bid should be uploaded in 
the “Technical RFx” Tab Page only. Prices to be quoted as per Proforma-B should be 
uploaded as Attachment just below the “Tendering Text” in the attachment link 

under “Notes & Attachments” Tab under General Data in the e-portal. No price 
should be given in the “Technical RFx”, otherwise bid shall be rejected. The 
priced bid should not be submitted in physical form and which shall not be 
considered. 

 
However, the following documents in one set should necessarily be submitted in 
physical form in sealed envelope super scribing the “IFB No., Brief Description of 
services and Bid Closing/Opening date & Time along with the bidder‟s name and 
should be submitted to DGM-Contracts, Oil India Ltd., Duliajan-786602(Assam) on 

or before 12.45 Hrs.(IST) on the bid closing date indicated in the IFB : 
 

i) The Original Bid Security along with 1(one) copy 
ii) Power of Attorney for signing of the bid digitally 

iii) Any other document required to be submitted in original as per bid 
document requirement. 

iv) Printed catalogue and literature if called for in the bid document.  
 
Documents sent through E-mail/Fax/Telephonic method will not be considered. 

 
15.2 All the conditions of the contract to be made with the successful bidder are given in 

various Sections of the Bid Document. Bidders are requested to state their 
noncompliance to each clause as per Proforma-D of the bid document and the same 
should be uploaded along with the Technical Bid. 

 
15.3 Timely delivery of the documents in physical form as stated in Para 15.1 above is 

the responsibility of the bidder. Bidders should send the same through Registered 
Post or by Courier Services or by hand delivery to the Officer in Charge of the 

particular tender before the Bid Closing Date and Time. Company shall not be 
responsible for any postal delay/transit loss. 

 
15.4 Bids received through the e-procurement portal shall only be accepted. Bids 

received in any other form shall not be accepted. 

 
16.0 INDIAN AGENT/REPRESENTATIVE/RETAINER/ASSOCIATE: 
 

Foreign bidders shall clearly indicate in their bids whether they have an 
Agent/Representative/Retainer/Associate in India. In the event the overseas bidder 
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is having an Agent/Representative/Retainer/Associate in India, the bidder should 
furnish the name and address of their Agent/Representative/Retainer/Associate in 
India and clearly indicate nature and extent of services to be provided by such an 
Agent/ Representative/Retainer/Associate in India and also stating in their bids 
whether the Agent/Representative/Retainer/Associate is authorized to receive any 

commission. The rate of the commission included in the quoted rates of bidder 
should be indicated which would be payable to 
Agent/Representative/Retainer/Associate in non-convertible Indian currency 
according to Import Trade Regulation of India. Unless otherwise specified, it will be 

assumed that agency commission is not involved in the particular bid. 
 
Further, overseas bidders shall submit their bids directly and not through their 
Agent/Representative/Retainer/Associate in India. Bid submitted by Indian 
Agent/Representative/Retainer/Associate on behalf of their foreign principals will 

not be considered and will be rejected straightway. Moreover, one Indian 
Agent/Representative/Retainer/ Associate cannot represent more than one foreign 
bidder against the IFB. 
 
The Indian Agent/Representative/Retainer/Associate will not be permitted to 

submit any Bid Security and Performance Security on behalf of their foreign 
principals and also the Indian Agent/ Representative/Retainer/Associate will not be 
allowed to execute the contract and receive payment against bid submitted by their 
foreign principals. Such bids shall be rejected straightway. 

 
17.0 DEADLINE FOR SUBMISSION OF BIDS: 
 
17.1 Bids should be submitted online as per the online tender submission deadline. 

Bidders will not be permitted by System to make any changes in their bid/quote 

after the bid submission deadline is reached. Bidders are requested to take note of 
this and arrange to submit their bids within the submission deadline to avoid last 
minute rush/network problems. 

 

17.2 No bid can be submitted after the submission dead line is reached. The system time 
displayed on the e-procurement web page shall decide the submission dead line. 

 
17.3 The documents in physical form as stated in Para 15.1 must be received by 

Company at the address specified in the “Forwarding Letter” on or before 12.45 Hrs 

(IST) on the Bid Closing Date mentioned in the "Forwarding Letter". Timely delivery 
of the same at the address mentioned in the Forwarding Letter is the responsibility 
of the Bidders. 

 
18.0 LATE BIDS:  

 
Bidders are advised in their own interest to ensure that their bids are uploaded in 
system before the closing date and time of the bid. The documents in physical form 
mainly the Original Bid Security if received by the Company after the  deadline for 

submission prescribed by the Company shall be rejected and shall be  returned to 
the Bidders in unopened condition immediately. 

 
19.0 MODIFICATION AND WITHDRAWAL OF BIDS: 
 

19.1 The Bidder after submission of Bid may modify or withdraw its Bid prior to Bid 
Closing Date & Time. 

 
19.2 No Bid can be modified or withdrawn subsequent to the deadline for submission of 

Bids. 
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19.3 No Bid can be withdrawn in the interval between the deadlines for submission of 
Bids and the expiry of the period of Bid Validity specified by the Bidder on the Bid 
Form. Withdrawal of a Bid during this interval shall result in the Bidder's forfeiture 
of its Bid Security and bidder shall also be debarred from participation in future 
tenders of OIL. 

 
20.0  EXTENSION OF BID SUBMISSION DATE: 
 

Normally no request for extension of Bid Closing Date & Time will be entertained. 

However, OIL at its discretion, may extend the Bid Closing Date and/or Time due to 
any reasons. 
 

21.0 BID OPENING AND EVALUATION: 
 

21.1 Company will open the Technical Bids, including submission made pursuant to 
clause 19.0, in presence of Bidder's representatives who choose to attend at the 
date, time and place mentioned in the Forwarding Letter. However, an authorisation 
letter from the Bidder must be produced by the Bidder's representative at the time 
of Bid Opening. Unless this Letter is presented, the representative will not be 

allowed to attend the Bid Opening. The Bidder's representatives who are allowed to 
attend the Bid Opening shall sign a register evidencing their attendance. Only one 
representative against each Bid will be allowed to attend. In technical bid opening, 
only “Technical RFx Response” will be opened. Bidders therefore should ensure that 

technical bid is uploaded in the “Technical RFx Response” Tab Page only in the E-
portal. 

 
21.2 In case of any unscheduled holiday or Bandh on the Bid Opening Date, the Bids 

will be opened on the next full working day. Accordingly, Bid Closing Date / time 

will get extended up to the next working day and time. 
 
21.3 Bids which have been withdrawn pursuant to clause 19.0 shall not be opened. 

Company will examine bids to determine whether they are complete, whether 

requisite Bid Securities have been furnished, whether documents have been 
digitally signed and whether the bids are generally in order. 

 
21.4 At bid opening, Company will announce the Bidder's names, written notifications of 

bid modifications or withdrawal, if any, the presence of requisite Bid Security and 

such other details as the Company may consider appropriate. 
 
21.5 Normally no clarifications shall be sought from the Bidders. However, for assisting 

in the evaluation of the bids especially on the issues where the Bidder confirms 
compliance in the evaluation and contradiction exists on the same issues due to 

lack of required supporting documents in the Bid (i.e. document is deficient or 
missing), or due to some statement at other place of the Bid (i.e. reconfirmation of 
confirmation) or vise-versa, clarifications may be sought by OIL. In all the above 
situations, the Bidder will not be allowed to change the basic structure of the Bid 

already submitted by them and no change in the price or substance of the Bid shall 
be sought, offered or permitted. 

 
21.6 Prior to the detailed evaluation, Company will determine the substantial 

responsiveness of each bid to the requirement of the Bid Documents. For purpose of 

these paragraphs, a substantially responsive bid is one, which conforms to all the 
terms and conditions of the Bid Document without material deviations or 
reservation. A material deviation or reservation is one which affects in any way 
substantial way the scope, quality, or performance of work, or which limits in any 
substantial way, in-consistent way with the Bid Documents, the Company‟s right or 
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the bidder‟s obligations under the contract, and the rectification of which deviation 
or reservation would affect unfairly the competitive position of other bidders 
presenting substantial responsive bids. The Company's determination of Bid's 
responsiveness is to be based on the contents of the Bid itself without recourse to 
extrinsic evidence. 

 
21.7 A Bid determined as not substantially responsive will be rejected by the Company 

and may not subsequently be made responsive by the Bidder by correction of the 
non-conformity. 

 
21.8 The Company may waive minor informality or nonconformity or irregularity in a 

Bid, which does not constitute a material deviation, provided such waiver, does not 
prejudice or affect the relative ranking of any Bidder. 

 

22.0 OPENING OF PRICED BIDS: 
 
22.1 Company will open the Priced Bids of the techno-commercially qualified Bidders on 

a specific date in presence of representatives of the qualified bidders. The techno 
commercially qualified Bidders will be intimated about the Priced Bid Opening Date 

& Time in advance. In case of any unscheduled holiday or Bandh on the Priced Bid 
Opening Date, the Bids will be opened on the next working day. 

 
22.2 The Company will examine the Price quoted by Bidders to determine whether they 

are complete, any computational errors have been made, the documents have been 
properly signed, and the bids are generally in order. 

 
22.3 Arithmetical errors will be rectified on the following basis. If there is a discrepancy 

between the unit price and the total price (that is obtained by multiplying the unit 

price and quantity) the unit price shall prevail and the total price shall be corrected 
accordingly. If there is a discrepancy between words, and figures, the amount in 
words will prevail. If any Bidder does not accept the correction of the errors, their 
Bid will be rejected. 

 
23.0 CONVERSION TO SINGLE CURRENCY: 
 

While evaluating the bids, the closing rate of exchange declared by State Bank of 
India on the day prior to price bid opening will be taken into account for conversion 

of foreign currency into Indian Rupees. Where the time lag between the opening of 
the price bids and final decision exceeds three months, the rate of exchange 
declared by State Bank of India on the date prior to the date of final decision will be 
adopted for conversion. 

 

24.0 EVALUATION AND COMPARISON OF BIDS: 
 

The Company will evaluate and compare the bids as per BID EVALUATION 
CRITERIA (BEC), PART-2 of the Bid Document. 

 
24.1 DISCOUNTS / REBATES: Unconditional discounts/rebates, if any, given in the bid 

will be considered for evaluation. 
 
24.2 Post bid or conditional discounts/rebates offered by any bidder shall not be 

considered for evaluation of bids. However, if the lowest bidder happens to be the 
final acceptable bidder for award of contract, and if they have offered any 
discounts/rebates, the contract shall be awarded after taking into account such 
discounts/rebates. 
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24.3 LOADING OF FOREIGN EXCHANGE: There would be no loading of foreign 
exchange for deciding the inter-se-ranking of domestic bidders. 

 
24.4 EXCHANGE RATE RISK: Since Indian bidders are now permitted to quote in any 

currency and also receive payments in that currency, Company will not be 

compensating for any exchange rate fluctuations in respect of the services. 
 
24.5 REPATRIATION OF RUPEE COST: In respect of foreign parties rupee payments 

made on the basis of the accepted rupee component of their bid, would not be 

repatriable by them. A condition to this effect would be incorporated by the 
Company in the contract. 

 
25.0 CONTACTING THE COMPANY: 
 

25.1 Except as otherwise provided in Clause 21.0 above, no Bidder shall contact 
Company on any matter relating to its bid, from the time of the bid opening to the 
time the Contract is awarded except as required by Company vide sub-clause 21.6. 

 
25.2 An effort by a Bidder to influence the Company in the Company's bid evaluation, 

bid comparison or Contract award decisions may result in the rejection of their bid. 
 
D. AWARD OF CONTRACT 

 

26.0 AWARD CRITERIA: 
 

The bidder can bid for any one of the two areas or for both the areas combined 
together. Bid evaluation will be done for each area separately. Company will 
award the Contract to the successful Bidder whose bid for Area-1 and Area-2 

individually are determined to be substantially responsive and evaluated to be 
commercially lowest (L1), provided further that the Bidder is determined to be 
qualified to perform the Contract satisfactorily. 
 

27.0 COMPANY'S RIGHT TO ACCEPT OR REJECT ANY BID: 
 

Company reserves the right to accept or reject any or all bids and to annul the 
bidding process and reject all bids, at any time prior to award of contract, without 
thereby incurring any liability to the affected bidder, or bidders or any obligation to 

inform the affected bidder of the grounds for Company‟s action. 
 

28.0 NOTIFICATION OF AWARD: 
 
28.1 Prior to the expiry of the period of bid validity or extended validity, Company will 

notify the successful Bidder in writing by registered letter or by fax or E-mail (to be 
confirmed in writing by registered / couriered letter) that its Bid has been accepted. 

 
28.2 The notification of award will constitute the formation of the Contract. 

 
28.3 Upon the successful Bidder's furnishing of Performance Security pursuant to 

Clause 29.0 below, the Company will promptly notify each un-successful Bidder 
and will discharge their Bid Security, pursuant to Clause 11.0 hereinabove. 

 

29.0 PERFORMANCE SECURITY: 
 
29.1 On receipt of notification of award from the Company, the successful Bidder shall 

furnish to Company the Performance Security for an amount specified in the 
Forwarding Letter (and Letter of Award (LOA) issued by Company to Contractor 



CDG2130P17    Page | 18  

 

awarding the contract) as per Proforma-F or in any other format acceptable to the 
Company and must be in the form of a Demand Draft or Bank Guarantee or 
irrevocable Letter of Credit (LC) from: 

 
a) Any schedule Indian Bank or Any Branch of an International bank situated in India 

and registered with Reserve Bank of India as scheduled foreign bank in case of 
domestic bidder, or  
 

b) In case of foreign bidder, the bank guarantee can be accepted from any scheduled 

bank in India or from International bank who has its branch in India registered 
with Reserve Bank of India. 

 
c) Any foreign Bank which is not a Scheduled Bank in India, provided the Bank 

Guarantee issued by such Bank is counter-guaranteed by any Branch situated in 

India of any Scheduled Bank incorporated in India. 
 

Bank Guarantee issued by a Bank, amongst others, must contain the following 
particulars of such bank: 
 

a) Full address. 
b) Branch Code. 
c) Code Nos. of the authorized signatory with full name and designation. 
d) Phone Nos., Fax Nos., E-mail address. 

 
The domestic bidders will have to submit the Bank Guarantee from any of the 
scheduled banks and on non-judicial stamp paper of requisite value as per the 
Indian Stamp Act, purchased in the name of the issuing banker. 

 

The foreign bidder will submit the Bank Guarantee from Banks of Indian origin 
situated in their country. In case no such bank of Indian origin is situated in their 
country, the Bank Guarantee may be submitted from the bankers as specified 
above. 

 
The Performance Security shall be denominated in the currency of the contract. 

 
29.2 The Performance Security specified above must be valid for 3(three) months beyond 

the contract period. The Performance Security will be discharged by Company not 

later than 30 days following its expiry. In the event of any extension of the Contract 
period, Bank Guarantee should be extended by Contractor by the period equivalent 
to the extended period. 

 
29.3 The Performance Security shall be payable to Company as compensation for any 

loss resulting from Contractor‟s failure to fulfil its obligations under the Contract. 
 
29.4 The Performance Security will not accrue any interest during its period of validity or 

extended validity. 

 
29.5 Failure of the successful Bidder to comply with the requirements of clause 29.0 

and/or 30.0 shall constitute sufficient grounds for annulment of the award and 
forfeiture of the Bid Security or Performance Security. In such an eventuality, the 
party shall be debarred for a period of 2 (two) years from the date of default. 

 
30.0 SIGNING OF CONTRACT: 
 
30.1 At the same time as the Company notifies the successful Bidder that its Bid has 

been accepted, the Company will either call the successful Bidder for signing of the 
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agreement or send the Contract Form provided in the Bid Documents, along with 
the General & Special Conditions of Contract, Technical Specifications, Schedule of 
Rates incorporating all agreements agreed between the two parties. 

 
30.2 The successful Bidder shall sign and date the contract and return it to the 

Company after receipt of LOA. Till the contract is signed, the LOA issued to the 
successful bidder shall remain binding amongst the two parties. 

 
30.3 In the event of failure on the part of the successful Bidder to sign the contract, OIL 

reserves the right to terminate the LOA issued to the successful Bidder and invoke 
the Bid Security or the Performance Security if submitted by the successful Bidder. 
The party shall also be debarred for a period of 2(two) years from the date of default. 

 
31.0 FURNISHING FRAUDULENT INFORMATION/DOCUMENTS: 

 
If it is found that a bidder/contractor has furnished fraudulent information / 
documents, the Bid Security/Performance Security shall be forfeited and the party 
shall be debarred for a period of 3(three) years from the date of detection of such 
fraudulent act besides the legal action. 

 
32.0 CREDIT FACILITY: 
 

Bidders should indicate clearly in the Bid about availability of any credit facility 

inclusive of Government to Government credits indicating the applicable terms and 
conditions of such credit. 

 
33.0 MOBILISATION ADVANCE PAYMENT: 
 

33.1 Request for advance payment shall not be normally considered. However, depending
 on the merit and at the discretion of the Company, advance against mobilisation
 charge may be given at an interest rate of 1% above the prevailing Bank rate (CC
 rate) of SBI from the date of payment of the advance till recovery/refund. 

 
33.2 Advance payment agreed to by the Company shall be paid only against submission 

of an acceptable bank guarantee whose value should be equivalent to the amount of 
advance plus the amount of interest covering the period of advance. Bank 
guarantee shall be valid for 2 months beyond completion of mobilisation and the 

same may be invoked in the event of Contractor‟s failure to mobilise as per 
agreement. 

 
33.3 In the event of any extension to the mobilisation period, Contractor shall have to 

enhance the value of the bank guarantee to cover the interest for the extended 

period and also to extend the validity of bank guarantee accordingly. 
 
34.0 INTEGRITY PACT: 
 

34.1 OIL shall be entering into an Integrity Pact with the Bidders as per format enclosed 
of the Bid Document. The Integrity Pact has been duly signed digitally by OIL‟s 
competent signatory and uploaded in the OIL‟s e-portal. The Integrity Pact shall be 
returned by the bidder (along with the technical Bid) duly signed by the same 
signatory who signed the Bid i.e. who is duly authorized to sign the Bid. Uploading 

the Integrity Pact in the OIL‟s E-portal with digital signature will be construed that 
all pages of the Integrity Pact has been signed by the bidder‟s authorized signatory 
who has signed the bid. If any bidder refuses to sign Integrity Pact or declines 
to submit the Integrity Pact, their bid shall be rejected straightway. 
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34.2 OIL has appointed Shri Rajiv Mathur, IPS(Retd.) as Independent Monitors(IEM) for a 
period of 3(three) years to oversee implementation of Integrity Pact in OIL. Bidders 
may contact the Independent External Monitor for any matter relating to the IFB at 
the following addresses: 

 

a. Shri Rajiv Mathur, IPS(Retd), Former Director, IB, Govt. of India; E-mail: 
rajivmathur23@gmail.com 

 

35.0 LOCAL CONDITIONS: 
 

It is imperative for each Bidder to be fully informed themselves of all Indian as well 
as local conditions, factors and legislation which may have any effect on the 

execution of the work covered under the Bidding Document. The bidders shall be 
deemed, prior to submitting their bids to have satisfied themselves of all the aspects 
covering the nature of the work as stipulated in the Bidding Document and obtain 
for themselves all necessary information as to the risks, contingencies and all other 
circumstances, which may influence or affect the various obligations under the 

Contract. 
 

No request will be considered for clarifications from the Company (OIL) regarding 
such conditions, factors and legislation. It is understood and agreed that such 

conditions, factors and legislation have been properly investigated and considered 
by the Bidders while submitting the Bids. Failure to do so shall not relieve the 
Bidders from responsibility to estimate properly the cost of performing the work 
within the provided timeframe. Company (OIL) will assume no responsibility for any 
understandings or representations concerning conditions made by any of their 

officers prior to award of the Contract. Company (OIL) shall not permit any Changes 
to the time schedule of the Contract or any financial adjustments arising from the 
Bidder's lack of knowledge and its effect on the cost of execution of the Contract. 

 

36.0 SPECIFICATIONS: 
 

Before submission of Bids, Bidders are requested to make themselves fully 
conversant with all Conditions of the Bid Document and other relevant information 
related to the works/services to be executed under the contract. 

 
 

 
&&&&&&&& 

 
END OF PART – 1 

 
&&&&&&&& 
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PART- 2 
 

BID EVALUATION CRITERIA (BEC)  
 
1.0 GENERAL CONFORMITY: The bidder can bid for any one of the two areas or for 

both the areas combined together based on its capability and experience. Bid 
evaluation will be done for each area separately. However, the bid for individual 
area shall conform generally to the full scope of work for each area, specifications 

and terms & conditions given in this Tender document. Notwithstanding the general 
conformity of the bid to the stipulated terms, conditions, specifications & scope of 
works, the following requirements shall have to be particularly me t by the Bidders, 
without which the bids shall be considered as non-responsive and rejected. 

 

2.0 VITAL CRITERIA FOR BID ACCEPTANCE: Bidders are advised not to take any 
exception/deviation to the Bid Document. Exceptions/Deviations, if any, should be 
brought out during the Pre-Bid Conference as scheduled against this Tender. After 
processing such suggestions, Company may communicate the changes, if any, 

through an addendum to the tender document in this regard to the prospective 
bidders who purchased the tender document. Still, if exceptions/deviations are 
maintained in the bid, such conditional/non-conforming bids shall not be 
considered, but shall be rejected outright. 

 

3.0 EVALUATION CRITERIA: 
 
3.1 TECHNICAL EVALUATION CRITERIA: 
 
3.1.1 Bids shall be complete and covering the entire Scope of Work (either for Area-1 or 

Area-2 or both) and should conform to the technical specifications indicated in the 
bid document, duly supported with technical catalogues/literatures, wherever 
required. Incomplete and non-conforming bids shall be rejected.  

 

3.1.2 EXPERIENCE OF THE BIDDER: 
 

a)  The Bidder must have successfully executed at least one or multiple 
contracts of 2D/3D Seismic Data Acquisition with minimum cumulative 
volume of 2000 LKM (Line Kilo Meter) of onshore Seismic Data in the last 

five (5) years preceding the date of Original Bid Closing. 
 

In case the bidder wants to bid for only one area (Area-1 OR Area-2) requisite 
experience in such case shall be 1000 LKM (Line Kilo Meter) of onshore Seismic 

Data in the last five (5) years preceding the date of Original Bid Closing. 
 

For example, bidder has quoted for the Area-1 and Area-2 then required 
cumulative experience is 2000 LKM. If bidder is having cumulative experience 
say 1800 LKM, then its bid shall be considered for the area of higher volume of 

work only i.e. Area-2, unless until specified in the bid. 
 

b) The Bidder must have successfully executed at least one or multiple 
contracts of 2D/3D Seismic Data acquisition of a minimum cumulative 
volume of 250 LKM of Seismic Data using mechanized shot hole drilling rigs 

in the hilly/mountainous areas in the last five (5) years preceding the date 
of Original Bid Closing.  
 
The bidder shall meet above criteria mentioned in 3.1.2 (b) experience of a 

minimum cumulative volume of 250 LKM of Seismic Data Acquisition using 
mechanized shot hole drilling rigs in the hilly/mountainous areas in the last five 
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(5) years preceding the date of Original Bid Closing, irrespective of submission of 
bid for Area-1 or Area-2 or Both the areas.  

 
NOTE: Seismic Data as referred above includes 2D OR equivalent 3D OR 
equivalent mix of 2D and 3D seismic data. For technical evaluation, 1 (one) 

SQ. KM (Square Kilometer) of 3D seismic data will be considered equivalent 
to 2 (two) LKM of 2D seismic data. 

 
To this effect, as part of their Technical bid, the Bidder shall furnish statement as 

per APPENDIX–I, in a tabular form for the last five (5) years preceding the date of OIL‟s 

Tender. The Bidder must also submit the following documentary evidences in 
respect of satisfactory execution of the Contract by them.  
 

- Contract/Agreement copy along with satisfactory completion/performance 

report clearly mentioning Contract/Agreement No. and volume of job completed 
Area/Terrain of Area of Operation and usage of Shot Hole Drilling methodology. 

OR 
- Contract/Agreement copy clearly mentioning Area/Terrain of Area of 

Operation and usage of Shot Hole Drilling methodology along with proof of 
release of Performance Security after completion of the contract. 

OR 
- Contract/Agreement copy clearly mentioning Area/Terrain of Area of 
Operation and usage of Mechanical Shot Hole Drilling Rigs along with proof of 

settlement /release of final payment against the contract. 
OR 

- Any other documentary evidence that can substantiate the satisfactory 
execution of the contract as mentioned in the above clause. 

 

3.1.2.1 In case the bidder is an Indian Company/Indian Joint Venture Company, the 
Indian Company/Indian Joint Venture Company or its Technical Collaborator/ 
Joint Venture Partner must meet the criteria laid down at 3.1.2 above. The 
following documents must also be submitted along with the Technical Bid in 

support of their joint venture/collaboration partnership, as the case may be. 
 

(a) Details of experience and past performance of the bidder and the collaborator 
(in case of collaboration) or of joint venture partner (in case of a joint 
venture), on works/jobs done of similar nature in the past and details of 

current work in hand and other contractual commitments (if any), indicating 
areas and name of clients are to be submitted along with the Technical Bid, 
in support of the experience criteria laid down above. 

 
(b) Indian Companies/Joint Venture Companies: Indian bidder whose proposal 

for technical collaboration/joint venture involves foreign equity participation 
or payment of royalty and/or lump sum for technical know-how and wherever 
Govt. approval is necessary, are required to submit copy of Govt. approval on 
their application submitted to SIA, prior to the date of price bid opening. 

 
(c) Bidder participating on the basis of technical collaboration/joint venture, 

shall submit, along with its technical bid, a Memorandum of Understanding 
(MOU)/Agreement concluded with its technical collaborator(s)/joint venture 
partner(s) clearly indicating respective roles and responsibilities under the 

scope of work. The MOU/Agreement shall be addressed to OIL INDIA 
LIMITED, clearly indicating that it is applicable to this particular tender and 
shall remain valid and binding throughout the contract period, including 
extension if any. Notwithstanding the MOU/Agreement, the bidder shall be 
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fully liable/responsible to Company for complete execution and quality 
performance of all the services, if contract is awarded.   

 
3.1.2.2 In case the bidder is a consortium of companies, the following requirements 

should be satisfied: 

 
(a) Acceptable Memorandum of Understanding (MOU) has to be made between 

the consortium partners, which should be duly signed by the authorized 
executives of the consortium members clearly defining the role/scope of 

work of each partner/member, binding the members jointly and severally to 
any & all responsibilities and obligations under the contract, if awarded, 
and identifying the Leader of the Consortium.  

 
(b) The Leader of the Consortium should satisfy the experience criteria as per 

para 3.1.2 above.  
 
(c) The Leader of the Consortium should confirm unconditional acceptance of 

full responsibility of executing the “Scope of Work” of this bid document. 
 

(d) MOU/Agreement concluded by the bidder with consortium partners, should 
be addressed to the Company, clearly stating that the MOU/ Agreement is 
applicable to this Tender and shall be binding on them for the entire 
contract period, including extension, if any. The MOU/Agreement should be 

submitted along with the Technical bid. 
 
(e) Only the Leader of consortium shall submit the bid and sign the contract, if 

awarded, on behalf of the consortium. The requisite Bid Security and 
Performance Security must also be submitted in the name of the leader of 

consortium and on behalf of the consortium. 
 

3.1.2.3 Eligibility criteria in case Bid is submitted on the basis of the Technical 
Experience of the Parent/Subsidiary Company: Offers of those bidders who 

themselves do not meet experience criteria as stipulated in para 3.1.2 above can 
also be considered provided the bidder is a 100% subsidiary company of the 
parent company which meets the above mentioned experience criteria or the 
parent company can also be considered on the strength of its 100% subsidiary 
company. However, the parent/subsidiary company of the bidder should on its 

own meet the technical experience as aforesaid and should not rely on its sister 
subsidiary/co-subsidiary company or through any other arrangement like 
technical collaboration etc. In that case, as the subsidiary company is dependent 
upon the technical experience of the parent company or vice -versa, with a view to 
ensure commitment and involvement of the parent/subsidiary company for 

successful execution of the contract, the participating bidder must enclose an 
agreement, as per format furnished vide APPENDIX-II, between the parent and 
the subsidiary company or vice-versa and Parent/Subsidiary Guarantee, as per 
format furnished vide APPENDIX-III, from the parent/subsidiary company to 

OIL for fulfilling the obligations under the agreement, along with the technical 
bid. 

 
3.1.2.4 Eligibility criteria in case Bid is submitted on the basis of the Technical 

Experience of Sister Subsidiary/Co-Subsidiary Company: Offers of those 

bidders who themselves do not meet the technical experience criteria stipulated in 
3.1.2 above can also be considered based on the experience of their Sister 
Subsidiary/Co-Subsidiary company within the ultimate parent/holding company 
subject to meeting the following conditions: 
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(a) Provided that the sister subsidiary/co-subsidiary company and the bidding 
company are both 100% subsidiaries of an ultimate parent/holding 
company either directly or through intermediate 100% subsidiaries of the 
ultimate parent/holding company or through any other 100% subsidiary 
company within the ultimate parent/holding company. Documentary 

evidence to this effect to be submitted by the ultimate parent/holding 
company along with the technical bid. 
 

(b) Provided that the sister subsidiary/co-subsidiary company on its own meets 

the technical experience criteria laid down in para 3.1.2 above and not 
through any other arrangement like technical collaboration etc. 

 

(c) Provided that with a view to ensure commitment and involvement of the 
ultimate parent/holding company for successful execution of the contract, 
the participating bidder must submit an agreement, as per format furnished 
vide APPENDIX-III, between them, their ultimate parent/holding company, 

along with the technical bid. 
 
3.1.3     Any party who is extending support by way of entering into 

consortium/collaboration agreement or MOU with another party shall not be 

allowed to submit an independent Bid against this tender. Under such situation 
both the Bids shall be rejected. Further, all Bids from parties with technical 
collaboration support from the same principal against this tender shall be 
rejected. 
 

3.1.4 EQUIPMENT & ACCESSORIES: The minimum equipment, accessories and 
transport to be deployed by the bidder per crew must meet or exceed the 
minimum requirements as per ANNEXURE-I & CHECK LIST-1. The bidder must 
furnish the followings details in their Technical Bid:   

 

a. An Undertaking to the effect that in the event of award of contract on them, 
they will deploy the minimum Equipment as per ANNEXURE-I & CHECK 
LIST-1. 

 

b. Documentary evidences in support of the Vintage of Equipment which they 
propose to deploy in the field for the execution of this contract. However, 
those bidders who intend to deploy new equipment against proposed 
purchase need to submit MoU concluded with OEM/Supplier (maximum 
upto two (2) OEM/Supplier) of the equipments meeting the tender 

requirement. Bids shall be rejected if the equipments offered do not meet the 
specified requirements. 

 
c. List of core equipment, their type, make, year of manufacture and other   

relevant documents e.g. Technical brochures, literature etc. along with the 

technical bid (as per CHECK LIST-1). 
 
3.1.5 The bidder shall categorically confirm to deploy a minimum of two (2) field crews 

per area (as per CHECK LIST-2) for simultaneously data acquisition throughout 

the tenure of contract to achieve/complete the Work Program. 
 

3.1.6     KEY PERSONNEL: The years of experience for the minimum key personnel to be 
deployed per crew are specified in ANNEXURE-II. Bidder must submit the 
detailed bio data (as per PROFORMA-H) of key personnel which shall be 

proposed to deploy in the field for execution of the contract. All the proposed 
personnel to be deployed shall be proficient in English. Bid shall be rejected if the 
key personnel offered do not meet the specified requirements. 
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3.1.7     In case the Bidder intends to deploy expatriates for the assigned work under the 

contract, then the bidder is required to submit an undertaking along with the 
Technical bid that they would obtain permission/necessary clearance from 
appropriate Ministry (ies) of Govt. of India for all expatriates to be engaged for the 

work. 
 

3.1.8     MOBILISATION: The bidder must categorically confirm in the Technical Bid that 
in the event of award of contract, it will complete mobilisation of two field crews 

and deploy the minimum equipment as per ANNEXURE-I & CHECK LIST-1 in 
respective areas and commence operation within Ninety (90) days from the date 
of issue of Letter of Award by Company. Bidder must provide categorical 
confirmation of mobilisation schedule in the Technical Bid otherwise Bid shall be 
rejected. 

 
3.1.8.1 LIMITATION OF MOBILISATION CHARGES: The Bidder should categorically 

quote individual area lump sum mobilisation charges (together for two (2) field 
crews in respective area) which should not exceed 10% (Ten Percent) of the 
evaluated individual area contract value as per Price Bid Format vide 

PROFORMA-D. Bidder quoting individual area mobilisation charges more than 
10% (ten percent) of individual area total evaluated contract value shall be 
straightway rejected. Bidder shall confirm in the technical bid that it has not 
quoted individual area mobilisation charges more than 10% (ten percent) of the 

evaluated contract value in respective area.  
 

(NOTE: THE BIDDER MUST SUBMIT THE CHECK LIST-3A) 
 
3.2 FINANCIAL EVALUATION CRITERIA: 

3.2.1 Bidder‟s average annual financial turnover during the last three (3) completed 
accounting years as on the technical bid closing date shall be as mentioned 

below:  
 

Amount Area 

A minimum of  INR 32.15 Crores (or equivalent in foreign 
currency) 

Area-1 

A minimum of  INR 30.35 Crores (or equivalent in foreign 
currency) 

Area-2 

A minimum of  INR 62.50 Crores (or equivalent in foreign 
currency) 

Area-1 & Area-2 

 
Bidder must submit copies of audited Annual Reports/ Balance Sheets/Profit 
and Loss Accounts etc. for the last thee (3) completed accounting years preceding 

the bid closing date of the tender. In lieu of Annual Reports/Balance Sheet/Profit 
and Loss Accounts as above, the Bidder may furnish a Chartered Accountants‟ 
Certificate as per format prescribed in APPENDIX-IV, along with the technical 
bid. 

 

 The Net Worth of the Bidder must be positive for the accounting year 
preceding the bid closing date. 

 
3.2.2 In case the bidder is a newly formed company (i.e. one which has been 

incorporated in the last 5 years from the date of un-priced bid opening of the 
tender) who does not meet financial criteria as mentioned in above clause 3.2.1 
by itself and submits his bid based on the financial strength of his promoter 



CDG2130P17    Page | 26  

 

company, then following documents need to be submitted along with the 
technical bid: 

 
i. Turnover of the promoter company shall be as mentioned below:  

 

Amount Area 

A minimum of  INR 32.15 Crores (or equivalent in foreign 
currency) 

Area-1 

A minimum of  INR 30.35 Crores (or equivalent in foreign 

currency) 
Area-2 

A minimum of  INR 62.50 Crores (or equivalent in foreign 

currency) 
Area-1 & Area-2 

 
ii. The Net Worth of the promoter company should be positive for the 

accounting year preceding the bid closing date. 
 

iii. Corporate Guarantee on promoter company‟s letter head signed by an 

authorized official undertaking that they would financially support the newly 
formed company for executing the project/job in case the same is awarded to 
them, and  

 
iv. The bidder is a newly formed company i.e. one which has been incorporated 

in the last 5 years from the date of un-priced bid opening of the tender.  
 

3.2.3 In case the bidder is a subsidiary company (should be a 100% subsidiary of the 
parent/ultimate parent/holding company) who does not meet financial criteria 

by itself and submits bid based on the financial strength of its parent/ultimate 
parent/holding company, then following documents need to be submitted along 
with the technical bid:  

 
i. Average Annual Turnover of last three accounting years of the 

parent/ultimate parent/holding company shall be as mentioned below :  
 

Amount Area 

A minimum of  INR 32.15 Crores (or equivalent in foreign 
currency) 

Area-1 

A minimum of  INR 30.35 Crores (or equivalent in foreign 
currency) 

Area-2 

A minimum of  INR 62.50 Crores (or equivalent in foreign 
currency) 

Area-1 & Area-2 

 
ii. Net worth of the parent/ultimate parent company should be positive for 

the accounting year preceding the bid closing date.  

 
iii. Corporate Guarantee on parent/ultimate parent/holding company‟s letter 

head signed by an authorized official undertaking that they would financially 
support their 100% subsidiary company for executing the project/job in case 
the same is awarded to them, and 
  

iv. The bidder is a 100% subsidiary company of the parent/ultimate/holding 
parent company.  

 
3.2.4 If the bid is from a Consortium of companies, then the net worth of all the 

consortium partners individually should be positive  for the accounting year 

preceding the bid closing date. Further, the partners should individually meet 
the turnover limit in proportion to the percentage of work to be performed by 
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them respectively in terms of the limit of turnover specified in the tender. For 
this purpose, the bidder should indicate in the un-priced bid, the percentage of 
work to be performed by the respective members. However, the financial 
capability of sub-contractors will not be taken into consideration. 

 

3.2.5 Considering the time required for preparation of Financial Statements, if the last 
date of preceding financial/accounting year falls within the preceding six months 
reckoned from the original bid closing date and the Financial Statements of the 
preceding financial/accounting year are not available with the bidder, then the 

financial turnover of the previous three financial / accounting years excluding 
the preceding financial / accounting year will be considered. In such cases, the 
Net worth of the previous financial / accounting year excluding the preceding 
financial / accounting year will be considered. However, the bidder has to submit 
an affidavit/undertaking certifying that „the balance sheet/Financial Statements 

for the financial year……… (as the case may be) has actually not been audited so 
far‟. 

 
(NOTE: THE BIDDER MUST SUBMIT THE CHECK LIST-3B) 
 

3.3 COMMERCIAL EVALUATION CRITERIA: The following vital commercial criteria 
should be strictly complied with failing which the bid will be rejected: 

 
3.3.1 Bids shall be submitted under single stage two-bid system i.e. Technical Bid and 

Priced Bid separately. Bids shall be rejected outright if the prices are indicated in 
the technical bids or if not conforming to this two bid system. 

 

3.3.2     Bidder shall offer firm prices. Costs/Rates quoted by the bidder must remain 
firm throughout the execution of the Contract and not subject to variation on any 
account whatsoever.  

 
3.3.3     Bid with shorter validity will be rejected as being non-responsive. 

 

3.3.4    Bid Security in Original shall be furnished as a part of the Technical Bid and 
shall reach OIL's office at Duliajan before opening of bids. A scanned copy of the 
bid security shall however be uploaded in OIL's E-Procurement portal along with 

the Technical Bid. The amount of Bid Security and Validity requirement shall be 
as specified in the Forwarding Letter of the Bid Document. Bids without proper & 
valid Bid Security (Including Amount and Validity) will be rejected. 

 
3.3.5    The Integrity Pact must be uploaded in OIL's E-Procurement portal along with the 

             Technical Bid duly signed by the same signatory who signed the Bid i.e. who is 
duly authorized to sign the Bid. Bids without the Integrity Pact digitally signed by 
the bidder shall be rejected straightway. 

 

3.3.6    Physical Bids received from the bidders shall be rejected. 
 

3.3.7    Any Bid received in the form of Telex/Cable/Fax/e-mail will not be accepted. 
 
3.3.8    The bid documents are not transferable. Bids made by bidders who have not been 

issued the Bid documents from the Company will be rejected. 
 

3.3.9    Bids shall be digitally signed by the bidder or his authorized representative. 
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3.3.10    Bids shall contain no interlineations, erasures or over writing except as necessary 
to correct errors made by bidders, in which case such corrections shall be 
initialled by the person(s) signing the Bid. 

 
3.3.11    Bidders shall bear, within the quoted rates, the personal tax as applicable in 

respect of their personnel and Sub-Contractor's personnel, arising out of 
execution of the contract. 

 
3.3.12     Bidders shall bear, within the quoted rate, the corporate tax as applicable on the 

income from the contract. 
 
3.3.13     Any Bid containing false statement will be rejected. 

 
3.3.14    Bidder must quote clearly and strictly in accordance with the price schedule 

outlined in “Price Bid Format” of Bid Document; otherwise the Bid will be 
summarily rejected.  

 
3.3.15    Bidders shall quote directly and not through their Agent/ 

Representative/Retainer/Associate in India. Bids submitted by Indian 

Agent/Representative/Retainer/Associate on behalf of their foreign principals 
will not be considered and will be rejected straightway. One Indian 
Agent/Representative/Retainer/Associate cannot represent more than one 
foreign principal. 

 
3.3.16     The offers of the bidder indicating/disclosing prices in technical bid (un-priced) 

or at any stage before opening of price bid against the tender shall be straightway 
rejected. 

 

3.3.17    Bidder must accept and comply with the following clauses as given in the Bid 
Document in toto failing which bid will be rejected.  
 

i) Performance Guarantee Clause  

ii) Force Majeure Clause  

iii) Tax Liabilities Clause  

iv) Arbitration Clause  

v) Acceptance of Jurisdiction and Applicable Law 

vi) Liquidated damage and penalty clause  

vii) Safety & Labour Law  

viii) Termination Clause  

ix) Integrity Pact  

 

(NOTE: THE BIDDER MUST SUBMIT THE CHECK LIST-3C) 

 
3.4 GENERAL EVALUATION CRITERIA: 
 
3.4.1 The Compliance Statement (PROFORMA-D) clearly indicating “NIL Exception/ 

Deviation” to Tender clauses should be uploaded along with the Technical bid. 
Exceptions/deviations to tender clauses, if envisaged any by the bidders, 
must be brought out during the Pre-Bid Conference only for deliberation and 

perusal of Company, subsequent to which no exception/deviation to tender 
terms shall be accepted against this Tender.  

 
3.4.2 To ascertain the substantial responsiveness of the bid , the Company reserves 

the right to ask the bidder for clarifications in respect of clauses covered under 
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BEC also and such clarifications fulfilling the tender requirement in toto must be 
received on or before the deadline given by the Company, failing which the offer 
will be summarily rejected. 

 
3.4.3 If any of the clauses in the BEC contradict with other clauses of tender document 

elsewhere, then the clauses in the BEC shall prevail.  
 
3.4.4 Bid involving a party whose name is appearing in the prevailing list of banned/ 

blacklisted vendors of OIL INDIA LIMITED shall be rejected outright. 
 
3.4.5 The assigned seismic survey jobs under the contract shall be carried out in the 

states/areas sharing International Border. Therefore, Bids from such parties 
shall not be considered for award of contract but rejected outright, for which 
restriction is imposed by Government of India (GOI) or due clearance is not 
granted by DGH/GOI. No correspondence whatsoever shall be entertained in this 

regard. 
 

(NOTE: THE BIDDER MUST SUBMIT THE CHECK LIST-3D) 
 
4.0 PRICE EVALUATION CRITERIA: 

 
4.1 The bid as per CHECK LIST-4 conforming to the technical specifications, terms 

& conditions stipulated in the bidding document and considered to be responsive 
after subjecting to Bid Evaluation Criteria will be considered for further 
evaluation as per the Price Evaluation Criteria given below. 

 
4.2 In the event of computational error between unit price and total amount, the 

quoted unit price shall prevail and the total amount will be corrected accordingly 
for adoption in bid evaluation. Similarly, in the event of discrepancy between 

rates quoted in words and in figures, the unit rates quoted in words shall prevail. 
 
4.3 For conversion of foreign currency into Indian currency for evaluation of Bids, 

B.C. selling (Market) rate declared by State Bank of India, one day prior to the 
date of priced bid opening shall be considered. However, if the time lag between 

the opening of the bids and final decision exceeds 3(three) months, then B.C. 
Selling(Market) rate of exchange declared by SBI on the date prior to the date of 
final decision shall be adopted for conversion and evaluation. 

 
4.4 To ascertain the inter-se-ranking, the comparison of the responsive bids will be 

made subject to loading for any deviation. Commercial Bids shall be evaluated for 

individual area taking into account the rates quoted in the “PRICE BID 
FORMAT” as per PROFORMA-B1 & B2. 

 
4.5 CUSTOMS DUTY: The services under the contract shall be executed in the area 

which is not currently eligible for nil/concessional rate of Customs Duty against 

import of equipment/stores. Therefore, while quoting rates/prices, Bidder must 
include the Customs Duty on merit as applicable to the Bid.  

 
4.6 SERVICE TAX: The bidder is to quote the rates/prices inclusive of all statutory 

liabilities, except the Service Tax. Service Tax as applicable shall be  extra to OIL‟s 
account. However, the liability of payment of Service Tax in case of Indian Bidder 
will rest on the Contractor while in case of foreign bidder not having any office in 
India; it will be Company‟s liability to pay the applicable amount of Service Tax to 
the competent authorities. 
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NOTE TO BEC/BRC: 
 

1. All supporting documents/information as called for in compliance to various 
clauses of Bid Rejection Criteria (BRC)/Bid Evaluation Criteria (BEC) above must 
be submitted for respective area along with the Technical Bid, failing which the 

Bid shall be liable for rejection.   
 

2. These supporting documents must be self-certified/digitally signed by Bidder‟s 
authorized person. Company also reserves the right to verify the original 

documents. 
 

3. The assigned seismic survey jobs under the contract shall be carried out in the 
states/areas sharing International Border. Therefore, Bids from such parties 
shall not be considered for award of contract but rejected outright, for which 

restriction is imposed by Government of India (GOI) or due clearance is not 
granted by DGH/GOI. No correspondence whatsoever shall be entertained in this 
regard. 
 

4. The quantities shown against each item in the “Price Bid Format” shall be 

considered for the purpose of Price Bid Evaluation. It is, however, to be clearly 
understood that the assumptions made in respect of the number of 
days/parameters for various operations are only for the purpose of evaluation of 
the bid and the Contractor will be paid on the basis of the actual number of 

days/parameters, as the case may be. 
 

 

 

&&&&&&&&&&& 
 

END OF PART – 2 

 
&&&&&&&& 
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PART-3 
 

SECTION-I  
 

GENERAL CONDITIONS OF CONTRACT 
 
1.0 DEFINITIONS: 

 
1.1 In the contract, the following terms shall be interpreted as indicated: 

 

(a) "The Contract" means agreement entered into between Company and Contractor, 
as recorded in the contract Form signed by the parties, including all attachments 
and appendices thereto and all documents incorporated by reference therein. 

 
(b) "The Contract Price" means the price/rates payable to Contractor under the 

contract for full and proper performance of its contractual obligations. 

 
(c) "Work" means each and every activity required for the successful performance of 

the services described under Scope of Work/Terms of Reference/Technical 
Specifications in Section-II of PART-3 in the bidding document. 

  
(d) "Services" means the work specified in Section-II of PART-3and all other obligations 

to be complied with by the Contractor pursuant to and in accordance with the 
terms of this contract. 

 
(e)  "Company" or “OIL” means Oil India Limited. 

 
(f) “Company’s items” means the equipment, materials and services, which are to be 

provided by Company at the expense of Company and listed in the Contract. 
 
(g)  "Company's Personnel" mean the personnel to be provided by OIL or OIL's 

Contractor (other than the Contractor executing this Contract). The Company 
representatives of OIL to be engaged by OIL for supervision of operations are also 
included in the Company's personnel. 

 
(h) “Approval” as it relates to Company, means written approval of Company; 

 
(i)  "Contractor" means the individual or firm or Body incorporated performing the 

work under this Contract and its executor, successors, administrators and 

assignees. 
 
(j) “Contractor’s items” means the equipment, materials and services, which are to be 

provided by Contractor or to be provided by Company at the expense of the 
Contractor, which are listed herein under Scope of Work/Terms of Reference/ 
Technical Specifications. 

 
(k)  "Contractor's Personnel" mean the personnel to be engaged by the Contractor from 

time to time to provide services as per the contract. 
 

(l) “Day” means a calendar day of twenty-four (24) consecutive hours beginning at 

06:00 hrs. and ending at 06:00 hrs. 
 
(m) “Operating Months” for seismic survey in this part of India generally means the 

period from November to May as monsoon break prevails from June to October. 
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(n) “Party” shall mean either the Company or Contractor as the context so permits 
and, as expressed in the plural, shall mean the Company and Contractor 
collectively. 
 

(o) “Site” means the land and other places, on/under/in or through which the works 

are to be executed by the Contractor. 
 
(p)     “Gross Negligence” means any act or failure to act (whether sole, joint or 

concurrent) by a person or entity which was intended to cause, or which was in 

reckless disregard of or wanton indifference to, avoidable and harmful 
consequences such person or entity knew, or should have known, would result 
from such act or failure to act. Notwithstanding the foregoing, Gross negligence 
shall not include any action taken in good faith for the safeguard of life or property. 

 

(q) “Willful Misconduct” shall mean intentional disregard of good and prudent 
standards of performance or proper conduct under the contract with knowledge 
that it is likely result in any injury to any person or persons or loss or damage of 
property. 

 

1.1 Singular/Plural Words: Save where the context otherwise requires, words 
imparting singular number shall include the plural and vice-versa and words 
imparting neutral gender shall include feminine or masculine gender and vice -
versa. 

 
2.0 EFFECTIVE DATE OF CONTRACT, MOBILISATION TIME/DE MOBILISATION 

TIME, COMMENCEMENT DATE OF CONTRACT AND DURATION OF 
CONTRACT: 

 

2.1 EFFECTIVE DATE OF CONTRACT: The contract shall become effective as of the 
date Company notifies the Contractor in writing that it has been awarded the 
contract. This date of issuance of Letter of Award (LOA) by the Company will be the 
Effective Date of Contract. 

 
2.2 MOBILISATION TIME: The mobilization of equipment, personnel and other 

resources as required for execution of contract for individual area should be 
completed by the Contractor within Ninety (90) days from the date of issue of 
Letter of Award (LOA) by Company. Mobilisation shall be deemed to be completed 

when Contractor‟s equipment and manpower (minimum two sets of field crews in 
respective area) are placed at the designated locations in readiness to commence 
the assigned survey jobs as envisaged under the Contract, after all equipment are 
fully tested, calibrated & put into operation, necessary Pre–Acquisition 
experimental work is completed and first regular production shot is accepted by the 

Company for two sets of field crews in respective area. 
 

Mobilisation time includes the initial Pre-acquisition experimental work [defined in 
Scope of work (Clause 11.0, Part 3, Section-II)] upto a maximum of three (3) days 

per crew for individual area. However, payment will be made for the actual time 
spent on this pre-acquisition experimental work as per rate quoted against “Cost 
for Experimental Recording per day/per crew” in addition to the Lump sum 
“Mobilization Charges” for individual area. 
 

In case, the last date of scheduled mobilisation of 90 days falls within the non-
operating period (June-October) or in case of early advent of monsoon, Company 
reserves the right to extend the mobilisation date upto the end of monsoon break. 
 

2.3 COMMENCEMENT DATE OF CONTRACT: The date on which the first regular 
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production shot is accepted by Company under the contract for individual area 
shall be treated as the date of commencement of Contract. 
 

2.4 DURATION OF CONTRACT: The duration of Contract, to be reckoned from the 
Commencement Date (i.e., the date on which the first regular Production Shot is 

accepted by Company under the contract), shall be for a period of Fourteen (14) 
Operating Months for Area-1 & Fourteen (14) Operating Months for Area-2. 
However, early Mobilisation and early completion of the Project shall be 
appreciated. 

 
3.0 GENERAL OBLIGATIONS OF CONTRACTOR: Contractor shall, in accordance with 

and subject to the terms and conditions of this Contract: 
 
3.1 Perform the work described in the Scope of Work/Terms of Reference (Section-II of 

PART-3) for individual area in most economic and cost effective manner. 
 
3.2 Except as otherwise provided in the Scope of Work/Terms of Reference and the 

Special Conditions of the Contract, provide all labour as required to perform the 
work. 

 
3.3 Perform all other obligations, work and services which are required by the terms of 

this contract or which reasonably can be implied from such terms as being 
necessary for the successful and timely completion of the work. 

 
3.4 Contractor shall be deemed to have satisfied himself before submitting their bid as 

to the correctness and sufficiency of its bid for the services required and of the rates 
and prices quoted, which rates and prices shall, except insofar as otherwise 
provided, cover all its obligations under the contract. 

 
3.5 Contractor shall give or provide all necessary supervision during the performance of 

the services and as long thereafter as Company may consider necessary for the 
proper fulfilling of Contractor‟s obligations under the contract. 

 
4.0 GENERAL OBLIGATIONS OF THE COMPANY: Company shall, in accordance with 

and subject to the terms and conditions of this contract: 
 
4.1 Pay Contractor in accordance with terms and conditions of the contract. 

 
4.2 Allow Contractor and his personnel access, subject to normal security and safety 

procedures, to all areas as required for orderly performance of the work. 
 
4.3 Perform all other obligations required of Company by the terms of this contract. 

 
5.0 PERSONNEL TO BE DEPLOYED BY CONTRACTOR: 
 
5.1   Contractor warrants that it shall provide competent, qualified and sufficiently 

experienced personnel to perform the work correctly and efficiently. 
 
5.2 The Contractor should ensure that their personnel observe applicable company and 

statutory & safety requirements. Upon Company's written request, Contractor, 
entirely at its own expense, shall remove immediately any personnel of the 

Contractor determined by the Company to be unsuitable and shall promptly replace 
such personnel with personnel acceptable to the Company. Replacement personnel 
should be mobilised within 15 days from the date of issuance of notice without 
affecting the operation of the Company.  
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5.3    The Contractor shall be solely responsible throughout the period of the contract for 
providing all requirements of their personnel including but not limited to, their 
transportation to & fro Duliajan/field site, en-route/local boarding, lodging, medical 
attention etc. Company shall have no liability or responsibility in this regard. 
However, Company shall provide available medical assistance/facilities to 

Contractor‟s Personnel in case of emergency at its own establishment on chargeable 
basis. 

 
5.4  Contractor‟s key personnel shall be proficient in English language (both writing and 

speaking).  
 
6.0 WARRANTY AND REMEDY OF DEFECTS: 
 
6.1    Contractor warrants that they shall perform the work in a first-class workmanlike   

professional manner in accordance with their highest degree of quality, efficiency 
and current state-of-the-art technology/oil field practices and in conformity with all 
specifications, standards and drawings set forth or referred to in the Terms of 
Reference/Scope of Work and with instructions and guidance which Company may, 
from time to time, furnish to the Contractor. 

 
6.2    Should Company discover at any time during the tenure of the Contract but before 

camp shifting/demobilisation from the current area of operation, that the Work 
does not conform to the foregoing warranty, Contractor shall after receipt of notice 

from Company, promptly perform any and all corrective work required to make the 
services conform to the Warranty. Such corrective Work shall be performed entirely 
at Contractor‟s own expenses. If such corrective Work is not performed within a 
reasonable time, the Company, at its option may have such remedial Work 
performed by others and charge the cost thereof to Contractor subject to a 

maximum of the contract value payable for the defective work which needs 
corrective action which the Contractor must pay promptly. In case Contractor fails 
to perform remedial work, or pay promptly in respect thereof, the performance 
security shall be forfeited. 

 
7.0 CONFIDENTIALITY, USE OF CONTRACT DOCUMENTS AND INFORMATION: 
 
7.1  Contractor shall not, without Company‟s prior written consent, disclose the 

contract, or any provision thereof, or any specification, plan, drawing pattern, 

sample or information furnished by or on behalf of Company in connection 
therewith, to any person other than a person employed by Contractor in the 
performance of the contract. Disclosure to any such employed person shall be made 
in confidence and shall extend only so far, as may be necessary for purposes of 
such performance with prior permission from Company. However, nothing 

hereinabove contained shall deprive the Contractor of the right to use or disclose 
any information: 

 
(a) which is possessed by the Contractor, as evidenced by the Contractor's written 

records, before receipt thereof from the Company which however the Contractor 
shall immediately inform to Company ; or 

 
(b) which is required to be disclosed by the Contractor pursuant to an order of a 

court of competent jurisdiction or other governmental agency having the power 

to order such disclosure, provided the Contractor uses its best efforts to provide 
timely notice to Company of such order to permit Company an opportunity to 
contest such order subject to prior permission from Company. 

 



CDG2130P17    Page | 35  

 

7.2    Contractor shall not, without Company‟s prior written consent, make use of any 
document or information except for purposes of performing the contract. 

 
7.3  Any document supplied to the Contractor in relation to the contract other than the 

Contract itself remain the property of Company and shall be returned (in all copies) 

to Company on completion of Contractor‟s performance under the Contract if so 
required by Company.  

 
7.4 During this Contract, Company and its employees, agents, other contractors, 

subcontractors (of any tier) and their employees etc. may be exposed to certain 
Confidential information and data of the Contractor. Such information and data 
shall held by the Company, its employees, agents, other contractors, sub-
contractors (of any tier) and their employees in the strictest Confidence and shall 
not be disclosed to any other party except on a need to know basis. 

 
7.5 However, the above obligation shall not extend to information which: 
 

i) is, at the time of disclosure, known to the public which Contractor shall 
immediately inform Company. 

ii) is lawfully becomes at a later date known to the public through no fault of 
Contractor subject to Contractor's undertaking that no information has been 
divulged by them to the public.  

iii) is lawfully possessed by Contractor before receipt thereof from Company which 

should be immediately informed to Company. 
iv) is developed by Contractor independently of the information disclosed by 

Company which should be shared with the Company. 
v) Contractor is required to produce before competent authorities or by court 

order subject to prior permission from Company. 

 
8.0 TAXES: 
 
8.1  Except as otherwise provided elsewhere in the contract, Tax levied on Contractor as 

per the provisions of Indian Income Tax Act and any other enactment/rules on 
income derived/payments received under the contract will be on Contractor‟s 
account. 

 
8.2  Contractor shall be responsible for payment of personal taxes, if any, for all the 

personnel deployed in India by Contractor. 
 
8.3  The Contractor shall furnish to the Company, if and when called upon to do so, 

relevant statement of accounts or any other information pertaining to work done 
under the contract for submitting the same to the Tax authorities, on specific 

request from them in accordance with provisions under the law. Other than the 
information provided by the Contractor, the Contractor shall not be responsible for 
any inaccurate information provided by the Company to the Tax authorities and the 
Company shall indemnify the Contractor for all claims, expenses, costs or losses of 

any nature arising from such inaccuracy. Contractor shall be responsible for 
preparing and filing the return of income etc. within the prescribed time limit to the 
appropriate authority. 

 
8.4  Prior to start of operations under the contract, the Contractor shall furnish the 

Company with the necessary documents, as asked for by the Company and/or any 
other information pertaining to the contract, which may be required to be 
submitted to the Income Tax authorities at the time of obtaining "No Objection 
Certificate" for releasing payments to the Contractor. 
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8.5    Corporate income tax will be deducted at source from the invoice at the specified 
rate of income tax as per the provisions of Indian Income Tax Act as may be in force 
from time to time and Company will issue TDS Certificate to the Contractor as per 
the provisions of Income Tax Act. 

 

8.6 Corporate and personnel taxes on Contractor shall be the liability of the Contractor 
and the Company shall not assume any responsibility on this account. 

 
8.7    All local taxes, levies and duties, sales tax, octroi, etc. on purchases and sales 

made by Contractor (except customs duty) shall be borne by the Contractor. 
 
8.8 Service Tax: The price excludes Services Tax and the service tax as applicable shall 

be to the Company account. The Service tax amount on the taxable part of the 
services provided by the Contractor shall be paid by the Company as per provisions 

of the Service Tax Act. 
 
8.9 Customs Duty: The Services to be executed under the Contract pertains to non-

eligible areas and hence concessional/nil rate of customs duty shall not be 
applicable for import of goods & services against the contract. Therefore, Contractor 

must quote rates inclusive of Customs Duty as applicable on merit. Clearance 
through Indian Customs and payment of duties and other levies shall be solely on 
Contractor‟s account. 

 

9.0 INSURANCE: 
 
9.1 The Contractor shall arrange insurance to cover all risks in respect of their 

personnel, materials and equipment belonging to the Contractor or its sub-
contractor (if applicable) during the currency of the contract including the third 

party items/consumables. For materials/equipment belong to the Contractor or its 
sub-contractor, Contractor may self-insure the same. 

 
9.2   Contractor shall at all time during the currency of the contract provide, pay for and 

maintain the following insurance amongst others: 
 

a) Workmen compensation insurance as required by the laws of the country of 
origin of the employee. 

b) Employer's Liability Insurance as required by law in the country of origin of 

employee. 
c) General Public Liability Insurance or Comprehensive General Liability insurance 

covering liabilities including contractual liability for bodily injury, including 
death of persons, and liabilities for damage of property. This insurance must 
cover all operations of Contractor required to fulfill the provisions under this 

contract. 
d) Contractor‟s equipment used for execution of the work hereunder shall have an 

insurance cover with a suitable limit (as per international standards). 
e) Automobile Public Liability Insurance covering owned, non-owned and hired 

automobiles used in the performance of the work hereunder, with bodily injury 
limits and property damage limits as governed by Indian Insurance regulations. 

f) Public Liability Insurance as required under Public Liability Insurance Act 
1991, if applicable. 

 

9.3 Any deductible set forth in any of the above insurance shall be borne by Contractor. 
 
9.4  Contractor shall furnish to Company prior to commencement date, certificates of all 

its insurance policies covering the risks mentioned above. 
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9.5   If any of the above policies expire or are cancelled during the term of the contract 
and Contractor fails for any reason to renew such policies, then the Company will 
renew/replace same and charge the cost thereof to Contractor. Should there be a 
lapse in any insurance required to be carried out by the Contractor for any reason 
whatsoever, loss/damage claims resulting there from shall be to the sole account of 

Contractor. 
 
9.6   Contractor shall require all of his sub-contractor to provide such of the foregoing 

insurance coverage as Contractor is obliged to provide under this Contract and 

inform the Company about the coverage prior to the commencement of agreements 
with its sub-contractors. 

 
9.7   All insurance taken out by Contractor or their sub-contractor shall be endorsed to 

provide that the underwriters waive their rights of recourse on the Company and to 

the extent of the liabilities assumed by Contractor under this Contract. 
 
9.8   Contractor shall obtain additional insurance or revise the limits of existing 

insurance as per Company‟s request in which case the additional cost shall be to 
Company’s account. 

 
10.0 CHANGES: 
 
10.1 During the performance of the work, Company may make minor change to take 

care of any supplementary work within the general scope of this Contract including, 
but not limited to, changes in methodology, and minor additions to or deletions 
from the work to be performed. Contractor shall perform the work as changed. 
Changes of this nature will be affected by written order by the Company. 

 

10.2  If any change result in an increase in compensation due to Contractor or in a credit 
due to Company, Contractor shall submit to Company an estimate of the amount of 
such compensation or credit in a form prescribed by Company. Such estimates 
shall be based on the rates shown in the Schedule of Rates (Section-IV). Upon 

review of Contractor‟s estimate, Contractor shall establish and set forth in the 
Change Order the amount of the compensation or credit for the change or a basis 
for determining a reasonable compensation or credit for the change. If Contractor 
disagrees with compensation or credit set forth in the Change Order, Contractor 
shall nevertheless perform the work as changed, and the parties will resolve the 

dispute in accordance with Clause 13.0 hereunder. Contractor‟s performance of the 
work as changed will not prejudice Contractor‟s request for additional 
compensation for work performed under the Change Order.  

 
11.0 FORCE MAJEURE: 

 
11.1 In the event of either party being rendered unable by “Force Majeure” to perform 

any obligation required to be performed by them under the contract, the relat ive 
obligations of the party affected by such “Force Majeure” will stand suspended for 

the period during which such cause lasts. The word “Force Majeure” as employed 
herein shall mean acts of God, war, revolt, agitation, strikes, riot, fire, flood, 
sabotage, civil commotion, road barricade (but not due to interference of 
employment problem of the Contractor), acts of Government of the two parties, 
which makes performance impossible or impracticable and any other cause, 

whether of kind herein enumerated or otherwise which are not within the control of 
the party to the contract and which renders performance of the contract by the said 
party impossible. 
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11.2    Upon occurrence of such cause and upon its termination, the party alleging that it 
has been rendered unable as aforesaid thereby, shall notify the other party in 
writing within Seventy Two (72) hours of the alleged beginning and ending thereof, 
giving full particulars and satisfactory evidence in support of its claim.   

 

11.3 Should force majeure condition as stated above occurs and should the same be 
notified within seventy two (72) hours after its occurrence the “Force Majeure Day 
Rate” shall apply for the first thirty (30) days. Either party shall have the right to 
terminate the contract with prior written notice if such force majeure condition 

continues beyond successive thirty (30) days individually in both the areas 
having two crews each. Should neither party decide to terminate the contract even 
under such condition, no payment would apply after expiry of thirty (30) days 
period unless otherwise agreed to. Time for performance of the relative obligation 
suspended by the “Force Majeure” shall then stand extended by the period for 

which such cause lasts. 
 
11.4  In case, force majeure situation occurs for only one crew in respective area and the 

same is notified within seventy two (72) hours after its occurrence as above, the 
duration of contract shall be extended for the entire period of force majeure and 

shall not be pro-rated. But, neither party can terminate the contract under such 
situation, even if the situation prevails for more than consecutive 30 days. 

 
12.0 TERMINATION: 

 
12.1 TERMINATION ON EXPIRY OF THE TERMS (DURATION): This contract shall be 

deemed to have been automatically terminated on the  expiry of duration of the 
contract or the extension period, if exercised by Company under the provision of the 
Contract. 

 
12.2 TERMINATION ON ACCOUNT OF FORCE MAJEURE: Either party shall have the 

right to terminate the Contract on account of Force Majeure  as set forth in Article 
11.0 above. 

 
12.3 TERMINATION ON ACCOUNT OF INSOLVENCY: In the event that the Contractor 

or its collaborator at any time during the term of the Contract, becomes insolvent or 
makes a voluntary assignment of its assets for the benefit of creditors or is 
adjudged bankrupt, then the Company shall, by a notice in writing have the right to 

terminate the Contract and all the Contractor‟s rights and privileges hereunder, 
shall stand terminated forthwith. 

 
12.4 TERMINATION FOR UNSATISFACTORY PERFORMANCE: If the Company 

considers that, the performance of the Contractor is unsatisfactory, or not upto the 

expected standard, the Company shall notify the Contractor in writing and specify 
in details the cause of dissatisfaction. The Company shall have the option to 
terminate the Contract by giving 15 days‟ notice in writing to the Contractor, if 
Contractor fails to comply with the requisitions contained in the said written notice 

issued by the Company,   
 
12.5 TERMINATION DUE TO CHANGE OF OWNERSHIP & ASSIGNMENT: In case the 

Contractor‟s rights and/or obligations under this Contract and/or the Contractor‟s 
rights, title and interest  to the equipment/material, are transferred or assigned 

without the Company‟s consent, the Company may at its absolute discretion, 
terminate this Contract. 

 
12.6  If at any time during the term of this Contract, breakdown of Contractor‟s 

equipment or non-availability of personnel results in Contractor being unable to 
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perform their obligations hereunder for a period of fifteen (15) successive days, 
Company at its option, may terminate this Contract without any further right or 
obligation on the part of the Company, except for the payment of money then due. 
No notice shall be served by the Company under the condition stated above. 

 

12.7  Notwithstanding any provisions herein to the contrary, the Contract may be 
terminated at any time by the Company on giving fifteen (15) days written notice to 
the Contractor due to any other reason not covered under the above clause from 
12.1 to 12.6 and in the event of such termination the Company shall not be liable 

to pay any cost or damage to the Contractor except for payment of services as per 
the Contract upto the date of termination including the De-mob cost, if any. 

 
12.8 CONSEQUENCES OF TERMINATION:  In all cases of termination herein set forth, 

the relative obligations of the parties to the Contractor shall be limited to the period 

upto the date of termination. Notwithstanding the termination of the Contract, the 
parties shall continue to be bound by the provisions of this Contract that 
reasonably require some action or forbearance after such termination. 

 
12.9  Upon termination of this Contract, Contractor shall return to Company all of 

Company‟s items, which are at the time in Contractor‟s possession. 
 
12.10 In the event of termination of contract, Company will issue Notice of termination of 

the contract with date or event after which the contract will be terminated. The 

contract shall then stand terminated and the Contractor shall demobilize their 
personnel & materials. 

 
12.11 Demobilisation Charges in the event of termination under clause 12.3, 12.4, 

12.5 and 12.6 will not be payable.  

 
13.0 SETTLEMENT OF DISPUTES AND ARBITRATION: 
 
13.1 Arbitration (Applicable for Suppliers/Contractors other than PSU): Except as 

otherwise provided elsewhere in the contract, if any disputes, differences, questions 
or disagreement arises between the parties hereto or their respective representatives 
or assignees, in connection with construction, meaning, operation, effect, 
interpretation of the contract or breach thereof which parties are unable to settle 
mutually, the same shall be referred to arbitration as provided hereunder: 

 
1. The party wishing to commence arbitration proceeding shall invoke Arbitration 

Clause by giving thirty (30) days‟ notice to the other party. The notice invoking 
arbitration shall specify all the points of dispute with details of the amount 
claimed to be referred to arbitration at the time of invocation of arbitration and 

not thereafter. If the claim is in foreign currency, the claimant shall indicate its 
value in Indian rupees for the purpose of constitution of arbitral tribunal. 

2. The number of arbitrators and the appointing authority will be as under: 
 

Claim amount 
(excluding claim for 

interest and counter 
claim, if any) 

Number of 
Arbitrator 

Appointing Authority 

Upto Rs. 5 Crore Sole Arbitrator OIL 

Above Rs. 5 Crore 3 Arbitrators One Arbitrator by each party and 
the 3rd Arbitrator, who shall be 
the presiding Arbitrator, by the 
two Arbitrators. 
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3. The parties agree that they shall appoint only those persons as arbitrators who 
accept the conditions of the arbitration clause. No person shall be appointed as 
Arbitrator or Presiding Arbitrator who does not accept the conditions of the 
arbitration clause. 

4. Parties agree that there will be no objection if the Arbitrator appointed holds 

equity shares of OIL and/or is a retired officer of OIL/any PSU. However, neither 
party shall appoint its serving employees as arbitrator. 

5. If any of the Arbitrators so appointed dies, resigns, becomes incapacitated or 
withdraws for any reason from the proceedings, it shall be lawful for the 

concerned party/arbitrators to appoint another person in his place in the same 
manner as aforesaid. Such person shall proceed with the reference from the 
stage where his predecessor had left if both parties consent for the same; 
otherwise, he shall proceed de novo. 

6. Parties agree that neither shall be entitled for any pre-reference or pendent-lite 

interest on its claims. Parties agree that any claim for such interest made by any 
party shall be void. 

7. The arbitral tribunal shall make and publish the award within time stipulated as 
under: 

 

Amount of Claims and counter 
Claims (excluding interest) 

Period for making and publishing of 

the award (counted from the date of 
first meeting of the Arbitrators) 

Upto Rs. 5 Crore Within 8 months 

Above Rs. 5 Crore Within 12 months 

 
The above time limit can be extended by Arbitrator, for reasons to be recorded in 

writing, with the consent of the other parties. 
8. If after commencement of the arbitration proceedings, the parties agree to settle 

the dispute mutually or refer the dispute to conciliation, the arbitrators shall put 
the proceedings in abeyance until such period as requested by the parties. 

9. Each party shall be responsible to make arrangements for the travel and stay etc. 

of the arbitrator pointed by it. Claimant shall also be responsible for making 
arrangements for travel/stay arrangements of the Presiding Arbitrator and the 
expenses incurred shall be shared equally by the parties.  
In case of sole arbitrator, OIL shall make all necessary arrangements for his 

travel, stay and the expenses incurred shall be shared equally by the parties. 
10. The Arbitration shall be held at the place from where the contract has been 

awarded. However, parties to the contract can agree for a different place for the 
convenience of all concerned. 

11. The Arbitrator(s) shall give reasoned and speaking award and it shall be final 

and binding on the parties. 
12. Subject to aforesaid, provisions of the Arbitration and Conciliation Act, 1996 

and any statutory modifications or re-enactment thereof shall apply to the 
arbitration proceedings under this clause. 

 
13.2 Arbitration (applicable in case of Contract awarded on Public Sector 

Enterprise): In the event of any dispute or difference relating to, arising from or 
connected with the Contract, such dispute or difference shall be referred by either 
party to the arbitration of one of the Arbitrators in the Department of Publ ic 

Enterprises, to be nominated by the Secretary to the Government of India, In-
Charge of the Bureau of Public Enterprises. The Arbitration and Conciliation Act 
1996 shall not be applicable to the Arbitration under this clause. The award of the 
Arbitrator shall be binding upon the parties to the dispute, provided however; any 
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party aggrieved by such award may make a further reference for setting aside or 
revision of the award to the Law Secretary, Dept. of Legal Affairs, Ministry of Law 
and Justice, Government of India. Upon such reference, the dispute shall be 
decided by the Law Secretary or the Special Secretary/Additional Secretary, whose 
decision shall bind the parties finally and conclusively. The parties in the dispute 

will share equally the cost of the arbitration as intimated by the Arbitrator. 
 
 The venue of all arbitrations under both 13.1 & 13.2 will be Duliajan, Assam. The 

award made in pursuance thereof shall be binding on the parties. 

 
14.0 NOTICES: 
 
14.1 Any notice given by one party to other, pursuant to this Contract shall be sent in 

writing or by telex or Fax and confirmed in writing to the appl icable address 

specified below: 
 

Company 
 
a) For Contractual Matters                           b)     For Technical Matters 

DGM (Contract)          GGM (Geophysics)  
 OIL INDIA LIMITED          OIL INDIA LIMITED 
 PO: DULIAJAN – 786602,          PO: DULIAJAN - 786602, 
 ASSAM, INDIA           ASSAM, INDIA 

 Fax No. 91-374-2803549         Fax No. 91-374-2807454 
 Email: contracts@oilindia.in        Email: skbasha@oilindia.in 

         c) Contractor 

__________________________ 
__________________________ 
Fax No. : 

 

14.2 A notice shall be effective when delivered or on the notice's effective date, whichever 
is later. 

 
15.0 SUBCONTRACTING/ASSIGNEMT: 

 
15.1 Contractor shall not subcontract, transfer or assign the Contract, in full or any part 

under this contract, to any third party (ies). Except for the main services under this 
contract, Contractor may sub-contract the petty support services subject to 
Company‟s prior approval. However, Contractor shall be fully responsible for 

complete execution and performance of the services under the Contract.  
 

15.2 If against an order placed by OIL, successful bidder(s) (other than Micro/ Small 
Enterprise) is procuring materials/services from their sub-vendor who is a Micro or 

Small Enterprise registered with District Industry Centers or Khadi and Village 
Industries Commission or Khadi and Village  Industries Board or Coir Board or 
National Small Industries Corporation or Directorate of Handicrafts and Handloom 
or any other body specified by Ministry of MSME with prior consent in writing of the 
purchasing authority / engineer in charge the details l ike Name, Registration No., 

Address, Contact No. details of material and value of procurement made, etc. of 
such enterprises shall be furnished by the Contractor at the time of submission of 
invoice/bill. 

 

 
 

mailto:contracts@oilindia.in
mailto:skbasha@oilindia.in
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16.0 MISCELLANEOUS PROVISIONS: 
 
16.1  Contractor shall give notices and pay all fees at its own cost required to be given or 

paid by any National or State Statute, Ordinance, or other Law or any regulation, or 
bye-law of any local or other duly constituted authority as may be in force from 

time to time in India, in relation to the performance of the services and by the rules 
& regulations of all public bodies and companies whose property or rights are 
affected or may be affected in any way by the services. 

 

16.2  Contractor shall conform in all respects with the provisions of any Statute, 
Ordinance of Law as aforesaid and the regulations or bye -law of any local or other 
duly constituted authority which may be applicable to the services and with such 
rules and regulation public bodies and Companies as aforesaid and shall keep 
Company indemnified against all penalties and liability of every kind for breach of 

any such Statute, Ordinance or Law, regulation or bye -law. 
 
16.3   During the tenure of the Contract, Contractor shall keep the site where the services 

are being performed reasonably free from all unnecessary obstruction and shall 
store or dispose of any equipment and surplus materials and clear away and 

remove from the site any wreckage, rubbish or temporary works no longer required. 
On the completion of the services, Contractor shall clear away and remove from the 
site any surplus materials, rubbish or temporary works of every kind and leave the 
whole of the site clean and in workmanlike condition to the satisfaction of the 

Company. 
 
16.4  Key personnel cannot be changed during the tenure of the Contract except due to 

sickness/death/resignation of the personnel in which case the replaced person 
should have equal experience and qualification, which will be again subject to 

approval, by the Company. 
 
17.0 LIQUIDATED DAMAGES & PENALTY: 

 

17.1   LD for Default in timely commencement: Time is the essence of the Contract. In 
the event of default on the part of successful Bidder in timely mobilizing its 
resources (two field crews in individual areas, i.e., Area-1 & Area-2) at site to 
commence the work after necessary experimental works within the stipulated 
period of Ninety (90) days from the date of issue of LOA, the Bidder shall be liable to 

pay liquidated damages (LD). The rate of LD as applicable in this case shall be @ 
0.5 % (half percent) of the total evaluated contract value in individual area for the 1 
(one) year including mobilisation charges for that particular area, for delay per week 
or part thereof, subject to maximum of 7.5% (seven & half percent). Liquidated 
Damages will be reckoned from the date after expiry of ninety (90) days from the 

date of issue of LOA by Company.   
 

For the purpose of LD, the 1 (one) year (1 (one) year is considered as duration of 
seven operating months (from date of commencement of contract)) contract value in 

individual area shall be determined as under: 
 
 
 
 

Where; 
 
TCV: Total Evaluated Contract Value as per Price Bid in individual area. 
MOB: Total Lump sum Mobilisation Charges in individual area. 
TCD: Total Contract Duration in each individual areas are as mentioned below: 

 

[ 
(TCV–MOB) 

TCD 

 

X 7] + MOB 
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Area–1: Fourteen (14) Operating Months,  
Area-2: Fourteen (14) Operating Months. 

 
Above is considering seven (7) Operating Months per year. 

 
17.2 The parties agree that the sum specified above is not a penalty but a genuine pre -

estimate of the loss/damage which will be suffered by Company on account of 
delay/breach on the part of the Contractor and the said amount will be payable 

without proof of actual loss or damage caused by such delay/breach and without 
any demur and shall not be open for any dispute whatsoever. 

 
17.3 Penalty for Default in timely completion: In the event of default on the part of 

the Bidder to complete 2D Seismic Data Acquisition of 870 LKM within Fourteen 

(14) Operating Months for Area-1 & 875 LKM within Fourteen (14) Operating 
Months for Area-2 from the Commencement Date of the contract (i.e., from the date 
on which the first regular production shot is accepted by Company under the 
contract) respectively, the Bidder must complete the remaining/unfinished volume 
of work within shortest possible extra time with a penalty of 10% (ten percent) on 

the applicable rates. The penalty will be levied only on the unfinished volume of 
work which the Bidder could not complete within the agreed time frame of Fourteen 
(14) Operating Months for Area-1 & Fourteen (14) Operating Months for Area-2. 
However, No payments towards the Stand-by day rate and/or Force Majeure 

day rate shall be payable during this extended period of work. 
 
17.4 In case the time delay in mobilisation is made up by completing the job execution 

early by the Contractor, no liquidated damages shall be deducted. Similarly, if the 
mobilisation is completed before scheduled period of mobilisation but completion of 

job execution is delayed, penalty shall be applicable only for the volume of work in 
the period exceeding the total period allowed for mobilisation and job completion 
put together. Further, in case both Mobilisation and job completion are delayed, 
Liquidated Damages and Penalty shall be applicable for mobilisation and job 

completion respectively. 
  
17.5   Liquidated Damages, if become payable as above, shall be recovered by Company 

from the final bill/invoice of Contractor under the contract and not from the 
running bill(s). However, if the amount in final bill is found to be not adequate, 

Company will recover the liquidated damages from the previous bill(s)/invoices. 
 
17.6 The Company also reserves the right to cancel the Contract without any 

compensation whatsoever in case of failure by the successful bidder to submit PBG 
or commence/complete the assigned jobs under the contract within the stipulated 

period and also take other actions as may be considered appropriate. 
 
17.7 The maximum amount of Liquidated Damages for delay in Mobilisation shall not 

exceed 7.5% of 1 (one) year contract value as per clause 17.1 above. However, the 

final payment and Performance Bank Guarantee (PBG) shall be released only after 
receipt of the final report. 

 
18.0 PERFORMANCE SECURITY/PERFORMANCE BANK GUARANTEE: 
 

18.1 The Bidder shall furnish a performance security (Bank Guarantee/Bond/ Letter of 
Credit/Demand/Draft) equivalent to 10% (ten percent) of one (1) year contract value 
of individual area to Company. The performance security shall be kept valid for 
three (3) months beyond the duration of the contract and shall be payable to 
Company as compensation for any loss resulting from Bidder‟s failure to fulfill 
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obligations under the Contract. In the event of extension of the Contract period, the 
validity of the bank guarantee shall be suitably extended by the Bidder. The bank 
guarantee will be discharged by Company not later than 30 days following its 
expiry. 

 

18.2 In the event, Bidder fails to honor any of the commitments entered into under the 
contract or in the event of termination of the contract under provisions of Integrity 
Pact and/or in respect of any amount due from the Bidder to Company, the 
Company shall have unconditional option under the guarantee to invoke the 

performance security of individual area and claim the amount from Bank. The bank 
shall be obliged to pay the amount to the Company on demand. 

 

19.0 PERFORMANCE:  
 
The Bidder shall undertake to perform all services under the contract with 
reasonable skill and due diligence & care in accordance with sound industry 
practice to the satisfaction of Company and accept full responsibility for the 

satisfactory quality and timely completion of such services. Any defect, deficiencies 
and ambiguity noticed in the Bidder‟s services shall be promptly remedied by the 
Bidder, without any extra cost to Company, within a maximum of fifteen (15) days 
from the date of notice issued by Company advising to improve performance, failing 

which the contract may be terminated. 
 

20.0 LABOUR:  

 
The recruitment of the labour shall be met from the areas of operation and wages 
will be according to the rates prevalent at the time which can be obtained from the 
District Authorities of the area. The facilities to be given to the labourers should 

conform to the provisions of labour laws as per contract Labour (Regulation and 
Abolition) Act, 1970. 

 
21.0 LIABILITY: 
 

21.1   Except as otherwise expressly provided, neither Company nor its servants, agents, 
nominees, Contractors, or sub-contractors shall have any liability or responsibility 
whatsoever to whomsoever for loss of or damage to the equipment and/or loss of or 
damage to the property of the Contractor and/or their Contractors or sub-
contractors, irrespective of how such loss or damage is caused and even if caused 

by the negligence of Company and/or its servants, agent, nominees, assignees, 
contractors and sub-contractors. The Contractor shall protect, defend, indemnify 
and hold harmless Company from and against such loss or damage and any sui t, 
claim or expense resulting there from. 

 
21.2  Neither Company nor its servants, agents, nominees, assignees, Contractors, sub-

contractors shall have any liability or responsibility whatsoever for injury to, illness, 
or death of any employee of the Contractor and/or of its Contractors or sub-
contractor irrespective of how such injury, illness or death is caused and even if 

caused by the negligence of Company and/or its servants, agents nominees, 
assignees, Contractors and sub-contractors. Contractor shall protect, defend, 
indemnify and hold harmless Company from and against such liabilities and any 
suit, claim or expense resulting there from. 

 

21.3   The Contractor hereby agrees to waive its right to recourse and further agrees to 
cause its underwriters to waive their right of subrogation against Company and/or 
its underwrites, servants, agents, nominees, assignees, Contractors and sub-
contractors for loss or damage to the equipment of the Contractor and/or its sub-
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contractors and/or their employees when such loss or damage or liabilities arises 
out of or in connection with the performance of the contract limited to the 
Contractor‟s liabilities agreed to under this Contract.  

 
21.4 The Contractor hereby further agrees to waive its right of recourse and agrees to 

cause its underwriters to waive their right of subrogation against Company and/or 
its underwriters, servants, agents, nominees, assignees, Contractors and sub-
contractors for injury to, illness or death of any employee of the Contractor and of 
its Contractors, sub-contractors and/or their employees when such injury, illness 

or death arises out of or in connection with the performance of the contract  limited 
to the Contractor‟s liabilities agreed to under this Contract.  

 
21.5  Except as otherwise expressly provided, neither Contractor nor its servants, agents, 

nominees, Contractors or sub-contractors shall have any liability or responsibility  

whatsoever to whomsoever for loss of or damage to the equipment and/or loss or 
damage to the property of the Company and/or their Contractors or sub-
contractors, irrespective of how such loss or damage is caused and even if caused 
by the negligence of Contractor and/or its servants, agents, nominees, assignees, 
Contractors and sub-contractors. The Company shall protect, defend, indemnify 

and hold harmless Contractor from and against such loss or damage and any suit, 
claim or expense resulting there from. 

 
21.6   Neither Contractor nor its servants, agents, nominees, assignees, Contractors, sub-

contractors shall have any liability or responsibility whatsoever to whomsoever for 
injury or illness, or death of any employee of the Company and/or of its Contractors 
or sub-contractors irrespective of how such injury, illness or death is caused and 
even if caused by the negligence of Contractor and/or its servants, agents, 
nominees, assignees, Contractors and sub-contractors. Company shall protect, 

defend indemnify and hold harmless Contractor from and against such liabilities 
and any suit, claim or expense resulting there from. 

 
21.7   The Company agrees to waive its right of recourse and further agrees to cause its 

underwriters to waive their right of subrogation against Contractor and /or its 
underwriters, servants, agents, nominees, assignees, Contractors and sub-
contractors for loss or damage to the equipment of Company and/or its contractors 
or sub-contractors when such loss or damage or liabilities arises out of or in 
connection with the performance of the contract. 

 
21.8 The Company hereby further agrees to waive its right of recourse and agrees to 

cause it underwriters to waive their right of subrogation against Contractor and/or 
its underwriters, servants, agents, nominees, assignees, Contractors and sub-
contractors for injury to, illness or death of any employee of the Company and of its 

Contractors, sub-contractors and/or their employees when such injury, illness or 
death arises out of or in connection with the performance of the Contract. 

 
22.0 INDEMNITY AGREEMENT: 

 
22.1 Except as provided hereof Contractor agrees to protect, defend, indemnify and hold 

Company harmless from and against all  claims, suits, demands and causes of 
action, liabilities, expenses, cost, liens and judgments of every kind and character, 
without limit, which may arise in favour of Contractor‟s employees, agents, 

contractors and sub-contractors or their employees on account of bodily injury or 
death, or damage to personnel/properly as a result of the operations contemplated 
hereby, regardless of whether or not said claims, demands or causes of action arise 
out of the negligence or otherwise, in whole or in part or other faults.      
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22.2 Except as provided hereof Company agrees to protect, defend, indemnify and hold 
Contractor harmless from and against all claims, suits, demands and causes of 
action, liabilities, expenses, cost, liens and judgments of every kind and character, 
without limit, which may arise in favour of Company‟s employees, agents, 
contractors and  sub-contractors or their employees on account of bodily injury or 

death, or damage to personnel/properly as a result of the operations contemplated 
hereby, regardless of whether or not said claims, demands or causes of action arise 
out of the negligence or otherwise, in whole or in part or other faults. 

 

23.0 INDEMNITY APPLICATION:  
  
 The indemnities given herein above, whether given by Company or Contractor shall 

be without regard to fault or to the negligence of either party even though said loss, 
damage, liability, claim, demand, expense, cost or cause of action may be caused, 

occasioned by or contributed to by the negligence, either sole or concurrent of 
either party. 

 
24.0 SET-OFF:  

 

Any sum of money due and payable to the Contractor (including Performance 
Security refundable to them) under this or any other Contract may be appropriated 
by OIL and set-off against any claim of OIL (or such other person or persons 
contracting through OIL) for payment of a sum of money arising out of this Contract 

or under any other contract made by the Contractor with OIL (or such other person 
or persons contracting through OIL). 
 

25.0   WITHHOLDING:  
 

 Company may withhold or nullify the whole or any part of the amount due to 
Contractor, after informing the Contractor of the reasons in writing, on account of 
subsequently discovered evidence in order to protect Company from loss on account 
of :- 

 
(a) Non-completion of jobs assigned for individual area as per Section-II of PART-3. 
(b) Contractor‟s indebtedness arising out of execution of this contract. 
(c) Defective work not remedied by Contractor. 

(d) Claims by sub-contractor of Contractor or other field or on the basis of 
reasonable evidence indicating probable filing of such claims against 
Contractor. 

(e) Failure of Contractor to pay or provide for the payment of salaries/wages, 
contributions, unemployment compensation, taxes or enforced savings withheld 

from wages etc. 
(f) Failure of Contractor to pay the cost of removal of unnecessary debris, 

materials, tools, or machinery. 
(g) Damage to another Contractor of Company. 
(h) All claims against Contractor for damages and injuries, and/or for non-

payment of bills etc. 
(i) Any failure by Contractor to fully reimburse Company under any of the   

indemnification provisions of the contract. If, during the progress of  the  work  
Contractor shall allow any indebtedness to accrue for which Company, under 

any circumstances in the opinion of Company may  be primarily or contingently 
liable or ultimately  responsible and Contractor shall,  within five days after 
demand is made by Company, fail to pay and discharge such  indebte dness, 
then Company may during the period for which such indebtedness shall remain 
unpaid, with-hold from the amounts due to Contractor, a sum equal to the  

amount of  such unpaid indebtedness.  
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With-holding will also be affected on account of the following: 
 
i)    Order issued by a Court of Law in India. 
ii)   Income-tax deductible at source according to law prevalent from time to time in 

the country. 

iii)   Any obligation of Contractor which by any law prevalent from time to time  to be 
discharged by Company in the event of Contractor 's failure to  adhere to such 
laws. 

iv)  Any payment due from Contractor in respect of unauthorized imports. 

 
When all the above grounds for withholding payments shall be removed, payment 
shall thereafter be made for amounts so with-hold. 

 
Notwithstanding the foregoing, the right of Company to withhold shall be limited to 

damages, claims and failure on the part of Contractor, which is directly/indirectly 
related to some negligent act or omission on the part of Contractor. 
 

26.0 APPLICABLE LAWS:  
 

26.1 The Contract shall be deemed to be a Contract made under, governed by and 
construed in accordance with the laws of India for the time being in force and shall 
be subject to the exclusive jurisdiction of Courts situated in Dibrugarh/Guwahati. 

 

26.2 The Contractor shall ensure full compliance of various Indian Laws and Statutory 
Regulations, to the extent applicable, as stated below, but not limited to, in force 
from time to time and obtain necessary permits/licenses etc. from appropriate 
authorities for conducting operations under the contract: 
 

a) The Mines Act, 1952-as applicable to safety and employment conditions 
b) The Minimum wages Act, 1948 
c) The Oil Mines Regulations, 1984          
d) The Workmen's Compensation Act, 1923 

e) The Payment of Wages Act, 1963                
f) The Payment of Bonus Act,1965 
g) The Contract Labour (Regulation & Abolition) Act, 1970 and the rules framed 

there under        
h) The Employees‟ Pension scheme, 1995 

i) The Interstate Migrant Workmen Act, 1979 (Regulation of employment and    
conditions of service) 

j) The employees Provident Fund & Miscellaneous Provisions Acts, 1952 
k) The AGST Act, WB & Bihar Tax Act 
l) Service Tax Act 

m) Customs & Excise Act & Rules 
n) Assam, West Bengal and Bihar Entry Tax Act 

 
27.0  RECORDS, REPORTS AND INSPECTION:  

 
 The Contractor shall, at all times, permit the Company and its authorized 

employees and representatives to inspect all the Work performed and to witness 
and check all the measurements, tests, calibrations made and 
logs/statements/reports/returns recorded in connection with the assigned work 

including consumption of explosive & detonators. The Contractor shall not, without 
Company‟s written consent, allow any third person(s) to access the said 
work/data/information during or after the job execution. The Contractor shall 
provide written reports on progress of work from time to time as per provisions of 
contract. 
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28.0 SUBSEQUENTLY ENACTED LAWS:  
 
28.1 In the event of introduction of any new legislation or any change or amendment or 

enforcement of any Act or Law, rules or regulations of Government of India or State 

Government(s) or Public Body which becomes effective after the date of submission 
of Price Bid or revised price bid, if any, for this CONTRACT and which results in 
increased/decreased cost of the works under the CONTRACT through 
increased/decreased liability of taxes, (other than personnel and Corporate taxes), 

duties, the Parties shall agree to a revision in pricing to reflect such change subject 
to the production of documentary proof to the satisfaction of the 
COMPANY/CONTRACTOR as applicable to the extent which directly is attributable 
to such introduction of new legislation or change or amendment as mentioned 
above and adjudication by the competent authority (applicable when disputed by 

COMPANY) & the courts wherever levy of such taxes/duties are disputed by 
COMPANY/CONTRACTOR. 

 
28.2 Any increase in net amount of the duties and taxes (i.e. the amount   of 

taxes/duties payable minus eligible credit of taxes / duties paid on input 

services/inputs) after the contractual completion/mobilization  date during the 
extended period will be to the contractor‟s account,  where delay in completion 
/mobilization period is attributable to the CONTRACTOR. However, any decrease in 
net amount of the duties and taxes (i.e. the amount of taxes/duties payable minus 

eligible credit of taxes / duties paid on input services / inputs) after the contractual 
completion/mobilization date will be to COMPANY‟s account. 

 
28.3 The Contract Price and other prices given in the Schedule of Prices are based on the 

applicable tariff as indicated by the CONTRACTOR in the Schedule of Prices. In case 

this information subsequently proves to be wrong, incorrect or misleading, 
COMPANY will have no liability to reimburse/pay to the CONTRACTOR the excess 
duties, taxes, fees, if any finally levied/imposed by the concerned authorities. 
However, in such an event, COMPANY will have the right to recover the difference in 

case the rate of duty/tax finally assessed is on the lower side. 
 
28.4 Notwithstanding the provision contained in clause 28.1 to 28.2 above, the 

COMPANY shall not bear any liability in respect of: 
 

i. Personal taxes on the personnel deployed by CONTRACTOR, his sub-
contractor / sub-sub-contractors and Agents etc. 

ii. Corporate taxes and Fringe benefit tax in respect of contractor and all of 
their sub-contractors, agents etc. 

iii. Other taxes & duties including Customs Duty, Excise Duty and Service Tax 

in addition to new taxes etc. in respect of sub-contractors, vendors, agents etc. of 
the CONTRACTOR. 

 
28.5 In order to ascertain the net impact of the revisions/enactment of various 

provisions of taxes / duties, the CONTRACTOR is liable to provide following 
disclosure to COMPANY: 

 
i. Details of each of the input services used in relation to providing service to 
COMPANY including estimated monthly value of input service and service tax 

amount. 
ii. Details of Inputs (material/consumable) used/required for providing service 
to Company including estimated monthly value of input and excise duty/CVD 
paid/payable on purchase of inputs. 
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29.0 ROYALTY AND PATENTS:  
 
 Each party shall hold harmless and indemnify the other from and against all claim 

and proceedings for or on account of any patent rights, design, trade mark or other 
protected rights arising from any use of materials, equipment, processes, inventions 

and methods which have not been imposed on the attending party by the terms of 
the contract or the specifications or drawings forming part thereof. 

 
30.0 WAIVER:  

 
Any delay in exercising and any omission to exercise any right, power or remedy 
exercisable by the Company under this contract shall not impair such right, power 
or remedy nor shall any waiver by the Company of any breach by the Contractor of 
any provision of this contract prevent the subsequent enforcement of that provision 

by the Company or be deemed a waiver by the Company of any subsequent breach 
by the Contractor. 
 

31.0 LIMITATION OF LIABILITY: 
 

 Notwithstanding any other provisions herein to the contrary, except only in cases of 
willful misconduct and/or criminal acts; 

 
(a) Neither the Contractor nor the Company (OIL) shall be liable to the other, 

whether in Ccontract, in tort or otherwise, for any consequential loss or 
damage, loss of use, loss of production or loss of profits or interest costs. 
 

(b) Notwithstanding any other provisions incorporated elsewhere in the contract, 
the aggregate liability of the Contractor in respect of this contract, whether 

under contract, in tort or otherwise, shall not exceed 50% of the Annualized 
Contract Price, provided however that this limitation shall not apply to the 
cost of repairing or replacing defective equipment by the Contractor, or to any 
obligation of the Contractor to indemnify the Company with respect to 

intellectual property rights. 
 

Company shall indemnify and keep indemnified the Contractor harmless from and 
against any and all claims, costs, losses and liabilities in excess of the aggregate 
liability amount in terms of clause (b) above. 
 

32.0 CONSEQUENTIAL DAMAGE:  

 
 Except as otherwise expressly provided, neither party shall be liable to the other for 

special, indirect or consequential damages resulting from or arising out of the 
contract, including but without limitation, to loss or profit or business 
interruptions, howsoever caused and regardless of whether such loss or damage 

was caused by the negligence (either sole or concurrent) of either party, its 
employees, agents or sub-contractors. 
 

33.0 PAYMENT & MANNER OF PAYMENT, INVOICES: 

 
33.1 Company  shall pay to  Contractor,  during the term of the contract,  the amount 

due from time to time calculated according to the rates of payment set and in  
accordance  with  other provisions hereof. No other payments shall be due from 
Company unless specifically provided for in the contract. All payments will be made 

in accordance with the terms hereinafter described. 
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33.2 No advance payment shall be made by the Company against the contract. All 
payments due by Company to Contractor hereunder shall be made with Reserve 
Bank of India (RBI)‟s approval (if applicable) to Contractor‟s designated bank 
through electronic transactions against submission of invoice (s) only. Bank 
charges, if any, will be on account of the Contractor. 

 
33.3 Contractor shall submit six (6) sets of all invoices in original to Company for 

processing of payment. Invoices for the charges payable under the Contract shall be 
submitted by Contractor separately for foreign currency and Indian currency. 

 
33.4 The Contractor shall furnish the following documents along with first invoice 

under the contract: 
 

(a) Copy of valid Registration Certificate under Service Tax Rule (if applicable). 

(b) Bank particulars as required for making payment through Electronics Mode. 

(c) Tax Invoice as per relevant Service Tax Rules clearly indicating Service Tax 

Registration Number (if applicable), Service Classification, Rate & Amount of 

Service Tax. 

(d) Certificate of acceptance of Mobilisation issued by Company representative. 

(e) Copy of PAN Card issued by Indian Income Tax Authority (if applicable). 

33.5 The Contractor shall furnish the following documents along with all subsequent 

periodical/monthly invoices under the contract. 
 

(a) Tax Invoice with proof of payment of Service Tax to appropriate authorities 
for the previous invoice (if applicable). 

(b) Details of statutory payments like EPF, ESI etc. (if applicable). 

(c) Undertaking by Contractor regarding compliance of all statutes. 
(d) Certificate by Contractor stating that the labours have been paid not less 

than minimum wages as applicable.  
 
33.6 Contractor shall raise invoice for one time lump-sum mobilization charges when 

individual area field crews are ready at their respective sites, the first regular 
production shots are taken, the same are accepted by Company and completion of 
mobilisation is duly certified by Company‟s representatives in individual area field 
crews for continuation of job execution under the contract. 

 
33.7 The Contractor shall raise monthly invoices for the following: 

(a) Data acquired against seismic profiles which are completed in all aspects (i.e. 
including all necessary topographic survey data, observer report etc.) and 
that has been handed over to the Company at Duliajan during the month. If 

a seismic profile is not completed in a single calendar month, in such case, 
LKM equivalent to Number of good/acceptable shots taken in the completed 
part of the seismic profile will be considered for payment provided all the 
data along with ancillary information are handed over to Company. 

(b) Processed & Interpreted LVL Survey data submitted during the month. 
(c) Processed & Interpreted Up-Hole Survey data submitted during the month. 
(d) Reference points fixed using DGPS during the month and submitted along 

with the processed data & report. 
(e) Cost of the Explosive & Detonators actually consumed during the month. 

 
33.8 Payment of monthly invoices, if undisputed, shall be made within 30 days following 

the date of receipt of invoice by Company, excepting for the first two (2) monthly 
invoices where some delay (upto 45 days) may occur. 
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33.9 The Contractor shall raise invoice for payment of one time lump-sum 
Demobilization Charges of individual area, as applicable, upon clearance of all their 
resources from site and making the site free from all debris/encumbrances. The 
following document must also be submitted along with the invoice for individual 
area demobilization charges. 

 
(a) Undertaking towards settlement of compensation for damage/loss to crop & 

property etc. in line with clause No. 16.0 in Section-III, PART-3. 
(b) Proof of completion of re-export formalities, if any, and any other documents 

                   as may be called for by Company in terms of Indian Laws. 
 
33.10 Payment of any invoices shall not prejudice the right of Company to question the 

validity of any charges therein, provided Company within one year after the date of 
payment shall make and deliver to Contractor within notice of objection to any item 

or items, the validity of which Company questions. 
 
33.11 The Company shall within 30 days of receipt of the invoice notify Contractor of  any 

item under dispute, specifying the reason there of, in which event, payment of the 
disputed amount may be withheld until settlement of the dispute, but  payment 

shall be made of any undisputed  portion on or before the due date.  This will not 
prejudice the Company's right to question the validity of the payment at a later date 
as envisaged in para 33.10 above. 

 

33.12 Acceptance by Contractor of part payment on any billing not paid on or before the 
due date shall not be deemed a waiver of Contractor‟s rights in respect of any other 
billing, the payment of which may then or thereafter be due.  

 
33.13 Contractor shall maintain complete and correct records of all information on which 

Contractor‟s invoices are based upto two (2) years from the date of last invoice. 
Such records shall be required for making appropriate adjustments or payments by 
either party in case of subsequent audit query/objection. 

 

33.14  RATE OF PAYMENT: Company shall make the payments to the Contractor as per 
the quoted individual area-wise rates as referred to Schedule of Rates in Section-
IV of PART-3. 

 
34.0 ENTIRE AGREEMENT:  

 
 The Contractor shall constitute the entire agreement between the Company and 

itself with respect to the subject matter and will supersede all communication, 
negotiations and agreement (whether written or oral) of the parties with respect 
thereto made prior to the date of the agreement. 

 
35.0 SEVERABILITY:  
 

Should any provision of the agreement be found to be invalid, illegal or otherwise 

not enforceable by any court of law, such finding shall not affect the remaining 
provisions hereto and they shall remain binding on the parties hereto. 

 
36.0 BACKING OUT BY BIDDER:  
 

 In case any Bidder withdraws its bid within the bid validity period, Bid Security will 
be forfeited and the party will be debarred for a period of 2 (two) years from the date 
of withdrawal of bid. 

 
 



CDG2130P17    Page | 52  

 

37.0 BACKING OUT BY CONTRACTOR AFTER ISSUE OF LOA:  
 

In case LOA issued is not accepted by the Contractor for respective area or the 
Performance Security is not submitted as per the terms of the contract for 
respective area within the time specified in the Bid Document, the Bid Security 

shall then be forfeited and the Contractor shall be debarred for 2 (two) years from 
the date of default. 

 
38.0 FURNISHING FRAUDULENT INFORMATION/DOCUMENT:  

 
If it is found at any time that, a Bidder/Contractor has/had furnished fraudulent 
documents/information, the Bid Security/Performance Security shall be forfeited 
and the Bidder/Contractor shall be debarred for a period of three (3) years from the 
date of detection of such fraudulent act, besides legal action.  

 
39.0 Oil India Limited reserves the right to cancel this tender and annul the entire 

tendering process at any time before award of contract without incurring any 
liability and assigning any reason whatsoever.  
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(END OF SECTION – I) 
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PART- 3 
 

SECTION-II 

 

SCOPE OF WORK/GEOLOGY OF THE AREA/OBJECTIVE OF THE 

SURVEY/LOCATION & LOGISTICS OF THE AREA/TERMS OF 
REFERENCE/TECHNICAL SPECIFICATIONS 

 
1.0 INTRODUCTION / PREAMBLE: 
 

This section establishes the scope and schedule for the work to be performed by the 

Contractor and describes references to the specifications, instructions, standards 
and other documents including specifications for any materials, tools or equipment 
which the Contractor shall satisfy or adhere and to the performance of the work.  

 
Bidders are advised to have a thorough reconnaissance of the area, if required, to 

know the terrain and get themselves fully acquainted with details of surface 
topographic features, fair weather slot, weather conditions, working culture in the 
area, socio-political environment, security aspects and law of the land, prior to 
submitting their bids. This will also help them to judiciously select proper inputs for 

successful execution of the project. However, all such related expenses shall be to 
bidder‟s account. 

 

AREA-1: COVERING PARTS OF MANIPUR 
 

2.0 SCOPE OF WORK: 
 

2.1   Oil India Limited  (OIL),  a  Govt. of  India Enterprise, presently  engaged  in 
exploration, drilling, production and transportation of hydrocarbons, proposes to  
acquire approximately 870 LKM of regional wide spaced 2D Seismic Data in 
the un-appraised areas of North-East India covering parts of Manipur by hiring 

the services of an internationally reputed and competent Contractor/Service 
Provider having requisite infrastructure and relevant experience in different parts of 
the world carrying out 2D Seismic Data Acquisition. The area of operations falls 
mainly in Manipur state. The main part of the operational area in Manipur is 
predominantly covered by rocky/hilly terrain with steep slopes & cliffs and thick 

tropical forests/river channels. The area of operations consists:  
 
 Hilly/Foothills Region with undulating topography/rapid elevation variation, 
 Rocky terrain with steep slopes and cliffs, 
 Logistically Difficult Areas having near surface pebbles, 

 Boulder bed areas, 
 Close to river catchment areas, 
 Areas with moderate to high vegetation/thick tropical forest cover and 

inaccessibility in few parts.  

 
The successful bidder shall deploy two (2) seismic crews, mobilize requisite 
technical resources along with experienced manpower & adopt terrain specific 
appropriate technology to meet the objective of the survey and complete the work 
strictly within the agreed time frame as stipulated in the contract. The Contractor 

shall ensure that seismic data acquisition work starts simultaneously by all the 
seismic crews planned to be deployed in the area of operations to meet the 
targets/time line of the Project. The Contractor shall use explosives, terrain specific 
shot hole drilling technology/methodology/rigs and project specific requisite 
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technical resources along with experienced manpower to meet desired data quality 
in order to meet project objective. 

 
2.2   Company expects the Contractor to meet the following requirements: 

 

(a) Acquisition of about 870 LKM of 2D seismic data along pre -planned straight 
profiles as per given co-ordinates from above area within the scheduled 
timeframe. However, during execution when any logistical obstacles viz. 
restrict permit areas, river catchment area, wild life sanctuary, and 

inaccessible areas falls in between the pre -planned seismic profiles; OIL will 
allow data acquisition along deviation/offset (straight line) of pre -planned 
straight lines on case to case basis with prior written approval without 
compromising the objective of the survey. For definition of deviated/offset 
line refer to ANNEXURE-IV A. Bidder has to carry out reconnaissance of 

pre-planned straight lines in the operational area and provide the plan of 
the proposed deviation/offset of the pre-planned straight lines in advance to 
OIL‟s QC representative at site for approval. However, for the same 
deviated/offset (straight line) 2D profiles, no extra time during execution 
shall be given to the successful bidder. 

 
(b) Meeting data quality as per international standards, 

 
(c) Deployment of 24-bit state of the art Cable/Cable Less/Hybrid Seismic 

Data Acquisition system with compatible sensors (cables, 
geophones/nodes with external geophones/marshy geophones). OIL will 
QC the acquired Shot gathers (with all active channels) on daily basis post 
completion of each day recording operation. 

 

(d) Contractor's global & sufficient experience of working using its own 
infrastructure & expertise, 

 
(e) Contractor‟s financial strength, 

 
(f) Maintaining highest HSE as per International Standards in field operations, 

(Contractor shall submit their HSE policy along with the Technical Bid) 
 

(g) Environmental issues, 

 
(h) Time Frame, 

 
(i) Turn Key Contract, 

 

(j) The volume may vary up to ±25 % of the proposed work quantum in same 
or similar areas, 

 
(k) Contractor shall submit a detailed project execution plan incorporating 

resource/skill involvement proposed to be used along with the technical 
bid. The schedule of activities showing the time frame for completion of the 
project has to be submitted in the form of a Bar Chart. 

 
2.3 Company shall check the quality, monitor the progress and accept the data as per 

the set standards. The main objective of the survey is to acquire high quality 
regional seismic data for appraisal of these Un-appraised areas. 

 
2.4 Under this agreement, the Contractor is required to acquire about 870 LKM of 

high quality 2D seismic data in the area by deploying the latest state-of-art 
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24-bit Cable/Cable Less/Hybrid Seismic Data Acquisition system with 
compatible sensors (Cables, geophones/nodes with external 
geophones/marshy geophones), energy sources (Dynamite with suitable 
detonators etc.). In view of expected surface, near surface and subsurface 
complexity and presence of surface / near surface pebbles/boulder beds, the 

undulating terrain with rapid variation of elevations and 
remoteness/inaccessibility which may require terrain specific shot hole 
drilling technology/methodology/rigs as deemed fit by the bidder for shot 
hole drilling having capabilities to drill to the depth specified in Shot hole 

Drilling Matrix (APPENDIX-VI). 
 

    2.5 Contractor shall be required to provide accurate model-validated source and 
receiver statics information, along each profile and regional map for entire area by 
carrying out regular Uphole/LVL surveys at spacing mentioned in Para 8.2.8 below. 

 
2.6 Company reserves the option to increase/decrease the quantum of work up to a 

maximum of ±25% either in the areas mentioned above or in neighboring areas of 
similar terrain conditions on mutually agreed rates which should not be higher 
than the original Contract rates, should not be higher than the original Contract 

rates, but on same terms & conditions and proportionate time 
extension/reduction thereof. 

 
2.7 The Contractor shall acquire a total of 870 LKM of 2D seismic data within the 

agreed time frame as stipulated in the contract. Two (2) seismic crews must be 
deployed in the area of operations at all times under this contract. 

 
(NOTE: THE BIDDER MUST SUBMIT THE CHECK LIST-5A) 
 

3.0 GEOLOGY OF THE AREA: 
 
3.1 The geological framework of Manipur including Indo-Burma range along its eastern 

frontier is closely linked up with the evolution of Neogene Surma basin, Inner 

Palaeogene fold belt and Ophiolite suture zone. 
 

3.2 The Ophiolite belt occurring along Indo-Myanmar border in Manipur forms a part of 
Naga-Arakan Yoma flysch trough of Upper Cretaceous-Middle Miocene age. 
Geological data collected so far mainly relates to Ophiolite zone and adjoining 

terrain. 
 

3.3 A large part of the state is yet to be covered by systematic geological mapping. 
These are the main mineral-bearing areas which have already been covered. The 
study of the rock formations in and around Ophiolite belt elucidates and helps in 

understanding the broad stratigraphy and structure of the whole terrain. Available 
information brings forth a geological picture depicting the spread of Tertiary rocks 
over the entire state with small patches of Quaternary sediments in the  central part 
(e.g. Imphal valley) and a long narrow N-S trending Ophiolite belt towards the 

eastern margin of the state.  
 
3.4 It, thus, emerges that geotectonically three distinct domains exist which are:  

(1) Neogene Surma basin,  
(2) Inner Palaeogene fold belt, 

(3) Ophiolite zone associated with Late Mesozoic-Tertiary sediments. 
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4.0 OBJECTIVE OF THE SURVEY: 
 

The objective of the proposed 2D Seismic Survey in the un-apprised areas of 
North-East India covering parts of Manipur is: 
 

- To identify Strati-structural prospects in the area. 
- Imaging of Tertiary Sediments & fractured basement prospects. 

 
5.0 LOCATION & LOGISTICS OF THE BLOCK: 

 

5.1 A map showing the location of the survey area is enclosed as ANNEXURE-III A. 

5.2 Details of line coordinates are given in ANNEXURE-IV A.  
 

5.2.1 Topography: 

 
a) The area of operation mainly covers the following districts of Manipur: 

Bishnupur, Chandel, Churachandpur, Imphal-West, Senapati, Tamenglong, 

Thoubal, Ukhrul. 
 

b) Physiographically Manipur may be characterized in two distinct physical regions– 

an outlying area of rugged hills and narrow valleys, and the inner area of flat 
plain, with all associated land forms.  

 
c) These two areas are not only distinct in respect of physical features but are also 

conspicuous with regard to various flora and fauna. The valley region would have 

been a monotonous, featureless plain but for a number of hills and mounds 
rising above the flat surface.  

 
d) The Loktak Lake is an important feature of the central plain. The total area 

occupied by all the lakes is about 600 km². The altitude ranges from 40 m at 
Jiribam to 2,994m at Mt.Iso Peak near Mao Songsong.  

 
e) Major portion of the state is covered by hill ranges. Topographically the state is 

divided into three major regions: a) Hills, b) Imphal Valley and c). Barak Basin.  

 
f) The Imphal valley which is around 48.3 km in length and 32.2 km in breadth lies 

in the centre of the state. Several hill ranges are there in the valley, the biggest 
being the Langol Hill Range. The hills are generally irregular serrated ridges, 

occasionally rising into conical peaks and flattened cliffs.  
 
g) The major rivers of Manipur are Barak river and the Turela Achonba river which 

is also known as Imphal or Manipur river. Imphal River is the longest river and it 
also collects excess water from the Loktak Lake and flows to join the streams of 

Ningthee and Chindwin river of Myanmar. The other major rivers of Manipur are 
Thoubal, Fril, Sekmai, Kongba, Chakpi, Khuga and Nambol. Many small streams 
also flow in the hill. 
 

5.2.2 Communication: 

i. Manipur is one of the Border States in the northeastern part of the country 
having an international boundary of about 352 km long stretch of land with 
Myanmar in the southeast. It is bound by Nagaland in the north, Assam in 
the west and Mizoram in the south. 

 

http://bishnupur.nic.in/
http://chandel.nic.in/
http://ccpur.nic.in/
http://imphalwest.nic.in/
http://senapati.nic.in/index.htm
http://tamenglong.nic.in/
http://thoubal.nic.in/
http://ukhrul.nic.in/
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ii. Tulihal Airport at Changangei, Imphal, the only airport of Manipur, connects 
directly with Delhi, Kolkata, Guwahati, and Agartala. It has been upgraded 
as an International airport. As India's second largest airport in the northeast, 
it serves as a key logistical center for northeastern states.  
 

iii. National Highway NH-39 links Manipur with the rest of the country through 
the railway stations at Dimapur in Nagaland at a distance of 215 km from 
Imphal. National Highway 53 (India) connects Manipur with another railway 
station at Silchar in Assam, which is 269 km away from Imphal. The road 

network of Manipur, with a length of 7,170 km connects all the important 
towns and distant villages. NH-37, NH-102 and NH-150 also provide good 
connectivity through the length and breadth of the Manipur State. Although 
referred to as highways, the sections of road through the areas of operation 
are very poor, steep & winding, making travel extremely slow. 

 
(d) Area has limited railway connectivity from Nagaland up to Imphal. 
 

5.2.3 Climate: The climate of Manipur is largely influenced by the topography of this hilly 

region. Lying 790 meters above sea level, Manipur is wedged among hills on all 

sides. This north-eastern corner of India enjoys a generally amiable climate, though 

the winters can be a chilly. 67% of the geographical area of Manipur is hill tract 

covered forests. Depending on the altitude of hill ranges, the climatic condition 

varies from tropical to sub-alpine. The state is drenched in rains from May until 

mid-October. It receives an average annual rainfall of 1467.5 mm. However, the 

rain distribution varies from 933 mm in Imphal to 2593 mm in Tamenglong. The 

precipitation ranges from light drizzles to heavy downpour. The Monsoon period 

restrict the effective operation window, particularly for seismic survey. The 

Maximum range of temperature in summer is 32 degree C whereas during the 

winter the temperature often falls below zero. 

 

AREA-2: COVERING PARTS OF NORTH CACHAR HILLS (KARBI ANGLONG) 

 

2.0 SCOPE OF WORK: 

2.1 Oil India Limited  (OIL),  a  Govt. of  India Enterprise, presently  engaged  in 
exploration, drilling, production and transportation of hydrocarbons, proposes to  

acquire approximately 875 LKM of regional wide spaced 2D Seismic Data in 
the un-appraised areas of Assam-Arakan Sedimentary Basin, North-East India 
covering parts of North Cachar Hills (Karbi Anglong) by hiring the services of an 
internationally reputed and competent Contractor/Service Provider having requisite 
infrastructure and relevant experience in different parts of the world carrying out 

2D Seismic Data Acquisition. The area of operations falls in states of Assam. The 
operational area in Assam is predominantly covered by rocky/hilly terrain with 
steep slopes & cliffs (series of hills and valleys with rapidly varying elevation profile) 
and thick tropical forests/ river channels. The area of operations consists:  

 
 Hilly/Foothills Region with undulating topography/rapid elevation variation, 
 Rocky terrain with steep slopes and cliffs, 
 Logistically Difficult Areas having near surface pebbles, 
 Boulder bed areas, 

 Valley part 
 Close to river catchment areas, 
 Areas with moderate to high vegetation/ thick tropical forest cover and 

inaccessibility in few parts.  

https://en.wikipedia.org/wiki/Tulihal_Airport
https://en.wikipedia.org/wiki/Delhi
https://en.wikipedia.org/wiki/Kolkata
https://en.wikipedia.org/wiki/Guwahati
https://en.wikipedia.org/wiki/Agartala
https://en.wikipedia.org/wiki/Dimapur
https://en.wikipedia.org/wiki/National_Highway_53_(India)
https://en.wikipedia.org/wiki/Silchar
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The successful bidder shall deploy two (2) seismic crews, mobilize requisite 
technical resources along with experienced manpower & adopt terrain specific 
appropriate technology to meet the objective of the survey and complete the work 
strictly within the agreed time frame as stipulated in the contract. The Contractor 

shall ensure that seismic data acquisition work starts simultaneously by all the 
seismic crews planned to be deployed in the area of operations to meet the 
targets/time line of the Project. The Contractor shall use explosives, fit for purpose 
terrain specific shot hole drilling technology/methodology/rigs and project specific 

requisite technical resources along with experienced manpower to meet desired 
data quality in order to meet project objective. 

 
2.2 Company expects the Contractor to meet the following requirements: 

 

(a) Acquisition of about 875 LKM of 2D seismic data along pre-planned straight 

profiles as per given co-ordinates from above area within the scheduled 
timeframe. However, during execution when any logistical obstacles viz. 
restrict permit areas, river catchment area, wild life sanctuary, and 
inaccessible areas falls in between the pre -planned seismic profiles; OIL will 

allow data acquisition along deviation/offset (straight line) of pre-planned 
straight lines on case to case basis with prior written approval without 
compromising the objective of the survey. For definition of deviated/offset line 
refer to ANNEXURE-IV B. Bidder has to carry out reconnaissance of pre -planned 

straight lines in the operational area and provide the plan of the proposed 

deviation/offset of the pre-planned straight lines in advance to OIL‟s QC 

representative at site for approval. However, for the same deviated/offset 

(straight line) 2D profiles, no extra time during execution shall be given to 
the successful bidder. 

 
(b) Meeting data quality as per international standards, 

 

(c) Deployment of 24-bit state of the art Cable/Cable Less/Hybrid Seismic 
Data Acquisition system with compatible sensors (Cables, geophones/ 
nodes with external geophones/marshy geophones). OIL will QC the 
acquired Shot gathers (with all active channels) on daily basis post 
completion of each day recording operation. 

 
(d) Contractor's global & sufficient experience of working using its own 

infrastructure & expertise, 
 

(e) Contractor‟s financial strength, 
 

(f) Maintaining highest HSE as per International Standards in field operations, 
(Contractor shall submit their HSE policy along with the Technical Bid) 

 

(g) Environmental issues, 
 

(h) Time Frame, 
 

(i) Turn Key Contract, 

 
(j) The volume may vary up to ±25 % of the proposed work quantum in same 

or similar areas, 
 

(k) Contractor shall submit a detailed project execution plan incorporating 
resource/skill involvement proposed to be used along with the technical 
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bid. The schedule of activities showing the time frame for completion of the 
project has to be submitted in the form of a Bar Chart. 

 
2.3 Company shall check the quality, monitor the progress and accept the data as per 

the set standards. The main objective of the survey is to acquire high quality 

regional seismic data for appraisal of these Un-appraised areas. 
 
2.4 Under this agreement, the Contractor is required to acquire about 875 LKM of 

high quality 2D seismic data in the area by deploying the latest state-of-art 

24-bit Cable/Cable Less/Hybrid Seismic Data Acquisition system with 
compatible sensors (Cables, geophones/nodes with external 
geophones/marshy geophones), energy sources (Dynamite with suitable 
detonators etc.). In view of expected surface, near surface and subsurface 
complexity and presence of surface / near surface pebbles/boulder beds, the 

undulating terrain with rapid variation of elevations and 
remoteness/inaccessibility which may require terrain specific shot hole 
drilling technology/methodology/rigs as deemed fit by the bidder for shot 
hole drilling having capabilities to drill to the depth specified in Shot hole 
Drilling Matrix (APPENDIX-VI). 

 
2.5 Contractor shall be required to provide accurate model-validated source and 

receiver statics information, along each profile and regional map for entire area by 
carrying out regular Uphole/LVL surveys at spacing mentioned in Para 8.2.8 below. 

 
2.6 Company reserves the option to increase / decrease the quantum of work up to a 

maximum of ±25% either in the areas mentioned above or in neighboring areas of 
similar terrain conditions on mutually agreed rates which should not be higher 
than the original Contract rates, should not be higher than the original Contract 

rates, but on same terms & conditions and proportionate time 
extension/reduction thereof. 

 
2.7 The Contractor shall acquire a total of 875 LKM of 2D seismic data within the 

agreed time frame as stipulated in the contract. Two (2) seismic crews must be 
deployed in the area of operations at all times under this contract. 

 
(NOTE: THE BIDDER MUST SUBMIT THE CHECK LIST-5B) 

 

3.0 GEOLOGY OF THE AREA: 
 
The formations are made up of metamorphic rocks with a fringe of cretaceous and 
tertiary deposits. In the Northern part of the district, the Pre -Cambrian Shillong 
groups of rocks over lies the Archeaeans formations. The tertiary sediments 

resting over the weathered platforms of the Archeaeans comprise successively the 
Jaintia group and Disang group of the tertiary sequence and the over lying Borail, 
Surma and Tipam groups of upper tertiary sequence. The Jaintia group is met 
with in the Garampani area in the western flank of the district. The Sylhet 

sandstone in the Garampani area is in thick beds with inter stratified shale, 
carbonaceous shale and thin coal seams. The overlying Shillong limestone in 
Garampani area is also thick and consists of thick foraminifera limestone with 
minor shale and marl bands. The Disang group is restricted to a narrow strip near 
Haflong in the central part. The geosynclinals faces of the  overlying Barail group 

successively include the Laisong, Jenam and Ranji formations that are exposed in 
two different strips in the Southeastern and Northern parts of the district. 
 
The Surma (Lower Miocene) group covering the large area of Dima Hasao 
unconformly overlies the eastern part of the district from vicinity of Haflong north 
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eastward up to the Northeastern boundary. The Surma series is poor in 
carbonaceous matter in contrast to the coal bearing Barails below and lignite 
bearing Tipam above.  
 
In general, topography is a confused mass of rugged hills and valleys and owes its 

origin to the harder conglomerates of Surma and Borail series.  
 

4.0 OBJECTIVE OF THE SURVEY: 
 

The objective of the proposed 2D Seismic Survey in the un-apprised areas of 
North-East India covering parts North Cachar Hills (Karbi Anglong): 
 

- To identify Strati-structural hydrocarbon prospects in this thrust-fold area. 
- Imaging of Tertiary Sediments & fractured basement prospects. 

 
5.0 LOCATION & LOGISTICS OF THE BLOCK: 

 

5.1 A map showing the location of the survey area is enclosed as ANNEXURE-III B. 

 
5.2 Details of line coordinates are given in ANNEXURE-IV B.  

 
5.2.1 Topography: 
 

(a) The area of operation is located in the state of Assam. The operational area 

predominantly falls under Dima Hasao district with certain lines extending 
towards Karbi Anglong & Nagaon districts within state boundary of Assam. 
The Dima Hasao District is an Autonomous District. 
 

(b) Few important places falling under operational area are: Lumding, Langting, 

Gunjung, Maibong, Haflong, Harancajao, Mahur, and Kalachand. The 
altitude of the Eastern Region varies between 600-900 meters and in the 
Northern Region varies between 1000-1866 meters. 

 
(c) The major portion of the district is covered by hills. The main range 

is Borail of which “Thumjang" is the highest peak at 1866 meters 
& Hempeupet is the 2nd highest peak at 1748 meters. The other main range 
is Khartheng range from Dittokcherra to Garampani. 

 

(d) The  main   rivers  are  Kapili,  Dehangi,   Diyung,   Jatinga,  Jenam,  Mahur,  
Langting  etc, of these Diyung  river  is  the  longest river having the length of 
240 km. Almost all rivers originate from Borail. 

 
(e) The operational area is predominantly covered by rocky/hilly terrain with 

steep slopes & cliffs and thick tropical forests/river channels. Also the areas 
in and around covered a variety of vegetation with thick undergrowth. 

 
(f) The forest-covered areas are unapproachable by motorable roads throughout 

the year. Proposed seismic lines may traverse through these thick forests, 
marshy lands, uneven/rugged topography, frequent water logged and 
surface/near surface pebbles and boulder bed covered areas. 

 
(g) The surface topography of the proposed area of seismic operation is that of 

typical northeastern rugged hilly terrain of India. The topographic features 
are highly undulating with thick forest cover. The hillocks are very steep with 
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intervening deep gorges. Small seepages of water from sharply cut hillocks 
are found to be the only source of water. 

 
(h) The operational area shares state boundary with Nagaland, Meghalaya & 

Manipur.   

 
5.2.4 Communication: 

(a) The nearest International Airport is at Kolkata in West Bengal & Guwahati in 
Assam. Airports at Dibrugarh, Jorhat, Dimapur receive regular domestic air 
traffic mainly from Kolkata. Broad-gauge railway line connects Kolkata to 

Guwahati and Upper Assam. Meter gauge railway line from Dimapur 
(Nagaland) to Guwahati (Upper Assam) passes through Bhairabi in Mizoram, 
Silchar in Cachar and Jiriban in Manipur.  

 

(a) North Cachar Hills is mainly a hilly region. The area is connected by National 
Highway (NH54). In addition to National Highways, there are State Highways 
and fair weather motorable roads criss-crossing the territory. 
 

(b) Major road routes are: 

 
i. Haflong- Dehangi- Diyungmukh- Lanka-Nagaon-Guwahati 
ii. Haflong- Dehangi- Umrangso- Jowai- Shilong- Guwahati 

iii. Haflong- Jatinga- Harangajao- Silchar 
iv. Haflong- Jatinga- Mahur- Maibang- Lumding- Diphu 

 
Major rail Routes are: 
 

i. Haflong- Lumding – Guwahati 

ii. Haflong - Badarpur - Silchar 
 
5.2.2 Climate:  

 
The district can be divided into three distinct Zones South to North. The Southern 

face of Borail Range receives considerable high precipitation. The northern face falls 
in the rain shadow of the Range and consequently precipitation is much lower. The 
northern part of the district around Langting is one of the driest and hottest parts 
of Assam. The central part has a cool and equable climate. Cyclonic disturbances 

and storms occur frequently in Surma valley but seldom visit Dima Hasao district. 
This is due to shielding effect of Borail Range. Thunderstorm is quite frequent 
during summer months. Mist and fog occur the winter months. Frost is unknown, 
even in depression. Light to moderate winds blow from North or northeast, expect 
during monsoon when the wind blows from southwest. 

  
The typical sub-tropical monsoon climate prevalent in the area is characterized by 
the excessive moisture content of air throughout the year. The area receive pre 
monsoon shower during April, which is accompanied by thunder storms and hail 
force winds. This spell of pre monsoon shower is followed by a brief dry days and 

monsoon starts from the end of May or beginning of June. The amount of the 
rainfall is highest in the month of July and August. Southernmost part of the 
district gets the highest rainfall in the district. Rainfall and the number of rainy 
days decrease from south to north.  

 
The mean annual relative humidity is 34.25% and 77.75% in the morning and 
afternoon respectively. During monsoon the relative humidity is about 80% and 
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above; and between February and April relative humidity in the afternoon is about 
60%. 
 
Winter starts from middle of the November. Both day and night temperature starts 
falling. The mean maximum and minimum temperature are 25.9º C and 17.5º C 

respectively at Haflong. January is the coolest month with maximum and 
minimum temperature being 20.7º C and 10.7º C respectively. The lowest 
temperature recorded at Haflong is 5.4º C. The summer starts from March 
onwards and day and night temperature rising. The average temperature in 

summer month is 27. 7º C, with highest recorded 34. 7º C.  
   

6.0 CONTRACT PERIOD, MOBILIZATION & PROJECT COMPLETION SCHEDULE: 
 

6.1 CONTRACT PERIOD: 

(APPLICABLE FOR EACH CREW IN INDIVIDUAL AREA) 
 
6.1.1  The entire 2D Seismic Data Acquisition work under the Contract must be 

completed by the Contractor within Fourteen (14) Operating Months (for Area-1) 
and Fourteen (14) Operating Months (for Area-2) from the date of commencement 

(i.e., from the date on which the first regular Production Shot is accepted by 
Company under the contract). Contractor shall be entitled for equivalent time 
extension on company‟s certification, for the loss of production due to the following: 

 

1. Bad Weather Days with extreme climatic condition 
2. Stand by days for non-fulfillment of Company‟s obligation under the 

Contract 
3. Force Majeure days 
4. Base Camp Shifting Days not more than Seven Days per Base Camp 

shift.  
 

However, no such extension shall be permitted for production loss on account of 
following: 

 
1. Post-mobilization experimental works 
2. Line shift 
3. National Holidays 
4. Breakdown/Equipment failure due to non-availability of 

spares/consumables 
5. Equipment calibration test failure 
6. Non-availability of adequate manpower 
7. Contractor‟s Labour unrest 
8. Non-availability of explosive/security 

9. Non Compliance with QC Standard 
10. Delay of arrival of spares/consumables on account of 

Customs/Statutory clearances 
11. Any other reasons attributable solely to the Contractor. 

 
6.1.2 Contractor shall also complete the Up-hole survey, LVL Survey and fixing of DGPS 

Pillars within this contract period. 
 

6.1.3 The work standard and Quality control norms stipulated in this Section shall be 

applicable for the purpose of acceptance. 
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6.2 MOBILISATION: 
 
6.2.1 The Contractor is required to provide the schedule days of mobilization, not 

exceeding 90 days from issue of LOA by Company, of crews and equipment along 
with the TECHNICAL BID in respective area in such a way that Contractor ensures 

acquisition of a minimum of 65 LKM 2D Seismic Data per operating month (in Area-
1) and 65 LKM 2D Seismic Data per operating month (in Area-2) against the 
contract. Before commencement of the mobilization of equipment and crews, the 
Contractor is required to ensure that all expatriates engaged for the work have been 

duly cleared by the appropriate ministries viz; Ministry of Home Affairs (MoHA), 
Ministry of Defense (MoD), Ministry of External Affairs (MEA), Govt. of India. 

 
6.2.2 Company reserves the right before data acquisition to inspect and approve 

Contractor‟s equipment after it is completely assembled and ready for work at each 

Camp Site.  
 
6.2.3 The mobilization is defined as the deployment of two seismic crews in respective 

area with the required equipment, personnel and completion of all required 
formalities, instrument tests etc. for full and proper execution of the survey work at 

the designated site. 
 
6.2.4 Mobilization shall be deemed to be completed when all equipment of respective area 

seismic crews are fully tested, calibrated and put into operation and necessary 

experimental work conducted and first regular production shot is taken by each 
crew deployed in respective area within the operational area and accepted by 
Company. 
 

6.3 DEMOBILISATION: 
 
6.3.1 Demobilization shall be completed within three months (90 days) from completion of 

data acquisition in respective area. 
 
6.3.2 Contractor shall upon completion of work return to Company all originals, copies of 

maps, documents and acquisition deliverables as per schedule and all other data 

supplied to them or generated by them in connection with the work as these are the 
absolute property of Company. 

 
7.0 CAMP ESTABLISHMENT AND CAMP MAINTENANCE:  

(APPLICABLE FOR EACH CREW IN INDIVIDUAL AREA) 

 
7.1 Contractor shall establish suitable base camps/fly camps as required against each 

crew in respective area for housing their men-power and material including security 
personnel and licensed Explosive Magazines within the area of operations in 
respective area. Such camps must be established prior to mobilization & 

commencement of the survey and should be maintained as per the norms of the oil 
industry throughout the period of operations. 

 
7.2 Contractor has to establish and maintain as many base camps as the number of 

field crew they deploy. However, a minimum of two (2) base camps in respective 
area must function at all the times throughout the contract execution in the area of 
operations to ensure efficiently and timely completion of the assigned volume of 
data acquisition. 
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8.0 DETAIL DESCRIPTION OF WORK: 
(APPLICABLE FOR EACH CREW IN INDIVIDUAL AREA) 

 
8.1 TOPOGRAPHIC SURVEY: 
 

8.1.1 Contractor is required to fix a total of 250 satellite points/reference points (in 
Area-1) and 250 satellite points/reference points (in Area-2) all over the areas 
mentioned above at the locations advised by Company using latest DGPS system. 
Contractor will take prior approval in writing for location of fixing Satellite 

Points/Reference Pillars in the area. The exact number of benchmarks/reference 
points will be mutually decided by Company and the Contractor. 

 
8.1.2 Contractor will properly fix permanent pillars at every line crossings, road crossing, 

river crossing and important cultural features with details engraved on the pillars. 

All these must be validated based on above DGPS observations. The survey 
accuracy should be within 2 meters. 

 
8.1.3 Contractor will carry out control survey and line survey operations using latest 

survey equipment such as DGPS, total stations, etc. with the accuracy within 1 

meter from the planned lines. The survey tolerance has to be checked (based on 
simulated line diagram and digital data to be provided by the Contractor), agreed 
and approved by Company prior to commencement of shooting on each line. Any 
re-survey and re-pegging, if required, will be carried out by the Contractor at his 

own cost & responsibility. 
 
8.1.4 Topography Survey Standards: 

 
The Topography Survey should be carried out in terms of WGS 84 Spheroid: (GPS 

Baseline Accuracies)  
 

(i) Static/Fast Static: Horizontal: 5mm + 0.5ppm  
                                        Vertical 10mm + 1ppm (Ellipsoidal Heights)  

(ii) Real Time Kinematic ( RTK ): Horizontal: 10mm + 1ppm  
                                                         Vertical 20mm + 2ppm (Ellipsoidal Heights) 
 
(iii) Leveling: Main loop error shall not exceed 0.025 √k, where k is the loop 

distance in kilometers. 

 
(iv) Spheroid: WGS 84 

 
(v) Projection: UTM 

 

(vi) Line numbering: Numbering of lines and picket will be done in       
consultation with Company. 

 
Note:  All co-ordinates will be in spherical and rectangular co-ordinates and 

elevation will be with respect to MSL/datum. 
 

8.1.5 Cement pillars and pipes with permanent engraved identification are required for 
the Reference Points as per specifications mentioned below : 

 

(a) Satellite Points/Reference Pillars shall be of concrete (RCC structure) as per 
sketch and dimension with cement, sand and ¼” stone chips in the ratio of 
1:2:4 with 10mm M.S rod, 1/2” plastering with cement sand ratio of 1:4 and 
1/8” net plastering, engraved on the top of the pillar as shown in the sketch 
furnished in APPENDIX–V. 
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(b) The base of the pillar should be buried in the ground and the following 

inscription to be engraved on the pillar. 
 

PILLAR NO., O.I.L, YEAR OF SURVEY, NAME OF THE CONTRACTOR 

 
(c) Pillars shall be placed in such a way that at least one pillar is available 

within the radius of 10 Kms in the survey area. The final scheme of 
pillars shall be decided in consultation with onsite OIL representative. 

 
(d) The Pillar will be painted yellow and engraved inscription in red. 

 
8.1.6 Contractor may be required to establish additional Benchmarks in respective area 

during the course of the survey if necessary at his own cost. 

 
8.1.7 Contractor will submit a comprehensive report in respective area mentioning 

methodology of fixing Reference Points & Benchmarks, details of the Reference 
Points & Benchmarks, including sketch and the co-ordinates in the different 
systems as desired by the Company. 

 
8.1.8 Post Plots: The Contractor in respective area shall process the survey data and 

provide post plots of topographic survey data at no extra cost to Company, as per 
industry practice in three different scales as agreed mutually, with scheme of lines 

 
8.1.9 All topographic survey data in respective area shall be delivered to Company in 

triplicate in SPS format on a DVD & Portable HDD. 
 

8.1.10 Elevation: The Contractor in respective area shall provide elevation of every 

receiver group and shot point with respect to MSL/datum. 
 

8.2 SEISMIC SURVEY: 
 

8.2.1 ACQUISITION PARAMETERS: Company's requirement is continuous data 
coverage along each profile in respective area with best possible symmetric 
sampling of offsets as per the following parameters: 

 

No. of  Active Channels /shot  600 

Type of Shooting Symmetric Split Spread 

Group Interval 20 mts 

Shot Interval 60 mts 

Minimum Offset 10 mts 
Maximum Offset 6000 mts 

Offset Distribution Uniform 

Record length 8 Sec 

Sampling interval 2 ms 

Shot Hole Depth  ~ 20 m, however the final shot hole depth to 
be adopted shall be decided after the 
necessary experimental work in the field. 

S/N ratio High, Min.120 dB dynamic range, with 24-

bit Delta-Sigma recording technology and 
suitable noise. Shaping filter etc. to match 
the best record in the area. 

Data Format  SEG-D/SEGY Demultiplex format in 'SEG' 
normal polarity. 
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Note:  
 

(i) Final acquisition parameters like Charge size, Shot hole depth, Shot Hole        
Pattern shall be decided after the necessary experimental work in respective area 
in the field. 

 
(ii) The experimental shooting has to be done specifically for different areas in 
respective area by all the crews as per consultation with Company 
representative. 

 
(iii) Contractor in respective area shall prepare the pre-plots and pre-plan for any 
recovery shots required to achieve uniform sampling of offsets as far as possible 
and get it approved from the Company representative. 

 

(iv) Work in the area will only start in respective area when Company advises 
Contractor of the final acquisition parameters in writing. 

 
8.2.2 ENERGY SOURCE: Contractor shall use explosives as energy source for data 

acquisition in thick forest zones, land, marshy land/swamps, boulder covered 

areas etc. depending upon the logistics and terrain conditions. Depending upon the 
logistics and terrain conditions, Contractor must ensure the following geophysical 
requirements: 

 

a) Adequate energy to image target horizons. 
b) Proper source coupling. 
c) Shot hole depth has to be maintained as per Shot hole Drilling Matrix 

furnished herein vide APPENDIX-VI. 
d) The quantity of explosives to be used per shot/shot hole, depth & type of 

shot hole, drilling requirement in respective areas in respective area will be 
finalized in consultation with Company‟s onsite representative and the same 
will be binding on the Contractor. 

 

8.2.3 EXPLOSIVES AND DETONATORS: 
 

(a)  Contractor in respective area shall arrange to procure, store and transport 
requisite quantity of explosives and detonators at its risk, cost and 
responsibility. Contractor shall use Explosive and Detonators as per the 

specifications mentioned in APPENDIX-VII. 
 
(b)  Contractor in respective area shall arrange at its own cost the necessary 

permits to store and transport explosives and detonators including security 
during storage, operation time and transportation. 

 
(c) Contractor shall be responsible for handling, loading and blasting of shots holes 

by engaging authorized licensed personnel and for maintaining records of 
explosives and detonators. Company‟s on-site representative(s) shall periodically 

verify the stock physically. Contractor shall arrange for Police verification for all 
the persons engaged in handling of explosives and detonators. 

 
(d) Contractor shall be responsible for safety and security of explosive and 

detonators under its custody. Contractor shall submit daily online 

consumption/usage of explosives to Petroleum and Explosives Safety 
Organization (PESO) and duly signed quarterly statements of consumption etc. 
as per PESO guidelines. 
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(e) All rules regarding use, transportation and storage of explosives and detonators 
shall be observed by the Contractor. Company shall in no way be responsible 
for violation of any rules whatsoever by the Contractor. 

 
(f) The Contractor shall quote for unit price per Kg of explosives and 

Detonators on all inclusive for destination (working site) basis, considering 
the minimum consumption in different areas as mentioned below: 

 

Area Explosive(Kgs) Detonator(Nos.) 

Area-1 3,62,500 87,000 

Area-2 3,62,500 87,000 

 
Charge size will be fixed after experimental shooting for respective area. 

 
(g) In the case of additional usage of explosive and detonators due to operational 

requirement and certified by on-site Company representative, the same will be 
compensated as per actual based on supporting documentation provided with 
monthly invoice. 

 
(h) The payment against consumption of explosives and detonators will be done as 

per actual monthly consumptions. The Contractor has to enclose the 
Explosive/Detonator return statement (as per PESO guidelines) along with 
monthly invoice. 

 
(i) Contractor shall make necessary security arrangements to guard the loaded 

shot holes till they are blasted. 
 

8.2.4 SHOT HOLE DRILLING MATRIX: 
 

(a) Average estimated Optimum depth in respective area has been provided in Shot 
hole Drilling Matrix (Ref. APPENDIX-VI). 

 
(b) However, single shot holes of optimum depth as decided by the results of Up-

hole survey shall be used for regular data acquisition.  

 
(c) Different drilling solutions will be required for different areas with mechanized 

drilling rigs or pneumatic drilling or any other shot hole drilling technology 
available in the market. 

 

(d) Source Positioning: 
 

(i) Source positions shall be as close to staked locations as possible. 
(ii) Deviations of more than 1m along the line or half the group interval 

perpendicular to the line will be noted in the logs and shall be re-surveyed. 
(iii) Each source position will be placed so as to minimize damage to the surface, 

subsurface aquifers, and to any structures or buildings. 
 
(e) The Contractor in respective area is advised for a thorough reconnaissance of 

the terrain to get fully acquainted with details of surface topographic features, 

local geology/subsurface formations, accessibility/approach/slope & terrain 

conditions and type of drilling equipment required/location of compressors in 

inaccessible areas.  

 

(f) The proposed profiles in respective area are extending through river catchment 

area, alluvial covered plain lands to foothills/hills with steep slopes & cliffs and 
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undulating topography. Some of these areas have near surface pebbles and 

boulder bed causing difficulty in drilling shot holes of desired depth. In such 

extreme cases bidder may have to use casing while drilling or requisite use of 

chemicals to prevent shot hole collapsing or any shot hole drilling technology.  

 

(g) Contractor shall take all appropriate measures to ensure the stability of shot 

holes till they are loaded to the required optimum depth, at no extra cost to 

Company.  

 

(h) Blasted shot holes and pits shall be filled with earth immediately after firing of 

shots. No additional payment shall be made to Contractor for filling the blasted 

holes. 

 

(i) The shot hole depth shall be decided by the results of up-hole surveys/ LVL 

and depth optimization experiments in respective area. Source depth shall be 

fixed in consultation with Company‟s representatives. 

 

(j) The depth to which the bottom of explosive is lowered will be considered as 

depth of shot hole. Measurement of depth by drilling rods/tamping rods or by 

any other means shall not be considered final unless the explosive is lowered to 

the depth asked for. The depth measurement are to be made by the authorized 

representative of the Contractor in the presence of the authorized 

representative of Company and only the depth measured and verified by 

Company‟s representatives will be considered final.  

 

(k) After lowering the charge up to the bottom of shot hole the proper tamping of 

charge should be done for better transmission of shot energy to the earth 

medium. 

8.2.5 RECEIVERS: 

 
(a) Contractor shall deploy suitable receiver geophones/nodes with external 

geophones/Marshy Geophones (Land/Marshy geophones) only keeping with 
the logistics of the area. 

 

(b) Contractor shall use geophones/nodes with external geophones/Marshy 
Geophones which must be of industry standard. Contractor shall use LOW 
DISTORTION and HIGH PERFORMANCE geophones with natural frequency of 
10 Hz. (viz; SM24/SG-10 or equivalent or better). The response of geophones to 
be externally used along with nodes should be as per specification of OEM. 

 
(c) The geophones/nodes with external geophones/marshy geophones must be 

fully compatible with seismic data acquisition system (cable/cable 
less/hybrid) along with necessary interface/telemetry cables/ground station 

units. No. Of geophones per station must be 12 (twelve) having industry 
standard spike length. The configuration of Analog Geophones must be: 6x2 [(6 
in Series and two (2) such series in parallel)]. It is necessary to bury the 
geophones below the ground level to minimize noise. 

 

(d) In regard to receiver type, sensitivity & array, Contractor must maintain   
followings to the satisfaction of Company.        
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(i)   All the receivers must be compatible to 24-bit recording for high bandwidth 
signal, which is necessary to resolve the thin reservoirs. 

 
(ii)   Proper receiver coupling (tightly planted or buried geophones). 

 

(iii) Noise analysis for recording data with high S/N ratio up to the satisfaction        
of the Company. 
 

(iv) Polarity: SEG Normal Polarity. 

 
(v)  Tests: Geophones/Nodes with external geophones/Marshy Geophones 

tests shall be conducted daily for polarity, phase, damping, natural 
frequency and sensitivity, leakage etc., and the report shall be submitted. 
Electrical continuity and tap tests shall be conducted monthly or as desired 

by Company. Faulty geophones and geophones with characteristics outside 
manufacturer‟s specifications shall be replaced immediately. 

 
(vi) Array Locations: Geophones/Nodes with external geophones/Marshy 

Geophones positions shall be as close to the staked locations as possible. 

In case of any Deviations of more than 1m along the line or 5m 
perpendicular to the line will be noted in the logs and shall be re-surveyed. 
 

(vii) Geophone/Node Plantation: 

- Each Geophones/Node with external geophones/Marshy Geophones 
shall be planted firmly in pits (5-10 inches) to achieve good coupling with 
the earth and proper vertical positioning. Artificially filled earth / 
vegetation etc. shall be avoided as far as possible.  

 

- Geophones/Nodes with external geophones/Marshy Geophones shall 
be planted at proper position (as close to the staked position as feasible). 
Plantation near trees, power lines, houses etc. shall be such that the 
ambient and cultural noise is at minimum level. 

 

- Geophones/Nodes with external geophones/Marshy Geophones shall 

be planted on bund (artificially elevated portion around cultivated land) 
unless and until it is unavoidable. Such decision shall only be taken in 
consultation with Company representative. 

 
8.2.6 NODES/CABLES:  

 

All the nodes/cables, connectors, ground electronics and receivers as applicable 
shall be maintained in good condition throughout the duration of survey, with 
sufficient backup for normal operations. 

 
8.2.7 RECORDING EQUIPMENTS: 

 
Contractor will deploy latest state-of-art 24 bit Cable/Cable Less/Hybrid Seismic 
Data Acquisition system with compatible accessories/ground electronics, suitable 

to acquire the required quality data in the logistics and the terrain condition 
prevailing in the areas mentioned above. The equipment should be able to provide 
real time Quality control monitoring of recorded data from different source and 
receivers as selected. OIL will QC the acquired Shot gathers (with all active 

channels) on daily basis post completion of each day recording operation. 
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8.2.8 UPHOLE/LVL SURVEY AND STATICS INFORMATION:  
 

a. Contractor will seek prior approval from the Company for the LVL/UP-HOLE 
plan/grid. 

b. Contractor is required to provide accurate and model validated source, receiver 

statics along each profile and for the entire area by carrying out LVL/Uphole 
survey at pre-approved locations in consultation with Company. 

 
c. Contractor is/are required to carry out LVL/Uphole survey at: 

(i)  1.0 Km interval in the highly undulating terrain 
(ii) 2.0 Km interval at the normal and flat terrain 

 
d. Contractor must Process & Interpret LVL and Up-hole data (in graphic and 

tabulated form) and do compute the field statics. 

 
e. Contractor must also use the first-break information along with near-hole 

Uphole recording.  
 
f. The depth of Uphole survey should be minimum 60 mtrs for Area-1 and Area-2. 

However for terrain specific cases the same will be finalized with consultation 
with Company representative. 

 
g. In case a line crossing falls within 1 Km of an Uphole point, the Uphole survey 

will be carried out at the line crossing instead. 
 

h. The results of the Up-hole surveys (in graphic and tabulated form) shall be 
submitted to Company representatives stationed at site, minimum two days 
before the shooting of the line to determine the optimum Shot Hole depth.  

 
i. The detailed near surface model and model validated statics corrections 

(for both shot and receiver stations) for the entire area under operation must 
be provided to Company in UKOOA & ASCII Format on cartridge/suitable 

media as well as in hard copies with the recorded data cartridges. 
 
j. In case, line crossing falls in water/marsh, the Uphole shall be taken at the 

nearest shot point on the land or as desired by Company. 
 

k. The Uphole interval may be mutually changed by Company and Contractor 
depending on the requirements. 

 
l. The statics data has to be provided in CD as well as on hard copies in user 

defined format containing line number, shot/receiver number, shot/receiver co-

ordinates and the statics corrections and other relevant information. 
 
m. Wherever the adequate depth for the Uphole survey is difficult to achieve, 

Contractor shall carry out shallow refraction or LVL survey at pre-approved 

locations along the planned seismic lines in consultation with Company.  
 
n. The Uphole/LVL survey should be planned ahead of shooting so that the same 

should be available for quality control during recording. 
 

o. The Company reserves the right to modify the grid of up-hole/LVL surveys to be 
conducted in the area in case the technical requirement for the same is felt 
necessary by Company representative.  
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8.3. QC PROCESSING SYSTEM: 
 

8.3.1. Contractor shall provide industry standard seismic data quality control system for 
each crew in respective area to monitor seismic coverage and overall seismic and 
positioning data quality. The system should have capability to generate coverage 

maps with user selectable offset ranges. 
 
8.3.2. Contractor shall be required to undertake QC processing of the acquired 2D data 

for quality check. Contractor shall ensure that sufficient processing facilities, 

including hardware, industry standard seismic data processing software and 
experienced personnel are available to perform these tasks. A hard & soft copy of 
the full length of brute stack sections (industry standard scale) shall be generated 
for display of selected CMP lines with QC processing flows like RMS amplitude 
displays, bad trace detection, computation of statics solution, position data and 

statics solution merged as specified by the Company‟s representative. Company‟s 
representative shall have access to the QC processing system for any QC checks or 
verification. 

 
8.3.3. Contractor shall provide facility for playing back the recorded data, to 

facilitate offline QC of seismic and survey data. 
 
8.3.4. Contractor shall provide QC system capable of processing the data upto Pre Stack 

Time Migration. The Company reserves the right for asking Pre-Stack Time 

Migration upto a maximum of 5% of the total acquired data in case the technical 
requirement for the same is felt necessary by Company representative to check the 
quality of the data in respective area. No separate payment will be made for this 
and the work shall be performed at the camp site. 

 

9.0 EQUIPMENT & PERSONNEL: 
(APPLICABLE FOR EACH CREW IN INDIVIDUAL AREA) 

 
9.1 Contractor shall deploy for each crew in respective area latest state-of-the-art 

equipment, with compatible accessories to carry out the work under this contract. 
Contractor must mobilise the equipment as quoted against the Tender. They will 
not be subsequently permitted to change the make & model of equipment whatever 
they offer in their Bid. However, the higher model or version of the same make 
may be considered in case of break-down & non-availability. 

 
9.2 Contractor shall arrange to mobilize for each crew in respective areas all materials 

available indigenously not limited to items such as generators, bunkhouses, tents, 
office equipment etc. in addition to deploy sufficient number of shot hole rigs in 
order to maintain optimum progress to achieve project target within stipulated 

time. 
 

9.3 Contractor shall carry, use and provide  for each crew in respective area all required 
consumables e.g. cartridges, survey materials (pegs, paints), flexible wire, adhesive 

tapes, loading poles, recording paper & logs and chemicals, shot hole casings (if 
required), line communication systems, batteries etc. in brand new condition for 
completing the entire survey including the additional quantum of job, if any, under 
this contract. 

 

9.4 Contractor shall engage and deploy for each crew in respective area well 
experienced & qualified personnel for carrying out various operations related to 
work under this contract. Personnel holding key posts or involved in decision 
making processes must have experience as per ANNEXURE-II in carrying out 
similar jobs elsewhere with reputed organizations. 
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9.5 Contractor must submit detail bio-data of all key personnel to be deployed by them 

for each crew in respective area for the entire period of the project along with the 
bid. Should Company find any of these personnel unsatisfactory/undesired during 
the job execution, Contractor must arrange for immediate suitable replacement of 

such personnel without interruption to operation. Should there be any change of 
personnel on request from Company for whatsoever reason; Contractor must obtain 
approval from Company before deploying the suitable replacement. 

 

9.6 Contractor shall undertake to deploy for each crew in respective area all the 
unskilled labors required for this job from in and around the area of operation. 

 
9.7 The equipment/key personnel for each crew in respective area to be engaged by the 

Contractor should be capable of maintain optimum recording/shooting progress. 

 
9.8 Communication Equipments & Licenses: Contractor shall be fully equipped for 

requisite numbers of communication device for field operation as well as 
communication with base camp for each crew in respective area. All the 
communication device sets deployed in field operation must have  valid licensed 

frequency band for usage arranged by Contractor with administrative help of 
Company to obtain necessary approvals.   

 
10.0 START OF WORK: 

(APPLICABLE FOR EACH CREW IN INDIVIDUAL AREA) 
 

10.1 The Contractor must complete Mobilization and commence work in each crew in 
respective area within Ninety (90) days from the date of issuance of LOA by 
Company. 

 
Notwithstanding above, as soon as mobilisation is completed with respect to 
minimum of one crew in respective area, Company may allow the Contractor to 
begin operations under the contract without waiting for the second crew to become 

ready, considering the importance & urgency of the requirements. However, under 
such situation, payment towards the following charges shall be with held/retained 
by Company till all two crews start operating in the field under the contract.  

 
(i) Mobilisation Charge shall be retained in full.  

(ii) 10% of Operating Charges shall be retained. 
  

10.2 Before commencement of work for each crew in individual area, Contractor must 
ensure that all personnel, equipment, accessories, spares and consumable etc. are 
fully mobilized at site as per the terms of Contract and are in complete readiness to 

start  the operations. The Company has the right to check for each crew in 
individual area mobilization of equipment and personnel before commencement of 
work. 
 

11.0 EXPERIMENTAL WORK: 
(APPLICABLE FOR EACH CREW IN INDIVIDUAL AREA) 

 
11.1 Final acquisition parameters for each crew in individual area like Charge Size, Shot 

Hole Depth & pattern shall be decided after the necessary experimental work in the 

field. 
 
11.2 All necessary experiment and other tests for each crew in individual area to 

determine optimum field parameters shall be performed prior to commencement of 
data acquisition. The tests shall be carried out as per the International practice in 
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the Seismic Industry.  It may be required to carry out certain field test at the 
request of the Company. The time spent on this, however will be paid on a pro-rata 
basis against cost for Experimental Recording per day rate. 

 
11.3 Contractor shall submit the detailed plan of the Experimental Survey which 

Contractor proposes to carry out for each crew in individual area. The final 
Experimental Survey plan will be finalized in consultation with Company 
representatives.  

 

11.4 The experimental work shall be carried out for a maximum period of 20 days for 
Area-1 and 20 days for Area-2 to decide upon optimum Shot hole depth, charge 
size etc. The period of 20 days for Area-1 and 20 days for Area-2 or parts thereof 
can be availed prior to or during the operation to meet the respective area 
geological/geophysical requirements. 

 
11.5 The Contractor shall carry out Experimental work at identified sites in the 

operational area in consultation with Company representative  for each crew in 
individual area. 

 

11.6 Contractor shall perform Pre Acquisition Experimental Work before the start 
of production shooting, as well as Experimental Work during Production 
Shooting because the proposed profiles are very long where we may expect 
change in area/terrain condition. Both the crews deployed for individual area 

under this contract has to take up Pre Acquisition Experimental Work 
simultaneously in their respective site of deployment. However, the schedule 
and location of Experimental Work during project execution has to be planned 
only in consultation with OIL as and when required and the contractor shall 
be paid as per actual. 

 
12.0 QUALITY OF WORK & QUALITY CONTROL MEASURES: 

(APPLICABLE FOR EACH CREW IN INDIVIDUAL AREA) 
 

12.1 The Contractor shall install for each crew in individual area a full-fledged workshop 
to maintain/repair all requisite specialized vehicles, equipment and accessories 
such as cable tester, geophone analyzer, Battery charger, Generators, 
communication sets etc. 

 

12.2 The Contractor will install for each crew in individual area a state of-the-art 
workstation with requisite hardware, latest software, accessories and consumables 
to carry out following QC tests with acceptable plotting facilities at field site:     

 
- Survey processing & plot generation. 

- Planning of Seismic Survey 
- Analysis for Foldage, offset. 
- Uphole analysis and model based statics computation. 
- Monitor display and pre-processing for quality control. 

- S/N ratio analysis 
- On line Basic Field QC processing incorporating static solutions on site to 

check the quality of output for every line completed. These processing and 
Company‟s comment on data quality would be pre-requisite to start shooting 
of succeeding line. 

 
12.3 The Contractor shall carry out the services in a fully professional manner and the 

information acquired/produced by them shall be of the quality acceptable to the 
Company.  Should the information acquired/produced be of a quality not 
acceptable to the Company, then the Contractor will undertake to re-perform that 
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part of service causing dissatisfaction totally at his own expenses. Company's 
standard for performance shall be the one accepted by standard of the geophysical 
industry.  

 
12.4 Company also reserves its right to inspect the Contractors‟ equipment at any time 

during operation. Any equipment found short/defective shall be arranged/replaced 
by the Contractor within shortest possible time but not greater than two weeks at 
his own cost, without disruption of the work assigned under the Contract. No 
extension will be granted in the time of Contract on these grounds. Any equipment 

found defective, unserviceable more than two times during the tenure of the 
Contract will be replaced by the Contractor forthwith at his own cost. The time for 
replacement will be no more than two weeks from date of the defect identified by 
the Company or the Contractor whichever is earlier. Company reserves the right to 
certify the  capabilities of  personnel deployed by the Contractor and will  submit in 

writing if  the performance  of any  such  personnel  is  not satisfactory. In such 
case the Contractor will arrange immediate replacement with no disruption to 
progress/quality of the Work. 

 
12.5 The Contractor will make necessary arrangements for Real Time Quality Control 

through Monitor display simultaneously with the recording operation and          
pre-processing for quality control of acquired data on the same day for each crew in 
individual area. OIL will QC the acquired Shot gathers on daily basis post 
completion of each day recording operation. In case more than 25% of acquired 

shots within the per ground line kilometer of recording operation are found to be 
categorized as Bad Records, Contractor will be liable for re-shooting at its own cost. 

 
12.6 PLAY BACK (MONITOR) RECORDS: 
 

Play back records will be taken as required by Company‟s representative with 
displaying signals, from all seismic channels, shot instant, timing lines and up-hole 
time. All monitor records shall be annotated with Line No., Shot Point No., Charge 
size, Shot Hole depth, Up-hole time and Recording Date etc. 

 
12.7 NOISE:  

 
Controllable noise such as that due to movement of crew equipment and personnel 
and source generated noise shall be reduced as much as possible. Sufficient 

precautions shall be taken for ambient noise such as wind, natural earth 
vibrations, power line noise, traffic and industrial noise to be kept minimum.  

 
12.8 DEFECTIVE TRACES:  

 

A trace shall be considered defective under any one (or more) of the following 
conditions: 

 
(a) A trace is dead. 

(b) Controllable noise is more than 12 db above as exhibited w.r.t. the adjacent 
traces for a continuous period of one second during recording cycle. 

(c) The recording system/sensors do not meet the OEM‟s specifications  
(d) Its polarity is reversed. 
(e) Leakage worse than half mega ohm. 
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12.9 DATA GAPS:  
 

a) There shall be no gaps/skipped shots even in dense vegetation, water covered 
areas, paddy fields, and marshy areas where suitable technique shall be used 
and full spread shall be laid in advance.  

 
b) In such areas, loss of multiplicity shall be restricted to minimum using suitable 

recovery techniques in consultation with Company representatives.  
 

c) Contribution from near offsets may be relaxed in case of recovery shots. 
Skips/Recovery plan should be communicated to onsite Company representative 
in advance. 

 
d) The Contractor shall re-shoot at his expense where re-shooting/recovery shots 

are required to maintain the minimum fold specification in areas around natural 
and manmade obstructions. 

 
e) In the event of requirement of modification/deviation/termination of a particular 

profile in the presence of obstacle such as Wildlife Sanctuaries, Defense 

Installations, Military/Army camps the same will be finalized in consultation with 
Company representative. 

 
f) The Contractor will put all effort to take recovery for each skip shot at the 

nearest possible point.  In case of recovery shots, information regarding position 
of recovery shot, receiver and tolerance of S/N ratio should be available at site. 
Company shall not consider the skipped shot (those not recovered) for payment. 
  

12.10 WORK SHALL NOT CONTINUE ON ANY DAY IF: 

 
a) There are more than 2 % of active traces are defective as defined in 12.8. 
b) Monitor device is inoperative. 
c) Five consecutive records are bad records as defined in 12.11. 

 
Note: 

   
1. Dead traces, due to natural or man-made obstacles to geophones 
planting shall not be considered as defective traces. Reasons for not planting 

the geophones at such places may be recorded on observer's log. 
  
2. Onsite representatives of Company shall be informed in advance about 
such obstacles. However, suitable receiver types shall be deployed in water 
covered areas/swamps with data gaps restricted to minimum. 

 
3. Company's representative, under exceptional conditions, may permit 
relaxation of the above work standards, without sacrificing data quality. These 
conditions shall be logged on Observer’s sheet. 

 
12.11 BAD RECORDS:  

 
A record having any one of the following will be considered as bad record and shall 
not be considered for the daily progress: 

 
(i) More than 2% dead channels of total channels recorded, per record. 

Contractor shall put all his efforts to rectify the dead/bad channels as early as 
possible. However, the Contractor shall start every day‟s operation with all 
good traces. 
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(ii) Records with more than 6 consecutive dead channel in any record, however 
total no of dead channels in a record cannot exceed more than 2% of total 
channels recorded, per record . 

(iii) Record with sync. Error. 
(iv) Record with parity error. 

(v) Record with appreciable cross feed, leakage and spread noise etc. 
(vi) If there are more than 25% of the records per ground line kilometers are 

bad, then the same shall be re-shoot by the Contractor. 
(vii) The Contractor will reshoot the bad records at the advice of Company‟s 

representatives at site.  
(vii) No detonation of charge occurs. 

(viii) Data are recorded with incorrect instrument settings. 
(x) Data is not identifiable to the recorded shot or not retrievable from magnetic 

cartridges. 
(xi) Loss of magnetic recording occurs during designated record length. 
(xii) Shot with charge at depth less or more than pre-decided optimum depth. 

(xiii) Partial detonation/Floating of explosive in a hole. 
(xiv) Data is recorded without performing periodic instruments and field tests (e.g. 

geophone impulse test, leakage test etc.). 
(xv) Data recorded with only internal time break. 

 
13.0 DATA/CARTRIDGE LIABILITY: 

(APPLICABLE FOR EACH CREW IN INDIVIDUAL AREA) 
 

Contractor shall be solely responsible for quality, loss or damage due to any reason 

including fire, theft etc. of any documents/cartridge and other important 
documents/floppies etc. pertaining to this contract while in his custody or control. 
In the event of such loss, the Contractor shall be responsible to redress/reshot the 
loss entirely at his own cost.  However the decision on the modalities to 
reshot/redress such losses shall be entirely at the discretion of Company.  The 

Contractor shall use  original, high  quality,   high  durability,  error  free  5 GB 
cartridges  with  zero  write-skip error, zero read error and zero write error. Each 
and every cartridge is to be 100% tested to ensure error free performance  at 
specified high recording density. The Contractor shall arrange safe keeping of 

cartridges/external Hard-disk in Air Conditioned and dust free environment 
till date of delivery to OIL. The Contractor is free to keep an extra set of data 
recorded at its cost and disposal till the data is received at Company‟s selected site. 
However, such duplicate data must be damaged/erased with consent and in 
presence of Company representative. At no point of time/or condition the 

Contractor shall be allowed to take/keep the duplicate data with them or pass it to 
any other third party.  

 
14.0 DELIVERABLES, REPORTS AND SCHEDULE OF PERFORMANCE  

(APPLICABLE FOR EACH CREW IN INDIVIDUAL AREA): 

 
14.1 Contractor shall maintain their equipment in perfect working condition and shall 

submit to Company Daily, Weekly and Monthly Reports of the performance of the 
equipment and the field status. Contractor shall have the facility and capability to 

provide their performance reports at the site.  If Company Representative 
determines that the Work or equipment is not within Contractual specifications, 
Contractor shall suspend the operations until Company Representative  is satisfied 
that the Work and equipment meets the required standards. No payment shall 
accrue to Contractor during the period in which work is suspended as aforesaid. He 

will carry out requisite tests as per the equipment manual and submit following 
report to Company: 
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- Daily equipment test report 
- Weekly test reports 
- Monthly test reports  

 
14.2 Contractor shall submit a detailed report along with recorded seismic data, monitor 

records etc. on selection of the field parameters within four (4) days after 
completing experimental work. Contractor shall submit to Company a weekly report 
on data quality of the job undertaken during the week. 

 

14.3 The Contractor shall have the facility to process, generate and provide performance 
report of the equipment at site. Contractor will provide monthly performance tests 
in cartridges for QC to be processed at Company‟s Processing centre. If, Company 
is not satisfied with the reports submitted and performance of the instruments, the 
Contractor shall suspend the operations and fix the performance of the equipment 

till the Company representative is fully satisfied with the performance of the 
equipment. 

 
14.4 Regarding progress of the field work, Contractor shall compile all crew-wise 

data/information on daily, weekly & monthly basis and submit the under noted 

reports to Company through e-mail for the entire project on or before 7 A.M of the 
following day.  

 
 i)  Daily report consisting of: 

- Daily survey progress and fixing of benchmarks; 
- Drilling report including loading depth and Uphole time; 
- Recording progress with correspondence to preplan model; 
- LVL/Uphole survey report, static model with interpretation; 
- Quality Control reports; 

- Explosive and Detonator consumption/stock report; 
- Reports on HSE issue 
- Recommendations, if any. 

 

ii) Weekly cumulative report consisting of: 
- Progress of survey & recording; 
- LVL/Uphole survey report with interpretation; 
- Quality Control reports including Brute Stacks generated; 
- Explosive & Detonator consumption/stock report and Explosive & 

Detonator consumption Return Statement as per PESO guideline. 
- Summary of data transmittal to Company; 
- Summary of Health, Safety & Environment incidents; 
- Recommendations, if any.    
 

  iii)  Monthly cumulative report consisting of: 
- Progress of survey (with line sketch) & recording (% achieved of total 

planned); 
- LVL/ Uphole survey report with interpretation (% achieved of total 

planned); 
- Quality Control reports and seismologist report; 
- QC processing output section incorporating statics with used 

parameters; 
- Intersection information with survey & statics mismatch if any; 

- Number of permanent reference points/pillars fixed with detail 
coordinate, sketch with cultural information; 

- Explosive and Detonator consumption/stock report and 
- Explosive and Detonator consumption Return Statement as per PESO 

guideline 
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- Summary of data transmittal to Company;  
- List of visitors; 
- List of personnel, equipment available and working; 
- Recommendations, if any. 
- Maps showing the monthly & cumulative progress of the following : 

 Survey 

 Recording 

 LVL & Up-hole Survey 

 Fixing of Benchmarks 

 Summary of Health, Safety & Environment and Security issues, 
status, statistics and remedial actions taken. 

- Report on Crew change 
- Report on correspondence with district authorities 
- Report on the consumption of the consumables 
- Report on Import/Export of the material/consumables 

 

14.5 Contractor will submit/deliver the recorded data along with all the relevant data as 
mentioned in APPENDIX-VIII to the authorized Company's representative at 
Duliajan at the address mentioned below with no additional cost to Company: 

   DGM Geophysics 

   Geophysics Department 
   Oil India Limited 
   Duliajan-786602 
   Dist: Dibrugarh 
   Assam 

   Fax No.: 0374-2807454 
   E-mail: gvjrao@oilindia.in 
 
14.6 ANNUAL INTERIM ACQUISITION REPORT: Contractor will submit four (4) hard 

copies and four (4) soft copies on CDs of crew wise Annual Interim Acquisition 

report covering the quantity of work completed within that particular Financial Year 
only by individual crews deployed in respective areas. Contractor will submit a draft 
copy of the report within fifteen (15) days of completion of financial year. The Final 
Report to be submitted within seven (7) days of receipt of the draft report 

incorporating Company‟s views/suggestions on the draft report. Report must 
include:  

- Review of the geophysical objectives and success of the project in meeting the 

objectives 
- Field experiment procedure and results 
- Recording parameters 
- Equipment used in seismic data Acquisition 
- Pre-Acquisition Planning 

- QC in Field during data Acquisition 
- Post-Acquisition QC 
- Statistics Calculation Methodology  
- Statistics of all the Up-hole and LVL Profiles, Data of all the LVL and Up-

holes 

- Plots of all LVL and Up-holes interpretation (A4 size) 
- Field QC Processing 
- Processing Flow 
- Plots for the QC Check and Parameter selection of QC Processing 

- Quality Control including stacks generated–in A4 size for every line 
- Statistics viz. Offset Distribution. 
- Details of the delivery of the seismic & survey data (Tape List, CD list etc.) 
- Base Map, Coverage Map, LVL & Up-hole Location Map (A4 size) 

mailto:gvjrao@oilindia.in
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- Base Map, Coverage Map, Foldage Maps Offset Distribution Map LVL & Up-
hole Location Map (1:50,000 Scale) 

- Conclusions and Recommendations 
 

14.7 FINAL OPERATIONAL REPORT: Contractor will submit four (4) hard copies and 

four (4) soft copies on CDs of Final Operational Report for individual crews 
deployed in respective areas. Contractor will submit a draft copy of the report 
within fifteen (15) days of completion of the data acquisition in the block. The Final 
Report to be submitted within seven (7) days of receipt of the draft report by the 

Company incorporating Company‟s views/suggestions on the draft report.  Report 
must include : 

- Review of the geophysical objectives and success of the project in meeting the 

objectives 
- Field experiment procedure and results 
- Recording parameters 
- QC during data Acquisition 
- Sample field record, up-hole plots, refraction profiles 

- Base Map, Coverage map, LVL & Up-hole location map, Reference Pillar map 
(A4 size) 

- Quality Control including stacks generated–in A4 size  
- Survey production statistics 
- Report on Crew change 

- Report on correspondence with district authorities 
- Summary of data transmitted to Company 
- Number of Benchmarks established with co-ordinates and sketches with 

local cultural information 

- Summary of Health, Safety & Environment and Security issues, status, 
statistics and remedial actions required. 

- List of visitors 
- Mobilization and Demobilization schedule and performance  
- Consumption of the consumables 

- Import/Export of the material/consumables 
- Conclusions and Recommendations 
 

14.8 FINAL TOPOGRAPHICAL SURVEY REPORT: Contractor will submit four (4) hard 
copies and four (4) soft copies on CDs of Final Topographical Survey Report for 

individual crews deployed in respective areas. Contractor will submit a draft copy of 
the report within fifteen (15) days of completion of the Block. The Final Report to be 
submitted within seven (7) days of receipt of the draft report incorporating 
Company‟s views/suggestions on the draft report. Report must include : 

- Topographical survey Methodology. 
- Parameters used in the Survey 
- Equipment used in the Topographical Survey 

- Personnel involved in the Topographical survey. 
- Methodology and parameters used for co-ordinate transformation. 
- Network Survey. 
- Quality control measures for the Topographic Survey. 
- Statistics of the Topographic Survey. 

- Statistics of all the reference pillars/control points which were fixed/used 
during the course of the Survey. 

- Line sketches 
- Sketch diagram of all the reference pillars and control points. 

- Base Map, LVL & Up-hole Location map, Reference pillar map (1:50,000 
scale). 
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- Conclusions and Recommendations. 
 

14.9 FINAL ACQUISITION REPORT: Contractor will submit four (4) hard copies and 
four (4) soft copies on CDs of Final Acquisition Report for individual crews 
deployed in respective areas. Contractor will submit a draft copy of the report 

within fifteen (15) days of completion of the data acquisition in the Block. The Final 
Report to be submitted within seven (7) days of receipt of the draft report 
incorporating Company‟s views/suggestions on the draft report. Report must 
include: 

- Review of the geophysical objectives and success of the project in meeting the 
objectives 

- Field experiment procedure and results 

- Recording parameters 
- Equipment used in seismic data Acquisition 
- Pre-Acquisition Planning 
- QC in Field during data Acquisition 
- Post-Acquisition QC 

- Statistics Calculation Methodology  
- Statistics of all the Up-hole and LVL Profiles, Data of all the LVL and Up-

holes 
- Plots of all LVL and Up-holes interpretation (A4 size) 
- Field QC Processing 

- Processing Flow 
- Plots for the QC Check and Parameter selection of QC Processing 
- Quality Control including stacks generated–in A4 size for every line 
- Statistics viz. Offset Distribution. 

- Details of the delivery of the seismic & survey data (Tape List, CD list etc.) 
- Base Map, Coverage Map, LVL & Up-hole Location Map (A4 size) 
- Base Map, Coverage Map, Foldage Maps Offset Distribution Map LVL & Up-

hole Location Map (1:50,000 Scale) 
- Conclusions and Recommendations 

 
15.0 HEALTH, SAFETY AND ENVIRONMENT:  

(APPLICABLE FOR EACH CREW IN INDIVIDUAL AREA) 
 

Contractor shall ensure all operations are undertaken under this contract  is 

conducted in a safe and responsible manner. The HSE standards employed shall 
conform to those normally followed in the industry and shall comply with all IAGC 
and E&P Forum guidelines and Indian Explosives Act and Rules. 

 

16.0 PROTECTION OF ENVIRONMENT: 
(APPLICABLE FOR EACH CREW IN INDIVIDUAL AREA) 

 
16.1 In performance of the contract, the Contractor shall conduct the work with regard 

to concern with respect to protection of the environment and conservation of 

national resources. In furtherance of any laws, regulations and rules promulgated 
by the Government, the Contractor shall: 

 
16.1.1 Employ generally accepted industrial standards, practices and methods of operation 

for the prevention of environment damage in conducting the work. 
 
16.1.2 Take necessary and adequate steps to prevent environment damage and where 

some adverse impact on the environment if unavoidable, to minimize such damage 
and the consequential effects thereof property and people; and  
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16.1.3 Adhere to guidelines, limitations of restrictions, if any, imposed by environment 
clearance as applicable on the date thereof and as environment clearance may be 
revised as a result of Company or Contractors‟ application(s) duly submitted after 
the effective date. 

 

16.2 If the Contractor fails to comply with the provisions of clause 16.1 or materially 
contravenes any relevant law, and such failure or contravention results in 
substantial environmental damage, the Contractor shall forthwith take all 
necessary and reasonable measures to remedy the failure and the effects thereof. 

 
16.3 If Company has, on reasonable ground, to believe that any works by Contractor or 

any operations conducted by the Contractor are endangering or may endanger 
persons or any property of any person, or causing avoidable pollution, or are 
harming flora and fauna or the environment to the degree which is unlawful, 

Company, may pursuant to applicable law, require the Contractor to take remedial 
measures within such reasonable period as may be determined by Company and, if 
appropriate, repair such damage. Company may, pursuant to applicable law, 
require the Contractor to discontinue seismic operations in whole or in part until 
the Contractor has taken such action. 

 
16.4 Bidder shall submit HSE policy along with its technical Bid for respective 

area. 
 

17.0 DAMAGE TO INSTALLATION AND ENVIRONMENT: 
(APPLICABLE FOR EACH CREW IN INDIVIDUAL AREA) 

 
Contractor shall ensure that no damage of any sort occurs to the existing surface 
and subsurface installations in and around the area of operation including the 

environment damage. 
 

18.0 GENERAL WORK STANDARDS: 
          (APPLICABLE FOR EACH CREW IN INDIVIDUAL AREA) 

 
18.1 MODIFICATION OF STANDARDS AND SPECIFICATIONS: If during the course of 

work, any of the standards specified herein mentioned above, are not maintained, 
the Company's representative shall determine the course of action to be followed. In 
the event any of the aforementioned deficiencies, in the work standards have not 

been remedied, Company's representative reserves the right to ask the Contractors‟ 
Party Chief to stop acquisition operations till such time the deficiencies are 
removed. No standby charges shall be payable by Company for such stoppage. Any 
alteration or modification of specifications shall be done only with the approval of 
Company. 

 
18.2 SHUT-DOWN OF OPERATIONS: Company's representative may request stoppage of 

recording operations at any time if, in his opinion, the Contractors ‟ work 
performance or data acquisition is substandard. No standby charges shall be 

payable by Company for such stoppage. 
 
18.3 COMMUNICATION: Contractor shall maintain continuous, effective two-way 

communication between the work area and Company. If the Contractor fails to 
maintain proper two ways communication, Company shall not be liable for any 

charges (including sub-Contractor‟s fees) incurred for any work carried out 
unnecessarily because notice of early termination, program changes and refusal to 
waive specifications could not be communicated. 
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18.4 DATA ACQUISITION: At all times, while survey is underway, Contractor shall 
ensure that all instruments are properly tuned and that all recorded data are 
readable, accurate and properly annotated. 

 
19.0 OBLIGATION OF CONTRACTOR: 

          (APPLICABLE FOR EACH CREW IN INDIVIDUAL AREA) 
 
19.1 If applicable, Contractor at their cost shall arrange the import clearance of all 

equipment, spare parts, consumable etc. from customs and port authorities in 

India. Customs duties, if any, shall be borne by Contractor. 
 
19.2 Contractor shall arrange for inland transportation of all equipment etc. upto the 

place of work and take back at the end of the work at its own expense. 
 

19.3 Contractor shall arrange for maintenance of all its base/fly camps, portable 
explosive magazine, all equipments and spares at their own cost during off season 
i.e. monsoon break (generally between June to October months of a calendar year). 
Company shall not pay Standby, Force Majeure or any separate charges during 
this offseason period.  

 
19.4 Contractor shall arrange at their own cost all consumables and spares including 

papers, photographic materials, magnetic tapes/cartridges, and other consumables 
needed for proper execution of the work under this contract and shall maintain 

sufficient stock of these items at site for uninterrupted operations. 
 
19.5 Contractor shall use cartridge tapes tested for zero error. 

19.6 Field data cartridges for the experimental data will be provided to Company at no 
extra cost. 

 
19.7 Contractor shall arrange lodging, boarding & preliminary first-aid facilities at 

site/camp during data acquisition phase for two (2) Company Representatives per 
crew deployed at no extra cost to Company. The camp facilities to Company‟s 
representatives shall be at par with senior expatriate staff. Company 

representatives if deputed for work association, quality check during the course of 
job execution at Contractors‟ crews in field site camps should also be provided with 
facilities like office space (sitting arrangements), telephone with STD facility and 
internet etc. during their QC work, for which no extra payment will be made by 

Company to Contractor.  
 
19.8 In addition to above, nominated officials of Govt. of India in various capacities 

including but not limited to representatives from MoP&NG/DGH/OIL‟s 
management/Local authorities may visit the camp/operation site during acquisition 

period in connection with field visit/deliberations/QC checks etc. Contractor shall 
arrange for lodging and boarding of such personnel apart from local conveyance as 
& when requisitioned at no extra cost to Company. The camp facilities to such 
visiting officials/Government representatives shall be at par with senior expatriate 
staff. 

 
19.9 Contractor, at its own cost, shall arrange two (2) numbers of 4 x 4 wheel drive air-

conditioned vehicles in good condition per field Crew deployed, exclusively for use of 
Company representatives in the field. Contractor shall also provide a separate 

vehicle per crew for OIL‟s crew change, liaison jobs etc. Vehicles must be provided 
with driver, fuel, maintenance, repairs etc. for seismic work supervision. These 
vehicles must have mobile radio to communicate with base camp or field sites. The 
camp site should be nearer to operational area. 
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19.10 During data acquisition, Contractor shall endeavor minimum eight (8) working 

hours on each working day excluding travel time. Two days in a calendar month are 
allowed for maintenance of equipment, if desired, by Contractor, but no payment 
will be due for the same and this cannot be carried forwarded to the next months. 

 
19.11 Contractor shall keep their equipment and accessories at all times in good working 

order and shall begin the survey with adequate supply of spares for the equipment. 
 

19.12 Contractor shall arrange adequate drinking water and its transportation to the 
camp site/field at its own cost. 

 
19.13 In case Contractor imports equipment on re-export basis, they must ensure for re-

export of the equipment and all consumables and spares (except those consumed 

during the contract period) and complete all documentation required. Company will 
issue necessary certificates etc. as required. 

 
19.14 Any other works required for efficient and successful execution of work shall be 

carried out by Contractor except those enumerated under the obligations of 

Company defined in para 20.0 below. 
 
19.15 Contractor shall arrange for all statutory clearances for field operations. However, 

the Company will provide all reasonable administrative helps/letters, if requested. 

 
19.16 Contractor shall use latest versions of all software packages during the period of the 

contract. All the necessary Radio Licenses for shooting, communication etc. will be 
obtained by the Contractor. However, the Company will provide all reasonable 
administrative helps/letters in this regard, if requested. 

 
19.17 Contractor shall furnish the list with Bio-Data of key personnel proposed to be 

deployed prior to the commencement of work. The Bio-Data shall include the name, 
nationality, qualification, experience and passport details of the personnel. 

 
19.18 Contractor shall inform Company fifteen days in advance regarding the crew change 

during the execution of the contract. 
 
19.19 Contractors‟ key technical personnel and expatriate must be proficient to 

communicate in English (read, write and speak). 
 
19.20 Contractors‟ personnel must be sound enough to provide the above services in 

professional efficiency at par with international standard, failing which Company 
reserves the right to ask for removal/replacement of any personnel (at Contractors‟ 

cost) with 72 hours‟ notice. 
 
19.21 The main recording equipment should be housed in a properly insulated, air-

conditioned cabin, mounted on suitable vehicle.  

 
19.22 Security of fly/base camp, field seismic operations etc. will be the responsibility of 

the Contractor. 
 
19.23 Contractor shall make necessary arrangement for supply of electricity and medical 

facility etc. at camp/site at their own cost including for Company representatives. 
 
19.24 Contractor shall keep all the recorded data in an air-conditioned room free from 

dust and hand over the same to Company approximately on fortnightly basis at 
Duliajan office. 
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19.25 Contractor shall provide necessary Personal Protective Equipment (PPE) to all 

seismic field personnel engaged in above field operations including Company 
representatives and shall follow statutory norms applicable for such operation 
under labour laws in India. 

 
19.26 For recruitment of un-skilled labours, Contractor should ensure preference to local 

personnel from operational area. Contractor must ensure the rules/guidelines of 
the respective State Govt. for the labour recruitment are strictly followed. 

 
19.27 Contractor shall ensure noise free spread during the actual recording period. 
 
19.28 Contractors‟ representative shall maintain contact with Company‟s representative at 

recording site during the shooting operations and shall arrange for checking and 

subsequent replacement of bad cables/geophones. Contractors‟ representative shall 
also be available at base camp as and when needed. 

 
19.29 The wooden pegs with ground marking should be available at the measured source 

points and geophone/ground stations at the time of shooting along the particular 

seismic line.  The minimum height of the wooden pegs must be five (5) feet above 
ground level. 

 
19.30 Contractor shall bear and pay compensation against all claims for the loss or 

damage to standing crops (if any), land/property and access etc. resulting from 
operations under this/these contract. Payment against claims (if any) for such 
loss/damage resulting from negligent operations by Contractors‟ personnel shall 
also be on Contractors‟ account. Any production/time losses on account of 
compensation related issues will be the sole responsibility of the Contractor. After 

completion of 2D data acquisition, Contractor must furnish an undertaking to 
Company that they have already paid all claims related to standing 
crop/land/property damages etc. to the claimants/owners appropriately and no 
compensation/dues is pending for settlement. Contractor will also furnish 

undertaking to address any compliant/grievance received by Company within one 
year of completion of the survey. Contractor must comply with all local, state and 
central government guidelines for the payment of the compensation, if any. 

 
19.31 Contractor must comply with all local, state and central government Health, Safety 

and Environmental (HSE) regulations. Contractor must conform to the HSE 
standards of international Geophysical Industry. 

 
19.32  Contractor shall ensure all possible measures towards individual area 2D Seismic 

data acquisition of minimum 65 LKM in Area-1 and 65 LKM in Area-2 per operating 

month against the contract. 
 
19.33 Contractor shall do advance planning for uninterrupted field operations due to 

explosives/detonators shortage or security issues.  

 
(NOTE: THE BIDDER MUST SUBMIT THE CHECK LIST-6) 
 
20.0 OBLIGATIONS OF COMPANY: 

(APPLICABLE FOR EACH CREW IN INDIVIDUAL AREA) 

 
20.1 To the extent possible, Company shall extend administrative 

helps/recommendation letters etc. if requested by the Contractor for obtaining 
necessary statutory permission in connection with carrying out 2D seismic survey 

operations under the contract. Administrative help will be provided by Company for 



CDG2130P17    Page | 85  

 

radio frequency clearance and any entry permits for expatriates required for the 
work. Contractor shall provide the required details of the expatriates for their 
permits well in advance. 

 
20.2 Contractor shall, however, arrange clearance of their items from customs and port 

authorities in India as may be applicable and shall pay all requisite charges viz; 
customs duty, clearance fees, port fees, clearing and forwarding agent fees/charges, 
demurrages & inland transport charges, etc. In this regard, Company may provide 
reasonable assistance by issuing letter of authority or other relevant documents as 

may be considered necessary. 
 
20.3 Company shall provide documents necessary for clearance from local, state and 

central government departments or undertakings and will extend all assistance and 
necessary help to Contractor. Contractor will give Company fifteen (15) days 

advance notice and provide all related documents and invoices for providing 
recommendatory letters. Any financial consequence due to delay in obtaining 
clearances will be to Contractors‟ account. 

 
20.4 Company shall organize all possible help from local governments and 

Administrations for Contractors‟ personnel and equipment in case of natural 
disaster, civil disturbances and epidemics. 

 

 

 
 

 

 

 

 
 

 

 

 

 
 

 

 

 
 

&&&&&&&& 

END OF SECTION–II 

&&&&&&&& 
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PART-3 
 

SECTION-III 
 

SPECIAL TERMS AND CONDITIONS OF CONTRACT 
 

1.0 BRIEF OVERVIEW OF WORK: 

 
1.1 Oil India Limited intends to acquire approximately 870 LKM of regional wide spaced 

2D Seismic Data covering parts of Manipur, i.e. Area-1 and 875 LKM of regional 
wide spaced 2D Seismic covering parts of North Cachar Hills (Karbi Anglong), i.e. 
Area-2 Data in the “Un-appraised Areas” of North-East India as assigned by Govt. 

of India. Details of the allotted work area and the line coordinates thereof are given 
in ANNEXURE-IV. However, Company reserves the right to modify the line 
coordinates appropriately depending on the site requirements on technical grounds. 

 

1.2 The Contractor, at all the times during performance of the contract, shall deploy 
two number of 2D seismic data acquisition Crews for each individual area in the 
operational area, along with all equipment and personnel for completion of job 
execution strictly as per agreed timeline. 

 

1.3 The Contractor shall plan and execute 2D Seismic Acquisition survey using 
appropriate methodology and Explosives as energy source with their personnel and 
equipment.  

 

1.4 Planning and Quality Control of the seismic data acquisition is the responsibility of 
the Contractor. The Contractor shall provide necessary QC Processing System for 
quality control of seismic, experimental and topographic survey data. Company 
representatives shall also be associated with the work throughout the contract 
period to ensure security, confidentiality and quality control of the data to be 

acquired and for overall co-ordination of the activities.  
 
1.5 The Contractor shall carry out experimental works with respect to each crew in 

their respective area prior to the commencement of actual data acquisition to 
finalize the acquisition field parameters in consultation with Company 

representative as detailed under Section-II in PART-3. The Contractor shall carry 
out high quality 2D Seismic Data Acquisition with professional competence and in 
an efficient manner and provide Company with the best standards of work, 
customarily provided by reputed Geophysical Contractors to major Oil Companies 

in the Oil Industry. 
 
1.6 After acquisition of the data, Contractor shall secure & duly pack the data tapes, 

cartridges, CDs/DVDs etc. and hand-over the same, together with other requisite 
technical information of the acquired data as per industry standards, at the office of 

DGM-GEOPHYSICS, GEOPHYSICS DEPARTMENT,OIL INDIA LIMITED, DULIAJAN-
786602, DIST- DIBRUGARH, ASSAM, INDIA.   

 
1.7 The contract shall be deemed to be completed when Contractor submits the Final 

integrated Acquisition & Operation Report and other ancillary deliverables including 

presentation to Company officials as per terms of contract and completes 
demobilization of their entire resources from site. 
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2.0 VOLUME OF WORK: 

2.1 The Company intends to acquire approximately 870 LKM of 2D Seismic Data 
covering parts of Manipur and 875 LKM of 2D Seismic Data covering parts of North 
Cachar Hills (Karbi Anglong) from the assigned unapprised area of North-East 
India. The maps and coordinates of the proposed profiles/lines are given in 

ANNEXURE-III & ANNEXURE-IV respectively in this bidding document. 
 
2.2 Company reserves the option to increase/decrease the quantum of work upto a 

maximum of ±25% either in the areas mentioned above or in neighbouring areas of 
similar terrain conditions on mutually agreed rates, which should not be higher 

than the original contract rates, but on same terms & conditions and proportionate 
time extension/reduction thereof. 

 
3.0 MOBILIZATION: 

(APPLICABLE FOR EACH CREW FOR EACH INDIVIDUAL AREA) 
 
3.1 Mobilization of equipment and crew shall be completed for all the two crews in each 

of their respective areas by the Contractor within a maximum period of Ninety (90) 
days from the date of Letter of Award (LOA) issued by Company, so as to complete 

the entire Data Acquisition within the stipulated time frame. However, the 
Contractor is required to provide the scheduled days of mobilization of its crews and 
equipment for respective area in the technical bid in such a way that the jobs are 
completed as per schedule given herein. Before commencement of the mobilization 
of equipment and crews, the Contractor is required to ensure that all expatriates 

engaged for the work are duly cleared by the appropriate Ministries of Govt. of India 
(viz; Ministry of Home Affairs (MoHA), Ministry of Defense (MoD), Ministry of 
External Affairs (MEA) etc. as applicable). In case, the last date of scheduled 
mobilisation of 90 days falls within the non-operating period (June-October) or 

in case of early advent of monsoon, Company reserves the right to extend the 
mobilisation date upto the end of monsoon break. 

 
3.2 If required, Contractor shall make its equipment available in India for inspection by 

the Defense authorities and/or Customs authorities for security & clearance 

purposes respectively before the commencement of survey work. Before the 
commencement of the work, Company also reserves the right to inspect and 
approve Contractor's equipment &accessories after they are fully assembled and 
made ready for data acquisition. Technical and HSE audit may be undertaken. 

 
3.3 Mobilization shall be deemed to be complete when all the two crews in each of their 

respective areas/ areas are in readiness, all equipment are fully tested, calibrated 
&put into operation, necessary experimental works are conducted and first regular 
production shot is taken by each crew in their respective areas& the same are 

accepted by the Company. 
 
4.0 DEMOBILIZATION: 

(APPLICABLE FOR EACH CREW FOR EACH INDIVIDUAL AREA) 
 

4.1 Demobilization in respective area shall be completed by Contractor within ninety 
(90) days of completion of the Project and/or expiry/termination of the contract, as 
the case may be. Contractor must remove all their resources from site and all 
originals, copies of maps, documents & acquisition deliverables including other 

data supplied to them or generated by them in connection with the work performed 
must be handed-over to Company with due earnest as these are the absolute 
property of Company. 
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4.2 All equipment, accessories & consumables etc. if brought into India on re-
exportable basis any, shall be re-exported by the Contractor upon demobilization 
from site, except the consumables & spares actually consumed during the 
performance of the contract. 

 

5.0     SCHEDULE OF OPERATIONS: 
    (APPLICABLE FOR EACH CREW FOR EACH INDIVIDUAL AREA) 

 
5.1 Contractor shall mobilize all seismic acquisition crews (two field crews in respective 

area) along with requisite equipment & accessories to be deployed for successful 
completion of the entire assigned survey work within Fourteen (14) Operating 
Months (for Area-1) and Fourteen (14) Operating Months (for Area-2) from the 
date of commencement. Company will finalize the  initial scheme of proposed survey 
work in consultation with Contractor to enable them in planning the field 

operations suitably. The map indicating survey area/lines will be provided by 
Company to Contractor. The Contractor will arrange for the preparation of pre-plots 
of the survey lines & conversion of co-ordinates from one datum to another, if 
required with Company‟s consent. 

 

5.2 The schedule of field operations will be finalized between Company's representatives 
and Contractor's Party Manager prior to or on the arrival of equipment & crews at 
the base station/area of operation. Company's representatives and Contractor's 
Party Manager shall jointly have the option of rescheduling the sequence of 

shooting during the course of work. Once the schedule of operations is finalized as 
above, neither Company (except as provided in the contract) nor Contractor shall 
modify or cancel any part or whole of the program, without mutual agreement. 

 
5.3 Seismic data acquisition work shall remain suspended during the monsoon 

period, which prevails generally from June to October in the working area. 
However, the beginning and ending of monsoon break (s) in each year shall be 
decided by Company in consultation with Contractor depending on the 
situation in working area and shall be duly notified to Contractor by Company 

representative. During the monsoon break, Contractor shall be responsible for safe 
keeping of all their resources/equipment. Standby charges or any other separate 
charges whatsoever shall not be payable by Company to the Contractor during 
monsoon break against the contract. 

 

6.0 ASSOCIATION OF COMPANY'S PERSONNEL: 
(APPLICABLE FOR EACH CREW FOR EACH INDIVIDUAL AREA) 
 
Company‟s nominated Representatives shall be associated with supervision & 
guidance of the work to be carried out by the Contractor throughout the operations. 

The Contractor shall execute the assigned services under the Contract in a cost 
effective way with professional competence and efficient workman-like manner and 
provide Company with a standard of work customarily provided by reputed 
Contractors to major international E&P Companies in the petroleum industry. 

 
7.0 PROVISION OF CONTRACTOR’S PERSONNEL AND FACILITIES: 

(APPLICABLE FOR EACH CREW FOR EACH INDIVIDUAL AREA) 
 
7.1 The Contractor must engage eligible competent personnel for job execution in their 

field crew to ensure successful completion of the project targets in time as per 
provisions of this contract. The minimum key personnel to be deployed by the 
Contractor per field crew are listed in ANNEXURE-II. They must have the requisite 
experience & qualifications in their respective field as indicated therein and should 
have sound physical health and should be proficient in English. On Company‟s 
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request, Contractor shall remove and replace their personnel whose presence is 
considered to be undesirable in the opinion of the Company without affecting the 
progress of survey and without any extra cost to Company.  
 

7.2 The Contractor shall be responsible for providing entire requirements of the 

personnel engaged by them or by their sub-contractor, if any, under the Contract 
including but not limited to their insurance, transportation (both air and land 
transportation as applicable), en-route expenses, boarding, lodging, medical, 
vacation, salaries, leave/off and other amenities like employment &termination 

benefits, all immigration requirements& taxes etc. as payable in India or outside at 
no extra charge to the Company. The personnel to be engaged by the Contractor for 
job execution under this Contract shall remain the employees (temporary or 
permanent) of the Contractor or their sub-Contractor, as the case may be, 
throughout the performance of the Contract and shall not have any claim for 

employment or any service benefit from Company by virtue of their deployment for 
carrying out this contractual jobs. 
 

7.3 Company representatives deputed for work association with Contractor‟s crews in 
field site camps and for quality check during the course of job execution should be 

provided with facilities like accommodation, boarding & lodging, office space (sitting 
arrangements), telephone and internet etc. during their QC work, for which no extra 
payment shall be made by Company to Contractor. Additionally the Contractor has 
to arrange for an FTP (File Transfer Protocol) facility, if asked for, to review the 

progress of the project through quality control and discussions/ feedback to yield 
best results and to provide useful inputs during the project execution period. 

 
7.4 LABOUR: The recruitment of labour as required shall be met from the areas of 

operation and wages will be according to the rates prevalent at the time which can 

be obtained from the District Authorities of the area. The facilities to be given to the 
labourers should conform to the provisions of labour laws as per Contract Labour 
(Regulation & Abolition) Act, 1970. 

 

7.5 SAFETY: Contractor shall follow all safety norms as prevalent in the petroleum 
industry globally and also observe such safety regulations in accordance with 
acceptable oilfield practice and applicable Indian laws such as Mines safety rules 
etc. Contractor shall take all measures reasonably necessary to provide safe 
working conditions and shall exercise due care & caution in preventing fire, 

explosion and safe handling of chemicals at all times.  
 
7.5.1 Contractor shall provide the Personal Protective Equipment (PPE) as applicable to 

their personnel and ensure strict use. 
 

7.5.2 Safety and security of Contractor‟s resources including equipment, materials & 
stores will be the sole responsibility of the Contractor. Company will not 
handle/operate any of Contractor‟s equipment and materials at site with or without 
permission, unless it is considered otherwise necessary to safeguard life/property. 

 
8.0 PROTECTION OF ENVIORNMENT: 

(APPLICABLE FOR EACH CREW FOR EACH INDIVIDUAL AREA) 
 
8.1 In performance of the Contract, the Contractor shall carry out the services with due 

regard to concerns with respect to protection of the environment and conservation 
of natural resources, flora & fauna and shall in particular comply with the 
requirements of applicable laws, rules & regulations promulgated by the 
Government from time to time. 
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8.2 The Contractor shall; 
a) employ modern oilfield and petroleum industry practices and standards 

including advanced techniques, practices and methods of operation for the 
prevention of Environment Damage in conducting its Operations; 

 

b) take necessary and adequate steps to; 
 

i) prevent Environmental Damage and, where some adverse impact on the 
environment is unavoidable, to minimize such damage and the 

consequential effects thereof on property and people; 
 
ii) ensure adequate compensation for injury to persons or damage to property 

caused by the effect of Petroleum Operations; and 
 

8.3 If the Contractor fails to comply with the provisions hereof or materially contravenes 
any relevant law; and such failure or contravention results in substantial 
environmental damage, the Contractor shall forthwith take all necessary and 
reasonable measures to remedy the failure and the effects thereof. 
 

9.0 CONFIDENTIALITY OF INFORMATION:  
(APPLICABLE FOR EACH CREW FOR EACH INDIVIDUAL AREA) 
 
All information obtained by Contractor in the conduct of operations and the 

information/maps provided by the Company to the Contractor shall be considered 
confidential and shall not be divulged by Contractor or its employees to anyone 
other than the Company‟s personnel. This obligation of Contractor shall be in force 
even after termination of the Contract. 
 

10.0 OBLIGATION OF CONTRACTOR: 
(APPLICABLE FOR EACH CREW FOR EACH INDIVIDUAL AREA) 
 

10.1 Contractor at its cost shall arrange mobilisation of their resources required for job 

execution under the Contract upto the area of operations, including clearance of 
their equipment, spare parts, consumable, etc. from customs, if any. All 
expenditure in this process like payment of freight, insurance, Customs Duty, port 
rent, demurrage, octroi & entry tax etc. shall be borne by the Contractor.  
Contractor shall also bear the costs associated with demobilisation of its resources 

from site at the end of the work on completion/expiry/termination of the Contract. 
 

10.2 The Contractor shall maintain sufficient stocks of related spares & consumables to 
ensure uninterrupted operation throughout the contractual period and keep their 
equipment in good working order all throughout and up-grade the software, if 

necessary. 
 
10.3 The Contractor shall perform the works detailed in Section-II of PART-3 in most 

economic & cost effective manner and perform all other obligations, work and 

services which are required by the terms of the Contract or which reasonably can 
be implied from such terms as being necessary for successful and timely completion 
of the work. 

 
10.4 The Contractor shall furnish the list of key personnel per crew along with their Bio-

data in support of their technical bid as well as prior to the commencement of work, 
if awarded. The bio-data shall include the name, nationality, qualification, 
experience and passport details. 
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10.5 Contractor shall arrange at their own cost all consumables including papers, 
photographic materials, magnetic tapes/cartridges, and other spares & accessories 
as may be needed for the work and shall carry sufficient stocks of these items for 
uninterrupted operation. Contractor shall use cartridge tapes tested for zero error.  
 

10.6 Contractor shall maintain proper account of the consumption of explosives & 
detonators and shall submit online daily, weekly and monthly consumption/stock 
statements as per guidelines of PESO. 

 

10.7 All the field tapes/cartridges of experimental data will be provided to Company at 
no extra cost. 

 
10.8 Contractor shall arrange both lodging and boarding facilities for two (2) Company 

Geophysicists/Representatives at each camp site. The camp facilities to the 

Company's representatives shall be at par with senior expatriate staff. In addition to 
above, Govt. of India officials in various capacities including but not limited to 
representatives of MoP&NG/ DGH/OIL‟s management/Local authorities shall visit 
the camp/operation site during acquisition period for field visit/deliberations/QC 
checks etc. Contractor shall arrange for both lodging and boarding apart from local 

conveyance at no extra cost to Company. The camp facilities to such visiting 
officials/Govt. of India representatives shall be at par with senior expatriate staff. 

 
10.9 Contractor shall arrange two (2) vehicles per crew (four wheel drive) exclusively for 

use of Company representatives with driver, fuel, maintenance, repairs, etc. at their 
own cost. 

 
10.10 Contractor shall endeavor minimum eight (8) working hours on each working day 

excluding travel time. Two days in a calendar month are allowed for maintenance of 

equipment, if desired, by the Contractor, but no payment will be due for the same 
and this cannot be carried forwarded to the next months. 

 
10.11 The Contractor shall arrange adequate drinking water and its transportation to 

camp/site at its own cost. 
 
10.12 All claims for the loss or damage to standing crops, land or property, resulting 

directly from operations under the Contract shall be borne and paid by the 
Contractor to such effected parties.  

 
10.13 The main recording equipment should be housed in a properly insulated, air-

conditioned cabin, mounted on a truck. The truck should be capable of moving in 
difficult terrains. 

 

10.14 Contractor shall comply with Indian Laws and regulations of Government of India 
but not limited to laws in respect of inland travel, use of wireless sets including 
Radio License and Wireless Frequency, maps and charts, entry regulations, security 
restrictions, foreign exchange, work permits, import of equipment, employment of 

Indian nationals etc. 
 
11.0 SECURITY: 

(APPLICABLE FOR EACH CREW FOR EACH INDIVIDUAL AREA) 
 

11.1 Security of base camp/fly camp/explosive magazine site etc. shall be the sole 
responsibility of the Contractor. 
 

11.2 Contractor shall provide accommodation and transport with necessary camp 
amenities like firework etc. for requisite number of security personnel. Necessary 
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arm/ammunition room and security hut(s) will also be provided by the Contractor 
in the camp.  

 
12.0 EXPLOSIVES AND DETONATORS:   

(APPLICABLE FOR EACH CREW FOR EACH INDIVIDUAL AREA) 

 
12.1 Contractor shall arrange at its own cost necessary quantity of explosives and 

detonators as per industry law and practices. It will therefore be obligatory on the 
part of the Contractor to arrange for the necessary permit(s) to store and transport 

explosives and detonators required in connection with the execution of the 
Contract. Contractor shall be responsible for handling, loading and blasting of 
shots in shot holes by engaging authorized licensed personnel and for maintaining 
records of consumption and stock of explosives and detonators on day to day basis 
and submit return statement as per PESO guidelines. 

 
12.2 All rules precautions regarding procurement, use, transportation, storage and 

handling of explosives and detonators shall be observed by the Contractor. 
Company shall in no way be responsible for violation of any rule whatsoever in this 
regard.  

 
13.0 OBLIGATIONS OF COMPANY: 

(APPLICABLE FOR EACH CREW FOR EACH INDIVIDUAL AREA) 
 

13.1 Administrative help will be provided by Company to the extent possible for 
obtaining radio frequency clearance and permits for the expatriates required for the 
operations. However, the Contractor shall make available the required details of the 
expatriates, for their permits, well in time. 
 

13.2 Company shall organize all possible help from local Government/Administration to 
Contractor‟s personnel and equipment in case of natural disasters, civil 
disturbances and epidemics. 
 

13.3 Company shall pay Contractor in accordance with the terms & provisions of the 
Contract and as may be due from time to time. 

 
13.4 Company may provide accommodation for Contractor‟s personnel on chargeable 

basis in its Guest House, subject to availability, when they visit Duliajan, Assam in 

connection with work related to the contract. Contractor must obtain prior consent 
from Company in this regard before undertaking such trips. 

 
13.5 The Company shall provide, if required, necessary documents for clearance from 

Govt. of India or States or their departments or undertakings and will extend 

assistance/help to the Contractor to the extent possible. 
 

14.0 LIQUIDATED DAMAGES FOR DEFAULT IN MOBILIZATION: 
     (APPLICABLE FOR EACH INDIVIDUAL AREA) 

 
Liquidated Damages for delay in completion of mobilization shall be applicable @ 
0.5% (half percent) of the total evaluated contract value for 1 (one) year including 
mobilisation charges, for delay per week or part thereof, subject to a maximum of 
7.5% (seven & half percent). Liquidated Damages will be reckoned from the date 

after expiry of Ninety (90) days from the date of issue of LOA by Company. 
 

Notwithstanding above provision, it is essential that Contractor must mobilise 
two (2) crews in respective area simultaneously and put all out efforts to 
complete the assigned jobs within the agreed time frame only. Liquidated 
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Damages shall be applicable, if Contractor fails to mobilize two (2) crews in 
respective area in all respect within 90 days from the date of LOA issued by 
Company.  

 
15.0 PENALTY FOR DEFAULT IN TIMELY COMPLETION: 

          (APPLICABLE FOR EACH INDIVIDUAL AREA) 
 

15.1 In case, the Contractor fails to complete the assigned volume of 870 LKM and 875 
LKM data acquisition within the agreed time frame of Fourteen (14) and Fourteen 

(14) Operating Months respectively, they have to complete the 
remaining/unfinished volume of work within shortest possible extra time with a 
penalty of 10% (ten percent) on the applicable rates. The penalty will be levied only 
on the unfinished volume of work, which the Contractor could not complete within 
the agreed time frame as per Contract. 

 
15.2 In case the time delay in mobilisation is made up by completing the job execution 

early by the Contractor, no liquidated damages shall be deducted. Similarly, if the 
mobilisation is completed before scheduled period of mobilisation but completion of 
job execution is delayed, penalty shall be applicable only for the volume of work in 

the period exceeding the total period allowed for mobilisation and job completion 
put together. Further, in case both Mobilisation and job completion are delayed, 
Liquidated Damages and Penalty shall be applicable for mobilisation and job 
completion respectively. 

  
15.3   Liquidated Damages, if become payable as above, shall be recovered by Company 

from the final bill/invoice of Contractor under the contract and not from the 
running bill(s). However, if the amount in final bill is found to be not adequate, 
Company will recover the liquidated damages from the previous bill(s)/invoices. 

 
15.4 No payments towards stand-by charges and/or Force Majeure charge with or 

without crew & camp maintenance will be payable, if Contractor desires to 
extended the period of work during monsoon break due to non-completion of yearly 

target of work within the stipulated time period. Contractor‟s request in this regard, 
if any, to allow them to work during monsoon break, may be considered by the 
Company only at Contractor‟s cost & peril and Company will accept & pay for 
quality data only in that case.  
 

16.0 COMPENSATION FOR DAMAGE OF CROPS/PROPERTIES: 
(APPLICABLE FOR EACH CREW FOR EACH INDIVIDUAL AREA) 
 
Contractor shall pay compensation against all claims for the loss or damage to 
standing crops (if any), life/land/property etc. resulting from operations under this 

Contract. Payment of claims for such loss/damage resulting from negligent 
operations by Contractor‟s personnel, if any, will also be on Contractor‟s account. 
Any production/time losses on account of compensation related issues will be the 
sole responsibility of the Contractor. After completion of data acquisition, 

Contractor must furnish an undertaking to Company that they have already paid 
all claims related to standing crop/land/property damages etc. to the 
claimants/owners appropriately and no compensation/due is pending for 
settlement. Contractor will also furnish undertaking to address any 
compliant/grievance received by Company within one year of completion of the 

survey. Contractor must comply with all local, state and central government 
guidelines for the payment of the compensation, if any. 
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PART-3 
 

SECTION-IV 

 

SCHEDULE OF RATES 
 
The bidder shall quote the following rates in its price bid as per format attached herein 
vide PROFORMA-B1 & B2. The payments shall be made on the basis of actual work 
done/executed by the Contractor and all “DAY RATE” charges shall be pro-rated and 

payable upto the nearest full hour for part thereof. 
 

DESCRIPTION OF CHARGES FOR 2D SEISMIC DATA ACQUISITION 
(APPLICABLE FOR EACH CREW FOR EACH INDIVIDUAL AREA) 
 

1.0 MOBILISATION CHARGES:      
 

i) Mobilization charges shall be quoted on all inclusive lump-sum basis covering 
all the expenditure to be incurred by the Contractor for initial deployment of 
their entire resources including personnel & materials in the operational area, 

required for orderly execution of the Contract within the agreed time frame. 
Onetime payment of mobilisation charges shall be made by Company at the 
beginning, only after due certification by Company representative regarding 
successful completion of Mobilisation as per terms of Contract. 

 
ii) Mobilization charges should cover all local and foreign costs to be incurred by 

the Contractor for the initial movement to the site like transportation charges, 
freight & insurance etc. and shall also include all local taxes, duties, levies & 
fees, including Customs Duty, State Entry Tax, port fees, clearance fee & 

demurrage and others as may be in force. 
 
iii) Mobilization charges will be payable only when all equipment and crews are 

positioned at the appointed site free from all defects/encumbrances and duly 
certified by the Company‟s representative that the Contractor is/are in a 

position to undertake/commence the work assigned under the Contract. 
 
iv) Mobilization shall be deemed to be completed when all equipment of all crews 

are fully tested, calibrated and put into operation and necessary experimental 

work conducted as specified in SCOPE OF WORK and first regular production 
shot is taken by each crew deployed in the area and the same is accepted by 
Company. 

 
v) Payment towards “Mobilization Charges” shall be restricted to maximum 10 % 

(ten percent) of the total estimated contract value, which the bidder should note 
while quoting the mobilization charges, else their offer will be rejected. 

 
2.0 OPERATING CHARGES PER LINE KILOMETER (LKM) OF DATA ACQUISITION: 
 

The Contractor shall be paid the Operating Charges only on per LKM basis for 
acceptable data acquired along a seismic profile and completed in all respects and 
provided to Company in requisite form by the Contractor. A LKM is defined as 
follows: 

 
 

 

LKM= (Number of acceptable shots taken in a completed line) x 60 
1000 
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In case one single profile is not completed in a single calendar month Number of 
good/acceptable shots taken in a completed line or segment thereof within a 
single calendar month and all data along with ancillary information are handed 
over to Company shall be considered for computation of LKM for monthly invoice 
purpose for that particular incomplete profile.  

 
The Contractor will put all efforts to take recovery for each skip shot at the  nearest 
possible point. In case of recovery shots information regarding position of recovery 
shot, live receiver layout should be available at site. Company shall not consider 

the skipped shot (those not recovered) for payment.  
 
Operating Charges should include all the charges for the following: 
 
a. Establishment of base camp/fly camps  

b. All equipment/accessories required for Survey/Shooting/LVL/Uphole, 
c. reports/ maps/records generation & submission, 
d. cost of fuel  
e. Spares and preventive maintenance of all necessary equipment   
f. Mob/Demo of on/off crews, consumable,  

g. to and fro transportation, repair/maintenance of support infrastructure, 
h. Salary/Medical/Travel of Contractor‟s personnel, hire of any support 

infrastructure/consultant,  
i. All line survey, fixing of crossing pillars/bench marks/ survey pegs/ paints, line 

laying & maintenance,   
j. shot-hole drilling, shot hole casing,  
k. shot hole drilling fluids/chemicals/mud additives,  
l. procurement , transport, storage and security of explosive & detonator 
m. field transport/handling including shot hole loading & blasting   

n. base camp & other operation related management/ maintenance 
o. HSE measures in camp and for crew members during field operation 
p. damages caused to crops/life & properties in operational area  
q. filling of drilled holes/created craters etc. and  

r. Other day to day operational requirement not specified hereof.  
s. QC Processing including static computation 

 
3.0 OPERATING CHARGES FOR UPHOLE SURVEY:  
 

Operating Charges will be paid for every Uphole drilled, up to a 60 mtrs for Area-1 
and Area-2, data recorded, all related stationery/media of recording, field set ups 
and data analyzed and submitted to Company during the month. However, actual 
depth of Uphole will be decided after experimentation in consultation with 
Company‟s Geophysicist. The Uphole survey should be planned ahead of production 

shooting of a particular profile in consultation with onsite Company representative 
so that the analysis of UPHOLE should be available for selection of optimum shot 
hole depth and other quality control measures during recording. The bidder has to 
quote for UPHOLE SURVEY considering every Uphole to be drilled up to a depth of 

60 mtrs for Area-1 and Area-2. However the payment will be made on prorate basis 
as per actual drilling meterage. 

 
4.0 OPERATING CHARGES FOR LVL SURVEY:  
 

Operating Charges will be paid for every LVL completed, data recorded, all related 
stationery/media of recording, field set ups and data analyzed and submitted to 
Company. The LVL survey should be planned ahead of production shooting of a 
particular profile in consultation with onsite Company representative so that the 
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analysis of UPHOLE/LVL should be available for selection of optimum shot hole 
depth and other quality control measures during recording. 
 

5.0 CHARGES FOR EXPERIMENTAL WORK: 
 

The rate for experimental work (with all liabilities as applicable to that of 
production shooting days) of 2D data acquisition Crew per day (of 10 hrs. of actual 
working in field excluding travel time). If the experimental work is done on a part of 
the day, payment will be done on pro-rata basis for hours certified by the 

Company‟s representative . 
 

6.0 FORCE MAJEURE CHARGES:  
 

Force Majeure Charges shall be applicable during the Force Majeure situation, if 

any arises during the period of job execution at site and payable on per day of 24 
hours basis upto a maximum of thirty (30) consecutive days, pursuant to clause 
No. 11.0 in Section-I, PART-3. Payment will also be made on pro-rata per hour 
basis for part of a day, if any.  

 
7.0 STAND-BY CHARGES:  
 
7.1 The Standby Charge shall be applicable during the period of job execution at site 

only after the start of regular production shooting/actual data acquisition, provided 

the Contractor is/are not permitted by Company to carry out the operation on 
account of the following reasons or otherwise: 

 
i) Lack of instruction, maps & plans from Company. 
ii) Non-compliance in providing required documents/permits/licenses etc. by 

Company, which are required to be provided by Company as per terms of the 
Contract. 

iii) Any other non-fulfillment of Company‟s obligations as stipulated herein. 
 

7.2 Standby charges shall be payable on per day of 24 hours and on pro-rata for part 
thereof to the nearest full hour as to be certified by Company representative.  

 
8.0 RATE FOR FIXING REFERENCE POINT BY DGPS: 
 

 The charges for fixing of Reference Points shall be payable on per point basis. The 
rate per point should be quoted all-inclusive, including supplying, grouting and 
fixing of the pillars. 
 

9.0 DEMOBILISATION CHARGES (IF ANY): 

 
9.1 The Demobilization Charge shall be quoted on all inclusive lump sum basis for the 

expenditure to be incurred by the Contractor towards taking back/removal of all 
their resources including personnel and materials after completion of contractual 

commitments under the contract from site where survey concludes.  
 
9.2 The Company shall pay Contractor one time demobilization charges, if quoted any, 

only in the instance of natural conclusion of the Contract after completion of the 
terms/survey or upon termination of Contract before expiry under Force Majeure 

situation, subject to following conditions: 
 

 The Contractor shall demobilise all its equipment, spares and consumable within 

90 days of effective date of demobilization in respective area and complete re-export 

formalities, if applicable any.  
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 The Contractor shall leave all camp sites and establishment in the operational area 

free of debris and restore to original condition. 

 The Contractor shall produce the following documents along with the invoice for 

demobilization charges to the satisfaction of the Company of having  cleared  all  

their  liabilities: 

(a) Undertaking towards settlement of compensation for damage/loss to crop & 

property etc. in line with clause No. 16.0 in Section-III, PART-3. 

 
(b) Tax clearance certificate from Income Tax Department regarding clearance of dues 

toward Contractor‟s tax liabilities, their sub-contractor tax liabilities and towards 

tax liabilities of their expatriate persons or the other employees. In lieu, Contractor 

may submit an Indemnity Bond to this effect. 

 
(c)  Proof of completion of re-export formalities, if applicable. 

 
10.0 ZERO (NIL) RATE:  
 

Notwithstanding any provision in the Contract, if performance of any crew is 
affected by occurrence of the following situations, no payment whatsoever 

shall be applicable to that crew.  
 

a) Breakdown/instrument problem due to non-availability of    

spares/consumables. 

b) Equipment Calibration test failure 

c) Non- compliance of quality standards 

d) Non-availability of adequate manpower 

e) National Holidays 

f) Unrest of Contractor’s labour 

g) Non availability of Security/explosives 

h) Line Change 

i) Delay of arrival of spares/consumables on account of customs 

clearance/statutory clearances. 

j) Any other reasons attributable solely to the Contractor 

 
A. GENERAL NOTES: 

a) All above rates to be quoted by the Bidders must be inclusive all applicable 

taxes, duties & levies, except the Service Tax which will be extra to Company 
account. Customs Duty on merit if payable any on the imported items must be 
included. 

 
b) Lump sum Mobilisation Charges should not be quoted more than 10% of the 

total evaluated value of the Bid. 

c) Contractor shall pay compensation against all claims for the loss or damage to 
standing crops (if any), life/land/property etc. resulting from operations under 

the Contract and hence, the Operating Rates to be quoted inclusive of these 
costs. 

 
d) Bidder should indicate name and detailed address of its Indian agent, if any. 

The percentage of commission to the Indian Agent, if payable under the 
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Contract, must be included in the quoted cost and must be categorically 
specified by the bidder in its bid. In case, the Bidder fails to highlight above 
information in its bid, it will be construed that no agency commission is 
involved against this bid, and consequently Company will not entertain any 
such claim otherwise at a later date.  

 
e) In case, the Contractor fails to complete the assigned volume of work as per 

agreed time schedule of the Contract, the shortfall has to be covered within 
shorted additional time with penalty of 10% on the applicable rates. 

 
f) Bidders are advised not to take any exception/deviation to the bid document 

once the terms are frozen after the pre-bid conference, else the bids will be 
summarily rejected.  

 

g) Bidders are advised to have a thorough reconnaissance of the area, if required, 
to know the terrain and get themselves fully acquainted with details of surface 
topographic features, fair weather slot, weather conditions, working culture in 
the area, socio-political environment, security aspects and law of the land, prior 
to submitting their bids. 

 
 
 
 

 

&&&&&&&& 
 

END OF SECTION-IV 
 

END OF PART-3 
 

&&&&&&&& 
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ANNEXURE–I 
 

Equipment and accessories to be deployed per crew basis in Manipur (Area-1) 

and NC Hills-Karbi Anglong (Area-2). 
 
The quantity and the type of equipment required for carrying out the entire survey has been 
kept open to the bidder. However, it is mandatory for the bidder to ensure that the quantity 
of the equipment to be deployed by him is adequate and the type of the equipment deployed 

are the latest in the industry as per international standard. 
 
A. SURVEY EQUIPMENTS: 

The survey equipment shall not be more than three (3) years old as on the date of 

Original Bid Closing and must be in perfect working conditions. 
 

 DGPS (RTK) Units capable of operating in L1 & L2 modes with required 
accessories and software in adequate quantity. 

 

 Total Stations with data loggers, accessories and survey software in adequate 
quantity. 

 
The bidder must use DGPS for reference point fixing and use the latest equipment e.g. 

total stations with in-built EDM & Data logger, for control survey & line implantation. 
The quantities of all the survey equipment to be deployed are to be decided by the 
bidder to meet the required survey objectives and time frame. 

 
B. SESIMIC DATA RECORDING EQUIPMENTS: 

 
SEISMIC RECORDING SYSTEM: Not more than three years old, as on the date of 
Original Bid Closing. The equipment must be in perfect working condition. The 
number of nodes/recording equipment, to be deployed must be adequate to have the 

capability of sufficient roll over for recording of requisite number of shots per day to 
complete the project within the stipulated time frame. The recording equipment must 
be:  
 

 Seismic Data Recording System – State of the art Acquisition System with 

24-bit Δ∑ Technology. 
 
 Recording capability of minimum 1200 channels at 2 ms sampling per shot. 
 
 Sufficient Cables, Geophones, Nodes, Accessories, Encoder/Decoder, 

remote units, inter connect boxes etc. 
 

 Bidder has to deploy Cable/Cable Less/Hybrid Seismic Data Acquisition 
system. OIL will QC the acquired Shot gathers (with all active channels) on 

daily basis post completion of each day recording operation. 
 
 The time break delay between Radio Shooting system (Confirmed & 

predicted TB) shall be less than 1 millisecond (ms). 
 

GEOPHONES: Geophones shall not be more than one (1) year old, as on the date of 
Original Bid Closing. 
 

 Geophone: Contractor should use Geophones/Nodes with external 
geophone/Marshy Geophones which must be industry standard. The 
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response of Geophones/Nodes with external geophone/Marshy Geophones 
should be as per specifications of OEM.  

 

 Offered Geophone must be industry standard, viz; SM24/SG-10 or equivalent 
or better in case of High Performance Low Distortion analogue geophones.  

 

 The offered Geophones must be fully compatible with seismic data acquisition 
system/nodes along with necessary interface.  
 

 For Analog Geophone, No. of geophones per station must be 12 (twelve) with 
industry standard spike length. The configuration must be: 6 x 2 [(6 in Series 
and two (2) such series in parallel)]. 

 
C. UPHOLE/LVL SURVEY EQUIPMENT: 

 
Uphole/LVL Survey equipments shall not be more than three (3) years old as on 
the date of Original Bid Closing and must be in perfect working condition. The 
system must comprise of the following: 
 

 

 24 channel digital recorder with 0.1 ms sampling interval. 

 Suitable cables for Uphole/LVL Survey meeting manufacturer’s 
specifications. 

 Refraction Geophone 4.5 Hz. The Geophones must meet manufacturer’s 
specifications. 

 Uphole Survey Digital Recorder with a minimum of 4 channels and 
downhole cable, Marshy Geophones/Geophones suitable for logging 
to 100 m explosive as source. 

 
D. COMPUTING: 

 
Stand-alone workstations with adequate RAM, disk-space for the following software 
packages – All the hardware shall not be more than two (2) years old as on the date of 
Original Bid Closing & must be in perfect working condition along with all necessary  

software which the bidder proposes to use. 

 Survey data management & processing. 

 2D/3D field management/planning. 

 2D/3D survey simulation (OMNI/MESA/NORSAR or equivalent). 

 LVL/Uphole data processing and interpretation. 
 

E. EQUIPMENT FOR 2D DATA FIELD QC PROCESSING: 

 

 Full-fledged 2D Seismic Data Processing software for Field QC processing of 
acquired 2D seismic data. 
 

 The hardware (CPU Type and MHz, RAM & Hard Disk Capacity), ancillary 

equipment viz. Printers, Plotters, Tape Drives, Networking etc. shall not be 
more than two (2) years old as on the date of NIT and must be in perfect 
working condition. 

 

 The workstation needs to be connected to colour plotter, line printers and IBM 

3592/DVD/DLT/LTO-4 cartridge drives for back-ups and any other facilities 
required to control the quality of survey and to provide the technical inputs 
required by Company. 
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 The Field Processing Software Version (Seismic Processing packages along with 
version, date of release) shall be of latest version as on the date of Original Bid 

Closing. The field processing software must be capable of processing 2D 
Seismic Data upto Pre-Stack Time Migration. The processing software must be 
covered under maintenance contract for the entire duration of the contract with 
OIL.  

 

F. SHOT-HOLE DRILLING EQUIPMENT: 
 

Contractor has to specify the minimum number of drilling rigs proposed to be 
deployed to achieve the required production rate in following categories: 
 
a. Mechanized Drilling with mechanized Pump 
b. Pneumatic Drilling 

c. Man portable Mechanized Drilling Rigs 
d. Truck/Trailer Mounted Mechanized Drilling Rigs 
e. Mechanized Drilling Rigs with Casing while Drilling option 
 

The proposed shot drilling rigs shall not be more than five (5) years old as on the date 
of Original Bid Closing and must be in perfect working conditions, capable of drilling 
in terrains as mentioned in Section –II of Part-3 (Terms of Reference/Scope of Work). 
 

G. COMMUNICATION EQUIPMENT: 

 
All the communication sets should be adequate in number and in a perfect working 
condition. 
 

H. TRANSPORT EQUIPMENT: 
 
The bidder has to decide and bring requisite quantity of specialized transport for crew, 
explosive vans and jeeps for explosive movement, Instrument van to carry out 
seismic survey in areas as described in Section-II of PART-3. All the available 

indigenous transport has to be arranged by the bidder, locally. All the transports must 
be in perfect working condition and meet all the desired specification including 
insurance and the requisite licenses for the purpose of use. All the vehicles must be 
equipped with all seat belts, First Aid Kit, Spare wheel, fire-extinguisher etc.  
 

It may be noted that the local / private workshops available around the survey area, 
have the capability for minor repair of indigenous vehicles only. Any specialized 
workshop/tools, if required have to be arranged by the bidder.  

 

NOTE: 
 

(a) All the equipment as mentioned in the Annexure-I must meet or exceed the required 
specifications mentioned. 
 

(b) The Bidder has to submit the documentary evidence in support of the Vintage of the 
Equipment (for all the equipments under item no. A-E) which bidder proposes to 
deploy in the field for the execution of the contract.  Bids shall be rejected if the 
equipment offered does not meet the specified requirement and vintage. 
 

     (c) The Contractor may mobilize additional crew and equipment at no extra cost to the 
Company (no separate mobilisation charges shall be paid by Company) for increasing 
the productivity to improve upon the work completion time, to which the Company 
shall have no objection. However, the Contractor shall seek prior approval in writing 

from the Company for mobilizing additional crew. 
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ANNEXURE–II 

List of key personnel to be deployed by contractor for seismic data acquisition 

per crew basis in Manipur (Area-1) and NC Hills-Karbi Anglong (Area-2). 

Srl.
No. 

Position Minimum Work Experience No. of 
Personnel

/Crew 

1 Party Chief 10 years in 2D/3D Seismic survey of which 
minimum 5 years as Party Chief as on the date of 

the Original Bid Closing. 

One (1) 

2 QC Processing  
Geophysicist 

5 years as QC Processing Geophysicist 
/Seismologist in 2D/3D Seismic Survey as on the 
date of the Original Bid Closing. 

One (1) 

3 Seismologist 5 years as Seismologist in a 2D or 3D Seismic Crew 
as on the date of the Original Bid Closing. 

One (1) 

4 Observer 5 years as Observer in a Seismic Crew as on the 
date of the Original Bid Closing. 

One (1) 

5 Instrument 
Technician 

5 years as Instrument Technician as on the date of 
the Original Bid Closing. 

One (1) 

6 Sr. Surveyor 5 years as Surveyor in Seismic Crew as on the date 
of the Original Bid Closing. 

One (1) 

7 HSE Manager 5 years, out of which at least 2 years of experience 
related to HSE in Seismic Crew(s) as on the date of 

the Original Bid Closing. 

One (1) 

8 Senior Drilling 
Supervisor 

5 years out of which at least 2 years of experience 
in Seismic Crew as on the date of the publication of 
the Original Bid Closing. 

One (1) 

 
Note:  

1. In addition to above, the bidder shall provide one (1) Project Coordinator for 

individual area for the entire Project against this contract with minimum work 
experience of 10 years in 2D/3D Seismic survey, out of which minimum 2 years 
as Project Coordinator as on the date of the Original Bid Closing. The Project 
Coordinator shall function as overall in-charge on behalf of the Contractor for all 
operating field crews and shall be responsible to receive instructions/guidance 

on operational issues from Company and effectively communicate the same to 
the operating field crews from time to time to ensure uninterrupted operations.  
The Project Coordinator shall be placed at Duliajan for operational convenience. 
However Project Coordinator may have to visit field crews/administrative offices 
as and when required. Bidder must submit detailed Bio-data of Project 

Coordinator to be deployed for the whole period of the project, along with the 
technical bid. However, those Bidders who are bidding for both Area-1 & Area-2 
shall be allowed for deployment of only one Project Coordinator for both the 
areas. 

 
2. Bidder must submit detailed Bio-data of all its key personnel to be deployed for the 

whole period of the project, along with the technical bid. Bidder shall deploy the same 
persons whose Bio-data is offered in the bid. They shall not be replaced or transferred 
without prior notification to the Company. Company’s approval is essential in case 

they are desired to be replaced by the bidder with equally competent persons 
satisfying minimum experience criteria and Company’s decision in this regard will be 
final.  
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3. The above list indicates the minimum requirement of Key Personnel and their 
experience.  The Contractor may deploy other personnel e.g. observers, surveyors, 

technicians, Instrument Technician, shooters etc. to accomplish the job as per the 
defined parameters and time frame. The detailed bio-data of the key personnel must 
be submitted with the technical bid.  The radio operators, shooters etc. must have 
valid licenses to operate in North East India. The Supervisor and the Party Chief have 
to be efficient enough to coordinate with Company and perform all other required 

interaction with external agencies for executing the job successfully. All the key 
personnel must be fluent in speaking, writing and understanding English language. 
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ANNEXURE-III A 
 

Area-1: Map of Proposed 2D Seismic Profiles in Manipur. 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Figure-1: Map of Operation area with proposed 2D profiles covering Manipur 
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ANNEXURE-III B 

 

Area-2: Map of Proposed 2D Seismic Profiles in NC Hills-Karbi Anglong. 

 
Figure-1: Map of Operation area with proposed 2D profiles covering North Cachar Hills-
Karbi Anglong. 
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ANNEXURE-IV A 

Area-1: Line Coordinates of the proposed 2D Seismic profiles in Manipur. 

POINT 
ID 

LONGITUDE LATITUDE 
POINT 

ID 
LONGITUDE LATITUDE 

LENGTH 
(KM) 

1 94° 02' 00.00" E 25° 21' 00.00" N 1a 93° 52' 34.54" E 25° 33' 32.66" N 28.00 

2 94° 00' 42.77" E 25° 07' 38.38" N 2a 93° 45' 48.64" E 25° 25' 01.01" N 40.60 

3 93° 55' 12.00" E 24° 56' 00.00" N 3a 93° 38' 37.28" E 25° 15' 49.22" N 45.94 

4 93° 50' 00.00" E 24° 45' 00.00" N 4a 93° 24' 30.48" E 25° 15' 38.37" N 70.90 

5 93° 51' 50.86" E 24° 26' 30.78" N 5a 93° 19' 20.78" E 25° 04' 58.57" N 89.59 

6 93° 43' 12.00" E 24° 19' 12.00" N 6a 93° 13' 50.52" E 24° 53' 42.15" N 80.62 

7 93° 35' 32.19" E 24° 12' 04.45" N 7a 93° 10' 48.00" E 24° 41' 00.00" N 67.75 

8 93° 26' 24.65" E 24° 04' 54.98" N 8a 93° 12' 00.00" E 24° 22' 48.00" N 41.01 

9 93° 39' 17.00" E 25° 18' 06.38" N 9a 93° 59' 07.87" E 25° 34' 17.85" N 44.67 

10 93° 14' 59.35" E 24° 58' 07.53" N 10a 93° 33' 59.73" E 25° 13' 46.36" N 43.02 

11 93° 10' 48.00" E 24° 43' 12.00" N 11a 94° 01' 57.35" E 25° 24' 02.77" N 114.26 

12 93° 12' 00.00" E 24° 28' 48.00" N 12a 94° 01' 14.80" E 25° 09' 41.59" N 112.00 

13 93° 12' 00.00" E 24° 15' 00.00" N 13a 93° 52' 12.00" E 24° 49' 12.00" N 92.62 

 

Total LKM 871.00 

 

 

 

 
 

 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 

CDG2130P17    Page | 9  
 

ANNEXURE-IV B 

Area-2: Line Coordinates of the proposed 2D Seismic profiles in NC Hills-Karbi 
Anglong. 

 

 
 
 

 
 
 

 
 
 
 

 
 
 
 
 

 
 
 
 
 

 
 
 
 

 
 

 
 
 

 
 

POINT 
ID 

LONGITUDE LATITUDE 
POINT 

ID 
LONGITUDE LATITUDE LENGTH (KM) 

1 93° 18' 30.36'' 26° 04' 27.59'' 1a 93° 36' 12.13'' 25° 46' 30.35'' 44.41 

2 93° 13' 53.79'' 26° 01' 01.76'' 2a 93° 32' 19.26'' 25° 42' 50.87'' 45.54 

3 93° 22' 50.56'' 25° 34' 42.62'' 3a 93° 05' 02.49'' 25° 55' 24.48'' 48.44 

4 93° 24' 12.87'' 25° 16' 12.14'' 4a 92° 55' 44.89'' 25° 49' 40.19'' 78.05 

5 93° 19' 21.91'' 25° 05' 26.69'' 5a 92° 42' 24.46'' 25° 48' 09.36'' 100.28 

6 93° 13' 24.56'' 24° 53' 51.96'' 6a 92° 32' 37.84'' 25° 42' 36.63'' 113.06 

7 92° 44' 10.10'' 25° 11' 23.56'' 7a 93° 06' 06.13'' 24° 47' 10.14'' 57.98 

8 93° 23' 48.53'' 25° 59' 54.23'' 8a 92° 40' 36.01'' 25° 25' 05.90'' 96.72 

9 92° 48' 08.19'' 25° 16' 54.91'' 9a 93° 31' 11.11'' 25° 52' 01.81'' 96.96 

10 93° 21' 40.93'' 25° 30' 38.86'' 10a 92° 42' 33.10'' 24° 58' 52.94'' 88.07 

11 93° 28' 11.78'' 25° 22' 41.73'' 11a 92° 56' 13.97'' 24° 56' 43.00'' 72.01 

12 93° 14' 17.98'' 24° 57' 40.96'' 12a 92° 59' 04.01'' 24° 44' 50.31'' 34.94 

 Total 876.46 
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ANNEXURE-V 
 

INTEGRITY PACT 

 
Between 

 
Oil India Limited (OIL) hereinafter referred to as "The Principal" 

 
And 

 
(Name of the bidder)...........................................................hereinafter referred to as "The 
Bidder/Contractor"  

 
Preamble:  
 
The Principal intends to award, under laid down organizational procedures, contract/s for 
Hiring of 2D Seismic Data Acquisition Service. The Principal values full compliance with all 
relevant laws and regulations, and the principles of economic use of resources, and of 

fairness and transparency in its relations with its Bidder/s and Contractor/s.  
 
In order to achieve these goals, the Principal cooperates with the renowned international 
Non-Governmental Organization "Transparency International" (TI). Following TI's national 

and international experience, the Principal will appoint an external independent Monitor who 
will monitor the tender process and the execution of the contract for compliance with the 
principles mentioned above.  
 
Section: 1-Commitments of the Principal 

 
(1)  The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: 
 
1. No employee of the Principal, personally or through family members, will in connection 
with the tender for, or the execution of a contract , demand, take a promise for or accept, for 

him/herself or third person, any material or immaterial benefit which he/she is not legally 
entitled to. 
 
2. The Principal will, during the tender process treat all Bidders with equity and reason. The 
Principal will in particular, before and during the tender process, provide to all Bidders the 

same information and will not provide to any Bidder confidential/additional information 
through which the Bidder could obtain an advantage in relation to the tender process or the 
contract execution.  
 

3. The Principal will exclude from the process all known prejudiced persons.  
 
(2) If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the relevant Anti-Corruption Laws of India, or if there be a Page 2 of 6 
substantive suspicions in this regard, the Principal will inform its Vigilance Office and in 

addition can initiate disciplinary actions.  
 
Section: 2-Commitments of the Bidder/Contractor 
 
(1) The Bidder/Contractor commits itself to take all measures necessary to preve nt 
corruption. He commits himself to observe the following principles during his participation in 
the tender process and during the contract execution.  
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1. The Bidder/Contractor will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal's employees involved in the tender process or the 

execution of the contract or to any third person any material or immaterial benefit which 
he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind 
whatsoever during the tender process or during the execution of the contract.  
 
2. The Bidder/Contractor will not enter with other Bidders into any undisclosed agreement 

or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, Subsidiary contracts, submission or non-submission of bids or 
any other actions to restrict competitiveness or to introduce cartelization in the bidding 
process.  

 
3. The Bidder/Contractor will not commit any offence under the relevant Anticorruption 
Laws of India; further the Bidder/Contractor will not use improperly, for purposes of 
competition or personal gain, or pass on to others, any information or document provided by 
the Principal as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically.  
 
4. The Bidder/Contractor will, when presenting his bid, disclose any and all payments he 
has made, is committed to or intends to make to agents, brokers or any other intermediaries 
in connection with the award of the contract.  

 
(2) The Bidder/Contractor will not instigate third persons to commit offences outlined above 
or be an accessory to such offences.  
 

Section: 3-Disqualification from tender process & exclusion from future Contracts 
 
If the Bidder , before contract  award has committed a transgression through a violation of 
Section 2 or in any other form such as to put his reliability or risibility as Bidder into 
question, the Principal is entitled to disqualify the Bidder  from the tender process or to 

terminate the contract , if already signed, for such reason.   
 
1. If the Bidder/Contractor has committed a transgression through a violation of Section 2 
such as to put his reliability or credibility into question, the Principal is entitled also to 

exclude the Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity of the transgression. The severity 
will be determined by the circumstances of the case, in particular the number of 
transgressions, the position of the transgressions within the COMPANY hierarchy of the 
Bidder and the amount of the damage. The exclusion will be imposed for a minimum of 6 

months and maximum of 3 years. 
 
2. The Bidder accepts and undertakes to respect and uphold the Principal's Absolute right to 
resort to and impose such exclusion and further accepts and undertakes not to challenge or 
question such exclusion on any ground, including the lack of any hearing before the decision 

to resort to such exclusion is taken. This undertaking is given freely and after obtaining 
independent legal advice.  
 
3. If the Bidder/Contractor can prove that he has restored/recouped the Damage caused by 

him and has installed a suitable corruption prevention system, the Principal may revoke the 
exclusion prematurely.  
 
4. A transgression is considered to have occurred if in light of available evidence no 
reasonable doubt is possible.  

 
Section: 4-Compensation for Damages 
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1.   If the Principal has disqualified the Bidder from the tender process prior to the award 
according to Section 3, the Principal is entitled to demand and recover from the Bidder 

liquidated damages equivalent to 3% of the respective area value of the offer or the amount 
equivalent to Earnest Money Deposit/Bid Security, whichever is higher.  
 
2.  If the Principal has terminated the contract according to Section 3, or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 

demand and recover from the Contractor liquidated damages equivalent to 5% of the 
respective area contract value or the amount equivalent to Security Deposit/Performance 
Bank Guarantee, whichever is higher.  
 

3.  The bidder agrees and undertakes to pay the said amounts without protest or demur 
subject only to condition that if the Bidder/Contractor can prove and establish that the 
exclusion of the Bidder from the tender process or the termination of the contract after the 
contract award has caused no damage or less damage than the amount or the liquidated 
damages, the Bidder/Contractor shall compensate the Principal only to the extent of the 

damage in the amount proved.  
 
Section: 5-Previous transgression 
 
1.  The Bidder declares that no previous transgression occurred in the last 3 years with any 
other COMPANY in any country conforming to the TI approach or with any other Public 

AREA Enterprise in India that could justify his exclusion from the tender process.  
 
2.  If the Bidder makes incorrect statement on this subject, he can be disqualified from 
the tender process or the contract, if already awarded, can be terminated for such reason.  
 

Section: 6-Equal treatment of all Bidders/Contractor/Subcontractors 
 
1. The Bidder/Contractor undertakes to demand from all subcontractors a commitment in 
conformity with this Integrity Pact, and to submit it to the Principal before contract signing.  

 
2. The Principal will enter into agreements with identical conditions as this one with all 
Bidders, Contractors and Subcontractors.  
 
3.  The Principal will disqualify from the tender process all bidders who do not sign this Pact 

or violate its provisions.  
 
Section: 7-Criminal charges against violating Bidders/Contractors/ Subcontractors 
 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of 
an employee or a representative or an associate of a Bidder, Contractor or Subcontractor, 
which constitutes corruption, or if the Principal has substantive suspicion in this regard, the 
Principal will inform the Vigilance Office.  
 

Section: 8-External Independent Monitor/Monitors 
 
(three in number depending on the size of the contract) 
(to be decided by the Chairperson of the Principal) 

 

1. The Principal appoints competent and credible external independent Monitor for this Pact. 
The task of the Monitor is to review independently and objectively, whether and to what 
extent the parties comply with the obligations under this agreement.  
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2. The Monitor is not subject to instructions by the representatives of the parties and 
performs his functions neutrally and independently. He reports to the Chairperson of the 

Board of the Principal.  
 
3. The Contractor accepts that the Monitor has the right to access without restriction to all 
Project documentation of the Principal including that provided by the Contractor. The 
Contractor will also grant the Monitor, upon his request and demonstration of a valid 

interest, unrestricted and unconditional access to his project documentation. The same is 
applicable to Subcontractors. The Monitor is under contractual obligation to treat the 
information and documents of the Bidder/Contractor/Subcontractor with confidentiality.  
 

4. The Principal will provide to the Monitor sufficient information about all meetings among 
the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the Principal and the Contractor. The parties offer to the 
Monitor the option to participate in such meetings.  
 

5. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will 
so inform the Management of the Principal and request the Management to discontinue or 
heal the violation, or to take other relevant action. The Monitor can in this regard submit 
non-binding recommendations. Beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner, refrain from action or tolerate action.  

 
6. The Monitor will submit a written report to the Chairperson of the Board of the Principal 
within   8 to 10 weeks from the date of reference or intimation to him by the 'Principal' and, 
should the occasion arise, submit proposals for correcting problematic situations.  

 
7.  If the Monitor has reported to the Chairperson of the Board a Substantiated suspicion of 
an offence under relevant Anti-Corruption Laws of India, and the Chairperson has not, 
within reasonable time, taken visible action to proceed against such offence or reported it to 
the Vigilance Office, the Monitor may also transmit this information directly to the Central 

Vigilance Commissioner, Government of India.  
 
8. The word 'Monitor' would include both singular and plural.  
 

Section: 9-Pact Duration 
 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 
months after the last payment under the respective contract, and for all other Bidders 6 
months after the contract has been awarded.  

 
If any claim is made/ lodged during this time, the same shall be binding and continue to be 
valid despite the lapse of this pact as specified above, unless it is discharged/ determined by 
Chairperson of the Principal.  

 

Section: 10-Other provisions 
 
1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e. Noida.  

 
2. Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made.  
 
3. If the Contractor is a partnership or a consortium, this agreement must be, signed by all 

partners or consortium members.  
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4. Should one or several provisions of this agreement turn out to be invalid, the remainder of 
this agreement remains valid. In this case, the parties will strive to come to an agreement to 

their original intentions.  
 
…………………………………..    …………………………………... 
      For the Principal      For the Bidder/Contractor 
 

Place. DULIAJAN      Witness 1: .............................  
Date ……………      Witness 2: .............................  
------------------------------------------------------------------------------------------------------------- 
 

NAME OF INDEPENDENT EXTERNAL MONITORS:  
 

                                       Shri Rajiv Mathur, IPS (Retd.) 
 

        E-mail: rajivmathur23@gmail.com 
 
 

Note:  

1. The bidder may bid either of the areas or both the areas, accordingly bidder has to 

submit Integrity Pact as above.  

 

 
 

 

&&&&&&&& 

END OF ANNEXURE 
&&&&&&&& 

mailto:rajivmathur23@gmail.com
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APPENDIX-I 
 

EXPERIENCE STATEMENT OF BIDDER/SERVICE PROVIDER 
 
Experience in providing Seismic Data Acquisition during last five (5) years ending last day of 
the month previous to the one in which bids are invited 

 

Sl. 
No 

Contract 
No 

Name & 
contact 

details of 
client 

Place of 
operation 

 

Qty/Volume 
of data 

acquisition 

Logistic/Terrain 
of Area 

(Whether hilly/ 
mountainous) 

Start 
date of  

contract 

End date 
of 

contract 
 2D 3D 

1  
 

       

2  
 

       

3  
 

       

4  
 

       

5  
 

       

6 
 

        

7 
 

        

8 
 

        

 
N.B: Please add rows & extra sheets if required. 
 
Note:  

 
1. The bidder may bid either of the areas or both the areas, accordingly bidder has to 

submit EXPERIENCE STATEMENT in above format. 
 

2. The bidder only have to submit the documentary evidence for those mentioned 
experience in tabulated form as above in respect of satisfactory execution of the 
contract (s) as per NIT clause 3.1.2. 
 

 
 
 
 
 
 
 
 

Name of the Bidder: 
Signature: 
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APPENDIX-II 
 

FORMAT OF AGREEMENT BETWEEN BIDDER AND THEIR PARENT COMPANY 

(TO BE MADE ON STAMP PAPER OF REQUISITE VALUE AND NOTORIZED) 

 

This agreement made this_______________ day of _________ month ___________ year by 

and between M/s________________________ (Bidder’s particular)_________________ hereinafter 

referred to as bidder of the first part and M/s ___________________________ (Parent Company’s 

particulars) herein after referred to as “Parent Company” on the other part, whereas M/s Oil 

India Limited (herein referred to as OIL) has invited offers vide their Tender No. CDG2130P17 

for 2D Seismic Data Acquisition and whereas M/s______________________  (Bidder) intends to 

bid against the said tender and desires to have a financial and technical support of 

M/s____________________ (Parent Company) and whereas parent company represents that they 

have gone through and understand the requirements of subject tender and are capable and 

committed to provide the services as required by the bidder for successful execution of the 

contract, if awarded to the bidder. 

 

Now, it is hereby agreed to by and between the parties as follows: 

 

1. M/s _______________________ (Bidder) will submit an offer to OIL for the full scope of 

work as envisaged in the tender document as a main bidder and liaise with OIL directly 

for any clarification etc. in this context. 

 

2. M/s _______________________ (Parent Company) as a sub-contractor undertakes to 

provide financial, technical support and expertise, expert manpower and procurement 

assistance and project management to support the bidder to discharge its obligations 

as per the scope of work of the tender/contract for which offer has been made by the 

Parent Company and accepted by the bidder. 

 

However, as a minimum, following services will be necessarily covered by the Parent 

Company: 

----------------------------------------------------------------------------------------------  

3.  This agreement will remain valid till validity of bidder’s offer to OIL including extension 

if any and till satisfactory performance of the contract in the event the contract is 

awarded by OIL to the bidder. 

 

4. It is further agreed that for the performance of work during contract period bidder and 

parent company shall be jointly and severally responsible to OIL for satisfactory 

execution of the contract. 
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5. However, the bidder shall have the overall responsibility of satisfactory execution of the 

contract awarded by OIL. 

 

In witness whereof the parties hereto have executed this agreement on the date 

mentioned above. 

 

For and on behalf of      For and on behalf of 

      (Bidder)           (Parent Company) 

M/s --------------------------       M/s ---------------------- 

Witness: 

 

1. 

 

 

1. 

2. 

 

2. 

Note:  
 

1. The bidder may bid either of the areas or both the areas, accordingly bidder has to 
submit AGREEMENT BETWEEN BIDDER AND THEIR PARENT COMPANY in above 
format.  
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APPENDIX-III 
 

PARENT COMPANY GUARANTEE 
(TO BE MADE ON STAMP PAPER OF REQUISITE VALUE AND NOTORIZED) 

 
DEED OF GUARANTEE 

 

THIS DEED OF GUARANTEE executed at……….. this……….. day of 2016 by 
M/s…………………………..  (mention complete name) a company duly organized and existing 
under the laws of …………………………… (insert jurisdiction/country), having in Registered 
Office at……………………… herein after called “the Guarantor” which expression shall, unless 
excluded by the repugnant to the subject or context thereof, be deemed to include its 
successors and permitted assigns. 
 

WHEREAS 
 

M/s Oil India Limited, a company duly registered under the companies Act 1956, having its 
Registered Office at Duliajan, Dist: Dibrugarh, Assam-786602, India and having Corporate 
Office at Plot No. 19, Sector-16A, Noida, UP hereinafter called “Company” which expression 
shall unless excluded by or repugnant to the context thereof, be deemed to include its 
successor and assigns, invited Tender No. CDG2130P17 for 2D Seismic Data Acquisition 
on…………..  
 
M/s…………………… (Mention complete name), a company organized and existing under the 
laws of………  (Insert jurisdiction/country), having its registered office at………………………… 
(give complete address) hereinafter called “the Contractor” which expression shall, unless 
executed by or repugnant to the subject or context thereof, be deemed to include its successor 
and permitted assigns, *a wholly owned subsidiary of the Guarantor, have, in response to the 
above mentioned tender invited by the Company, submitted their bid no…….. to the Company 
with one of the condition that the Contractor shall arrange a guarantee from its parent 
company guaranteeing due and satisfactory performance of the work covered under the said 
tender including any change herein as may be deemed appropriate by the Company at any 
stage. 
 
The Guarantor represents that they have gone through and understood the requirement of the 
above said tender and are capable of and committed to provide technical, financial and such 
other supports as may be required by the Contractor for successful execution of the same. 
 
The Contractor and the Guarantor have entered into an agreement dated……… as per which 
the Guarantor shall be provided technical, financial and such other supports as may be 
necessary for performance of the work relating to the said tender. 
 
Accordingly, at the request of the Contractor and in consideration of and as a requirement for 
the Company to enter into agreement(s) with the Contractor, the Guarantor hereby agrees to 
give this guarantee and undertakes as follows: 
 
1. The Guarantor (Parent Company) unconditionally agrees that in case of non-performance 

by the Contractor of any of its obligations in any respect, the Guarantor shall, immediately 
on receipt of notice of demand by the Company, take-up the job without any demur or 
obligation, in continuation and without loss of time and without any cost to the Company 
and duly perform the obligations of the Contractor to the satisfaction of the Company. In 
case the guarantor also fails to discharge its obligations herein and complete the job 
satisfactorily, Company shall have absolute rights for effecting the execution of the job 
from any other person at the risks and costs of the Guarantor.  
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The Guarantor also undertakes to make good any loss that may be caused to the 
Company for non-performance or unsatisfactorily performance by the Guarantor or the 
Contractor of any of their obligations. 
 

2. The Guarantor agrees that the Guarantee herein contain shall remain valid and 
enforceable till the satisfactory execution and completion of the work (including discharge 
of the warranty obligations) awarded to the Contractor. 
 

3. The Guarantor shall be jointly with the Contractor as also severally responsible for 
satisfactory performance of the contract entered between the Contractor and the 
Company. 
 

4. The liability of the Guarantor, under this Guarantee, is limited to the value of the contract 
entered between the Contractor and the Company i.e. upto and in no event shall be 
Guarantor’s liability hereunder, either in its capacity of Guarantor or as a Contractor 
should it perform the contract in the event of the Contractor’s non-performance as per 
point 1 hereinabove, exceed that of the Contractor under the mutually agreed contract 
awarded to the Contractor. This will, however, be in addition to the forfeiture of the 
Performances Guarantees furnished by the Contractor.  
 

5.  The Guarantor represents that the Guarantee has been issued after due observance of 
the appropriate laws in force in India. The Guarantor hereby undertakes that the 
Guarantor shall obtain and maintain in full force and effect all the government and other 
approvals and consents that are necessary and do all other acts and things necessary or 
desirable in connection therewith or for the due performance of the Guarantor’s 
obligations hereunder. 
 

6. The Guarantor also agrees that this Guarantee shall be governed and construed in 
accordance with the laws in force in India and subject to the exclusive jurisdiction of the 
courts of………, India. 
 

7. The Guarantor hereby declares and represents that this Guarantee has been given 
without any undue influence or coercion from any person and that the Guarantor has 
fully understood the implications of the same. 
 

8. The Guarantor represents and confirms that the guarantor has the legal capacity, power 
and authority to issue this Guarantee and that giving of this Guarantee and the 
performance and observations of the obligations hereunder do not contravene any existing 
law or any judgment. 

 
For & on behalf on (Parent Company) 
 
M/s_________________________  
 
Witness: 
 

 
 

*strikeout, if not applicable  
 
Note:  
 

1. The bidder may bid either of the areas or both the areas, accordingly bidder has to 
submit PARENT COMPANY GUARANTEE in above format.  

 
 

1) 2) 
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APPENDIX - IV 
 

CERTIFICATE OF ANNUAL TURNOVER & NET WORTH 
 

 

TO BE ISSUED BY PRACTISING CHARTERED ACCOUNTANTS’ FIRM ON THEIR 
LETTER HEAD 

 
 

TO WHOM IT MAY CONCERN 
 
 
       This is to certify that the following financial positions extracted from the audited 
financial statements of M/s.......................................... (Name of the Bidder) for the last 

three (3) completed accounting years upto ...................................are correct.   
 
 

YEAR TURN OVER 
In INR (Rs.) Crores  or 

US $ Million) 

NET WORTH 
In INR (Rs.) Crores  or 

US $ Million) 

 
 

  

 
 

  

 
 

  

 
                           Rate of Conversion (if used any): USD 1.00 = INR..........            
 
Place: 
Date: 
 
Seal: 
 
Membership Code/ Registration No. : 
Signature 
 

 
 

 
 
Note:  
 

1. The bidder may bid either of the areas or both the areas, accordingly bidder has to 
submit CERTIFICATE OF ANNUAL TURNOVER & NET WORTH in above format.  
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APPENDIX – V 
             

SKETCH OF THE PILLAR 

 
   
 

 
 
 
 
Note: 
 

1. The bidder may bid either of the areas or both of the areas, accordingly bidder has to 
submit SKETCH OF THE PILLAR as above.  

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

32.5 cm 

45 cm 

22.5 cm. 

100 cm. 

45 cm. 

15 cm. 

Above 

Ground 

Level 

Below 

Ground 

Level              

15 cm. 

15 cm. 
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APPENDIX – VI 
 

SHOT HOLE DRILLING MATRIX 
 

Srl. 
No. 

Number of Shot 
Holes/per shot 

Shot Hole Depth 
(M) 

Code 

1.1 1 20 

Aa1 1.2 2 12 

1.3 3 8 

2.1 1 18 
Aa2 

 
2.2 2 11 

2.3 3 7 

3.1 1 16 

 Aa3 3.2 2 10 

3.3 3 6 

Note:  
 

a. For considering one (01) shot, the optimum shot-hole depth will be 20m. In case the 
Contractor has no option but to have pattern hole, then the number of holes vis-a-vis 
hole-depths will be guided by the above chart. However the final decision on pattern 
holes and individual shot hole depth will be taken in consultation with Company 
representative. 
 

b. The depth to which the bottom of explosive is lowered will be considered as depth of 
shot hole. Measurement of depth by drilling rods / tamping rods or by any other means 
shall not be considered final unless the explosive is lowered to the depth asked for.  
 

c. The depth measurement are to be made by the authorized representative of the 
Contractor in presence of the authorized representative of Company and only the depth 
measured and verified by Company’s representatives will be considered final.  
 

d. After lowering the charge upto the bottom of shot hole, the proper tamping of charge 
should be done for better transmission of shot energy to the earth medium. 

 
e. Drilling of shot holes for regular production, up-holes and experimental work to the 

desired depth is the responsibility of the Contractor. 
 

f. The Contractor shall take appropriate measures like provision of casings, bentonite, 
etc. if required, to ensure the stability of shot holes till they are loaded to the required 
optimum depth, at no extra cost to Company. 

 
g. Contractor shall make necessary security arrangements to guard the loaded holes till 

they are blasted. 
 

h. Blasted shot holes and pits shall be filled with earth immediately after firing of shots. 
No additional payment shall be made to the Contractor for filling the blasted holes. 
 

i. The bidder may bid either of the areas or both the areas, accordingly bidder has to 
submit SHOT HOLE DRILLING MATRIX as above.  
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APPENDIX – VII 
 

SPECIFICATIONS OF EXPLOSIVES & DETONATORS 
 

 Dynamite (class II) with electric detonators shall be used as the energy source as per 
specification given below: 

 
 

Explosives Detonators 
 

Type Class II Type: Instantaneous electric 
detonator 

Composition : Slurry /Water gel/ 
Emulsion 

Strength: No. 8 & above 

Velocity of detonation (VOD)-m/sec : 
Minimum 5000± 500 

Fuse head resistance : 1.4-1.8 Ohms 

Cap Sensitivity  : No. 6 detonator or 
above 

Reaction time: less than one 
millisecond 

 
 
Note: 
 

1. The bidder may bid either of the areas or both the areas, accordingly bidder has to 
submit SPECIFICATIONS OF EXPLOSIVES & DETONATORS as above.  
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APPENDIX – VIII 
 

(APPLICABLE FOR EACH INDIVIDUAL CREW IN RESPECTIVE AREA) 

 
SCHEDULE OF SEISMIC ANCILLARY DATA DELIVERY 

 
Srl. 
No 

Item Media 
(Copies) 

Remarks 

1 
Seismic Data of each line with source 
signature for wavelet correction with proper 
phase & amplitude correction in case of 
mixed sources and receivers along with the 
model correspondence. 

IBM 
Compatible 
3592(E05 or 
E06) tape or 
LTO3/LTO  
4 (2) 

Within one(1) 
week of 
completion of 
the Line 
 

2 (i) SPS files, observer’s reports with shot-
receiver geometry 

(ii) Shot Hole Depth 
(iii) Up-hole time 
(iv) Shot and Receiver statics 
(v) Skip-Recovery information 
(vi) Up-hole and LVL profiles 
        (in a format acceptable to Company). 
(vii)  Model based Statics   information on 

user defined ASCII format; 

CDs/DVDs 
(2) 

3 Survey data in UKOOA, ASCII format, up-
hole and refraction profiles, (in CDs). 

CDs/DVDs 
(2) 

4 Base maps, fold coverage map,        Up-hole 
& LVL location Map (in 1:50,000 scale). 

Paper 
(2) 

5 a) Final Geometry Files in ASCII 
b) Final Trace kill table 
c) Final Statics Information 
c) Final Velocity 
d) Final Brute Stack of 2D Profile in Std. 
SEGY format 
e) Geometry Applied Seismic data of 2D 
Profile in std. SEGY format 

CDs/DVDs 
(2) 

6 
Raw Seismic data of the  entire project 
(LTO-3 tape) 

LTO-3/ LTO-
4 
(2) 

Within 15 days 
of completion of 
the project 

7 a) SPS files (r, s, x Files) with shot & 
receiver statistics  

b) Observer’s report 
c) Recording Parameter 
 
d) Header information of Seismic Data 
e)Skip/Recovery Information 
 
f) LVL & Up-hole Profiles/Statistics 
g) Survey data of Shot & Receiver in UK00A 

& ASCII Format 
h) Final Maps in PDF format (In 1:50,000, 

1:100,000 & 1:250,000) 
      - Base Maps 
      - Fold coverage map 
      - Up-hole & LVL location Map 

CDs or DVDs 
(2) 

Within 15 days 
of completion of 
the project 



 

CDG2130P17     Page | 11  

 

      - Reference pillar map 
i) Reports 
      - Weekly reports 
      - Monthly reports 
      - Final Operational report 
      - Final Topographical Survey 
      - Final Acquisition Report 
      - Tape List 

8 a) Raw Seismic data of the entire block 
b) SPS files (r, s, x Files) with shot & 

receiver statistics  
c) Observer’s report 
d) Recording Parameter 
e) Header information of Seismic Data 
f) Skip/Recovery Information 

g) LVL & Up-hole Profiles/Statistics 
h) Survey data of Shot & Receiver in UK00A 

& ASCII Format 
i) Final Maps in PDF format (Scales : 

1:50,000, 1:100,000 & 1:250,000) 
      - Base Maps 
      - Fold coverage map 
      - Up-hole & LVL location Map 
      - Reference pillar map 
j) Reports 
      - Weekly reports 
      - Monthly reports 
      - Final Operational report 
      - Final Topographical Survey Report 
      - Final Acquisition Report 
      - Tape List 

Portable USB 
Drive 
(1) 

Within 15 days 
of completion of 
the project 

9 Maps-3 copies in each Scale (two copies on 
paper and one on film) 
Scales : 1:50,000, 1:100,000 & 1:250,000 
      -  Base Map 
      -  Coverage map 
      -  Location map LVL & Up-hole  
      -  Reference pillar map 
Scales : 1:50,000, 1:100,000 & 1:250,000 

Two on paper 
& one on film 
(3) 

Within 15 days 
of completion of 
the project 

10 Geometry Applied Seismic data of the entire 

project in std. SEGY format LTO-3/LTO-4  
(2) 

Within 15 days 

of completion of 
the project 
 

11 a) Final Geometry Files in ASCII 
b) Final Trace kill table 
c) Final Velocity 
d) Final QC Processing Output in Std. 

SEGY format 
(for all 2D profiles in the project) 

CDs or DVDs 
(2) 

Within 15 days 
of completion of 
the project 

 
 
 

&&&&&&&& 
END OF APPENDIX 

&&&&&&&& 
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PROFORMA–A 
 

FORMAT FOR BIDDER'S COMMUNICATION DETAIL 
 

Bidder‟s Name       : 
Bid submitted for       : Area-1  

or Area-2 
or Both the Areas 

Bidder‟s Postal Address      : 
Contact Personnel Name      : 
Designation of Contact Personnel     : 
Contact Number of the Personnel  (with country Code): 
E-mail Id of Contact Personnel     :  
 
Note:  
 
- Company will not accept any request for change in address, email id of contact 

personnel after the bid closing/opening date. 
 

- Contact person must be fluent in English. 
 

- The bidder may bid either of the areas or both the areas, accordingly bidder has to 
submit its COMMUNICATION DETAIL in above format.  
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PROFORMA – B1 
 

PRICE BID FORMAT 

 
Area-1: Manipur 
 

Srl. No. Item Unit Qty. 
Unit Rate 
Currency) 

Total Price 
(Currency) 

2D SEISMIC DATA ACQUISITION 

1 
Mobilization Charges for 
two (2) crews 

Lump sum 1 MOB* 1 x MOB 

2 
Cost for  
Experimental Recording 

Per 
Day/Per 
Crew 

40 EXP** 40 x EXP 

3 
Standby Charges for 
Equipment and Crew 

Per 
Day/Per 
Crew 

40 SBR*** 40 x SBR 

4 Force Majeure Charges 
Per 
Day/Per 
Crew 

40 FM*** 40 x FM 

5 

Operating Charges per 
Line Kilometer (LKM) of 
2D seismic data 
acquisition including QC 
Processing as mentioned 
in Scope of Work. 

Per LKM 870 

OR**** 
= Max of 
(Aa1/Aa2/Aa3)  
             

870 x OR 

6 Explosive Per Kg 3,62,500 EX***** 
EX x 
362,500 

7 Detonators Per Nos. 87,000 DT***** DT x 87,000 

8 
LVL Survey Rate 
 

Per 
location 

870 LVL 870 x LVL 

9 Up-hole Survey Rate 
Per 
location 

435 UH 435 x UH 

10 
Cost of Fixing DGPS 
Reference Pillar 

Per 
location 

250 FRP 250 x FRP 

11 
Demobilization Charges 
for two (2) crews  

Lump sum 1 DMOB 1 x DMOB 

TOTAL EVALUATED CONTRACT VALUE (Sum Total of above) : 
(1 x MOB)  +  (40 x EXP)  +  (40 x SBR)  +  (40 x FM)  +  (870 x OR)  + ( EX x 362,500 ) +   
 ( DT x 87,000) + (870 x LVL)  + (435 x UH)  + (250 x FRP) + (1 x DMOB) 

 

Note: 

a. *The lump-sum Mobilization Charges must be restricted within 10% of the Total 
evaluated contract value, failing which the bid will be rejected. 
 

b. **Includes the days required for pre-acquisition experimental work.  
 

c. ***The Company will not be liable to pay any Standby/Force Majeure Charges for 

Equipment and Crew to the Contractor during off-season (i.e. Monsoon Break). 

 

d. ****Unit Price for Sr. No. 5 i.e., Acquisition of per  Line Kilometer (LKM) of 2D seismic 

data will be the maximum rate as quoted in the table given below for Shot Hole 
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drilling.  However, payment will be made as per the actual parameters adopted in the 

field after pre-acquisition experimental work. 

 

e. *****Unit Rates for Sr. No. 6 & 7 i.e. Explosive & Detonators are to be quoted by the 

Bidder on all inclusive FOR destination/site basis. The payment will be made as per 

actual consumption basis in case of any increase or decrease. The exact charge size 

shall be determined/fixed after experimental shooting in consultation with Company‟s 

onsite representative.  

 
f. The items referred above are to be read in conjunction with the Scope of Work and 

Schedule of Rates detailed in this tender document. 
 

g. All statutory taxes, duties and levies including Customs Duty shall be borne by the 
Contractor, excluding the Service Tax which will be extra to OIL‟s account. 
 

h. The Bids in which the rates for any part of the work are not quoted shall be rejected. 
However, if no charge is involved for any of the work, „NIL‟ should be mentioned 
against such part of work. 
 

i. The bidder has to quote for uphole survey rate considering every Uphole to be drilled 

up to a depth of 60 mtrs against Srl.No.9. However the payment will be made on 

prorate basis as per actual drilling meterage. 

 

j. The quantities considered above are for bid evaluation purposes only. Payment will be 
made on the basis of actual job execution/consumption. 
 

k. Operating Charges under Srl. No. 5 above must include any expenses towards 

compensation of damage to crops/aquaculture/property etc. to the farmers, other 

individuals or any other society. 

Shot Hole Drilling Table 
 

Srl. No. 
Number of Shot 
Holes per Shot 

Shot Hole 
Depth (M) 

Code 
Price per LKM of 2D Seismic 

Data (CURRENCY) 

1.1 1 20 

Aa1  1.2 2 12 

1.3 3 8 

2.1 1 18 

Aa2 

 
 2.2 2 11 

2.3 3 7 

3.1 1 16 

Aa3  3.2 2 10 

3.3 3 6 

Maximum rate quoted against Aa1 or Aa2 or Aa3 = 
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Note: 

a) Bidder must quote its all-inclusive rates against all above three codes (i.e., Aa1, 
Aa2 & Aa3) for Shot Hole Drilling. For Bid Evaluation purpose, the maximum rate 
quoted against Aa1 or Aa2 or Aa3 by the bidder in the Table above shall be 
considered as its Operating Charges per LKM of 2D Data Seismic Acquisition (Srl. 
No. 5 of Price Bid Format) against this Tender. 
   

b) Different drilling solutions will be required for different areas like mechanized 
rotary drilling, pneumatic drilling, man portable mechanized drilling rigs or truck/ 
trailer mounted mechanized drilling rigs. 
 

c) The Contractor is advised for a thorough reconnaissance of the terrain to get 
himself fully acquainted with details of surface topographic features, local 
geology/subsurface formations, accessibility/approach/slope & terrain conditions 
and type of drilling equipment required/ location of compressors in inaccessible 
areas.  
 

d) The proposed profiles are extending through river catchment area, alluvial covered 
plain lands to foothills/ hills and undulating topography with rapid variation of 
elevation profile. Some of these areas have near surface pebbles and boulder bed 
causing difficulty in drillings shot holes of desired depth. In such extreme cases 
bidder may have to use casing while drilling or requisite use of chemicals to 
prevent shot hole collapsing or any suitable shot hole drilling technology.   

 
 

Authorised Person’s Signature: _________________                                                                                                           

Name: _______________________________ 

Designation: _________________________ 

 

Seal of the Bidder:  
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PROFORMA – B2 
 

PRICE BID FORMAT 

 
Area-2: NC Hills-Karbi Anglong 

 

Srl. No. Item Unit Qty. Unit Rate 
(Currency) 

Total Price 
(Currency) 

2D SEISMIC DATA ACQUISITION 

1 Mobilization Charges       
for two (2) crews 

Lump sum 
1 MOB* 1 x MOB 

2 Cost for  
Experimental Recording 

Per 
Day/Per 
Crew 

40 EXP** 40 x EXP 

3 Standby Charges for 
Equipment and Crew 
 

Per 
Day/Per 
Crew 

40 SBR*** 40 x SBR 

4 Force Majeure Charges 
 

Per 
Day/Per 
Crew 

40 FM*** 40 x FM 

5 Operating Charges per 
Line Kilometer (LKM) of 
2D seismic data 
acquisition including QC 
Processing as mentioned 
in Scope of Work. 

Per LKM 

875 

OR**** 
= Max of 
(Aa1/Aa2/Aa3)  
             

875 x OR 

6 Explosive Per Kg 
3,62,500 EX***** 

EX x 
362,500 

7 Detonators Per Nos. 87,000 DT***** DT x 87,000 

8 LVL Survey Rate 
 

Per 
location 

875 LVL 875 x LVL 

9 Up-hole Survey Rate 
 

Per 
location 

435 UH 435 x UH 

10 Cost of Fixing DGPS 
Reference Pillar 

Per 
location 

250 FRP 250 x FRP 

11 Demobilization Charges   
for two (2) crews  

Lump sum 
1 DMOB 1 x DMOB 

TOTAL EVALUATED CONTRACT VALUE (Sum Total of above) : 
(1 x MOB)  +  (40 x EXP)  +  (40 x SBR)  +  (40 x FM)  +  (875 x OR)  + ( EX x 362,500 ) +   
 ( DT x 87,000) + (875 x LVL)  + (435 x UH)  + (250 x FRP) + (1 x DMOB)  

 
Note: 
 

a. *The lump-sum Mobilization Charges must be restricted within 10% of the Total 
evaluated contract value, failing which the bid will be rejected. 
 

b. **Includes the days required for pre-acquisition experimental work.  
 

c. ***The Company will not be liable to pay any Standby/Force Majeure Charges for 
Equipment and Crew to the Contractor during off-season (i.e. Monsoon Break) 

 
d. ****Unit Price for Sr. No. 5 i.e., Acquisition of per  Line Kilometer (LKM) of 2D seismic 

data will be the maximum rate as quoted in the table given below for Shot Hole 
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drilling.  However, payment will be made as per the actual parameters adopted in the 
field after pre-acquisition experimental work. 

 
e. *****Unit Rates for Sr. No. 6 & 7 i.e. Explosive & Detonators are to be quoted by the 

Bidder on all inclusive FOR destination/site basis. The payment will be made as per 
actual consumption basis in case of any increase or decrease. The exact charge size 
shall be determined/fixed after experimental shooting in consultation with Company‟s 
onsite representative.  
 

f. The items referred above are to be read in conjunction with the Scope of Work and 
Schedule of Rates detailed in this tender document. 
 

g. All statutory taxes, duties and levies including Customs Duty shall be borne by the 
Contractor, excluding the Service Tax which will be extra to OIL‟s account. 
 

h. The Bids in which the rates for any part of the work are not quoted shall be rejected. 
However, if no charge is involved for any of the work, „NIL‟ should be mentioned 
against such part of work. 
 

i. The bidder has to quote for uphole survey rate considering every Uphole to be drilled 
up to a depth of 60 mtrs against Srl.No.9. However the payment will be made on 
prorate basis as per actual drilling meterage. 
 

j. The quantities considered above are for bid evaluation purposes only. Payment will be 
made on the basis of actual job execution/consumption. 
 

k. Operating Charges under Srl. No. 5 above must include any expenses towards 
compensation of damage to crops/aquaculture/property etc. to the farmers, other 
individuals or any other society. 

 
Shot Hole Drilling Table 

 

Srl. No. Number of Shot 
Holes per Shot 

Shot Hole 
Depth (M) 

Code Price per LKM of 2D 
Seismic data (CURRENCY) 

1.1 1 20 

Aa1  1.2 2 12 

1.3 3 8 

2.1 1 18 

Aa2 
 

 2.2 2 11 

2.3 3 7 

3.1 1 16 

Aa3  3.2 2 10 

3.3 3 6 

Maximum rate quoted against Aa1 or Aa2 or Aa3 = 
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Note: 

a) Bidder must quote its all-inclusive rates against all above three codes (i.e., Aa1, 
Aa2 & Aa3) for Shot Hole Drilling. For Bid Evaluation purpose, the maximum rate 
quoted against Aa1 or Aa2 or Aa3 by the bidder in the Table above shall be 
considered as its Operating Charges per LKM of 2D Data Seismic Acquisition (Srl. 
No. 5 of Price Bid Format) against this Tender. 
   

b) Different drilling solutions will be required for different areas like mechanized 
rotary drilling, pneumatic drilling, man portable mechanized drilling rigs or truck/ 
trailer mounted mechanized drilling rigs. 
 

c) The Contractor is advised for a thorough reconnaissance of the terrain to get 
himself fully acquainted with details of surface topographic features, local 
geology/subsurface formations, accessibility/approach/slope & terrain conditions 
and type of drilling equipment required/ location of compressors in inaccessible 
areas.  
 

d) The proposed profiles are extending through river catchment area, alluvial covered 
plain lands to foothills/ hills and undulating topography with rapid variation of 
elevation profile. Some of these areas have near surface pebbles and boulder bed 
causing difficulty in drillings shot holes of desired depth. In such extreme cases 
bidder may have to use casing while drilling or requisite use of chemicals to 
prevent shot hole collapsing or any suitable shot hole drilling technology.   

 
 
Authorised Person’s Signature: _________________                                                                                                           
 
Name: _______________________________ 

Designation:_________________________ 
 

Seal of the Bidder:  
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PROFORMA-C 
 

BID FORM 
 

 
To 
M/s. Oil India Limited, 
P.O. Duliajan, Assam, India 
 

Sub:  TENDER NO.: CDG2130P17 
Gentlemen, 
 
Having  examined  the General and  Special  Conditions  of Contract and the Terms of 

Reference including all attachments thereto, the receipt of which is hereby duly 
acknowledged,  we the undersigned offer to perform the services in conformity with the 
said conditions of Contract and Terms of Reference for the sum of ______________ (Total 
Bid Amount in words  and figures) or such other sums as may be ascertained  in 
accordance with the Schedule of Prices attached herewith and made part of this Bid. 
 
We undertake, if our Bid is accepted, to commence the work within (__________) days 
calculated from the date of issue of LOA.  
 
If our Bid is accepted, we will obtain the guarantee of a bank in a sum not exceeding 
___________________ for the due performance of the Contract. 
 
We agree to abide by this Bid for a period of 120 days from the date fixed for Bid opening 
and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period. 
 
Until a formal Contract is prepared and executed, this Bid, together with your written 
acceptance thereof in your notification of award shall constitute a binding Contract 
between us. 
 
We understand that you are not bound to accept the lowest or any Bid you may receive. 
 
Dated this _______ day of __________________ 2016. 
 
 
 
Authorised Person’s Signature: _________________                                                                                                           
 
Name: _______________________________ 

Designation:_________________________ 
 
Seal of the Bidder:  
 
 
Note: The bidder may bid either of the areas or both the areas, accordingly bidder has to 

submit BID FORM in above format.  
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PROFORMA - D 
 

STATEMENT OF COMPLIANCE 
 

1.0 The Bidder shall furnish detailed statement of exceptions/deviations, if any, to 
the tender stipulations, terms and conditions in respect of each Section of Bid Document 
in the following format prior to/during the scheduled Pre-Bid Conference. After 
processing such suggestions from bidders, OIL may communicate the changes, agreed if 
any, through amendment to tender document, subsequent to which no exception/ 
deviation shall be accepted.  
 

Section 
No. 

Clause No.  
(Page No.) 

Non-Compliance Remarks 

 
 
 
 
 

 
 
 

   

 
2.0  As a sequel to the Pre-Bid Conference, Bidder must submit a “NIL exception/ 
deviation” statement along with their Technical Bid.  
 
Authorised Person’s Signature: _________________                       
 
Name: _______________________________ 
Designation:_________________________ 
 
Seal of the Bidder:  
 
NOTE: OIL INDIA LIMITED expects the bidders to fully accept the terms and conditions 
of the bid document. However, should the bidders still envisage some exceptions/ 
deviations to the terms and conditions of the bid document, the same should be 
indicated as per above format and submitted prior to/during the Pre-Bid Conference 
only. Once the terms are finalized after the pre-bid conference, no exception/deviation 
whatsoever to the tender terms shall be accepted by Company. If the “Statement of 
Compliance” in the above Proforma is left blank (or not submitted along with the 
technical bid), then it would be construed that the bidder has not taken any 
exception/deviation to the tender requirements, which shall be binding on the bidder 
irrespective of anything otherwise mentioned elsewhere in their bid. 
 
Authorised Person’s Signature: _________________                                                                                                           
 
Name: _______________________________ 

Designation:_________________________ 

Seal of the Bidder:  
 
Note: The bidder may bid either of the areas or both the areas, accordingly bidder has to 

submit STATEMENT OF COMPLIANCE in above format.  
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PROFORMA-E 
FORM OF BID SECURITY (BANK GUARANTEE) 

To:   
M/s. OIL INDIA LIMITED, 
Duliajan, Assam, India, Pin - 786 602. 
 
WHEREAS,  (Name of  Bidder) ______________________________ (hereinafter called "the 
Bidder") has submitted  their  offer Dated __________ for the provision of certain oilfield 
services (hereinafter called  "the  Bid") against  OIL INDIA LIMITED, Duliajan, Assam, 
India (hereinafter called the COMPANY)'s  Tender No.: CDG2130P17. KNOW ALL MEN 
BY these presents that we (Name of Bank) ____________________  of (Name of Country) 
_______________ having our registered office at __________________________ (hereinafter 
called "Bank") are bound unto the COMPANY in the sum of (*) for  which payment 
well and truly to be made to COMPANY, the Bank binds  itself, its successors and 
assignees by these presents. SEALED with the common seal of the said Bank this 
_________ day of ________________ 2016. 
 
THE CONDITIONS of these obligations are: 
(1)    If the Bidder withdraws their Bid during the period of Bid validity specified by the 

Bidder; or 
 
(2)   If the Bidder, having been notified of acceptance of their Bid by the COMPANY 

during the period of Bid validity: 
 

(a)  Fails or refuses to execute the form of agreement in accordance with the 
Instructions to Bidders; or 

(b)  Fails or refuses to furnish the Performance Security in accordance with the 
Instructions to Bidders; 

 
We undertake to pay to COMPANY up to the above amount upon receipt of its first 
written demand (by way of letter/fax/cable), without COMPANY having to substantiate 
its demand provided that in its demand COMPANY will note that the amount 
claimed by it is due to it owing to the occurrence of one or both of the two conditions, 
specifying the occurred condition or conditions.  
 
This guarantee will remain in force up to and including the date (**) and any demand in 
respect thereof should reach the Bank not later than the above date. 

 
 SIGNATURE AND SEAL OF THE GUARANTORS _______________ 
 Name of Bank & Address ___________________________________ 
 
 Witness _______________ 
 Address ________________ 
 
 __________________________ 
 (Signature, Name and Address) 
 
Date:   ________________    
Place:  _____________ 
 
*   The Bidder should insert the amount of the guarantee in words and figures. 
**   Date of expiry of Bank Guarantee should be minimum 30 days after the end of the 

validity period of the Bid. 
 
Note: The bidder may bid either of the areas or both the areas, accordingly bidder has to 

submit BID SECURITY (BANK GUARANTEE) in above format.  
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 PROFORMA–F 

 
LETTER OF AUTHORITY 

 
TO  
Oil India Ltd., 
P.O. Duliajan - 786 602 
Assam, India 
 
Sir, 
 

SUB: OIL's TENDER NO. CDG2130P17 
 

 
 We ____________________________ confirm that Mr. _________ (Name and address) 
as authorised to represent us to Bid, negotiate and conclude the agreement on our behalf 
with you against Tender Invitation No. ________________________ for hiring of services for 
_______________________. 
 
  
 We confirm that we shall be bound by all and whatsoever our said representative 
shall commit. 
 
 
 
Yours Faithfully, 
 
 
Authorised Person’s Signature: _________________                                                                                                           
 
Name: _______________________________ 

Designation: _________________________ 
 

Seal of the Bidder:  

 

 
Note: This letter of authority shall be on printed letter head of the Bidder and shall be 
signed by a person competent and having the power of attorney (power of attorney shall 
be annexed) to bind such Bidder. If signed by a consortium, it shall be signed by 
members of the consortium. 
 
Note: The bidder may bid either of the areas or both the areas, accordingly bidder has to 

submit LETTER OF AUTHORITY in above format.  
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PROFORM-G 
 

FORM OF PERFORMANCE BANK GUARANTEE 
 

To:  
M/s. OIL INDIA LIMITED, 
Duliajan, Assam, India, Pin - 786 602. 
 
WHEREAS ______________________________________ (Name and address of Contractor) 
(hereinafter called "Contractor") had undertaken, in pursuance of Contract No. 
_______________________ to execute (Name of Contract and Brief Description of  the Work) 
___________________ (hereinafter called "the Contract"). 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee as security for compliance with Contractor's 
obligations in accordance with the Contract. 
 
AND WHEREAS we have agreed to give the Contractor such a  Bank Guarantee; NOW 
THEREFORE we hereby affirm that   we are Guarantors on behalf of the Contractor, up 
to a total of (Amount of Guarantee in figures) _____________ (in words 
___________________),  such amount being   payable in the types and proportions of 
currencies in which the Contract price is payable, and we undertake to pay   you, upon 
your first  written demand and without cavil or argument, any sum or sums within  the 
limits of guarantee sum as  aforesaid without your needing to prove or to show grounds 
or  reasons  for  your demand for the sum specified therein. We hereby waive the 
necessity of your demanding the said debt from the Contractor before presenting us with 
the demand. 
 
We   further agree that no change or addition   to or other modification of the terms of 
the Contract or the work to be performed thereunder or of any of the Contract 
documents which may be made between you and the Contractor shall in any way cease 
us from any liability under this guarantee, and we hereby waive notice of such change, 
addition or modification. 
 
This guarantee is valid until the date _________ (calculated at 6 months after Contract 
completion date). 
 

 
SIGNATURE AND SEAL OF THE GUARANTORS _____________________ 
Designation ____________________________________ 
Name of Bank ___________________________________ 
Address ________________________________________ 
 
 

Date............ 

Place _____________ 

 
Note: The bidder may bid either of the areas or both the areas, accordingly bidder has to 

submit FORM OF PERFORMANCE BANK GUARANTEE in above format.  
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PROFORMA-H 
(APPLICABLE FOR KEY PERSONNEL IN EACH CREW IN RESPECTIVE AREA) 

SAMPLE RESUME FORMAT 
 

Position as per List of Key Personnel:  
Name     : 
Total Years of Experience: 
Educational Qualification: 
Experience Detail   : 

Sl. 
No. 

Position 
Client  
Name 

Client 
Contact 
Details 

Project 
Type 

(2D or 3D) 

Project 
Area & 

Quantum 
of Work 

Duration 
(YYYY) 

Duration 
(in 

Years) From To 

1 
Party 
Chief 

TTTT, 
Franc

e 

Mr A. 
Abcdef, 

abcdef@tt
tt.com 

3D 

Gulf of 
Mexico, 
6000 

Sq.Km 

2009 Present 6 

2 
Senior 

Observer 

NNN, 
Mala
ysia 

Mr B. 
Gfdth, 

gfdth@nn
n.com 

3D 

Offshore 
Vietnam, 
1600 Sq. 

Km 

2003 2008 5 

3         

 
Job Responsibilities: 

Party Chief, Trinidad & Tobacco Geophysical Services, Angola, 2009 to Present 

 Relevant job responsibilities as Party Chief. 

Senior Observer, Trinidad & Tobacco Geophysical Services, Angola, 2003 to 2008 

 Relevant job responsibilities as Senior Observer. 

 
Publications:  
1995, Case History: Seismic Array Length Comparison in Eastern Desert, SEG Abstracts 
for Annual Meeting, 1995,  
 
Language Proficiency:  

Personal Details : 
Father‟s Name : 
Date of Birth  : 
Residential Address : 
Nationality  : 
Passport Number : 
Date of Issue  : 
Date of Expiry : 
Email Id  : 
 
NOTE: 

1 Experience should be provided in ascending order starting from current 
employment.  

2 The respective key personnel involvement in projects only will be 
considered for experience calculation preceding the date of publication of 
this Tender. 

3 Language proficiency is characterized by person capability of reading, writing 
and speaking of the language.  
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PROFORMA-I 
 

AGREEMENT FORM 
 
 This Agreement is made on ____ day  of ___________________ between Oil India 
Limited, a Government of India Enterprise, incorporated under the Companies Act 1956, 
having its registered office at Duliajan in the State of Assam, hereinafter called the 
"COMPANY” which expression unless repugnant to the context shall include executors, 
administrators and assignees on the one part, and M/s.  ______________ (Name and 
address of Contractor) hereinafter called the "Contractor” which expression unless 
repugnant to the context shall include executors, administrators and assignees on the 
other part, 
 
 WHEREAS the COMPANY desires that Services ________________________ (brief 
description of services) should be provided by the Contractor as detailed hereinafter or as 
COMPANY may requires; 
 
 WHEREAS, Contractor engaged themselves in the business of offering such 
services represents that they have adequate resources and equipment, material etc. in 
good working order and fully trained personnel capable of efficiently undertaking the 
operations and is ready, willing and able to carry out the said services for the COMPANY 
as per Section-II attached herewith for this purpose and   
 
 WHEREAS, COMPANY had issued a firm Letter of Intent No. ________________ 
dated ___________ based on Offer No. ____________ dated ____________ submitted by 
the Contractor against COMPANY's Tender# CDG2130P17. All these aforesaid 
documents shall be deemed to form and be read and construed as part of this 
agreement/contract. However, should there be any dispute arising out of interpretation 
of this contract in regard to the terms and conditions with those mentioned in 
COMPANY‟s tender document and subsequent letters including the Letter of Intent and 
Contractor's offer and their subsequent letters, the terms and conditions attached hereto 
shall prevail. Changes, additions or deletions to the terms of the contract shall be 
authorized solely by an amendment to the contract executed in the same manner as this 
contract. 
 
 NOW WHEREAS, in consideration of the mutual covenants and 
agreements hereinafter contained, it is hereby agreed as follows - 

 
1.  In this Agreement words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract referred to. 
 
2.  In addition to documents herein above, the following Sections and Annexures 

attached herewith shall be deemed to form and be read and construed as 
part of this agreement viz.: 

 
(a)  Section-I  indicating the General Conditions of this Contract; 
(b)   Section-II  indicating the Terms of Reference; 
(c)  Section-III  indicating the Special Terms & Condition; 
(d) Section-IV  indicating the Schedule of Rates/Payment. 

 
 3.  In consideration of the payments to be made by the COMPANY to the 

Contractor as hereinafter mentioned, the Contractor hereby covenants with 
the COMPANY to provide the Services and to remedy defects therein in 
conformity in all respect with the provisions of this Contract. 
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 4.  The COMPANY hereby covenants to pay the Contractor in consideration of the 
provision of the Services and  the remedying  of defects therein, the Contract 
Price or such other sum as may become payable under the provisions of this 
Contract at the times and in the manner prescribed by this Contract. 

 
 IN WITNESS thereof, each party has executed this contract at Duliajan, Assam as 
of the date shown above. 
 
     Signed, Sealed and Delivered, 
 
 
 
For and on behalf of     for and on behalf of Contractor 
COMPANY (Oil India Limited)    (M/s. ________________________) 
 
 
   Name:                               Name: 
 
   Status:                                Status: 
 
 
   In presence of                          In presence of 
 
   1.                                      1. 
 
   2.                                      2. 
 
 
Note: The bidder may bid either of the areas or both the areas, accordingly bidder has to        
         submit AGREEMENT FORM in above format.  
 
 
 
 
 

&&&&&&&& 
END OF PROFORMA 

&&&&&&&& 
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CHECK LIST-1 
EQUIPMENT AND ACCESSORIES TO BE DEPLOYED IN RESPECTIVE AREA PER CREW BASIS 

Area-1: Manipur; Area-2: NC Hills-Karbi Anglong 

  
 

Sl. 
No. 

 
 

NIT Criteria 

CREW 1 CREW 2 

Equipment 

(Make, Model 
& Vintage) 

Quantity Supporting 

Documents 

Equipment 

(Make, Model 
& Vintage) 

Quantity Supporting 

Documents 

A 
SURVEY EQUIPMENTS: The survey equipment shall not be more than three (3) years old as on the date of Original Bid Closing and must be in 
perfect working conditions. 

 
 

DGPS (RTK) Units capable of operating in L1 & L2 modes with 
required accessories and software in adequate quantity. 

            

Total Stations with data loggers, accessories and survey software in 
adequate quantity. 

            

 
 
B 

SESIMIC DATA RECORDING EQUIPMENTS: Seismic Recording Systems shall not be more than three (3) years old as on the date of Original Bid 
Closing. The equipment must be in perfect working condition. The number of remote field units/recording equipment, to be deployed must be 
adequate to have the capability of sufficient roll over for recording of requisite number of shots per day to complete the project within the 
stipulated time frame. The recording equipment must be:  

 
 

 
 
 
 
 
 

Seismic Data Recording System–State of the art Acquisition System 
with   24-bit Δ∑ Technology. 

            

Recording capability of minimum 1200 channels at 2 ms sampling 
per shot. 

            

Sufficient Cables, Geophones, Nodes, Accessories, Encoder/Decoder, 
remote units, inter connect boxes etc. 

            

Bidder has to deploy Cable/Cable Less/Hybrid Seismic Data 
Acquisition system. OIL will QC the acquired Shot gathers (with all 
active channels) on daily basis post completion of each day recording 
operation. 

            

The time break delay between Radio Shooting system (Confirmed & 

predicted TB) shall be less than 1 millisecond (ms). 
      

GEOPHONES: Geophones shall not be more than one (1) year old as on the date of Original Bid Closing.  

Geophone:  Contractor should use Geophones/Nodes with external 
geophone/Marshy Geophones which must be industry standard. The 
response of Geophones/Nodes with external geophone/Marshy 
Geophones should be as per specifications of OEM. 

            

Offered Geophone must be industry standard, viz; SM24/SG-10 or 
equivalent or better in case of High Performance Low Distortion 
analogue geophones. 

      

The offered Geophones must be fully compatible with seismic data 
acquisition system/nodes along with necessary interface. 

            

For Analog Geophone, No. of geophones per station must be 12 
(twelve) with industry standard spike length. The configuration must 
be: 6 x 2 [(6 in Series and two (2) such series in parallel)] 
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Sl. 
No. 

 

 
NIT Criteria 

CREW 1 CREW 2 

Equipment 

(Make, Model 

& Vintage) 

Quantity Supporting 

Documents 

Equipment 

(Make, Model 

& Vintage) 

Quantity Supporting 

Documents 

C 

 
UPHOLE/LVL SURVEY EQUIPMENTS: Uphole/LVL Survey equipments shall not be more than three (3) years old as on the date of Original Bid 
Closing and must be in perfect working condition. The system must comprise of the following: 
 

 
 
 
 
 

24 channel digital recorder with 0.1 ms sampling interval.             

Suitable cables for Uphole/LVL Survey meeting manufacturer’s 
specifications. 

            

Refraction Geophone 4.5 Hz. The Geophones must meet 
manufacturer’s specifications. 

            

Uphole Survey Digital Recorder with a minimum of 4 channels and 
down hole cable, marshy geophones/geophones suitable for logging 
to 100 m explosive as source 

            

D 

 
COMPUTING: Stand-alone workstations with adequate RAM, disk-space for the following software packages – All the hardware shall not be more 
than two (2) years old as on the date of Original Bid Closing & must be in perfect working condition along with all necessary software which the 

bidder proposes to use.  
 

 
 
 
 

Survey data management & processing             

2D/3D field management/planning             

2D/3D survey simulation (OMNI/MESA/NORSAR or equivalent)             

LVL/Uphole data processing and interpretation             

E EQUIPMENTS FOR 2D DATA FIELD QC PROCESSING  

 
 

 

Full-fledged 2D Seismic Data Processing software for Field QC 
processing of acquired 2D seismic data 

            

The hardware (CPU Type and MHz, RAM & Hard Disk Capacity), 

ancillary equipment viz. Printers, Plotters, Tape Drives, Networking 
etc. shall not be more than two (2) years old as on the date of Tender 
and must be in perfect working condition 

            

The workstation needs to be connected to colour plotter, line printers 
and IBM 3592/DVD/DLT/LTO-4 cartridge drives for back-ups and 
any other facilities required to control the quality of survey and to 
provide the technical inputs required by Company 

            

The Field Processing Software Version (Seismic Processing packages 
along with version, date of release) shall be of latest version as on the 
date of Original Bid Closing. The field processing software must be 
capable of processing 2D Seismic Data upto Pre-Stack Time 
Migration. The processing software must be covered under 
maintenance contract for the entire duration of the contract with OIL 

      



CDG2130P17                 Page | 3  

 

Sl. 
No. 

NIT Criteria 

CREW 1 CREW 2 

Equipment 

(Make, Model 

& Vintage) 

Quantity 
Supporting 

Documents 

Equipment 

(Make, Model 

& Vintage) 

Quantity 
Supporting 

Documents 

F 

SHOT-HOLE DRILLING EQUIPMENTS: The proposed shot drilling rigs shall not be more than five (5) years old as on the date of Original Bid 

Closing and must be in perfect working conditions, capable of drilling in terrains as mentioned in Section –II of PART-3. Contractor has to 

specify the minimum number of drilling rigs proposed to be deployed to achieve the required production rate in following categories 

 
 

 

 
 

Mechanized Drilling with mechanized Pump             

Pneumatic Drilling             

Man portable Mechanized Drilling Rigs             

Truck/Trailer Mounted Mechanized Drilling Rigs             

Mechanized Drilling Rigs with Casing while Drilling option             

G COMMUNICATION EQUIPMENTS 

 

All the communication sets should be adequate in number and in a 
perfect working condition 

            

H TRANSPORT EQUIPMENTS 

  The bidder has to decide and bring requisite quantity of specialized 
transport for crew, explosive vans and jeeps for explosive movement, 
Instrument van to carry out seismic survey in areas as described in 
Section-II of PART-3. All the available indigenous transport has to be 
arranged by the bidder, locally. All the transports must be in perfect 
working condition and meet all the desired specification including 
insurance and the requisite licenses for the purpose of use. All the 
vehicles must be equipped with all seat belts, First Aid Kit, Spare 
wheel, fire-extinguisher etc. 

            

  

Note: Bidder has to provide equipment deployment list in the above format for respective area. 

 
 
 
 
 
 
 

 



CDG2130P17                 Page | 4  

 

CHECK LIST-2 
LIST OF KEY PERSONNEL TO BE DEPLOYED BY THE BIDDER IN RESPECTIVE AREA PER CREW BASIS 

Area-1: Manipur; Area-2: NC Hills-Karbi Anglong 
 

Position 

CREW -1 CREW -2 

Bidder/Technical 
collaborator* 

Name  Bidder/Technical 
collaborator* 

Name  

PARTY CHIEF     

QC PROCESSING 
GEOPHYSICIST 

    

SEISMOLOGIST     

OBSERVER     

INSTRUMENT 
TECHNICIAN 

    

SR. SURVEYOR     

HSE MANAGER     

SR. DRILLING 
SUPERVISOR 

    

1 PROJECT  
CO-ORDINATOR 
PER AREA 

Bidder/Technical collaborator* Name 

 

Note:  

- Kindly mention in the above table that the proposed key personnel are from the bidder or from the technical collaborator.  
- Bidder may propose additional manpower list in above tabular form along with their bio data as per PROFORMA-H. 
- The manpower as listed by the bidder in the above table, shall be considered for evaluation as per PROFORMA-H. 
- Bidder has to provide the details of manpower in the above format for respective area. 
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CHECK LIST-3A 

TECHNICAL EVALUATION CRITERIA (APPLICABLE FOR BIDDING INDIVIDUAL AREA OR BOTH AREAS COMBINED) 

Sl No 
Technical Evaluation Criteria 

Clause No. of Tender Document 

Bidder’s Remarks  
Bidder to indicate relevant File/ Page No/Technical 

Brochure  of the Bid Document to support its remarks 
Complied Not Complied/Deviation 

1 3.1.1  
 

 

2 3.1.2 (a-b)  
 

 

3 3.1.2.1  
 

 

4 3.1.2.1 (a-c)  
 

 

5 3.1.2.2  
 

 

6 3.1.2.2 (a-e)  
 

 

7 3.1.2.3  
 

 

8 3.1.2.4  
 

 

9 3.1.2.4 (a-c)  
 

 

10 3.1.3  
 

 

11 3.1.4  
 

 

12 3.1.4 (a-c)  
 

 

13 3.1.5  
 

 

14 3.1.6  
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15 3.1.7  
 

 

16 3.1.8  
 

 

17 3.1.8.1  
 

 

 

CHECK LIST-3B 

FINANCIAL EVALUATION CRITERIA (APPLICABLE FOR BIDDING INDIVIDUAL AREA OR BOTH AREAS COMBINED) 

 

 

 

Sl No 
Financial  Evaluation Criteria 

Clause No. of Tender Document 

Bidder's Remarks  Bidder to indicate relevant File/Page No/Technical 
Brochure  of the Bid Document to support its remarks Complied Not Complied/Deviation 

1 3.2.1    

2 3.2.2    

3 3.2.2 (i-iv)    

4 3.2.3    

5 3.2.3 (i-iv)    

6 3.2.4    

7 3.2.5    
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CHECK LIST-3C 

COMMERCIAL EVALUATION CRITERIA (APPLICABLE FOR BIDDING INDIVIDUAL AREA OR BOTH AREAS COMBINED) 

Sl No 
Commercial Evaluation Criteria 
Clause No. of Tender Document 

Bidder’s Remarks Bidder to indicate relevant File/Page No/Technical 
Brochure  of the Bid Document to support its remarks Complied Not Complied/Deviation 

1 3.3.1 
 

  

2 3.3.2 
 

  

3 3.3.3 
 

  

4 3.3.4 
 

  

5 3.3.5 
 

  

6 3.3.6 
 

  

7 3.3.7 
 

  

8 3.3.8 
 

  

9 3.3.9 
 

  

10 3.3.10 
 

  

11 3.3.11 
 

  

12 3.3.12  
 

  

13 3.3.13 
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14 3.3.14 
 

  

15 3.3.15 
 

  

16 3.3.16 
 

  

17 3.3.17 i) - ix) 
 

  

 

CHECK LIST-3D 

GENERAL EVALUATION CRITERIA (APPLICABLE FOR BIDDING INDIVIDUAL AREA OR BOTH AREAS COMBINED) 

 

 

 

 

Sl No 
General Evaluation Criteria 

Clause No. of Tender Document 

Bidder’s Remarks  Bidder to indicate relevant File/Page No/Technical Brochure  
of the Bid Document to support its remarks Complied Not Complied/Deviation 

1 3.4.1 
 

  

2 3.4.2 
 

  

3 3.4.3 
 

  

4 3.4.4 
 

  

5 3.4.5 
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CHECK LIST-4 

PRICE EVALUATION CRITERIA (APPLICABLE FOR BIDDING INDIVIDUAL AREA OR BOTH AREAS COMBINED) 

Sl No 
Price Evaluation Criteria Clause 

No. of Tender Document 

Bidder’s Remarks Bidder to indicate relevant File / Page No / Technical 
Brochure  of the Bid Document to support its remarks Complied Not Complied/Deviation 

1 4.1    

2 4.2    

3 4.3    

4 4.4    

5 4.5 
 

 
 
 

6 4.6    
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CHECK LIST-5A 
SCOPE OF WORK FOR AREA-1: MANIPUR 

 
CHECK LIST-5B 

SCOPE OF WORK FOR AREA-2: NC HILLS-KARBI ANGLONG 

 

Sl No 
Scope of Work Clause No. of 

Tender Document 

Bidder’s Remarks Bidder to indicate relevant File/Page No/Technical 
Brochure of  the Bid Document to support its remarks Complied Not Complied/Deviation 

1 2.1    

2 2.2 (a-k)    

3 2.3    

4 2.4    

5 2.5    

6 2.6    

7 2.7    

Sl No 
Scope of Work Clause No. of 

Tender Document 

Bidders Remarks Bidder to indicate relevant File/Page No/Technical 
Brochure of  the Bid Document to support its remarks Complied Not Complied/Deviation 

1 2.1    

2 2.2 (a-k)    

3 2.3    

4 2.4    

5 2.5    

6 2.6    

7 2.7    
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CHECK LIST-6 
TECHNICAL SPECIFICATION (APPLICABLE FOR BIDDING INDIVIDUAL AREA OR BOTH AREAS COMBINED) 

 

No 
Technical Specification Clause No. of 

Tender Document 

Bidder’s Remarks  
Bidder to indicate relevant File/Page No/Technical 

Brochure  of  the Bid Document to support its remarks Complied 
Not 

Complied/Deviation 

6.1 CONTRACT PERIOD 

1 6.1.1    

2 6.1.2    

3 6.1.3    

6.2 MOBILIZATION 

1 6.2.1    

2 6.2.2    

3 6.2.3    

4 6.2.4    

6.3 DEMOBILIZATION 

1 6.3.1    

2 6.3.2    

7.0 CAMP ESTABLISHMENT AND CAMP MAINTENANCE 

1 7.1    

2 7.2   
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8.0 DETAIL DESCRIPTION OF WORK 

8.1  TOPOGRAPHIC SURVEY 

1 8.1.1    

2 8.1.2    

3 8.1.3    

4 8.1.4 (i-vi)    

5 8.1.5 (a-d)    

6 8.1.6    

7 8.1.7    

8 8.1.8    

9 8.1.9    

10 8.1.10    

8.2 SEISMIC SURVEY 

1 8.2.1    

2 8.2.1 [Note: (i-iv)]    

3 8.2.2 (a-d)    

4 8.2.3 (a-i)    

5 8.2.4 (a-k  including d [i-iii])    

6 8.2.5 (a-d [i-vii])    

7 8.2.6    

8 8.2.7    

9 8.2.8 (a-o including c [i-ii])    
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8.3 QC PROCESSING SYSTEM 

1 8.3.1    

2 8.3.2    

3 8.3.3    

4 8.3.4    

9.0 EQUIPMENT & PERSONNEL 

1 9.1    

2 9.2    

3 9.3    

4 9.4    

5 9.5    

6 9.6    

7 9.7    

8 9.8    

10.0 START OF WORK 

1 10.1    

2 10.2    

11.0 EXPERIMENTAL WORK 

1 11.1    

2 11.2    

3 11.3    
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4 11.4    

5 11.5    

6 11.6    

12.0 QUALITY OF WORK & QUALITY CONTROL MEASURES 

1 12.1    

2 12.2    

3 12.3    

4 12.4    

5 12.5    

6 12.6    

7 12.7    

8 12.8 (a-e)    

9 12.9 (a-f)    

10 12.10 (a-c)    

11 12.10 [Note: (1-3)]    

12 12.11 (i-xv)    

13.0 DATA/CARTRIDGE LIABILITY    

14.0 DELIVERABLES, REPORTS AND SCHEDULE OF PERFORMANCE 

1 14.1    

2 14.2    

3 14.3    

4 14.4 (i-iii)    
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5 14.5    

6 14.6    

7 14.7    

8 14.8    

9 14.9    

15.0 HEALTH, SAFETY AND ENVIRONMENT    

16.0 PROTECTION OF ENVIRONMENT 

1 16.1    

2 16.1.1    

3 16.1.2    

4 16.1.3    

5 16.2    

6 16.3    

7 16.4    

17.0 DAMAGE TO INSTALLATION AND 
ENVIRONMENT 

   

18.0 GENERAL WORK STANDARDS 

1 18.1    

2 18.2    

3 18.3    

4 18.4    

19.0 OBLIGATION OF CONTRACTOR 

1 19.1    
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2 19.2    

3 19.3    

4 19.4    

5 19.5    

6 19.6    

7 19.7    

8 19.8    

9 19.9    

10 19.10    

11 19.11    

12 19.12    

13 19.13    

14 19.14    

15 19.15    

16 19.16    

17 19.17    

18 19.18    

19 19.19    

20 19.20    

21 19.21    

22 19.22    
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&&&&&&&& 

END OF CHECK LIST 
&&&&&&&& 

23 19.23    

24 19.24    

25 19.25    

26 19.26    

27 19.27    

28 19.28    

29 19.29    

30 19.30    

31 19.31    

32 19.32    

33 19.33    


