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GeM Availability Report and Past Transaction Summary

GeM Availability Report and past transaction summary report is generated based on the specifications
searched by the Buyer. The specification may be modified appropriately for searching relevant
categories on GeM. Buyer may navigate to GeM category page by clicking on the category link to view
category specifications and products/services available in the category.

Order Count and Order Value displayed is on a cumulative basis since GeM inception.

1. Search String: Engineering, Procurement, Fabrication, Supply, Transportation, Installation/
Erection and Commissioning Assistance of Modular Captive Power Plant (CPP) at Field Gas
Gathering Station (FGGS) Baghjan, in Upper Assam.

Search type: Product

Search Result: Category not available on GeM for the text string searched by the buyer.

This is a one-time requirement hence new category creation is not proposed / or requirement is
recurring but request for new category creation will be submitted separately post generation of
GeMARPTS.
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(A Govt. of India Enterprise) TEL: (91) 374-2807207

o 0il India Limited PROJECTS DEPARTMENT

P.O. DULIAJAN, DIST. DIBRUGARH, E-mail: prodproj@oilindia.in
AssAM, INDIA, PIN-786 602 Website: www.oil-india.com

FORWARDING LETTER

M/s

Sub: IFB No CPI7202P22 for Engineering, Procurement, Fabrication, Supply,
Transportation, Installation/ Erection and Commissioning Assistance of
Modular Captive Power Plant (CPP) at Field Gas Gathering Station (FGGS)
Baghjan, in Upper Assam.

Dear Sirs,

1. OIL INDIA LIMITED (OIL), a “Navaratna” Category, Government of India Enterprise,
is a premier oil Company engaged in exploration, production and transportation of
crude oil & natural gas with its Headquarters at Duliajan, Assam. Duliajan is well
connected by Air with nearest Airport being at Dibrugarh, 45 km away.

2. OIL INDIA LIMITED proposes to construct a Field Gas Gathering Station (FGGS) at

(@)
(i)

(i)

(iv)

v)

Baghjan, Assam. The installations are to be constructed on Modular basis with
standard sizes of modules as per Design Basis, Scope of Work and Functional
specifications.

. In this connection, OIL invites National Competitive Bids (NCB) from

competent and experienced Bidders through OIL’s e-procurement site for
Engineering, Procurement, Fabrication, Supply, Transportation, Erection and
Commissioning of Captive Power Plant (CPP), at Field Gas Gathering Station
(FGGS) Baghjan, Assam. One complete set of Bid Document covering OIL's IFB
CPI7202P22 for Engineering, Procurement, Fabrication, Supply, Transportation,
Erection and Commissioning of Modular Captive Power Plant (CPP), at Field Gas
Gathering Station (FGGS) Baghjan is uploaded in OIL’s e-procurement portal.
Bidders are invited to submit the most competitive bid on or before the scheduled
bid closing date and time through OIL’s e-procurement portal. For ready reference,
few salient points of the IFB (covered in detail in the Bid Document) are highlighted
below:

IFB No./E-Tender No. : CPI7202P22
Type of Bid : Open Indigenous E-Tender, Single Stage Two
Bid System

Bid Closing Date & Time : 09.07.2021 at 11.00 Hours (IST)

Technical Bid Opening

Date & Time 09.07.2021 at 12.30 Hours (IST)

Price Bid Opening Date : To be intimated to the Technically &
& Time Commercially acceptable bidders at a later date.




(vi)

(vii)

(viii)

(xi)

(xii)

(xiii)

(xiv)

(xvi)

Bid Submission Mode

Bid Opening Place

Bid Validity

Bid Security/EMD
Amount

Bid Security/EMD
Validity

GeM Availability Report
and Past Transaction
Summary

Original Bid documents
to be submitted

Amount of Performance
Security

Validity of Performance
Security

Duration of the Contract

Quantum of Liquidated
Damage for Default in
Timely Mobilization/
Completion

(xvii) Bids to be addressed to

Bids must be wuploaded online in OIL’s

E-Procurement Portal.

Office of CGM-Projects

Projects Department,

Oil India Limited, Duliajan-786602,
Assam, India.

Minimum 120 (One Hundred Twenty) days
from Original Bid Closing Date.

Note: In exceptional circumstances, OIL may
solicit the Bidder's consent to an extension of
the period of validity. The request and the
response thereto shall be made in writing (or by
Fax). A Bidder may refuse the request. A Bidder
granting the request will neither be required nor
permitted to modify their bid.

Not applicable.

Not applicable

GEM/GARPTS/09062021/0GBS7P9030ID
Generated on 09.06.2021

Office of CGM-PROJECTS
PROJECTS DEPARTMENT,

OIL INDIA LIMITED, DULIAJAN,
ASSAM-786602, INDIA

3% of Contract value.
Refer Clause No. 23.0 of Instruction to Bidder
(ITB)

90 (Ninety) days beyond the contract period.

10 (twenty four) months from the date of issue
of LOA

Refer Clause No. 30.0 of General Conditions of
Contract (GCC)

CGM-PROJECTS (HoD),
PROJECTS DEPARTMENT,




OIL INDIA LIMITED, DULIAJAN,
ASSAM-786602, INDIA

(xviii) Pre-Bid conference :  Not Applicable

(ix) Last Date of receipt of : 30.06.2021
Queries

3.0 GUIDELINES FOR PARTICIPATING IN OIL’S E-PROCUREMENT

3.1 Bids are to be submitted online through OIL’s E-Procurement Portal with digital
signature. To participate in OIL’s E-Procurement tender, bidders should have a legally
valid digital certificate of Class 3 with Organizations Name and Encryption Certificate
as per Indian IT Act from the licensed Certifying Authorities operating under the Root
Certifying Authority of India (RCAI), Controller of Certifying Authorities (CCA) of India
(http:/ /www.cca.gov.in). Digital Signature Certificates having “Organization Name” field
other than Bidder’s Name are not acceptable. However, aforesaid Digital Signature
Certificates having Bidder’s Name in the “Organization Name” field are acceptable.

In case of sole proprietorship firms, Digital Signature Certificates issued in the
name of the proprietor is also acceptable provided the bid is submitted in the capacity of
a proprietorship firm.

Encryption certificate is mandatorily required for submission of bid. In case bidder
creates response with one certificate (using encryption key) and then the bidder changes
his Digital Signature Certificate, then the old certificate (used for encryption) is required in
order to decrypt his encrypted response for getting the edit mode of the response. Once
decryption is done, bidder may use new DSC certificate for uploading and submission of
their offer. It is the sole responsibility of the bidder to keep their DSC certificate properly.
In case of loss of the certificate, OIL INDIA LTD. is not responsible.

The authenticity of above digital signature shall be verified through authorized CA
after bid opening and in case the digital signature used for signing is not of “Class 3 with
Organizations Name and Encryption Certificate”, the bid will be rejected.

Bidder is responsible for ensuring the validity of digital signature and its proper
usage by their employee.

The bid including all uploaded documents shall be digitally signed by duly
authorized representative of the bidding company.

The bid including all uploaded documents shall be digitally signed by duly
authorized representative of the Bidder/Bidding company to bind the Bidder/Bidding
company to the contract.

3.2 For participation, applicants already having User ID & Password for OIL’s E-
Procurement Portal need to register against the IFB. New vendors/existing vendors not
having User ID & Password for OIL’s E-Procurement Portal shall obtain User ID &
password through online vendor registration system in E-Portal.




3.2.1 Bidders without having E-Tender Login ID and password should complete their
online registration at least 07 (Seven) days prior to the scheduled Bid Closing Date and
time of the tender. For online registration, bidder may visit OIL’s E-Tender site
https:/ /etender.srm.oilindia.in/irj/portal.

3.2.2 Necessary Login ID & Password will be issued by OIL only after submitting the
complete online registration by the Bidder. In the event of late registration/incomplete
registration by Bidder, OIL INDIA LIMITED shall not be responsible for late allotment of
User ID & Password and request for bid closing date extension on that plea shall not be
entertained by Company.

3.3 Parties, who do not have a User ID, can click on Guest login button in the E-portal
to view and download the tender. The detailed guidelines are available in OIL’s E-
Procurement site (Help Documentation). For any clarification in this regard, bidders
may contact E-Tender Support Cell at Duliajan at erp_mm@oilindia.in, Ph.: 0374-
2807178/4903.

3.4 The link to OIL’s E-Procurement Portal has been provided through OIL’s web site
(www.oil-india.com).

4.0 Bid should be submitted online in OIL’s E-Procurement site up to 11.00 AM (IST)
(Server Time) on the date as mentioned and will be opened on the same day at 2.00 PM
(IST) (Server Time) at the office of the CGM-Projects (HoD) in presence of the authorized
representatives of the bidders.

5.0 The rates shall be quoted per unit as specified in the “PRICE BIDDING FORMAT?”
attached under “Notes and Attachments” tab. Bidder should note that no pricing
information is furnished in the "Technical Attachment" (Un-priced Techno-Commercial
Bid) otherwise the bid will be rejected.

6.0 (a) No Bidder can withdraw his bid within the validity or extended validity of the
bid. Withdrawal of any bid within validity period will lead to debarment from participation
in future tenders, at the sole discretion of the company.

(b) Once a withdrawal letter is received from any bidder, the offer will be treated as
withdrawn and no further claim/correspondence will be entertained in this regard.

7.0 Conditional bids are liable to be rejected at the discretion of the Company.

8.0 The bidders are required to furnish the composition and status of ownership of the
firm in whose name bid documents have been purchased/issued along with one or more
of the following documentary evidences (which are applicable to the bidder) in support of
the same and scanned copies of the same should be uploaded along with the Un-priced
Techno-Commercial Bid documents.

8.1 In case of Sole Proprietorship Firm, Copies of Telephone/Electricity/Mobile Bill, PAN
card, latest Income Tax Return form indicating therein the name, business and residential
address, E-mail and telephone numbers of the owner and GSTIN number.



https://etender.srm.oilindia.in/irj/portal
202490/AppData/Local/Microsoft/OIL202251/AppData/Local/Microsoft/OIL202251/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/FDVS8045/erp_mm@oilindia.in
http://www.oil-india.com/

8.2 In case of HUF, Copies of Telephone/Electricity/Mobile Bill, PAN card, latest Income
Tax Return form, Family Arrangement indicating therein the name, residential address, E-
mail and telephone numbers of the owners in general and Karta in particular and GSTIN
number.

8.3 In case of Partnership Firm, Copies of Telephone/Electricity/Mobile Bill, PAN card,
latest Income Tax Return form indicating therein the name, residential address, E-mail
and telephone numbers of all the partners (including the Managing Partner), registered
partnership agreement/deed and GSTIN number.

8.4 In case of Co-Operative Societies, Copies of Telephone/Electricity/Mobile Bill, PAN
card, latest Income Tax Return form indicating therein the name, residential address, E-
mail and telephone numbers of all the Directors or persons who are at the helm of affairs,
registration certificate from Registrar of Co-Operative Societies and GSTIN number.

8.5 In case of Societies registered under the Societies Registration Act, Copies of
Telephone/Electricity/Mobile Bill, PAN card, latest Income Tax Return form indicating
therein the name, residential address, E-mail and telephone numbers of all the Directors
or persons who are at the helm of affairs, registration certificate from the Registrar of the
state and GSTIN number.

8.6 In case of Joint Stock Companies registered under the Indian Companies Act,
Copies of Telephone/Electricity/Mobile Bill, PAN card, latest Income Tax Return form
indicating therein the name, residential address, E-mail and telephone numbers of all the
Directors or persons who are at the helm of affairs, Certificate of Incorporation from the
Registrar of Companies, Memorandum and Articles and GSTIN number.

8.7 In case of Trusts registered under the Indian Trust Act, Copies of Telephone/
Electricity/Mobile Bill, PAN card, latest Income Tax Return form indicating therein the
name, residential address, E-mail and telephone numbers of all the Trustee or persons
who are at the helm of affairs, registration certificate from the Registrar of the state, Trust
Deed and GSTIN number.

9.0 SCREEN SHOTS

RFx Response Number 60037504 RFx Number TESTARUP Status In Process Submission Deadline 15.04.2017 11:00:00 INDLA Opening Date 15.04.209% 00:00:00 INDIA
RFx Response Version Number Active Version RFx Version Number 1
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[i] The table does not contain any data «Te Chnical Bid” .

On “EDIT” Mode, bidders are advised to upload “Technical Bid” and “Priced Bid” in the
respective places as indicated above:




Note:
* The “Technical Bid” shall contain all techno-commercial details except the prices.

** The “Priced bid” must contain the price schedule and the bidder’s commercial terms
and conditions, if any. For uploading Priced Bid, first click on Add Attachment, a
browser window will open, select the file from the PC and name the file under
Description, Assigned to General Data and click on OK to digitally sign and upload the
File. Please click on Save Button of the Response to Save the uploaded files.

10.0 MAINTENANCE OF TOTAL BID VALUE IN THE RESPONSE: For convenience of
the Bidders and to improve transparency, the rates/costs quoted by bidders against the
E-tender shall be available for online viewing after price bid opening to those bidders
whose price bids have been opened in the system. For tenders where Detailed Price
Information under RFx Information Tab is “No price”, the Price Bid is invited through
attachment form under “Notes & Attachment”. As per the existing process, Bidders must
upload their pricing as per the “Price Bidding Format” under “Notes & Attachment”.
Additionally the bidders must fill up the on-line field “Total Bid Value” under Tab Page
“RFx Information” with the Total Cost (Including the GST component) as per the amount
of the Price Bid in attachment form.

Create RFx Response

Submit Read Only Print Preview Check Technical RFx Response Close

RFx Response Number &00353743 RFx Mumber

RFx Owner BHARALI Total Value 0.00 INR Bidder to select the

currency of the Response

RFx Information I’ Hems Motes and Atta
Basic Data Cuestions Technical Aﬂachments//

Event Parameters “Total Bid Value” is
{ Currency: |Indian Rupee [=] mandatory in “No
| Detailed Price Information: | No Price Price” RFx only

Terms of Payment: | |[J

“Total Bid Value”
considering all the
taxes & duties.

Total Bid Value: |

The “Total Bid Value” as entered by the Bidder in the on-line _~d
in the e-tender portal amongst the Techno-Commercially qualified bidders and Company

will not take any responsibility whatsoever towards incorrect information furnished by the
bidders in the “Total Bid Value” field.

It is to be noted that Amount mentioned in the “Total Bid Value” field will not be
considered for bid evaluation and evaluation will be purely based on the “Price bidding
Format”.

11.0 The selected bidder will be required to enter into a formal contract, which will be
based on their bid and OIL's Standard Form of Contract.




12.0 The successful bidder shall furnish a Performance Security Deposit in the form of
Bank Guarantee as specified above before signing the formal contract. The Performance
Security Deposit will be refunded to the Contractor after satisfactory completion of the
work, but a part or whole of which shall be used by the Company in realization of
liquidated damages or claims, if any or for adjustment of compensation or loss due to the
Company for any reason. This Security Money shall not earn any interest.

13.0 BACKING OUT BY L1 BIDDER AFTER ISSUE OF LOA: In case LOA issued is not
accepted by the L1 bidder or the Performance Security is not submitted as per the terms
of the contract within the time specified in the Bid Document the bidder shall be
suspended for the period of two years. This suspension of two years shall be automatic
without conducting any enquiry.

14.0 FURNISHING FRAUDULENT INFORMATION/DOCUMENT: The information and
documents furnish by the bidder/contractor in respect of the subject tender/contract are
accepted to be true and genuine. However, if it is detected during technical scrutiny or
after award of the contract or after expiry of the contract, that the bidder had submitted
any fake/ fraudulent document or furnished false statement, the offer/contract shall be
rejected/ cancelled, as the case may be and the bidder (if fake document/false statement
pertains to such bidder) shall be dealt as per the Banning Policy (available in OIL’s
website) of Company. The bidder has to submit an undertaking in this regard as per
attached Proforma-IX.

15.0 PROVISION FOR ACTION IN CASE OF ERRING/DEFAULTING AGENCIES:
Erring and defaulting agencies like bidder, contractor, supplier, vendor, service provider
will be dealt as per OIL’s Banning Policy dated 6th January, 2017 available in OIL’s
website: www.oil-india.com.

16.0 Time will be regarded as the essence of the Contract and the failure on the part of
the Contractor to complete the work within the stipulated time shall entitle the Company
to recover liquidated damages and/or penalty from the Contractor as per terms of the
tender/ contract.

17.0 The contractor will be required to allow OIL officials to inspect the work site and
documents in respect of the workers’ payment.

18.0 OIL now looks forward to your active participation in the IFB.

Thanking you,
Yours faithfully,
OIL INDIA LIMITED

MANAGER PROJECTS(C&P)

GM-PROJECTS (C&P)

For CGM-PROJECTS (HoD)

Date:_09.06.2021 For RESIDENT CHIEF EXECUTIVE



http://www.oil-india.com/

PART - 1

INSTRUCTIONS TO BIDDERS (ITB)




1.0
1.1

1.2

2.0

2.1

Part-I

INSTRUCTIONS TO BIDDERS

ELIGIBILITY OF THE BIDDER:

The eligibility of the bidder are listed under BID EVALUATION CRITERIA (BEC) of
the tender document.

Bidder shall bear all costs associated with the preparation and submission of bid.
Oil India Limited, hereinafter referred to as Company, will in no case be responsible
or liable for those costs, regardless of the conduct or outcome of the bidding
process.

BID DOCUMENTS:

The services required, bidding procedures and contract terms are prescribed in the
Bid Document. This Bid Document includes the following:

a)
b)
c)
d)
€)
f)

g)
h)
i)

j)

k)

Tender Forwarding Letter

Instructions to Bidders (ITB) (Part-1)

Bid Evaluation Criteria (BEC) (Part-2)

General Conditions of Contract (GCC) : (Part-3, Section-I)

Terms of Reference (TOR) : (Part-3, Section-II)

Special Conditions of Contract (SCC) : (Part-3, Section-III)

Integrity Pact (IP) : Annexure-I

Bid Form : Proforma-I

Statement of Non-Compliance : Proforma-II

Authorisation for Attending Bid Opening : Proforma-III

Proforma of Letter of Authority : Proforma-IV

Bid Securing Declaration : Proforma-V

Proforma for E-Remittance : Proforma-VI

Format of Performance Security : Proforma-VII

Agreement Form : Proforma-VIII

Format of Undertaking by Bidders towards submission of authentic
information/documents : Proforma-IX

Reply to Commercial Questionnaire : Proforma-X

Commercial Check List (Proforma-XI)

Undertaking towards submission of Bank Guarantee (Proforma-XII)
Bidder’s General Information (Proforma-XIII)

Submissioin of details of specific experience as called in “Qualification
Criteria” (Proforma-XIV)

Details of execution of philosophy of work (Proforma-XV)

Details of similar work completed during last five years (Proforma-XVI)
Project schedule for completion of major activities (Proforma-XVII)

Income tax pan number pf registration number(Proforma-XVIII)

Format for declaration for Border Land Sharing Restrictions(Proforma-XIX)

Price Bidding Format (Attached under “Notes and Attachments” tab in the main
bidding engine of OIL’s E-Tender portal)




2.2

2.3

3.0

3.1

3.2

3.3

4.0

4.1

4.2

5.0

5.1

The bidder is expected to examine all instructions, forms, terms and specifications
in the Bid Documents. Failure to furnish all information required in the Bid
Documents or submission of a bid not substantially responsive to the Bid
Documents in every respect will be at the Bidder's risk & responsibility and may
result in the rejection of its bid.

Bidders shall be deemed, prior to submitting their bids, to have satisfied
themselves about the weather conditions, working culture in the area, socio-
political environment, safety & security aspects, law & order situation and law of
the land, and obtain for themselves all necessary information as to the risks,
contingencies and all other circumstances, which may influence or affect the
various obligations under the Contract.

TRANSFERABILITY OF BID DOCUMENTS:

Bid Documents are non-transferable. Bid can be submitted only in the name of the
bidder in whose name the Bid Document has been issued.

In case of e-Tender, Bidder must submit the bid using Organizational Class-3
Digital Signature issued by the Competent Authority in favour of the bidder. Bid
submitted using Digital Signature other than the Digital Signature of the bidder
shall be summarily rejected.

Unsolicited bids will not be considered and will be rejected straightway.

AMENDMENT OF BID DOCUMENTS:

At any time prior to the deadline for submission of bids, the Company may, for any
reason, whether at its own initiative or in response to a clarification requested by a
prospective Bidder, modify the Bid Documents through issuance of an
Addendum(s)/Corrigendum(s)/Amendment(s).

The Addendum will be uploaded in OIL’s E-Tender Portal in the Tab “Technical Rfx”
and under External Area - “Amendments” folder. The Company may, at its
discretion, extend the deadline for bid submission. Bidders are expected to take
the Addendum into account in preparation and submission of their bid. Bidders
are to check from time to time the E-Tender portal [“Technical RFx” Tab and under
the folder “Amendments”] for any amendments to the bid documents before
submission of their bids. No separate intimation shall be sent to the Bidders.

PREPARATION OF BIDS:

Language of Bids: The bid prepared by the bidder and all correspondence and
documents relating to the bid exchanged by the Bidder and the OIL shall be written
in English language. Supporting documents and printed literature furnished by the
Bidder may be in another language provided they are accompanied by an accurate
translation of the relevant passages in English, duly authenticated by local
chamber of Commerce of bidder’s country, in which case, for purposes of
interpretation of the bid, the translation shall prevail.




5.2

5.3

5.3.1

b)

d)

g)
h)

5.4

6.0

7.0

7.1

7.2

7.3

Bidder’s/Agent’s Name & address: Bidders should indicate in their bids their
detailed postal address including the Fax/Telephone / Cell Phone Nos. and E-mail
address. Similar information should also be provided in respect of their authorized
Agents in India, if any.

Documents comprising the bid: Bids are invited under Single Stage Two Bid
System. The bid to be uploaded by the Bidder in OIL’s E-Tender portal shall
comprise of the following components:

(A) Technical Bid (to be uploaded in “Technical Attachments” tab) :

Complete technical details of the services offered.

Documentary evidence established in accordance with Clause No. 8.0.

Bid Securing Declaration as per Proforma-V

Copy of Bid Form without indicating prices in Proforma-I.

Statement of Non-compliance as per Proforma-II.

Copy of Priced Bid without indicating prices.

Integrity Pact digitally signed by OIL’s competent personnel as Per Annexure-I.

Proforma-IV attached with the bid document to be signed by the bidders
Authorized representative.

All Other relevant Undertakings and Proformas as applicable as part of Bid.
Note: No price should be mentioned in the “Technical Attachments” tab.

(B) The Price Bid as per the Price Bid Format shall be uploaded in “Notes and
Attachments” tab.

Note: The Priced Bid shall contain the prices along with the currency quoted and
any other commercial information pertaining to the service offered.

BID FORM: The bidder shall complete the Bid Form and upload the same along
with their bid.

BID PRICE:

Prices must be quoted by the Bidders online as per the price bid format available in
OIL’s E-Tender Portal under “Notes & Attachment” Tab. Prices must be quoted by
the bidders as per the Price/Bidding format.

Prices quoted by the successful bidder must remain firm during its performance of
the Contract and is not subject to variation on any account, except as otherwise
mentioned in the bid document.

All duties (except customs duty which will be borne by the Company) and taxes
(excluding GST) including Corporate Income Tax, Personal Tax, Assam Entry Tax
etc. and other cess/levies payable by the successful bidder under the Contract for
which this Bid Document is being issued, shall be included in the rates, prices and




8.0

9.0

10.0

10.1

10.2

11.0

11.1

total Bid Price submitted by the bidder and the evaluation and comparison of bids
shall be made considering the quoted GST in the Price Bid Format. For example,
personal taxes and/or any corporate taxes arising out of the profits on the contract
as per rules of the country shall be borne by the bidder.

DOCUMENTS ESTABLISHING BIDDER'S ELIGIBILITY AND QUALIFICATIONS:
These are listed in BID EVALUATION CRITERIA (BEC), of the tender documents.

BID SECURITY: The Bid Security is required to protect the Company against the
risk of Bidder's conduct. In this regard, the bidders shall submit along with their
bid a signed “Bid Securing Declaration” (Proforma-V). Any bid not secured in
accordance with Proforma-V above shall be rejected by the Company as non-
responsive.

PERIOD OF VALIDITY OF BIDS:

Bids shall remain valid as per the requirement mentioned in forwarding letter from
the date of closing of bid prescribed by the Company. Bids of shorter validity will
be rejected as being non-responsive. If nothing is mentioned by the bidder in their
bid about the bid validity, it will be presumed that the bid is valid for 120 days
from Original Bid Closing Date.

In exceptional circumstances, the Company may solicit the Bidder's consent to an
extension of the period of validity. The request and the response thereto shall be
made in writing through Fax or e-mail. A Bidder may refuse the request. A Bidder
granting the request will neither be required nor permitted to modify their Bid.

SIGNING & SUBMISSION OF BIDS:

Signing of bids:

11.1.1 Bids are to be submitted online through OIL’s E-procurement portal with digital

signature. The bid and all attached documents should be digitally signed by the
bidder using “Class-3” digital certificates with Organization’s Name [e-commerce
application (Certificate with personal verification and Organization Name)| as per
Indian IT Act 2000 obtained from the licensed Certifying Authorities operating
under the Root Certifying Authority of India (RCAI), Controller of Certifying
Authorities (CCA) of India before bid is uploaded. Digital Signature Certificates
having Bidder’s Name in the “Organization Name” field are only acceptable. Digital
Signature Certificate having “Organization Name” field other than Bidder’s Name
shall be rejected summarily.

11.2The bid including all uploaded documents shall be digitally signed by duly

authorized representative of the bidder holding a Power of Attorney to bind the
Bidder to the contract.

11.3If any modifications are made to a document after attaching digital signature, the

digital signature shall again be attached to such documents before uploading the
same. The Power of Attorney shall be submitted by bidder.




11.4In case the digital signature is not of “Class-3” with organization name, the bid will

be rejected. Bidder is responsible for ensuring the validity of digital signature and
its proper usage by their employees.

11.4.1 The original and all copies of the bid shall be typed or written in indelible inks.

Since bids are to be submitted ONLINE with digital signature, manual signature is
NOT relevant. The letter of authorization (as per Proforma-IV) shall be indicated by
written Power of Attorney accompanying the Bid.

11.4.2 Any physical documents submitted by bidders shall contain no interlineations,

white fluid erasures or overwriting except as necessary to correct errors made by
the Bidder, in which case such correction shall be initialed by the person or
persons who has/have digitally signed the Bid.

11.4.3 Any Bid, which is incomplete, ambiguous, or not in compliance with the Bidding

11.5

process shall be rejected.

SUBMISSION OF BIDS:

11.5.1The tender is processed under Single Stage Two Bid system. Bidder shall submit

the Technical bid and Priced bid along with all the Annexures and Proforma
(wherever applicable) and copies of documents in electronic form through OIL’s e-
procurement portal within the Bid Closing Date & Time stipulated in the e-tender.
For submission of Bids online at OIL’s E-Tender Portal, detailed instructions is
available in “User Manual” available in OIL’s E-Tender Portal. Guidelines for bid
submission are also provided in the “Forwarding Letter”. The Technical Bid is to
be submitted as per Terms of Reference/Technical Specifications of the bid
document and Priced Bid as per the Price Schedule. The Technical Bid should be
uploaded in the “Technical Attachment” Tab Page only. Prices to be quoted as per
Price Bid Format and should be uploaded as ‘Attachment’ under “Notes &
Attachments” Tab. No price should be given in the “Technical Attachment”,
otherwise bid shall be rejected. The priced bid submitted in physical form shall
not be considered. However, the following documents in one set should
necessarily be submitted in physical form in sealed envelope super-scribing the
Tender no., Brief Description of services and Bid Closing/Opening date & Time
along with the bidder’s name and should be submitted to CGM-Projects, Oil India
Ltd., Duliajan-786602 (Assam) on or before 12.45 Hrs (IST) on the bid closing date
indicated in the IFB :

a) Printed catalogue and literature if called for in the bid document.
b) Any other document required to be submitted in original as per bid
document.

11.5.2 Documents sent through E-mail/Fax/Telephonic method will not be considered.

11.5.3 All the conditions of the contract to be made with the successful bidder are given

in various Sections of the Bid Document. Bidders are requested to state their non-




compliance to each clause as per Proforma-II of the bid document and the same
should be uploaded along with the Technical Bid.

11.5.4 Timely delivery of the documents in physical form as stated in Para 11.5 above is

the responsibility of the bidder. Bidders should send the same through Registered
Post or by Courier Services or by hand delivery to the Officer in Charge of the
particular tender before the Bid Closing Date and Time. Company shall not be
responsible for any postal delay/transit loss.

11.5.5 Bids received through the e-procurement portal shall only be accepted. Bids
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received in any other form shall not be accepted.

DEADLINE FOR SUBMISSION OF BIDS:

Bids should be submitted online as per the online tender submission deadline.
Bidders will not be permitted by System to make any changes in their bid/quote
after the bid submission deadline is reached. Bidders are requested to take note of
this and arrange to submit their bids within the submission deadline to avoid last
minute rush/network problems.

No bid can be submitted after the submission dead line is reached. The system
time displayed on the e-procurement web page shall decide the submission dead
line.

The documents in physical form as stated in Para 11.5 must be received by
Company at the address specified in the “Forwarding Letter” on or before 12.45
Hrs (IST) on the Bid Closing Date mentioned in the "Forwarding Letter". Timely
delivery of the same at the address mentioned in the Forwarding Letter is the
responsibility of the Bidders.

LATE BIDS: Bidders are advised in their own interest to ensure that their bids are
uploaded in system much before the closing date and time of the bid. The
documents in physical form if received by the Company after the deadline for
submission prescribed by the Company shall be rejected and shall be returned to
the Bidders in unopened condition immediately.

MODIFICATION AND WITHDRAWAL OF BIDS:

The Bidder after submission of Bid may modify or withdraw its Bid prior to Bid
Closing Date & Time in the e-portal using Digital Signature by the person or
persons who has/have digitally signed the Bid. Withdrawal or modification of bid
through physical correspondence shall not be considered and accepted.

No Bid can be modified or withdrawn subsequent to the deadline for submission
of Bids.

No Bid can be withdrawn in the interval between the deadline for submission of
Bids and the expiry of the period of Bid Validity specified by the Bidder on the Bid
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Form. Withdrawal of a Bid during this interval shall result in debarment from
participation in future tenders of OIL.

EXTENSION OF BID SUBMISSION DATE: Normally no request for extension of
Bid Closing Date & Time will be entertained. However, OIL at its discretion, may
extend the Bid Closing Date and/or Time due to any reasons.

BID OPENING AND EVALUATION:

Company will open the Bids, including submission made pursuant to clause 11.2,
in presence of Bidder's representatives who choose to attend at the date, time and
place mentioned in the Forwarding Letter. However, an authorization letter (as per
Proforma-III) from the Bidder must be produced by the Bidder's representative at
the time of Bid Opening. Unless this Letter is presented, the representative will
not be allowed to attend the Bid Opening. The Bidder's representatives who are
allowed to attend the Bid Opening shall sign a register evidencing their
attendance. Only one representative against each Bid will be allowed to attend.

In technical bid opening, only “Technical Attachment” will be opened. Bidders
therefore should ensure that technical bid is uploaded in the “Technical
Attachment” Tab Page only in the E-portal.

In case of any unscheduled holiday or Bandh on the Bid Opening Date, the Bids
will be opened on the next full working day. Accordingly, Bid Closing Date / time
will get extended up to the next working day and time.

Bids which have been withdrawn pursuant to clause 14.0 shall not be opened.
Company will examine bids to determine whether they are complete, whether
requisite Bid Securities have been furnished, whether documents have been
digitally signed and whether the bids are generally in order.

At bid opening, Company will announce the Bidder's names, written notifications
of bid modifications or withdrawal, if any, the presence of requisite Bid Securing
Declaration and such other details as the Company may consider appropriate.

Normally no clarifications shall be sought from the Bidders. However, for assisting
in the evaluation of the bids especially on the issues where the Bidder confirms
compliance in the evaluation and contradiction exists on the same issues due to
lack of required supporting documents in the Bid (i.e. document is deficient or
missing), or due to some statement at other place of the Bid (i.e. reconfirmation of
confirmation) or vice versa, clarifications may be sought by OIL. In all the above
situations, the Bidder will not be allowed to change the basic structure of the Bid
already submitted by them and no change in the price or substance of the Bid
shall be sought, offered or permitted.

Prior to the detailed evaluation, Company will determine the substantial
responsiveness of each bid to the requirement of the Bid Documents. For purpose
of these paragraphs, a substantially responsive bid is one, which conforms to all
the terms and conditions of the Bid Document without material deviations or
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reservation. A material deviation or reservation is one which affects in any
substantial way the scope, quality, or performance of work, or which limits in any
substantial way, in-consistent way with the Bid Documents, the Company’s right
or the bidder’s obligations under the contract, and the rectification of which
deviation or reservation would affect unfairly the competitive position of other
bidders presenting substantial responsive bids. The Company's determination of
Bid's responsiveness is to be based on the contents of the Bid itself without
recourse to extrinsic evidence.

A Bid determined as not substantially responsive will be rejected by the Company
and may not subsequently be made responsive by the Bidder by correction of the
non-conformity.

The Company may waive minor informality or nonconformity or irregularity in a
Bid, which does not constitute a material deviation, provided such waiver, does
not prejudice or affect the relative ranking of any Bidder.

OPENING OF PRICED BIDS:

In case of composite bid system, Price bids will be opened on the scheduled bid
closing date itself.

In case of two bid system, Company will open the Priced Bids of the techno-
commercially qualified Bidders on a specific date in presence of representatives of
the qualified bidders. The techno-commercially qualified Bidders will be intimated
about the Priced Bid Opening Date & Time in advance.

In case of any unscheduled holiday or Bandh on the Priced Bid Opening Date, the
Bids will be opened on the next working day.

The Company will examine the Price quoted by Bidders to determine whether they
are complete, any computational errors have been made, the documents have
been properly signed, and the bids are generally in order.

Arithmetical errors will be rectified on the following basis. If there is a discrepancy
between the unit price and the total price (that is obtained by multiplying the unit
price and quantity) the unit price shall prevail and the total price shall be
corrected accordingly. If there is a discrepancy between words, and figures, the
amount in words will prevail. If any Bidder does not accept the correction of the
errors, their Bid will be rejected.

EVALUATION AND COMPARISON OF BIDS: The Company will evaluate and
compare the bids as per BID EVALUATION CRITERIA (BEC) of the Tender
Documents.

Discounts/Rebates:

18.1.1 Unconditional discounts/rebates, if any, given in the bid will be considered
for evaluation.
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18.1.2 Post bid or conditional discounts/rebates offered by any bidder shall not be
considered for evaluation of bids. However, if the lowest bidder happens to be the
final acceptable bidder for award of contract, and if they have offered any
discounts/rebates, the contract shall be awarded after taking into account such
discounts/rebates.

CONTACTING THE COMPANY:

Except as otherwise provided in Clause 16.0 above, no Bidder shall contact
Company on any matter relating to its bid, from the time of the bid opening to the
time the Contract is awarded except as required by Company vide sub-clause
16.6.

An effort by a Bidder to influence the Company in the Company's bid evaluation,
bid comparison or Contract award decisions may result in the rejection of their
bid.

AWARD OF CONTRACT:

Award criteria: The Company will award the Contract to the successful Bidder
whose bid has been determined to be substantially responsive and has been
determined as the lowest evaluated bid, provided further that the Bidder is
determined to be qualified to perform the Contract satisfactorily.

COMPANY'S RIGHT TO ACCEPT OR REJECT ANY BID: Company reserves the
right to accept or reject any or all bids and to annul the bidding process and reject
all bids, at any time prior to award of contract, without thereby incurring any
liability to the affected bidder, or bidders or any obligation to inform the affected
bidder of the grounds for Company’s action.

NOTIFICATION OF AWARD:

Prior to the expiry of the period of bid validity or extended validity, Company will
notify the successful Bidder in writing by registered letter or by fax or E-mail (to
be confirmed in writing by registered / couriered letter) that its Bid has been
accepted.

The notification of award will constitute the formation of the Contract.

PERFORMANCE SECURITY: Successful bidder has to submit Performance
Security amount as mentioned in Forwarding Letter, within 02 Weeks from the
date of issue of Letter of Award (LOA).

a. The Performance Security should be submitted in the form of irrevocable Bank
Guarantee (as per Proforma-VII) issued by Nationalized or Scheduled Bank in
favour of M/s Oil India Limited and payable at DULIAJAN. The Bank Guarantee
must be on Non-Judicial Stamp Paper of requisite value as per Indian Stamp Act
purchased in the name of Banker. Duly filled ‘Undertaking’ towards details of BG
(Format attached as Proforma-XII) must be submitted along with original copy of




PBG.

b. Alternately, the Performance Security can also be paid through Bank
Draft/Cashier’s Cheque/Banker’s Cheque/Fixed Deposit Receipt (Account OIL
INDIA LIMITED)/irrevocable Letter of Credit/NEFT/RTGS /Electronic Fund
Transfer (subject to credit in OIL’s account within prescribed time) to designated
account of OIL.

i. If the Performance Security is submitted in the form of Bank Draft,
Banker’s Cheque, Cashier’s Cheque, Fixed Deposit Receipt or Letter of
Credit, the same should be in favour of “Oil India Limited” payable at
Duliajan.

ii. Performance Security amount through NEFT or RTGS mode may be
deposited on or before bid closing date and time to the following
designated OIL’s bank account:

Bank Details of Beneficiary: OIL INDIA LIMITED
a Bank Name STATE BANK OF INDIA
b Branch Name Duliajan
C Branch Address Duliajan, Dist-Dibrugarh
d Bank Account No. 10494832599
€ Type of Account Current Account
f | IFSC Code SBIN0002053
g MICR Code 786002302
h SWIFT Code SBININBB479

If the Performance security is submitted through NEFT or RTGS mode, the bidder
shall submit details such as UTR No., Contract No., Bidder’s name & Deposited
Amount etc.

c. In case of Bidders submitting Performance Security in the form of Bank
Guarantee/Bank Draft/Cashier’s Cheque/Banker’s Cheque/Fixed Deposit
Receipt/Letter of Credit, the original hard copy of Performance Security shall be
submitted within the time frame as stipulated in the LOA.

d. No other mode of payment other than the mode covered under point nos. a
& b will be accepted by the Company.

23.2 Performance Security shall not accrue any interest during its period of validity or
extended validity.

23.3 The Bank Guarantee issuing bank branch must ensure the following:
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23.3.1 The Bank Guarantee issued by the bank must be routed through SFMS
platform as per the following details:

(i) MT 760/MT 760 COV for issuance of bank guarantee.
(i) MT 760/MT 767 COV for amendment of bank guarantee.

23.3.2 [Tender Number should reflect in the SFMS text under MT 760/MT 760
COV]

The above message/intimation shall be sent through SFMS by the BG issuing
Bank branch to HDFC Bank, Duliajan Branch, IFS Code — HDFC0002118; SWIFT
Code - HDFCINBBCAL. Branch Address: HDFC Bank Limited, Duliajan Branch,
Utopia Complex, BOC Gate, Jayanagar, Duliajan, Dibrugarh, PIN — 786602. The
Bank details are as under:

Bank Details of Beneficiary

A Bank Name HDFC BANK LTD

B Branch Name DULIAJAN

C Branch Address Utopia Complex, BOC Gate,
Jayanagar, Duliajan,

Dibrugarh, PIN — 786602

D Banker Account No. 21182320000016
E Type of Account Current Account
F IFSC Code HDFC0002118

G MICR Code 786240302

H SWIFT Code HDFCINBBCAL

This Performance Security must be valid for 90 (Ninety) days after the date of
expiry of the contract period/defect liability period (if any). In the event of contract
being extended within the provisions of the contract agreement, the contractor will
have to extend suitably the validity of the "Security Deposit" for the extended
period.

The Performance Security Deposit will be refunded to the Contractor after 90
(Ninety) days of satisfactory completion of works/defect liability period (if any)
under the contract (including extension, if any), but a part or whole of which shall
be used by the Company in realization of liquidated damages or claims, if any or
for adjustment of compensation or loss due to the Company for any reason.
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SIGNING OF CONTRACT:

At the same time as the Company notifies the successful Bidder that its Bid has
been accepted, the Company will either call the successful Bidder for signing of
the agreement or send the Contract Form provided in the Bid Documents, along
with the General & Special Conditions of Contract, Technical Specifications,
Schedule of Rates incorporating all agreements agreed between the two parties.

The successful Bidder shall sign and date the contract and return it to the
Company after receipt of LOA. Till the contract is signed, the LOA issued to the
successful bidder shall remain binding amongst the two parties.

In the event of failure on the part of the successful Bidder to sign the contract,
OIL reserves the right to terminate the LOA issued to the successful Bidder and
invoke the Performance Security if submitted by the successful Bidder. The bidder
will be suspended for the period of two years. This suspension of two years shall
be automatic without conducting any enquiry.

CREDIT FACILITY: Bidders should indicate clearly in the Bid about availability of
any credit facility inclusive of Government to Government credits indicating the
applicable terms and conditions of such credit.

MOBILISATION AND ADVANCE PAYMENT: Not Applicable

27.0 INTEGRITY PACT:

27.1

28.2

OIL shall be entering into an Integrity Pact with the Bidders as per format
enclosed vide Part-VI of the Bid Document. The Integrity Pact has been duly
signed digitally by OIL’s competent signatory and uploaded in the OIL’s e-portal.
The Integrity Pact shall be returned by the bidder (along with the technical Bid)
duly signed by the same signatory who signed the Bid i.e. who is duly authorized
to sign the Bid. Uploading the Integrity Pact in the OIL’s E-portal with digital
signature will be construed that all pages of the Integrity Pact has been signed by
the bidder’s authorized signatory who has signed the bid. If any bidder refuses to
sign Integrity Pact or declines to submit the Integrity Pact, their bid shall be
rejected straightway.

OIL has appointed Shri Sutanu Behuria, IAS (Retd.), Shri Rudhra Gangadharan,
IAS (Retd.) and Shri Om Prakash Singh, IPS (Retd.) as Independent External
Monitors (IEM) for a period of 03 (Three) years to oversee implementation of
Integrity Pact in OIL. Bidders may contact the Independent External Monitors for
any matter relating to the Integrity Pact at the following addresses:

a. Shri Sutanu Behuria, IAS (Retd.),
E-mail: sutanu291 l@gmail.com

b. Shri Rudhra Gangadharan, IAS (Retd.), Ex-Secretary, Ministry of Agriculture
E-mail: rudhra.gangadharan@gmail.com

c. Shri Om Prakash Singh, IPS (Retd.), Former DGP, Uttar Pradesh
E-mail: Ops2020@rediffmail.com
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LOCAL CONDITIONS:

It is imperative for each Bidder to be fully informed themselves of all Indian as well
as local conditions, factors and legislation which may have any effect on the
execution of the work covered under the Bidding Document. The bidders shall be
deemed, prior to submitting their bids to have satisfied themselves of all the
aspects covering the nature of the work as stipulated in the Bidding Document and
obtain for themselves all necessary information as to the risks, contingencies and
all other circumstances, which may influence or affect the various obligations
under the Contract.

No request will be considered for clarifications from the Company (OIL) regarding
such conditions, factors and legislation. It is understood and agreed that such
conditions, factors and legislation have been properly investigated and considered
by the Bidders while submitting the Bids. Failure to do so shall not relieve the
Bidders from responsibility to estimate properly the cost of performing the work
within the provided timeframe. Company (OIL) will assume no responsibility for
any understandings or representations concerning conditions made by any of their
officers prior to award of the Contract. Company (OIL) shall not permit any
Changes to the time schedule of the Contract or any financial adjustments arising
from the Bidder's lack of knowledge and its effect on the cost of execution of the
Contract.

SPECIFICATIONS: Before submission of Bids, Bidders are requested to make
themselves fully conversant with all Conditions of the Bid Document and other
relevant information related to the works/services to be executed under the
contract.

GOODS AND SERVICES TAX:

31.1 In view of GST Implementation from 1st July 2017, all taxes and duties
including Excise Duty, CST / VAT, Service tax, Entry Tax and other indirect taxes
and duties have been submerged in GST. Accordingly, reference of Excise Duty,
Service Tax, VAT, Sales Tax, Entry Tax or any other form of indirect tax except of
GST mentioned in the bidding document shall be ignored.

Bidders are required to submit copy of the GST Registration Certificate while
submitting the bids wherever GST (CGST & SGST / UTGST or IGST) is applicable.

Bidder should also mention the Harmonised System of Nomenclature (HSN) and
Service Accounting Codes (SAC) at the designated place in the Price Bid Format.

Where the OIL is entitled to avail the input tax credit of GST:

OIL will reimburse the GST to the Supplier of Goods / Services (Service Provider) at
actual against submission of Invoices as per format specified in rules/ regulation
of GST to enable OIL to claim input tax credit of GST paid. In case of any variation
in the executed quantities, the amount on which the GST is applicable shall be
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modified in same proportion. Returns and details required to be filled under GST
laws &rules should be timely filed by supplier with requisite details.

The input tax credit of GST quoted shall be considered for evaluation of bids, as
per evaluation criteria of tender document.

Where the OIL is not entitled to avail/take the full input tax credit of GST:
OIL will reimburse GST to the Supplier of Goods / Services (Service Provider) at
actual against submission of Invoices as per format specified in rules / regulation
of GST subject to the ceiling amount of GST as quoted by the bidder. In case of any
variation in the executed quantities (If directed and / or certified by the In-Charge)
the ceiling amount on which GST is applicable will be modified on pro-rata basis.

The bids will be evaluated based on total price including GST.

It is the responsibility of the bidder to quote the correct GST rate. The classification
of goods / services as per GST (Goods & Service Tax) Act should be correctly done
by the contractor to ensure that input tax credit on GST (Goods & Service Tax) is
not lost to the OIL on account of any error on the part of the contractor.

Further, it is the responsibility of the bidders to make all possible efforts to make
their accounting / IT system GST compliant in order to ensure availability of Input
Tax Credit (ITC) to Oil India Ltd.

GST liability, if any, on account of supply of free samples against any tender shall
be to bidder’s account.

In case the bidder is covered under Composition Scheme under GST laws, then
bidder should quote the price inclusive of the GST (CGST & SGST / UTGST or
IGST). Further, such bidder should mention “Cover under composition system” in
column for GST (CGST & SGST/UTGST or IGST) of price schedule.

OIL will prefer to deal with registered supplier of goods / services under GST.
Therefore, bidders are requested to get themselves registered under GST, if not
registered yet. However, in case any unregistered bidder is submitting their bid,
their prices will be loaded with applicable GST while evaluation of bid. Where OIL
is entitled for input credit of GST, the same will be considered for evaluation of bid
as per evaluation methodology of tender document.

Procurement of Specific Goods: Earlier, there is no tax incidence in case of import
of specified goods (i.e. the goods covered under List-34 of Customs Notification no.
12/2012-Cus dated. 17.03.2012 as amended). Customs duty is not payable as per
the policy. However, under GST regime, IGST Plus GST compensation cess (if
applicable) would be leviable on such imports. Bidders should quote GST as
inclusive considering IGST component for the imported Materials portion while
quoting their prices on destination basis. However, GST rate to be specified in the
price bid format.
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The Supplier of Goods / Services may note the Anti-profiteering Clause (Clause No.
12.5) of Part-I GCC and quote their prices accordingly.

In case the GST rating of bidder on the GST portal / Govt. official website is
negative / black listed, then the bid may be rejected by OIL.

Ministry of Finance of Govt. of India, Department of Expenditure, Public
procurement Division vide office memorandum F. No. 6/18/2019-PPD dated 23rd
July, 2020 (order-Public Procurement no.1) has proclaimed the insertion of Rule
144 (xi) in the General Financial Rules (GFRs), 2017 w.e.f. 23rd July, 2020
regarding restrictions on procurement from a bidder of a country which shares a
land border with India on the grounds of defence of India on matters directly or
indirectly related thereto including national security. Bidders are requested to take
note of the following clauses and submit their offers accordingly wherever
applicable.

Bidders must submit duly sealed & signed undertaking as per Proforma-XIX
provided along with the technical bid.

Any bidder from a country which shares a land border with India will be eligible to
bid in this tender only if the bidder is registered with the Competent Authority.

Validity of Registration:

In respect of tenders, registration should be valid at the time of submission of bids
and at the time of acceptance of bids. In respect of supply otherwise than by
tender, registration should be valid at the time of placement of order. If the bidder
was validly registered at the time of acceptance/placement of order, registration
shall not be a relevant consideration during contract execution.

"Bidder" (including the term 'tenderer’, 'consultant’ or 'service provider' in certain
contexts) means any person or firm or company, including any member of a
consortium or joint venture (that is an association of several persons, or firms or
companies), every artificial juridical person not falling in any of the descriptions of
bidders stated hereinbefore, including any agency branch or office controlled by
such person, participating in a procurement process.

"Bidder from a county which shares a land border with India "for the purpose of
this Order means:

. An entity incorporated, established or registered in such a country; or
. A subsidiary of an entity incorporated, established or registered in such a country;

or
An entity substantially controlled through entities incorporated, established or
registered in such a country; or

. An entity whose beneficial owner is situated in such a country; or

An Indian (or other) agent of such an entity; or
A natural person who is a citizen of such a country; or

. A consortium or joint venture where any member of the consortium or joint venture

falls under any of the above.

The beneficial owner for the purpose of (iii) above will be as under:
In case of a company or Limited Liability Partnership, the beneficial owner is the




natural person(s), who, whether acting alone or together, or through one or more
juridical person, has a controlling ownership interest or who exercises control through
other means.

Explanation:

a.

VL

33.0

"Controlling ownership interest" means ownership of or entitlement to more than
twenty-five per cent of shares or capital or profits of the company;

"Control" shall include the right to appoint majority of the directors or to control
the management or policy decisions including by virtue of their shareholding or
management rights or shareholders agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person (s) who,
whether acting alone or together, or through one or more juridical person, has
ownership of entitlement to more than fifteen percent of capital or profits of the
partnership.

In case of an unincorporated association or body of individuals, the beneficial
owner is the natural person(s), who, whether acting alone or together, or through
one or more juridical person, has ownership or entitlement to more than fifteen
percent of the property or capital or profits of such association or body of
individuals;

Where no natural person is identified under (1) or (2) or (3) above, the beneficial
owner is the relevant natural person who holds the position of senior managing
official;

In case of trust, the identification of beneficial owner(s) shall include identification
of the author of the trust, the trustee, the beneficiaries with fifteen percent or
more interest in the trust and any other natural person exercising ultimate
effective control over the trust through a chain of control or ownership.

An Agent is a person employed to do any act for another, or to represent another
in dealings with third person.

The successful bidder shall not be allowed to sub-contract any job related to the
procurement (e.g. installation and commissioning, Annual Maintenance Contract
etc.) to any contractor from a country which shares a land border with India
unless such contractor is registered with the Competent Authority.

Tax Collectible at Source (TCS) applicable under the Income-tax Law and charged
by the SUPPLIER shall also be payable by OIL along with consideration for
procurement of goods/materials/equipment. If TCS is collected by the SUPPLIER.
a TCS certificate in prescribed Form shall be issued by the SUPPLIER to OIL
within the statutory time limit. Payment towards applicable TCS u/s 206C (1 H) of




Income Tax Act.1961 will be made to the supplier provided they are claiming it in
their invoice and on submission of following undertaking along with the invoice
slating that:

TCS is applicable on supply of goods invoiced to OIL as turnover of the supplier in
previous year was more than Rs. IO Cr. and

Total supply of goods to OIL in FY ... exceeds Rs. 50 Lakh and

TCS as charged in the invoice has already been deposited (duly indicating the
details such as challan No. and date) or would be deposited with Exchequer on or
before the due date and

TCS certificate as provided in the Income Tax Act will be issued to OIL in time.
However, Performance Security deposit will be released only after the TCS
certificate for the amount of tax collected. is provided to OIL. Supplier will extend
the performance bank guarantee (PBG), wherever required, till the receipt of TCS
certificate or else the same will be forfeited to the extent of amount of TCS. if all
other conditions of Purchase order are fulfilled. The above payment condition is
applicable only for release of TCS amount charged by supplier u/s 206C (I H) of
Income tax Act, 1961.

END OF VOLUME-1 Part-1
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PART - 2

BID EVALUATION CRITERIA (BEC)

PREAMBLE:

The bid shall conform generally to the specifications and terms and conditions given in
this bid document. Bids shall be rejected in case the services offered do not conform to
the required parameters stipulated in the technical specifications. Notwithstanding the
general conformity of the bids to the stipulated specifications, the following mandatory
requirements will have to be particularly met by the Bidders without which the same
will be considered as non-responsive and rejected. All the documents related to BEC
must be submitted along with the Techno-Commercial Bid.

1. TECHNICAL CRITERIA:

The Bidder shall meet all the following requirements: -

1.1 If Bidder shall be a OEM and having in house packaging facility or OEM
authorized /approved packager:

1.2

1.3

1.4

1.5

1.1.1 Bidder must have supplied at least TWO nos. of similar type, equal or
higher Rating (Min 1500KWe), with Natural Gas Operation, Gas Engine
Generator in the last Five years for onshore or offshore Hydrocarbon
Processing Plant, Hydrocarbon Installation, Refineries, Petrochemical
Industries and any process industry. Such supplied Gas Engine Generator
must also be from the same proposed manufacturing plant.

1.1.2 Bidder shall provide performance certificate from the end user for a
minimum period of two years or 8000 hrs satisfactory operation at site as on
bid due date for at least one of the supplied Gas Engine Generator.

1.1.3 The Gas Engine Generator proposed by packager must also satisfy all
the above requirements.

Bidder should have In-House engineering capability for integration of CPP
Package

The bidder should have supplied, installed, tested and commissioned at least—1
No. similar model Gas Genset as proposed in offer or higher output at any
location in India in last 10 Years from bid due date. To prove this experience,
bidder have to provide certificate from the end user, copy of purchase order for
supply of Gas Genset and commissioning certificate to be furnished along with
bid.

Experience of having successfully executed at least one similar job as mentioned
above in Para 1.1 of value not less than INR. 14.11 Crores by the bidders in the
last five years (05) to be reckoned from the original Bid Closing date.

Documentary evidence in support of the above jobs in the form of Contract/Work
Order and the Job Completion Certificates from the clients /Certificate of Final
Payment of jobs successfully completed are to be submitted failing which the




2.

offers will be rejected. The bidder shall give information on each individual work
executed during the past 5 (Five) years, ending original bid closing date,
indicating the following details in the Job Completion Certificate.

Brief Description of Work

Value of Contract

Completion time as stated in Contract (months)
Actual Completion time (months)

Month/Year of completion

Reasons for delay, if any

Name & postal address of the client

Contact person

YVVVYVYVYYVYVY

A\

1.4 Bids from Consortium and Joint Venture (JV) are not permitted against this

tender.

1.5 The bidders shall confirm that CPP packages will be delivered to site with 10

months from the LOA.

FINANCIAL CRITERIA:

a)

b)

Annual Turnover of the Bidder: The bidder must have Annual Financial
Turnover of at least INR 14.11 Crore in any one of the preceding 03 (Three)
Financial/Accounting Year(s) from the Original Bid Closing Date (BCD) as per
the Audited Annual Reports. Bidder to submit as per enclosed format
(Annexure-I to BEC/BRC).

Net Worth: The financial Net Worth of the bidder must be Positive as per the
immediate preceding audited financial result to be considered from the original
Bid Closing Date (BCD).

Note 1: Net worth shall mean: " Share capital + Reserves created out of profits
and securities Premium - account (excluding re-valuation reserves) — deferred
expenditure - Miscellaneous Expenditure to the extent not written off and
carried forward Loss - Reserves created out of write back of depreciation and
amalgamation.

Working Capital Requirement: The Working Capital of the Bidder must be at
least INR 4.23 Crore as per the immediate preceding audited financial result
to be considered from the original Bid Closing Date (BCD).

In case the Working Capital is short the bidder can supplement the same
through line of credit from a scheduled commercial bank having Net Worth
more than INR 100 Crore as per enclosed format (Annexure-II to BEC/BRC).

Working Capital shall mean "Current Assets minus Current liabilities" as per
latest year's audited consolidated annual Financial Statements.

Considering the time required for preparation of Financial Statements, if the
last date of preceding financial/accounting year falls within the preceding six
months reckoned from the original bid closing date and the Financial




Statements of the preceding financial/accounting year are not available with
the Dbidder, then the financial turnover of the previous three
financial/accounting years excluding the preceding financial/accounting year
will be considered. In such cases, the Net worth of the previous
financial/accounting year excluding the preceding financial/accounting year
will be considered. However, the bidder has to submit an affidavit/ undertaking
certifying that 'the balance sheet/Financial Statements for the preceding
Financial Year/Accounting Year has actually not been audited so far' as on
original bid closing date as per (Annexure-V to BEC/BRC).

Note:

a) For proof of Annual Turnover & Net worth any one of the following document
must be submitted along with the technical bid:-

A certificate issued by a practicing Chartered Cost Accountant (with
Membership Number and Firm Registration Number), certifying the Annual
Turnover & Net worth as per format prescribed in (Annexure-III to BEC/BRC)
of this tender.

AND
Audited Balance Sheet along with Profit & Loss account. In case of foreign
bidders, self- attested/digitally signed printed published accounts are also
acceptable.

b) In case the bidder is a Central Govt. Organization/PSU/State Govt.
Organization/Semi-State Govt. Organization or any other Central/ State Govt.
Undertaking, where the auditor is appointed only after the approval of
Comptroller and Auditor General of India and the Central Government, their
certificates may be accepted even though FRN is not available. However,
bidder to provide documentary evidence for the same.

¢) In case the audited Balance sheet and Profit & Loss Account submitted are in
currencies other than INR or USD, the same shall be converted in equivalent
INR or USD considering the foreign exchange rate (SBI TT Selling Rate) as on
the date of balance sheet.

d) All certificates issued by a Chartered Accountant in practice must mandatorily
mention UDIN (Unique Document Identification Number) as instructed by
Institute of Chartered Accountants of India (ICAI).

3. DOCUMENTARY EVIDENCES TO BE SUBMITTED BY THE BIDDERS IN
SUPPORT OF THEIR BIDS:

Bidders must furnish documentary evidences in support of fulfilling the entire
above requirement as under:




a) Contract/Work Order and job Completion Certificate or any other
documents from their clients which can substantiate their claim towards
experience.

b) Company Profile, address, concerned person and his/her contact details,
organizational set up with details of professional technical and financial
capabilities of client with reference to Para 3(a).

c) Documents in the form of copies of relevant pages of Contract and
Completion Certificate or final bill payment documents etc. or any other
documents issued by their clients in support of executing the job as
mentioned in the Scope of Work/Terms of Reference/Technical
Specification of the bidding document, during last S years prior to the bid
closing date of the tender.

d) Bidder will have to submit Project Execution & Management/ Planning &
Scheduling methodology for the project.

e) Proposed Overall Project Schedule (from the date of LOA till 'final
commissioning and handover in line with project duration specified in the
tender) in network form showing all the details.

f) Organizational set up for Planning, Scheduling, Procurement & Project
Management, Quality Management, Inspection & expediting and Monitoring
& Control.

g) Resource Deployment plan to meet the project plan as per schedule.

h) Health, Safety and Environment (HSE) policies, implementation procedures
in line with internationality accepted practices and statistics covering the
last five (5) years.

i) LTIFR track record for last three (3) years.

j)  List of policies, procedures and quality assurance & quality control practices
currently in place for execution of similar work.

All documents submitted with bid must be self-certified by the bidder’s authorized
person signing the bid and duly authenticated as mentioned elsewhere in the
bidding document.

In case Bidder has executed and completed a Composite work in a single contract
which includes the qualifying work(s) stated under Clause No. 1.1 & 1.2 in (BEC)
above, then value of such qualifying work(s) out of total value of composite work
shall be considered for the purpose of evaluation.

For qualification based on composite works, in the event the value of the
qualifying work(s) cannot be ascertained from the Work Order/ Completion
Certificate submitted by bidder, Copy of Schedule of Rates/Prices (SOR/P), Copy
of relevant pages of contract, copy of relevant pages of final bill certified by their
OWNER for establishing requirement of BQC or written letter from their Owner
specifying the nature of work with quantities and values shall be submitted for
qualification stated under Clause No. 1.1 & 1.4 in (BEC) above.

Note:

1. Bidder shall furnish documentary evidence i.e., copies of Work Orders/relevant
pages of Contract/SOR/P, Completion Certificate, from the Company of work
executed, annual reports containing audited balance sheets and profit & loss




accounts statement in the first instance itself, in support of their fulfilling the
qualification criteria. The Company reserves the right to complete the evaluation
based on the details furnished without seeking any additional information.

2. A job executed by a bidder for its own plant/projects cannot be considered as
experience for the purpose of meeting requirement of BQC of the tender.
However, jobs executed for Subsidiary/Fellow subsidiary/Holding Company will
be considered as experience for the purpose of meeting BQC subject to
submission of tax paid invoice(s) duly certified by Statutory Auditor of the
bidder towards payments of statutory tax in support of the job executed for
Subsidiary/Fellow subsidiary/Holding Company. Such bidders shall submit
these documents in addition to the documents specified in the bidding
documents to meet BQC.

3. A job completed by a bidder as a sub-contractor or Consortium partner shall be
considered for the purpose of meeting the experience criteria of BQC subject to
submission of following documents in support of meeting the "Bidder
Qualification Criteria":

a) Copy of Work Order along with SOR/P issued by the main Contractor in the
case of sub-contractor/client in the case of Consortium partner along with
Consortium agreement and Scope of Work Responsibility matrix.

b) Copies of Completion Certificates from the end User/Owner and also from the
main Contractor. The Completion Certificates shall have details like Work Order
No./date, brief scope of work, ordered & executed value of the job, completion
date etc.

4. All documents submitted by bidder towards meeting BQC shall be furnished in
a separate booklet titled ‘Documentation against BQC (Experience and
Financial)’ with proper index & page numbers.

S. Submission of authentic documents is the prime responsibility
of the Bidder. Wherever the Company has concern or apprehension
regarding the authenticity/correctness of any document, OIL reserves the right
of getting the document cross verified from the document issuing authority.

6. In absence of requisite document, the Company reserves the right to reject the
bid without making any reference to the bidder.

4. COMMERCIAL CRITERIA:

1. The tender is invited under SINGLE STAGE-TWO BID SYSTEM. The bidder has to
submit both the “TECHNICAL” and “PRICE” bid separately through electronic form in the
OIL’s e-Tender portal within the Bid Closing Date and Time stipulated in the e-Tender.
The Technical Bid is to be uploaded as per the Scope of Work & Technical Specification of
the tender in “Technical RFx Response” Tab and Price Bid to be uploaded as per the Price
Bid format in the “Notes & attachment” Tab. Bids shall be rejected outright if the prices
are indicated in the technical bids. Bids not conforming to this two bid system shall be
rejected outright.

To participate in OIL’s E-procurement tender, bidders should have a legally valid digital
certificate of Class 3 with Organizations Name and Encryption certificate as per Indian IT
Act from the licensed Certifying Authorities operating under the Root Certifying Authority
of India (RCAI), Controller of Certifying Authorities (CCA) of India (http://www.cca.gov.in).
Digital Signature Certificates having “Organization Name” field as “Personal” are not
acceptable.




2. Except for the provisions of escalation provided elsewhere in the bidding document,
bidder shall offer firm prices. Price quoted by the successful bidder must remain firm
during the execution of the contract and not subject to variation on any account unless
mentioned otherwise in the bidding document.

3. Validity of bids shall be minimum 4 months (120 days). Bids with lesser validity will be
rejected as being non-responsive.

4. Bid Security/EMD is not applicable for this tender. However, all the bidders shall be
required to submit along with the technical bid a “Bid Security Declaration” as per
(Annexure-IV to BEC/BRC) accepting that if they withdraw or modify their bids during
the period of validity, or if they are awarded the contract and they fail to sign the contract,
or to submit a performance security within the deadline defined in the NIT, they will be
suspended for a period of two years. This suspension of two years shall be automatic
without conducting any enquiry. Format for “Bid Security Declaration” to be submitted
along with the technical bid, is enclosed herewith.

S. The authenticity of digital signature shall be verified through authorised CA after bid
opening and in case if the digital signature is not authorised, the bid will be rejected.

6. Bids received through the e-procurement portal shall only be accepted. Bid not
submitted in compliance with special methods of submitting system mentioned in 1 above
(wherever applicable) will be rejected. Bids received in any other form shall not be
accepted.

7. Successful bidder shall be required to furnish a Performance Security equivalent to
Three Percent (3%) of total evaluated value of Contract/Order within 30 days of receipt of
LOA/Notification Of Award. The Performance Bank Guaranty must remain valid
throughout the period of execution, including extension if any. Non-submission of
Performance Security as above by the successful Bidder shall lead to
cancellation/termination of award including forfeiture of their Bid Security, besides other
penal actions as per OIL’s Banning Policy. Bidders should undertake in their bids to
submit Performance Security as stated above.

8. The Integrity Pact must be uploaded in OIL’s E-Procurement portal along with the
Technical Bid digitally signed by the same signatory who digitally signed the Bid i.e. who
is duly authorized to sign the Bid. If any bidder refuses to sign Integrity Pact or declines to
submit the Integrity Pact, their bid will be rejected.

9. Physical Bids, if any received from the bidders, shall not be considered and will be
rejected.

10. Bids submitted after the Bid Closing Date and Time will be rejected.
11. The bid documents are non-transferable. Bid can only be submitted in the name of
the bidder in whose name the User ID and Password have been issued. Unsolicited bids

will not be considered and will be straightway rejected.

12. Bids shall be typed or written in indelible ink and shall be digitally signed by the
bidder or his authorised representative.




13. Any physical documents wherever called for, submitted by bidders shall contain no
interlineations, white fluid erasures or overwriting except as necessary to correct errors
made by the Bidder, in which case such correction shall be initialled by the person or
persons who has/have digitally signed the Bid.

14. Any Bid containing false/incorrect statement will be rejected.

15. Bidders must quote clearly and strictly in accordance with the price schedule outlined
in “Price Bid Format” of Bid Document uploaded under “Notes and Attachment” of e-
Tender portal; otherwise the Bid will be summarily rejected.

Note: The tendered items are intended to be used OIL’s PEL/ML areas, for which Nil
Concessional GST @5% against Essentiality Certificate shall be applicable as per Govt.
policy in vogue.

16. Bidder must accept and comply with the following clauses as given in the Bid
Document in toto failing which bid will be rejected —

i) Warranty/Performance Guarantee Clause

ii) Force Majeure Clause

iii) Tax Liabilities Clause

iv) Arbitration Clause

v) Acceptance of Jurisdiction and Applicable Law

vi) Liquidated damage and penalty clause

vii) Safety, Environment & Labour Law

viii) Termination Clause

ix) Integrity Pact

xX) Firm Price

xi) Delivery Period / Period of Contract/ Completion schedule

xii) Any other condition specifically mentioned in the Tender Document elsewhere that
noncompliance of the clause lead to rejection of Bid

xiii) Non-compliance of the policy for providing preference to Micro and Small Enterprises.

B. GENERAL CRITERIA:

1. In case the bidder takes exception to any clause of Bid Document not covered under
BEC/BRC, then the Company (OIL) has the discretion to load or reject the offer on
account of such exception if the bidder does not withdraw/modify the deviation when/as
advised by the Company (OIL). The loading so done by the Company (OIL) will be final and
binding on the Bidder. No deviation will however, be accepted in the clauses covered
under BEC/BRC.

2. To ascertain the substantial responsiveness of the bid the Company (OIL) reserves the
right to ask the Bidder for clarification in respect of clauses covered under BRC also and
such clarification fulfilling the BRC clauses must be received within the deadline given by
the Company (OIL), failing which the bid will be summarily rejected.

3. In case any of the clauses in the BRC contradicts with other clauses of Bid Document
elsewhere, then the clauses in the BRC shall prevail.

4. Any exceptions/deviations to the tender must be spelt out by bidder in their ‘Techno-
Commercial’ bid only. Any additional information/terms/conditions furnished in the ‘Price
Bid’ will not be considered by the Company (OIL) for evaluation/award of contract.




S. The originals of such documents [furnished by bidders(s)] shall have to be produced by
bidder(s) to the Company (OIL) as and when asked for.

6. Other terms and conditions of the enquiry shall be as per General Terms and
Conditions for Global Tender. However, if any of the Clauses of the Bid Rejection Criteria
/ Bid Evaluation Criteria (BEC / BRC) mentioned here contradict the Clauses in the
General Terms & Conditions of Global Tender of the tender and/or elsewhere, those
mentioned in this BEC / BRC shall prevail.

C. BIDS FROM CONSORTIUM AND MULTIPLE/ALTERNATIVE BIDS:

1. Consortium/Joint bids shall not be acceptable.

2. A bidder (i.e. the bidding entity) shall, on no account submit more than one bid either
directly or indirectly, failing which all bids submitted by such bidder directly & indirectly,
shall stand rejected and BID SECURITY shall be forfeited. Alternative bids shall not be
acceptable.

D. PRICE BID EVALUATION (Part of BEC):

The bids conforming to the technical specifications, terms and conditions stipulated in the
bidding document and considered to be responsive after subjecting to Bid Rejection
Criteria will be considered for further evaluation as given below:

1. If there is any discrepancy between the unit price and the total price, the unit price will
prevail and the total price shall be corrected. Similarly, if there is any discrepancy
between words and figure, the amounts in words shall prevail and will be adopted for
evaluation.

2. Evaluation Methodology of Bids: The price quoted by the bidder in the Price Bid Format
shall be considered for evaluation of the bid. The bidders must quote their charges/rates
in the manner as called for in the Price Bid Format. Bidder must quote full complete
scope including all the items of proposed configuration mentioned under TOR. The
evaluated price of the Bidders shall be without GST.

4.0 The GST at the rate applicable to this tender shall be calculated by multiplying the
Quoted Price by the Rate of GST and shall be added to the quoted price to arrive at the
value (price) of the Contract. The Contract Price shall be the Quoted Price of the bidder
plus the GST.

E. PURCHASE PREFERENCE POLICY (IES):

1. Purchase Preference to Micro and Small Enterprises:

1.1 Purchase Preference to Micro and Small Enterprises registered with District Industry
Centres or Khadi and Village Industries Commission or Khadi and Village Industries
Board or Coir Board or National Small Industries Corporation or Directorate of
Handicrafts and Handloom or any other body specified by Ministry of MSME or Udyog
Aadhaar Memorandum.

1.2 In case participating MSEs quote price within price band of L1+15%, such MSE shall
be considered for award of contract for complete quantities against each group by bringing
down their price to L1 price for all the items under the group in a situation where L1 price
is from someone other than a MSE. PO/Contract shall be placed for supply of 100%
quantity to lowest eligible bidder under respective group, if any, amongst the bidders
qualifying for purchase preference.




1.3 In case of more than one such MSE qualifying for 15% purchase preference, the
contract shall be awarded to lowest eligible MSE amongst the MSEs qualifying for 15%
purchase preference.

1.4 In case any part of the work is sub-contracted to a Micro or Small Enterprise as per
contract conditions then the contractor shall provide complete details (i.e. name of the
subcontractor, value of sub-contacted work, copy of valid registration certificate etc.) of
the sub-contractor to OIL.

G. COMPLIANCE OF THE COMPETITION ACT, 2002:

The bidder shall strictly comply with the provisions of the Competition Act, 2002, more
particularly, Section-3 of the Act. Any violation the provisions of the Act shall attract
penal action under the Act.

H. THIRD PARTY INSPECTION:

01 Oil India Limited (OIL) has engaged the following 09 (Nine) Independent Inspection
Agencies to verify and certify various documents required against BEC/BRC of the tender:

Sl. | Name of Independent Inspection | Contact E-mail ID
No | Agency

a. ssd@rina.org

b. Andrea.Vattuone@rina.org

i. | M/s. RINA India Pvt. Ltd.

M/s. Dr. Amin Controllers Pvt. | & rkjain@rcaindia.net

ii.
Ltd. b

. info@rcaindia.net

M/s. Germanischer Llyod
ili. | Industrial Services GmbH (DNV | a. mangesh.gaonkar@dnvgl.com
GL- Oil & Gas)

a. Jaimin.Bhatt@tuv-sud.in

M/s. TUV SUD South Asia Pvt. b. sanjayvkumar.singh@tuv-sud.in

Vool Ld.

c. Pankaj.Narkhede@tuv-sud.in

d. Ajit.Yadav@tuv-sud.in

a. abhishek.singh@irclass.org

b. pradeep.bansal@irclass.org

\% M/s. IRCLASS  Systems and c. Asim.Hajwani@irclass.or
" | Solutions Private Limited ' =4l 015

d. Amit.Ketkar@irclass.org

e. industrial_services@irclass.org
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a. contact@gulflloyds.com

b. bbhavsar@gulfllyods.com

M/s. Gulf Llyods Industrial

V| Services (India) Pvt. Ltd.

c. inspection@gulflloyds.com

d. gulflloyds.india@gmail.com

a. salim@tuv-nord.com

vii. | M/s. TUV India Private Limited
b. delhi@tuv _nord.com

a. Shailesh.Deotale@ind.tuv.com

M/s. TUV Rheinland (India) Pvt. | P- aviKumar@ind.tuv.com
Ltd.

Viii.
c. rupeshkumar.singh@ind.tuv.com

d. Neeraj.Chaturvedi@ind.tuv.com

a. udit.chopra@bureauveritas.com

b. vishal.sapale@bureauveritas.com

c. dinesh.sukhramani@bureauveritas.com

d. p.sridhar@bureauveritas.com

e. hariprasad.jhawar@bureauveritas.com

. M/s. Bureau Veritas (India) . .
ix. : .. f. amit.shaw@bureauveritas.com
Private Limited

g. business.support@bureauveritas.com

h. labhanshu.sharma@bureauveritas.com

i. pramodkumar.vadav@wbureauveritas.com

j- sonal.lad@bureauveritas.com

k. bvindia.corporate@in.bureauveritas.com

02 The Bidders have to get verified and certified the various documents required against
BEC/BRC of the tender by any one of the above Independent Inspection Agencies and submit
the duly certified Inspection Certificate by the Inspection Agencies along with the Technical
Bid of the Tender. All Charges of the Third-Party Independent Inspection Agencies towards
verification of bidder’s documents and certification thereof shall be borne by the respective
bidders and payments on account of above inspection, verification and certification shall be
made directly by the Bidder to the Inspection Agency(s). OIL will not be responsible for any
payment dispute between Bidders and Third Party Inspection Agencies.
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03 As mentioned above, Bidder(s) have to submit the verified documents along with the
Technical Bids. Bid submitted with un-verified supporting documents shall not be considered.
However, in case a bidder submits its bid along with all relevant supporting documents as per
BEC/BRC without getting all/some of them verified by the designated Independent Inspection
agency, such bid can be provisionally considered provided it is accompanied by an
Undertaking by the Bidder on their official letterhead to submit the duly verified
copies/verification certificate within 07 (Seven) days of bid opening. Company will neither
send any reminder nor seek any clarification in this regard from such bidders, and the bid will
be rejected outright if the bidder fails to submit the verified copies/verification certificate
within 07 (Seven) days of bid opening at its own risk and responsibility. If a bidder does not
submit the undertaking towards submission of third party certification within 7 days from
date of Bid Closing date, but certified document reaches us within the cut-off date of above
seven (7) days, then such bids shall be- considered.

04 The methodology of inspection/verification of documents is broadly as under but not
limited to:

(@) It is obligatory on the part of the interested Bidders, who choose to participate against
the tender, to understand the tender requirements in entirety and the requisite documents
sought for in support of the Bid Evaluation Criteria/Bid Rejection Criteria (BEC/BRC)
mentioned in the tender in particular. The Bidder must produce all the appropriate documents
before any of the OIL’s empanelled third party certifying agencies for verification/certification.
Neither OIL nor the third party certifying agency shall be held accountable in any manner
regarding the choice of documents by the bidder for verification. Therefore, getting the
appropriate documents inspected/verified by the agency in support of BEC/BRC clauses is the
sole responsibility of the Bidder.

(b) The prospective bidder shall contact any of the empanelled inspection agencies. The
agency shall go through the Tender Document, especially the requirements of BEC/BRC and
list the documents to be verified. They shall depute their qualified/competent inspector to the
Bidder’s premises to check the original documents and certify the copies which the bidder
shall submit along with their bids. OIL will reserve the right to ask the inspection agencies to
verify the documents with source, if required at no extra cost to OIL. Verification of documents
by OIL’s empanelled third party agency shall not automatically make the bidder eligible for
award of contract.

(¢) Verification of documents (but not limited to) are normally categorised as under:
> General Requirement:

. Check Bidder’s PAN Card

. Check Bidder’s GST Certificate

o Check ITR of company

. Check Bidder’s Certificate of Incorporation — Domestic Bidder.

> Additional Documents : (If applicable against the tender)
o Joint Ventures Agreements — To cross-check with JV Partners
. Consortium Agreements — To cross-check with Consortium Partners




o Holding/Parent/Subsidiary/Sister Subsidiary/Co-Subsidiary
Company —
To check the Share Holding pattern

> Technical Criteria

. Experience Proof —-To check Original Work Order as per BEC /criteria

. To check Company Name

. To check Similar Work Definition against Work Order, Scope of work (JV or
Consortium too)

. To check the Execution period

. To Check the Completion Certificates — Letter of Appreciations of proper Execution

. Reference contact verification and true copy verification

. Match Original Work Order/Contract Copy with Soft Copies or notarized scan
copies

> Financial Criteria

. Check and verify Audited Balance Sheet/CA certificate

. To check the Line of Credit, if incorporated in the tender.

Note: If any documents LOI/LOA/Contracts etc. are submitted towards BEC/BRC
experience criteria issued by Oil India Limited, such documents need not be verified by
TPI agency.




(Annexure-I to BEC/BRC)

ANNUAL TURNOVER STATEMENT

The bidder shall indicate herein his Annual Turnover during preceding 3 years based on
the audited balance sheet/profit & loss account statement.

FINANCIAL YEAR ANNUAL TURNOVER (RS.)

Year 1

Year 2

Year 3

NOTE:
Copies of audited balance sheets with Profit & Loss account statement for last 3 years are
enclosed along with the bid.

A brief note should be appended describing thereby details of turnover as per audited
results.

In case of tenders having the bid closing date up to 30th September of the relevant
financial year and audited financial results of immediate 3 preceding financial year being
not available, the bidder has an option to submit the audited financial results of three
years immediately prior to relevant financial year. Wherever, the bid closing date is after
30th September of the relevant financial year, bidder has to compulsorily submit the
audited financial results of immediate preceding three financial years

SIGNATURE OF BIDDER

NAME OF BIDDER :




(Annexure-II to BEC/BRC)

FORMAT FOR LINE OF CREDIT FROM SCHEDULED COMMERCIAL BANK
CONFIRMATION FROM THE BANK FOR THE AVAILABILITY OF UNUTILIZED
LINE OF CREDIT

We. i (Name of bank) having our registered office at ..................... hereby
confirm the company M/s............. (Bidder) having registered office at ............... is
having account with our bank. Presently the credit limits of the company are as under:

Item INR

Sanctioned Line of Credit

Utilized Line of Credit

Balance Line of Credit

[Bank to specify as applicable]

If the bidder becomes successful for award against the tender, the line of credit shall be
extended for successful completion of contract.

We declare that we are a commercial bank having Net worth more than equivalent INR
1000 Million as per latest audited financial statements.

(SIGNATURE)

Full name, designation and official address (in legible letters) with Power of Attorney No. &
Bank Stamp.

Authorized signatory

Note:

- The line of credit should be from Scheduled Commercial Bank working in India.
The foreign bidder can provide line of credit from a foreign bank also. Bank has taken
cognizance of the OIL tender terms and conditions in this regard.




(Annexure-III to BEC/BRC)

FORMAT FOR CHARTERED ACCOUNTANT/STATUTORY AUDITOR CERTIFICATE

FOR FINANCIAL CAPABILITY OF THE BIDDER

Following financial data has been extracted from Audited Financial Statement of

M/S (Name of the bidder) and certify the following:
A. ANNUAL TURNOVER OF LAST 3 AUDITED FINANCIAL YEARS
Year Amount (Currency)
Year 1:
Year 2:
Year 3:

B. FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR

Description

Financial Year

Amount (Currency)

1. Current Assets

2. Current Liabilities

3. Working Capital

4. Net Worth

Name of Audit Firm:
Firm Registration Number:
Date:

[Signature of Chartered Accountant]
Name:

Seal:

Membership no.

UDIN :

Any Financial Data except should be obtained from the Audited Financial Statements.




(Annexure-IV to BEC/BRC)

BID SECURITY DECLARATION

IFB No.:

TO
GM-PROJECTS- C&P
OIL INDIA LIMITED

P.O. DULIAJAN-786602 Assam, India

We hereby accept that if we withdraw or modify our bid during the period of its validity or
in the event of award of contract, we fail to sign the contract or submit performance
security within the deadline as defined in the tender document, Oil India Limited will
suspend us for a period of two years without conducting any enquiry.

For M/s (name of the firm here)

Signature of Authorized Signatory

Name:

Designation:

Phone No.:

Place:

Date:

(Affix Seal of the Organization here, if applicable)




(Annexure-V to BEC/BRC)

TO BE EXECUTED BY THEAUTHORIZED SIGNATORY OF THE BIDDER ON THE
OFFICIAL LETTER HEAD OF THE BIDDER)

CERTIFICATE OF COMPLIANCE TO FINANCIAL CRITERIA

Ref.: Note under Clause 2.0 Financial Criteria of BEC-BRC of Tender No. CPI7202P22

I the authorized signatory(s) of
(Company or Firm name with address) do hereby
solemnly affirm and declare/ undertake as under:

The balance sheet/Financial Statements for the financial year have
actually not been audited as on the Original Bid Closing Date.

Yours faithfully,

For (type name of the firm here)

Signature of Authorized Signatory
Name:

Designation:

Phone No.

Place:

Date:

(Affix Seal of the Organization here, if applicable)

Note: This certificate is to be issued only considering the time required for preparation of
Financial Statements i.e. if the last date of preceding financial/accounting year falls
within the preceding six months reckoned from the Original Bid Closing Date.




CHECKLIST FOR BEC

Bidders to mark (V) Provided or Not Provided along with the Reference File No. and page
No. whichever is applicable.

Clause Description Reference | Provided Not
No. File No. Provided

and Page
No. of

Bidder's
Quote

The bid shall conform generally to the
specifications and terms and conditions
given in this bid document. Bids shall be
rejected in case the services offered do not
conform to required parameters stipulated
in the technical specifications.
Notwithstanding the general conformity of
the bids to the stipulated specifications,
the following requirements will have to be
particularly met by the Bidders without
which the same will be considered as
nonresponsive and rejected. All the
documents related to BEC must be
submitted along with the techno-
commercial Bid.

The bidders must confirm compliance to
the below mentioned clauses of the Bid
Evaluation Criteria and submit the
supporting documents along with the Bid.

1.0 TECHNICAL CRITERIA

2.0 FINANCIAL CRITERIA

3.0 DOCUMENTARY EVIDENCES
4.0 COMMERCIAL CRITERIA

B GENERAL CRITERIA

C BIDS FROM CONSORTIUM AND

MULTIPLE /ALTERNATIVE BIDS

PRICE BID EVALUATION (Part of BEC)

PURCHASE PREFERENCE CLAUSE

elivile,

ADDITIONAL BID EVALUATIO CRITERIA —
TECHNICAL

G COMPLIANCE OF THE COMPETITION
ACT, 2002

END OF VOLUME-1 Part-2

858585858585




PART - 3
SECTION 1
GENERAL CONDITION OF CONTRACT (GCC)




1.0

1.1

1.2

1.2.1

1.2.2

1.2.3

1.2.4

1.2.5

1.2.6

PART - 3- SECTION I

GENERAL CONDITIONS OF CONTRACT

APPLICABILITY, DEFINITION & INTERPRETATION

Applicability

All clauses in the General Conditions of Contract [GCC] shall apply to all
transactions except as otherwise stated in the Special Conditions of Contract
[SCC|] and/or BEC/BRC. Furthermore, in the event if there is any conflict
between the Principal text of the Agreement and the Appendixes, the Principal
text will prevail.

Definition & Interpretation

In the contract (as hereinafter defined) the following words and expressions
shall have the meaning hereby assigned to them except where the context
otherwise requires:

COMPANY/OIL/Operator:

Shall mean Oil India Limited [OIL] a public sector undertaking, incorporated
under COMPANY’s Act 1956 having its registered office at Duliajan-786602,
Assam, India and includes its successor and permitted assigns.

CONTRACTOR:

Shall mean the person or persons, firm or COMPANY or -corporation
incorporated in India or abroad, who has been awarded with the contract and
includes contractor’s legal representatives, his successors and permitted
assigns.

Contract:

Shall mean a written agreement between the COMPANY and the CONTRACTOR
for execution of the services/works including all contract documents and
subsequent amendments, if any.

Site:

Shall mean the place in which the operations/services are to be carried out or
places approved by OIL for the purposes of the CONTRACT together with any
other places designated in the CONTRACT as forming part of the site.

COMPANY'’s Site Representative/Engineer:

Shall mean the person or the persons appointed by the COMPANY from time to
time to act on its behalf at the site for overall co-ordination, supervision and
project management at site.

Sub-Contract:




1.2.7

1.2.8

1.29

1.2.10

1.2.11

1.2.12

1.2.13

1.2.14

Shall mean order/contract placed by the CONTRACTOR for any portion of the
CONTRACT or work sublet with necessary written consent of COMPANY on
third party. Such sub-letting shall not relieve the CONTRACTOR from any
obligation, duty or responsibility under the CONTRACT.

Sub-Contractor:

Shall mean any person or firm or COMPANY (other than CONTRACTOR) to
whom any part of the work has been entrusted by CONTRACTOR, with written
consent of OIL or the persons appointed by OIL, successors and permitted
assigns of such persons, firm or COMPANY).

Contractor's Representative:

Shall mean such person/or persons duly appointed representative at the site
and base as the CONTRACTOR may designate in writing to the COMPANY as
having authority to act for the CONTRACTOR in matters affecting the work and
to provide the requisite services.

Contract Price/Value:

Shall mean the sum accepted or the sum calculated in accordance with the
rates accepted in tender and/or the contract rates as payable to the
CONTRACTOR for the entire execution and completion of the services/works,
including amendments/modification/change order issued by the COMPANY.

Firm price:
The prices will remain unchanged, except for statutory changes, during
currency of the CONTRACT wunless specifically agreed to in writing by
COMPANY.

Service/Works/Operations:

Shall mean and include all items and things to be supplied/done and all
work /Service to be performed by the CONTRACTOR as specified in the Scope of
Work under this CONTRACT and shall also include all extra, additional, altered
or substituted works/services as required for the purpose of successful
execution of the Contract.

Equipment/Materials/Goods:

Shall mean and include any equipment, machinery, instruments, stores, goods
which CONTRACTOR is required to provide to the COMPANY for/under the
CONTRACT and amendments thereto.

Drawings:

Shall mean and include all Engineering sketches, general arrangements/ layout
drawings, sectional plans, all elevations, photographs, etc. related to the
CONTRACT together with modification and revision thereto.

Specifications:




1.2.15

1.2.16

1.2.17

1.2.18

1.2.19

1.2.20

1.2.21

1.2.22

1.2.23

1.2.24

Means and includes all technical specifications, provision attached and referred
to in the tender/contract document regarding method and manner of
performing the services and qualities of the service/materials to be provided
under the contract and also as modified by the COMPANY /its site
representative during the execution of contract in the best interest of service.

Engineer In-charge (EIC):

Shall mean the person designated from time to time by the COMPANY and shall
include those who are expressly authorized by the COMPANY to act for and on
its behalf for operation of the contract.

Inspectors:

Shall mean any person or outside Agency nominated by COMPANY to inspect
equipment, materials and services, if any, in the CONTRACT (stage wise as well
as final) as per the terms of the CONTRACT.

Tests:

Shall mean such process or processes to be carried out by the CONTRACTOR
as are prescribed in the CONTRACT, considered necessary by the COMPANY or
their representative to ascertain quality, workmanship, performance and
efficiency of equipment or services thereof.

Approval:

Shall mean and include the written consent duly signed by COMPANY or their
authorized official in respect of all documents, drawings or other particulars in
relation to the CONTRACT.

Day:
Shall mean a calendar day of twenty —four (24) consecutive hours beginning at
00:00 hours with reference to local time at the site.

Month:
Shall mean a calendar month as per Gregorian calendar.

Year:
Shall mean calendar year as per Gregorian calendar.

Working day:
Means any day which is not declared to be holiday by the COMPANY.

Bid/offer:

Shall mean the proposal/Offer along with supporting documents submitted by
the bidder in response to the tender or enquiry in accordance with the terms of
Tender or Enquiry, for consideration by COMPANY, prior to award of contract.

Guarantee:




1.2.25

1.2.26

1.2.27

1.2.28

1.2.29

1.2.30

Shall mean the period and other conditions governing the warranty/guarantee
of the services as provided in the CONTRACT.

Mobilization:

Shall mean rendering the equipment fully manned and equipped as per
CONTRACT and ready to begin work at site designated by the COMPANY and
accepted by the COMPANY after inspection.

De-mobilization:

Shall mean the removal of all items forming part of the mobilization from the
site of the COMPANY and inspection and acceptance thereafter by the
COMPANY including compliance of requirement in relation to re-export of
imported equipment/materials under concessional duty scheme in accordance
with relevant notification from Customs Authorities.

Willful Misconduct:

Shall mean intentional disregard of good and prudent standards of performance
or proper conduct under the Contract with knowledge that it is likely to result
in any injury to any person or persons or loss or damage of property of the
Company or Third Party.

Gross Negligence:

Shall mean any act or failure to act (whether sole, joint or concurrent) by a
person or entity which was intended to cause, or which was in reckless
disregard of or unjustifiable indifference to, avoidable and harmful
consequences such person or entity knew, or should have known, would result
from such act or failure to act. Notwithstanding the foregoing, Gross negligence
shall not include any action taken in good faith for the safeguard of life or

property.

Criminal Negligence:

Shall mean that the crime happened negligently, there was duty of care upon
the Person but inadvertently due to his negligence, the duty was breached,
which causes harm to the people in the form of death or serious injury.

GST Legislations:
‘GST legislations’ means ‘any or all of the following legislations as may be
applicable to the CONTRACTOR and OIL:

(A) The Central Goods & Services Tax Act, 2017;

(B) The Integrated Goods & Services Act, 2017;

© The Union Territory Goods & Services Tax Act, 2017;

(D) The respective State Goods & Service Tax Acts’

(E) The Goods and Services (Compensation to States) Act,
2017

(F) The Customs Act and the Customs Tariff Act.

(G) Any other applicable Act related to GST




2.0

2.1

2.2

2.3

3.0
3.1

3.2

4.0
4.1

CONTRACT DOCUMENT:

Governing language: The governing language for the CONTRACT shall be
English. All CONTRACT documents and all correspondence and communication
to be given and all other documentation to be prepared and supplied under the
CONTRACT shall be written in English and the CONTRACT shall be construed
and interpreted in accordance with English language.

Entire Agreement: The CONTRACT constitutes the entire agreement between
OIL and the CONTRACTOR with respect to the subject matter of the CONTRACT
and supersedes all communication, negotiations and agreement (whether
written or oral) of the parties with respect thereto made prior to the date of this
agreement, unless such communication(s) expressly forms part of the contract
or included by reference.

Amendment in CONTRACT: No Amendment of the Contract shall be valid
unless it is in writing, is dated, expressly refers to the Contract, and is signed
by a duly authorized representative of each party thereto. OIL shall not be
bound by any printed conditions, provisions in the CONTRACTOR’s BID, forms
of acknowledgement of CONTRACT, invoice and other documents which purport
to impose any condition at variance with or supplement to CONTRACT.

WAIVERS AND AMENDMENTS:

Waivers: It is fully understood and agreed that none of the terms and conditions
of this contract shall be deemed waived by either party unless such waiver is
executed in writing only by the duly authorized representatives of both the
parties. The failure of either party to execute any right shall not act as a waiver
of such right by such party.

Change Program: It is agreed that CONTRACTOR shall carry out work in
accordance with the completion program (e.g. Drilling Programme) to be
furnished by the COMPANY, which may be changed from time to time by
reasonable modifications in the program as COMPANY sees fit. COMPANY’s
instruction in this regard shall be final and binding.

CONTRACT TIMELINE:
Effective Date of Contract:

The contract shall become effective as of the date COMPANY notifies the
CONTRACTOR in writing that it has been awarded the contract. This date of
issuance of Letter of Award (LOA) by the COMPANY will be the effective date of




4.2

4.3

5.0

6.0

6.1

6.2

6.3

6.4

6.5

6.6

contract. All terms and conditions of the contract shall come into force with the
date of issuance of LOA.

Date of Commencement of Operation:
The date on which the mobilization is completed in all respects and
CONTRACTOR is ready to commence operation as per the contract provision
[Certified by the COMPANY’s representative] will be treated as the date of
Commencement of Operation.

Duration of the contract:
The contract shall be valid for a period as defined in the LOA and Special
Conditions of Contract [SCC].

SCOPE OF WORK/CONTRACT:

Scope of the CONTRACT shall be as defined in the CONTRACT, specifications,
drawings and Appendices.

GENERAL OBLIGATION OF CONTRACTOR:

CONTRACTOR shall, in accordance with and subject to the terms and
conditions of this Contract:

Perform the work described in the Terms of Reference/Scope of Work. The
CONTRACTOR shall execute the work with professional competence and in an
efficient and workman like manner.

Except as otherwise provided in the Terms of Reference and the special
Conditions of the contract, employ all labours/personnel as required to perform
the work.

Perform all other obligations, work and services which are required by the
terms of this contract or which reasonably can be implied from such terms as
being necessary for the successful and timely completion of the work.

Comply with all applicable statutory obligations specified in the contract.

CONTRACTOR shall be deemed to have satisfied himself before submitting their
bid as to the correctness and sufficiency of its bid for the services required and
of the rates and prices quoted, which rates and prices shall, except insofar as
otherwise provided, cover all its obligations under the contract.

CONTRACTOR shall be deemed, prior to submitting their bids, to have satisfied
themselves about the weather conditions, working culture in the area, socio-
political environment, safety & security aspects, law & order situation and law
of the land, and obtain for themselves all necessary information as to the risks,




6.7

7.0

7.1

7.2

7.3

8.0
8.1

8.2

contingencies and all other circumstances, which may influence or affect the
various obligations under the Contract.

CONTRACTOR shall give or provide all necessary supervision during the
performance of the services and as long thereafter within the warranty period as
COMPANY may consider necessary for the proper fulfilling of CONTRACTOR's
obligations under the contract.

GENERAL OBLIGATION OF COMPANY:
COMPANY shall, in accordance with and subject to the terms and conditions of
this contract:
Pay CONTRACTOR in accordance with terms and conditions of the contract.

Allow CONTRACTOR access, subject to normal security and safety procedures,
to all areas as required for orderly performance of the work as specified in the
Scope of Works of the contract or work connected therewith.

Perform all other obligations required of COMPANY by the terms of this
contract.

DUTIES AND POWER/AUTHORITY:
OIL’s site representative/engineer:

The duties and authorities of OIL’s site representative/engineer are to act on
behalf of OIL for:

(2)
(b)
(©)

(d)

Overall supervision, co-ordination and Project Management at site.
Proper and optimum utilization of equipment and services.
Monitoring of performance and progress

Commenting/countersigning on reports made by the CONTRACTOR’s
representative at site in respect of works, receipts, consumption etc. after
satisfying himself with the facts of the respective cases.

He shall have the authority, but not obligation at all times and any time
to inspect/test/examine/verify any equipment machinery, instruments,
tools, materials, personnel, procedures and reports etc. directly or
indirectly pertaining to the execution of the work. However this shall not
construe to imply an acceptance by the inspector. Hence, the overall
responsibility of quality of work shall rest solely with the CONTRACTOR.

Each and every document emerging from site in support of any claim by
the CONTRACTOR has to have the countersignature/comments of the
OIL’s representative/engineer without which no claim shall be
entertained by the OIL.

CONTRACTOR’s representative:




9.0

9.1

9.2

9.3

2.4

(a) The CONTRACTOR’s representative shall have all the powers requisite for the
performance of the Service/Works, subject to holding due authorization
from the CONTRACTOR.

(b) Representative(s) shall liaise with OIL’s representative/engineer for the
proper co-ordination and timely completion of the works and on any
matter pertaining to the works.

(c) Representative(s) shall extend full co-operation to OIL’s
representative/inspector/engineer in the manner required by them for
supervision/inspection/observation of equipment, material, procedures,
performance, reports and records pertaining to works.

(d)To have complete charge of CONTRACTOR’s personnel engaged in the
performance of the work and to ensure compliance of rules and
regulations and safety practice.

Personnel to be deployed by contractor:

CONTRACTOR warrants that it shall provide competent, qualified and
sufficiently experienced personnel to perform the work correctly and efficiently.
The CONTRACTOR should ensure that their personnel observe all statutory
safety requirement including those prescribed by the COMPANY. Upon
COMPANY’s written request, CONTRACTOR, entirely at its own expense, shall
remove immediately any personnel of the CONTRACTOR determined by the
COMPANY to be unsuitable and shall promptly replace such personnel with
personnel acceptable to the COMPANY. Replacement personnel should be
mobilized within 15 days from the date of issuance of notice without affecting
the operation of the COMPANY.

The CONTRACTOR shall be solely responsible throughout the period of the
contract for providing all requirements of their personnel including but not
limited to, their transportation to & fro from Duliajan/field site, enroute/ local
boarding, lodging, personal protective gear & medical attention etc. COMPANY
shall have no responsibility or liability in this regard.

However, COMPANY shall provide available medical assistance/facilities to
CONTRACTOR’s Personnel in case of emergency at its own establishment on
chargeable basis.

CONTRACTOR's key personnel shall be fluent in English language (both
writing and speaking).

10.0 PERFORMANCE SECURITY:

10.1

On receipt of notification of award from the COMPANY, the CONTRACTOR shall
furnish the Performance Security to COMPANY within 02 Weeks from the date
of issue of LOA for an amount specified in the Forwarding Letter and Letter of
Award (LOA) as per Proforma-V and must be in the form of a Bank
Draft/Cashier’s cheque/Banker’s cheque*/ NEFT/RTGS/Electronic fund




10.2

10.3

transfer to designated account of OIL* or Fixed Deposit Receipt (account OIL
INDIA LIMITED) or irrevocable Bank Guarantee or irrevocable Letter of Credit
(LC) from:

Any schedule Indian Bank or Any Branch of an International bank situated in
India and registered with Reserve Bank of India as scheduled foreign bank in
case of domestic CONTRACTOR/service provider, or

In case of foreign CONTRACTOR/service provider, the bank guarantee can be
accepted from any scheduled bank in India or from International bank who has
its branch in India registered with Reserve Bank of India.

Any foreign Bank which is not a Scheduled Bank in India, provided the Bank
Guarantee issued by such Bank is counter-guaranteed by any Branch situated
in India of any Scheduled Bank incorporated in India.

Bank Guarantee issued by a Scheduled Bank of India at the request of some
other Non-Schedule Bank of India shall not be acceptable.

10.4 Bank Guarantee issued by a Bank, amongst others, must contain the following

10.5

10.6

10.7

10.8

particulars of such bank:

27.2.1Full address.

27.2.2 Branch Code.

27.2.3Code Nos. of the authorized signatory with full name and
designation.

27.2.4 Phone Nos., Fax Nos., E-mail address.

The domestic CONTRACTOR/service provider(s) will have to submit the Bank
Guarantee from any of the scheduled banks and on non-judicial stamp paper of
requisite value as per the Indian Stamp Act, purchased in the name of the
issuing banker.

The foreign CONTRACTOR/service provider(s) will submit the Bank Guarantee
from Banks of Indian origin situated in their country. In case no such bank of
Indian origin is situated in their country, the Bank Guarantee may be
submitted from the bankers as specified above.

The Performance Security shall be denominated in the currency of the contract.

The Performance Security specified above must be valid for the entire duration
of the Contract and claim period should be valid for a minimum of 03 (three)
months beyond the contract period. The Performance Security will be
discharged by COMPANY not later than 30 days following its expiry of claim
period. In the event of any extension of the Contract period, Bank Guarantee
should be extended by CONTRACTOR by the period equivalent to the extended
period.




10.9

10.10

10.11

The Performance Security shall be encashed by COMPANY on account of
CONTRACTOR’s failure to fulfil its obligations under the Contract and/or non-
performance /un-satisfactory of the Contractor. Company shall not be required
to proof any loss or damage on account of Contractor’s non-performance/un-
satisfactory performance.

The Performance Security will not accrue any interest during its period of
validity or extended validity.

Failure of the successful Bidder to comply with the requirements of clause 10.0
shall constitute sufficient grounds for annulment of the award and forfeiture of
the Bid Security. In such an eventuality, action will be initiated as per the
Banning Policy of OIL in vogue.

#Subject to credit in OIL’s account within prescribed time

*The validity of Bank Draft/Cashier’s/Banker’s cheque (as applicable) should
not be less than 3 months.

In the event CONTRACTOR fails to honour any of the commitments entered into
under this agreement, and/or in the event of termination of the contract under
provisions of Integrity Pact and/or in respect of any amount due from the
CONTRACTOR to OIL, OIL shall have unconditional option under the guarantee
to invoke the above bank guarantee and claim the amount from the bank. The
bank shall be obliged to pay the amount to OIL on demand.

11.0 SIGNING OF CONTRACT:

11.1

The successful bidder is required to sign a formal detailed contract with OIL
within a maximum period of 60 days of date of LOA. Until the contract is
signed, the LOA as well as GCC & SCC as prescribed in the Tender, shall
remain binding amongst the two parties. In the event of failure on the part of
the successful Bidder to sign the contract, OIL reserves the right to terminate
the LOA issued to the successful Bidder and invoke the Bid Security or the
Performance Security if submitted by the successful Bidder. Such
CONTRACTOR shall be put on holiday as per the Banning Policy of OIL
[available at www.oil-india.in].

12.0 CLAIMS, TAXES & DUTIES:
12.1 Claims:

CONTRACTOR agrees to pay all claims, taxes and fees for equipment, labour,
materials, services and supplies to be furnished by it hereunder and agrees to
allow no lien or charge resulting from such claims to be fixed upon any property
of COMPANY. COMPANY may, at its option, pay and discharge any liens or
overdue charges for CONTRACTOR’s equipment, labour, materials, services and
supplies under this CONTRACT and may thereupon deduct the amount or
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amounts so paid from any sum due, or thereafter become due, to
CONTRACTOR hereunder.

12.2 Notice of claims:

CONTRACTOR or COMPANY, as the case may be, shall promptly give the other,
notice in writing of any claim made or proceeding commenced for which that
party is entitled to indemnification under the CONTRACT. Each party shall
confer with the other concerning the defense of any such claims or proceeding,
shall permit the other to be represented by counsel in defense thereof, and shall
not affect settlement of or compromise any such claim or proceeding without
the other’s written consent.

12.3 Taxes:

12.3.1

12.3.2

12.3.3

12.3.4

12.3.5

12.3.6

CONTRACTOR, unless specified otherwise in the CONTRACT, shall bear all tax
liabilities, duties, Govt. levies etc. including GST and customs duty, Corporate
and personnel taxes levied or imposed on the CONTRACTOR on account of
payments received by it from the COMPNAY for the work done under this
CONTRACT. It shall be the responsibility of CONTRACTOR to submit to the
concerned Indian authorities, the returns and all other concerned documents
required for this purpose and to comply in all respects with the requirements of
the laws in this regard, in time.

Tax levied on CONTRACTOR as per the provisions of Indian Income Tax Act and
any other enactment/rules on income derived/payments received under the
contract will be on CONTRACTOR’s account.

CONTRACTOR shall be responsible for payment of personal taxes, if any, for all
the personnel deployed in India by CONTRACTOR.

The CONTRACTOR shall furnish to the COMPANY, if and when called upon to
do so, relevant statement of accounts or any other information pertaining to
work done under the contract for submitting the same to the Tax authorities,
on specific request from them in accordance with provisions under the law.
CONTRACTOR shall be responsible for preparing and filing the return of income
etc. within the prescribed time limit to the appropriate authority.

Prior to start of operations under the contract, the CONTRACTOR shall furnish
the COMPANY with the necessary documents, as asked for by the COMPANY
and/or any other information pertaining to the contract, which may be required
to be submitted to the Income Tax authorities at the time of obtaining "No
Objection Certificate" for releasing payments to the CONTRACTOR.

Corporate income tax will be deducted at source from the invoice at the
specified rate of income tax as per the provisions of Indian Income Tax Act as
may be in force from time to time and COMPANY will issue TDS Certificate to
the CONTRACTOR as per the provisions of Income Tax Act.




12.3.7

12.3.8

12.3.9

12.3.10

12.3.11

12.3.12

12.3.13

Corporate and personnel taxes on CONTRACTOR shall be the liability of the
CONTRACTOR and the COMPANY shall not assume any responsibility on this
account.

All local taxes, levies and duties, sales tax, octroi, etc. on purchases and sales
made by CONTRACTOR shall be borne by the CONTRACTOR.

CONTRACTOR shall provide all the necessary compliances/invoice/ documents
for enabling OIL to avail Input tax credit benefits in respect of the payments of
GST which are payable against the CONTRACT. The CONTRACTOR should
provide tax invoice issued under GST legislations for the goods and Services
(indicating GST). Payment towards the components of GST shall be released by
OIL only against appropriate documents i.e.: Tax Invoice/Bill of entry for
availing input tax credit (as applicable).

The tax invoices as per above provisions should contain all the particulars as
required under the invoicing rules under the GST legislations, including, but
not limited to the following:

(i) Name, Address and the GST Registration Number (under the relevant Tax
Rules) of the Service Provider (CONTRACTOR).

(i) Name and Address and GST Registration Number of the Service Receiver
(Address of OIL).

(iiij  Description, Classification and Value of taxable service/goods and the
amount of applicable tax (CGST, SGST, IGST, UTGST and cess).

In case of imported goods, CONTRACTOR/supplier is required to provide
original Bill of Entry or copy of Bill of Entry duly attested by Custom authority.

The CONTRACTOR should mention the Place of supply in the invoice raised
under GST Law.

OIL would not accept any invoice without its GSTIN mentioned on the invoice

Note: CONTRACTOR who is under composition levy of the GST legislation would
raise Bill of supply instead of Tax invoice, which will have GSTIN of supplier as
well as OIL.

12.4 Goods and Services Tax:

12.4.1

“GST” shall mean Goods and Services Tax charged on the supply of material(s)
and services. The term “GST” shall be construed to include the Integrated
Goods and Services Tax (hereinafter referred to as “IGST”) or Central Goods and
Services Tax (hereinafter referred to as “CGST”) or State Goods and Services Tax
(hereinafter referred to as “SGST”) or Union Territory Goods and Services Tax
(hereinafter referred to as “UTGST”) depending upon the import/ interstate or




intrastate supplies, as the case may be. It shall also mean GST compensation
Cess, if applicable.

12.4.2 Where the OIL is entitled to avail the input tax credit of GST:

27.2.4.1 OIL will reimburse the GST to the Supplier of Goods/Services (Service
Provider) at actual against submission of Invoices as per format specified in
rules/regulation of GST to enable OIL to claim input tax credit of GST paid. In
case of any variation in the executed quantities, the amount on which the GST
is applicable shall be modified in same proportion. Returns and details required
to be filled under GST laws &rules should be timely filed by supplier with
requisite details.

12.4.3 Where the OIL is not entitled to avail/take the full input tax credit of GST:

27.2.4.2 OIL will reimburse GST to the Supplier of Goods/Services (Service Provider)
at actual against submission of Invoices as per format specified in rules/
regulation of GST subject to the ceiling amount of GST as quoted by the bidder.
In case of any variation in the executed quantities (If directed and/or certified
by the In-Charge) the ceiling amount on which GST is applicable will be
modified on pro-rata basis.

12.4.4The CONTRACTOR will be under obligation for charging correct rate of tax as
prescribed under the respective tax laws. Further the CONTRACTOR shall avail
and pass on benefits of all exemptions/concessions available under tax laws.
Any error of interpretation of applicability of taxes/duties by the CONTRACTOR
shall be to CONTRACTOR’s account.

12.4.51In case of statutory variation in GST, other than due to change in turnover, payable
on the contract value during contract period, the Supplier of Goods/Services
(Service Provider) shall submit a copy of the 'Government Notification' to
evidence the rate as applicable on the Bid due date and on the date of revision.

12.4.6 Beyond the contract period, in case OIL is not entitled for input tax credit of GST,
then any increase in the rate of GST beyond the contractual delivery period
shall be to Service provider’s account whereas any decrease in the rate GST
shall be passed on to the OIL.

12.4.7 Beyond the contract period, in case OIL is entitled for input tax credit of GST, then
statutory variation in applicable GST on supply and on incidental services, shall
be to OIL’s account.

12.4.8 Claim for payment of GST/Statutory variation, should be raised within two [02]
months from the date of issue of 'Government Notification' for payment of
differential (in %) GST, otherwise claim in respect of above shall not be
entertained for payment of arrears.




12.4.9The base date for the purpose of applying statutory variation shall be the Bid
Opening Date.

12.4.10 The CONTRACTOR will be liable to ensure to have registered with the respective
tax authorities, wherever applicable and to submit self-attested copy of such
registration certificate(s) and the CONTRACTOR will be responsible for
procurement of material in its own registration (GSTIN) and also to issue its
own Road Permit/E-way Bill, if applicable etc.

12.5 Anti-profiteering clause

12.5.1As per Clause 171 of GST Act it is mandatory to pass on the benefit due to
reduction in rate of tax or from input tax credit to the consumer by way of
commensurate reduction in prices.

12.5.2In case rating of Contractor is negative/black listed after award of work for supply
of goods/services, then OIL shall not be obligated or liable to pay or reimburse
GST to such vendor/Contractor and shall also be entitled to deduct/recover
such GST along with all penalties/interest, if any, incurred by OIL.

13.0 CUSTOMS DUTY, IF APPLICABLE:

13.1.1 CONTRACTOR shall be responsible to import the
equipment/tools/spares/consumables etc. required for execution of the
contract. The CONTRACTOR shall undertake to complete all the formalities as
required under the Customs Act/Foreign Trade Policy (FTP) and indemnify OIL
from all the liabilities of Customs in this regard.

13.1.2 CONTRACTOR will be solely responsible for payment of all applicable Customs
Duty and to comply all Rules and Regulations. Total Contract Price/Value is
inclusive of all Customs Duty, if not mentioned otherwise elsewhere in the
Contract.

13.1.3 Above clause is to be read with Customs Duty Clause in SCC, if any.

14.0 INSURANCE:

14.1 CONTRACTOR shall at his own expense arrange secure and maintain insurance
with reputed insurance companies to the satisfaction of the Company as
follows:

Contractor at his cost shall arrange, secure and maintain insurance as may be
necessary and to its full value for all such amounts to protect the works in
progress from time to time and the interest of Company against all risks as
detailed herein. The form and the limit of such insurance, as defined here in
together with the under works thereof in each case should be as acceptable to




14.2

14.3

14.4

14.5

14.6

14.7

the Company. However, irrespective of work acceptance the responsibility to
maintain adequate insurance coverage at all times during the period of Contract
shall be that of Contractor alone. Contractor's failure in this regard shall not
relieve him of any of his responsibilities & obligations under Contract. All costs
on account of insurance liabilities covered under Contract will be to
Contractor's account and will be included in Value of Contract. However, the
Company may from time to time, during the currency of the Contract, ask the
Contractor in writing to limit the insurance coverage risk and in such a case,
the parties to the Contract will agree for a mutual settlement, for reduction in
value of Contract to the extent of reduced premium amounts. Contractor shall
cover insurance with Indian Insurance Companies.

Any deductible set forth in any of the above insurance shall be borne by
Contractor.

CONTRACTOR shall require all of his sub-Contractor to provide such of the
foregoing insurance coverage as Contractor is obliged to provide under this
Contract and inform the Company about the coverage prior to the
commencement of agreements with its sub-Contractors.

All insurance taken out by Contractor or their sub-contractor shall be endorsed
to provide that the underwriters waive their rights of recourse on the Company
and to the extent of the liabilities assumed by Contractor under this Contract.

Certificate of Insurance:

Before commencing performance of the CONTRACT, CONTRACTOR shall
furnish OIL with certificates of insurance indicating:

a) Kinds and amounts of insurance as required herein

b) Details of coverage

c) Insurance corporation or companies carrying the aforesaid
coverage

d) Effective and expiry dates of policies

e) That OIL shall be given thirty (30) days written advance

notice of any material change in the policy

fyWaiver of subrogation endorsement has been attached to all
policies and

g) The territorial limits of all policies.

Contractor shall also inform the Company at least 60 days in advance regarding
the expiry cancellation and/or changes in any of such documents & ensure
revalidation/renewal, etc., as may be necessary well in time.

If any of the above policy expire or/are cancelled during the term of this
CONTRACT and CONTRACTOR fails for any reason to renew such policies, OIL
in no case shall be liable for any loss/damage occurred during the term when




14.8

14.9

14.10

14.11

14.12

the policy is not effective. Furthermore, a penal interest @1% of the Total
contract value shall be charged towards not fulfilling of the contractual
obligations. Notwithstanding above, should there be a lapse in any insurance
required to be taken by the Contractor for any reason whatsoever, loss/damage
claims resulting therefrom shall be to the sole account of Contractor.

Contractor on demand from Company shall furnish the Insurance Policy having
detail terms and conditions, with respect to any Certificate of Insurance
submitted to the Company.

CONTRACTOR shall, at his own expense, arrange appropriate comprehensive
insurance to cover all risks assumed by the CONTRACTOR under this
CONTRACT in respect of CONTRACTOR’s equipment, tools and any other
belongings of the CONTRACTOR and its personnel as well deputed under this
CONTRACT during the entire period of their engagement in connection with this
CONTRACT including extensions if any. The CONTRACTOR shall also carry
adequate insurance cover against damage/loss to third party person/property.
OIL will have no liability on this account.

Principal Assured

The following are to be included as Principal Assured(s) in the Insurance
Policies (except in case of Workmen’s Compensation/Employer’s Liability
insurance):

“Oil India Limited, and CONTRACTOR’s name (as appearing in the Contract
/LOA)”.

Waiver of subrogation:

All insurance policies of the CONTRACTOR with respect to the operations
conducted hereunder as set forth in clauses hereof, shall be endorsed by the
underwriter in accordance with the following policy wording:

“The insurers hereby waive their rights of subrogation against Oil India Limited
or any of their employees or their affiliates and assignees”.

Deductible:

The CONTRACTOR shall take policy with minimum deductible as per IRDA
prescribed for the policy(ies). That portion of any loss not covered by insurance
provided for in this article solely by reason of deductible provision in such
insurance policies shall be to the account of the CONTRACTOR.

Compliance with Sec 25(1), of “The General Insurance Business
(Nationalization) Act 1972”

Section 25(1) of “The General Insurance Business (Nationalization) Act 1972 is
reproduced below:




14.13

14.14

14.15

14.16

“No person shall take out or renew any policy of insurance in respect of any
property in India or any ship or other vessel or aircraft registered in India with
an insurer whose principal place of business is outside India save with the prior
permission of the Central Government”.

The above requirement of aforesaid Act needs to be complied with by the
CONTRACTOR wherever the aforesaid provisions of Act apply, and compliance
confirmations submitted.

Loss Payee Clause:

The Insurance Policies should mention the following in Loss Payee Clause:
“In respect of Insurance claims in which OIL’s interest is involved, written
consent of OIL will be required”.

On account payment to OIL in case of claim

In case any loss or damage happen and where OIL’s interest is involved, OIL
reserves the right to recover the loss amount from the CONTRACTOR prior to
final settlement of the claim.

CONTRACTOR shall require all of its SUB-CONTRACTORs to provide such of
the foregoing insurance cover as the CONTRACTOR is obligated to provide
under this CONTRACT.

CONTRACTOR shall at all time during the currency of the contract provide, pay
for and maintain the following insurance amongst others:

i) Workman Compensation and/Employers’ Liability Insurance:
Workmen's compensation and employer's liability insurance as
required by the laws of the country of origin of the employee.

ii) Commercial General Liability Insurance: Commercial General Public
Liability Insurance covering liabilities including contractual liability for
bodily injury, including death of persons, and liabilities for damage of
property. This insurance must cover all operations of CONTRACTOR
required to fulfil the provisions under this Contract.

iii) Comprehensive General Automotive Liability: Automobile Public
Liability Insurance covering owned, non-owned and hired automobiles
used in the performance of the work hereunder, with bodily injury
limits and property damage limits shall be governed by Indian
Insurance Regulations.

iv) Carrier’s Legal Liability Insurance: Carrier’s Legal Liability Insurance
in respect of all CONTRACTOR’s items to be transported by the
CONTRACTOR to the site of work, for physical loss or destruction of or
damage to goods or merchandise, while in transit.




V) Public Liability Act Policy: Public Liability Act Policy covering the
statutory liability arising out of accidents occurring during the
currency of the contract due to handling hazardous substances as
provided in the Public Liability Insurance Act 1991 and the Rules
framed there under.

Vi) Pradhan Mantri Suraksha Bima Yojana (PMSBY) and Pradhan Mantri
Jeevan Jyoti Bima Yojana (PMJJBY): CONTRACTOR shall, ensure that
all his/its personnel deployed under this contract have obtained
additional insurance coverage under the Pradhan Mantri Suraksha
Bima Yojana (PMSBY) and Pradhan Mantri Jeevan Jyoti Bima Yojana
(PMJJBY) through the participating banks and submit the proof of
such insurance coverage to the satisfaction of OIL.

vii) CONTRACTOR's equipment used for execution of the work hereunder
shall have an insurance cover with a suitable limit (as per
international standards).

viii) Any other insurance policy set forth in the SCC

Note: An undertaking by the service provider has to be mandatorily
provided during the Mobilization time that they have taken all the
Insurance provisions as per the contract and as the Law and
Insurance Regulation.

15.0 LIABILITY:

15.1

15.2

Except as otherwise expressly provided herein, neither COMPANY nor its
servants, agents, nominees, CONTRACTORs, or sub-CONTRACTORSs shall have
any liability or responsibility whatsoever to whomsoever for loss of or damage to
the equipment and/or loss of or damage to the property of the CONTRACTOR
and/or their CONTRACTORs or sub-CONTRACTORS, irrespective of how such
loss or damage is caused and even if caused by the negligence of COMPANY
and/or its servants, agent, nominees, assignees, CONTRACTORs and sub-
CONTRACTORS.

The CONTRACTOR shall protect, defend, indemnify and hold harmless
COMPANY from and against such loss or damage and any suit, claim or
expense resulting there from. Neither COMPANY nor its servants, agents,
nominees, assignees, CONTRACTORs, sub-CONTRACTORs shall have any
liability or responsibility whatsoever for injury to, illness, or death of any
employee of the CONTRACTOR and/or of its CONTRACTORs or sub-
CONTRACTOR irrespective of how such injury, illness or death is caused and
even if caused by the negligence of COMPANY and/or its servants, agents
nominees, assignees, CONTRACTORs and sub-CONTRACTORs. CONTRACTOR




15.3

15.4

15.5

15.6

15.7

shall protect, defend, indemnify and hold harmless COMPANY from and against
such liabilities and any suit, claim or expense resulting there from.

The CONTRACTOR hereby agrees to waive its right of recourse and further
agrees to cause its underwriters to waive their right of subrogation against
COMPANY and/or its underwriters, servants, agents, nominees, assignees,
CONTRACTORs and sub-CONTRACTORSs for loss or damage to the equipment of
the CONTRACTOR and/or its sub-CONTRACTORs and/or their employees
when such loss or damage or liabilities arises out of or in connection with the
performance of the contract limited to the CONTRACTOR’s liabilities agreed to
under this Contract.

The CONTRACTOR hereby further agrees to waive its right of recourse and
agrees to cause its underwriters to waive their right of subrogation against
COMPANY and/or its underwriters, servants, agents, nominees, assignees,
CONTRACTORs and sub-CONTRACTORSs for injury to, illness or death of any
employee of the CONTRACTOR and of its CONTRACTORs, sub-CONTRACTORs
and/or their employees when such injury, illness or death arises out of or in
connection with the performance of the contract limited to the CONTRACTOR’s
liabilities agreed to under this Contract.

Except as otherwise expressly provided herein, neither CONTRACTOR nor its
servants, agents, nominees, CONTRACTORs or sub-CONTRACTORSs shall have
any liability or responsibility whatsoever to whomsoever for loss of or damage to
the equipment and/or loss or damage to the property of the COMPANY and/or
their CONTRACTORs or sub-CONTRACTORS, irrespective of how such loss or
damage is caused and even if caused by the negligence of CONTRACTOR
and/or its servants, agents, nominees, assignees, CONTRACTORs and sub-
CONTRACTORs. The COMPANY shall protect, defend, indemnify and hold
harmless CONTRACTOR from and against such loss or damage and any suit,
claim or expense resulting there from.

Except as otherwise expressly provided herein, neither CONTRACTOR nor its
servants, agents, nominees, assignees, CONTRACTORs, sub-CONTRACTORs
shall have any liability or responsibility whatsoever to whomsoever for injury or
illness, or death of any employee of the COMPANY and/or of its CONTRACTORs
or sub-CONTRACTORSs irrespective of how such injury, illness or death is
caused and even if caused by the negligence of CONTRACTOR and/or its
servants, agents, nominees, assignees, CONTRACTORs and sub-
CONTRACTORs. COMPANY shall protect, defend indemnify and hold harmless
CONTRACTOR from and against such liabilities and any suit, claim or expense
resulting there from.

The COMPANY agrees to waive its right of recourse and further agrees to cause
its underwriters to waive their right of subrogation against CONTRACTOR
and/or its underwriters, servants, agents, nominees, assignees, CONTRACTORs
and sub-CONTRACTORs for loss or damage to the equipment of COMPANY




15.8

and/or its CONTRACTORSs or sub-CONTRACTORs when such loss or damage or
liabilities arises out of or in connection with the performance of the contract.

The COMPANY hereby further agrees to waive its right of recourse and agrees to
cause it underwriters to waive their right of subrogation against
CONTRACTOR and/or its underwriters, servants, agents, nominees, assignees,
CONTRACTORs and sub-CONTRACTORSs for injury to, illness or death of any
employee of the COMPANY and of its CONTRACTORs, sub-CONTRACTORs
and/or their employees when such injury, illness or death arises out of or in
connection with the performance of the Contract.

16.0 LIMITATION OF LIABILITY:

a)

b)

Notwithstanding any other provisions herein to the contrary, except only in cases
of willful misconduct and/or criminal acts and/or criminal negligence, neither
the CONTRACTOR nor the COMPANY (OIL) shall be liable to the other, whether
in Contract, tort, or otherwise, for any consequential loss or damage, loss of use,
loss of production, or loss of profits or interest costs, provided however that this
exclusion shall not apply to any obligation of the CONTRACTOR to pay
Liquidated Damages to the COMPANY and/or COMPANY’s right to forfeit the
Performance Bank Guarantee(s) in terms of the contract.

Notwithstanding any other provisions incorporated elsewhere in the contract, the
aggregate liability of the CONTRACTOR in respect of this contract, whether under
Contract, in tort or otherwise, shall not exceed 100% of the Contract Price (if not
specified otherwise in SCC), provided however that this limitation shall not apply
to the cost of repairing or replacing defective equipment by the CONTRACTOR, or
to any obligation of the CONTRACTOR to indemnify the COMPANY with respect
to Intellectual Property Rights.

COMPANY shall indemnify and keep indemnified CONTRACTOR harmless from
and against any and all claims, costs, losses and liabilities in excess of the
aggregate liability amount in terms of clause (b) above.

17.0 LIABILITY OF UNION GOVERNMENT OF INDIA:

It is expressly understood and agreed upon by and between CONTRACTOR and
OIL INDIA LIMITED, and that OIL INDIA LIMITED is entering into this
agreement solely on its own behalf and not on behalf of any other person or
entity. In particular, it is expressly understood and agreed that Union of India is
not a party to this agreement and has no liabilities, obligations or rights,
whatsoever hereunder. It is expressly understood and agreed that OIL INDIA
LIMITED is an independent legal entity with power and authority to enter into
contracts solely on its own behalf under the applicable laws of India and
general principles of the Contract law. The bidder/CONTRACTOR expressly
agrees, acknowledges and understands that OIL INDIA LIMITED is not an




agent, representative or delegate of the Union of India. It is further understood
and agreed that Union of India is not and shall not be liable for any acts,
omissions, commissions, breaches or other wrongs arising out of the contract.
Accordingly, bidder/ CONTRACTOR hereby expressly waives, releases and
foregoes any and all actions or claims, including cross claims, impleader claims
or counter claims against the Union of India arising out of this contract and
covenants not to sue the Union of India as to any manner, claim, cause of
action or thing whatsoever arising of or under this agreement.

18.0 CONSEQUENTIAL DAMAGE:

Except as otherwise expressly provided, neither party shall be liable to the other
for special, indirect or consequential damages resulting from or arising out of
the contract, including but without limitation, to loss or profit or business
interruptions, howsoever caused and regardless of whether such loss or
damage was caused by the negligence (either sole or concurrent) of either party,
its employees, agents or sub-CONTRACTORs.

19.0 RISK PURCHASE:

In the event, CONTRACTOR’s failure to provide the services as per the
Contractual scope, terms and conditions, COMPANY (OIL) reserves the right to
hire the services from any other source at the CONTRACTOR’s risk & cost and
the difference in cost shall be borne by the CONTRACTOR. Further, OIL shall
retain the right of forfeiture of Performance Bank Guarantee and any other
action as deemed fit. In certain operational situations OIL reserves the right to
take over the site including the service equipment at the risk and cost of the
CONTRACTOR.

20.0 INDEMNITY AGREEMENT:

20.1

20.2

Except as provided hereof CONTRACTOR agrees to protect, defend, indemnify

and hold COMPANY harmless from and against all claims, suits, demands and
causes of action, liabilities, expenses, cost, liens and judgments of every kind
and character, without limit, which may arise in favour of CONTRACTOR’s
employees, agents, CONTRACTORs and sub-CONTRACTORSs or their employees
or in favour of any third party(is) on account of bodily injury or death, or
damage to personnel/property as a result of the operations contemplated
hereby, regardless of whether or not said claims, demands or causes of action
arise out of the negligence or otherwise, in whole or in part or other faults.

Except as provided hereof COMPANY agrees to protect, defend, indemnify and
hold CONTRACTOR harmless from and against all claims, suits, demands and
causes of action, liabilities, expenses, cost, liens and judgments of every kind
and character, without limit, which may arise in favour of COMPANY’s
employees, agents, CONTRACTORs and sub-CONTRACTORSs or their employees
or in favour of any third party(is) on account of bodily injury or death, or
damage to personnel/property as a result of the operations contemplated




hereby, regardless of whether or not said claims, demands or causes of action
arise out of the negligence or otherwise, in whole or in part or other faults.

21.0 INDEMNITY APPLICATION:

The indemnities given herein above, whether given by COMPANY or
CONTRACTOR shall be without regard to fault or to the negligence of either
party even though said loss, damage, liability, claim, demand, expense, cost or
cause of action may be caused, occasioned by or contributed to by the
negligence, either sole or concurrent of either party.

22.0 ROYALTY PATENTS:

Each party shall hold harmless and indemnify the other from and against all
claim and proceedings for or on account of any patent rights, design, trade
mark or other protected rights arising from any use of materials, equipment,
processes, inventions and methods, which have not been imposed on the
attending party by the terms of the contract or the specifications forming part
thereof.

23.0 WARRANTY AND REMEDY OF DEFECTS:

23.1

23.2

CONTRACTOR warrants that they shall perform the work in a first class,
workmanlike, and professional manner and in accordance with their highest
degree of quality, efficiency and current state of the art technology/industry
practices and in conformity with all specifications, standards and drawings set
forth or referred to in the Terms of Reference and with instructions and
guidance, which COMPANY may, from time to time, furnish to the
CONTRACTOR.

Should COMPANY discover at any time during the tenure of the Contract or till
the Unit/equipment/tools are demobilized from site or base camp (if applicable)
that the work does not conform to the foregoing warranty, CONTRACTOR shall
after receipt of notice from COMPANY, promptly perform any and all corrective
work required to make the services conform to the Warranty. Such corrective
Work shall be performed entirely at CONTRACTOR’s own expenses. If such
corrective Work is not performed within a reasonable time, the COMPANY, at its
option may have such remedial Work performed by others and charge the cost
thereof to CONTRACTOR subject to a maximum of the contract value payable
for the defective work which needs corrective action which the CONTRACTOR
must pay promptly. In case CONTRACTOR fails to perform remedial work, or
pay promptly in respect thereof, the performance security shall be forfeited.

24.0 SUBCONTRACTING/ASSIGNMENT:




24.1

24.2

CONTRACTOR shall not subcontract, transfer or assign the contract, or any part
under this contract, to any third party(ies). Except for the main services under
this contract, CONTRACTOR may sub-contract the petty support services
subject to COMPANY'’s prior written approval. However, CONTRACTOR shall be
fully responsible for complete execution and performance of the services under
the Contract.

Consequent upon of placement of contract, if successful bidder(s)(other than
Micro/Small Enterprise) is procuring materials/services from their sub-vendor,
who is a Micro or Small Enterprise registered with District Industry Centers or
Khadi and Village Industries Commission or Khadi and Village Industries Board
or Coir Board or National Small Industries Corporation or Directorate of
Handicrafts and Handloom or any other body specified by Ministry of MSME
with prior consent in writing of the purchasing authority/Engineer in Charge
the details like Name, Registration No., Address, Contact No., details of material
and value of procurement made, etc. of such enterprises shall be furnished by
the CONTRACTOR at the time of submission of invoice /bill.

25.0 RECORDS, REPORTS AND INSPECTION:

The CONTRACTOR shall, at all times during the currency of the contract,
permit the COMPANY and its authorized employees and representatives to
inspect all the Work performed and to witness and check all the measurements
and tests made in connection with the said work. The CONTRACTOR shall keep
an authentic, accurate history and logs including safety records of each service
item with major items consumed, which shall be open at all reasonable times
for inspection by the COMPANY’s designated representatives and its authorized
employees. The CONTRACTOR shall provide the COMPANY’s designated
representatives with a daily written report, on form prescribed by the COMPANY
showing details of operations during the preceding 24 hours and any other
information related to the said services requested by the COMPANY whenever
so requested. The CONTRACTOR shall not, without COMPANY's written consent
allow any third person(s) access to the said information or give out to any third
person information in connection therewith.

26.0 CONFIDENTIALITY, USE OF CONTRACT DOCUMENTS AND INFORMATION:

26.1

CONTRACTOR shall not, without COMPANY's prior written consent, disclose the
contract, or any provision thereof, or any specification, plan, drawing pattern,
sample or information furnished by or on behalf of COMPANY in connection
therewith, to any person other than a person employed by CONTRACTOR in the
performance of the contract. Disclosure to any such employed person shall be
made in confidence and shall extend only, as may be necessary for purposes of
such performance with prior permission from COMPANY. However, nothing
hereinabove contained shall deprive the CONTRACTOR of the right to use or
disclose any information which is:




26.2

26.3

26.4

a) possessed by the CONTRACTOR, as evidenced by the CONTRACTOR's
written records, before receipt thereof from the COMPANY which
however the CONTRACTOR shall immediately inform to COMPANY; or

b) required to be disclosed by the CONTRACTOR pursuant to an order of
a court of competent jurisdiction or other governmental agency having
the power to order such disclosure, provided the CONTRACTOR uses
its best efforts to provide timely notice to COMPANY of such order to
permit COMPANY an opportunity to contest such order subject to
prior permission from COMPANY.

CONTRACTOR shall not, without COMPANY's prior written consent, make use of
any document or information except for purposes of performing the contract.

Any document supplied to the CONTRACTOR in relation to the contract other
than the Contract itself remain the property of COMPANY and shall be returned
(in all copies) to COMPANY on completion of CONTRACTOR's performance
under the Contract if so required by COMPANY.

During the currency of the Contract, COMPANY and its employees, agents,
other CONTRACTORSs, sub-CONTRACTORSs (of any tier) and their employees etc.
may be exposed to certain confidential information and data of the
CONTRACTOR. Such information and data held by the COMPANY, its
employees, agents, other CONTRACTORs, sub-CONTRACTORSs (of any tier) and
their employees in the strictest Confidence and shall not be disclosed to any
other party except on a need to know basis.

However, the above obligation shall not extend to information which:

i) is, at the time of disclosure, known to the public which CONTRACTOR
shall immediately inform COMPANY;
ii) is lawfully becomes at a later date known to the public through no

fault of CONTRACTOR subject to CONTRACTOR's undertaking that no
information has been divulged by them to the public;

iii) is lawfully possessed by CONTRACTOR before receipt thereof from
COMPANY which should be immediately informed to COMPANY;

iv) is developed by CONTRACTOR independently of the information
disclosed by COMPANY which should be shared with the COMPANY;

\Y| CONTRACTOR is required to produce before competent authorities or

by court order subject to prior permission from COMPANY;

27.0 REMUNERATION AND TERMS OF PAYMENT:

27.1

COMPANY shall pay to the CONTRACTOR during the term of the Contract the
amount due from time to time calculated according to the rates of payment set
and in accordance with other provisions hereof. No other payments shall be




27.2

27.3

27.4

27.5

27.6

27.7

27.8

27.9

27.10

27.11

due from COMPANY unless specifically provided for in the Contract. All
payments will be made in accordance with the terms hereinafter described.

Request for payment/part payment to third party i.e. other than the party on
whom the contract has been awarded will not be entertained by OIL under any
circumstances.

MANNER OF PAYMENT: All payments due by COMPANY to CONTRACTOR
hereunder shall be made at CONTRACTOR’s designated bank. Bank charges,
if any will be on account of the CONTRACTOR.

Payment of any invoices shall not prejudice the right of COMPANY to question
the validity of any charges therein, provided COMPANY within one year after
the date of payment shall make and deliver to CONTRACTOR written notice of
objection to any item or items the validity of which COMPANY questions.

INVOICES: Mobilization charges will be invoiced only upon completion of
mobilization as certified by COMPANY representative and CONTRACTOR is
ready at site for starting the services/operation. Payment of mobilization
charges shall be made within 45 days following the date of receipt of
undisputed invoices by COMPANY.

CONTRACTOR shall send invoice to COMPANY on the day following the
end of each month for all daily or monthly charges due to the CONTRACTOR.

CONTRACTOR will submit 02 (Two) sets of all invoices duly super scribed
"Original’ and “copy’ as applicable to the COMPANY for processing payment.
Separate invoices for the charges payable under the contract shall be
submitted by the CONTRACTOR for foreign currency and Indian currency.

Payment of monthly invoices, if undisputed, shall be made within 30 days
following the date of receipt of invoice by COMPANY.

COMPANY shall within 30 days of receipt of the invoice notify the
CONTRACTOR of any item under dispute, specifying the reasons thereof, in
which event, payment of the disputed amount may be withheld until
settlement of the dispute, but payment shall be made of any undisputed
portion on or before the due date. This will not prejudice the COMPANY’s
right to question the validity of the payment at a later date as envisaged in
clause no. 27.4 above.

The acceptance by CONTRACTOR of part payment on any billing not paid on
or before the due date shall not be deemed a waiver of CONTRACTOR’s
rights in any other billing, the payment of which may then or thereafter be
due.

Payment of Final demobilization charges shall be made if applicable within 45
days on receipt of invoice by COMPANY accompanied by the following
documents from the CONTRACTOR:




27.12

28.0

29.0

a) Audited account up to completion of the Contract.

b) Tax audit report for the above period as required under the Indian
Tax Laws.
c) Documentary evidence regarding the submission of returns and

payment to taxes for the expatriate personnel engaged by the
CONTRACTOR or by its sub-CONTRACTOR.

d) Proof of re-export of all items including the unutilized spares
and consumables (excepting consumables consumed during the
contract period) and also cancellation of re-export bond if any.

e) Any other documents as required by applicable Indian Laws.

In case, no demobilization charges are payable, the documents mentioned
above will have to be submitted by the CONTRACTOR before release of the
final payment by the COMPANY. A certificate from Chartered Accountant
on (a), (b) & (c) above will suffice.

CONTRACTOR shall maintain complete and correct records of all information
on which CONTRACTOR'’s invoice are based upto 02 (two) years from the date of
last invoice. Such records shall be required for making appropriate adjustments
or payments by either party in case of subsequent audit query/objection.

PAYMENT OF COMMISSION/FEE/REMUNERATION OF INDIAN AGENT
/CONSULTANT /REPRESENTATIVE/ RETAINER/ ASSOCIATE OF FOREIGN
PRINCIPAL (APPLICABLE IN ICB TENDERS ONLY):

The Commission/fee/remuneration of the Indian agent/ consultant/ associate/
representative /retainer, if any, will be paid within 30 days of the payment of
invoice made to the CONTRACTOR, The amount of commission/
fee/remuneration as a percentage of invoice value as per contract provisions
will be deducted by COMPANY/OIL from the monthly invoices of the
CONTRACTOR  and paid to the Indian agent/ consultant/
representative /retainer/associate.

DETAILS OF STATUTORY PAYMENTS LIKE EPF AND ESI ETC.

Wherever applicable, the CONTRACTOR (including those engaging
‘International Workers’) shall have itself registered under Employees’ Provident
Fund and Miscellaneous Provisions Act, 1952 and Employees’ State Insurance
Act, 1948 and follow the relevant statutory provisions including Rules made
there-under concerning contractual workers.

The CONTRACTOR shall be required to submit the following documents/details
to the Corporation:




(i) Copy of PF-ECR duly stamped by the designated Bank, alongwith a
print of the digitally signed PDF data sheet of the ECR, as proof of payment,
each month, details of this PDF data sheet shall be verified by the appropriate
authority (i.e. Payment Making Authority) in the COMPANY from the official
website of EPFO (http://www.epfindia.gov.in).

(@) Copy of the online challan endorsed/stamped by the designated bank as
proof of receipt of payment towards monthly contribution of ESI contribution.
(b) Copy of Return of contribution in respect of ESI for each contribution
period of the six months i.e. for the contribution period ended 30th Sept and
the contribution period ended 31st March.

(iii) As an Annexure to each EPF-ECR and ESI Challan(s), CONTRACTOR
shall also furnish the following Certificates:

1) The furnished information is correct to the best of his knowledge.

2) In case any discrepancies or irregularities is/are noticed in this
undertaking, then OIL is free to inform the PF/ESIC Authorities.

3) Before the completion of contract, CONTRACTOR shall serve one-

month notice to all his contractual workers, informing that their
services will be terminated.

4) Within one month on completion/expiry of the contract,
CONTRACTOR shall pay all the dues/terminal dues such as leave with
wages, bonus (if applicable), Gratuity (if applicable), to all his
contractual workmen, failing which CONTRACTOR’s Bank
Guarantee/Security Deposit may be withheld by OIL.

COMPANY may verify the deposit of statutory contribution made by the
CONTRACTORs with the EPFO/ESI authorities, where deemed necessary.
However, before making payment of the last bill/invoice of the CONTRACTOR,
the COMPANY may verify the details/status of the payment towards EPF/ESI
made by the CONTRACTOR from the authorities/official website of EPF/ESI
(i.e. http://www.epfindia.gov.in and http://www.esic.in). In case the
information furnished by the CONTRACTOR is found to be incorrect the
COMPANY shall take appropriate action against the CONTRACTOR in
accordance with law.

The CONTRACTOR agrees and undertakes to indemnify OIL for any liabilities
arising out of declarations made by him in future on violation or provisions of
the EPF Act 1952 and ESI Act 1948.

30.0 TIMELY MOBILISATION AND LIQUIDATED DAMAGES:

Time is the essence of this Contract. If the CONTRACTOR fails to mobilize
and deploy the required manpower/equipment and/or fails to commence the
operation within the period specified as specified under mobilization clause



http://www.epfindia.gov.in/

b)

d)

under SCC, OIL shall have, without prejudice to any other right or remedy in
law or contract including sub clause (b) below, the right to terminate the
contract.

If the contractor is unable to mobilize/deploy and commence the operation
within the period specified in sub clause (a) above, it may request OIL for
extension of the time with unconditionally agreeing for levy and recovery of
LD. Upon receipt of such a request, OIL may at its discretion, extend the
period of mobilization and shall recover from the CONTRACTOR, as an
ascertained and agreed Liquidated Damages, a sum equivalent to @ 0.5% of
contract value including mobilization cost, per week or part thereof of delay
subject to maximum of 7.5% of the Contract Price.

The parties agree that the sum specified above is not a penalty but a genuine
pre-estimate of the loss/damage which will be suffered by OIL on account of
delay on the part of the CONTRACTOR and the said amount will be payable
without proof of actual loss or damage caused by such delay.

LD will be calculated on the basis of Total Contract value [(if not specified
otherwise in SCC] excluding duties and taxes, where such duties/taxes have
been shown separately in the contract. However, the applicable GST on the
LD shall have to be borne by the CONTRACTOR. Accordingly, the liquidated
damages shall be recovered from the CONTRACTOR along with applicable
GST.

31.0 FORCE MAJEURE:

In the event of either party being rendered unable by "Force Majeure' to perform
any obligation required to be performed by them under the contract, the relative
obligation of the party affected by such "Force Majeure' will stand suspended as
provided herein. The term force majeure as employed herein shall mean Acts of
God such as earthquake, hurricane, typhoon, flood, volcanic activity etc.; war
(declared /undeclared); riot, revolts, rebellion, terrorism, sabotage by persons
other than the CONTRACTOR’s Personnel; fires, explosions, ionising radiation
or contamination by radio-activity or noxious gas, if not caused by
CONTRACTOR's fault; declared epidemic or disaster; acts and regulations of
respective Govt. of the two parties, namely the COMPANY and the
CONTRACTOR and civil commotions, lockout not attributable to the
CONTRACTOR.

Upon occurrence of such cause, the party claiming that it has been rendered
unable as aforesaid thereby, shall notify the other party in writing within 72
(Seventy Two) hours of the alleged beginning and ending thereof, giving full
particulars and satisfactory evidence in support of its claim.




Should “orce majeure’ condition as stated above occurs and should the same
be notified within 72 (Seventy two) hours after its occurrence the force majeure’
rate (if specified in the SCC of the Contract) shall apply for the first 15 (fifteen)
days for each such occasion.

Either party shall have the right to terminate the Contract if such “force
majeure' conditions continue beyond successive 60 (Sixty) days [or exclusively
mentioned in the SCC of the Contract] with prior written notice of 15 days,
provided termination of the Contract does not result into safety hazard to the
life and property on account of withdrawal of operations or the operation is at
critical stage. COMPANY shall have the absolute right to decide whether any
safety hazard exists or operation is at critical position and decision of the
COMPANY shall binding upon the CONTRACTOR.

Should either party decide not to terminate the Contract even under such
condition, no payment would apply after expiry of fifteen (15) days force
majeure period. [or exclusively mentioned in the SCC of the Contract]

Time for performance of the relative obligation suspended by Force Majeure
shall then stand extended by the period for which such cause lasts.

If however, relative obligation of the party affected by such ‘Force Majeure’ is
limited to part of the obligation(s), the contract shall not be terminated and the
parties shall continue to perform their respective obligations, which are not
affected by the ‘force majeure’ condition, provided the obligations affected by the
‘force majeure’ do not preclude the parties in performing the obligations not
affected by such conditions.

32.0 SET-OFF:

Any sum of money due and payable to the CONTRACTOR (including
Performance Security refundable to them) under this or any other Contract,
whether in progress or in future, may be appropriated by OIL and set-off
against any claim of OIL (or such other person or persons contracting through
OIL) for payment of a sum of money arising out of this contract or under any
other contract made by the CONTRACTOR with OIL (or such other person or
persons contracting through OIL).

33.0 WITHHOLDING:

33.1

COMPANY may withhold or nullify the whole or any part of the amount due to
CONTRACTOR, after informing the CONTRACTOR of the reasons in writing, on
account of subsequently discovered evidence in order to protect COMPANY from
loss on account of:

For non-completion of jobs assigned as per Scope of Work/Terms of Reference.




33.2 Defective work not remedied by CONTRACTOR.

33.3 Claims by COMPANY’s recognized sub-CONTRACTOR of CONTRACTOR or
others filed or on the basis of reasonable evidence indicating probable filing of
such claims against CONTRACTOR.

33.4 Failure of CONTRACTOR to pay or provide for the payment of salaries/ wages,
contributions, taxes or enforced savings with-held from wages etc. with respect
to personnel engaged by the CONTRACTOR.

33.5 Failure of CONTRACTOR to pay the cost of removal of unnecessary debris,
materials, tools, or machinery.

33.6 Any failure by CONTRACTOR to fully reimburse COMPANY under any of the
indemnification provisions of this Contract. If, during the progress of the work
CONTRACTOR shall allow any indebtedness to accrue for which CONTRACTOR,
under any circumstances in the opinion of COMPANY, may be primarily or
contingently liable or ultimately responsible and CONTRACTOR shall, within
five days after demand is made by COMPANY, fail to pay and discharge such
indebtedness, then COMPANY may during the period for which such
indebtedness shall remain unpaid, with-hold from the amounts due to
CONTRACTOR, a sum equal to the amount of such unpaid indebtedness.

33.7 Withholding will also be effected on account of the following:

i) Order issued by a Court of Law or statutory authority in India.

ii) Income-tax deductible at source according to law prevalent from time
to time in the country.

iii) Any obligation of CONTRACTOR which by any law prevalent from time

to time to be discharged by COMPANY in the event of CONTRACTOR's
failure to adhere to such laws.

iv) Any payment due from CONTRACTOR in respect of unauthorised
imports.

When all the above grounds for withholding payments are removed, payment
shall thereafter be made for amounts so with-held.

33.8 COMPANY reserves the right to disburse or deposit the amount so withheld to
the concerned person(s) or agency or government authority, as the case may be,
besides nullifying such amount on account of loss suffered by the COMPANY
against 33.2, 33.3, 33.6 & 33.7 above.

34.0 APPLICABLE LAWS:

The Contract shall be deemed to be a Contract made under, governed by and
construed in accordance with the laws of India for the time being in force and
shall be subject to the sole and exclusive jurisdiction of Courts situated in




Dibrugarh (or the Place where the contract is executed) and Principal Bench of
Gauhati High Court (or the High Court under whose territorial jurisdiction, the
place of execution of contract falls).

This Agreement including all matter connected with this Agreement, shall be
governed by the laws of India (both substantive and procedural) for the time
being in force and shall be subject to exclusive jurisdiction of Courts,
mentioned hereinabove. Foreign companies, operating in India or entering into
Joint ventures in India, shall also be governed by the laws of India and shall be
subject to sole and exclusive jurisdiction of above Courts.

The CONTRACTOR shall ensure full compliance of various Indian Laws and
Statutory Regulations, as stated below, to the extent applicable, as stated
below, but not limited to, in force from time to time and obtain necessary
permits/licenses etc. from appropriate authorities for conducting operations
under the Contract:

a) The Mines Act 1952

b) The Oil Mines Regulations, 1984

c) The Employees’ Compensation Act, 1923

d) The Code of Wages, 2019

e) The Contract Labour (Regulation & Abolition) Act, 1970 and the
rules framed there under

f) The Employees Pension Scheme, 1995

g) The Interstate Migrant Workmen Act., 1979 (Regulation of employment
and conditions of service).

h) The Employees Provident Fund and Miscellaneous Provisions
Act, 1952

i) Goods and Service Tax Act

j) Customs & Excise Act & Rules

k) Factories Act, 1948

1) Industrial Disputes Act, 1947

m) Payment of Gratuity Act, 1972

n) Environmental Protection Act, 1986 & other pollution control Acts.

Note: The above Acts are only indicative and not exhaustive. The Acts shall
include the rules and regulations framed thereunder.

LABOUR LAWS:

i) CONTRACTOR shall comply with the provisions of various labour
related laws, including but not limited to the Code of Wages, 2019, Employee
Provident Fund and Miscellaneous Provisions Act 1952, COMPANY’s Liability
Act 1938, Employees’ Compensation Act 1923, Industrial Disputes Act 1947,
the Maternity Benefit Act 1961 and Contract Labour (Regulation and
Abolition) Act 1970, Employment of Children Act 1938, Employees’ State




Insurance Act, 1948 or any modifications/amendment thereof or any other
law relating thereto and rules made there under from time to time.

ii) No Labour below the age of eighteen [18] years shall be employed on
the work.
iii) CONTRACTOR shall not pay less than what is provided under law to

labourers engaged by him on the work.

iv) CONTRACTOR shall at his expense comply with all labour laws and
keep the COMPANY indemnified in respect thereof.

V) CONTRACTOR shall pay equal wages for men and women in
accordance with applicable Labour laws.

vi) If the CONTRACTOR is covered under the Contract Labour (Regulation
and Abolition) Act, he shall obtain a license from licensing authority [i.e. office
of the Labour Commissioner] by payment of necessary prescribed fee and the

deposit, if any, before starting the work under the Contract. Such fee/deposit
shall be borne by the CONTRACTOR.

vii) CONTRACTOR must obtain the PF Code from the concerned PF
Authority under Employees Provident Fund and Miscellaneous Provisions Act,
1952. Similarly, CONTRACTOR must obtain ESI Code under Employees State
Insurance Act.

viii) CONTRACTOR being the employer of the labours/personnel to be
engaged under the contract shall be liable to pay gratuity to the
labours/personnel as per the provision of the Payment of Gratuity Act, 1972
and accordingly, shall keep the COMPANY indemnified in respect thereof. If
however, COMPANY requires to pay gratuity to such labour(s) as per the
direction of the competent authority under the Act, COMPANY shall recover
such amount from the outstanding dues payable to the CONTRACTOR under
the contract or any other contract(s).

ix) CONTRACTOR shall furnish to Engineer in Charge the distribution
return of the number & description, by trades of the work people employed on
the works. CONTRACTOR shall also submit on the 4th& 19th of every month
to Engineer in Charge a true statement showing in respect of the 2nd half of
the preceding month & the 1st half of the current month (1) the accidents that
occurred during the said fortnight showing the circumstances under which
they happened and the extent of damage and injury caused by them and (2)
the number of female workers who have been allowed Maternity Benefit as
provided in the Maternity Benefit Act 1961 on Rules made there under and the
amount paid to them.

X) Engineer in Charge shall on a report having been made by an
inspecting officer as defined in Contract Labour (Regulation and Abolition) Act




1970 have the power to deduct from the money due to the CONTRACTOR any
sum required or estimated to be required for making good the loss suffered by
a worker or workers by reason of non-fulfillment of the conditions of the
Contract for the benefit of workers, non-payment of wages or of deductions
made from his or their wages which are not justified by the terms of the
Contract or non-observance of the said regulations.

xi) The CONTRACTOR shall indemnify the COMPANY against any
payments to be made under and for the observance of the provisions of the
aforesaid acts without prejudice to his right to obtain indemnity from his sub-
CONTRACTOR.

36.0 STATUTORY REQUIREMENTS:

During the tenure of this CONTRACT nothing shall be done by the
CONTRACTOR in contravention of any law, act and/or rules/regulations,
thereunder or any amendment.

37.0 GENERAL HEALTH, SAFETY & ENVIRONMENT (HSE) GUIDELINES:

37.1

37.2

37.3

37.4

It will be solely the CONTRACTOR's responsibility to fulfil all the legal
formalities with respect to the Health, Safety and Environmental aspects of the
entire job (namely; the person employed by him, the equipment, the
environment, etc.) under the jurisdiction of the district of that state where it is
operating. Ensure that all sub-CONTRACTORs hired by CONTRACTOR comply
with the same requirement as the CONTRACTOR himself and shall be liable for
ensuring compliance all HSE laws.

It will be entirely the responsibility of the  Contractor/his
Supervisor /representative to ensure strict adherence to all HSE measures and
statutory rules during operation in OIL's installations and safety of workers
engaged by him. The crew members will not refuse to follow any instruction
given by company's Installation Manager/Safety Officer/
Engineer/Official / Supervisor/Junior Engineer for safe operation.

Any compensation arising out of the job carried out by the Contractor whether
related to pollution, Safety or Health will be paid by the contractor only.

Any compensation arising due to accident of the Contractor's personnel while
carrying out the job, will be payable by the contractor.




37.5

When there is a significant risk to health, environment or safety of a person or
place arising because of a non-compliance of HSE Measures Company shall
have the right to direct the contractor to cease work until the non-compliance is
corrected.

38.0 POLLUTION AND CONTAMINATION:

The CONTRACTOR shall be liable for all surface and sub-surface pollution to
the extent caused by CONTRACTOR and resulting from CONTRACTOR’s
operation/service or spillage or dumping of solvents/additive substances or
pollutants, which the CONTRACTOR brings to the Site for use in connection
with Work to be performed under this Contract.

Notwithstanding anything to the contrary contained herein, it is agreed that
except on the ground of willful misconduct or criminal misconduct, COMPANY
shall release, indemnify and hold CONTRACTOR and its sub-CONTRACTORs
harmless from any and all claims, judgments, losses, expenses and any costs
related thereto (including but not limited to Court costs and “Attorney’s fees”)
for:

a) Damage to or loss of any reservoir or producing formation; and/ or

b) Damage to or loss of any well; and/or

¢) Any other subsurface damage or loss; and/ or

d) Any property damage or loss or personal injury or death arising out of or
in connection with a blowout, fire explosion and loss of well control
regardless of cause.

39.0 STATUTORY VARIATION/NEWLY ENACTED LAW:

39.1

39.2

All duties, taxes except otherwise specified in the Contract as applicable on the
closing date of bid submission as per relevant acts and rules shall be in
CONTRACTOR’s account. Variation in case of custom duty on CIF value
declared by the bidder shall be to COMPANY account.

In the event of introduction of any new legislation or any amendment or
enforcement of any Act or Law, rules or regulations of Government of India or
State Government(s) or Public Body, which becomes effective after the date of
submission of Price Bid or revised price bid, if any, for this CONTRACT and
which results in increased/decreased cost of the works under the CONTRACT
through increased/decreased liability of taxes and/or duties, required to be
paid by the CONTRACTOR, (other than personnel and Corporate taxes), the
Parties shall agree to a revision in pricing to reflect such change subject to the
production of documentary proof to the satisfaction of the
COMPANY/CONTRACTOR as applicable to the extent which directly is




39.3

39.4

39.5

39.6

attributable to such introduction of new legislation or change or amendment as
mentioned above and adjudication by the competent authority (applicable when
disputed by COMPANY) & the courts wherever levy of such taxes/duties are
disputed by COMPANY/CONTRACTOR.

Any increase in net amount of the duties and taxes (i.e. the amount of
taxes/duties payable minus eligible credit of taxes/duties paid on input
services/inputs) after the contractual completion/mobilization date during the
extended period will be to the CONTRACTOR’s account, where delay in
completion/mobilization period is attributable to the CONTRACTOR. However,
any decrease in net amount of the duties and taxes (i.e. the amount of
taxes/duties payable minus eligible credit of taxes/duties paid on input
services/inputs) after the contractual completion/mobilization date will be to
COMPANY’s account.

The Contract Price and other prices given in the Schedule of Prices are based
on the applicable tariff as indicated by the CONTRACTOR in the Schedule of
Prices. In case this information subsequently proves to be wrong, incorrect or
misleading, COMPANY will have no liability to reimburse/pay to the
CONTRACTOR the excess duties, taxes, fees, if any finally levied/imposed by
the concerned authorities. However, in such an event, COMPANY will have the
right to recover the difference in case the rate of duty/tax finally assessed is on
the lower side.

Notwithstanding the provision contained in Clause-39.1 to 39.4 above, the
COMPANY shall not bear any liability in respect of:

i. Personal taxes on the personnel deployed by CONTRACTOR, his sub-
CONTRACTOR/sub-sub-CONTRACTORs and Agents etc.

ii. Corporate taxes and Fringe benefit tax in respect of CONTRACTOR
and all of their sub-CONTRACTORS, agents etc.

iii. Other taxes & duties including Customs Duty and GST in addition to
new taxes etc. in respect of sub-CONTRACTORSs, vendors, agents etc.
of the CONTRACTOR.

iv. Any liability on the CONTRACTOR, which was accrued under the old
law or contract, which the CONTRACTOR is obligated to pay either to
the COMPANY or to the Government Authority.

In order to ascertain the net impact of the amendment/ revisions/enactment of
various provisions of taxes/duties, the CONTRACTOR is liable to provide
following disclosure to COMPANY:

i. Details of each of the input services used in relation to providing
service to COMPANY including estimated monthly value of input
service and GST tax amount.




39.7

39.8

ii. Details of Inputs (material/consumable) used/required for providing
service to COMPANY including estimated monthly value of input and
GST paid/payable on purchase of inputs.

The above provisions would be applicable only in case of variation in rate of
taxes and duties on supply of services to OIL and not applicable on taxes and
duties on input (goods and services) towards such services.

Any claim or reduction on account of change in law shall be accompanied with
undertaking that the provisions of anti-profiteering clause under GST Act have
been complied with.

40.0 SEVERABILITY:

Should any provision of this agreement be found to be invalid, illegal or
otherwise not enforceable by any court of law, such finding shall not affect the
remaining provisions hereto and they shall remain binding on the parties
hereto.

41.0 Commission of misconduct/submission of fraudulent document by the

bidder/contractor and Banning thereof:

The information and documents furnished by the bidder/CONTRACTOR in
respect of the tender/contract are accepted by COMPANY to be true and
genuine. However, if it comes to the notice of the COMPANY anytime either
during the pendency of the tender or after award of the contract or after
completion the contract that a Bidder/CONTRACTOR furnished fraudulent
document/false information in relation to the subject tender/contract or
committed any misconduct, appropriate action shall be taken against the
Bidder/CONTRACTOR for debarment/banning of the bidder/CONTRACTOR
from participating in any future tender of the COMPANY in terms of the
COMPANY’s Banning Policy, 2017 besides making the CONTRACTOR liable for
other penal action including termination of ongoing contract(s) at his/her risk
and peril. In such event, the Bid Security/Performance Security in respect of
ongoing contract(s) shall be forfeited by the COMPANY.

42.0 SETTLEMENT OF DISPUTES:

42.1 Arbitration (Applicable for Suppliers/ CONTRACTORSs other than PSU and MSME):

1. Except as otherwise provided elsewhere in the contract, if any dispute,
difference, question or disagreement arises between the parties hereto or
their respective representatives or assignees, in connection with
construction, meaning, operation, effect, interpretation of the contract or
breach thereof which parties are unable to settle mutually, the same shall
be referred to Arbitration as provided hereunder:




2. A party wishing to commence arbitration proceeding shall invoke
Arbitration Clause by giving 30 days notice to the other party. The notice
invoking arbitration shall specify all the points of dispute with details of
the amount claimed to be referred to arbitration at the time of invocation
of arbitration and not thereafter. If the claim is in foreign currency, the
claimant shall indicate its value in Indian Rupee for the purpose of
constitution of the arbitral tribunal.

3. It is agreed and undertaken by the Parties that irrespective of country of
origin of the CONTRACTOR, the arbitration proceedings shall be governed
by the Arbitration and Conciliation Act, 1996 and under no
circumstances, the proceedings shall be construed as International
Arbitration.

4. The number of arbitrators and the appointing authority will be as under:

5 T Claim amount Number of Appointing Authority
' h (excluding claim Arbitrator
. for interest and
counter claim, if
b any)
a | Upto Rs.25.00 Not applicable Not applicable
I' | Lakh
t
i | Above Rs.25.00 Sole Arbitrator OIL
e | Lakh Upto Rs.25
s | Crore
a Above 3 Arbitrators One Arbitrator by each
g | re. 25 C party and the 3rd
N s. 25 Crore Arbitrator, who shall be
e the presiding Arbitrator,
e by the two Arbitrators.

that they shall appoint only those persons as arbitrators who accept the
conditions of the arbitration clause. No person shall be appointed as
Arbitrator or Presiding Arbitrator who does not accept the conditions of
the arbitration clause.

6. If any of the Arbitrators so appointed dies, resigns, becomes incapacitated
or withdraws for any reason from the proceedings, it shall be lawful for the
concerned party/arbitrators to appoint another person in his place in the
same manner as aforesaid. Such person shall proceed with the reference
from the stage where his predecessor had left if both parties consent for
the same; otherwise, he shall proceed de novo.




10.

11.

12.

13.

14.

Parties agree and undertake that neither shall be entitled for any pre-
reference or pendente-lite interest on its claims. Parties agree that any
claim for such interest made by any party shall be void.

The arbitral tribunal shall complete the proceedings, make and publish
the award within time stipulated in the Arbitration and Conciliation Act,
1996(as amended).
If after commencement of the arbitration proceedings, the parties agree to
settle the dispute mutually or refer the dispute to conciliation, the
arbitrators shall put the proceedings in abeyance until such period as
requested by the parties. Where the proceedings are put in abeyance or
terminated on account of mutual settlement of dispute by the parties, the
fees payable to the arbitrators shall be determined as under:
(i) 20%of the fees if the claimant has not submitted statement of
claim.
(ii) 40% of the fees if the pleadings are complete
(iii) 60% of the fees if the hearing has commenced.
(iv) 80% of the fees if the hearing is concluded but the award is yet
to be passed.

Each party shall be responsible to make arrangements for the travel and
stay etc. of the arbitrator appointed by it. Claimant shall also be
responsible for making arrangements for travel/stay arrangements of the
Presiding Arbitrator and the expenses incurred shall be shared equally by
the parties.

In case of sole arbitrator, both parties shall equally share all expenditures
that may be required to be incurred.

The fees and other administrative/secretarial expenses of the arbitrator(s)
shall not exceed the model fee as stipulated in Schedule--- of the Act and
such expenses shall be equally borne by the parties.

The Place/Seat of Arbitration shall be Guwahati or the place where the
contract is executed. The venue of the arbitration shall be decided by the
Arbitrator(s) in discussion with the parties. The cost of arbitration sittings
shall be equally borne by the parties.

The Arbitrator(s) shall give reasoned and speaking award and it shall be
final and binding on the parties.

Subject to aforesaid, provisions of the Arbitration and Conciliation Act,
1996 and any statutory modifications or re-enactment thereof shall apply
to the arbitration proceedings under this clause.




42.2 Arbitration (applicable in case of Contract awarded on Public Sector Enterprise):

a) In the event of any dispute or difference relating to the interpretation and
application of the provisions of commercial contract (s) between Central
Public Sector Enterprises (CPSEs) and also between CPSEs and
Government Departments/Organizations (excluding disputes -concerning
Railways, Income Tax, Customs & Excise Departments), such dispute or
difference shall be taken up by either party for resolution through AMRCD
as mentioned in OPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-
2018.

b) A party wishing to commence arbitration proceeding shall invoke
Arbitration Clause and refer the dispute(s) to AMRCD with a copy to the
other party. The notice invoking arbitration shall specify all the points of
dispute with details of the amount claimed to be referred to arbitration at
the time of invocation of arbitration and not thereafter.

c) Upon such reference, the dispute shall be decided by the Competent
Authority appointed under the AMRCD, whose decision shall bind the
parties finally and conclusively. The parties in the dispute will share
equally the cost of the arbitration as intimated by the Arbitrator.

42.3 Arbitration (Applicable to Micro, Small and Medium Enterprise)
In the event of any dispute or difference relating to, arising from or connected
with the Contract, efforts shall be made to resolve the dispute(s) amicably by
mutual consultation and in case such dispute(s) cannot be resolved through
mutual consultation, then same shall be resolved through the procedure as
prescribed in Section-18 of the Micro, Small and Medium Enterprises
Development Act, 2006.

42.4 Resolution of disputes through conciliation by OEC
(Not Applicable in cases where value of dispute is less than Rs. 25 Lakhs and
more than 2 Crore)

If any dispute, difference, question or disagreement arises between the parties
hereto or their respective representatives or assignees, in connection with
construction, meaning, operation, effect, interpretation of the contract or
breach thereof which parties are unable to settle mutually, Company at its
discretion, on its own or on the request of the CONTRACTOR, may refer the
dispute to Outside Expert Committee (“OEC”) to be constituted by Corporate
Business Committee (CBC), OIL as provided hereunder:

a) The party desirous of resorting to conciliation shall send a notice of 30
(thirty) days to the other party of its intention of referring the dispute for
resolution through OEC. The notice invoking conciliation shall specify all




b)

d)

the points of disputes with details of the amount claimed to be referred to
OEC and the party concerned shall not raise any new issue thereafter.

OIL shall nominate three outside experts, one each from
Financial/commercial, Technical and Legal fields from the Panel of
Outside Experts maintained by OIL who shall together be referred to as
OEC (Outside Experts Committee).

Parties shall not claim any interest on claims/counterclaims from the date
of notice invoking conciliation till execution of settlement agreement, if so
arrived at. In case, parties are unable to reach a settlement, no interest
shall be claimed by either party for the period from the date of notice
invoking conciliation till the date of OEC recommendations in any further
proceeding.

The Proceedings of the OEC shall be broadly governed by Part III of the
Arbitration and Conciliation Act, 1996 including any modifications thereof.
Notwithstanding above, the proceedings shall be summary in nature and
Parties agree to rely only upon documentary evidence in support of their
claims and not to bring any oral evidence in the OEC proceedings.

OEC shall hear both the parties and recommend possible terms of
settlement between the parties. The recommendations of OEC shall be
non-binding and the parties may decide to accept or not to accept the
same. Parties shall be at liberty to accept the OEC recommendation with
any modification they may deem fit.

f)Where recommendations are acceptable to both the parties, a settlement

g)

h)

agreement will be drawn up in terms of the OEC recommendations or with
such modifications as may be agreed upon by the parties. The settlement
agreement shall be signed by both the parties and authenticated by all the
OEC members either in person or through circulation. This settlement
agreement shall have the same legal status and effect as that of an
arbitration award on agreed terms on the substance of the dispute
rendered by an arbitral tribunal under Section 30 of the Arbitration and
Conciliation Act, 1996.

OIL will share all other guidelines regarding reconciliation through OEC
with the CONTRACTOR when it resorts to settlement through OEC. Both
parties agree to adhere to these guidelines.

All the expenditure incurred in the OEC proceedings shall be shared by
the parties in equal proportion. The parties shall maintain account of




expenditure and present to the other for the purpose of sharing on
conclusion of the OEC proceedings.

i) The OEC proceedings must be completed within a period of 3(three)
months from the date of constitution of the OEC with a provision of
extension of one months, subject to mutual agreement. The Place of OEC
shall be either at New Delhi or Guwahati.

j) If the parties are not able to resolve the dispute through OEC or do not opt
for conciliation through OEC, the party may invoke arbitration clause as
provided in the contract.

k) The parties shall be represented by their in-house employees/executives.
No party shall bring any advocate or outside consultant/advisor/agent.
Ex-officers of OIL who have handled the matter in any capacity directly or
indirectly shall not be allowed to attend and present the case before OEC
on behalf of Contractor. However, ex- employees of parties may represent
their respective organizations.

I) Solicitation or any attempt to bring influence of any kind on either OEC
Members or OIL is completely prohibited in conciliation proceedings and
OIL reserves the absolute right to close the conciliation proceedings at its
sole discretion if it apprehends any kind of such attempt made by the
Contractor or its representatives.

42.5 Exclusions

iii)

iv)

Parties agree that following matters shall not be referred to conciliation or
arbitration:

Any claim, difference or dispute relating to, connected with or arising out of
OIL’s decision to initiate any proceedings for suspension or debarment or
banning, or decision to suspend or to ban or to debar business dealings with
the bidder/ CONTRACTOR and/or with any other person involved or connected
or dealing with bid/contract/bidder/ CONTRACTOR.

Any claim, difference or dispute relating to, connected with or arising out of
OIL’s decision under the provisions of Integrity Pact executed between OIL and
the Bidder/ CONTRACTOR.

Any claim, difference or dispute relating to, connected with or arising out of
OIL’s decision to comply with any order or directive of any statutory or
government authority.

Any claim which is less than Rs. 25 Lakh.




43.0 COMPLETION OF CONTRACT:

Unless otherwise terminated under the provisions of any other relevant Clause
or extended through written communication, this Contract shall be deemed to
have been completed at the expiry of the Period specified in the contract or
period of defect liability, as provided for under the Contract, whichever is later.

44.0 TERMINATION:

44.1

44.2

44.3

44.4

44.5

Termination on expiry of the contract: This Agreement shall be deemed to have
been automatically terminated on the expiry of the contract period unless OIL
has exercised its option to extend this contract in accordance with the
provisions, if any, of this contract.

Termination of contract for death: If the CONTRACTOR is an individual or a
proprietary concern and the individual or the proprietor dies or if the
CONTRACTOR is a partnership concern and one of the partners dies then
unless, the COMPANY is satisfied that the legal heir of the individual or the
proprietary concern or the surviving partners are capable of carrying out and
completing Contract, the COMPANY is entitled to cancel the Contract for the
uncompleted part without being in any way liable for any compensation
payment to the estate of the deceased CONTRACTOR and/or to the surviving
partners of the CONTRACTOR's firm on account of the cancellation of Contract.
The decision of the COMPANY in such assessment shall be final & binding on
the parties. In the event of such cancellation, the COMPANY shall not hold the
estate of the deceased CONTRACTOR and/or the surviving partners of
CONTRACTOR's firm liable for any damages for non-completion of the Contract.

Termination on account of Force Majeure: Unless the contract provides
otherwise, either party shall have the right to terminate this Contract on
account of Force Majeure as set forth in Article-31.0 above.

Termination on account of insolvency: In the event that the CONTRACTOR or
its collaborator or its guarantor at any time during the term of the Contract,
becomes insolvent or makes a voluntary assignment of its assets for the benefit
of creditors or is adjudged bankrupt or under the process of insolvency or
liquidation, then the COMPANY shall, by a notice in writing have the right to
terminate the Contract and all the CONTRACTOR’s rights and privileges
hereunder, shall stand terminated forthwith.

However, COMPANY shall be at liberty to give the Receiver or Liquidator or
Insolvency Professional Manager, as appointed by the Competent
Court/Tribunal, the option of carrying out the Contract subject to its technical
& financial competence and his providing a guarantee for due and faithful
performance of the Contract.

Termination for Unsatisfactory Performance: If the COMPANY considers that,
the performance of the CONTRACTOR is unsatisfactory, or not as per the




44.6

44.7

44.8

44.9

44.10

provision of the Contract, the COMPANY shall notify the CONTRACTOR in
writing and specify in details the cause of dissatisfaction. The COMPANY shall
have the option to terminate the Contract by giving 15 days notice in writing to
the CONTRACTOR, if CONTRACTOR fails to comply with the requisitions
contained in the said written notice issued by the COMPANY. In the event
CONTRACTOR rectifies its non-performance to the satisfaction of the
COMPANY, the option of termination may not be exercised by the COMPANY. If
however CONTRACTOR repeats non-performance subsequently, COMPANY
shall exercise the option to terminate contract by giving 07 days notice. Such
CONTRACTOR shall be put on holiday as per the Banning Policy of OIL
[available at www.oil-india.in].

Termination due to change of ownership and Assignment: In case the
CONTRACTOR's rights and/or obligations under this Contract and/or the
CONTRACTOR's rights, title and interest to the equipment/ material, are
transferred or assigned without the COMPANY's written consent, the COMPANY
may at its option, terminate this Contract. COMPANY shall not be however
under any obligation to accord consent to the CONTRACTOR for change of
ownership & assignment of the contract.

If at any time during the term of this Contract, breakdown of CONTRACTOR's
equipment results in CONTRACTORSs being unable to perform their obligations
hereunder for a period of 15 successive days, COMPANY at its option, may
terminate this Contract in its entirely or partially to the extent non-
performance, without any further right or obligation on the part of the
COMPANY, except for the payment of money then due. No notice shall be served
by the COMPANY under the condition stated above.

Termination for delay in mobilization: CONTRACTOR is required to mobilize
complete equipment alongwith crew for commencement of services at the
specified site within the maximum allowed number of days from the date of
LOA/Notice for Mobilization as specified in the special conditions of contract. If
the CONTRACTOR (successful bidder) fails to complete the mobilization as
above, OIL shall have, without prejudice to any other clause of the CONTRACT,
the right to terminate the contract.

Notwithstanding any provisions herein to the contrary, the Contract may be
terminated at any time by the COMPANY on giving 30 (thirty) days written
notice to the CONTRACTOR due to any other reason not covered under the
above Article from 44.1 to 44.8 and in the event of such termination the
COMPANY shall not be liable to pay any cost or damage to the CONTRACTOR
except for payment of services as per the Contract upto the date of termination.

Consequence of Termination: In all cases of termination herein set forth, the
relative obligations of the parties to the Contract shall be limited to the period
up to the date of termination. Notwithstanding the termination of this Contract,
the parties shall continue to be bound by the provisions of this Contract that
reasonably require some action or forbearance after such termination.
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Upon termination of this Contract, CONTRACTOR shall return to COMPANY all
of COMPANY's properties, which are at the time in CONTRACTOR's possession.

In the event of termination of contract, COMPANY will issue Notice of
termination of the contract with date or event after which the contract will be
terminated. The contract shall then stand terminated and the CONTRACTOR
shall demobilize their personnel & materials.

Demobilization charges shall not be payable by COMPANY in case of Article
from 44.4 to 44.7.

45.0 TO DETERMINE THE CONTRACT:

In such an event the contract shall stand terminated and shall cease to be in
force from the date of such notification by the COMPANY. Thereafter the
CONTRACTOR shall stop forthwith any of the work then in progress, except
those work which the COMPANY may, in writing, require to be done to
safeguard any property or work, or installations from damages, and the
COMPANY may take over the remaining unfinished work of the CONTRACTOR
and complete the same through a fresh CONTRACTOR or by other means, at
the risk and cost of the CONTRACTOR, and any of its sureties if any, shall be
liable to the COMPANY for any excess cost occasioned by such work having to
be so taken over and completed by the COMPANY over and above the cost at
the rate/cost specified in the schedule of quantities and rates/prices.

46.0 WITHOUT DETERMINING THE CONTRACT:

To take over the work of the CONTRACTOR or any part thereof and complete
the same through a fresh CONTRACTOR or by other means, at the risk and cost
of the CONTRACTOR. The CONTRACTOR and any of its sureties are liable to
the COMPANY for any excess cost over and above the cost at the rates specified
in the schedule of quantities and rates/prices, occasioned by such work having
been taken over and completed by the COMPANY.

47.0 ERRING/DEFAULTING AGENCIES:

Erring and defaulting agencies like bidder, CONTRACTOR, supplier, vendor,
service provider will be dealt as per OIL’s Banning Policy dated 6th January,
2017 available in OIL’s website: www.oil-india.com. Moreover, OIL reserves the
right to take legal or any other action on the basis of merit of the case.

48.0 MISCELLANEOUS PROVISIONS:

CONTRACTOR shall give notices and pay all fees at their own cost required to
be given or paid by any National or State Statute, Ordinance, or other Law or




any regulation, or bye-law of any local or other duly constituted authority as
may be in force from time to time in India, in relation to the performance of the
services and by the rules & regulations of all public bodies and companies
whose property or rights are affected or may be affected in any way by the
services.

CONTRACTOR shall conform in all respects with the provisions of any Statute,
Ordinance of Law as aforesaid and the regulations or bye-law of any local or
other duly constituted authority which may be applicable to the services and
with such rules and regulation, public bodies and Companies as aforesaid and
shall keep COMPANY indemnified against all penalties and liability of every
kind for breach of any such Statute, Ordinance or Law, regulation or bye-law.

During the tenure of the Contract, CONTRACTOR shall keep the site where the
services are being performed reasonably free from all unnecessary obstruction
and shall store or dispose of any equipment and surplus materials and clear
away and remove from the site any wreckage, rubbish or temporary works no
longer required. On the completion of the services, CONTRACTOR shall clear
away and remove from the site any surplus materials; rubbish or temporary
works of every kind and leave the whole of the site clean and in workmanlike
condition to the satisfaction of the COMPANY.

Key personnel cannot be changed during the tenure of the Contract except due
to sickness/death/resignation of the personnel or any other justified situation
in which case the replaced person should have equal experience and
qualification, which will be again subject to prior approval, by the COMPANY.

END OF VOLUME-1 Part-3- SECTION: I
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VOLUME-1 Part-3

SECTION: II

TERMS OF REFERENCE & TECHNICAL SPECIFICATIONS

TERMS OF REFERNCE:

1. INTRODUCTION:

OIL INDIA LIMITED (OIL) a Government of India Enterprise, proposes to
construct Field Gas Gathering Station (FGGS) facility at Baghjan field in Upper
Assam, India. The installation will be constructed on Modular design concept
with emphasis on skid mounted prefabricated facilities minimizing civil
construction work at site to the extent possible as per functional specifications of
various process/utility packages.

The Baghjan field is having Non-Associated Gas (NAG) potential and to explore
these resources, one modular Field Gas Gathering Station (FGGS) having the
facilities for production of natural gas is to be created. The proposed FGGS shall
have Non-Associated Gas (NAG) processing facility for 5.0 MMSCMD capacity.
The facility shall include Production and Test Manifolds, Gas /Condensate/Water
Separators, Gas Dehydration, Flare system and Effluent Treatment and disposal
system along with all the required utilities and auxiliary systems.

1.1. SUBJECT:

As a part of this development scheme, OIL desires to procure Modular Power
Generation Packages for providing Main power supply and Emergency power
supply for Field Gas Gathering Station (FGGS) facility at Baghjan field in Upper
Assam, India.

1.2. SITE DATA:

The following site conditions shall be applicable as their specific
value is specified in project design criteria / datasheets.

Design ambient temperature Maximum, ©C 41
Design ambient temperature Minimum, ©C 7
Dry bulb temperature Maximum, ©C 36

Dry bulb temperature Minimum, ©C 8




Average Rainfall (in full monsoon) 194.2 cm

Average Rainfall (in 24 hours) 15.9 cm

Wind velocity at 10m height S0 m/s

Maximum relative humidity 93%
1.3. SITE DETAIL: BAGHJAN

Location: Baghjan is in Upper Assam and about 22KM from Doom Dooma town
and 45 KM from Tinsukia town

Railway Station: Nearest Railway station is Doom Dooma, which is 22KM by
road from the Baghjan site.

Airport: Nearest airport Dibrugarh is about 65KM from the site

1.4. ABBREVIATION

ANSI American National Standards Institute
API American Petroleum Institute

ASME American Society of Mechanical Engineers
ASTM American Society for Testing and Materials
CPCB Central Pollution Control Board

EPCM Engineering & Procurement Construction Management

GGS Group Gathering Station

NFPA National Fire Protection Association

OCS Oil Collecting Station
OISD  Oil Industry Safety Directorate
OMR Oil Mines Regulations

POL Petroleum Oil & Lubricants




1.5. DEFINITIONS

COMPANY / OWNER : Oil India Limited

CONSULTANT : Jayathe Petrotech Engineers & Consultants (JPEC)
PROJECT : Field Gas Gathering Station, Baghjan (FGGS-BJN)
VENDOR : Supplier of Equipment/Package

Note : KOM : Kick off Meeting — Within 7 days from LOA. During the Kick off

meeting, detailed Project Schedule, Engineering deliverables, communication

matrix & Execution methodology will be discussed and freezed.

1.6. DESIGN LIFE

The design life of the complete package shall be 30 years.

1.7. CODES AND STANDARDS

INDIAN STANDARD

s B 14122 Built in thermal protection for electric
motors rated up to 660 V AC
Classification of Hazardous Area (other
than mines) having flammable gases and
IS - 5572 | vapours for electrical installation
Classification of maximum surface
temperatures of electrical equipment for]
IS - 8239 use in explosive atmosphere.
s B 3202 Code .of pracjace for climate proofing and
electrical equipment
Code of practice for electrical wiring
IS - 2274 . . .
installation — system voltages exceeding
650 V.
Code of practice for electrical wiring
IS - 732 . .
installations—system voltages not
exceeding 650 V.
IS B 1646 Code of practice for fire safety of
buildings — electrical installations.
Code of practice for fire safety of industrial
buildings — electrical generating and
IS - 3034 distributing station.




Code of practice for selection, installation

IS 10028 and maintenance for transformer
Code of practice for selection,

IS 10118 |. . .
installation and maintenance for
switchgear and control gear
Code of practices for the selection,
installation and maintenance of electrical

IS 13408-1 apparatus for use in potentially explosive
atmospheres

IS 6665 Code of practice for industrial lighting

IS 1944 Code of practice for lighting of public
thoroughfares.

IS 3043 Code of practice for Earthing

IS / IE 60079-0 Electrical Apparatus for . explosive gas

C atmospheres — General requirements

IS/ 1IE 60079-1 Equipment protection flameproof]

C enclosures “d”

IEC 60079-5 Equipment Protection by Powder filling “q”

IEC 60079-6 Equipment Protection by Oil immersion “o”

IEC 60079-7 Equipment Protection by Increased Safety
Type “e”

IEC 60079-11 | Equipment Protection by Intrinsic safety “I”

[EC 60079-12 with 8:11' according to their max1mum
experimental safe gaps and minimum
igniting currents
Electrical apparatus for explosive gas
atmosphere — construction, test and

IS/IE 60079-15 | making of type of protection “n* electrical

C apparatus

IS 7750 Guide for 1mproverpent of power factor-
consumer installations

IS 7689 Guide for control of undesirable static
electricity.

IS 5216 Guide for safety procedures and practices

in electrical works.




IS - 5571 Guide for selection of electrical equipment
for hazardous area.

IS - 5728 Guide for short circuit calculations

IS - 3716 Insulation coordination application guide.

IS - 3646 Interior illumination: Part i and Part-ii

IS/IEC | - 60947 | Low voltage switchgear and control gear:
All parts

IS - 2309 Protection of buildings and allied structures
against lighting

IS - 694 PVC Insulated cables for working voltages
up to and including 1100 V.

IS - 9676 Reference ambient temperature for
electrical equipment

IS - 325 Three-phase induction motors

IS - 5422 Turbine type generators

IS - 585 Voltage and frequency for AC transmission

and distribution system.

OISD STANDARDS

Classification of Area for Electrical

OISD - | STD-113 Installations at Hydrocarbon Processing
and Handling Facilities.

OISD - | RP-149 Design aspects for safety in electrical
systems.

OISD - | STD-173 | Fire Protection System for Electrical
Installations.
Fire Protection Facilities for Petroleum

OISD - | STD-116 | pefineries and Oil / Gas Processing Plants

OISD _ | STD-147 Inspefzuor_l and Sa_fe Practices during
electrical installations.

OISD - | STD-137 | Inspection of Electrical Equipment

OISD - | STD-118 | Layouts for Oil and Gas Installations.

OISD - | STD-110 | Recommended Practices on Static

Electricity.




1.8.

UNITS OF MEASUREMENT

Dimension Units Symbol

Area Square Metre m2

Concentration [Mole %

Density Kilogram per cubic metre kg /m3

Energy Kilowatt kW

Flow rate (Liquid)Kilo Litres Per Day KLPD
Million Metric Standard Cubic

Flow rate (gas) |Metre perday / Million MMSCMD / MMSCF
Metric Standard D
Cubic feet per day

Length Meter m

Mass Kilogram kg

Momentum Kilogram per metre square kg/ms?2
second

Power Kilowatt kW

Pressure Kilogram per square kg/cm?2
centimetre

Specific Heat Kilo joule per kilogram kJ/kg °C

Capacity Celsius

Thermal Watt per metre Kelvin W/ m K

Conductivity

Temperature Celsius ° C

Time Second sec

Velocity Metre per second m/s

Viscosity Centipoise cP

Volume Cubic Metre m3

1.9. SCOPE OF WORK

The Scope of supply together with the attachments defines and covers the
guidelines for design, engineering, selection of equipment, procurement,
fabrication, assembly, testing, Assistance for installation, pre comissioining,
commissioining and Perfomance Gurantee Test Run within the duration of
contract period with additional 1 month of Operation and maintenance as
stated in Schedule of Payement required for Field Gas Gathering Station
(FGGS) facility at Baghjan field including transportation and delivery of the
complete package at respective site.

The contractor shall note that the scope of supply stated herein is to be
considered as a minimum requirement. Any item necessary to meet the
requirements of this scope of work and statutory rules/ codes, though not
explicitly stated herein, shall be deemed included in the Contractor scope of




work. Contractor shall have full responsibility for the supply of the Unit(s),
which is complete, of proven design and conforms to the Performance
requirements".

The scope shall also include fabrication and instatltion of required
structures and piping and required cabling.

Other than civil foundations & trenching, the scope of contractor shall
include all the work/s required for completion of Captive power plant.

Only Civil foundations for equipments, containers, pipe sleepers, cable
trench, Shed will be constructed by other contractor representing OIL as per
the input provided by the contractor. The Contractor should provide within
three weeks from date LOA, all the required input for the Civil contractor for
the construction of Foundations, sheds and trenchs.

1.9.1. CAPTIVE POWER PLANT:

The Scope of supply is not limited to the below-mentioned items,
Modular Power Generation Package Contractor shall supply all
required items for the satisfactory operation of the unit.

a) Gas Engine Generator Set (GEG) (Configuration - 3x100%) (3W+1S),
1500kWe /1875 kVA at 0.8 pf (site rating), 415V AC, 50 Hz, 3 Phase,
3 Wire with associated electrical instrument and control, accessories
etc.

Note: contractor shall note that the Gas engine shall also be suitable for
operating at the minimum load requirement. Accessories including load
bank required for meeting the minimum load demand shall be supplied
by Contractor.

b) GAS Engine shall be of the heavy-duty, latest state of art machine
with higher efficiency and lower NOx emission of proven design
conforming to ISO 3046 / BS 5514.

c) 415V Generator breaker panel & control panel with Incoming breaker
with required metering and protection as per OISD-RP-149.

d) Gas engine Generator along with all accessories, piping, instruments
etc. shall be assembled in an adequately sized container and installed
at the site. Engine & Generator control panel, Power panel, CEMS
panel (IR type sensor shall be provided.), etc. with air conditioning
and F&G detectors, lighting etc. shall be housed inside the Container
or separate containers shall be provided for housing all the electrical
panels and other related accessories.

e) The gas engine selected shall be suitable for the continuous operation
under given gas composition and site conditions after taking into
consideration the requirement of the driven equipment, transmission
losses, site deration and power requirements of auxiliaries and other
parasitic loads. The net electrical efficiency output after deduction of
genset auxiliaries of the offered model should not be less than 40 %
at site rated condition. Tolerance shall be applicable as per ISO
3046/1.
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The fuel system shall comprise of the Gas pressure regulator, gas
shut off valve, Vent valve, gas flow meter, common gas conditioning
system, filters, inlet fuel governor, associated instrumentation and
control system as required.

The combustion air intake system shall consist of air inlet filters, all
necessary piping including specialties like bends, flanges, expansion
joints, supports etc. to make the system complete or as per
manufacturer's design and shall consist of all the required
accessories. The filter shall be fitted with a differential pressure
switch to show when the filter requires attention.

h) Exhaust System shall consist of the following items as a minimum:

k)

r—Exhaust gas Silencer with spark arrestor.

r—Exhaust piping from Gas Engine up to Exhaust stack including
specialties’ like bends, flanges, expansion joints and insulation.
The Exhaust pipe material selected shall be suitable for engine
outlet flue gas temperature.

r—Individual exhaust stack shall be considered for each Gas
engine.

r—The exhaust stack shall be designed as per CPCB norms. The
stack shall be complete with all accessories and insulations.

r—The outer surface of the stack shall be protected from
atmospheric corrosion by applying heat resistant aluminium
coating.

r—The stack height shall be as per CPCB norms and the minimum
height shall be 30m.

r—Stack shall have openings for sampling flue gas, access ladders,
platform, drain connections. Necessary lightning arrestors &
aviation

Gas engine cooling system (primary circuit) shall be closed-circuit
liquid- cooled type including water circulating pumps (for HT & LT
circuits), Dry- type Radiator, temperature regulating device,
thermostatic switch, expansion tank, makeup tank with transfer
pump, protection & shutdown switches, level indicator for tanks and
interconnecting piping, etc. to make the system complete.

Lube oil system shall comprise of the following items as a minimum:
r—Engine Mounted Lube oil sump.

r—iThe engine operated the main lube oil pump and electric driven
priming pump used for pre/post lubrication as recommended
by OEM standard.

—Lube oil cooler and oil filters.

r—TFresh lube oil tank and waste lube o0il collection tank with
transfer pumps.

—All necessary piping, valves, specialties, instrumentation
and supports etc.

The container shall have acoustic treatment to reduce sound




pollution to the optimum level (as per CPCB norms).
The dry-type ventilation system as required for the Container.

The Container should have sufficient space in and around the
generator set to facilitate maintenance and operation of the set.

Engine starting system including maintenance-free batteries of
adequate size and rating, battery chargers & accessories. (Battery
banks of each gas engine shall be sized for a minimum of 6
continuous starts of the generator). Engine auxiliaries shall be
started normally using the Emergency diesel Genset available in the
plant.

For gas engines requiring pre-lubrication before start-up, an electric
motor is driven pre-lubrication pump connected to an emergency
power source with timer, suitably interlocked with the starting system
should be provided by Contractor.

The battery charger shall be designed to draw power from an external
supply.

Complete Instrumentation and control system required for CPP
operation with PLC based control system. PLC panel shall have an
Ethernet connection to facilitate the transfer of data from PLC to the
main DCS. contractor shall coordinate with the DCS Contractor for
establishing communication between the two systems and ensure
data transfer.

Control panels shall be provided for Gas Engine Genset within the
Container with Air conditioning facility. contractor shall provide all
the instruments required for the complete operation of the system.

Continuous online emission monitoring system (CEMS) including
sensors, cabling, control panel etc. for monitoring NOx, CO as
required from local PCB with provision for online data transfer to
state PCB server as per the state PCB reporting format.

Operating terminal with HMI screen.

Control panel with synchronization facility for each generator for
synchronization and momentary parallel operation of the four
Generators.

Generator circuit breaker power panel with a copper bus bar and
adequately sized ACB with required Generator protection, metering
system and Automatic voltage regulator.

CPP auxiliary MCC for supplying gas engine auxiliary loads.

The NER to be provided and it should be to restrict current as per
CEA regulation 100.

Power & control wiring within generator room till the generator circuit
breaker panel and generator auxiliaries inside engine room till the
auxiliary MCC panel, all control wiring from the various sensors &
instruments till the Generator / Engine Control panel.

Ladder racking and cable trays are required for supplied auxiliaries
inside the engine room.




y) The complete earthing system inside the battery limit.

z) Fire and Gas detectors along with Fire alarm and control panel within
the Container. The Local panel shall have provision for
communication with a centralized F&G system through hardwire.

aa) Firefighting system including Automatic CO2 extinguishing system
(Total flooding type) as per NFPA 12, fire extinguishers as per OISD-
STD-189. The cylinders used for the Automatic CO2 extinguishing
system shall be of standard capacity as per IS 15683 & IS 2878. The
extinguishers shall be of standard capacity as per IS 15683, IS 2878
& IS 10658. Contractor shall include trial testing of CO2 flooding
and consider the cost for refilling after trial.

bb) First fill with lubricants including lube oil, grease, jacket water, anti-
freeze /inhibitor, anti-corrosive agent, battery acid, spare CO2 cylinders
etc. as applicable for captive power plant. Additional top-up quantity of
First fill lubricants required during commissioning and PGTR operation
for one (1) month.

cc)Owner shall supply Fuel gas from EPS for Power for Black start during
the start-up and emergency situation.

dd) Contractor shall provide a comprehensive description of the
generator mechanical design. This shall include details of bearings,
bearing housings, lubrication, sealing, rotor design, bracing, axial
movement and cooling system design.

1.9.2. EMERGENCY DIESEL ENGINE GENERATOR:

a) Diesel Engine Driven Generator (DEG) (1W) of capacity 750kVA (site
rating) in accordance with ISO 3046.

b) Fuel tank with provision for manual filling, level gauge for indicating
diesel level in the tank, low-level alarm switch etc. and shall have
minimum 8 hrs storage capacity.

c) The engine shall be furnished with a cooling system having sufficient
capacity for cooling the engine when the set is delivering the full load
continuously under the site's summer operating conditions, plus the
10% overload capacity.

The temperature rise of the circulating water through the engine under
full load conditions shall not exceed 12°C.

d) The engine cooling system shall include a forced air radiator with
separate closed circuits for each cooling duty (i.e., lube oil, jacket
water, and charge air cooling, where applicable).

e) The engine shall be equipped with engine-driven, centrifugal type
water circulating pump for circulating water through the engine
jacket, cylinder heads, exhaust manifold cooler and radiator.

f) The frame lubrication system shall be a pressure system with the
following specific requirements as a minimum:

. The engine shall have an integral engine-driven gear type
lubricating oil pump for supplying oil under pressure to main




bearings, crankpin bearings, pistons, piston pins, timing gears,
camshaft bearings, and valve rocker mechanism.

. The engine shall have a suitable lubrication oil cooler, air-
cooled type with thermostatically controlled bypass valve on
the oil line to maintain oil temperature.

. A full flow replaceable cartridge type lube oil filter located at a
convenient point for servicing shall be provided with a bypass
valve to ensure oil circulation if the filter is clogged. A magnetic
device shall be included in the lube oil sump for the collection
of metallic particles that may be deposited in the lube oil sump.

. The lube oil reservoir shall be the sump under the engine
crankcase. The reservoir shall have fill, vent and drain
connections and level gauge.

. A lube oil controller shall be furnished in the crankcase. The
Contractor shall also furnish the required lube oil make-up
tank, which shall be installed inside the engine house close to
the engine. If the engine design does not require lube oil
makeup, then Contractor shall specify the minimum
continuous running hours of the engine without any
compensation for lost lube oil.

. If a pre-lubrication pump is required, it shall be DC driven and
shall be interlocked with starting controls to ensure proper
lubrication prior to starting.

g) Governing system
h) Turbochargers

i) Electric starting system with maintenance-free batteries of adequate
capacity, battery chargers & accessories, Control panel etc.

j) The battery charger shall be designed to draw power from an external
supply also.

k) A battery charger with a high and low rate shall be provided and shall
have a manual switch to select an adjustable trickle charge rate. The
charger shall operate from the normal mains supply to maintain the
battery fully charged for engine starting.

) Hand operated Diesel transfer pump to fill diesel to the day tank

m) Piping between diesel engine and day oil tank & piping between the
hand- operated pump and day oil tank with necessary valves,
fittings, interconnecting control cable, other specialties etc.

n) Exhaust piping with fittings, supports, Silencer. Emission control
equipment shall be supplied along with the package.

o) Air intake and exhaust systems shall be supplied complete with
supporting stands for outdoor installation and interconnecting
pipework from the engine with necessary support plates.

p) The exhaust stack shall be separate for each set. The height of the
stack shall conform to the requirements of the central pollution
control board (CPCB). Sampling points shall be provided as required.

q) Acoustic insulation of container to meet the noise level as per CPCB




s)

t)

v

norms.

First fill with lubricants including lube oil, grease, jacket water, anti-
freeze

/ inhibitor, anti-corrosive agent, battery acid etc. as applicable for
Diesel engine generator. Additional top-up quantity of First fill
lubricants required during the commissioning period.

Thermal insulation and cladding for exhaust piping/Ducting.

Firefighting system including fire extinguisher etc. in accordance with
OISD- STD-189. The extinguishers shall be of standard capacity as
per IS 15683, IS 2878 & IS 10658.

Mechanical Completion, Pre commissioning, Commissioning and start
up, Steady state run, Performance Guarantee Trial Run (PGTR)
(3 months duration).

v)Performance guarantees and equipment/materials guarantees.
w) Training to OIL Personnel.

X)

1.9.3.

Operation and maintenance of CPP Package for one month after
successful commissioning and PGTR of the entire plant.

GENERAL ACCESSORIES:

The accessories specified below shall be supplied for individual packages
as required.

3)

¢)

Material handling equipment’s for the Gas engine Genset, Diesel
engine and auxiliaries inside the container. Handling
equipment’s list and procedure shall be stated in the proposal for
EPCM consultant approval.

Complete Electrical & Instrumentation scope of work including the
following,

r—Power and control cabling, cable trays and tray support within
the battery limit.

r—Local control station (as applicable)

r—Lighting fixtures, lighting distribution boards, interconnecting
cables from DB to the lighting fixture.

r—Earthing & lightning protection system
r—Junction boxes

r—Cable glands

r—Fireproof sealing system (As required)
r—Local AC UPS Distribution

r—Local DC UPS Distribution

Modular Design: For units that can be modularized, the skid shall be
self- containing, shall be pre-fabricated and assembled in the
standard size of containers, transported in containers and placed at
site on a concrete foundation. Modularization is to achieve a
minimum fabrication/ construction job at the site.




k)

1.9.4.

Steel foundation template for Anchor bolt fixation and supply of
Anchor bolts for the complete package as required.

The Container should have sufficient space in and around the
generator set to facilitate maintenance and operation of the set.

Surface preparation and painting

Shop inspection and testing, Factory acceptance tests (FAT),
Site acceptance test (SAT)

Packing, marking and forwarding

Gas engine and diesel engine shall be assembled in individual
Container of suitable size which shall be of transportable type.

Minimum one-week on-site training to be conducted to get the
maintenance team familiar with the equipment. The training shall be
repeated upon buyer request with agreed terms.

Spares and Special tools
r—Bupply of Start-up spares as required during start-

up
r—Supply of Commissioning spares

r—Supply of 1 year mandatory spares including POL.
r—BSupply of Maintenance tools and tackles including special tools

r—Modular Power Generation Package Contractor shall include all
critical items like control system cards, relays, control fuse,
indication lamps in the spares offered by them.

Price list of recommended spares for the smooth operation of the
system/equipment for a minimum period of 2 years.

Process / Performance Guarantee

Access platforms, ladders, stairways, handrails etc as required
List of consumables and supply for 1 year.

Warranty/ Guarantee

The Contractor shall incorporate all HAZOP and Safety study
recommendations

CONTAINERS:

Gas engine generator shall be assembled in readily available
containers of adequate size for each Gen-set. and Diesel engine
generator of < 1000 KVA can be of type approved enclosure of DG
packagers complying with OISD/ DGMS/CPCB norms. In addition,
for electrical panels separate containers as per above safety norms
shall be provided

Required modifications shall be carried out in the container for
installation of the equipment, cable trays, lighting, fire and gas,
smoke, heat detectors, fire extinguishers/fire suppression systems,




lighting DB, lighting switches, junction boxes, installation of power
panel, generator control panel, fire alarm panel, air conditioners,
ventilation systems etc as required for the complete package.

The roof shall be protected against any water ingression/water
seepage. contractor shall ensure perfect sealing in the roof. Modular
Power Generation Package Contractor shall design and install proper
rainwater collection from the roof and discharge it.

The roof framing and the building columns shall be designed to
support any additional dead load suspended from the roof such as air
conditioning duct, false ceiling, cable trays, electrical buses, light
fixtures, cable riser compartment cable tray/grating and piping, other
equipment placed over the Container.

Openings for equipment, ducting, conduit, windows, doors, and other
purposes shall have structural frames. Frames shall be provided for
such openings in both the walls and roof and it should be water
tightens.

The outer shell of the Container Building shall be manufactured with
atmospheric corrosion resistant steel.

The doors can be effectively sealed against water ingress in closed
condition by using EPDM gasket profiles. Doors are to be provided
with suitable sheds on the top of door & window openings, to prevent
seepage of water when the door is open.

All the corrugated panels have a 6-9 mm chamber at the centre for
draining rainwater. All the panels shall be continuously seam welded
and shall be welded to the peripheral members. The roof shall be
provided with an adequate slope to allow the accumulated dust to
wash down. The roof sheet shall be plain also.

Modular Power Generation Package Contractor shall carry out the
design and engineering of the Power package in accordance with
international codes & standards, local legislation, Specification &
Design basis attached in the subsequent sections.

TOOLS AND SPARE PARTS

The contractor shall supply a set of any special tools necessary for
commissioning and maintenance purposes.

The Contractor shall also include 2 years maintenance spare parts
along with the commissioning spare parts for gen set.

All spare parts shall comply with the same standards, specifications
and tests of the original equipment and shall be fully interchangeable
with the original parts without any modifications at the site.

Contractor shall include all critical items like control system cards,
relays, control fuse, indication lamps in the spares offered by them.




1.9.6. INSPECTION & TESTING

1.9.6.1. Gas Engine Generator:

The testing of Gas Engine Generator shall necessarily be carried out at
factory/manufacturer premises in presence of representatives of OIL /
EPCM. Contractor or its representative shall give a notice in advance of
minimum four weeks for carrying out pre-delivery inspection and shall
arrange staff / fuel and any other consumable for test run at his cost.

All major items / equipment’s i.e. engine, alternator and associated
electrical control panels etc. shall be offered for inspection and testing
assembled as unit.

a) Inspection and testing shall be followed as per OIL / EPCM
consultant approved ITP.

b) Contractor shall also furnish material test certificates of all major
components of the gas generator package as per requirement of
approved QAP.

¢c) The gas generator set shall also be tested at site based on the
available load to generate the required power and voltage at the
alternator terminals.

d) Performance testing for power, efficiency, speed, fuel consumption
and lubricating oil consumption etc for the Gas Engine shall be
carried out ISO- 3046, BS:5514 or IS:10000 or any internationally
accepted code & standard.

e) The generator with all auxiliaries and control panel shall be tested as
per relevant IS/BS standard.

f)  Contractor shall perform Measurement of Vibration level for
generator.

g) The routine load test and fuel consumption test for the complete Gas
engine Generator shall be done at factory for following duration:

r—Part Loads (50% & 75%) - 30 min each
r—Full Loads (100%) - 4 hours

Contractor shall perform the Site acceptance test after installation of
Gas Engine Generator at site. Contractor shall provide load bank for
100% load testing during site acceptance test.

1.9.6.2. Diesel Engine Driven Generator:

The generating set shall be subject to inspection by the OWNER, or their
appointed representative at any stage of manufacture, testing or
preparation for shipment. Approval by any of the above inspectors shall
not relieve the manufacturer of his commitments under the terms of the
purchase order and this specification.

The routine tests and full load test on Engine, Alternator shall be carried
out at manufacturer’s work in accordance with applicable Indian
standards and test certificates shall be submitted in triplicate.




Minimum Acceptance Tests

On completion and before handing over of the work, the following tests
shall be carried out by the contractor to the entire satisfaction of the
Engineer-in- Charge.
A) Phase-I Test:

r—Insulation resistance test - Sectional and overall

r—Continuity resistance test - Sectional and overall

r—Earth resistance test

—All instruments and relays shall be tested under normal
operating conditions

r—Visual examination to ensure that the plant equipment and
accessories are provided and the finish and general appearance
of the work are as per contract specification

—A no load test for a period of 15 Minutes continuously to see
that the engine, alternator and other accessories are
functioning normally

r—iThe duration of the test may be increased if necessary and as
directed by the authorized representative of the EPCC
Contractor / OWNER / PMC.

—All simulation tests for engine trip condition
B) Phase-II Test:

On completion of the Phase-I tests to the entire satisfaction of the
authorized representative of the accepting officer. A load test shall be
carried out at factory dispatch as given below.

—25% Load: 1/2 hour
—b0% Load: 1/2 hour
—¥5% Load: 1/2 hour
—i100% Load: 1 hour

r—il 10% Load: 30 minutes

All necessary arrangements for testing under artificial load conditions,
such as cables, electrodes, fuels etc., shall be provided by the contractor
at factory and the charge for the same is deemed to be included in the
rate quoted in the schedule. However, the engine shall be with the first
filling of lubricating oil.

C) Tests on Alternator:
r—Routine tests for alternator as per ARE/IEC — 60034 -1

r—Phase sequence test

1.9.7. PREPARATION FOR SHIPMENT

The units shall be suitably packed and protected against all damages or
defects which may occur during handling, sea shipment to the port and
rough road haulage to site and extended tropical open-air storage,




generally fulfilling the following minimum requirements set in this
document and as per the specification for protection of goods during
shipment (FGGS-BJN-MEQ-SPC- 4001).

1.9.8. GUARANTEE

The equipment is to be guaranteed without qualifications and for
satisfactory application in every other respect to the operating conditions
specified. The Contractor will further guarantee the equipment furnished
by him against defective design, materials and workmanship for a period
of one year after being put into regular operation, will promptly repair or
replace, without cost to the OWNER any defective part, or parts. All parts
of packages and equipment supplied by sub-Contractors shall also be
guaranteed by the Contractor.

Note: 3Working + 1 Standby gensets would be running on synchronizing
mode.

The performance guarantee shall cover the following parameters:

r—Engine (kW) output @ alternator terminal after deducting all
essential independent auxiliaries)

r—Fuel gas consumption at specified site condition and gas composition

r—Electrical efficiency

r—Starting of largest motor in worst condition keeping voltage
drop at generator terminal as per electrical specification.

r—Noise level

r—Vibration value

The bidder to gather all the required information to calculate the

starting current of the largest motor.

1.9.9. WARRANTY

The CONTRACTOR shall warrant all equipment, accessories and parts
furnished with the engine-generator package. The complete package and
all components must have a minimum warranty period of 1 year,
commencing from date of acceptance.

The Contractor shall include warranty statement in his quote.

If any performance deficiencies or defects occur during warranty period,
The Contractor shall take all the necessary immediate action to alter,
repair and replace free of charge the defective parts.

Upon commissioning of generator, Contractor shall provide contact
telephone number and mobile number of the service engineer who
shall be responsible for answering any queries raised by buyer field
personnel during any time of day/night. Contractors shall be
responsible to attend the major defects and deficiencies within no
more than 48 hours.




1.9.10. DRAWINGS AND DATA REQUIREMENT
The Contractor shall provide the OWNER with the following drawings and
data in English at no additional cost with Quotation of 2 sets:
r—Complete technical Contractor's products catalogues

r—Comprehensive catalogues, technical data, dimensional outline
drawings, proposed test procedure, service facilities, etc. of the
equipment offered and its various components.

r—Preliminary connection and wiring diagrams, dimensional and
cross- sectional drawings, control system diagram.

r—Declaration of confirmation with the set standards and/or clear
indication of deviations from the standards and this
specification.

r—Contractor's design calculation, necessary documents and/or
data for the calculation of the power output of the engine in
respect to the site and climatic condition detailed in data sheet.

r—Performance curve showing torque, fuel consumption, engine
speed and power output.

r—Recommended commissioning and 2 years running consumable
and spare parts

r—separately listed, numbered, referenced and duly priced.

r—Bhipping dimensions (length, width and height) and weight with
shipping schedules.

r—labulation of all connections to which OWNER connections,
giving size, rating, facing etc.

r—Scheme of fuel circuit.

r—Bcheme of lube oil circuit.

r—BScheme of starting system.

r—Scheme of cooling water system.
Immediately following the placing of order (not later than 60 days) 4 sets of the
following shall be provided:

—Piping, wiring, control system diagram and dimensional outline
drawings, dimensional outlines of all accessories of various
connections details for OWNER’s approval.

r—Foundation plan/anchor bolts location weight of all
components shown on drawing, weight of the heaviest piece for
maintenance, and support drawing of intake and exhaust
system

r—Proposed tests procedure for OWNER’s approval.

r—Prints of certified drawings as well as agreed and approved test
procedure and reports of all tests carried out on the equipment.

r—Component list with manufacturer, model and technical
characteristic specified.




r—Local panel dimensions and cut outs, with interconnection
details.

At least 90 Days prior to delivery of each unit, Manuals of Installation,
Operation and Maintenance shall be provided. The Manuals shall consist
of the following minimum sets:

rCodes and standards compliance certificates.

r—Final connection and wiring diagrams.

—Cable list and layout.

r—Panel’s layout, wiring, connections and interconnections.

rAuxiliary system schematics.

r—Factory test certificates, including test data and calculated results.

rllustrated and numbered parts list and two years running
spare parts list final revision. (Refer to the attached Spare parts
List and Interchangeability of Records).

One set of reproduction of all civil, mechanical, control and
electrical drawings with "As Built" marks shall be supplied by

Contractor.
1.9.11. GENERAL ACCESSORIES:
The accessories specified below shall be supplied for individual packages as

required.

a) Material handling equipment’s for the Gas engine Genset, Diesel engine and
auxiliaries inside the container. Handling equipment’s list and procedure shall
be stated in the proposal for EPCM consultant approval.

b) Complete Electrical & Instrumentation scope of work including the following,

e Power and control cabling, cable trays and tray supports within the battery
limit.

e Local control station (as applicable)

e Lighting fixtures, lighting distribution boards, interconnecting cables from
DB to lighting fixture.

e Earthing & lightning protection system
e Junction boxes

e Cable glands

¢ Fire proof sealing system (As required)
e Local AC UPS Distribution

e Local DC UPS Distribution

c) Steel foundation template for Anchor bolt fixation and supply of Anchor bolts
for the complete package as required.




d) Surface preparation and painting

e) Shop inspection and testing, Factory acceptance tests (FAT), Site acceptance
test (SAT)

f) Packing, marking and forwarding

g) Gas engine and diesel engine shall be assembled in individual ISO Container of
suitable size which shall be of transportable type.

h) Spares and Special tools
e Supply of Start-up spares as required during start-up and commissioning
e Supply of Maintenance tools and tackles including special tools

i) Price list of recommended spares for smooth operation of the system /
equipment for a minimum period of 2 years.

j) Process / Performance Guarantee

k) Access platforms, ladders, stairways, handrails etc. as required

1) List of consumables

m) Warranty

n) Vendor shall incorporate all HAZOP and Safety study recommendations

1.9.12. PACKAGE RESPONSIBILITY
The Package responsibility shall rest with the Contractor, who shall be

responsible for the complete Equipment including Engine, Generator,
associated auxiliary system etc. within the package.

1.9.13. SPARE PARTS PHILOSOPHY:
Contractor shall provide Spares necessary for Start-up and Commissioning,
Special tools as part of the offer.

Price list for 2 years operation and maintenance spares shall be submitted
along with the offer. Prices for these spares shall not be taken into
consideration for evaluation of Contractor’s offer. This price list will be utilized
during the award of O&M Contract at later stage.

BATTERY LIMIT:

a) All the package equipment described in the scope of supply shall be in the
scope of the contractor. The package design, procurement and fabrication
within the package shall be under the scope of contractor. All interface tie-in
shall be terminated at the package edge.

b) Fuel gas supply and other utilities (air, nitrogen) piping as required will be
provided at one single tie-in point location at the package edge; further piping
distribution between the Containers and internal piping within the Container
shall be under the scope of the contractor. All piping at the tie-in points shall
be provided with flanged connection as per ASME B16.5.




)

d)

g)

h)

Bidder scope shall include supply of modular fuel gas conditioning unit and
integrating it power plant unit.

All interface tie-in co-ordinate location shall be mutually agreed between the
contractor and EPCM consultant. The same shall be provided in the tie-in
register by the contractor.

Incoming power supply up to gas engine auxiliary MCC for start-up will be
provided by others. Electrical Power and Control cable within the power
generation system shall be in the scope of contractor. Bus duct from
generator circuit breaker to LV switch gear shall be provided by others.
contractor is responsible for providing terminations suitable for Bus duct
connection in the panel. Incomer supply cables for distribution boards inside
package shall be sized and directly terminated by others based on
Contractor’s input.

contractor’s scope of supply for electrical cable tray shall be terminated at
package tie-in.

Providing UPS power supply of adequate rating as specified by Contractor for
Instrumentation & Control, Control Panel at one tie-in-point specified by the
contractor will be provided by others.

Providing lighting incoming power supply to the designated connection point of
the lighting DB as specified by the contractor will be provided by others.

i) The Power generation package shall be installed on the concrete stool/pedestal.

j)

The inputs required for design, construction of civil foundation, pillar, stools,
steps shall be provided by the contractor in a timely manner. The civil design
& construction scope will be by others.

Contactor shall specify the Water quality for Engine Jacket Cooling system
along with the proposal.

MODULAR PACKAGE DESIGN CONCEPT:

a)

b)

d)

The power generation system facilities involved in the FGGS Baghjan to be pre-
fabricated and transported in Container. The design of the equipment should
be selected in such a way that the equipment will be placed in the standard
size of the container.

Gas engine and Diesel engine shall be supplied in individual containers.
Container shall be protected from Water leakage and Dust ingression.

The Containerized module facilities shall be transportable via roads of Assam
and to the plant locations. The regulation of road safety shall be met by the
package supplier.

Piping can be pre-fabricated in package supplier’s facility and transported to
the site. The skid fabrication at site shall be avoided by the package supplier.
All the associated facilities of the package skid such as equipment, piping,
valves, control system, instrumentation and electrical items etc., are not
envisaged to be fabricated at site.




3.

PACKAGE ENGINEERING:

b)

d)

Contractor shall carry out the package engineering as detailed below:

The design life of the complete package shall be minimum 20 years.

Contractor shall develop package engineering based on the design basis,
specifications, drawings etc. attached in Volume-II. Basic engineering
documents provided are for guidance and are minimum / indicative only. It is
the responsibility of the contractor to develop any missing information based
on good engineering practices for completing the project in all respect meeting
quality requirement and desired level of operational efficiency. The successful
Contractor shall carry out package engineering over and above of that
mentioned in the tender, required to deliver the package with no extra cost. All
such activities shall be vetted by EPCM consultant/OIL.

Contractor shall carry out design and fabrication of Power generation
packages as per latest codes & standards.

Equipment engineering shall include but not limited to the Preparation of
drawings as per Basic Engineering provided, defining major equipment, giving
the layout of equipment with sections and elevations, wherever necessary for
equipment engineering as per the statutory. The proposed facilities shall be
designed and executed on modular concept by contractor.

contractor shall attend the overall plant HAZOP/SIL study workshop, which
will be conducted by other process package Contractor. -1 contractor shall
implement the HAZOP/SIL study recommendation for their part of scope
without any additional cost and time impact.

f) Package Engineering phase shall include submission of HSE plan and Quality

g)

h)

assurance plan, procurement plan, fabrication drawings, steel frame, drawings
for electrical equipment, instrumentation and piping, vents/drains, Hook ups,
Loops, vendor data, Layout etc.

All Package Engineering, Piping, Mechanical, Instrumentation, Electrical,
Structural, Civil design inputs, etc. which form a part of the Project shall be
approved by the EPCM consultant. contractor has to prepare and submit
documents, design, drawings, fabrication drawings, As-built drawings,
calculations and information as requested in the tender document and as
required for information/ review and approval. Fabrication work shall only be
carried out based on Approved for Construction (AFC) drawings approved by
the EPCM consultant.

Contractor to ensure that the Power generation packages are sized and
located in accordance with the overall plot plan attached in the Volume-II. The
design of the modular package shall not exceed the package size specified in
the overall plot plan.

Contractor shall design the modular package considering the approaches for
maintenance, emergency evacuation, firefighting etc.

ENGINE GENSET LAYOUT

a)

Contractor shall refer the Overall Plot plan enclosed with the Volume -II
indicating the total space available for installation of Gas Engine Generator




5.

b)

and Diesel Engine Generator package. Contractor shall provide the indicative
Equipment layout along with the proposal, confirming the space available for
the package is sufficient. All items including Radiator, Chimney, Lube oil tank,
make-up water tank, Container with gen-set etc. In case, space available for
the package is not sufficient, Contractor shall inform the same during the offer
stage only. Any changes in the post order stage shall not be accepted.

Each GEG and DEG shall be installed inside individual Container. Contractor
shall conceive and develop the Container layout and include all the inlet
piping, exhaust piping to be taken outside the room, control cables etc. in his
scope of supply.

For Gas engine, Remote radiator shall be placed outside the Container
preferably on top of Container or nearby area. Cooling water pipe routing
between Radiator and Engine shall be provided by Contractor.

Exhaust structure and all other auxiliaries like Gas conditioning skid (if
required) shall be placed outside the Container.

Electrical / Instrumentation panels shall be placed inside the container
portioned to the acoustically treated Gas engine generator. The Control panel
room shall be air-conditioned.

f) Bidder shall furnish foundation layouts showing foundation details, load data &

other details for GEG & DEG set & other equipment’s/ skids such as radiator,
stack etc.

TECHNICAL REQUIREMENTS:

5.1. GENERAL:

a)

b)

All possible efforts have been made to establish a link between the Basic
Engineering, Scope of work, Design basis, Standard Specifications, Standards
and Drawings so that the contractor has clear cut frame work of guidelines
within which the package engineering would be performed. Despite this, it may
still be required to apply judgment and reason to certain areas based on
experience and sound engineering practice to achieve desired results.

Contractor must understand and undertake clearly that it is the sole
responsibility of the contractor to complete all works related to power
generation package in all respect leading to mechanical completion and make
the plant ready for commercial operation. Codes and standards included shall
be used as guidance and considered as the minimum requirement.

In case of any conflicting requirement of various chapters, which are part of
this document following order of priority shall govern in general.

e Basic Engineering Design Package
. Local regulation
o Codes & standards

However, in case of conflict, it shall be referred to EPCM consultant for
clarifications and the decision of EPCM consultant shall be final and binding
on the contractor without any cost and time implications.




d)

The requirement of any statutory body like Chief Controller of Explosive (CCE),
Nagpur, India, Environmental Clearances, Factory Inspector, and Director
General of Civil Aviation Authority (DGCA) etc. shall govern where these are
more stringent than the requirement specified above.

Although the scope of work has been defined package wise, the contractor
would be required to interact with other agencies working in the adjoining
areas. It is essential to coordinate the interface directly or through EPCM
consultant as and when required to attain unhindered and smooth completion.

f) The coordinates at the battery limits will be provided later, same shall be

g)

h)

accommodated without any cost/time implication by the contractor. Special
emphasis shall be made for flare and all gravity flow lines and “no pocket”
lines.

Contractor shall submit the progress report every month or mutually agreed
intervals.

After award of Contract, the contractor shall furnish discipline wise detailed
index of all drawings and documents, indicating schedule dates of submission.
contractor’s additional standards if used during package engineering shall be
required to be vetted by EPCM consultant before adopting.

Contractor shall submit updated discipline-wise drawing status fortnightly, so
that the error in construction on previous revision could be avoided.
Manufacturing shall not be carried out with advance revision, not reviewed by
EPCM Consultant.

j) The fire protection and firefighting facilities shall conform to OISD 189, OMR,

NFPA, IS standards.

5.2. PROCESS

The process design condition shall be in accordance with the requirements
specified in P&IDs.

5.3. PIPING

a)

b)

d)

Piping design shall be in accordance with project piping design basis

Contractor shall prepare the Equipment Layout, within the specified area for
Gas Engine Generator and Diesel Engine Generator in the Overall Plot plan
attached in Volume-II Technical.

The piping layout shall be prepared for the complete system supplied by the
Contractor taking consideration of operability, safety of installations, ease of
maintenance and construction etc. Contractor shall provide all inputs and
drawings in native file format required for 3D Modeling preparation.

3D model ‘STEP file’ for Critical equipment’s such as Engine, Generator, etc.
shall be provided to EPCM by Contractor. The 3D model file shall match with
the dimensions of the specific Equipment Model supplied for the project. EPCM
shall prepare the 3D Modeling based on the provided documents.

Model review will be conducted stage by stage which is from 30%, 60% and
90% review during package engineering phase at EPCM consultant location.
Contractor shall attend the review and provide required clarification as




necessary. -1 Contractor shall implement any correction/change in pipe
routing if required, at the outcome of the review.

54. MECHANICAL

a) The mechanical equipment shall be designed and fabricated in accordance with
the requirements specified in Specifications and relevant codes & standards.

b) The equipment shall comply with the design parameter and quantity envisaged
in the project.

5.5. INSTRUMENTATION
The selection of instrumentation and control equipment shall be in accordance
with the requirements specified in “Functional Specification for Package
Instruments”.

5.6. ELECTRICAL
The selection of electrical equipment shall be in accordance with the
requirements specified in “Specification for electrical requirements for
packaged equipment”.

5.7. STRUCTURAL
Contractor shall provide frame arrangements and details, foundation loading
for access platforms, pump, ladders, stairways, handrails etc. within the
package as required. Contractor shall refer the “Package specification for
Structural works” for Structural design. Contractor shall provide the input
required to design foundation for the package in early stage to start up the civil
activity.

MINIMUM DELIVERABLES:

List of documents to be submitted by contractor during Contract phase for
review / approval by EPCM consultant /OIL [after award of contract] is listed
below.

Documents specified below are the minimum requirements, contractor shall
submit any other additional documents / drawings required for the completion
of project as per EPCM instruction during detail engineering.

Sly

No DOCUMENT DESCRIPTION

PROJECT MANAGEMENT

Master Document schedule (MDS) / Document Control Index (DCI) for
all disciplines

2 Organisation chart

3 Vendor document register for each package




4 Technical query Register

S Planning schedule

6 Procurement plan

7 Progress Report (Weekly and Monthly)

8 List of Sub-Vendors

9 Manufacturing/Fabrication Plan and Procedure

10 Unpriced purchase order copy along with specification

MECHANICAL

1 Equipment Specifications

2 Mechanical Data Sheets

3 Equipment list

4 Manual Valves and Piping Speciality MTO

S Material Handling procedure and Material Handling Study & Report

6 Equipment Design Calculations

7 General Arrangement Drawings with dimensions, BOM, material of
construction, instruments, weight, handling item details etc.

8 Manufacturing / Fabrication Drawings

9 Equipment Performance Curves and Data

10 Lifting Equipment Test Certificates and other Test Certificates

PROCESS

1 PFD

2 Legends & Symbols

3 P&ID — Captive Power Plant-A/B, Diesel Engine Generator

4 Process Data sheet— Gas Engine Generator, Diesel Engine Generator

) Process Description/Technical specification

6 Alarm & Trip Schedule

7 Utility Consumption Schedule




8 Process Control Narratives

9 Firefighting system documents and calculations
PIPING

1 Equipment Layout Plan & Elevation

2 Escape Route Layout

3 Tie-In Register

4 MTO for Piping & Appurtenances

) Piping GA plan & Elevation

6 30% Model Review Close Out Report

7 60% Model Review Close Out Report

8 90% Model Review Close Out Report

9 Fabrication Isometrics

ELECTRICAL

1 Electrical load list

2 Electrical equipment list

3 Electrical material take-off

4 Tie-in point schedule

5 Electrical cable schedule

6 Cable sizing calculation

7 Data sheet for distribution boards

8 Data sheet for Gas engine generator, motor

9 Data sheet for local control station (as applicable)
10 Gas engine auxiliary MCC SLD

11 Electrical schematic drawing for power, Generator control panel
12 Lighting and small power layout

13 Lighting and power panel distribution diagram
14 Earthing layout




15 Cable tray / trench routing layout with cable fill report
16 MCT layout & Schedule

17 Generator loading calculation
INSTRUMENTATION

1 Instrument Data Sheets

2 Instrument Index

3 I/0 List

4 Instrument Cable Schedule

5 F&G Data Sheet

6 F&G Index

7 F&G Cable Schedule

8 F&G Cause & Effect Matrix

9 Instrument and Junction Box Location Layout
10 Instrument Process Hook ups Detail
11 Instrument Cable Tray Layout

12 Junction Box Construction Diagram
13 Junction Box Wiring Diagram

14 Level Sketches

15 Instrument Earthing Layout

16 Instrument Cable Block Diagram

17 Instrument Bulk MTO

18 Interconnection Diagram

19 Loop Diagram

20 Logic Diagram

STRUCTURAL

1 Design Report for Module Package

2 Structural Beam Layout and Details




3 Secondary beam layout and Details

4 Equipment Support Layout and Details

5 Secondary details (ladder, staircase, handrails etc.,)
6 Module Lifting Layout and details

7 Transportation beam Layout and Details

8 Weight Control Report

9 Foundation loading Diagram

10 Pipe support detail drawing

QUALITY CONTROL

1 Inspection, Testing& Quality plan and Procedure

5 Material Certificates for Supplier’'s/Contractor’s Materials & Mill
Certificates

3 WPS &PQR, Welding qualification records

4 NDT requirements/procedure & record

S Painting/Coating Procedure & Result

6 Test Procedure & Report (Including FAT / SAT)

7 Dimensional Control Reports/Dimension Inspection Reports &
Weighing Reports

8 Shop & Fabrication Inspection Plan

9 Notice of Inspection

10 Inspection & Test Report and Non-Conformance Report / Register

11 Fabrication Inspection Final Books

12 Scope of TPI authority

13 Material Traceability Reports

MDR (MANUFACTURER DATA RECORD)

1 Operating & Maintenance manuals
2 Lubrication schedule
3 Product Catalogues




4 Priced Spare Parts List with Part no. and Interchangeability Record
) Spare parts list

6 Packing, Transportation, Storage and Installation procedure

7 As-built documents, drawings & manuals

The Contractor shall maintain an up to date drawing & document register and
monitor drawing & document issued. This register shall list all drawings &
documents used in the design and construction. The drawing register shall be
a controlled document and shall be kept updated / revised and shall be issued
on A3 / A4 size sheets.

7. DOCUMENTATION

Contractor shall follow the documentation procedure as mentioned below for
the drawings / documents submitted for EPCM consultant approval and
records.

e Contractor shall follow the Drawing and Document template as per the
format provided by EPCM consultant.

e Drawing and documentation are only accepted by the EPCM consultant
when signed by the contractor as checked and approved in the coversheet.

e All the drawings (package engineering), documents have to be prepared by
the contractor in a presentable manner with all texts in the English
language.

e Drawings shall show all necessary dimensions and details required for
interface information and installation.

e Required clearance for maintenance and weight / dimension of heaviest
single piece item to be handled shall be indicated in the drawing.

e Contractor shall submit major documents and drawings containing
interface information for the EPCM consultant approval according to the
minimum document requirement list but in any case, prior to start of
manufacturing.

e All revised drawings and documents shall clearly show revision cloud,
revisions with the issue date and the contractor’s checked and approval
signature.

e Drawings shall be in AUTOCAD format, other documentation shall be in
Microsoft Office format (Excel / Word / Power Point / Access).

e Drawings, documentation and certification requiring an independent
certifying authority to approve shall be done at the vendor’s initiation,
direction and expense.




8.
9.
a)
b)
c)
10.
11.

All final drawings, manuals and computer-based training information for
the contractor’s equipment (i.e.: operation and maintenance manuals)
shall be provided. Further details are specified within the minimum
document requirement list.

Contractor shall provide six (6) sets of final approved documents and
laminated drawings and 3 sets of soft copies (2 copies in CD-ROM and 1 copy
in Flash Drive) of all the Final/As-Built documents listed in the minimum

document requirement list.

e The Supplier, and his sub-supplier, shall operate a quality system
satisfying the applicable provisions of BS5750/ISO 9000 (series). A detailed
quality plan shall be provided with the bid.

e The EPCM consultant reserves the right to carry out quality and technical
review at both supplier’s and sub-supplier’s works.

STATUTORY APPROVALS:

Contractor shall provide Equipment and Materials conforming to the rules and
regulation of Govt. of India or State Govt. for its use in an installation where
Gas & Diesel are used as fuel to generate electrical power. Statutory approval
of exhaust emission level, noise pollution or any other to be obtained from
CPCB and authorized state government agencies/bodies.

It is the responsibility of Contractor to meet all the requirements of Statutory
approvals, within the quoted rates. Documents, drawings, forms, affidavits etc.
required for the Statutory approval shall be prepared and submitted by the
contractor.

PROCUREMENT:

The scope of work of  Contractor is composite in nature which contains
broadly:

All Major bought-out items shall be sourced from reputed manufacturer, before
placing order necessary PTR of the Sub-vendor shall be submitted for EPCM
review and approval.

Factory Acceptance Tests (FAT) shall be as per approved QAPs.

The Contractor shall carry out Inspection and expediting services for all the
bought-out items for the package and submit the inspection reports to EPCM
review.

MATERIAL CODING:

Contractor shall provide unique asset code for every individual equipment /
item in their scope of supply.

QUALITY CONTROL:

Owner/EPCM reserves the right to appoint independent Third-Party Agency for
quality control/quality surveillance of materials and fabrication activity.




12.

13.

14.

INSPECTION AND TESTING

a) Inspection Test Plan shall be submitted to EPCM consultant for approval before
starting the fabrication work. All inspections / tests / Certificates shall have
approval of EPCM consultant.

b) Contractor shall provide the certification of material compliance in accordance
with EN 10204, Type 3.1 for all materials used in pressure parts and EN
10204, Type 2.2 for non-pressure parts.

c) The testing and inspection shall be in strict accordance with the design code
requirements and OIL/EPCM approved ITP.

d) The right to witness all inspection and Non-Destructive Test from raw material
certification till final stage of inspection is reserved by EPCM consultant /OIL
and their TPI agency.

e) All test procedures shall be forwarded to the EPCM consultant for approval.

f)EPCM / OIL will inspect the various equipment and machinery during the
various stages of construction and tests at the manufacturer’s works.
contractor shall intimate EPCM consultant / OIL, the location and date of
inspection before four (4) weeks.

g) EPCM / TPI may at his discretion examine the following

e Materials of construction of standard parts prior to start of work

¢ Quality of casting or machined parts

e Complete or part assembled units

e Functional testing and simulation of control system including local control

panel.

PAINTING

a) Painting covers the general requirements like surface preparation, painting,
application sequence, colour codes etc.

b) Paint selected shall be such that they should be able to withstand all weather
conditions as well as atmospheric conditions of the plant area.

c) Painting of entire installation including, equipment’s like engine, generator,
piping, structure, and all other facilities in the Modular package.

d) The Paint Material, colour coding, Procedure of application, Selection etc. shall
be as per specification for surface preparation and painting.

INSULATION
a) Insulation of Pipe, equipment etc. shall be as per “Specification for Insulation”.

b) The contractor shall be responsible for the provision of all necessary insulation
like heat conservation or the safety and protection of personnel in accordance
with the “Specification for Insulation”.




15. MARKING

In case the package is necessary to separate into different parts for the
transportation all components and subassemblies shall be carefully identified
and match marked to prevent any error in assembly.

All loose components such as studs, nuts, washer, gasket etc., shall be packed
in creates and shall be marked for the project, consignee, consigner, job
number, item number, order number, gross and net weight, dimensions etc.
A copy of loose component list shall be enclosed in a water tight envelope.

Additional indications such as North / East / South / West along with (COG)
centre of gravity shall be clearly marked with white paints.

Equipment / piping which have been post weld heat treated or have an applied
lining, e.g., lead glass, rubber etc., shall have a suitable warning printed on the
visible portion on the outside of equipment / pipe.

16. TRANSPORTATION

Contractor shall arrange to transport the skid mounted package equipment to
site location at FGGS Baghjan (Tinsukia district) of Assam. The Contractor
shall consider the limitation of transportation dimension to site as follows.

e The dimensions of any skid shall not exceed the standard ISO container
size (for any mode of transportation):

e The total weight of any skid shall not exceed the weight limitation of the
“Ministry of road transport and highways and transportation mode.

Contractor to undertake route survey, arrange and provide all
loading/unloading facilities, transportation of entire skid to Contractor’s
premises including all roll on, roll off facilities, crane(s), labour etc.

17. INSTALLATION AND COMMISSIONING SUPERVISION

Contractor shall supervise the site execution work i.e. hook-up of skids,
erection, installation, commissioning and PGTR of the complete system at each
site, to ensure soundness of erection and installation by providing adequate
qualified experienced engineers.

18. TRAINING

Contractor has to provide training for operation and maintenance for the
modular packages they are supplying to Owner’s personnel. Prices for Training
and for clause no. 20 shall be included in item no.1 of SOR/P in Annexure to
SCC.

19. TECHNICAL COMPLIANCE

Contractor must furnish answers/clarifications/confirmations of all the
following queries and submit along with offer. Contractor shall indicate the
reply in the space provided in the Technical Questionnaire. In case space




provided is not adequate, the reply may be furnished separately under suitably
numbered annexure /attachments duly referred against the comment/query.

The Compliance Statements/Queries are required to be categorically confirmed
/answered by the bidder and the completely filled in Tech Questionnaire shall
be submitted together with the Bid.

Sl

No.

CONTRACTOR’S
COMPLIANCE STATEMENT/ QUERY
CONFIRMATION

Contractor to Confirm that all requirements for
supply are taken care without any deviations.

Confirm that all requirements as per tender
documents including Terms of Reference, Design
basis, Volume-II - technical documents and Codes
& Standards shall be complied without any
technical deviation.

Deviations, if any against the above-mentioned
documents shall be duly consolidated under
deviation list and submitted for EPCM approval. In
case no deviations are furnished, it shall be
construed that contractor’s proposal is in total
compliance to tender document requirements.

Any deviations/deletions/corrections made
elsewhere in the body of the bid (on specs etc.)
other than deviation list will not be taken
cognizance of and all such deviations shall be
deemed to have been withdrawn by the
contractor. Confirm compliance.

Contractor to confirm compliance to Piping
Material Specifications and Valve Material
Specifications given in the bid document.

Equipment data sheets, performance data for the
selected vendor/ equipment model shall be subject
to OIL/EPCM consultant approval, during package
engineering. Confirm compliance.




Sl.

No.

COMPLIANCE STATEMENT/ QUERY

CONTRACTOR’S

CONFIRMATION

Compliance of MOC for equipment / components
as per Volume-II specifications or superior MOC if
required for the package shall be offered.

Confirmation for Gas engine Genset operation at
the minimum load of 450kW.

Dimension and no. of containers shall be complied
in accordance with the overall plot plan attached in
Volume-II of tender. Any change in the size of the
container / equipment shall be submitted for
EPCM approval during bidding stage. contractor
to confirm.

Confirm to furnish filled up electrical load data
sheet.

10

Confirm that all electrical equipment shall be
provided with valid type test certification from
agency such as CMRI / BASEEFA / UL / FM /
PTB / LCIE or equivalent.

11

All FLP and WP cable glands shall be provided for
each electrical equipment.

12

The instruments that are not explicitly mentioned
in the Vol-II but never the less required to fulfil the
functional requirements shall be deemed to be
included in the scope of Contractor with no
additional cost and time implication to the OIL.

13

Confirm inclusion of Structural platforms, ladders
/ stairs, handrails, support etc.

14

Contractor confirm to furnish the schedule of
submission of drawings, documents during kick-off
meeting after order placement. Drawing /
documents schedule shall be incompliance with
clause no.9 of Terms of reference.

15

Confirm that Contractor and Sub-vendor are
meeting the equipment qualification criteria
Requirements. Confirm Compliance.




Sl.

No.

COMPLIANCE STATEMENT/ QUERY

CONTRACTOR’S

CONFIRMATION

16

Confirm that all requirements as per Performance
Guarantee shall be complied

17

Confirm that warranty of each equipment is
included in contractor’s scope of work.

18

Confirm inclusion of Fire and Gas detectors along
with Fire alarm and control panel

19

Fire extinguishers shall be ISI approved / UL
Listed, contractor to Confirm compliance.

20

Confirm that all Inspection & Tests as required for
each equipment, as per Volume-II and Codes &
standards referred are complied.

21

Confirm that all consumables, chemicals,
lubricants etc. for initial charge and for
commissioning / PGTR have been included in the
contractor’s proposal.

22

Confirm that Erection & Commissioning Spares as
required for each equipment have been included by
the contractor in his proposal. Further, in case
any spare is consumed over and above the quoted
commissioning spares during start-up/
commissioning, the same shall be supplied free of
cost.

23

contractor shall obtain and submit the priced list
of operation and Maintenance spares required for
Two Year Normal Operation as recommended by
the equipment manufacturer. Confirm Compliance.

24

Confirm that Special Tools & Tackles, as required
for each equipment have been included.




Annexure-I to TOR

Health, Safety and Environment (HSE) Management

CONTRACTOR TO SUBMIT THEIR HSE MANAGEMENT POLICY AND HSE
MANUAL WITH HSE CERTIFICATE




Annexure-II to TOR

BIDDER’S QUALITY ASSURANCE SYSTEM & INSPECTION / MONITORING
METHODOLOGY

CONTRACTOR TO SUBMIT THEIR QUALITY MANAGEMENT POLICY AND QUALITY

MANUAL WITH QMS CERTIFICATE




For details of the technical scope and specifications,
refer Vol-II of the Tender Document.

END OF VOLUME-1 Part-3 SECTION-IT
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VOLUME-1- Part-3- SECTION: III
SPECIAL CONDITIONS OF CONTRACT




VOLUME 1 Part-3
SECTION - II1
SPECIAL CONDITIONS OF CONTRACT

1.0 GENERAL :

Special Conditions of Contract shall be read in Conjunction with the General
Conditions of Contract, specification of work, Drawings and any other
documents forming part of this Contract wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate sections
and volumes, every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the Contract
so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, unless a
different intention appears, the provisions of the Special Conditions of Contract
shall be deemed to over-ride the provisions of the General Conditions of Contract
and shall to the extent of such repugnancy, or variations, prevail.

Wherever it is mentioned in the specifications that the Contractor shall perform
certain work or provide certain facilities, it is understood that the Contractor
shall do so at his cost and the value of the Contract shall be deemed to have
included cost of such performance and provisions, so mentioned.

The materials, design, and workmanship shall satisfy the relevant Indian
Standards, the Job Specifications contained herein and Codes referred to.
Where the job specification stipulates requirements in addition to those
contained in the standard codes and specifications, these additional
requirements shall also be satisfied.

In case of an irreconcilable conflict between Indian or other applicable
standards, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings or Schedule of Rates, the following shall prevail to the
extent of such irreconcilable conflict in order of precedence:

Contract Agreement

Detailed Letter of Acceptance along with Statement of Agreed Variations.
Fax/Letter of Intent/Fax of Acceptance.

Schedule of Rates as enclosures to Detailed Letter of Acceptance.
Job/Particular Specifications.

Drawings

Technical/Material Specifications.

Special Conditions of Contract.

Instruction to Bidders

General Conditions of Contract.

Indian Standards

Other applicable Standards

It will be the Contractor's responsibility to bring to the notice of Engineer-in-
Charge any irreconcilable conflict in the contract documents before starting the




2.0

3.0

4.0
5.0

6.0

work (s) or making the supply with reference which the conflict exists.

In the absence of any Specifications covering any material, design of work (s) the
same shall be performed / supplies / executed in accordance with Standard
Engineering Practice as per the instructions / directions of the Engineer-in-
Charge, which will be binding on the Contractor.

SCOPE OF WORK:

The scope of work in general includes scope of work specified in Technical
Documents enclosed and Schedule of Rates enclosed in Commercial Section of
the Bidding Document. Further, it includes any other work not specifically
mentioned but required to complete the work as per specifications, drawings and
instructions of Engineer-in-Charge.

Scope of work shall be read in conjunction with item description of Schedule of
Rates and the Contractor's scope shall include all activities of work specified in
the item description of Schedule of Rates.

Rates shall include all costs for the performance of the item considering all parts
of the Bidding Document. In case any activity though specifically not covered in
description of item under “Schedule of Rates' but is required to complete the
work which could be reasonably implied/informed from the content of Bidding
Document, the cost for carrying out such activity of work shall be deemed to be
included in the item rate.

SCOPE OF SUPPLY :

The Contractor scope shall include engineering, supply, installation at site;
pre-commissioning, commissioning, Performance guarantee test run for
minimum period 3 months, modular Captive Power Plant (CPP) packages,
including all the materials, instruments, equipment, tools and tackles required
for delivery of Captive Power Plant (CPP) packages in all respects as per the
requirement enumerated in Technical Section of Bidding Document, at their
sole cost and expenses).
Deleted (Supply of Water, Power & other Utilities)

TIME SCHEDULE :

The Work shall be executed strictly as per time schedule given in Annexure- I to
SCC. The period of completion given includes the time required for delivery of
packages in all respects to the satisfaction of the Consultant. The Project Execution
Plan shall be prepared by the Contractor and approved by the Consultant. This
programme will take into account the Time Schedule as mentioned in Annexure- I.
Weekly execution progress shall be reported to Consultant.

DRAWINGS AND DOCUMENTS :

The drawings accompanying the bid document (if any) are of indicative nature
and issued for bidding purpose only. Purpose of these drawing is to enable the
bidder to make an offer in line with the requirements of the Company. However
no extra claim whatsoever, shall be entertained for variation in the "Approved for
Construction” and “Bid document drawings" regarding any changes/units.
Construction shall be as per drawings/specifications issued / approved by the
Engineer-in-Charge during the course of execution of work. Detailed
construction drawings (wherever required) on the basis of which actual execution
of work is to proceed will be prepared by the Contractor.

The drawings and documents to be submitted by the Contractor to the Company




7.0

8.0

after award of the work as per agreed DCI shall be for the Company's review,
information and record. The Contractor shall ensure that drawings and
documents submitted to the Company are accompanied by relevant calculations,
data as required and essential for review of the document/drawings. The
Company shall review the drawings/documents within two weeks from the date
of submission provided the same are accompanied by relevant calculations, data
as required and essential for review.

All documents and drawings including those of the Contractor, sub-vendors
manufacturer etc. shall be submitted to the Company after having been fully
vetted in detail, approved and co-opted by the Contractor shall bear Contractor’s
seal/certifications to this effect. All documents/drawings & submissions made to
the Company without compliance to this requirement will not be acceptable and
the delay & liability owing to this shall be to the Contractor's account.

The review of documents and drawings by the Company shall not absolve the
Contractor from his responsibility to meet the requirements of specifications,
drawings etc. and liabilities for mistakes and deviations. Upon receiving the
comments on the drawings/documents reviewed by the Company, the
Contractor shall incorporate the comments as required and ensure their
compliance.

Copies of all detailed working drawing relating to the works shall be kept at the
Contractor’s Office at the site and shall be made available to the Engineer-in-
Charge/the Company at any time during execution of the Contract. However, no
extra claim whatsoever shall be entertained for any variation in the
“approved /issued for construction drawings” and “tender drawings” regarding
any changes/units unless otherwise agreed.

The Contractor shall rectify any inaccuracies, errors and non-compliance to
contractual requirements. Any delay occurring on this shall not construe a
reason for delay/ extension.

FIRM PRICES :

The quoted price shall remain firm and fixed till the completion of work except
for the statutory variations of Taxes & Duties as mentioned elsewhere in the
bidding document.

GOVERNMENT OF INDIA NOT LIABLE :

It is expressly understood and agreed by and between the Contractor and the
Company that the Company is entering into this agreement solely on its own
behalf and not on behalf of any other person or entity. In particular, it is
expressly understood and agreed that the Government of India is not a party to
this agreement and has no liabilities, obligations or rights there under. It is
expressly understood and agreed that the Company is an independent legal
entity with power and authority to enter into contract, solely in its own behalf
under the applicable laws of India and General Principles of Contract Law. The
Contractor expressly agrees, acknowledges and understands that the Company
is not an agent, representative or delegate of Govt. of India. It is further
understood and agreed that the Govt. of India is not and shall not be liable for
any acts, omissions, commissions, breaches or other wrongs arising out of the
Contract. Accordingly, the Contractor hereby expressly waives, releases and
foregoes any and all actions or claims, including cross claims, impleader claims
or counter claims against the Govt. of India arising out of this Contract and




covenants not to sue to Govt. of India as to any manner, claim, cause of action
or thing whatsoever arising of or under this agreement

9.0 INTELLECTUAL PROPERTY :

Neither the Company nor the Contractor nor their personnel, agents nor any
sub-contractor shall divulge to any one (other than persons designated by the
party disclosing the information) any information designated in writing as
confidential and obtained from the disclosing party during the course of
execution of the works so long as and to the extent that the information has not
become part of the public domain. This obligation does not apply to information
furnished or made known to the recipient of the information without restriction
as to its use by third parties or which was in recipient's possession at the time of
disclosure by the disclosing party. Upon completion of the works or in the event
of termination pursuant to the provisions of the Contract, the Contractor shall
immediately return to the Company all drawings, plans, specifications and other
documents supplied to the Contractor by or on behalf of the Company or
prepared by the Contractor solely for the purpose of the performance of the
works, including all copies made thereof by the Contractor.

10.0 PROVIDENT FUND ACT :

The Contractor shall strictly comply with the provisions of Employees Provident
Fund Act and register themselves with RPFC before commencing work. The
Contractor shall deposit Employees’ and Owners’ contributions to the RPFC
every month. The Contractor shall furnish along with each running bill, the
challan/receipt for the payment made to the RPFC for the preceding months.

11.0 ALTERATIONS IN DESIGNS, PLANS, DRAWINGS, SPECIFICATIONS
ORDERS AND INSTRUCTIONS :

a. The Engineer-in-Charge and/or Site Engineer shall have the power, by

written notice to the Contractor at any time prior to or in the course of the
execution of works or any part thereof, to alter or amend the
specifications, orders and/or instructions or any of them by addition,
omission, substitution or otherwise howsoever with or without altering or
amending the plans, drawings and/or design and the Contractor shall
carry out the related work in accordance with such altered specifications,
orders, instructions, plans, drawings and/or designs as the case may be,
on the same terms and conditions in all respects, subject to the provisions
set forth below :-
If such alteration or amendment shall, in the opinion of the Contractor,
necessitates an extension in the time for completion, the provision of
Clause 5.0 and related clauses with regard to the extension of time, shall
apply. If such alteration or amendment shall, in the opinion of the
Engineer-in-Charge (whose opinion in this behalf shall be final and
binding upon the Contractor), necessitates the performance of any work
not covered by the Schedule of Rates, the remuneration for such work or
portion or item thereof not covered by the Schedule of Rates shall be
determined in the following manner:

i. If it is possible to derive the rate(s) for such work or items of
work from any of the items of material and/or work covered in
the Schedule of Rate(s), the rate(s) for the relative works/items




shall be the rate(s) arrived at on the basis of such derivation. The
opinion of the Engineer-in-Charge as to whether or not the
relative rates can be derived from the rates for the items of
material and/or work included in the Schedule or Rates and the
consequent derivation of rate(s) on basis thereof shall be final
and binding upon the Contractor.

ii. If, in the opinion of the Engineer-in-Charge, the relative rate(s)
shall not be derivable within the provisions of paragraph (i)
hereof above, the relative rate(s) shall be the rate(s) for the work
or items of work settled as follows:

An analysis of the rate(s) for the completed work or items shall
be prepared by taking (if and so far, as applicable):

a. Issue date(s) for materials supplied by the Company, if
applicable;

b. Materials supplied by the Contractor and incorporated in
the permanent works at the rate(s) (if any) for material
specified in the relevant Schedule forming part of the
Contract; and

c. Labour cost at rate(s) for labour, if any, specified in the
relevant Schedule forming part of the Contract.

iii.  The opinion of the Engineer-in-Charge as to the quantity of
material and/or labour involved shall be final and binding on
the Contractor.

iv.  In the event of any item of material or labour involved not being
covered by the relevant schedule forming part of the Contract
for the purpose of determining the rates in terms of items (b)
and/or (c) of paragraph (ii) above, market rates shall be taken
into account for such items of materials and labour as are not
covered by the relevant schedules forming part of the Contract
and there shall be added thereto 15% (fifteen percent) to cover
Contractor’s supervision, overheads and profits. For the
purpose of clarification, it is stated that 15% (fifteen percent)
addition shall apply only for any item not covered by the
relevant schedule of the Contract. The opinion of the Engineer-
in-Charge as to whether or not any particular item(s) of
material(s) or labour involved is covered by the relevant
Schedule(s) and if not as to the market rate(s) thereof shall be
final and binding upon the Contractor.

. If any alteration, amendment or modification shall, in the opinion of the

Engineer-in-charge (whose opinion in this behalf shall be final and
binding upon the Contractor) results in a reduction or increase or
change in the work or supply covered by the lumpsum price so as to
render unreasonable the lump sum price, the Company and the
Contractor shall negotiate a suitable increase or reduction, as the
case may be, in the lump sum price, and failing agreement on a
negotiated rate for the item by appropriate reduction/increase, as the
case may be, the Engineer-in-Charge shall fix the reduction or
increase as he considers reasonable in the circumstances to the lump
sum price, and the lump sum price shall be deemed to be accordingly
amended to the extent applicable to the work covered by the




alteration or amendment.

Pending finalization in respect of the revised rate of any item in the
Price Schedule or increase/reduction in the lump sum price pursuant
to the provisions hereof, the Contractor shall continue and be bound
to continue and perform the works and/or make the supply to
completion in all respects according to the contract (unless the
contract or works be determined by the Company) and the Contractor
shall be liable and bound in all respects under the contract.

The rate(s) for any work determined in accordance with the provisions
mentioned above shall for the purpose of the Contract with respect to
the work or item of work or supply affected by such amendment,
alteration or modification be deemed to be rate(s) for such work or
item(s) of work within the Schedule of Rates, or the lump sum Price,
as the case may be.

The Contractor shall not be entitled to any compensation in addition
to the payment for the work actually performed by the Contractor
calculated on the basis of the Schedule of Rate(s) or lump sum Price or
as provided for in this Clause hereof, as the case may be, as a result of
any amendment or variation in the specification, orders, instructions,
plans, designs or drawings notwithstanding that such
alteration(s)/variation(s) may have resulted in a reduction of the total
quantum or value of the work involved under the Contract, except as
provided for in clausel8 hereunder.

c. ALTERATION IN THE SCOPE OF WORK:

The Company may, at any time(s) before or after the commencement of
the work, by notice in writing issued to the Contractor, alter the scope
of work by increasing or reducing the works or the jobs required to be
done by the Contractor or by adding thereto or omitting there from
any specific works or jobs or operations or by substituting any existing
works or jobs or operations with other works or jobs and/or
operations or by requiring the Contractor to perform any additional
works in or about the job site, and upon receipt of such notice the
Contractor shall execute the job(s) as required within the altered scope
of work.

If any alteration in the scope of work shall, in the opinion of the
Contractor, necessitates any extension in the time for completion, the
provisions of Clause 5.0 and associated clauses with regard to the
extension of time shall apply.

o If such alteration shall, in the opinion of the Engineer-in-
Charge (whose opinion in this behalf shall be final and
binding upon the Contractor), necessitate the performance of
any work not covered by the Schedule of Rates, the
remuneration for such work or portion or item thereof not
covered by Schedule of Rates shall be determined in
accordance with the provisions set forth below: -




o If in the opinion of the Engineer-in-Charge (whose opinion in
this behalf shall be final and binding upon the Contractor)
any alteration in the scope of the work shall result in any
reduction or increase or change in the work or supply covered
by the lump sum price so as to render unreasonable the lump
price, the lump sum Price shall be increased or reduced, as
the case may be.

Providing determination of the rates aforesaid, the provisions of this clause
shall mutatis mutandis apply.

The Contractor shall not be entitled to any compensation in addition to the
payment for the work actually performed by the Contractor calculated on the
basis of the Schedule of Rates or lumpsum price or as provided in this
hereof, as the case may be, as a result of any alteration in the scope of work
notwithstanding that such alteration may have resulted in a reduction in the
total quantities or value of work-involved.

12.0 Deleted (Construction Equipment and Site organization).

13.0 QUANTITIES OF WORK :

The quantities of work stated in the Form of Schedule of Rates do not form
part of the Contract and the Company shall not be liable for any increase or
decrease in the actual quantities of work performed (notwithstanding the
percentage of such increase or decrease), nor shall such increase or decrease
in the actual quantities form the basis of any alteration of rates quoted and
accepted or in the quoted price or for any claim for additional compensation,
damages or loss or profits or otherwise, with the intent that the Contractor
shall notwithstanding the quantities mentioned in the Form of Schedule of
Rates only be entitled to payment in respect of actual quantities of work
performed in terms of the Contract and measured in the Final
Measurements, notwithstanding the percentage of increase or shortfall in
such quantities and notwithstanding that the total contract value for the
completed works on finalization of all dues to the Contractor under the
Contract shall be less than the total Contract Value as specified for the
purpose of Security Deposit in the Acceptance of Tender.

14.0 MEASUREMENT OF WORKS :

This being a lumpsum Contract, mode of measure of work appearing
anywhere in the GCC or elsewhere in the Bidding Documents shall not be
applicable. Progress payment will be governed by Terms of Payment

15.0 TERMS OF PAYMENT :

Basis and terms of payment for making “On Account Payment” shall be as set
out in Annexure-II to SCC.

16.0 TEMPORARY WORKS :

All Temporary and ancillary works including enabling works connected with




the work shall be responsibility of the Contractor and the price quoted by
them shall be deemed to have been included the cost of such works which
shall be removed by the Contractor at his cost, immediately after completion
of his work.

17.0 PROTECTION OF EXISTING FACILITIES :

The Contractor shall obtain all safety clearance (viz. Excavation, Hot/Cold
Work permit) from the Company, as may be required at the time of
installation of Captive Power Plant (CPP) at site, prior to start of work. Work
without Safety Permit shall not be carried out. Safety Permit and fire service
facility, if available, shall be provided on daily allocation basis upon
application.

The Contractor shall obtain plans and full details of all existing and planned
underground services from the Company and shall follow these plans closely
at all times during the performance of work. The Contractor shall be
responsible for location and protection of all underground lines and
structures at his own cost.

The Contractor shall take all precautions to ensure that no damage is caused
to the existing pipelines, cables etc. during construction. Valve cabin of
existing pipelines, other existing structures, existing stone pitching and other
stabilisation measures along the track route damaged/disturbed during
construction shall be repaired and restored to their original condition by the
Contractor after completion of construction to the complete satisfaction of
the Company.

Despite all precautions, should any damage to any structure/utility etc.
occur, the Contractor shall contact OIL/authority concerned and the
Contractor shall forthwith carry out repair at his expenses under the
direction and to the satisfaction of OIL/concerned authority. The Contractor
shall in consultation with OIL and the concerned authorities, take adequate
measures for strengthening the existing electric poles, telephone poles etc. in
the proximity of the pipeline/cable alignment. The Contractor shall take
adequate protective measures to prevent damage to these facilities during
construction. The Contractor shall have to adopt such method of
construction as will be suitable for working in these areas using the limited
space available and without causing any damage to these facilities. The
Contractor shall be deemed to have taken cognisance of all such constraints,
etc. while working in this area and the Contractor shall not be entitled to
claim any extra at a later stage.

18.0 Deleted (Work Front)

19.0 Deleted (Cranes and lifting tools and tackles)

20.0 STATUTORY APPROVALS :

The application for statutory approvals on behalf of the Company for submission
to relevant authorities along with copies of required certificates complete in all




respects shall be prepared and submitted by the Contractor well ahead of time
so that the actual installation/commissioning of the work is not delayed for want
of the approval/inspection by the concerned authorities.

The Contractor shall arrange the inspection of the works by the authorities and
necessary co-ordination and liaison work in this respect shall be the
responsibility of the Contractor. However statutory fees paid, if any, for all
inspection and approvals by such authorities shall be reimbursed at actual by
the Company to the Contractor on production of documentary evidence.

Any change/addition required to be made to meet the requirements of the
statutory authorities shall be carried out by the Contractor free of charge. The
inspection and acceptance of the work by statutory authorities shall however,
not absolve the Contractor from any of his responsibilities under this Contract.

21.0_TESTS AND INSPECTION :

Materials to be supplied by the Contractor under the scope of work shall be
inspected as per the detailed scope provided in the Technical Part of Bidding
Document, by the Third-Party Inspection Agencies out of
BV/DNV/LRS/IRS/RITES. The contract price shall be inclusive of such TPI
inspection charges and no extra claim shall be entertained towards the same.

The Contractor shall carry out the various tests as enumerated in the technical
specifications of this bid document and the technical documents that will be
furnished to him during the performance of the work.

All the tests either on the field or at outside laboratories concerning the
execution of the work and supply of materials by the Contractor shall be carried
out by the Contractor at his own cost.

The work is subject to inspection at all times by the Engineer-in-Charge. The
Contractor shall carry out all instructions given during inspection and shall
ensure that the work is being carried out according to the technical
specifications of this bid document, the technical documents and the relevant
codes of practice will be furnished to him during the performance of the work.

The Contractor shall provide for purposes of inspection access ladders, lighting
and necessary instruments at his own cost.

Any work not conforming to execution drawings, specifications or codes shall be
rejected forthwith and the Contractor shall carryout the rectifications at his own
cost.

All results of inspection and tests will be recorded in the inspection reports,
proforma of which will be approved by the Engineer-in-Charge. These reports
shall form part of the completion documents.

For materials supplied by the Company, the Contractor shall carryout the tests,
if required by the Engineer-in-Charge, and the Company shall reimburse the
cost of such tests at actual to the Contractor on production of documentary
evidence.

Inspection and acceptance of work shall not relieve the Contractor from any of
his responsibilities under this Contract.




22.0 Deleted (Mechanized Construction)

23.0 Deleted (Temporary Works)

24.0 QUALITY MANAGEMENT SYSTEM :

Bidder shall include in his offer the Quality Assurance Programme containing
the overall quality management and procedures, which is required to be adhered
to during the execution of contract. After the award of the Contract detailed
quality assurance programme shall be prepared by the contractor for the
execution of the Contract for various works, which will be mutually discussed
and agreed to.

The Contractor shall establish document and maintain an effective quality
assurance system outlined in recognised codes.

Quality Assurance System plans/procedures of the Contractor shall be furnished
in the form of a QA manual. This document should cover details of the
personnel responsible for the Quality Assurance, plans or procedures to be
followed for quality control in respect of Engineering, Procurement, Supply,
Construction, Commissioning and Testing. The quality assurance system should
indicate organizational approach for quality control and quality assurance of the
construction activities, at all stages of work at site as well as at manufacture's
works and dispatch of materials.

The Company or its representative shall reserve the right to inspect/witness,
review any or all stages of work at shop/site as deemed necessary for quality
assurance.

The Contractor has to ensure the deployment of Quality Assurance and Quality
Control Engineer(s) depending upon the quantum of work. This QA/QC group
shall be fully responsible to carry out the work as per standards and all code
requirements. In case Engineer-in-Charge feels that the Contractor's QA/QC
Engineer(s) are incompetent or insufficient, the Contractor has to deploy other
experienced Engineer(s) as per site requirement and to the full satisfaction of the
Engineer-In-Charge.

In case the Contractor fails to follow the instructions of the Engineer-in-charge
with respect to above clauses, next payment due to him shall not be released
unless until he complies with the instructions to the full satisfaction of
the Engineer-in-charge.

The Contractor shall adhere to the quality of work as per laid down Specification
elsewhere in the Bidding Document.

25.0 HEALTH, SAFETY AND ENVIRONMENT (HSE) MANAGEMENT :

The Contractor, during entire duration of the Contract, shall adhere to HSE
requirement as per spec. enclosed in the bidding document as Annexure -IV to
SCC.




26.0 Deleted (Site cleaning)

27.0 COMPLETION DOCUMENTS :

The following documents shall be submitted in hard binder by the
Contractor/Sub-Contractor in 6 (Six) sets, as a part of completion documents.
These will be in addition to those mentioned in General Conditions of the

Contract.
(i) Material Inspection/Test Report for supply of all materials
(i) As built drawings
(iii) Any other drawing/document/report specified elsewhere in the bidding
document.
(iv) No Demand Certificate from the Administration Department of OIL

regarding vacation of land, housing accommodation if any, recovery of
rents, hire charges, return of surplus materials, reconciliation statement
for all the material issued etc.

(v) No Demand Certificate regarding surrendering of Gate Passes etc.

28.0 COORDINATION WITH OTHER AGENCIES :

Work shall be carried out in such a manner that the work of other agencies
operating at the site is not hampered due to any action of the Contractor. Proper
coordination with other agencies will be the Contractor's responsibility. In case
of any dispute, the decision of Engineer-in-Charge shall be final and binding on
the Contractor.

Within three weeks from the date of LOA the contractor will provide all the
necessary input to other contractors representing OIL for preparation of civil
foundation for the packages. The contractor shall survey the foundations for
dimensions, elevations and orientation before taking over the foundation.

29.0_ TEST CERTIFICATES :

The Contractor shall be required to submit recent Test Certificates for the
materials being used in works from the recognised laboratories. These
certificates should indicate all properties of the materials as required in relevant
IS Standards or International Standards.

The Contractor shall also submit the test certificate with every batch of material
supplied which will be approved by Engineer-in-Charge. In case any test is to be
carried out, the same shall be got done in the approved laboratory at the cost of
the Contractor.

30.0 ROYALTY :

The Contractor's quoted rate should include the royalty on different applicable
items as per the prevailing Government rates. In case, the Company is able to
obtain the exemption of Royalty from the State Government, the Contractor shall
pass on the same to the Company for all the items involving Royalty. Any




increase in prevailing rate of Royalty shall be borne by the Contractor at no extra
cost to the Company.

31.0 Deleted (Excavation by Blasting)

32.0 Deleted (Minimum Site facilities for workmen)

33.0 ADDITIONAL WORKS / EXTRA WORKS :

The Company reserves the right to execute any additional works/extra works,
during the execution of work, either by themselves or by appointing any other
agency, even though such works are incidental to and necessary for the
completion of works awarded to the Contractor. In the event of such decisions
taken by the Company the Contractor is required to extend necessary
cooperation, and act as per the instructions of the Engineer-in-Charge.

34.0 RESPONSIBILITY OF CONTRACTOR :

It shall be the responsibility of the Contractor to obtain the approval for any
revision and/or modifications decided by the Contractor from the Company/the
Engineer-in-Charge before implementation. Also, such revisions and/or
modifications if accepted/ approved by the Company/the Engineer-in-Charge
shall be carried out at no extra cost to the Company. Any changes required
during and/or after approval for detailed construction drawings due to
functional requirements or for efficient running of system keeping the basic
parameters unchanged and which has not been indicated by the Contractor in
the data/drawings furnished along with the offer will be carried out by the
Contractor at no extra cost to the Company.

All expenses towards mobilisation at site and demobilisation including bringing
in equipment, clearing the site etc. shall be deemed to be included in the prices
quoted and no separate payments on account of such expenses shall be
entertained.

35.0_SINGLE POINT RESPONSIBILITY :

The entire work as per Scope of Work covered under this contract shall be
awarded on single point responsibility basis.

36.0 CHECKING OF LEVELS :

The Contractor shall be responsible for checking levels, orientation plan of all
foundations, foundation bolts, etc., well in advance of taking up the actual
erection work and bring to the notice of the Engineer-in-Charge the
discrepancies, if any. In case of minor variations in levels etc. the Contractor
shall carry out the necessary rectifications to the foundations within his quoted
price.

The Contractor shall also be responsible for checking with templates, wherever
necessary, the disposition of foundation bolts with the corresponding bases of
structure and shall affect rectifications, as directed, within his quoted rate.




37.0 Deleted (Clearance of site on completion ).

38.0 COORDINATION WITH PROJECT MANAGEMENT CONSULTANT (PMC) :

The Contractor shall coordinate with the PMC, if so, engaged by the Company,
for provide free access and assistance during the inspections and other activities
to be carried out by the PMC. The Contractor shall comply to the requirements of
the PMC and obtain all the clearances from the PMC for his work.

39.0 DELAYS BY THE COMPANY OR ITS AUTHORISED AGENTS :

In case the Contractor's performance is delayed due to any act or omission on
the part of the Company or its authorised agents, then the Contractor shall be
given due extension of time for the completion of the work, to the extent such
omission on the part of the Company has caused delay in the Contractor's
performance of his work.

No adjustment in Contract Price shall be allowed for reasons of such delays and
extensions granted except as provided in Tender Document, where the Company
reserves the right to seek indulgence of the Contractor to maintain the agreed
Time Schedule of Completion.

In such an event the Contractor shall be obliged for working by the Contractor's
personnel for additional time beyond stipulated working hours as also Sundays
and Holidays and achieve the completion date/interim targets.

40.0 FAILURE BY THE CONTRACTOR TO COMPLY WITH THE PROVISIONS OF
THE CONTRACT :

If the Contractor refuses or fails to execute the work or any separate part thereof
with such diligence as will ensure its completion within the time specified in the
Contract or extension thereof or fails to perform any of his obligation under the
Contract or in any manner commits a breach of any of the provisions of the
Contract it shall be open to the Company at its option by written notice to the
Contractor:

a. To determine the Contract in which event the Contract shall stand
terminated and shall cease to be in force and effect on and from the date
appointed by the Company on that behalf, whereupon the Contractor shall
stop forthwith any of the Contractor's work then in progress, except such
work as the Company may, in writing, require to be done to safeguard any
property or work, or installations from damage, and the Company, for its
part, may take over the work remaining unfinished by the Contractor and
complete the same through a fresh contractor or by other means, at the
risk and cost of the Contractor, and any of his sureties if any, shall be
liable to the Company for any excess cost occasioned by such work having
to be so taken over and completed by the Company over and above the
cost at the rates specified in the schedule of quantities and rate/prices.

b. Without determining the Contract to take over the work of the Contractor
or any part thereof and complete the same through a fresh contractor or
by other means at the risk and cost of the Contractor. The Contractor and
any of his sureties are liable to the Company for any excess cost over and
above the cost at the rates specified in the Schedule of Quantities/Rates,




occasioned by such works having been taken over and completed by the
Company.

C. The whole or part of the Contract Performance Security furnished by the
Contractor is liable to be forfeited without prejudice to the right of the
Company to recover from the Contractor the excess cost referred to in the
sub-clause aforesaid, the Company shall also have the right of taking
possession and utilising in completing the works or any part thereof, such
as materials equipment and plants available at work site belonging to the
Contractor as may be necessary and the Contractor shall not be entitled
for any compensation for use or damage to such materials, equipment and
plant.

d. The amount that may have become due to the Contractor on account of
work already executed by him shall not be payable to him until after the
expiry of Six (6) calendar months reckoned from the date of termination of
Contract or from the taking over of the work or part thereof by the
Company as the case may be, during which period the responsibility for
faulty materials or workmanship in respect of such work shall, under the
Contract, rest exclusively with the Contractor. This amount shall be
subject to deduction of any amounts due from the Contractor to the
Company under the terms of the Contract authorised or required to be
reserved or retained by the Company.

Before determining the Contract as per Clause 40(a) or (b) provided in the
judgement of the Company, the default or defaults committed by the Contractor
is/are curable and can be cured by the Contractor if an opportunity given to
him, then the Company may issue Notice in writing calling the Contractor to
cure the default within such time specified in the Notice.

The Company shall also have the right to proceed or take action as per 40(a) or
(b) above, in the event that the Contractor becomes bankrupt, insolvent,
compounds with his creditors, assigns the Contract in favour of his creditors or
any other person or persons, or being a company or a corporation goes into
voluntary liquidation, provided that in the said events it shall not be necessary
for the Company to give any prior notice to the Contractor.

Termination of the Contract as provided for in sub- clause 40(a) above shall not
prejudice or affect their rights of the Company which may have accrued up to

the date of such termination.

41.0 COMPLETION OF WORK :

The Final Report of Completion of Work shall be issued by the Company against
the written application of the Contractor after completion of successful PGTR.
The issue of Completion Certificate/Report shall be considered as the
completion of all the obligations of the Contractor under the Contract.

42.0 GENERAL GUIDELINES DURING AND BEFORE ERECTION:

The Contractor shall be responsible for organizing the lifting of the equipment
in the proper sequence, that orderly progress of the work is ensured and
access routes for erecting the other equipment’s are kept open.

Orientation of all foundation, elevations, lengths and disposition of anchor bolts
and diameter of holes in the supports saddles shall be checked by the




Contractor, well in advance. Minor rectifications including chipping of
foundations as the case may be, shall be carried out at no extra cost by the
Contractor after obtaining prior approval of the Engineer-in-Charge. The
Contractor shall also be provided with the necessary structural drawings and
piping layouts etc., wherever required for reference. During the structural
member need to be dismantled, to facilitate the equipment erection, same shall
be done by the Contractor after ensuring proper stability of main structure with
prior permission of the Engineer-in-Charge. All such dismantled members shall
be put in position back after the completion of equipment erection to
satisfaction of Engineer-in-Charge.

During the performance of the work the Contractor at his own cost, shall keep
structures, materials and equipment adequately braced by guys, struts or
otherwise approved means which shall be supplied and installed by the
Contractor as required till the installation work is satisfactorily completed.
Such guys, shoring, bracing, strutting, planking supports etc. shall not
interfere with the work of other agencies and shall not damage or cause
distortion to other works executed by him or other agencies.

Manufacturer's recommendations and detailed specifications for the installation
of the various equipment and machines will be passed on to the contractor to
the extent available during the performance of work. The requirements
stipulated in these clauses shall be fulfilled by the Contractor.

Various tolerances required as marked on the drawings and as per
specifications and instructions of the Engineer-in-Charge, shall be maintained.
Verticality shall be maintained. Verticality shall be verified with the theodolite.

ERECTION OF EQUIPMENTS:

All the erection shall be carried out by Cranes of suitable capacity. Erection by
derrick shall not be permissible. The Contractor shall arrange the crane of
suitable capacity required for erection and include cost for same in respective
items without any liability on the part of the Company.

The Contractor shall submit the indicative erection scheme for
compressor/equipment and shall undertake the erection only after obtaining
approval of erection scheme by the Engineer-in-charge.

Grouting of equipments, anchor bolts, pockets and under base plates shall be
carried out as per technical specifications.

43.0 Deleted (Distinction between Substructure and Superstructure )

44.0 Deleted (Underground and overhead structures).

45.0 EXECUTION OF ELECTRICAL WORKS :

The Contractor shall engage an approved electrical agency for execution of
electrical works, holding valid electrical contractor licence. In case the
Contractor himself executes electrical works then he shall arrange valid
Electrical Contractor License before start of electrical works at site.
Notwithstanding, the Contractor shall adhere to all the safety standard as
included in bidding document.




46.0 CIVIL & STRUCURAL MATERIALS :

46.1 Structural Steel: Structural Steel shall be procured from manufacturers

having valid BIS license. The structural steel shall confirm to [S:2062 &
[S:808 and will meet the technical specifications of the contract. This shall be
subject to establishment of correlation with manufacturer’s certificate and
listed in the BIS website as on date of procurement of steel shall be all MTC
for conformance to the applicable code.

In case of non-availability of structural steel from inland manufacturer (SAIL,
TISCO, RINL, ESSAR, JINDAL, JSIW steel and other listed in CPWD
approved list), OIL may accord project specific approval to the contractor to
use structural steel procured from other reputed manufacturer fulfilling the
technical requirements. However, such approvals shall be considered subject
to the contractor offering rebate.

47.0 Deleted (Building and other construction worker’s ACT)
48.0 Deleted (Surplus Material)

49.0 Deleted (Fabrication Shed)

50.0 Deleted (Warehousing)

51.0 _LABOUR LICENCE :

Before starting of work, the Contractor shall obtain a license from the concerned
authorities under the Contract Labour (Abolition and Regulation) Act, 1970 and
shall furnish copy of the same to the Company. The labour license for the
appropriate labours shall be valid for the total contractual period including
extended period, if any.

52.0 _LABOUR RELATIONS :

In case of labour unrest/labour dispute arising out of no implementation of any
law the responsibility shall solely lie with the Contractor and he shall
remove /resolve the same satisfactorily at his cost and risk.

The Contractor shall deploy workmen with required skill set for carrying out
various jobs as assigned by the Engineer-in-Charge from time to time. The
workmen deployment by the Sub-Contractor shall also possess the necessary
skill set and licence if required under any law, rules and regulations.

53.0 DEPLOYMENT OF LOCAL LABOUR :

The Contractor shall ensure that local labourers - skilled and/or unskilled, to
the extent available shall be deployed in this work. In case of nonavailability of
suitable labourer in any category out of the above persons, labourers from
outside may be deployed.

The Contractor shall not recruit workmen of any category from among those who
are already deployed by other agencies working at site, but shall make maximum
use of local labour available.




54.0 WARRANTY /GUARANTEE:

Goods, materials, package (s), system (s) etc., to be supplied under the scope of
supply of the Contractor shall be new, of recent make, of the best quality &
workmanship and shall be guaranteed for a period 12 months from the date of
successful commissioning and trial run against defects arising from faulty
materials, workmanship or design or 18 months from date of delivery whichever
occurs later. Defective goods/materials or parts notified by the Company shall be
replaced immediately by the Contractor on F.O.R. destination basis including
payment of all taxes and duties at Seller's expense. This guarantee shall survive
and hold good notwithstanding inspection, payment for and acceptance of the
goods.

55.0 DEFECT LIABILITY PERIOD:

The Contractor shall guarantee the installation/work for a period of 12 months
from the date of Completion of WORK as certified by the Engineer-in-Charge
which is indicated in the Completion Certificate. Any damage or defect that may
arise or lie undiscovered at the time of issue of Completion Certificate, connected
in any way with the equipment or materials supplied by him or in the
workmanship, shall be rectified or replaced by the Contractor at his own expense
as deemed necessary by the Engineer-in-Charge.

If the Contractor feels that any variation in work or in quality of materials or
proportions would be beneficial or necessary to fulfil the guarantees called for,
he shall bring this to the notice of the Engineer-in-Charge in writing.

If during the period of liability any portion of the work/equipment, is found
defective and is rectified/replaced, the period of liability for such equipment/
portion of work shall be operative from the date such rectification/ replacement
is carried out and the Contract Performance Guarantee shall be furnished
separately for the extended period of liability for that portion of work/equipment
only. Notwithstanding the above provisions the supplier's, guarantee/warrantee
for the replaced equipment shall also be passed on to the Company.

56.0 PAYMENT & INVOICING PROCEDURE:

The Company shall pay to the Contractor, during the term of the Contract, the
amount due calculated according to the rates of payment set and in accordance
with other provisions hereof. No other payments shall be due from the Company
unless specifically provided for in this Contract. All payments will be made in
accordance with the terms hereinafter described.

Payments due by the Company to the Contractor shall be made at the
Contractor’s designated bank account. All bank charges will be to their account.

Payment of any invoices shall not prejudice the right of the Company to question
the validity of any charges therein, provided the Company within one year after
the date of payment shall make and deliver to the Contractor written notice of
objection to any item or items the validity of which the Company questions.

The Contractor will require to submit 2 (two) copies of all bills/invoices including
the original within 7 (seven) days of the month in which the service is rendered
or from the date of completion of specific job under the Contract. The Contractor




should submit 2 (two) copies including original of the above bills/invoices to the
User Department i.e., Production Project Department.

The Company on receipt of the following documents from the Contractor shall
make payment of demobilization charges when applicable following receipt of
invoice:

a) Proof of re-export of all items (excepting consumables and spares
consumed during the contract period) which were imported on the explicit
understanding that they would be re-exported once the contract is over.

b) No dues certificate from the District Transport Authorities.

c) Any other documents are required by applicable Indian Laws.

The Company shall within 10 days of receipt of the invoice notify the Contractor
of any item under dispute, specifying the reasons thereof, in which event,
payment of the disputed amount may be withheld until settlement of the dispute,
but payment shall be made of any undisputed portion within 30 days subject to
RBI's approval. This will not prejudice the Company’s right to question the
validity of the payment at a later date.

The acceptance by the Contractor of part payment on any billing not paid on or
before the due date shall not be deemed a waiver of the Contractor’s rights in
respect of any other billing, the payment of which may then or thereafter be due.

The Contractor shall maintain complete and correct records of all information on
which the Contractor’s invoices are based up to 2 (two) years from the date of
last invoice. Such records shall be required for making appropriate adjustments
or payments by either party in case of subsequent audit query / objection. Any
audit conducted by the Company of the Contractor’s records, as provided herein,
shall be limited to the Company’s verification (i) of the accuracy of all charges
made by the Contractor to the Company and (ii) that the Contractor is otherwise
in compliance with the terms and conditions of this Agreement.

57.0 CUSTOMS DUTY: Deleted

58.0 _TAXES, DUTIES AND LEVIES :

GST:
I. Lumpsum prices in the Schedule of Rates/Prices shall be
EXCLUSIVE of GST.
II. GST shall be reimbursed to the Contractor at actual against
submission of Tax Invoice issued in accordance with GST Rules.
III. GST rate shall be subject to Statutory Variation subsequent to
submission of last price bid.
E-Way Bill

Under GST regime , E-Way bill would be required prior to movement of goods
via a conveyance (i.e road /rail/air/ship) for each transportation.




59.0 _INCOME TAX & CORPORATE TAX:

The Contractor shall be exclusively responsible and liable to pay all income taxes
on any payments arising out of the Contract, whether payable in India or in any
other jurisdiction.

Withholding tax/tax deductible at source is applicable to all payments to be
made to the Contractor. Withholding/deduction is required to be made at the
rates specified in the Indian Income Tax Act as varied by the provisions of any
applicable double taxation treaty between India and the country of citizenship of
a foreign Contractor. The Indian Income Tax contains provisions permitting
deduction of tax at a lesser rate if the Contractor is able to justify to the Income
Tax Authorities such lesser rate of deduction. A deduction once made has to be
deposited by the Company with the Income Tax Authorities in India and will not
be adjustable by the Company. It is therefore in the interest of the Contractor
that prior to release of any payment due to the Contractor under the Contract
that the Contractor obtains, from the relevant Income Tax Authorities in India, a
certificate specifying the rate of deduction/withholding of income tax at source,
failing which, payment to the Contractor shall be made by the Company subject
to the withholding/deduction at full rates aforesaid.

Corporate Tax liability, if any, shall be to the Contractor’s account.

60.0 STATUTORY VARIATION:

At a later date during the Contractual Time Schedule, if there is variation in GST
applicable on materials brought for the purpose of permanent incorporation in
the works/services, work performed by the Contractor or imposition of new
levies, taxes and duties due to subsequent statutory legislation, then the
financial implications to the extent of such variation shall be reimbursed to
Contractor at actual subject to production of documentary evidence by the
Contractor. In case of any reduction in the above taxes and duties, the
Contractor shall pass on the benefits to the Company. In case of any statutory
variation in taxes/duties and introduction of any new taxes, duties, levies
beyond the Contractual Time Schedule, due to delays in completion of work for
the reasons not attributable to Owner, shall be to the Contractor’s account. The
base date for the purpose of statutory variations shall be the data of submission
of last price bid.

In the event of introduction of new legislation or any change or amendment or
enforcement of any Act or Law, rules or regulations of Government of India or
any change in the interpretation by any Court of India of any said Act or law,
rules or regulations which becomes effective after the date of submission of Price
Bid or revised price bid, if any, which results in increased cost of the Works
under the Contract through increased liability of taxes (other than personnel
taxes), duties, fees the Contractor shall be indemnified for any such increased
cost which is directly attributable to such introduction of new legislation or
change or amendment as mentioned above till schedule completion date by the
Company subject to production of documentary proof to, the satisfaction of the
Company, to the extent which is directly attributable to such introduction of new
legislation or change or amendment as mentioned above and as specified in the
contract

Similarly, if introduction of new legislation or any change or amendment or




enforcement of any Act or Law, Rules or Regulations of Government of India or
Public Body or any change in the interpretation by the Supreme Court of India of
any said Act or Law, rules or regulations which becomes effective after the date
of submission of Price Bid or revised price bid, if any, which results in decreased
cost of works through reduced liability of taxes (other than personnel taxes),
duties fees, the Contractor shall pass on the benefits of such reduced taxes,
duties or fees to the Company to the extent, which is directly attributable to such
introduction of new legislation or change or amendment as mentioned above
and as specified in the contract.

Notwithstanding the provision contained in above paras, the Company shall not
bear any liability in respect of:

i. Personal taxes on the personnel deployed by Contractor, their sub-
contractors/ and agents etc.

ii.  Corporate taxes in respect of contractors and all of their sub-contractors,
agents etc.




VOLUME 1 Part-3

SECTION - II1

TIME SCHEDULE

ANNEXURE- I TO SCC

NAME OF WORK

TIME OF COMPLETION

Engineering, Procurement, Fabrication,
Supply, Transportation, Installation/
Erection and Commissioning
Assistance of Modular Captive Power
Plant (CPP) at Field Gas Gathering
Station (FGGS) Baghjan, in Upper
Assam.

BID DOCUMENT NO. CPI7202P22

TEN MONTHS (10) from LOA

Note:

1. The Time of delivery of modular Captive Power Plant (CPP) Package at site,
shall be reckoned from date of award of contract, which shall be the date

of issue of Letter of Award (LOA).

2. The Time indicated is for delivery of Captive Power Plant (CPP) packages in
all respects as per specifications, codes, drawings and instructions of

Consultant.

3. Any delay in completion shall be subject to Liquidated Damages as
defined in the bidding document, which shall be applicable.

4. All demurrage on account of non-readiness of contractor like non
arrangement of requisite vehicles, all requisite permissions shall be borne

by the contractor.

(SIGNATURE OF BIDDER)




ANNEXURE- IIA TO SCC

VOLUME1 Part-3

SECTION - III

ANNEXURE- IIA to Special Conditions of Contract

PREAMBLE TO SCHEDULE OF RATES/PRICE

1. Bidder’s quoted prices shall be strictly as per various FORMS included
under Schedule of Prices. Bidder shall quote prices against each item
mentioned in SOR/P. GRAND TOTAL PRICE may be referred as
Engineering, Procurement, Modular Package Construction of Captive Power
Plant (CPP) price and other charges to effect safe delivery of Captive Power
Plant (CPP) packages at site and then associated service/works.
Captive Power Plant (CPP) Contract Price quoted shall be inclusive of all
taxes, duties, except Goods and Service Tax (GST).

2. The price quoted shall be on contract basis. Payments to contractor shall
be made limited to Contract price indicated, irrespective of the progressive
payments made during execution.

Obligation of the Contractor is not limited to the quantities that the
Contractor may either indicate in the Schedule of Break up of Package
Material Prices along with his bid or in further detailed break of lump sum
prices furnished after award of work. Contractor shall carry out entire
scope of work/supplies as detailed in various sections/volumes of the
Bidding Document within the quoted Captive Power Plant (CPP) PACKAGE
Price (Contract Price).

3. Contract prices quoted by the Bidder shall include cost of
any other supplies/work(s) not specifically mentioned in the Bidding
Document but necessary for the efficient, trouble free operation of the
package items and to make this package complete in every respect.

4. Bidder to note that the Price as stated in Schedule of Rates/Price (Form
SOR/P) shall be considered and shall form the Total Price payable under
the Contract as the Captive Power Plant (CPP) Price before Goods &
Service Tax. The GST as computed as per BEC.

5. Price Bid Evaluation of BEC shall be added to the quoted Captive Power
Plant (CPP) PACKAGE Price to ascertain the Total Contract Value (Price).
The Spares for start- up/commissioning and mandatory spares required are
in CONTRACTOR’s scope and are included in their above quoted Captive
Power Plant (CPP) PACKAGE Prices. In addition, for information the bidder
shall furnish mandatory spares for two years operation & maintenance (not
for evaluation).

6. Bidder shall also furnish the Cost Break up of Schedule of Rates/Price as
per Annexure II-A.

7. Bidder shall ensure that prices quoted include the complete scope of
supply in totality as below:




i) Engineering including but not limited to -

a) Detailed engineering including preparation of PFD/UFD, plot

plan,
simulation, heat & mass balance, hazardous area identification,
equipment & piping layout diagram, stress analysis,
mechanical design, piping design, civil egg. Design, electrical &
instrumentation egg. Design, engineering drawings for all items,
based on Design Basis, Scope of work & Functional
Specifications, Detailed fabrication drawings, MTO etc., for all
Equipments/ Vessels and package systems.

b) Provision of necessary supports for obtaining statutory
approvals for individual equipment / instrument.

c) Submission of list of BOM (Bill of materials) in soft and hard
form against all materials & equipments supplied at FGGS
Baghjan along with quantities, manufacturer details, technical
specifications etc.

d) Submission of Quality assurance, Quality Control, Quality Plan

and
Inspection plan.

e) Submission of HSE Plan

i) Procurement and Supply including but not limited to -

a) Procurement of all materials whatsoever required for the
fabrication, supply of equipment along with associated piping,
instrumentation. Structural platforms, ladders/stairs, support
etc. within the specified battery limits and delivery of the
complete system at site

b) Procurement and supply of package systems

c) Procurement and supply of Mandatory spares

d) Fabrication of all items covered in Bid Package including

Surface Preparation and Painting.

e) Packing, Transportation and supply of all items to site.

f) Inspection and expediting for procurement

g) Supply of all special tools and tackles as required.

h) Unloading of all materials at site.

i) Supervision during Commissioning.

j) Steady state run of CPP package for 48 hours

k) Performance Guarantee Trial Run (PGTR) on continuous basis

(uninterrupted) for 72 hours

1) Training to OIL personnel

Title of Captive Power Plant (CPP) packages shall not be transferred by
Contractor to OIL at the time of supply and brought to site, and shall be
transferred by Contractor upon obtaining acceptance certificate from
Consultant/Company.




ANNEXURE- IIA to SCC

SCHEDULE OF RATES/PRICES

Form SOR/P




Sr.
No

Description

Total Quoted Price

Amount in
Indian Rupees
(INR)

(i)

Amount in Indian
Rupees (INR) in
words

(ii)

I. COST OF SUPPLIES:

Total Cost of Supplies / Material covering Engineering,
Procurement, Fabrication, supply, Erection and
Commissioning for the Captive Power Plant (CPP) on
Modular Package basis for entire scope of Project as given in
bidding document on Ex-Works Basis including all other

1 applicable taxes and duties, Custom Duty & IGST payment on
import but excluding GST.
Note 1: While quoting the Bidder should refer to Schedule
of Payments.

2 Inland Freight & Delivery at site excluding GST

3 TOTAL : 1+2

Inclusive of all applicable Taxes, duties except GST




ANNEXURE- IIB to SCC

A) SCHEDULE OF PAYMENTS:

FOR SUPPLY, ERECTION & COMISSIOINING OF PACKAGES

1. 10 % of Package Material Price (SOR/P Item No. 1) against approval of documents and drawings identified in Contract at
least in Code-2 and against placement of sub-order for specified major raw material (to be identified during kick off
meeting, if not specified in bidding documents) and against submission of Advance Bank Guarantee (ABG) of equivalent
amount.

2. 10% of Package Material Price (SOR/P Item No. 1) against identification of raw materials at Contractor’s works (to be
identified during kick off meeting, if not specified in bidding documents) and against submission of advance Bank
Guarantee of equivalent amount.

3. 35% of Package Material Price (SOR/P Item No. 1) against receipt of materials at site (along with copy of LR/GR and
IRN), provide all the documents are approved in code 1. Details of spare parts with supply for Startup , Commissioning ,
1 year mandatory spare & 2 years O&M spares list with price.

4. 10% of Package Material Price (SOR/P Item No 1) against successful completion of site erection, installation of complete
package upon obtaining mechanical completion certificate.

5. 20% of Package Material Price (SOR/P Item No. 1) on successful completion of Commissioning and PGTR of the
project work, and on successful completion of Training as per bidding documents.

6. 5% of Package Material Price (SOR/P Item No. 1) on receipt of Final/As built Drawings/Documents/Data/Manual in
requisite number of copies/sets/CDs as per VDR specified in bidding documents (to be identified during kick off
meeting, if not specified in bidding documents)

7. 10% of Package Material Price (SOR/P Item No. 1) on successful completion of Operation and maintenance of CPP
Package for one month after successful commissioning and PGTR of the entire plant.

8. Payment for item No. 2 in SOR/P shall be limited to quoted price against submission of relevant documents. To be paid
along with material payment under milestone no 3. of (SOR/P Item No. 1)




Note: If the payment is not claimed as per item No.1 & 2 above on account of non-submission of Advance Bank Guarantee
(ABG), the payment can be claimed for item no 1, 2 together against dispatch documents. If ABG is submitted for
payment of item No. 1 & 2 then the same shall be returned after completion of activities in item No. 3 above

GENERAL NOTES:

(i) 1° milestone payment shall be released only after receipt of Performance Bank Guarantee (PBG)

(ii)) In case of Indigenous SUPPLIER’s, wherever taxes/duties are separately indicated, the order value shall be exclusive of
taxes/duties, Amount paid on account of taxes/duties shall be paid along with the payment released against dispatch
documents on receipt of GST tax invoice.

(iii) Payment shall be released through Electronic Clearing System (ECS).

(iv) All bank charges of respective bankers shall be to respective account.

(v) Bidders to arrange for necessary/applicable road permits/e-way bill for every dispatch.




ANNEXURE II- A: BREAK UP OF SCHEDULE OF RATES/PRICES

(Not to be considered for Evaluation of Bid).
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[ANNEXURE - III TO SPECIAL CONDITIONS OF CONTRACT]

QUALITY MANAGEMENT SYSTEM

CPP PACKAGE CONTRACTOR TO SUBMIT THEIR QUALITY MANAGEMENT
POLICY AND
QUALITY MANUAL WITH QMS CERTIFICATE




[ANNEXURE - IV TO SPECIAL CONDITIONS OF CONTRACT]

HEALTH, SAFETY AND ENVIRONMENT (HSE) MANAGEMENT

CPP PACKAGE CONTRACTOR TO SUBMIT THEIR HSE MANAGEMENT POLICY
AND HSE MANUAL WITH HSE CERTIFICATE







ANNEXURE -A

INTEGRITY PACT

Between

Oil India Limited (OIL) hereinafter referred to as "The Principal"

And
(Name of the bidder) ........c.coooiiiiiiiiiiiiiinan., hereinafter referred to as
"The Bidder/Contractor"
Preamble:
The Principal intends to award, under laid down organizational procedures,
contract/s for -----------mmmmmmmmm . The Principal values full

compliance with all relevant laws and regulations, and the principles of
economic use of resources, and of fairness and transparency in its relations
with its Bidder/s and Contractor/s.

In order to achieve these goals, the Principal cooperates with the renowned
international Non-Governmental Organisation "Transparency International”
(TI). Following TI's national and international experience, the Principal will
appoint an external independent Monitor who will monitor the tender
process and the execution of the contract for compliance with the
principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent
corruption and to observe the following principles: -

1. No employee of the Principal, personally or through family
members, will in connection with the tender for, or the execution
of a contract, demand, take a promise for or accept, for
him/herself or third person, any material or immaterial benefit
which he/she is not legally entitled to.

2. The Principal will, during the tender process treat all Bidders
with equity and reason. The Principal will in particular, before
and during the tender process, provide to all Bidders the same
information and will not provide to any Bidder
confidential/additional information through which the Bidder
could obtain an advantage in relation to the tender process or
the contract execution.

3.  The Principal will exclude from the process all known prejudiced
persons.

(2) If the Principal obtains information on the conduct of any of its
employees which is a criminal offence under the relevant Anti-Corruption
Laws of India, or if there be a substantive suspicion in this regard, the
Principal will inform its Vigilance Office and in addition can initiate
disciplinary actions.




Section 2 - Commitments of the Bidder/Contractor

(1) The Bidder/Contractor commits itself to take all measures necessary
to prevent corruption. He commits himself to observe the following
principles during his participation in the tender process and during the
contract execution.

. The Bidder/Contractor will not, directly or through any other person or
firm, offer, promise or give to any of the Principal's employees involved in
the tender process or the execution of the contract or to any third person
any material or immaterial benefit which he/she is not legally entitled to,
in order to obtain in exchange any advantage of any kind whatsoever
during the tender process or during the execution of the contract.

. The Bidder/Contractor will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal.
This applies in particular to prices, specifications, certifications,
Subsidiary contracts, submission or non-submission of bids or any other
actions to restrict competitiveness or to introduce cartelization in the
bidding process.

. The Bidder/Contractor will not commit any offence under the relevant
Anticorruption Laws of India; further the Bidder/Contractor will not use
improperly, for purposes of competition or personal gain, or pass on to
others, any information or document provided by the Principal as part of
the business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted
electronically.

. The Bidder/Contractor will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents,
brokers or any other intermediaries in connection with the award of the
contract.

(2) The Bidder/Contractor will not instigate third persons to commit
offences outlined above or be an accessory to such offences.

Section 3 - Disqualification from tender process an exclusion from
future Contracts

If the Bidder, before contract award has committed a transgression
through a violation of Section-2 or in any other form such as to put his
reliability or risibility as Bidder into question, the Principal is entitled to
disqualify the Bidder from the tender process or to terminate the contract,
if already signed, for such reason.

1. If the Bidder/Contractor has committed a transgression through a
violation of Section 2 such as to put his reliability or credibility into
question, the Principal is entitled also to exclude the Bidder/Contractor
from future contract award processes. The imposition and duration of the
exclusion will be determined by the severity of the transgression. The
severity will be determined by the circumstances of the case, in particular
the number of transgressions, the position of the transgressions within the
Company hierarchy of the Bidder and the amount of the damage. The




exclusion will be imposed for a minimum of 6 months and maximum of 3
years.

2. The Bidder accepts and undertakes to respect and uphold the
Principal's Absolute right to resort to and impose such exclusion and
further accepts and undertakes not to challenge or question such exclusion
on any ground, including the lack of any hearing before the decision to
resort to such exclusion is taken. This undertaking is given freely and after
obtaining independent legal advice.

3. If the Bidder/Contractor can prove that he has restored/recouped the
Damage caused by him and has installed a suitable corruption prevention

system, the Principal may revoke the exclusion prematurely.

4. A transgression is considered to have occurred if in light of available
evidence, no reasonable doubt is possible.

Section 4 - Compensation for Damages

1. If the Principal has disqualified the Bidder from the tender process
prior to the award according to Section 3, the Principal is entitled to
demand and recover from the Bidder liquidated damages equivalent to
Earnest Money Deposit/Bid Security, whichever is higher.

2. If the Principal has terminated the contract according to Section 3, or if
the Principal is entitled to terminate the contract according to section 3,
the Principal shall be entitled to demand and recover from the Contractor
liquidated damages equivalent to Security Deposit/Performance Bank
Guarantee.

3. The bidder agrees and undertakes to pay the said amounts without
protest or demur subject only to condition that if the Bidder/Contractor
can prove and establish that the exclusion of the Bidder from the tender
process or the termination of the contract after the contract award has
caused no damage or less damage than the amount or the liquidated
damages, the Bidder/Contractor shall compensate the Principal only to the
extent of the damage in the amount proved.

Section 5 - Previous transgression

1. The Bidder declares that no previous transgression occurred in the
last 3 years with any other Company in any country conforming to the TI
approach or with any other Public Sector Enterprise in India that could
justify his exclusion from the tender process.

2. If the Bidder makes incorrect statement on this subject, he can be
disqualified from the tender process or the contract, if already awarded,
can be terminated for such reason.

Section 6 - Equal treatment of all Bidders/ Contractor/ Subcontractors
1. The Bidder/Contractor undertakes to demand from all subcontractors
a commitment in conformity with this Integrity Pact, and to submit it to
the Principal before contract signing.




2. The Bidder/Contractor undertakes to demand from all subcontractors
a commitment in conformity with this Integrity Pact. The bidder/contractor
shall be responsible for any violation(s) of the provisions laid down in this
Agreement/Pact by any of its sub-contractors/sub-vendors.

3. The Principal will disqualify from the tender process all bidders who
do not sign this Pact or violate its provisions.

Section 7 - Criminal charges against violating Bidders/
Contractors/Subcontractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor
or Subcontractor, or of an employee or a representative or an associate of a
Bidder, Contractor or Subcontractor, which constitutes corruption, or if the
Principal has substantive suspicion in this regard, the Principal will inform
the Vigilance Office.

Section 8 - External Independent Monitor/ Monitors

1. The Principal appoints competent and credible external independent
Monitor for this Pact. The task of the Monitor is to review independently
and objectively, whether and to what extent the parties comply with the
obligations under this agreement.

2. The Monitor is not subject to instructions by the representatives of
the parties and performs his functions neutrally and independently. He
reports to the Chairperson of the Board of the Principal.

3. The Contractor accepts that the Monitor has the right to access
without restriction to all Project documentation of the Principal including
that provided by the Contractor. The Contractor will also grant the Monitor,
upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his project documentation. The same is applicable
to Subcontractors. The Monitor is under contractual obligation to treat the
information and documents of the Bidder/ Contractor/Subcontractor with
confidentiality.

4.  The Principal will provide to the Monitor sufficient information about
all meetings among the parties related to the Project provided such
meetings could have an impact on the contractual relations between the
Principal and the Contractor. The parties offer to the Monitor the option to
participate in such meetings.

S. As soon as the Monitor notices, or believes to notice, a violation of this
agreement, he will so inform the Management of the Principal and request
the Management to discontinue or heal the violation, or to take other
relevant action. The monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from
the parties that they act in a specific manner, refrain from action or
tolerate action.

6. The Monitor will submit a written report to the Chairperson of the
Board of the Principal within 8 to 10 weeks from the date of reference or




intimation to him by the 'Principal' and, should the occasion arise, submit
proposals for correcting problematic situations.

7. If the Monitor has reported to the Chairperson of the Board a
substantiated suspicion of an offence under relevant Anti-Corruption Laws
of India, and the Chairperson has not, within reasonable time, taken visible
action to proceed against such offence or reported it to the Vigilance Office,
the Monitor may also transmit this information directly to the Central
Vigilance Commissioner, Government of India.

8.  The word 'Monitor' would include both singular and plural.

Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for
the Contractor 12 months after the last payment under the respective
contract, and for all other Bidders 6 months after the contract has been
awarded.

If any claim is made/ lodged during this time, the same shall be
binding and continue to be valid despite the lapse of this pact as specified

above, unless it is discharged /determined by Chairperson of the Principal.

Section 10 - Other provisions

1. This agreement is subject to Indian Law. Place of performance and
jurisdiction is the Registered Office of the Principal, i.e., New Delhi. The
arbitration clauses provided in the main tender document/contract shall
not be applicable for any issue/dispute arising under Integrity Pact.

2. Changes and supplements as well as termination notices need to be
made in writing. Side agreements have not been made.

3. If the Contractor is a partnership or a consortium, this agreement
must be, signed by all partners or consortium members.

4.  Should one or several provisions of this agreement turn out to be

invalid, the remainder of this agreement remains valid. In this case, the
parties will strive to come to an agreement to their original intensions.

For the Principal for the Bidder/Contractor
Place: Duliajan Witnessl: .ooovviiiiiiiininnennanes
Date: Witness 2: ...ooiiiiiiiininnnn,




SCHEDULE-I

PERFORMANCE GUARANTEE SCHEDULE

The data to be furnished by the Bidder in this schedule shall be the “Guaranteed
Performance” to be verified during Performance Guarantee test. Any variation
from actual performance test data and guaranteed data will attract penalty and
/or rejection of plant / equipment. This schedule will have only specific data — no
note/ addendum / use of * / tolerance will be entertained.

As specified in Terms of Reference and Technical Specification.

SIGNATURE OF BIDDER:

NAME OF BIDDER:

COMPANY SEAL:




PLANT & MACHINERY SCHEDULE

SCHEDULE-II

Sl. no. Plant and machineries Nos.

(Own)

Nos.
(Hired)

Note: Bidder to provide the detail list of Plant & Machineries to be used along with

the Bid.

SIGNATURE OF BIDDER:

NAME OF BIDDER:
COMPANY SEAL:

END OF VOLUME 1 PART-3 SECTION-III
85858585858585




PROFORMA-I

BID FORM
To
M/s Oil India Limited,
P.O. Duliajan, Assam, India

Sub: E-Tender No. CPI7202P22

Gentlemen,

Having examined the General and Special Conditions of Contract and the Terms
of Reference including all attachments thereto, the receipt of which is hereby duly
acknowledged, we the undersigned offer to perform the work/services in
conformity with the said conditions of Contract and Terms of Reference
for the sum quoted in the Price Bid Format or such other sums as may be
ascertained in accordance with the Schedule of Prices attached herewith and
made part of this Bid.

We undertake, if our Bid is accepted, to commence the work as per the terms &
conditions set out in the subject tender.

If our Bid is accepted, we will submit the Performance Security Deposit as
specified in the tender document for the due performance of the Contract.

We agree to abide by this Bid for a period of 120 days from the original date of Bid
closing and it shall remain binding upon us and may be accepted at any time
before the expiration of that period.

Until a formal Contract is prepared and executed, this Bid, together with your
written acceptance thereof in your notification of award shall constitute a binding

Contract between us.

We understand that you are not bound to accept the lowest or any Bid you may
receive.

Dated this day of 2021.

Authorised Person’s Signature:

Name:

Designation:

Seal of the Bidder:




PROFORMA-II

STATEMENT OF NON-COMPLIANCE (IF ANY)

(Only exceptions/deviations to be rendered)

1.0 The Bidder shall furnish detailed statement of exceptions/deviations, if
any, to the IFB stipulations, terms and conditions in respect of each Section of
Bid Document in the following format:

Section Clause Non-Compliance Remarks
No. No. (Page
No.)

Signature of Bidder:

Name:

NOTE:

OIL INDIA LIMITED expects the bidders to fully accept the terms and
conditions of the bid document. However, should the bidders still envisage some
exceptions/deviations to the terms and conditions of the bid document, the same
should be indicated as per above format and submit along with their bids. If the
“Statement of Non-Compliance” in the above Proforma is left blank (or not

submitted along with the Bid), then it would be constructed that the bidder has

not taken any exception/deviation to the IFB requirements.




PROFORMA-III

PROFORMA LETTER OF AUTHORISATION FOR ATTENDING BID OPENING

TO

CGM-PROJECTS (HoD)
OIL INDIA LIMITED
P.O. DULIAJAN-786602
Assam, India

Sir,

SUB: OIL's E-Tender No CPI7202P22

[/We confirm that Mr. (Name and
address) as authorised to represent us during bid opening on our behalf with you
against E-Tender No. for Engineering, Procurement, Fabrication,
Supply, Transportation, Installation/ Erection and Commissioning
Assistance of Modular Captive Power Plant (CPP) at Field Gas Gathering
Station (FGGS) Baghjan, in Upper Assam.

Yours Faithfully,

Authorised Person’s Signature:

Name:

Signature of Bidder:

Name:

Date:




PROFORMA-IV

PROFORMA LETTER OF AUTHORITY

TO

CGM-PROJECTS (HoD)
Projects Department

P.O. DULIAJAN PIN-786602
Dist. Dibrugarh, Assam
India

Dear Sir,

SUB: OIL’s E-Tender No CPI7202P22

We of

Confirm that Mr.

(Name and Address) is authorised to represent us to Bid,
negotiate and conclude the agreement on our behalf with you against E-Tender
No. for Engineering, Procurement, Fabrication, Supply,
Transportation, Installation/ Erection and Commissioning Assistance of
Modular Captive Power Plant (CPP) at Field Gas Gathering Station (FGGS)
Baghjan, in Upper Assam for any commercial/ Legal purpose etc.

We confirm that we shall be bound by all and whatsoever our said
representative shall commit.

Authorised Person’s Signature:

Name:

Yours faithfully,

Signature:

Name & Designation

For & on behalf of

NOTE: This letter of authority shall be on printed letter head of the bidder, and
shall be signed by a person competent and having the power of attorney (Power of
attorney shall be annexed) to bind such Bidder.




PROFORMA-V

BID SECURING DECLARATION
(to be submitted on Bidders's letter head)

To,
Oil India Limited
Projects Department

Duliajan, Assam - 786602

TENDER NO CPI7202P22

I/We, the undersigned, declare that:

1.0 I/We understand that, according to your Tender conditions, bids must be
supported by a ‘Bid Security’ in the form of a ‘Bid-Securing Declaration’.

2.0 I/We the undersigned hereby declare that if we withdraw or modify our
Bids during the period of its validity, or if we are awarded the contract and
fail to sign the contract, or we fail to submit performance security before
the deadline defined in the Tender document; we will be suspended for the
period of two years. This suspension of two years shall be automatic
without conducting any enquiry.

Name and Signature of

Authorized Signatory and Company Seal




PROFORMA-VI

[TO BE FILLED-UP/SUBMITTED BY THE VENDOR ON ITS LETTER HEAD
FOR E-REMITTANCE]

Name:

FULL Address:

Phone Number:

Mobile Number:

E-mail address:

Fax Number:

Bank Account Number (in which the Bidder wants remittance against invoices):
Bank Name:

Branch:

Address of the Bank:

Bank Code:

IFSC/RTGS Code of the Bank:
NEFT Code of the Bank:

PAN Number:

GST Registration Number:

Signature of Bidder with Official Seal
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PROFORMA-VII

FORM OF PERFORMANCE BANK GUARANTEE

(TO BE FURNISHED BY THE CONTRACTOR IN CASE OF SUBMITTING
PERFORMANCE SECURITY IN THE FORM OF BANK GUARANTEE AFTER
ISSUE OF LOA)

To

M/s OIL INDIA LIMITED,

PROJECTS DEPARTMENT

DULIAJAN, ASSAM, INDIA, PIN-786602

WHEREAS (Name and address of
Contractor) (hereinafter called "Contractor") had undertaken, in pursuance of
Contract No. to execute (Brief

Description of the Work) (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee as security for compliance
with Contractor's obligations in accordance with the Contract.

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;
NOW THEREFORE we hereby affirm that we are Guarantors on behalf of the
Contractor, up to a total of (Amount of Guarantee in figures) (in
words ), such amount being payable in the types and
proportions of currencies in which the Contract price is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of guarantee sum as aforesaid
without your needing to prove or to show grounds or reasons for your demand
for the sum specified therein. We hereby waive the necessity of your demanding
the said debt from the Contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms
of the Contract or the work to be performed there under or of any of the Contract
documents which may be made between you and the Contractor shall in any way
cease us from any liability under this guarantee, and we hereby waive notice of
such change, addition or modification.

This guarantee is valid until the day of

The details of the Issuing Bank and Controlling Bank are as under:

A. Issuing Bank:
BANK FAX NO:
BANK EMAIL ID:
BANK TELEPHONE NO:
IFSC CODE OF THE BANK:




B. Controlling Office: Address of the Controlling Office of the BG issuing
Bank:
Contd.... P/2

Page No. 2
PROFORMA-VII

Name of the Contact Person at the Controlling Office with Mobile No. and e-mail
address:

SIGNATURE AND SEAL OF THE GUARANTORS

Designation

Name of Bank
Address

Witness
Address

Date:

Place:

Note:

The Bank Guarantee issuing bank branch shall ensure the following:

a. The Bank Guarantee issued by the Bank must be routed through SFMS
platform as per following details:

(i) MT 760 / MT 760 COV for issuance of Bank Guarantee
(i) MT 760 / MT 767 COV for amendment of Bank Guarantee

The above message / intimation shall be sent through SFMS (indicating
the Contract No.) by the BG issuing Bank branch to HDFC Bank, Duliajan
Branch, IFS Code —- HDFC0002118; SWIFT Code - HDFCINBBCAL. Branch
Address: HDFC Bank Limited, Duliajan Branch, Utopia Complex, BOC
Gate, Jayanagar, Duliajan, Dibrugarh, PIN — 786602.

b. Bank Guarantee issued by a Scheduled Bank in India at the request of
some other Non-Scheduled Bank of India shall not be acceptable.




PROFORMA-VIII

AGREEMENT FORM

This Agreement is made on ____ day of between Oil India
Limited, a Government of India Enterprise, incorporated under the Companies
Act 1956, having its registered office at Duliajan in the State of Assam,
hereinafter called the "Company” which expression unless repugnant to the
context shall include executors, administrators and assignees on the one part,
and M/s. (Name and address of Contractor) hereinafter called the
"Contractor” which expression unless repugnant to the context shall include
executors, administrators and assignees on the other part,

WHEREAS the Company desires that Services (brief
description of services) should be provided by the Contractor as detailed
hereinafter or as Company may requires;

WHEREAS, Contractor engaged themselves in the business of offering such
services represents that they have adequate resources and equipment, material
etc. in good working order and fully trained personnel capable of efficiently
undertaking the operations and is ready, willing and able to carry out the said
services for the Company as per Section-II attached herewith for this purpose and

WHEREAS, Company had issued a firm Letter of Award No.

dated based on Offer No. dated submitted
by the Contractor against Company's IFB No. and the Contractor
accepted the same vide Letter No. dated

WHEREAS, the Contractor has furnished to Company the performance security in
the form of DD/BC/BG for Rs. (being 3% of Contract value) with
validity of 90 (Ninety) days beyond the contract period.

All these aforesaid documents shall be deemed to form and be read and
construed as part of this agreement/contract. However, should there be any
dispute arising out of interpretation of this contract in regard to the terms and
conditions with those mentioned in Company’s tender document and subsequent
letters including the Letter of Intent and Contractor's offer and their subsequent
letters, the terms and conditions attached hereto shall prevail. Changes,
additions or deletions to the terms of the contract shall be authorized solely by an
amendment to the contract executed in the same manner as this contract.

NOW WHEREAS, in consideration of the mutual covenants and agreements
hereinafter contained, it is hereby agreed as follows —




1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract referred to.

2. In addition to documents herein above, the following Sections and Annexures
attached herewith shall be deemed to form and be read and construed as part of
this agreement viz.:

(a) PART-I indicating the General Conditions of this Contract;

(b) PART-II indicating the Schedule of work, unit, quantities & rates;

(c) PART-III indicating the Special Conditions of Contract;

(d) PART-V indicating the Safety Measures.

3. In consideration of the payments to be made by the Company to the Contractor
as hereinafter mentioned, the Contractor hereby covenants with the Company to
provide the Services and to remedy defects therein in conformity in all respect
with the provisions of this Contract.

4. The Company hereby covenants to pay the Contractor in consideration of the
provision of the Services and the remedying of defects therein, the Contract Price
or such other sum as may become payable under the provisions of this Contract
at the times and in the manner prescribed by this Contract.

IN WITNESS thereof, each party has executed this contract at Duliajan, Assam as
of the date shown above.

Signed, Sealed and Delivered,

For and on behalf of for and on behalf of Contractor
Company (Oil India Limited) (M/s. )
Name: Name:

Status: Status:

In presence of In presence of

1 1




PROFORMA-IX

Format of undertaking by Bidders towards submission of authentic
information/documents (To be typed on the letter head of the bidder)

Ref. No Date

Sub: Undertaking of authenticity of information/documents submitted
Ref: Your Tender No. CPI7202P22

To,

The CGM-Projects (HoD)
Projects Department,
OIL, Duliajan

Sir,

With reference to our quotation against your above-referred tender, we hereby
undertake that no fraudulent information/documents have been submitted by
us.

We  take full responsibility for the  submission of authentic
information/documents against the above cited bid.

We also agree that, during any stage of the tender/contract agreement, in case
any of the information/documents submitted by us are found to be false/forged/
fraudulent, OIL has right to reject our bid at any stage including forfeiture of our
PBG and/or cancel the award of contract and/or carry out any other penal action
on us, as deemed fit.

Yours faithfully,
For (type name of the firm here)

Signature of Authorized Signatory
Name :

Designation :

Phone No.

Place :

Date :

(Affix Seal of the Organization here, if applicable)




REPLY TO COMMERCIAL QUESTIONNARIE

PROFORMA-X

Sr.
No.

Commercial Query

Bidder’s Reply
/ Confirmation

Please confirm that Main Index Document along with
Amendment, if any, duly signed and stamped on each page
has been submitted along with the Bid.

Confirm that all pages of the Bid have been numbered in
sequential manner

Confirm that Bid has been submitted to OIL’s E-
Procurement website as specified in Instructions to Bidders.

Confirm that you have studied complete Bidding document
including technical and commercial part and your Bid is in
accordance with the requirements of the Bidding
documents.

Confirm that the price part does not include any terms and
conditions. In case any terms and conditions are mentioned
in the price part, the same shall be treated as null and void.

Confirm your compliance to total scope of work mentioned
in the Bidding document.

Confirm your acceptance for “SCOPE OF SUPPLY”
mentioned in the Bidding Document.

Please note that scope of supply mentioned in the Bidding
document is not limitative and except for the material
specifically identified as that to be issued by OIL, CPP
PACKAGE CONTRACTOR’s scope shall include supply of all
materials required for completion of Work irrespective of
whether such materials are mentioned in the Bidding
document or not.

Confirm your acceptance for time schedule as per Bidding
Document.

Confirm that your Bid is substantially responsive to the
requirements of the Bidding document, and you have not
stipulated any material deviation and submitted all details
as specified in the Bidding document.

I»] 1 £
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Sr.
No.

Commercial Query

Bidder’s Reply
/ Confirmation

10

DELETED

11

Confirm that proposed adequate project / site organization
with qualified supervisory personnel having sufficient
experience shall be engaged.

12

Confirm that all costs resulting from safe execution of work,
such as safety induction, use of protective clothing, safety
glasses and helmet etc. have been considered, including
any special safety measures required to be taken during
monsoon, or any other safety measures to be undertaken by
the CPP PACKAGE CONTRACTOR for the execution of Work
are included in the quoted price.

13

Please confirm that all safety rules & regulations as
mentioned in Bidding Document shall be adhered by CPP
PACKAGE CONTRACTOR within quoted price.

14

DELETED

15

Confirm the following:

“The planning schedule, S-curves, manpower estimates,
construction equipment deployment schedule etc;
submitted by the bidder with his bid, are indicative and
shall not be basis for extra compensation in case actual
needs are higher.

Detailed planning schedule developed by CPP PACKAGE
CONTRACTOR after Contract award may be subject to
fluctuations depending upon actual progress of the project
and available work front.

Notwithstanding the above provision, the bidder shall
submit these details in accordance with the volume of work
which may be reviewed and commented by us during pre-
award stage / post award stage.

16

Please furnish the biodata of key personnel including
nominated Project Director, Project Manager, Engineering
Manager, Engineering Co-ordinator, Purchase Manager, QA
/ QC Manager, Commissioning Manager, Commissioning
Engineer, etc. These will be reviewed and approved by
Engineer-in-charge

17

Please confirm that all chemicals, consumables etc.




Sr.

Commercial Query

Bidder’s Reply

No. / Confirmation
required for initial charge as per provision of Bidding
document shall be supplied by the CPP PACKAGE
CONTRACTOR.

18 | DELETED

19 Please confirm, you shall submit Completion Documents.

20 Please confirm that your bid is valid for 120 days from the

date of closing of bid.

STAMP AND SIGNATURE OF BIDDER




PROFORMA-XI

COMMERCIAL CHECK LIST

Bidder’s Name:

TENDER NO. CPI7202P22

This Questionnaire duly filled in should be returned along with each copy of Un-
priced Bid. Clauses confirmed hereunder should not be repeated in the Bid.

Sl
No Description Bidder’s Confirmation
1. Bidding structure
2. Bidder’s name and address:
It is noted that deviations to Terms
3 & Conditions shall lead to
' rejection of offer, as specified in
the Tender.
Ensure and confirm that prices
4 quoted in ‘Schedule of Rates’, are
' for complete scope of work as
defined in the tender
s Indicate SAC Code SAC Code:
' Indicate rate of GST applicable. GST .oiiiiieeans %
EMD  Details: Whether Bid
6. . . .
Securing Declaration submitted
7 Confirm to Submit PBG as per
' Tender requirement
Confirm that the offer shall remain
valid for acceptance up to 120
8. (One Hundred Twenty) days from
original Bid Due Date/Date of
opening of bids.
Whether Mobilization and
9. Completion period of contract is
complied?




10.

Whether Integrity Pact Submitted
(if applicable)?

11.

Confirm that quoted prices shall
remain firm and fixed until
completion of the contract, except
as otherwise mentioned in the bid
document.

12.

Confirm that you have submitted
all documents as mentioned in the
Tender/Annexures

13.

Confirm acceptance to all terms &
conditions of the Tender.

14.

Confirm that all correspondence
must be in English Language only.

15.

Indicate Name & Contact No.
(Telephone/Fax/E-mail) of person
signing the bid.

Name:
Contact No.:
Fax:

Email:

16.

Confirm that all Bank charges
associated with Bidder’s Bank
shall be borne by Bidder.

17.

Please indicate the following:
(i) PAN No.
(ii) GST Regn. No.

Bidder confirms that in case of conflicting version of various terms & conditions
at different places, the confirmation furnished as above shall be considered over-
riding and final and any other deviation indicated elsewhere shall be treated as

redundant.

Signature

Name

Designation

Office Stamp

I»] 1 £
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PROFORMA-XII

UNDERTAKING TOWARDS SUBMISSION OF BANK GUARANTEE
To,

Oil India Limited
Contracts Department

Duliajan, Assam - 786602

W, M Sttt e are submitting the
Performance Security in favour of Oil India Limited, Duliajan in the form of bank
guarantee bearing Reference No. ........c.coiiiiiiiiiii. for an amount of
INR .o valid up to ...l as per terms and

conditions of Tender/Contract NO. ......ooiiuiiiiiiiiiii e

BG issuing bank details:-

Bank

Branch IFS Code

|Contact Details Mobile

E-mail Addresses Telephone
Fax

|Correspondence Address State

H No/Street/City Country
Pin Code

Declaration:

We have arranged to send the confirmation of issuance of the bank guarantee via
SFMS portal through our bank using the details mentioned in the tender and
hereby confirming the correctness of the details mentioned.

Authorized Signature:

Name:

Vendor Code:

Email ID:

Mobile No:

Encl: Original bank guarantee




To

PROFORMA- XIII

BIDDER’S GENERAL INFORMATION

OIL INDIA LTD.

1-1

1-2

1-3

1-4

1-5

1-6

1-7

1-8

1-9

Bidder Name:

Number of Years in Operation:

Address of Registered Office:

City District
State PIN/ZIP
Operation Address
if different from above:
City District
State PIN/ZIP

Telephone Number:

(Country Code) (Area Code) (Telephone No.)

E-mail address:

Website:

Fax Number:

(Country Code) (Area Code) (Telephone No.)

ISO Certification, if any {If yes, please furnish details}

1-10 Banker’s Name:

1-11 Branch:

1-12 Branch Code:




1-13 Bank account number:

1-14 GST No.:

1-15 PAN No.:




PROFORMA-IV

PROFORMA FOR SUBMISSION OF DETAILS OF SPECIFIC
EXPERIENCE AND ANNUAL TURNOVER DETAILS AS CALLED IN
“QUALIFICATION CRITERIA”OF INVITATION FOR BID

S.No. Description Details
1. Name of the Bidder

2. Bidder to specify the details of work(s) executed by the Bidder
complying the requirement of IFB

Experience details as below

SL. SUBJECT DETAILS
NO.
Basis of a) Through works
Qualification as per cl. no. ---
1.A of BEC

(plegse tick (V) as b) Through as per
applicable) cl. no. __ of IFB

2A. | Name of Work

2B. | Details of Client/ CLIENT CONSULTANT
Consultant
2B1 | Name

2B2 | Postal Address

2B3 | Phone, Fax, e-mail

Phone Phone

Fax

e-mail Fax
e-mail

2C. | Work Details




SL. SUBJECT DETAILS

NO.

2C1 | Basis of Execution

2C2 | Contract Value Awarded -
Executed -

2C3 | Time Schedule Date of Award of Work -
Time Schedule -
Schedule Date of Completion -
Actual Date of Completion -
Reasons for delay, if any -

3. Submission of Documentary Evidence:

NOTE:

i) Copy of Work Order Submitted/ Not Submitted
ii) Copy of Completion Certificate Submitted/ Not Submitted

Bidder must ensure that all details filled at Sr. No.3 above are covered in
work order/ completion certificate. In case certain detailed are not covered,

bidder may submit additional authenticated document/ certificate in respect
of the same.

Annual turnover for the last three financial years:

i) Year 1
ii) Year 2
iii) Year 3

Submission of Documentary Proof:

Audited Balance Sheet including
Profit Loss Accounts Statement
for the last three years of the
Bidder

Bidder shall furnish the experience details

Yes/No

as above only of those

projects which they consider suitable for meeting the Qualification
Criteria. OIL reserve the right not to evaluate any other project details.
Details of more projects may be furnished in the same format, if

desired.




ii) Bidder to note that non-submission of relevant supporting documents
may lead to rejection of their bid. It shall be ensured that all relevant
supporting documents are submitted alongwith their bid in the first
instance itself. Evaluation may be completed based on the details so
furnished without seeking any subsequent additional information.

SIGNATURE OF THE BIDDER

NAME OF THE BIDDER

COMPANY SEAL




PROFORMA-XV

DETAILS OF EXECUTION OF PHILOSOPHY OF WORK

The execution of the contract includes Engineering, Procurement,
Fabrication, supply, Transportation, Erection and Commissioning of Captive
Power Plant (CPP) packages.

OIL/Consultant will receive the packages at site (in presence of package
supplier representative).

Further Captive Power Plant (CPP)contractor/ package supplier has to
guarantee Performance Guarantee Test Run (PGTR) of the Captive Power
Plant (CPP) packages supplied by Captive Power Plant (CPP)PACKAGE
contractor.

The technical specification and details for constructing/ fabricating Captive
Power Plant (CPP) packages are enclosed in the Vol-II of the tender
document.

Captive Power Plant (CPP) contractor has to provide a detailed level 4
schedule in MS Projects/Prime Vera, detailing all the activities of the
contract. This shall be part of the bid.




PROFORMA-XVI

DETAILS OF SIMILAR WORK COMPLETED DURING LAST FIVE YEARS.

i. Bidder should be in the modular packaging business and should have
done at least one project which consists of Captive Power Plant (CPP) in
Hydrocarbon sector. Such modular packager should have carried out
Engineering, Procurement, Fabrication and supply on their own.

ii. The Bidder should have executed and completed one similar work of
minimum value (as per BEC) in previous Five years (5) reckoned from the
date for submission of bid.

Provide details of similar works done in the last Five years, satisfying the
above conditions.

S Name & WO No| WO Completion Completion Executed
Description of Work] Value| Certificate & Date Value
No & Date Date (excluding tax)
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PROFORMA-XVII

PROJECT SCHEDULE FOR COMPLETION OF MAJOR ACTIVITIES

The scheduled timeframe for delivery of Captive Power Plant (CPP)package
at FGGS Bhagjan is Ten months (10) from the date of issue of LOA.

Captive Power Plant (CPP) Contractor shall provide a detailed schedule
(prepared in MS Projects / Prime Vera) highlighting major activities involved
from engineering till delivery of packages at sites.




PROFORMA-XVIII

INCOME TAX PAN NUMBER PF REGISTRATION NUMBER

TO BE PROVIDED BY THE BIDDER
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PROFORMA-IX

UNDERTAKING FOR WORKS INVOLVING POSSIBILITY OF
SUBCONTRACTIONG

(REF. CLAUSE NO. 32.0 OF ITB)

We, M/s , have read the clause regarding restrictions on
procurement from a country which shares a land border with India and on
subcontracting to contractors from such-countries, we certify that we are not from
such a country/or if from such a country, has been registered with the Competent
Authority and will not sub-contract any work to a contractor from such countries
unless such contractor is registered with the Competent Authority.

We hereby certify that we fulfil all requirements in this regard and are eligible to be
considered.

Yours faithfully,

For (type name of the firm here)
Signature of Authorized Signatory
Name:

Designation:

Phone No.

Place:

Date:

(Affix Seal of the Organization here, if applicable)




UNDERTAKING TOWARDS COMPLIANCE OF CLAUSE NO. 32.0 OF ITB

We, M/s , have read the clause regarding restrictions on
procurement from a country which shares a land border with India, we certify that
we are not from such a country/or if from such a country, has been registered with
the Competent Authority. We hereby certify that we fulfil all requirements in this
regard and is eligible to be considered.

Yours faithfully,

For (type name of the firm here)
Signature of Authorised Signatory
Name:

Designation:

Phone No.

Place:

Date:

(Affix Seal of the Organization here, if applicable)




