

OIL INDIA LIMITED
(A Government of India Enterprise)
P.O. Duliajan – 786602, Assam, India
Website: www.oil-india.com

Corrigendum No. 2 to IFB No. CPI6857P22

Construction of G+5 HR Building including Electrification, HVAC, Gas & Water supply, Sanitary & Drainage works, Road/Approach works & other ancillary services including supply of all materials complete in all respect including comprehensive Operation & Maintenance at FHQ, Duliajan.

1. This Corrigendum is issued to notify the following:
 - I) The proposed Pre-bid Meeting has been re-scheduled to 10.05.2021 at 10:00 Hrs (through VC).
 - II) Duration of Contract as per Sl. No. (xiv) to be read as 20 Months (excl. O&M period) from the date of commencement of contract in line with ANNEXURE- I TO SCC.
2. All other terms and conditions of the tender remain unaltered.
3. All the prospective bidders are requested to regularly visit OIL's Website: www.oil-india.com and e-procurement portal <https://etender.srm.oilindia.in/irj/portal> for further announcements/latest information related to this tender