
OIL INDIA LIMITED 
RAJASTHAN FIELD 

JODHPUR 

 AMENDMENT NO. 9 DATED 11.09.2026 
TO TENDER NO.  GEM/2026/B/7561254 

This amendment against Tender No. GEM/2026/B/7561254 is issued as under: 

A. Amendments in Bid Evaluation Criteria (BEC), Scope of Work (SOW), Special
Conditions of Contract (SCC) & Forwarding Letter/ Introduction to Services  is
enclosed as Annexure-AA.

B. Clarifications on bidder’s queries are enclosed vide Annexure-A &  Annexure-B.

C. All other Terms & Conditions remain unchanged.

Note: Bidder’s are advised to take a note of above while preparing and submitting bid. 
***** 
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Annexure-AA  
 
AMENDMENTS IN BID EVALUATION CRITERIA (BEC), SCOPE OF WORK (SOW), SPECIAL CONDITIONS  OF CONTRACT (SCC) & 
FORWARDING LETTER/ INTRODUCTION TO SERVICES  AGAINST TENDER NO. GEM/2026/B/7561254- HIRING OF DIRECTIONAL DRILLING 
AND RANGING SERVICES FOR FIVE (05) NOS OF SAGD WELLS WHICH INCLUDES TEN (10) HORIZONTAL WELLS, INCLUDING WELL 
DESIGNING, WELL PLANNING, WELL MONITORING AND EXECUTION IN BAGHEWALA FOR A PERIOD OF 03 (THREE) YEARS. 
Sr. No Clause  Clause Description Amended Clause 
1. PART-2, BID 

EVALUATION CRITERIA, 

(vii) of 3.6 C., BID FROM 
CONSORTIUM OF 
COMPANIES  

 

(vii) Payment shall be made by OIL only to the 
leader of the consortium towards fulfilment 
of contract obligations. 

(vii) Payment shall be made by OIL only to the leader 
of the consortium towards fulfilment of contract 
obligations. OIL may consider direct payment to 
individual consortium members within the same 
vertical, provided the consortium, so formed is 
complied with the terms of the Circular No. 07/2016 
dated 07th March, 2016 issued by the Central Board 
of Direct Taxes (CBDT). Besides, for direct payment 
required for their part of scope of works, the same 
should be clearly indicated in the bid as well as MoU 
along with member-wise details of price break-up. 

2. PART-2, BID 
EVALUATION CRITERIA, 

3.6, B. (II),ELIGIBILITY 
CRITERIA IN CASE BID IS 
SUBMITTED BASED ON 
TECHNICAL 
EXPERIENCE OF SISTER-
SUBSIDIARY/CO-
SUBSIDIARY COMPANY 

 

New Note  New Note under 3.6, B. (II): 

Note : Offer of bidders can be considered based on 
the experience of their maximum two (02) sister-
subsidiaries/co-subsidiaries company (Supporting 
Company) within the ultimate parent/holding 
company subject to meeting the above mentioned 
conditions. 
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3. 13.0 Loss Or Damage Of 
Sub-Surface Equipment 
PART-3 SECTION-III 
SPECIAL CONDITIONS 
OF CONTRACT 

Notwithstanding any  provision of this 
contract to the contrary, Company shall 
assume liability, except in the event of wilful 
Misconduct or Gross Negligence on the part 
of the contractor, for loss of the contractor's 
equipment/tool in the hole below the rotary 
table, subject to the conditions prescribed 
herein below the contractor for the value of 
lost equipment/ tool as declared in the 
import invoices at the time of import (for 
foreign items)/ purchase invoice (for 
indigenous items) or CIF value declared in 
the contract in the list of imported items (for 
foreign items) whichever is lower for any 
such loss, less depreciation @ 1.5% per 
month or part thereof from the date of import 
invoice/indigenous invoice up to a maximum 
depreciation equivalent to 50% of CIF value 
as per import invoice or as indicated  in the 
contract, whichever is lower, (for imported 
items)/Ex-works value (for  indigenous item) 
as per purchase invoice. 

OIL shall certify the Loss/Damage in the hole 
immediately upon receiving the intimation 
from the Contractor, so that replacement 
and claiming of Loss/Damage can be done 
within the stipulated time.  

 

Note: No Mobilisation cost would be payable 
towards the replacement of LIH tools. 

Notwithstanding any  provision of this contract to 
the contrary, Company shall assume liability, 
except in the event of wilful Misconduct or Gross 
Negligence ( as defined in para 1.2.27 and 1.2.28 
respectively in the GCC )on the part of the 
contractor, for loss of the contractor's 
equipment/tool in the hole below the rotary table, 
subject to the conditions prescribed herein below 
the contractor for the value of lost equipment/ tool 
as declared in the import invoices at the time of 
import (for foreign items)/ purchase invoice (for 
indigenous items) or CIF value declared in the 
contract in the list of imported items (for foreign 
items) whichever is lower for any such loss, less 
depreciation @ 1.5% per month or part thereof from 
the date of import invoice/indigenous invoice up to 
a maximum depreciation equivalent to 50% of CIF 
value as per import invoice or as indicated  in the 
contract, whichever is lower, (for imported 
items)/Ex-works value (for  indigenous item) as per 
purchase invoice. 

OIL shall certify the Loss/Damage in the hole 
immediately upon receiving the intimation from the 
Contractor, so that replacement and claiming of 
Loss/Damage can be done within the stipulated 
time.  

 

Note:  1) No Mobilisation cost would be payable 
towards the replacement of LIH tools. 

2) GST, if applicable on LIH tools, will be 
reimbursed by OIL. 

 



Page 3 of 4 
 

4. 4.2 Details Of Equipment 
& Services Requirement of 
PART – 3 
SECTION – II 
SCOPE OF WORK/ 
TERMS OF 
REFERENCE/TECHNICAL 
SPECIFICATION 

(iii) Rotary Steerable Systems (RSS): - 
Contractor to provide RSS services, at the 
discretion of the Company, in 12.1/4" and 
8.1/2" sections. The necessary spares 
/equipment to be supplied for drilling in the 
12.1/4" and 8.1/2" sections for inclination, 
azimuth, and resistivity at the  
bit measurements in line with the above 
points (i) and (ii) and the NOTES attached 
along with. 

(iii) Rotary Steerable Systems (RSS): - 
Contractor to provide RSS services, at the discretion 
of the Company, in 12.1/4"  
and 8.1/2" sections. The necessary spares 
/equipment to be supplied for drilling  
in the 12.1/4" and 8.1/2" sections for inclination 
and azimuth and resistivity at the bit 
measurements in line with the above points (i) and 
(ii) and the NOTES attached along with. 

5. 15.0 DATA 
INTERPRETATION OF 
PART-3 
SECTION-III 
SPECIAL CONDITIONS 
OF CONTRACT 

Since all data interpretations are based on  
inference from electrical or other 
measurements, Contractor cannot and does 
not guarantee the accuracy or correctness of 
any interpretation and Company agrees that 
Contractor shall not be liable or responsible 
except for the case of Gross Negligence on 
Contractor or his sub-contractors part, for any 
loss, cost, damage or expense incurred or 
sustained by Company resulting directly or 
indirectly from any interpretation made by 
Contractor or any of its agents, servants, 
officers or employees. Should any such 
interpretation or recommendation be relied 
upon as the sole basis for any drilling, 
completion, well treatment or production 
decision or any procedure involving any risk to 
the safety of any drilling ventures, drilling rig, 
or its crew or any other individual, Company 
agrees that under no circumstances shall 
Contractor be liable for any consequential loss 
or damages on this account except in case of 
willful negligence. 

Since all data interpretations are based on  
inference from electrical or other measurements, 
Contractor cannot and does not guarantee the 
accuracy or correctness of any interpretation and 
Company agrees that Contractor shall not be liable 
or responsible except for the case of Gross Negligence 
on Contractor or his sub-contractors part, for any 
loss, cost, damage or expense incurred or sustained 
by Company resulting directly or indirectly from any 
interpretation made by Contractor or any of its 
agents, servants, officers or employees. Should any 
such interpretation or recommendation be relied 
upon as the sole basis for any drilling, completion, 
well treatment or production decision or any 
procedure involving any risk to the safety of any 
drilling ventures, drilling rig, or its crew or any other 
individual, Company agrees that under no 
circumstances shall Contractor be liable for any 
consequential loss or damages on this account 
except in case of Willful Misconduct or Gross 
Negligence. 
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6. 20.0 LIABILITY FOR THE 
WELL OR RESERVOIR OF 
PART-3 
SECTION-III 
SPECIAL CONDITIONS 
OF CONTRAC 

v) third party liabilities arising out of the above 
irrespective of the cause and the Company 
agrees that it shall absolve the Contractor and 
protect, defend, indemnify and hold the 
Contractor and its sub- contractors, its agents 
and its parents, subsidiaries and affiliates, its 
other contractors and/or its and their 
directors, officers, employees, consultants and 
invitees harmless from and against all claims, 
suits, demands and causes of actions, 
liabilities, expenses, costs and judgments of 
every kind and character (including without 
limitation for the loss or damage of any 
property, or the injury or death of any person), 
without limit, in favour of any person, party or 
entity, resulting from any of the above, 
including costs incurred by Company in this 
respect. Provided that such loss, damage, etc., 
as stated in (i) to (iv) above, is not caused on 
account of willful misconduct or gross 
negligence of the Contractor or its personnel 
or any third party. 

v) third party liabilities arising out of the above 
irrespective of the cause and the Company agrees 
that it shall absolve the Contractor and protect, 
defend, indemnify and hold the Contractor and its 
sub- contractors, its agents and its parents, 
subsidiaries and affiliates, its other contractors 
and/or its and their directors, officers, employees, 
consultants and invitees harmless from and against 
all claims, suits, demands and causes of actions, 
liabilities, expenses, costs and judgments of every 
kind and character (including without limitation for 
the loss or damage of any property, or the injury or 
death of any person), without limit, in favour of any 
person, party or entity, resulting from any of the 
above, including costs incurred by Company in this 
respect. Provided that such loss, damage, etc., as 
stated in (i) to (iv) above, is not caused on account of 
willful misconduct or gross negligence of the 
Contractor or its personnel or any third party 
employed by the Contractor.  

7. FORWARDING 
LETTER/INTRODUCTION 
TO SERVICES,  
Para 2.0, i. 

EMD/ Bid Security Validity : 30.11.2026 EMD/ Bid Security Validity: 31.01.2027 

8. NOTE FOR PROFORMA – R, TECHNICAL SPECIFICATION MATRIX :  
Please take a note of above amendments and read corresponding amendments in the clauses under TECHNICAL SPECIFICATION 
MATRIX,  PROFORMA–R also. 

9. NOTE FOR PROFORMA-Y, EVALUATION SHEET FOR BID EVALUATION CRITERIA(BEC) :  
Please take a note of above amendments and read corresponding amendments in the clauses under EVALUATION SHEET FOR BID 
EVALUATION CRITERIA(BEC), PROFORMA-Y also.  

***** 



S.NO CLAUSE  DESCRIPTION 
 

QUERY / SUGGESTION REMARKS QUERY OIL’s Reply 

FORWARDING LETTER   

1.  Page 2 
(m) 

Mobilization 
Period 

i. The Mobilisation period for firm tools 
under Sets 1 & 2 is 90 Days. 
ii. Mobilisation period for call-out tools 
is 45 90 Days. 
iii. Mobilisation period for manpower is 
10 days. 
iv. The re-mobilisation period for tools 
and equipment is 45 90 days. 
Ref. tender doc. for details. 

Kindly provide 90 days 
mob period for all 
mobilizations 
 
 

Thank you for increasing Set 2 
initial mobilization to 120 days 
and Callout tools initial 
mobilization to 60 days, 
mobilization for Set 1 manpower 
to 15 days and Set 2 manpower to 
45 days. However since this is a 
callout type of contract, we 
humbly request for remobilization 
period of Set 1 & 2, firm and 
callout tools to be 90 days each as 
each time services are 
demobilized the equipment will 
be sent out of country and upon 
subsequent remobilization we will 
need to bring back the equipment 
from abroad and go through all 
Customs formalities etc. Kindly 
consider. 
 

No change. As per tender. 

 SECTION II: BID EVALUATION CRITERIA (BEC)/BID REJECTION CRITERIA (BRC)   

2.  3.3  IN-HOUSE 
CAPABILITY 
OF THE 
BIDDER: 

  If we choose to do a Pre-tender tie 
up for Ranging service, we will 
provide the MoU / tie up 
document stating “Services 
related to B8, C8, D7, E9, H4, H5 
from price table will be provided 

Clarified. 

Annexure-A 

CLARIFICATIONS OF QUERIES: 



S.NO CLAUSE  DESCRIPTION 
 

QUERY / SUGGESTION REMARKS QUERY OIL’s Reply 

by our Sub-contractor”. Kindly 
confirm this is acceptable 

3   3.4.2 Exp. Of 
Bidder’s 
Personnel 

Minimum experience requirements of 
Personnel: 
i) Directional Drillers (SAGD/ranging) 
with experience in short radius drilling 
with the use of RSS/SDMM: Minimum 
5 years 3 wells drilled with tight 
anticollision tolerance < 5m ct-ct 
ii) MWD/LWD Engineers: Minimum 3 
years 3 wells drilled with tight 
anticollision tolerance < 5m ct-ct 
iii) Ranging Specialists shall have a 
minimum of 5 years’ experience in  
SAGD/ranging operations, including 
maintaining an approx. 5 m separation 
between SAGD wells, and shall be 
proficient in the use of Bed Boundary 
Tools. 
Bidder to confirm deployment of the 
above personnel in the technical Bid 

Request to delete the 
Ranging / SAGD 
experience criteria for 
DD’s and change the 
requirement for DD and 
MWD to have anti-
collision wells as proof. 
This will also negate the 
requirement to have 
separate ranging crew  
 

Our understanding from 
Amendment is that we need to 
provide only the below field 
personnel cumulatively for Set 
1+Set 2 : 

1. 2 x DD – 5yrs exp with 1 
SAGD well exp 

2. 2 x MWD – 5yrs exp with 
1 SAGD well exp 

3. DD & MWD personnel can 
be from any legal entity as 
long as they meet the 
above experience criteria 

 
Please confirm that no other field 
personnel are required to be 
provided to be compliant in this 
bid. 
 

Please take note of earlier 
amendments issued in this regard. 
In case requirement Ranging 
Manpower is not applicable, the 
Bidder may deploy experienced 
DD/MWD who have SAGD Wells 
Experience.  

4   3.5 Mobilisation i. The Mobilisation period for firm 
tools under Sets 1 & 2 is 90 Days. 
ii. Mobilisation period for call-out 
tools is 45 90  Days. 
iii. Mobilisation period for manpower 
is 10 days. 
iv. The re-mobilisation period for tools 
and equipment is 45 90 days. 

Request to allow 90 days 
for each mobilization of 
firm / callout tools 
 

Thank you for increasing Set 2 
initial mobilization to 120 days 
and Callout tools initial 
mobilization to 60 days, 
mobilization for Set 1 manpower 
to 15 days and Set 2 manpower to 
45 days. However since this is a 
callout type of contract, we 

No change. As per tender. 

Annexure-A 

CLARIFICATIONS OF QUERIES: 



S.NO CLAUSE  DESCRIPTION 
 

QUERY / SUGGESTION REMARKS QUERY OIL’s Reply 

Bidder to confirm the above 
mobilisation period in the Technical 
Bid. 

humbly request for remobilization 
period of Set 1 & 2, firm and 
callout tools to be 90 days each as 
each time services are 
demobilized the equipment will 
be sent out of country and upon 
subsequent remobilization we will 
need to bring back the equipment 
from abroad and go through all 
Customs formalities etc. Kindly 
consider. 
 

5    Consortium 
Clause 

  
 

NEW CLAUSE 3.6 C. under  
3.0 TECHNICAL EVALUATION 
CRITERIA:  
(vii) 
It is requested that the leader of 
the consortium and each member 
of the consortium be paid 
separately against their respective 
invoice in their respective bank 
accounts. This is critical to 
maintain distinction between the 
work to be performed by each 
party of consortium. 
 
(x) 
It is requested that each party of 
the consortium be independently 
liable for the respective scope of 

Please refer to the amendment 
issued. Other Clauses, as per 
tender.  

Annexure-A 

CLARIFICATIONS OF QUERIES: 



S.NO CLAUSE  DESCRIPTION 
 

QUERY / SUGGESTION REMARKS QUERY OIL’s Reply 

work performed by them. This is 
critical as it will help each party of 
consortium in  
performing risk profiling for the 
scope of work to be performed by 
them and also perform cost 
benefit analysis for their relevant 
scope of work.  
Please add: 
 
It is requested that the leader of 
the consortium and each member 
of the consortium be allowed to 
submit a separate invoice for 
their respective scope of work. 
This is critical to maintain 
distinction between the work to 
be performed by each party of 
consortium. 
 
(xiv) 
We request OIL to confirm that 
General Power of Attorney 
(GPOA) is sufficient even if the 
bid is a consortium, as GPOA 
empowers the signatories to 
transmit offers, bids and carry 
out any and all negotiations, 
business and commercial 
transactions, without any 

Annexure-A 

CLARIFICATIONS OF QUERIES: 



S.NO CLAUSE  DESCRIPTION 
 

QUERY / SUGGESTION REMARKS QUERY OIL’s Reply 

restrictions as such.  Also, please 
note that in most of the cases 
enters into consortium with its 
sister subsidiary only.  
 
Agreed by OIL in past tenders: 
Ref: 
• Tender No. CEG1335P26 for 

Hiring of Bundle Service in 
Offshore Andaman Blocks AN-
OSHP-2018/1 & ANOSHP-
2018/2. 

• Tender CDG9298P26 
 
 
 

6.   Consortium 
Clause 

  
 

Request OIL to clarify whether 
either the consortium leader or 
consortium member can 
subcontract for 3.1.2 to its sister 
company. 
 
 

No change. As per tender. 

7.   Additional 
Query 

  Can the Indian bidding entity 
borrow technical experience for 
3.1.1 and simultaneously 
subcontract a foreign entity for 
3.1.2? 
 

No change. Please be guided as 
per tender. 
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CLARIFICATIONS OF QUERIES: 



S.NO CLAUSE  DESCRIPTION 
 

QUERY / SUGGESTION REMARKS QUERY OIL’s Reply 

8.   Additional 
Query 

  Can Bidder under Sr. No. 14 / 15 
above subcontract only the 
manpower as our equipment is 
common between set 1 and set 2? 
 

No change. Please be guided as 
per tender. 

 PART I - GENERAL CONDITIONS OF CONTRACT (GCC) 
9.  14.5 Waiver of 

subrogation: 
Waiver of Subrogation  
 
Except for the Workmen's 
Compensation / Employer's Liability 
Insurance for workmen engaged under 
this Contract which have been 
obtained by the Contractor/Consulting 
Firm as their corporate policy/rules, 
where OIL is neither required to be 
present as principal assured or 
additional assured, all insurance 
policies of the Contractor/ Consulting 
Firm with respect to the operations 
conducted hereunder as set forth in 
clauses hereof, shall be endorsed by 
the underwriter in accordance with the 
following policy wording: 
“The insurers hereby waive their rights 
of subrogation against Oil India Limited 
or any of their employees or their 
affiliates and assignees to the extent of 
the indemnities undertaken by the 

Bidder requests this 
change since waiver of 
subrogation will be to 
the extent of 
indemnities assumed by 
the Contractor under 
the contract. This clause 
was amended in 
multiple 
tenders/contracts for 
OIL including: 
• Contract No. 

6121901 dated 1st 
June 2026 for Hiring 
of Wireline Logging 
Services for 
Exploratory Drilling 
in OALP blocks MN-
ONHP-2018/1/2/3/5 
located at Mahanadi 
Basin. 

• Tender No. 
CEG1335P26 for 

Bidder requests OIL to 
reconsider. This has been agreed 
by OIL in past contracts and 
clause was amended in multiple 
tenders/contracts for OIL 
including: 
• Contract No. 6121901 dated 

1st June 2026 for Hiring of 
Wireline Logging Services for 
Exploratory Drilling in OALP 
blocks MN-ONHP-
2018/1/2/3/5 located at 
Mahanadi Basin. 

• Tender No. CEG1335P26 for 
Hiring of Bundle Services for 
supporting Drilling Operations 
in Offshore Andaman Blocks 
AN-OSHP-2018/1 & ANOSHP-
2018/2 for a period of 06 (Six) 
months, extendable by 
another 06 (Six) months at the 
same rates, terms and 
conditions - One firm well + 

Standard GCC clause. No Change. 

Annexure-A 

CLARIFICATIONS OF QUERIES: 



S.NO CLAUSE  DESCRIPTION 
 

QUERY / SUGGESTION REMARKS QUERY OIL’s Reply 

Contractor/ Consulting Firm under this 
Contract 
 

Hiring of Bundle 
Services for 
supporting Drilling 
Operations in 
Offshore Andaman 
Blocks AN-OSHP-
2018/1 & ANOSHP-
2018/2 for a period 
of 06 (Six) months, 
extendable by 
another 06 (Six) 
months at the same 
rates, terms and 
conditions - One 
firm well + One 
Optional well 

• Tender No. 
CDG1979P23 -
Hiring of Integrated 
Drilling Services 
(IDS-1) 

• Tender No. 
GEM/2023/B/39235
42 for Hiring of 
Services for 
upgradation of 
hardware and 
infrastructure of 
High Performance 

One Optional well 
• Tender No. CDG1979P23 -

Hiring of Integrated Drilling 
Services (IDS-1) 

• Tender No. 
GEM/2023/B/3923542 for 
Hiring of Services for 
upgradation of hardware and 
infrastructure of High 
Performance Computing 
Centre (HPCC) at Geophysics 
Department of OIL 

• Contract No. 6118193 for 
hiring of cementing services, 

• Contract No. 6118087 for 
hiring of wireline services in 
OALP Block, 

• Tender No. DCG3015S23 for 
Hiring of Pulsar Services 

• Tender No. CDG7411L22 for 
Hiring of 03 (Three) Nos. 
Wireline Logging Units with 
Services. 
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S.NO CLAUSE  DESCRIPTION 
 

QUERY / SUGGESTION REMARKS QUERY OIL’s Reply 

Computing Centre 
(HPCC) at 
Geophysics 
Department of OIL 

• Contract No. 
6118193 for hiring 
of cementing 
services, 

• Contract No. 
6118087 for hiring 
of wireline services 
in OALP Block, 

• Tender No. 
DCG3015S23 for 
Hiring of Pulsar 
Services 

• Tender No. 
CDG7411L22 for 
Hiring of 03 (Three) 
Nos. Wireline 
Logging Units with 
Services. 

10   14.6 Loss Payee 
Clause 

Delete and mark as “Not Used” This has been agreed by 
OIL in past contracts. 
Reference: 

• Contract No. 
6120045/CDG4
876P24/DRLG/2
4 dated 17th 

We request OIL to consider this 
exception. This has been agreed 
by OIL in past contracts. 
Reference: 

• Contract No. 
6120045/CDG4876P24/D
RLG/24 dated 17th Sept 

Standard GCC clause. No Change. 
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S.NO CLAUSE  DESCRIPTION 
 

QUERY / SUGGESTION REMARKS QUERY OIL’s Reply 

Sept 2024 for 
Hiring of 
Directional 
Drilling Services 
with 
SDMM/RSS, 
MWD/LWD, Jat 
with Collar 
Based 
MWD/LWD 
Tools. 

• Contract No. 
6119279/CDG3
855L24/WLG/24 
dated 26th April 
2024 for Hiring 
of Hi-Tech 
Wireline 
Logging Services 
for OIL’s 
Operational 
Areas in North-
East India 

• Contract No. 
6121901 dated 
1st June 2026 
for Hiring of 
Wireline 
Logging Services 

2024 for Hiring of 
Directional Drilling 
Services with SDMM/RSS, 
MWD/LWD, Jat with 
Collar Based MWD/LWD 
Tools. 

• Contract No. 
6119279/CDG3855L24/W
LG/24 dated 26th April 
2024 for Hiring of Hi-Tech 
Wireline Logging Services 
for OIL’s Operational 
Areas in North-East India 

• Contract No. 6121901 
dated 1st June 2026 for 
Hiring of Wireline Logging 
Services for Exploratory 
Drilling in OALP blocks 
MN-ONHP-2018/1/2/3/5 
located at Mahanadi 
Basin. 
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S.NO CLAUSE  DESCRIPTION 
 

QUERY / SUGGESTION REMARKS QUERY OIL’s Reply 

for Exploratory 
Drilling in OALP 
blocks MN-
ONHP-
2018/1/2/3/5 
located at 
Mahanadi 
Basin. 
 

 
11   14.7 Additional 

Assured 
 

Additional Assured: 
“Oil India Limited” is to be included as 
Additional Assured in the Insurance 
Policies (except in case of Workmen’s 
Compensation/Employer’s Liability 
insurance) to the extent of liabilities 
assumed by Contractor under the 
Contract. 
 

Additional Assured 
status only to the extent 
of liabilities assumed by 
Contractor under the 
Contract. 

We request OIL to reconsider this 
exception. It is industry practice 
that additional insured is included 
only to the extent of liabilities 
assumed by the Contractor under 
the Contract. 

No change. As per tender. 

 PART II - TERMS OF REFERENCE AND TECHNICAL SPECIFICATIONS OF EQUIPMENT 

12   Note (Pg 
88) 

 1. A separate mobilisation notice shall 
be issued for Set 1 and Set 2. 
2. The mobilisation period for firm 
tools under Sets 1 & 2 is 90 Days. 
3. Mobilisation period for call-out tools 
is 45 90 Days. 
4. Mobilisation period for manpower is 
10 days. (Separate mobilization notice 
wherever applicable) 

Request to allow 90 days 
for all mobilizations of 
firm / callout tools 
 

Thank you for increasing Set 2 
initial mobilization to 120 days 
and Callout tools initial 
mobilization to 60 days, 
mobilization for Set 1 manpower 
to 15 days and Set 2 manpower to 
45 days. However since this is a 
callout type of contract, we 
humbly request for remobilization 

No change. As per tender. 
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S.NO CLAUSE  DESCRIPTION 
 

QUERY / SUGGESTION REMARKS QUERY OIL’s Reply 

5. The re-mobilisation period for tools 
and equipment is 45 90 days 

period of Set 1 & 2, firm and 
callout tools to be 90 days each as 
each time services are 
demobilized the equipment will 
be sent out of country and upon 
subsequent remobilization we will 
need to bring back the equipment 
from abroad and go through all 
Customs formalities etc. Kindly 
consider. 
 
 

13   Pg 92  
(iii) RSS 

 The necessary spares /equipment to be 
supplied for drilling in the 12.1/4" and 
8.1/2" sections for inclination, 
azimuth, and resistivity at the bit 
measurements in line with the above 
points (i) and (ii) and the NOTES 
attached along with. 

We are not able to 
provide resistivity at bit. 
Our RSS provides Azi, Inc, 
GR only 
 

Our RSS tools in portfolio do not 
have Resistivity at bit 
functionality. Resistivity in our 
BHA will be provided from the 
LWD tools in the BHA instead 
(~15-17m sensor offset from bit). 
Kindly consider 

Please refer to the amendment 
issued. 

14   Page 97 
(viii) 

Directional 
Drillers 

Contractor will provide two 
experienced Directional Drillers (with a 
minimum of 
5 years’ experience of drilling 3 wells 
with Ct-Ct < 5m in tight anticollision 
zones) to execute the job at the rig, as 
per the plan provided by OIL. 
 
 

Requesting change in DD 
experience from number 
of yrs to number of wells 
drilled in tight anti-
collision situations which 
will also cover the 
requirement for the 
Ranging specialist DD. 
We do not require a 
separate ranging 

Our understanding from 
Amendment is that we need to 
provide only the below field 
personnel cumulatively for Set 
1+Set 2 : 

1. 2 x DD – 5yrs exp with 1 
SAGD well exp 

2. 2 x MWD – 5yrs exp with 
1 SAGD well exp 

Please take note of earlier 
amendments issued in this regard. 
In case requirement of Ranging 
Manpower is not applicable, the 
Bidder may deploy experienced 
DD/MWD who have SAGD Wells 
Experience. 
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specialist DD during the 
time of execution as long 
as the DD is competent 
on tight anti-collision 
tolerance drilling. 
 

3. DD & MWD personnel can 
be from any legal entity as 
long as they meet the 
above experience criteria 

 
Please confirm that no other field 
personnel are required to be 
provided to be compliant in this 
bid. 
 

15   Page 98 
(viii) 

Directional 
Drillers 

Last sentence: 
OIL reserves the right to modify its 
requirement of on-site Directional 
Driller anytime. 

Kindly remove the open 
ended statement 
 
 

We request OIL to reconsider 
deleting this clause. In current 
wording it is open ended which 
cannot be accepted at the 
contracting stage. During 
execution will provide only 
experienced and trained 
personnel as required 
 

No Change. Please be guided as 
per tender.  

16   Page 98 
(ix) 

MWD/LWD 
Engineers 

Contractor will provide qualified, 
skilled, and experienced MWD/LWD 
Engineers 
(Minimum 5 years of experience of 
drilling 3 wells with Ct-Ct < 5m in tight 
anticollision zones) for OIL's operation. 

Requesting change in 
MWD experience from 
number of yrs to number 
of wells drilled in tight 
anti-collision situations 
which will also cover the 
requirement for the 
Ranging specialist MWD. 
We do not require a 
separate ranging 

Our understanding from 
Amendment is that we need to 
provide only the below field 
personnel cumulatively for Set 
1+Set 2 : 

1. 2 x DD – 5yrs exp with 1 
SAGD well exp 

2. 2 x MWD – 5yrs exp with 
1 SAGD well exp 

Please take note of earlier 
amendments issued in this regard. 
In case requirement of Ranging 
Manpower is not applicable, the 
Bidder may deploy experienced 
DD/MWD who have SAGD Wells 
Experience. 
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specialist MWD during 
the time of execution as 
long as the MWD is 
competent on tight anti-
collision tolerance 
drilling. 
 

3. DD & MWD personnel can 
be from any legal entity as 
long as they meet the 
above experience criteria 

 
Please confirm that no other field 
personnel are required to be 
provided to be compliant in this 
bid. 
 

17   Page 98-
99 
(x) 

Manpower 
for Ranging 
Services 

 Kindly delete or make 
optional as we do not 
require this extra 
personnel to execute the 
ranging service using our 
patented method 
 

Our understanding from 
Amendment is that we need to 
provide only the below field 
personnel cumulatively for Set 
1+Set 2 : 

1. 2 x DD – 5yrs exp with 1 
SAGD well exp 

2. 2 x MWD – 5yrs exp with 
1 SAGD well exp 

3. DD & MWD personnel can 
be from any legal entity as 
long as they meet the 
above experience criteria 

 
Please confirm that no other field 
personnel are required to be 
provided to be compliant in this 
bid. 

Please take note of earlier 
amendments issued in this regard. 
In case requirement of Ranging 
Manpower is not applicable, the 
Bidder may deploy experienced 
DD/MWD who have SAGD Wells 
Experience. 
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18   Page 99 
(xi) 

Well 
Designer 

Contractor to provide an experienced 
Well Designer/Engineer with a 
collective 
experience of 15(fifteen) years to 
design, monitor & execute the drilling 
program, 
after due approval from OIL. The Well 
Designer/Engineer must have 
experience 
in, but not limited to, drilling ultra 
shallow horizontal wells, Horizontal 
Wells for 
SAGD applications, including 
Independent and Dependent Ranging 
solutions, 
must be well versed with basic geology, 
must have knowledge of Mud 
Rheology, 
drilling problems and mitigations such 
as stuck pipe, mud loss, hole pack off. 
The Well Designer/Engineer will have 
to visit OIL House Jodhpur as and when 
required by OIL. The Well Designer / 
Engineer will be available online during 
the course of the project to assist Oil 
India in planning and execution of the 
project 

Our well designers 
experienced in this kind 
of drilling are located 
outside the country. 
Requesting for allowance 
to have online availability 
of them during the 
course of the project.  
 

Our understanding as per the 
tender document and 
amendment is that we need to 
provide a Well designer who has 
15yrs experience and has also 
worked on designing atleast 1 
SAGD well. Please confirm our 
understanding is correct. 

The Well engineers will have to be 
available during the initial stage of 
well planning at Jodhpur office. 
The subsequent interactions or 
requirements for well planning 
may be carried out via Online/VC.  

19   Page 99 
5.0 

Call-Out OIL retains the prerogative to utilise 
the services described below on a 
"CALLOUT" basis. Contractor is 

Requesting for 90 days 
mob time for all services 
including callout services 

Since this is a callout type of 
contract, we humbly request for 
remobilization period of Set 1 & 2, 

No change. 
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required to give an undertaking to 
mobilise one or 
more of the under-noted Call-Out 
services within 45 (forty -five) 90 
(ninety) days from the date of the 
independent mobilisation notice 
issued by OIL. 

 firm and callout tools to be 90 
days each as each time services 
are demobilized the equipment 
will be sent out of country and 
upon subsequent remobilization 
we will need to bring back the 
equipment from abroad and go 
through all Customs formalities 
etc. Kindly consider. 
 

20   Page 
104 
7.0 
PERSON
NEL FOR 
DIFFERE
NT 
SERVICE
S: 
 

 (i) Directional Engineer / Driller. 
(ii) MWD / LWD Engineer/Operator. 
(iii) Directional Engineer / Driller (For 
Ranging Services Only) 
(iv) MWD / LWD Engineer/Operator 
(For Ranging Services Only) 
(v) Centrifuge Operator 
(vi) Base Manager at Jodhpur 
The Contractor must provide one Base 
Manager (Sl. No. iv) to be stationed at 
Jodhpur (Base office). 

As mentioned above, 
enhancing the 
experience criteria of the 
DD and MWD engineers 
will suffice the 
requirement of 
execution. In the method 
that we execute ranging 
jobs, we do not need an 
extra ranging specialist 
DD or MWD. Also 
requesting allowance to 
have base manager 
remotely supporting this 
callout scope 
 

Our understanding from 
Amendment is that we need to 
provide only the below field 
personnel cumulatively for Set 
1+Set 2 : 

1. 2 x DD – 5yrs exp with 1 
SAGD well exp 

2. 2 x MWD – 5yrs exp with 
1 SAGD well exp 

3. DD & MWD personnel can 
be from any legal entity as 
long as they meet the 
above experience criteria 

 
Please confirm that no other field 
personnel are required to be 
provided to be compliant in this 
bid. 
 

Please take note of earlier 
amendments issued in this regard. 
In case requirement of Ranging 
Manpower is not applicable, the 
Bidder may deploy experienced 
DD/MWD who have SAGD Wells 
Experience. 
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 SECTION III: SPECIAL CONDITIONS OF CONTRACT (SCC) 

21   15 Data 
Interpretatio
n 

Last sentence: 
Should any such interpretation or 
recommendation be relied upon as the 
sole basis for any drilling, completion, 
well treatment or production decision 
or any procedure involving any risk to 
the safety of any drilling ventures, 
drilling rig, or its crew or any other 
individual, Company agrees that under 
no circumstances shall Contractor be 
liable for any consequential loss or 
damages on this account except in case 
of Wilful Misconduct willful negligence. 
 

Willful negligence is not a 
defined term. Request to 
use the defined term, 
wilful misconduct 
 
 

Request OIL to reconsider. This is 
as per past contracts with OIL. 
• Contract No. 

6120045/CDG4876P24/DRLG/
24 dated 17th Sept 2024 for 
Hiring of Directional Drilling 
Services with SDMM/RSS, 
MWD/LWD, Jat with Collar 
Based MWD/LWD Tools. 

• Contract No. 6121901 dated 
1st June 2026 for Hiring of 
Wireline Logging Services for 
Exploratory Drilling in OALP 
blocks MN-ONHP-
2018/1/2/3/5 located at 
Mahanadi Basin. 
 
 

 
 

Please refer to the amendment 
issued. 

22   18 B Radioactive 
Material 

In accepting any order to perform ….. 
Company shall absolve and hold 
Contractor harmless against all losses, 
costs, damages and expenses incurred 
or sustained by Company or any third 
party, irrespective of the cause, 
excluding wWillful Misconduct and 
gGross nNegligence by Contractor or 

Request to use the 
defined terms 
 

Request OIL to reconsider. This is 
as per past contracts with OIL. 
• Contract No. 

6120045/CDG4876P24/DRLG/
24 dated 17th Sept 2024 for 
Hiring of Directional Drilling 
Services with SDMM/RSS, 

No change. Please be guided as per 
tender. 
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its agents, servants, officers or 
employees, resulting from any such 
use of radioactive material. 
 

MWD/LWD, Jat with Collar 
Based MWD/LWD Tools. 

• Contract No. 6121901 dated 
1st June 2026 for Hiring of 
Wireline Logging Services for 
Exploratory Drilling in OALP 
blocks MN-ONHP-
2018/1/2/3/5 located at 
Mahanadi Basin. 

 
23   20 Liability for 

Well or 
Reservoir 
 

……..third party liabilities arising out of 
the above irrespective of the cause;  
 
 
and the Company agrees that it shall 
absolve the Contractor and protect, 
defend, indemnify and hold the 
Contractor and its sub- contractors, its 
agents and its parents, subsidiaries and 
affiliates, its other contractors and/or 
its and their directors, officers, 
employees, consultants and invitees 
harmless from and against all claims, 
suits, demands and causes of actions, 
liabilities, expenses, costs and 
judgments of every kind and character 
(including without limitation for the loss 
or damage of any property, or the injury 
or death of any person), without limit, in 

The last sentence is not 
as per OIL’s standard 
clause. 
 
Contractor cannot take 
liability for the wellsite 
catastrophic events 
caused by third party. 
We request OIL to 
change the last sentence 
as proposed as per all OIL 
contracts. 

The last sentence is not as per OIL’s 
standard clause. 
 
Contractor cannot take liability for 
the wellsite catastrophic events 
caused by third party. We request 
OIL to change the last sentence in 
line with all OIL contracts. A few of 
the contracts are listed herein 
 

• Contract No. 
6120045/CDG4876P24/D
RLG/24 dated 17th Sept 
2024 for Hiring of 
Directional Drilling 
Services with SDMM/RSS, 
MWD/LWD, Jat with 
Collar Based MWD/LWD 
Tools. 

Please refer to the amendment 
issued. 
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favour of any person, party or entity, 
resulting from any of the above, 
including costs incurred by Company in 
this respect. Provided that such loss, 
damage, etc., as stated in (i) to (iv) 
above, is not caused on account of 
willful misconduct or gGross 
nNegligence of the Contractor, its Sub-
Contractor, their employees or 
equipment and tools, including costs 
incurred by Company in this respect. or 
its personnel or any third party.  
 
 
 

• Contract No. 
6119279/CDG3855L24/W
LG/24 dated 26th April 
2024 for Hiring of Hi-Tech 
Wireline Logging Services 
for OIL’s Operational 
Areas in North-East India 

• Contract No. 6121901 
dated 1st June 2026 for 
Hiring of Wireline Logging 
Services for Exploratory 
Drilling in OALP blocks 
MN-ONHP-2018/1/2/3/5 
located at Mahanadi 
Basin. 

 
24   22 Limitation of 

Liability 
Notwithstanding any other provisions 
herein to the contrary, except only in 
cases of wWillful mMisconduct and/or   
Gross Negligence 
 

We request deletion of 
Gross Negligence as it is 
not a standard 
practice/clause of OIL 
 
 

We request deletion of Gross 
Negligence as it is not a standard 
practice/clause of OIL. 

• Contract No. 
6120045/CDG4876P24/D
RLG/24 dated 17th Sept 
2024 for Hiring of 
Directional Drilling 
Services with SDMM/RSS, 
MWD/LWD, Jat with 
Collar Based MWD/LWD 
Tools. 

No change. Please be guided as per 
tender. 
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• Contract No. 
6119279/CDG3855L24/W
LG/24 dated 26th April 
2024 for Hiring of Hi-Tech 
Wireline Logging Services 
for OIL’s Operational 
Areas in North-East India 

• Contract No. 6121901 
dated 1st June 2026 for 
Hiring of Wireline Logging 
Services for Exploratory 
Drilling in OALP blocks 
MN-ONHP-2018/1/2/3/5 
located at Mahanadi 
Basin. 

 
 

25   26 
Mobilisa
tion 
period 

 i) The initial mobilisation of Tools for 
Horizontal Directional Drilling Services 
(Set- 
1)to be completed within 90 (Ninety) 
days from the date of issue of the 
mobilisation notice, and the 
demobilisation/re-mobilisation 
between SAGD well 
pairs to be completed within 45 (forty-
five) 90 (ninety) days of issuing the de-
mobilisation notice. 

Request for 90 days 
allowance for all 
mobilizations 
 

Thank you for increasing Set 2 
initial mobilization to 120 days 
and Callout tools initial 
mobilization to 60 days, 
mobilization for Set 1 manpower 
to 15 days and Set 2 manpower to 
45 days. However since this is a 
callout type of contract, we 
humbly request for remobilization 
period of Set 1 & 2, firm and 
callout tools to be 90 days each as 
each time services are 

No change. 
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ii) Initial Mobilisation of tools for 
Ranging Services (Set-2) to be 
completed within 
90 (Ninety)days from the date of issue 
of the mobilisation notice, and the 
demobilisation/re-mobilisation 
between SAGD well pairs to be 
completed within 
45 (forty-five) 90 (ninety) days of 
issuing the de-mobilisation notice. 

demobilized the equipment will 
be sent out of country and upon 
subsequent remobilization we will 
need to bring back the equipment 
from abroad and go through all 
Customs formalities etc. Kindly 
consider. 
 

26   27 
Mobilisa
tion 
Period 
For Call-
Out 
Tools: 

 A Mobilisation Notice for call-out items 
would be issued separately for 
individual tools. The mobilisation of 
call-out tools should be completed 
within 45 (forty-five) 90 (ninety) days. 

Request for 90 days 
allowance for all 
mobilizations 
 

Thank you for increasing Set 2 
initial mobilization to 120 days 
and Callout tools initial 
mobilization to 60 days, 
mobilization for Set 1 manpower 
to 15 days and Set 2 manpower to 
45 days. However since this is a 
callout type of contract, we 
humbly request for remobilization 
period of Set 1 & 2, firm and 
callout tools to be 90 days each as 
each time services are 
demobilized the equipment will 
be sent out of country and upon 
subsequent remobilization we will 
need to bring back the equipment 
from abroad and go through all 
Customs formalities etc. Kindly 
consider. 
 

No change. 
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27   28 (a) Liquidated 
Damages 

If the contractor is unable to 
mobilise/deploy and commence the 
operation within the period specified 
in clause 26.0 & 27.0 above, Liquidated 
Damages, a sum equivalent to @ 0.5% 
of the Annual contract value of the 
respective set, per week or part 
thereof of delay, subject to a maximum 
of 7.5% of the Contract value from 
Proforma B of the respective set will be 
levied. No LD to be levied if there is no 
actual loss to OIL 
 

Requesting for few 
changes to the LD clause 
: 

- Kindly levy LD on 
ACV instead of 
TCV 

- Kindly levy LD as 
0.5% of ACV of 
the respective 
Set (Set 1 or 2) 
and not on Set 1 
+ 2 

- Kindly do not 
levy LD if there is 
no actual loss to 
OIL due to a 
delay in 
mobilization (eg 
well pad not 
ready at end of 
mob period) 

 

We request OIL to reconsider: 
 
LD will be calculated as 0.5% of the 
annual contract value of that 
particular Set (Set 1 or Set 2) per 
week capped to 7.5% of the 
annual contract value of that 
particular set (Set 1 or Set 2). 
 
Also LD for any Callout tool will be 
calculated as 0.5% of annualized 
contract value of that particular 
Callout tool capped to 7.5% 
annualized contract value of that 
particular Callout tool.  
 
LD on annual contract value has 
been agreed by OIL in recent 
tender: 
TENDER NO. 
GEM/2026/B/7732873 FOR 
HIRING OF ONE (1) NUMBER 
WIRELINE LOGGING UNIT ALONG 
WITH LOGGING TOOLS/ 
EQUIPMENT / SERVICES AND 
DATA PROCESSING SERVICES FOR 
CARRYING OUT BOTH OPEN HOLE 
AND CASED HOLE LOGGING, 
PERFORATION, AND DATA 
PROCESSING OPERATIONS IN 

No change.  
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OIL'S OPERATIONAL AREAS IN 
GUJARAT AND RAJASTHAN FOR A 
PERIOD OF 02 (TWO) YEARS, WITH 
A PROVISION FOR EXTENSION BY 
AN ADDITIONAL 06 (SIX) MONTHS 
AT THE SAME RATES, TERMS AND 
CONDITIONS 
 
 
 

 SECTION IV - SCHEDULE OF RATES 

28   C (ii)  ii) For Set-2 (Ranging Services): = 
B8+C8+D7+E9+H4+H5 from Proforma-
B  
Operating charges shall apply 
exclusively during periods when the 
surface current is actively being 
induced into the target well (if 
applicable), and distance/direction 
data is actively being recorded by the 
drilling BHA. Standby charges for Set-2 
shall commence only 2 days prior to 
the actual lowering of the tool and shall 
apply during all nonoperating periods 
while the equipment is functional at 
the site. In the event of Set-2 
equipment failure or an inability to 
induce the surface current when 
required by the well plan (if 

  
 
 
We do not need to 
induce a surface current 
in our method of passive 
magnetic ranging. 
Standby rates for Set 2 
should be payable at all 
points even while Set 1 is 
operational. Kindly 
consider 
 
 

As per amendment new clause as 
below : 
“ii) For Set-2 (Ranging Services): = 
B8+C8+D7+E9+H4+H5 from 
Proforma-B 
Operating charges shall apply 
exclusively during periods when 
the surface current is actively 
being induced into the target 
well (if applicable), and 
distance/direction data is actively 
being recorded by the drilling 
BHA. Standby charges for Set-2 
shall be payable for a maximum of 
7 days after the completion 
of mobilization at the rig site, and 
no standby charges shall be 

Clarified. 
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applicable), Zero Rate shall apply to 
Set-2 until functionality is restored. 

paid beyond this 7-day period 
during all non-operating periods 
while the equipment is functional 
at the site. In the event of 
Set-2 equipment failure or an 
inability to perform desired 
function as required by the well 
during drilling of the second 
well during the initial testing 
(either Injector or Producer), Zero 
Rate shall apply to Set-2 until 
functionality is restored from the 
time of mobilisation completion “ 
 
We request below clarifications 
please : 

1. Does the 7 day max 
Standby payment apply to 
only initial mobilization fo 
Set 2 or for all subsequent 
remobilizations as well ? 

2. What happens if OIL calls 
out the Set 2 on a 
particular date, 
Contractor mobilizes eqpt 
accordingly and then 
there is a delay in 
operations (eg rig 
breakdown) of more than 
7 days. We cannot accept 
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not getting paid Standby 
for this niche service 
during a delay that is for 
no fault of ours. Kindly 
consider removing this 
cap   

29   C (iii) For 
call-out 
services, 
excludin
g 
Distance 
and 
Directio
n to the 
bed 
boundar
y 
imaging 
tool 
(RNS) 

 DISTANCE AND DIRECTION TO BED 
BOUNDARY IMAGING TOOL (RNS): 
Payment shall be made strictly per 
drain hole drilled, as per Proforma B. 
This 
charge includes all operating and 
standby times for the DBBI tool and the 
equipment for that specific drain hole. 
The deployment of the DBBI tool 
remains at the sole discretion of the 
Company. In the event of DBBI tool 
failure 
or failure to provide satisfactory 
boundary identification data, no 
charges 
whatsoever shall be payable for that 
respective drain hole. The Quality and 
Analysis of the data will be vetted by 
OIL. 

We have a lot of 
experience in bed 
boundary detection in 
India and globally. Bed 
boundary detection 
depends on lot of factors 
downhole which are not 
in Bidder’s control. We 
are OK with zero rate in 
case of tool failure but 
we are not ok with zero 
rate in case some factors 
outside our control 
compromise the bed 
boundary detection, eg 
low resistivity contrast 
etc  
 

Request OIL to reconsider. There 
needs to be a quantifiable 
mechanism to determine if the 
bed boundary tool has worked as 
per scope or not, it should not be 
based on a qualitative unilateral 
determination by OIL. Kindly 
consider. 
 

No change. Please be guided as 
per tender.  

Proforma R – Technical Matrix   

30   Pg 183 
2.4 

 NOTE: A separate mobilisation notice 
shall be issued for Set 1 and Set 2. 

Requesting for 90 days 
allowance for all 
mobilizations 

Thank you for increasing Set 2 
initial mobilization to 120 days 
and Callout tools initial 

No change. 

Annexure-A 

CLARIFICATIONS OF QUERIES: 



S.NO CLAUSE  DESCRIPTION 
 

QUERY / SUGGESTION REMARKS QUERY OIL’s Reply 

The mobilisation period for firm tools 
under Sets 1 & 2 is 90 Days. 
Mobilisation period for call-out tools is 
45 90 Days. 
Mobilisation period for manpower is 
10 days. (Separate mobilization notice 
wherever applicable) 
The re-mobilisation period for tools 
and equipment is 45 90 days 

 mobilization to 60 days, 
mobilization for Set 1 manpower 
to 15 days and Set 2 manpower to 
45 days. However since this is a 
callout type of contract, we 
humbly request for remobilization 
period of Set 1 & 2, firm and 
callout tools to be 90 days each as 
each time services are 
demobilized the equipment will 
be sent out of country and upon 
subsequent remobilization we will 
need to bring back the equipment 
from abroad and go through all 
Customs formalities etc. Kindly 
consider. 
 

31   Pg 193  
 

 viii) DIRECTIONAL DRILLERS: - 
Contractor will provide two 
experienced Directional Drillers (with a 
minimum of 5 
years’ experience of 3  wells drilled 
with very tight anti-collision tolerance 
< 5m Ct-Ct) to execute the job at the 
rig, as per the plan provided by OIL. He 
should be able to execute the job of 
high-angle/high-
displacement/highdisplacement/Horiz
ontal/side-track wells (open/cased 
hole) or any other well from kick-off to 

Requesting to change 
the DD experience 
criteria from yrs to wells 
and add the criteria of 
past wells drilled in tight 
anti collision tolerance 
zones with Ct-Ct < 5m. 
Having a DD with this 
experience and 
competence will negate 
the requirement for a 
separate DD for ranging 
services 

Our understanding from 
Amendment is that we need to 
provide only the below field 
personnel cumulatively for Set 
1+Set 2 : 

1. 2 x DD – 5yrs exp with 1 
SAGD well exp 

2. 2 x MWD – 5yrs exp with 
1 SAGD well exp 

3. DD & MWD personnel can 
be from any legal entity as 
long as they meet the 
above experience criteria 

Please take note of earlier 
amendments issued in this regard. 
In case requirement of Ranging 
Manpower is not applicable, the 
Bidder may deploy experienced 
DD/MWD who have SAGD Wells 
Experience. 
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target, continuously at a rig, using tools 
provided by the Contractor. He should 
have complete knowledge of the job, 
from planning to execution, along with 
the associated calculations and 
decision-making, so the job can be 
performed. He should be able to carry 
out sidetrack jobs from open or cased 
hole with/without whipstock, for 
directional operations. Directional 
drillers shall be capable of making the 
decisions and calculations required for 
the job and will make the necessary 
decisions during well drilling. However, 
in case of operational problems, OIL's 
decision will be final. 
The Directional Driller will work in close 
liaison with OIL engineers / Drillers on 
the 
rig/base. They shall be fluent in 
speaking and writing English. 
Field Engineers should be conversant 
with the job assigned and shall have 
complete 
knowledge of the equipment being 
supplied by the Contractor. 
OIL reserves the right to modify its 
requirement of on-site Directional 
Driller anytime. 

  
Please confirm that no other field 
personnel are required to be 
provided to be compliant in this 
bid. 
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32   Pg 194   ix) MWD/LWD Engineers: - 
Contractor will provide qualified, 
skilled, and experienced MWD/LWD 
Engineers 
(Minimum 5 years of experience of 3  
wells drilled with very tight anti-
collision tolerance < 5m Ct-Ct) for OIL's 
operation. 
They must have documented training 
and experience that verify their ability 
to operate modern DD/MWD/LWD 
logging tools. The engineers must be 
fluent in written and spoken English. 
The LWD/MWD Engineer will be 
responsible for, including but not 
limited to, the following: 

Requesting to change 
the MWD experience 
criteria from yrs to wells 
and add the criteria of 
past wells drilled in tight 
anti collision tolerance 
zones with Ct-Ct < 5m. 
Having an MWD with 
this experience and 
competence will negate 
the requirement for a 
separate MWD for 
ranging services 
 

Our understanding from 
Amendment is that we need to 
provide only the below field 
personnel cumulatively for Set 
1+Set 2 : 

1. 2 x DD – 5yrs exp with 1 
SAGD well exp 

2. 2 x MWD – 5yrs exp with 
1 SAGD well exp 

3. DD & MWD personnel can 
be from any legal entity as 
long as they meet the 
above experience criteria 

 
Please confirm that no other field 
personnel are required to be 
provided to be compliant in this 
bid. 
 
 

Please take note of earlier 
amendments issued in this regard. 
In case requirement of Ranging 
Manpower is not applicable, the 
Bidder may deploy experienced 
DD/MWD who have SAGD Wells 
Experience. 

33   Pg 194  (x) Manpower for Ranging Services: - 
Contractor to provide the following 
manpower for Ranging Services:- 
a. Directional Driller with 07 years of 
experience in drilling wells for SAGD 
Applications. 
He should be able to execute the job of 
high-angle/high-
displacement/highdisplacement/Horiz
ontal/side-track wells (open/cased 

In the method that we 
use for Ranging, we do 
not need a separate 
dedicated DD / MWD for 
ranging services. By 
adding the anti-collision 
experience criteria to 
the standard DD and 
MWD requirement OIL 
can be sure that the 

Our understanding from 
Amendment is that we need to 
provide only the below field 
personnel cumulatively for Set 
1+Set 2 : 

1. 2 x DD – 5yrs exp with 1 
SAGD well exp 

2. 2 x MWD – 5yrs exp with 
1 SAGD well exp 

Please take note of earlier 
amendments issued in this regard. 
In case requirement of Ranging 
Manpower is not applicable, the 
Bidder may deploy experienced 
DD/MWD who have SAGD Wells 
Experience. 
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hole) or any other well from kick-off to 
target, continuously at a rig, using tools 
provided by the Contractor. He should 
have complete knowledge of the job, 
from planning to execution, along with 
the associated calculations and 
decision-making, so the job can be 
performed. He should be able to drill 
the current well with Independent 
Access Passive Ranging Technology 
with reasonable precision and 
successfully complete the SAGD Pair. 
He should be fluent in spoken and 
written English. 
 
b. MWD/LWD Engineers with an 
experience of 05 years in drilling wells 
for SAGD 
Applications. He should be conversant 
with the technology, including 
troubleshooting for Independent 
access and ranging. 

personnel provided will 
be capable of handling 
the ranging services 
without actually needing 
to mobilize separate 
crew just for it which is a 
redundancy in our case. 
Kindly consider 
 

3. DD & MWD personnel can 
be from any legal entity as 
long as they meet the 
above experience criteria 

 
Please confirm that no other field 
personnel are required to be 
provided to be compliant in this 
bid. 
 
 

34   Pg 196 
5.0  

 Call-out services shall be quoted by the 
Bidder in accordance with the Price Bid 
Format. OIL retains the prerogative to 
utilise the services described below on 
a "CALL-OUT" basis. 
Contractor is required to give an 
undertaking to mobilise one or more of 
the under-noted Call-Out services 

Requesting 90 days for 
all mobilizations 
 

Thank you for increasing Set 2 
initial mobilization to 120 days 
and Callout tools initial 
mobilization to 60 days, 
mobilization for Set 1 manpower 
to 15 days and Set 2 manpower to 
45 days. However since this is a 
callout type of contract, we 

No change. 
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within 45 (forty-five)  90 (ninety) days 
from the date of the independent 
mobilisation notice issued by OIL 

humbly request for remobilization 
period of Set 1 & 2, firm and 
callout tools to be 90 days each as 
each time services are 
demobilized the equipment will 
be sent out of country and upon 
subsequent remobilization we will 
need to bring back the equipment 
from abroad and go through all 
Customs formalities etc. Kindly 
consider. 

Proformas   

35   Pg 216 
3.4  

 3.4.1 The Bidder shall deploy 
competent personnel experienced in 
Horizontal and SAGD well operations, 
including ranging. 
i) Directional Drillers (SAGD/ranging) 
with experience in short radius drilling 
with the use of RSS/SDMM: Minimum 
5 years 3 wells with tight anticollision 
tolerance < 5m Ct-Ct 
ii) MWD/LWD Engineers: Minimum 3 
years wells with tight anticollision 
tolerance < 5m Ct-Ct 
iii)Ranging Specialists shall have a 
minimum of 5 years’ experience in 
SAGD/ranging operations, including 
maintaining an approx. 5 m separation 
between 

 Our understanding from 
Amendment is that we need to 
provide only the below field 
personnel cumulatively for Set 
1+Set 2 : 

1. 2 x DD – 5yrs exp with 1 
SAGD well exp 

2. 2 x MWD – 5yrs exp with 
1 SAGD well exp 

3. DD & MWD personnel can 
be from any legal entity as 
long as they meet the 
above experience criteria 

 
Please confirm that no other field 
personnel are required to be 

Please take note of earlier 
amendments issued in this regard. 
In case requirement of Ranging 
Manpower is not applicable, the 
Bidder may deploy experienced 
DD/MWD who have SAGD Wells 
Experience. 
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SAGD wells, and shall be proficient in 
the use of Bed Boundary Tools. 

provided to be compliant in this 
bid. 
 

36   Pg 217 
3.5 
Mobiliza
tion 

 i. The Mobilisation period for firm tools 
under Sets 1 & 2 is 90 Days. 
ii. Mobilisation period for call-out tools 
is 45 90 Days. 
iii. Mobilisation period for manpower is 
10 days. 
iv. The re-mobilisation period for tools 
and equipment is 45 90 days. 

 Thank you for increasing Set 2 
initial mobilization to 120 days 
and Callout tools initial 
mobilization to 60 days, 
mobilization for Set 1 manpower 
to 15 days and Set 2 manpower to 
45 days. However since this is a 
callout type of contract, we 
humbly request for remobilization 
period of Set 1 & 2, firm and 
callout tools to be 90 days each as 
each time services are 
demobilized the equipment will 
be sent out of country and upon 
subsequent remobilization we will 
need to bring back the equipment 
from abroad and go through all 
Customs formalities etc. Kindly 
consider. 
 

No change.  

***** 
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Annexure-B

S.No. Clause No. Clause Query Explanation OIL Response 

1

PART-2 
BID EVALUATION
CRITERIA(BEC)

3.6.1

3.6.1 Bidders quoting on the technical strength of 
Parent/Subsidiary/Sister-Subsidiary/Consortium member/Joint 
Venture partner Company’s experience (who qualifies the technical 
requirement as per the tender qualifying criteria) should provide the 
respective services from the identified party (Supporting Company) 
on whose strength the bidder meets the qualifying criteria including 
key personnel for the initial 01 (one) Well (irrespective of whether it is 
a ranging or directional well) during execution of the contract.  

The Bidding entity  will require experience from 
one sister subsidiary for Set-1 i.e Directional 
Drilling Services and Set-2 Ranging Services from 
another foreign sister subsidiary. We request you 
to confirm that the company shall allow the 
provision to borrow technical experience from two 
sister subsidiary of the same parent company.

The Bidder would like to highlight that similar scope of 
work for ranging services has not been performed in the 
eastern hemisphere. The bidder requests the company to 
allow the provision of borrowing from two sister 
subsidiaries for this scope of work for one time basis.

Please refer to the amendment 
issued.

2

PART - 3 SECTION 
– IV SCHEDULE OF 
RATES 
(C) OPERATIONAL
CHARGES OF 
(TOOLS &
EQUIPMENT 
INCLUDING
MANPOWER) :

ii) For Set-2 (Ranging Services): =B8+C8+D7+E9+H4+H5 from Proforma-
B 
Operating charges shall apply exclusively during periods when  the 
surface current is actively being induced into the target well (if 
applicable), and distance/direction data is actively being recorded by 
the drilling BHA. Standby charges for Set-2 shall commence only 2 
days prior to the actual lowering of the
tool and shall apply during all non-operating periods while the 
equipment is functional at the site. Standby charges for Set-2 shall be 
payable for a maximum of 7 days after the completion of mobilization 
at the rig site, and no standby charges shall be paid beyond this 7-day 
period during all non-operating periods while the equipment is 
functional at the site. In the event of Set-2 equipment failure or an 
inability to perform desired function as required by the well during 
drilling of the second well during the initial testing (either Injector or 
Producer), Zero Rate shall apply to Set-2 until functionality is restored 
from the time of mobilisation completion. 

The Bidder proposes to amend the clause as 
below:
ii) For Set-2 (Ranging Services): 
=B8+C8+D7+E9+H4+H5 from Proforma-B 
Operating charges shall apply exclusively during 
periods when  the surface current is actively being
induced into the target well (if applicable), and 
distance/direction data is actively being recorded 
by the drilling BHA ranging tools are lowered 
below the rotary table. Standby charges for Set-2 
shall be payable for a maximum of 7 days after the 
completion of mobilization at the rig site. The 
company has the provision to delay the on hire 
inspection of ranging equipments by 7 days, and 
post which the standby rates shall be payable to 
the contractor and no standby charges shall be 
paid beyond this 7-day period during all non-
operating periods while the equipment is 
functional at the site. In the event of Set-2 
equipment failure or an inability to perform 
desired function as required by the well during 
drilling of the second well during the initial testing 
(either Injector or Producer), Zero Rate shall apply 
to Set-2 until functionality is restored from the 
time of mobilisation completion.

In case of any delay due to reasons not attributable to the 
bidder, the bidder shall not be paid any standby rentals 
brought in country to execute the scope of work. These 
equipments are very limited in quantity and will be re 
deployed from existing locations where they will be 
generating revenue. Moreover, the price schedule limits the 
standby rentals to 50% of operating rate which is further 
limited to maximum 7 days.
Additionally, the bidder would like to confirm whether 
clause for limiting standby rental shall be limited to the first 
well or it shall be applicable in subsequent wells as well. In 
such a case, the company has the provision to keep the 
equipment on standby without de mobilizing the resources 
brought in  country to execute the scope of work

No change, please be guided as 
per tender.
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3

Part -3 SCC 13.0 
LOSS OR DAMAGE 
OF SUB-SURFACE 
EQUIPMENT:

Notwithstanding any  provision of this contract to the contrary, 
Company shall assume liability, except in the event of willful 
Misconduct or Gross Negligence on the part of the contractor, for loss 
of the contractor's equipment/tool in the hole below the rotary table, 
subject to the conditions prescribed herein below the contractor for 
the value of lost equipment/ tool as declared in the import invoices at 
the time of import (for foreign items)/ purchase invoice (for 
indigenous items) or CIF value declared in the contract in the list of 
imported items (for foreign items) whichever is lower for any such 
loss, less depreciation @ 1.5% per month or part thereof from the 
date of import invoice/indigenous invoice up to a maximum 
depreciation equivalent to 50% of CIF value as per import invoice or 
as indicated  in the contract, whichever is lower, (for imported 
items)/Ex-works value (for  indigenous item) as per purchase invoice.

OIL shall certify the Loss/Damage in the hole immediately upon 
receiving the intimation from the Contractor, so that replacement 
and claiming of Loss/Damage can be done within the stipulated time. 

Note: No Mobilisation cost would be payable towards the 
replacement of LIH tools.

Bidder requests Company to clarify that Recovery 
against LIH/ DBR, if any, would attract GST at 
applicable rates (presently @18%) as these would 
be considered as additional supplies.

Recovery towards LIH/ DBR is akin to additional supplies 
under GST.

Please refer to the amendment 
issued.

                      *****


