
OIL INDIA LIMITED 
KG BASIN PROJECT 

KAKINADA 

CORRIGENDUM 

ADDENDUM No. 2 dated 24.04.2026 

to 

TENDER NO.  CEG1335P26 

This Addendum is hereby issued to Tender No. CEG1335P26 to effect the following: 

i) Amendments to certain provisions/clauses of the Tender, the details of which are set out in 
Annexure-I hereto. Revised price bid format (Proforma-B) with corresponding changes is 
uploaded in OIL's e-tender portal.

ii) IncorporaƟon of the Minutes of the Pre-Bid MeeƟng, along with the clarificaƟons /
responses to the queries received.

All other terms and conditions of the Tender shall remain unaltered. Bidders are hereby advised to take 
due cognizance of the above amendments/clarifications and submit their bids accordingly. 

Oil India Limited 
KG Basin Project 
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Annexure-I 

AMENDMENTS AFTER PRE-BID MEETING: 

Tender no: CEG1335P26 for Hiring of Bundle Services for supporting Drilling Operations in Offshore Andaman Blocks 

AN-OSHP-2018/1 & ANOSHP-2018/2 for a period of 06 (Six) months, extendable by another 06 (Six) months at the same 

rates, terms and conditions - One firm well + One Optional well

SL NO Clause No Original Clause Amended to read as 

PART-2: BID EVALUATION CRITERIA (BEC) 

BEC Clause No. 

1. A. 

2.1 Eligibility and 

Experience of the 

Bidder 

1. Cementing

Services:

1.2 The Bidder should also have the experience 
of cementing at least 2 deep water Wells (WD> 
500 meters) and should have executed at least 
one contract for Cementing services in offshore 
area in the last 07 years reckoned from original 
bid closing date. 

1.2 The Bidder should also have the experience 

of cementing at least 2 offshore Wells and 

should have executed at least one contract for 

Cementing services in offshore area in the last 

07 years reckoned from original bid closing 

date. 

2. 2.2 Directional 

Drilling  

2.2 The Bidder should also have the experience 

in providing the Directional Drilling Services 

(LWD/MWD & RSS/Mud Motor) to at least 2 

deep water Wells (WD> 500 meters) and should 

have executed at least one contract for 

Directional Drilling Services (LWD/MWD & 

RSS/Mud Motor) in offshore area in the last 07 

years reckoned from original bid closing date. 

2.2 The Bidder should also have the experience 

in providing the Directional Drilling Services 

(LWD/MWD & RSS/Mud Motor) to at least 2 

offshore Wells and should have executed at 

least one contract for Directional Drilling 

Services (LWD/MWD & RSS/Mud Motor) in 

offshore area in the last 07 years reckoned from 

original bid closing date. 

3. 3. Mud

Engineering

Services:

3.2 The Bidder should also have executed at 

least one contract of Mud Engineering Services 

using proposed mud systems i.e. Water Base 

Mud System in Deep water Wells (water 

depth>500Mtr) in the last 07 years reckoned 

from original bid closing date. 

3.2 The Bidder should also have executed at 

least one contract of Mud Engineering Services 

using Water Base Mud (WBM) or a combination 

of WBM and Synthetic Oil-Based Mud (SOBM) 

systems in the last 07 years reckoned from 

original bid closing date. 
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Annexure-I 

SL NO Clause No Original Clause Amended to read as 

4.  4. Wire line 

Logging Services:  

 

4.2 The Bidder should also have the experience 

in providing Wire Line Logging services to at 

least 2 deep water Wells (WD> 500 meters) and 

should have executed at least one contract for 

Wire Line Logging services in offshore area in 

the last 07 years reckoned from original bid 

closing date. 

 

4.2 The Bidder should also have the experience 

in providing Wire Line Logging services to at 

least 2 offshore Wells and should have 

executed at least one contract for Wire Line 

Logging services in offshore area in the last 07 

years reckoned from original bid closing date. 

5.  5.1 Well Testing 

Services 

(a) The bidder should have a minimum of five 

(05) years of experience in providing the SSTT 

and PTS Services to E&P companies / Drilling 

companies including 3 years in offshore area 

and should have experience of at-least 02 

deepwater wells (water depth >500m). 

 

 

(b) Bidder should have executed at least one 

contract for the above services on a floater rig 

in the last 07 years to be reckoned from the 

Original Bid Closing Date. 

(a) The bidder should have a minimum of five 

(05) years of experience in providing the SSTT 

and PTS Services (Inclusive of Slickline & DST 

Services) to E&P companies / Drilling 

companies including 3 years in offshore area 

and should have experience of conducting 

testing in at-least 02 offshore wells. 

 

(b) Bidder should have executed at least one 

contract for the above services in offshore area 

in the last 07 years to be reckoned from the 

Original Bid Closing Date. 

 

6.  5.2 TCP, Slickline & DST Services 

 

(a) The bidder should have a minimum of five 

(05) years of experience in providing the TCP, 

Slickline & DST operation to E&P 

companies/Drilling companies including 3 

years on floater rigs and should have 

experience of at least 2 Wells on a floater rig. 

  

TCP Services 

 

(a) The bidder should have a minimum of five 

(05) years of experience in providing the TCP 

operation to E&P companies/Drilling 

companies including 3 years in offshore area 

and should have experience of at least 2 

offshore Wells. 
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Annexure-I 

SL NO Clause No Original Clause Amended to read as 

(b) Bidder should have executed at least one 

Contract for above services on a floater rig in 

last 7 years to be reckoned from the Original 

Bid Closing Date. 

(b) Bidder should have executed at least one 

Contract for above services in offshore area in 

last 7 years to be reckoned from the Original 

Bid Closing Date. 

 

7.  2.5 Bids submitted 

on the basis of 

technical 

experience of 

sister subsidiary / 

co-subsidiary 

company: 

3. Provided that with a view to ensure 

commitment and involvement of the sister 

subsidiary / co-subsidiary company for 

successful execution of the contract, the 

participating bidder submits an Agreement, as 

per format furnished vide Annexure-III, 

between their Sister Subsidiary / Co-

Subsidiary Company and the Ultimate Parent 

/ Holding Company of both the bidder and the 

Sister Subsidiary / Co-Subsidiary, along with 

the technical bid. 

3. Provided that with a view to ensure 

commitment and involvement of the sister 

subsidiary / co-subsidiary company for 

successful execution of the contract, the 

participating bidder submits an Agreement, as 

per format furnished vide Annexure-IV, 

between their Sister Subsidiary / Co-

Subsidiary Company and the Ultimate Parent 

/ Holding Company of both the bidder and the 

Sister Subsidiary / Co-Subsidiary, along with 

the technical bid. 

 

 

8.  8.0 Vintage: Cementing Service  
 

- Batch mixture and Cementing Equipment 

shall not be of more than 10 (Ten) years old as 

on the original bid closing date. 

- Bidder to submit relevant documents in 

support of this vintage clause. 

Cementing Service  
 

- Batch mixture and Cementing Equipment 

shall not be of more than 15 (Fifteen) years old 

as on the original bid closing date. 

- Bidder to submit relevant documents in 

support of this vintage clause. 
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Annexure-I 

SL NO Clause No Original Clause Amended to read as 

PART-3 SECTION – II TERMS OF REFERENCE / TECHNICAL SPECIFICATIONS / SCOPE OF WORK 

9.  9.0 

DELIVERY (for all 

items included in 

this Contract): 

At Shore Base, Port Blair, and Kakinada on 

DDP – Port Blair and Kakinada basis as 

applicable. 

At Shore Base, Kakinada on DDP – Kakinada 

basis as applicable. 

10.  Exhibit 1 – 

Cementing 

Services 

 

8.0 Pricing 

e) Bidder will invoice, and Company will pay on 

actual per barrel basis, payment will be made 

as per the quoted per barrel price which is 

inclusive of cement and all other required 

chemical and additives cost as per the 

concentration required to be prepared for each 

cementing job. Any excessive consumption of 

chemical and additives Company will pay only 

15% excess concentration of the concentration 

as quoted, irrespective of any consumption 

beyond 15%. 

e) Bidder will invoice, and Company will pay on 

actual per barrel basis and chemicals that were 

consumed in dead volume of mud tanks which 

were used to prepare chemical solution for 

cement slurry. Payment will be made as per the 

quoted per barrel price which is inclusive of 

cement and all other required chemical and 

additives cost as per the concentration 

required to be prepared for each cementing job. 

Any excessive consumption of chemical and 

additives Company will pay only 15% excess 

concentration of the concentration as quoted, 

irrespective of any consumption beyond 15%. 

 

11.  Exhibit 1 – 

Cementing 

Services 

 

11.0 EQUIPMENT, 

MATERIALS AND 

ADDITIVES 

a. Minimum Requirements 

 

Bidder must provide API class-G cement 

(Dalmia Make) required for slurry design.  

 

Make of Cement Additives must be from Baker 

Hughes. 

a. Minimum Requirements 

 

Bidder must provide API class-G cement 

(Dalmia / Digvijay) required for slurry design.  

 

Make of Cement Additives must be from Baker 

Hughes or Schlumberger or Halliburton. 

 

12.  Exhibit 1 – 

Cementing 

Services 

a) All lifting and load-bearing equipment of the 

Bidder shall be certified prior to shipment to 

the drilling unit and all relevant certifications 

a) All lifting and load-bearing equipment of the 

Bidder shall be certified prior to shipment to 

the drilling unit and all relevant certifications 
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Annexure-I 

SL NO Clause No Original Clause Amended to read as 

 

12.0 LOGISTICS 

 

shall be available for inspection. Cement shall 

be supplied on 1 MT double-lining installed 

marine bags. 

shall be available for inspection. Cement shall 

be supplied on 1 MT/50 kgs double-lining 

installed marine bags. 

 

13.  Other Points to 

above SOW  

 

2. Slurry details: 

Slurry details are 

provided below for 

single well (Well# 

Loc: A) 

HLB query: 74-77 

2.2. For 20” lead and tail slurries 

 

UCA Lead 

- 24 hrs. >1000 psi at BHST 

- 48 hrs. >1300 psi at BHST 

 

2.3. For 13-3/8” lead and tail slurries 

 

UCA Lead 

- 24 hrs. >1000 psi at BHST 

- 48 hrs. >1300 psi at BHST 
 

2.2. For 20” lead and tail slurries 

 

UCA Lead 

- 24 hrs. >500 psi at BHST 

- 48 hrs. >1000 psi at BHST 

 

2.3. For 13-3/8” lead and tail slurries 

 

UCA Lead 

- 24 hrs. >800 psi at BHST 

- 48 hrs. >1000 psi at BHST 
 

14.  Other Points to 

above SOW  

 

2. Slurry details: 

Slurry details are 

provided below for 

single well (Well# 

Loc: A) 

 

2.5 & 2.6  

Mechanical 

Properties: 

 

2.5 & 2.6 (Table) 

 

Permeability Impermeable. 
Permeability tests 

to be performed. 
 

2.5 & 2.6  

Mechanical Properties: 

 

Tensile strength > 300 psi. 

Young's Modulus < 1X106 psi. 

Poisson's ratio 0.15 to 
0.20 

 

2.5 & 2.6 (Table) 

 

Permeability Deleted 

 

 

2.5 & 2.6  

Mechanical Properties: 

 

Tensile strength > 200 psi. 

Young's Modulus < 1Mpsi. 

Poisson's ratio 0.12 
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Annexure-I 

SL NO Clause No Original Clause Amended to read as 

15.  Exhibit 1 – 

Cementing 

Services 

 

Additional 

Requirement 

 CEMENTING UNIT OPERATOR: 

 

Bidder must provide one cementing unit 

operator for the cementing unit provided by the 

Drilling Unit. 

 

1.1. To operate the cementing unit for all 

primary and remedial cementing jobs, cement 

plugs for side tracking operations, 

abandonment or suspension of the well, for 

well control related issues, performing 

pressure testing of lines, BOP, tubing and 

casing, formation integrity, Performing Leak 

Off Tests and other testing and for any other 

jobs as required. 

 

1.2. Assisting in well circulation, well killing 

operations if necessary and as required. 

 

1.3. Performing other pumping services 

including but not limited to well testing, 

completion, acidizing, formation fracturing, 

formation strength tests, use of batch mixer of 

cementing service provider for liner 

cementation or other cementation etc. 

 

2. EXPERIENCE: 

 

The Operator should have minimum of five (05) 

years of experience of handling cementing unit 

for Drilling/E&P Companies. 
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Annexure-I 

SL NO Clause No Original Clause Amended to read as 

16.  Exhibit 2 

CASING 

ACCESSORIES  

Part B: Equipment 

Requirements 

1 

Float shoe 

20”, 133 lb/ft, X-56, Leopard SIF connector or 

Weldon type 

Float shoe 

20”, 133 lb/ft, X-56, Leopard SIF connector or 

Weldon type (One NRV Valve) 

Float Shoe to be Butt welded to the casing joint 

at Bidder’s cost if supplied with Weldon type. 

 

 

17.  Exhibit 2 

CASING 

ACCESSORIES  

Part B: Equipment 

Requirements  

1A 

Float Shoe 

Stab-in Weldon type, complete with stab-in tool 

and drill pipe centralizer to suit casing, Casing: 

30", 1" WT with multi start connector (Drill 

Pipe: 5.1/2" FH) 

Float Shoe 

Stab-in Weldon type, complete with stab-in tool 

and drill pipe centralizer to suit casing, Casing: 

30", 1" WT with multi start connector (Drill 

Pipe: 5.1/2" FH) (One NRV Valve) 

Float Shoe to be Butt welded to the casing joint 

at Bidder’s cost if supplied with Weldon type. 

 

18.  Exhibit 2 

CASING 

ACCESSORIES  

Part B: Equipment 

Requirements  

1B 

Float Shoe 

Stab-in Weldon type, complete with stab-in tool 

and drill pipe centralizer to suit casing, Casing: 

20", 0.64" WT with multi start connector (Drill 

Pipe: 5.1/2" FH) 

Float Shoe 

Stab-in Weldon type, complete with stab-in tool 

and drill pipe centralizer to suit casing, Casing: 

20", 0.64" WT with multi start connector (Drill 

Pipe: 5.1/2" FH) (One NRV Valve) 

Float Shoe to be Butt welded to the casing joint 

at Bidder’s cost if supplied with Weldon type. 

 

19.  Exhibit 2 

CASING 

ACCESSORIES  

Part A: 

Specifications   

2. Float Collars 

2. Float Collars 

20”, 133 lb/ft, X-56, Leopard SIF connector 

(UDT make) or Weldon type 

 

13-3/8” 68 lb/ft, N-80, BTC connections 

 

9-5/8”, 47 lb/ft, P-110, BTC connections. 

2. Float Collars 

20”, 133 lb/ft, X-56, Leopard SIF connector 

(UDT make) or Weldon type 

 

13-3/8” 68 lb/ft, N-80, BTC connections 

 

9-5/8”, 47 lb/ft, P-110, BTC connections. 
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Annexure-I 

SL NO Clause No Original Clause Amended to read as 

20.  Exhibit 2 

CASING 

ACCESSORIES  

Part B: Equipment 

Requirements   

2. Float Collar 

 

20”, 133 lb/ft, X-56, Leopard SIF connector or 
Weldon type  
= 02 Numbers 

DELETED 

21.  Exhibit 2 

CASING 

ACCESSORIES  

Part A: 

Specifications   

6. Subsea bottom 

plug release balls 

 

Subsea bottom plug release ball and dart 

system for 13-3/8” casing and top and bottom 

darts system for 9-5/8” casing for each of the 

above bottom plugs. 

Subsea bottom plug release ball/dart system 

for 13-3/8” casing and Subsea bottom plug 

release ball/dart system for 9-5/8” casing for 

bottom plugs. 

22.  Exhibit 5 – 

DIRECTIONAL 

SERVICES / 

MWD/ LWD 

 

2.0 EXPERIENCE: 

The Bidder should also have the experience in 

providing the Directional Drilling Services 

(LWD/MWD & RSS/Mud Motor) to at least 2 

deep water Wells (WD> 500 meters) and should 

have executed at least one contract for 

Directional Drilling Services (LWD/MWD & 

RSS/Mud Motor) in offshore area in the last 07 

years reckoned from original bid closing date of 

tender. 

 

The Bidder should also have the experience in 

providing the Directional Drilling Services 

(LWD/MWD & RSS/Mud Motor) to at least 2 

offshore Wells and should have executed at 

least one contract for Directional Drilling 

Services (LWD/MWD & RSS/Mud Motor) in 

offshore area in the last 07 years reckoned from 

original bid closing date of tender. 

23.  Exhibit 5 – 

DIRECTIONAL 

SERVICES / 

MWD/ LWD 

 

6.6 Post-processing of field data 

 

Post processing of field data at the well site or 

bidders’ base office will consist of:  

6.6 Deleted 
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Annexure-I 

SL NO Clause No Original Clause Amended to read as 

6.6 Post-

processing of field 

data 

a) Special processing of data such as resistivity 

(if array type tools are used). Deliverables for 

12.1/4” and 8.1/2” hole sections:  

i) 1D Inversion Model  

ii) Distance to Bed Boundary  

iii) Average Resistivity Image 

 

b) Post job evaluation 

c) Bidders to perform a detailed post job 

evaluation after each operation and to submit 

to the Company representative within 24 

hours. 

 

24.  Exhibit 5 – 

DIRECTIONAL 

SERVICES / 

MWD/ LWD 

 

5.3 Supervision (at 

Bidder’s cost) 

5.3 Supervision (at Bidder’s cost) 

Bidder shall provide one Base Coordinator. The 

base coordinator shall be a qualified, skilled 

and experienced Directional 

drilling/MWD/LWD coordinator. He should 

have a minimum of 3 years of experience as a 

Base Coordinator in similar job. The Bidder to 

have an additional expert coordinator 

exclusively for LWD equipment and services at 

their base for interpretation of data and 

providing to OIL. 

 

5.3 Supervision (at Bidder’s cost) 

Bidder shall provide one Base Coordinator. The 

base coordinator shall be a qualified, skilled 

and experienced Directional 

drilling/MWD/LWD coordinator. He should 

have a minimum of 3 years of experience as a 

Base Coordinator in similar job. The Bidder to 

have an additional expert coordinator 

exclusively for LWD equipment and services at 

their base. 

25.  Exhibit 5 – 

DIRECTIONAL 

SERVICES / 

MWD/ LWD 

 

7.3.1 

LWD Specifications 

 

a.i) Tool Diameter: 6-3/4" 

 

b.i) Tool Diameter: 6-3/4"  

 

LWD Specifications 

 

a.i) Tool Diameter: 6-1/2” or 6-3/4" 

 

b.i) Tool Diameter: 6-1/2” or 6-3/4" 
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Annexure-I 

SL NO Clause No Original Clause Amended to read as 

8-1/2” hole e.vi) Should be able to measure internal and 

external string pressure and temperature.  

 

e.vi) Should be able to measure external string 

pressure. 

26.  Exhibit 5 – 

DIRECTIONAL 

SERVICES / 

MWD/ LWD 

 

7.3.2 

12-1/4” hole 

a) High Resolution Standard Array 

Induction Service  

 

i) Tool Diameter: 9.1/2” 

 

 

b) Sonic  

 

i) Tool Diameter: 8.1/4” or 9.1/2”  

 

a) High Resolution Standard Array 

Induction Service  

 

i) Tool Diameter: 7-7/8” or 8" or 8.1/4” or 

9.1/2” 

 

b) Sonic  

 

i) Tool Diameter: 7-7/8” or 8" or 8.1/4” or 

9.1/2” 

 

27.  Exhibit 5 – 

DIRECTIONAL 

SERVICES / 

MWD/ LWD 

 

7.3.1 

8-1/2” hole 

e) Annular Pressure and Annular Circulating 

Temperature While Drilling 

 

i) Pressure sensor to identify ECD (Equivalent 

Circulating Density) and ESD (Equivalent 

Static Density). 

 

iv) Should be able to provide measurements in 

both OFF and ON conditions of the pumps. 

 

v) Should be able to take multiple pressure 

measurements during LOT. 

 

e) Annular Pressure and Annular Circulating 

Temperature While Drilling 

 

i) Pressure sensor to identify ECD (Equivalent 

Circulating Density). 

 

 

iv) DELETED 

 

 

v) DELETED 

28.  Exhibit 5 – 

DIRECTIONAL 

SERVICES / 

MWD/ LWD 

c) Annular Pressure and Annular Circulating 

Temperature While Drilling 

 

c) Annular Pressure and Annular Circulating 

Temperature While Drilling 

 

Page 11 of 219



Annexure-I 

SL NO Clause No Original Clause Amended to read as 

 

7.3.2 

12-1/4” hole 

i) Pressure sensor to identify ECD (Equivalent 

Circulating Density) and ESD (Equivalent 

Static Density). 

iv) Should be able to provide measurements in 

both OFF and ON conditions of the pumps. 

 

v) Should be able to take multiple pressure 

measurements during LOT. 

 

i) Pressure sensor to identify ECD (Equivalent 

Circulating Density). 

 

 

iv) DELETED 

 

 

v) DELETED 

29.  Exhibit 5 – 

DIRECTIONAL 

SERVICES / 

MWD/ LWD 

 

7.4 MWD tools 

specifications (for 

26”, 17-1/2”, 12-

1/4” and 8-1/2” 

hole) – 

 

Collar based. Size: 9-1/2” / 9-5/8” (12-1/4” 

- 26” hole), 7-7/8" / 8" / 8-1/4"OD (12 1/4”) 

& 6-1/2" / 6-3/4” OD (8-1/2” hole). 

Collar based. Size: 9-1/2” / 9-5/8” /8 ¼” / 

9” (12-1/4” - 26” hole), 7-7/8" / 8" / 8-

1/4"OD (12 1/4”) & 6-1/2" / 6-3/4” OD (8-

1/2” hole). 

30.  Exhibit 5 – 

DIRECTIONAL 

SERVICES / 

MWD/ LWD 

 

7.4 MWD tools 

specifications (for 

26”, 17-1/2”, 12-

1/4” and 8-1/2” 

hole) – 

 

f) Measurement accuracy: TF+/-1.5 deg, AZ +/- 

1.0 deg, INC +/- 0.1 deg 

f) Measurement accuracy: TF+/- 3 deg, AZ +/- 

1.5 deg, INC +/- 0.2 deg 
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Annexure-I 

SL NO Clause No Original Clause Amended to read as 

31.  Exhibit 5 – 

DIRECTIONAL 

SERVICES / 

MWD/ LWD 

 

12.0 EQUIPMENT 

 

Table 3 

 

 

C Real Time Display 

C.1 Real time resistivity 

modeling software 

2 lot 

 

 

C Real Time Display  Deleted 

C.1 Real time resistivity 

modeling software 

2 lot 

32.  Exhibit 6 MUD 

ENGINEERING 

SERVICES 

8.0 Technical Data 

Clause no 8.1 

 

8 1/2” hole x 7” liner  
 
Mud Programme: Water based K2SO4-PHPA 
Polyamine-Polymer mud with NDDF 
chemicals 

8 1/2” hole x 7” liner 
 
Mud Programme: Water based K2SO4 

Polyamine-Polymer mud with NDDF chemicals 

33.  Exhibit 6 MUD 

ENGINEERING 

SERVICES 

8.0 Technical Data 

Clause no 8.4 

 

8.4 PROPERTIES OF DRILLING FLUIDS 

SECTION WISE (TENTATIVE)  
(Loc: A) 
 
For 17 ½” hole:  
K2SO4-Polymer- Polyamine mud system  
 
 
For 12 ¼” hole: 
K2SO4-Polymer- Polyamine mud system  
 

 

 

 

 

8.4 PROPERTIES OF DRILLING FLUIDS 

SECTION WISE (TENTATIVE)  
(Loc: A) 
 
For 17 ½” hole:  
K2SO4-Polymer- PHPA-Polyamine mud 
system  
 
For 12 ¼” hole:  
K2SO4-Polymer- PHPA-Polyamine mud 
system  
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Annexure-I 

SL NO Clause No Original Clause Amended to read as 

34.  Exhibit 6 MUD 

ENGINEERING 

SERVICES 

 

8.5.2 17½” Hole 

Section for the 

well Loc: A 

8.5.2 17½” Hole Section for the well Loc: A 

 

K2SO4 -PHPA-POLYAMINE- POLYMER MUD 

SYSTEM 

Fluid Properties Parameters 

Mud Weight(ppg) 10.0-11.5 

API F/Loss ml 15 ml (MAX) 
PV (cps) 25 (MAX) 
YP (lbs/1002ft) 20-40 

Gel 0/10(lbs/1002ft) 8-12/20-30 

pH 9.0-9.5 
 

8.5.2 17½” Hole Section for the well Loc: A 

 

K2SO4 -PHPA-POLYAMINE- POLYMER MUD 

SYSTEM 

Fluid Properties Parameters 

Mud Weight(ppg) 10.0-11.5 

API F/Loss ml 15 ml (MAX) 
PV (cps) 25 (MAX) 
YP (lbs/1002ft) 20-40 

Gel 0/10(lbs/1002ft) 8-12/10-30 

pH 9.0-9.5 
 

35.  Exhibit 6 MUD 

ENGINEERING 

SERVICES 

 

8.5.3 12¼” Hole 

Section: For the 

well Loc: A 

8.5.3 12¼” Hole Section: For the well Loc: 

A 

 

K2SO4 -PHPA-POLYAMINE- POLYMER MUD 

SYSTEM when BHT≤ 120DegC 

Fluid Properties Parameters 

Mud Weight(ppg) 11.0-12.5 

API F/Loss ml 10.0 ml (Max) 
PV (cps) 23 (Max) 
YP (lbs/1002ft) 20-30 

Gel 0/10(lbs/1002ft) 8-12/15-30 

pH 9.0-9.5 
 

8.5.3 12¼” Hole Section: For the well Loc: 

A 

 

K2SO4 -PHPA-POLYAMINE- POLYMER MUD 

SYSTEM when BHT≤ 120DegC 

Fluid Properties Parameters 

Mud Weight(ppg) 11.0-12.5 

API F/Loss ml 10.0 ml (Max) 
PV (cps) 25 (Max) 
YP (lbs/1002ft) 20-30 

Gel 0/10(lbs/1002ft) 8-12/10-30 

pH 9.0-9.5 
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Annexure-I 

SL NO Clause No Original Clause Amended to read as 

36.  Exhibit 6 MUD 

ENGINEERING 

SERVICES 

 

8.5.4 12¼” Hole 

Section: For the 

well Loc: A 

8.5.4 17½” Hole Section for the well Loc: A 

 

K2SO4 -PHPA-POLYAMINE- POLYMER MUD 

SYSTEM When BHT≥ 120DegC. 

Fluid Properties Parameters 

Mud Weight(ppg) 11.0-12.5 

API F/Loss ml   10 ml (Max) 
PV (cps) 25 (Max) 
YP (lbs/1002ft)   20-35 

Gel 0/10(lbs/1002ft) 8-12/15-30 

pH 9.0-9.5 
 

8.5.4 17½” Hole Section for the well Loc: A 

 

K2SO4 -PHPA-POLYAMINE- POLYMER MUD 

SYSTEM When BHT≥ 120DegC. 

Fluid Properties Parameters 

Mud Weight(ppg) 11.0-12.5 

API F/Loss ml   10 ml (Max) 
PV (cps) 30 (Max) 
YP (lbs/1002ft)   20-35 

Gel 0/10(lbs/1002ft) 8-12/10-30 

pH 9.0-9.5 
 

37.  Exhibit 6 MUD 

ENGINEERING 

SERVICES 

 

8.5.5 8½”/6” Hole 

Section: For the 

well Loc: A 

8.5.5 8½”/6” Hole Section: For the well Loc: 

A  

K2SO4 -PHPA-POLYAMINE- POLYMER MUD 

SYSTEM 

Fluid Properties Parameters 

Mud Weight(ppg) 10.0-11.5 

API F/Loss ml 15 ml (MAX) 
PV (cps) 25 (MAX) 
YP (lbs/1002ft) 20-40 

Gel 0/10(lbs/1002ft) 8-12/20-30 

pH 9.0-9.5 
 

8.5.5 8½”/6” Hole Section: For the well Loc: 

A 

 

K2SO4 -PHPA-POLYAMINE- POLYMER MUD 

SYSTEM 

Fluid Properties Parameters 

Mud Weight(ppg) 12.0-15.0 

API F/Loss ml   4.0-8.0 ml 
PV (cps) ALAP 

YP (lbs/1002ft)   20-25 

Gel 0/10(lbs/1002ft) 8-12/10-20 

pH 9.0-9.0 
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38.  Exhibit 6 MUD 

ENGINEERING 

SERVICES 

 

8.5.5 8½”/6” Hole 

Section: For the 

well Loc: A 

 

8.5.5: 8½”/6” Hole Section: For the well Loc: A 
 
PHPA: 1.2 ppb (max) 

 
 
PHAP: Delete 

39.  Exhibit 6 MUD 

ENGINEERING 

SERVICES 

 

8.5.2, 8.5.3, 8.5.4, 

8.5.5, 8.5.6 

8.5.2: Barite (APIGrade.4.15 density or above)  
 
8.5.3: Barite  
 
 8.5.4: Barite (API grade 4.10 density or above)  
 
8.5.5: Barite (API Gd. 4.10 density or above)  
 
8.5.6: Barite (API Gd. 4.15 density or above)  
 
 

8.5.2: Barite (API Grade, minimum Specific Gravity 
4.15)  
 
8.5.3: Barite (API Grade, minimum Specific Gravity 
4.15)   
 
 8.5.4: Barite (API Grade, minimum Specific Gravity 
4.15) 
 
8.5.5: Barite (API Grade, minimum Specific Gravity 
4.15) 
 
8.5.6: Barite (API Grade, minimum Specific Gravity 
4.15) 
 

40.  Exhibit 6 MUD 

ENGINEERING 

SERVICES 

 

5.10 

5.10 LC-50 toxicity reports to be submitted 

by the Bidder: 

 

a) LC-50 toxicity reports of K2SO4-PHPA-XC-

POLYMER-PLOYAMINE mud system are 

required to be submitted along with the bid 

after testing from any one of the following lab: 

 

5.10 LC-50 toxicity reports to be submitted 

by the Bidder: 

Bidders to submit an undertaking along with 

their bid confirming that they will submit LC-

50 toxicity reports of K2SO4-PHPA-XC-

POLYMER-PLOYAMINE mud system from any 

one of the following lab:  
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1. NATIONAL INSTITUTE OF OCEANOGRAPHY 

(NIO), GOA 

2.NATIONAL ENVIRONMENTAL ENGINEERING 

RESEARCH INSTITUTE (NEERI), NAGPUR 

3. INDIAN INSTITUTE OF TOXICOLOGY 

RESEARCH (IITR), LUCKNOW 

4. ANY GOVT. APPROVED LABORATORY 

 

1. NATIONAL INSTITUTE OF OCEANOGRAPHY 

(NIO), GOA  

2. NATIONAL ENVIRONMENTAL ENGINEERING 

RESEARCH INSTITUTE (NEERI), NAGPUR  

3. INDIAN INSTITUTE OF TOXICOLOGY 

RESEARCH (IITR), LUCKNOW  

4. ANY OTHER NABL ACCREDITED LABORATORY  

 

41.  Exhibit 6 MUD 

ENGINEERING 

SERVICES 

 

13.0 LIST AND 

QUANTITIES OF 

CHEMICALS: 

 

Contingency/Specialty Chemicals 

 

19. FLC-2000 

Contingency/Specialty Chemicals 

 

19. FLC-2000 or equivalent. 
 
Note: The Chemical name FLC-2000 
mentioned in Page Nos 348,154,155,159 to be 
considered as FLC- 2000 or equivalent. 
 

42.  Exhibit 6 MUD 

ENGINEERING 

SERVICES 

 

13.0 LIST AND 

QUANTITIES OF 

CHEMICALS: 

 

8. K2SO4 (Purity 97% Min) K2SO4 (minimum Purity/Assay 99% or 

above); 

Wherever applicable. 

43.  Exhibit 6 MUD 

ENGINEERING 

SERVICES 

 

14.0 MUD 

LABORATORY 

EQUIPMENT ON 

RIG 

14.0 MUD LABORATORY EQUIPMENT ON 

RIG 

 

Contractor shall provide Mud Laboratory, 

complete Drilling fluid testing equipment, 

chemicals / reagents glassware and 

consumables as per Annexure-1 for testing 

mud as per API standards as well as for 

14.0 MUD LABORATORY EQUIPMENT ON 

RIG 

 

Contractor shall provide complete Drilling 

fluid testing equipment, chemicals / reagents 

glassware and consumables as per Annexure-

1 for testing mud as per API standards as well 
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estimating the concentrations of K+ion, Amine 

and PHPA. 

 

as for estimating the concentrations of K+ion, 

Amine and PHPA. 

44.  Exhibit 6 MUD 

ENGINEERING 

SERVICES 

 

ANNEXURE-2 

SCHEDULE OF 

RESPONSIBILITY 

FOR MATERIALS 

AND SERVICES 

 

1. Transportation of chemicals up to OIL’s 

Shore Base at Port Blair 

2. Transportation of chemicals from OIL’s 

Shore Base at Port Blair to the Drilling Location 

1. Transportation of chemicals up to OIL’s 

Shore Base at Kakinada. 

2. Transportation of chemicals from OIL’s 

Shore Base at Kakinada to the Drilling 

Location. 

45.  Exhibit 9 MUD 

LOGGING 

SERVICES 

 

3.5 Mudlogging 

Equipment: 

3.5 Mudlogging Equipment: 

(Table) 

 
SL NO Equipment description quantity 

F. F3 

 

Intercoms with minimum 6 (six) 

terminals connecting Rig Floor, 

Mud Engineer, Company Man's 

office, Wellsite Geologist's office, 

Mud Tanks / Shale Shaker and 

MLU. 

1 

 

3.5 Mudlogging Equipment: 

(Table) 

 
SL NO Equipment description quantity 

F. F3 

 

Deleted - 

 

46.  Exhibit 10 

Section 1: 

WELLHEAD 

EQUIPMENT  

 

SRL. NO. 3 

 

18-3/4'' Wellhead Housing  
 
• To be welded to 20” casing cut piece 
provided by Oil India Limited at additional 
cost to OIL.  

18-3/4'' Wellhead Housing  
 
• To be welded to 20” casing cut piece 
provided by Oil India Limited at additional 
cost to OIL. Bidder to collect the cut pieces 
from OIL’s Kakinada yard and to include all 
cost associated with collection, transportation 
and welding, in their offer (price bid). 
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47.  Exhibit 10 

Section 1: 

WELLHEAD 

EQUIPMENT  

 

SRL. NO. 8 

 

Bore Protector, 18-3/4" x 13-3/8"  
 
• Protect ID seal area of wellhead body  
• Designed in such a way that it can be 
run and retrieved on the clean out / drilling 
assembly, with no additional trip required for 
running and retrieval.  
 

Bore Protector, 18-3/4" x 13-3/8"  
 
• Protect ID seal area of wellhead body 
• Nominal type (non-retrievable bit type) 

48.  Exhibit 10 

Section 1: 

WELLHEAD 

EQUIPMENT  

 

SRL. NO. 9 

 

Bore Protector, 18-3/4" x 9-5/8"  
 
• Protect ID seal area of wellhead body  
• Designed in such a way that it can be 
run and retrieved on the clean out / drilling 
assembly, with no additional trip required for 
running and retrieval.  
 

Bore Protector, 18-3/4" x 9-5/8"  
 
• Protect ID seal area of wellhead body  
• Nominal type (non-retrievable bit type) 

49.  Exhibit 10 

Section 2: 

INSTALLATION & 

TEST TOOLS 

(Rental basis) 

 

13. Guide frame equipment for 30” and 20” 

casing and BHA 

 

13. Deleted 

50.  Exhibit 11 WELL 

TESTING 

SERVICES, 

SURFACE AND 

DOWNHOLE 

TOOLS 

 

A. SCOPE OF 

WORK: 

 

d) Sourcing of AR-AFFF Foam Monitors for 

firefighting. 

d) Deleted 
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51.  Exhibit 11 WELL 

TESTING 

SERVICES, 

SURFACE AND 

DOWNHOLE 

TOOLS 

 

1.0 A. SURFACE 

PRODUCTION 

TESTING (SPT) 

SERVICES: 

viii) Final Well Test Analysis Report preparation 

& submission. 

Preparation & submission of Final Well Test 

Report within 10 days from the completion date 

of testing for each zone comprising of the 

followings but not limited to: 

• Sequence & methodology of well testing 

events, • Well test data, analysis and 

interpretation, 

• Well fluid sample report (surface & bottom 

hole PVT) 

• Gradient Survey Report, if any. 

• Actual Vs Planned Testing Timelines. 

• Lessons learnt & optimization for future well 

test operations. 

viii) Final Well Test Analysis Report preparation 

& submission. 

Preparation & submission of Interim Well Test 

Report within 10 days and Final Well Test 

report within 20 days from the completion date 

of testing for each zone comprising of the 

followings but not limited to:  

• Sequence & methodology of well testing 

events,  

• Well test data, analysis and interpretation,  

• Well fluid sample report (surface & bottom 

hole PVT)  

• Gradient Survey Report, if any.  

• Actual Vs Planned Testing Timelines. 

• Lessons learnt & optimization for future well 

test operations. 

 

52.  Exhibit 11 WELL 

TESTING 

SERVICES, 

SURFACE AND 

DOWNHOLE 

TOOLS 

 

6.0 RESIDUAL 

LIFE OF 

EQUIPMENT AND 

TOOLS: 

6.0 RESIDUAL LIFE OF EQUIPMENT AND 

TOOLS: 

The residual life of all the PTS, DST, NPU and 

Slickline equipment shall not be less than 5 

(Five) years as on as on the original date of BCD 

and shall be valid for the contract period. The 

equipment should be certified by third-party 

certifying agencies like DNV/LLOYDS/BV etc. 

at the cost of the Bidder. All credentials such 

as manufacturing documents, linking serial 

nos. embossed on the equipment offered with 

detailed specifications, must be submitted at 

the time of on-hire survey. 

6.0 RESIDUAL LIFE OF EQUIPMENT AND 

TOOLS: 

The residual life of all the PTS, NPU and 

Slickline equipment shall not be less than 5 

(Five) years as on as on the original date of BCD 

and shall be valid for the contract period. The 

equipment should be certified by third-party 

certifying agencies like DNV/LLOYDS/BV etc. 

at the cost of the Bidder. All credentials such 

as manufacturing documents, linking serial 

nos. embossed on the equipment offered with 

detailed specifications, must be submitted at 

the time of on-hire survey. 
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53.  Exhibit 13 

WIRELINE 

LOGGING 

SERVICES 

 

Special Services: These services shall be 

mobilized/hiring period extended as per OIL’s 

requirement. Some of the special services may 

be mobilized along with Logging Unit during 

initial mobilization which shall be mentioned in 

the LOA. Such services are listed in sub-

heading B of Table-1 below. 

Special Services: These services shall be 

mobilized/hiring period extended as per OIL’s 

requirement. Some of the special services may 

be mobilized along with Logging Unit during 

initial mobilization which shall be mentioned in 

the LOA. Once mobilized, these services shall 

be hired for a minimum period of 30 Days. 

Such services are listed in sub-heading B of 

Table-1 below. 

 

54.  Exhibit-13 

WIRELINE 

LOGGING & 

PERFORATION 

SERVICES 

TABLE–1: LIST OF 

REQUIRED 

WIRELINE 

SERVICES AND 

TOOL 

 

 

2  TR-
2  

Wellhead Control 
Equipment (BOP)  

1  

 

 

2  TR-2  Wellhead Control Equipment 
(BOP/ Line Pack-off) 

1  

 

55.  Exhibit 13 

WIRELINE 

LOGGING 

SERVICES 

 

Section 4.1 

OTHER 

REQUIREMENTS 

FOR WIRELINE 

L. VINTAGE 

Bidder shall submit list of offered Unit, 

Equipment and Logging Tools, their 

documentary proof on the vintage with the year 

of manufacturing, history card and preventive 

maintenance to Company fifteen (15) days 

before mobilization for Company’s physical 

inspection and verification before the actual 

start of Work at Bidder’s designated Operating 

Base. 

L. Deleted 
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LOGGING 

SERVICES: - 

L. Vintage  

56.  Exhibit 13 

WIRELINE 

LOGGING 

SERVICES 

 

Section 5.0 

TECHNICAL 

SPECIFICATIONS 

WIRELINE 

LOGGING TOOLS 

& EQUIPMENT (c) 

c) At the time of mobilization, the Bidder shall 

submit a list of offered Logging Unit and 

Downhole Logging Tools (excluding 

accessories) with documentary proof of the 

year of manufacturing. 

C) At the time of mobilization, the Bidder shall 

submit a list of offered Logging Unit and 

Downhole Logging Tools (excluding 

accessories) within fifteen (15) days before 

mobilization for Company’s physical inspection 

and verification before the actual start of Work 

at Bidder’s designated Operating Base. 

57.  Exhibit 13 

WIRELINE 

LOGGING 

SERVICES 

 

Annexure-A 

TECHNICAL 

SPECIFICATIONS 

CUM EVALUATION 

TABLE -> 

STANDARD 

TOOLS/SERVICES 

AND 

SPECIFICATIONS 

Service Code: TR-

1 -WIRELINE 

LOGGING UNIT: 

8. Multi-Arm Caliper combinable with any 

logging string 

8. Multi-Arm Caliper combinable with open 
hole logging string  
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58.  Exhibit 13 

WIRELINE 

LOGGING 

SERVICES 

 

Annexure-A 

TECHNICAL 

SPECIFICATIONS 

CUM EVALUATION 

TABLE -> 

STANDARD 

TOOLS/SERVICES 

AND 

SPECIFICATIONS -

> Service Code TR-

2 WELLHEAD 

CONTROL 

EQUIPMENT (BOP) 

 

Wellhead Control Equipment (BOP) for 

Standard Logging Cable for its use in CBL 

under pressurized condition and for casing gun 

perforations: Minimum pressure rating kpsi. 

Wellhead Control Equipment (BOP/ Line Pack-

off) for Standard Logging Cable for its use in 

CBL under pressurized condition and for 

casing gun perforations: Minimum pressure 

rating 3000 psi. 

59.  Exhibit 13 

WIRELINE 

LOGGING 

SERVICES 

 

Annexure-A 

TECHNICAL 

SPECIFICATIONS 

CUM EVALUATION 

TABLE -> 

STANDARD 

TOOLS/SERVICES 

(ARRAY INDUCTION RESISTIVITY + MICRO 

RESISTIVITY with SP) 

 

Range:  0.1 to 1,000 ohm-m  
 

(ARRAY INDUCTION RESISTIVITY + MICRO 

RESISTIVITY with SP) 

 

Range:  0.2 to 1,000 ohm-m  
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AND 

SPECIFICATIONS -

> Service Code - A-

1B 

 

60.  Exhibit 13 

WIRELINE 

LOGGING 

SERVICES 

 

Annexure-A 

TECHNICAL 

SPECIFICATIONS 

CUM EVALUATION 

TABLE -> 

STANDARD 

TOOLS/SERVICES 

AND 

SPECIFICATIONS -

> Service Code: A-

4  

 

Service Code - A-4 (NATURAL GAMMA RAY 

SERVICE) 

 

Accuracy:  ±7% of the reading  
 

Service Code - A-4 (NATURAL GAMMA RAY 

SERVICE) 

 

Accuracy:  ±5 API or ±7% of the reading, 
whichever is greater 

 

61.  Exhibit 13 

WIRELINE 

LOGGING 

SERVICES 

 

Annexure-A 

TECHNICAL 

SPECIFICATIONS 

CUM EVALUATION 

 

Accuracy:  ±5 % of measurement (GR)  
±4 % of measured value for U, Th and 
K  

 

 

Accuracy:  ±4 API or ±5 % of measurement (GR), 
whichever is greater. 
 ±4 % or ±4ppm of measured value for 
U, Th and K 
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TABLE -> 

STANDARD 

TOOLS/SERVICES 

AND 

SPECIFICATIONS -

> Service Code: A-

5  

 

62.  Exhibit 13 

WIRELINE 

LOGGING 

SERVICES 

 

Annexure-A 

TECHNICAL 

SPECIFICATIONS 

CUM EVALUATION 

TABLE -> 

STANDARD 

TOOLS/SERVICES 

AND 

SPECIFICATIONS -

> Service Code A-

15 DEPTH 

DETERMINATION-

> Requirement (2)  

 

 

 

 

 

Requirements   
1) Any combination from the 
following tools shall be required 
to be run in tubing/ liners/ 
casing/ drill pipe for the purpose 
of depth determination or hole 
debris cleaning:  
 
CCL, Gamma Ray, Sinker bar, 
Dummy, Junk basket  
2) Combinability with all cased 
hole services.  
 

 

 

Requirements   
1) Any combination from the 
following tools shall be required 
to be run in tubing/ liners/ 
casing/ drill pipe for the purpose 
of depth determination or hole 
debris cleaning:  
 
CCL, Gamma Ray, Sinker bar, 
Dummy, Junk basket  
2) DELETED 
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63.  Exhibit 13 

WIRELINE 

LOGGING 

SERVICES 

 

Annexure-A 

TECHNICAL 

SPECIFICATIONS 

CUM EVALUATION 

TABLE -> 

STANDARD 

TOOLS/SERVICES 

AND 

SPECIFICATIONS -

> Service Code  A-

16  

 

 

Requirements:  Explosive Jet Cutter for following 
Tubing/Casing:  
2 ⅞ inch OD tubing  
5 ½ inch OD casing  
7-inch OD casing  
9 ⅝ inch OD casing  

 

 

Requirements:  Explosive Jet Cutter for following 
Tubing/Casing:  
DELETED  
3 ½ inch OD tubing 
4 ½ inch OD tubing 
5 ½ inch OD casing  
7-inch OD casing  
9 ⅝ inch OD casing  

 

PART-3 SECTION-III SPECIAL TERMS & CONDITIONS OF THE CONTRACT (SCC) 

64.  2.3 

MOBILISATION 

TIME AND 

DEMOBILIZATION: 

 

Note (iii) 
 

iii) For the initial mobilization of tools & 

equipment, on receipt of intimation from 

bidder, Company will inspect and certify within 

10 working days. For successive 

remobilization, bidder must intimate Company 

about arrival of the tools & equipment and 

Company will inspect the tools & equipment for 

each re-mobilization within 05 working days of 

receipt of intimation from the bidder. Date of 

mobilization / re mobilization will be 

considered from the date of successful 

iii) For the initial mobilization of tools & 

equipment, on receipt of intimation from 

bidder, Company will inspect and certify within 

10 working days. For successive 

remobilization, bidder must intimate Company 

about arrival of the tools & equipment and 

Company will inspect the tools & equipment for 

each re-mobilization within 05 working days of 

receipt of intimation from the bidder. Date of 

mobilization / re mobilization will be 

considered from the date of successful 
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inspection carried out by Company 

representative. 

inspection carried out by Company 

representative.  

 

ISDR will be applicable after the stipulated 

time frame for inspection and if the inspection 

is not carried out by company representative 

within the stipulated time frame as mentioned 

above, provided it is not due to any fault of the 

Contractor. 

65.  2.3 

MOBILISATION 

TIME AND 

DEMOBILIZATION: 

 

Note 

(xvii) De-mobilization charges shall become 

payable on clearance & re-export of all 

equipment from Indian Port / Custom 

authorities for re-export of equipment to 

Bidder’s base or Block Transfer or re-export to 

SEZ as permissible under applicable customs 

rules / regulations and provided Company is 

out of charge after Block Transfer or re-export 

to SEZ. However, Company shall not pay de-

mobilization charges of 

services/tools/units/sets etc. which are not 

re-exported on completion of 

Contract/termination and also if the Bidder 

deploys such services/tools/units/sets etc. 

against any other contract(s) for Company in 

India. 

 

(xvii) De-mobilization charges shall become 

payable on clearance & re-export of all 

equipment from Indian Port / Custom 

authorities for re-export of equipment to 

Bidder’s base or Block Transfer or re-export to 

SEZ as permissible under applicable customs 

rules / regulations and provided Company is 

out of charge after Block Transfer or re-export 

to SEZ. However, Company shall not pay de-

mobilization charges of 

services/tools/units/sets etc. which are not 

re-exported or block transferred on completion 

of Contract/termination and also if the Bidder 

deploys such services/tools/units/sets etc. 

against any other contract(s) for Company in 

India. 

66.  2.3 

MOBILISATION 

TIME AND 

DEMOBILIZATION: 

 

(xviii) The demobilization charge will include all 

expenses for inland transport, sea 

freight/airfreight, loading and unloading, 

shipping, wharfage and harbor fees, port or 

airport fees, packing and handling charges, 

(xviii) The demobilization charge will include all 

expenses for inland transport, sea 

freight/airfreight, loading and unloading, 

shipping, wharfage and harbor fees, port or 

airport fees, packing and handling charges, 
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Note permit or octroi charges (if any), export 

clearance charges and all insurance adequate 

to cover the shipment until arrival at Bidder’s 

base in the country of origin / port of origin. 

permit or octroi charges (if any), export 

clearance charges and all insurance adequate 

to cover the shipment until arrival at Bidder’s 

base or Block Transfer or re-export to SEZ as 

permissible under applicable customs rules / 

regulations and provided Company is out of 

charge after Block Transfer or re-export to SEZ. 

 

67.  2.3 

MOBILISATION 

TIME AND 

DEMOBILIZATION: 

 

Note 

(xix) De-hiring of Services: De-hiring of 

services/tools/sets/items etc. shall be as 

follows unless specified otherwise in the scope 

of work of any service: 

a. Regular services/tools/sets/items – On 

receipt of notice / offloaded at Company’s 

Shore Base. 

b. Call out/optional services/tools/sets/items 

– After completion of job and upon offloading at 

Company’s Shore Base. 

 

(xix) De-hiring of Services: De-hiring of 

services/tools/sets/items etc. shall be as 

follows unless specified otherwise in the scope 

of work of any service: 

a. Regular services/tools/sets/items – On 

receipt of notice and upon offloading at 

Company’s Shore Base. 

b. Call out/optional services/tools/sets/items 

– After completion of job and upon offloading at 

Company’s Shore Base. 

68.  4.0 INDIVIDUAL 

SERVICE DAY 

RATE (ISDR) 

4.2 Bidder shall be paid Individual Service Day 

Rate (ISDR) for Liner Hanger Running Services 

and Well Testing Services from the time they 

are mobilized and made ready in all respects to 

start operations as per instruction of the 

Company and as per the Mobilization / 

remobilization clause 2.3 & 2.4, except when 

specifically, otherwise provided for in this 

Contract as per the rates given at rate 

schedule. ISDR shall not be payable during the 

period OCDR is payable in the Drilling Unit. 

When the Liner Hanger Running services is 

4.2 Bidder shall be paid Individual Service Day 

Rate (ISDR) for Liner Hanger Running Services 

and Well Testing Services from the time they 

are mobilized and made ready in all respects to 

start operations as per instruction of the 

Company and as per the Mobilization / 

remobilization clause 2.3 & 2.4, except when 

specifically, otherwise provided for in this 

Contract as per the rates given at rate 

schedule. ISDR shall not be payable during the 

period OCDR is payable in the Drilling Unit, 

except for Wireline Logging Services. When the 
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interim demobilized the ISDR shall cease as per 

clause 2.4 (a). 

 

Liner Hanger Running services is interim 

demobilized the ISDR shall cease as per clause 

2.4 (a). 

 

69.  5.0 OPERATING 

COMPONENT DAY 

RATE (OCDR) 

5.1 For Wireline Logging Services, the 

Operating Rate / Re-dressing Charges shall be 

payable per job as per the actual ‘Unit’ of data 

acquired as listed in Price Schedule. 

 

If a particular tool, including back-up tool, is 

found to be non-functional during operation in 

first well after initial mobilization, in that case 

neither ISDR nor Operating Rate shall be 

applicable from the date of receipt of that 

particular tool at OIL designated locations. 

5.1 For Wireline Logging Services, the 

Operating Rate / Re-dressing Charges shall be 

payable per job as per the actual ‘Unit’ of data 

acquired as listed in Price Schedule. 

 

If a particular tool, including back-up tool, is 

found to be non-functional during operation in 

first Job after initial mobilization, in that case 

neither ISDR nor Operating Rate shall be 

applicable from the date of receipt of that 

particular tool at OIL designated locations. 

 

70.  5.0 OPERATING 

COMPONENT DAY 

RATE (OCDR) 

5.4 For Well Testing services, the OCDR shall 

commence when the first tool shall be lowered 

below rotary and shall end when the same tool 

is out of rotary on rig floor. 

 

5.4 Deleted 

71.  5.0 OPERATING 

COMPONENT DAY 

RATE (OCDR) 

5.5 ISDR shall not be payable during the period 

OCDR/Operating Day Rate is payable for that 

particular service. 

5.5 ISDR shall not be payable during the period 

OCDR/Operating Day Rate is payable for that 

particular service except for Wireline Logging 

Services where both the charges will be 

applicable. 

 

72.  6.0 BUNDLED 

SERVICE BREAK 

DOWN: 

6.2 A deduction of 2.0% of average daily 

contract value (i.e. total contract value divided 

by 425) per hour of shut down shall be made 

from monthly invoices of the bidder in case of 

6.2 A deduction of 2.0% of average daily 

contract value (i.e. total contract value divided 

by 180) per hour of shut down shall be made 

from monthly invoices of the bidder in case of 
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non-availability of the services resulting into 

shut down of Well operations and/or rig. This 

deduction shall be in addition to the zero rate 

for the duration of that particular service for 

which the rig has faced shut down of the 

operations. 

non-availability of the services resulting into 

shut down of Well operations and/or rig. This 

deduction shall be in addition to the zero rate 

for the duration of that particular service for 

which the rig has faced shut down of the 

operations. 

 

73.  7.0 SHORT 

DEPLOYMENT 

RATES 

In case, crew personnel, as requested by the 

Company, of any particular service is not 

available at the rig or base, then no day rate 

will be payable for that position and 

additionally, 1.5 times of the corresponding 

quoted day rate for that position shall be 

deductible for that period and Bidder shall 

invoice the Company accordingly. 

In case, crew personnel, as requested by the 

Company, of any particular service is not 

available at the rig or base, then no day rate 

will be payable for that position and 

additionally, 0.5 times of the corresponding 

quoted day rate for that position shall be 

deductible for that period and Bidder shall 

invoice the Company accordingly. 

 
74.  12.0 

ASSOCIATION OF 

COMPANY'S 

PERSONNEL: 

12.1 Company may depute one or more than 

one representative (s) / engineer (s) to act on 

its behalf for overall co-ordination and 

operational management at location. 

Company's representative will be vested with 

the authority to order any changes in the scope 

of work to the extent so authorized and notified 

by the Company in writing. He shall liaise with 

the Bidder and monitor progress to ensure 

timely completion of the jobs. He shall also 

have the authority to oversee the execution of 

jobs by the Bidder and to ensure compliance of 

provisions of the Contract. 

12.1 Company may depute one or more than 

one representative (s) / engineer (s) to act on 

its behalf for overall co-ordination and 

operational management at location. 

Company's representative will be vested with 

the authority to order any changes in 

programme within the scope of work to the 

extent so authorized and notified by the 

Company in writing. He shall liaise with the 

Bidder and monitor progress to ensure timely 

completion of the jobs. He shall also have the 

authority to oversee the execution of jobs by 

the Bidder and to ensure compliance of 

provisions of the Contract. 

 

Page 30 of 219



Annexure-I 

SL NO Clause No Original Clause Amended to read as 

75.  13.0 RIGHTS AND 

PRIVILEGES OF 

COMPANY: 

 

13.5 (e) 

13.5 (e) Bidder fails to meet any of the 

provisions in the Contract. 

13.5 (e) Bidder fails to meet any of the material 

obligation affecting services under the 

Contract. 

76.  15.0 DAMAGE TO 

PIPELINE, 

PLATFORMS OR 

DRILLING RIGS 

Bidder shall be responsible and hold Company 

harmless for any damages to pipeline, 

platforms, drilling rigs, vessels and damage or 

loss of materials or equipment of Company 

and/or other third-party materials or 

equipment in the area of operation for reasons 

attributed to the gross negligence of the Bidder, 

provided that Bidder’s liability shall not exceed 

US Dollars Five Hundred Thousand per 

occurrence. The Company shall be responsible 

for and shall indemnify and hold Bidder 

harmless for all amounts in excess thereof. 

 

Company shall be responsible and hold Bidder 

harmless for any damages to pipeline, 

platforms, drilling rigs, vessels (other than 

vessels subcontracted by Bidder) and damage 

or loss of materials or equipment of Company 

and/or other third-party materials or 

equipment in the area of operation. 

 

77.  16.0 

SUBSEQUENTLY 

ENACTED LAWS: 

Subsequent to the date of issue of letter of 

award if there is a change in or enactment of 

any law or interpretation of existing law, which 

results in additional cost / reduction in cost to 

Bidder on account of the operation under the 

Contract the Company / Bidder shall 

reimburse / pay Bidder / Company for such 

additional / reduced costs actually incurred 

subject to the submission of documentary 

evidence by Bidder / Company. 

Subsequent to the actual bid closing date if 

there is a change in or enactment of any law or 

interpretation of existing law, which results in 

additional cost / reduction in cost to Bidder on 

account of the operation under the Contract 

the Company / Bidder shall reimburse / pay 

Bidder / Company for such additional / 

reduced costs actually incurred subject to the 

submission of documentary evidence by Bidder 

/ Company. 

 

 

Page 31 of 219



Annexure-I 

SL NO Clause No Original Clause Amended to read as 

78.  27.0 LOSS OR 

DAMAGE OF SUB-

SURFACE 

EQUIPMENT: 

Notwithstanding any provision under this 

Contract to the contrary, Company shall 

assume liability except in the event of Wilful 

Misconduct on the part of the Bidder for loss or 

damage to the Bidder's equipment/tool in hole 

below rotary table. Company shall at its option 

either reimburse the Bidder for the value of 

lost/damaged equipment/tool as declared in 

the import invoices at the time of mobilization 

or subsequent replacement/addition of the 

same equipment/tool or CIF value whichever is 

lower for any such loss or damage, less 

depreciation @ 3% per month from the date of 

start of the Contract up to a maximum 

depreciation equivalent to 50% of CIF value as 

indicated by the Bidder or at its option to 

replace similar equipment/tools and any 

transportation expenses incurred in 

connection herewith. All such cost shall be 

payable by Company, provided the 

equipment/tool is not covered under Insurance 

and provided such equipment/tool are 

included in the exclusion list of the Insurance 

Policies submitted by the Bidder in terms of 

Clause 14.16 (vii) under GCC of the Contract 

or all such cost shall be payable only after 

Bidder furnishes notarized undertaking in the 

prescribed format to the extent that the 

particular equipment/tool in question is not 

covered by Bidder's insurance. For claims of 

lost/damaged equipment/tools, Bidder must 

Notwithstanding any provision under this 

Contract to the contrary, Company shall 

assume liability except in the event of Wilful 

Misconduct on the part of the Bidder for loss or 

damage to the Bidder's equipment/tool in hole 

below rotary table, subject to conditions 

prescribed herein below. Company shall at its 

option either reimburse the Bidder for the 

value of lost/damaged equipment/tool as 

declared in the import invoices (for foreign 

items) / purchase invoice (for indigenous 

items) at the time of mobilization or 

subsequent replacement/addition of the same 

equipment/tool or CIF value declared in the 

contract in the list of imported items (for 

foreign items) whichever is lower for any such 

loss or damage, less depreciation @ 1.5% per 

month from the date of start of the Contract up 

to a maximum depreciation equivalent to 50% 

of CIF value as indicated by the Bidder or at its 

option to replace similar equipment/tools and 

any transportation expenses incurred in 

connection herewith. All such cost shall be 

payable by Company, provided the 

equipment/tool is not covered under Insurance 

and provided such equipment/tool are 

included in the exclusion list of the Insurance 

Policies submitted by the Bidder in terms of 

Clause 14.0 under GCC of the Contract or all 

such cost shall be payable only after Bidder 

furnishes notarized undertaking in the 
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intimate the Company of their intention to 

lodge claim in writing within one month of the 

declaration of lost/damaged tool by Company 

and final claim thereof must be made within six 

months of the date of the lost/damaged tool or 

before expiry of the Contract, whichever is 

earlier. The inspection of recovered from 

downhole need to be made by Company 

Representative before submission of the 

invoice by Bidder. 

prescribed format to the extent that the 

particular equipment/tool in question is not 

covered by Bidder's insurance. For claims of 

lost/damaged equipment/tools, Bidder must 

intimate the Company of their intention to 

lodge claim in writing within one month of the 

declaration of lost/damaged tool by Company 

and final claim thereof must be made within six 

months of the date of the lost/damaged tool or 

before expiry of the Contract, whichever is 

earlier. The inspection of recovered 

equipment/tool from downhole need to be 

made by Company Representative before 

submission of the invoice by Bidder. 

 

OIL shall declare the Loss in Hole immediately 

after the fishing operation is called off upon 

non-retrieval of the downhole items and 

intimate the Bidder, so that replacement and 

claim for the loss of downhole items can be 

done within the stipulated time. The Bidder 

should replace the lost tool(s) within a 

stipulated time of 45 Days from the date of 

declaration of Lost in Hole by the company. 

 

79.  27.0 LOSS OR 

DAMAGE OF SUB-

SURFACE 

EQUIPMENT: 

 

NOTES: 

(iv) DELETED (iv) GST, if applicable on LIH, will be 

reimbursed by OIL. 
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80.  33.0 Radioactive 

Sources and 

Explosives: 

The Company acknowledges, that it is aware 

that the radioactive sources used in Operations 

by the Bidder are potentially dangerous both to 

humans and to animals and should any such 

source be lost in the well, special precautions 

must be taken in fishing operations in order 

that the container of the source is not broken 

or damaged, and that such source if not 

recovered must be isolated by cementing it in 

place or by some other appropriate means; and 

the Company by requesting the Bidder to 

perform any service involving the use of 

radioactive material accepts the possibility of 

such risks and agrees that the Bidder shall not 

be liable or responsible, except in case of wilful 

misconduct and or Gross Negligence on the 

part of the Bidder for any injury to or death of 

persons or damage to property (including but 

not limited to, injury to or loss of a well or 

reservoir) or any other loss or damage 

whatsoever, direct or consequential, 

irrespective of the cause, whether caused by 

the Bidder’s personnel or Equipment or 

otherwise, arising from or in any way 

connected with the use or placing by the Bidder 

of radioactive material in a bore hole, and the 

Company agrees that it shall absolve, 

indemnify and hold the Bidder harmless except 

in case of wilful misconduct and or Gross 

Negligence on the part of the Bidder from and 

against all liability for any and all losses, costs, 

The Company acknowledges, that it is aware 

that the radioactive sources used in Operations 

by the Bidder are potentially dangerous both to 

humans and to animals and should any such 

source be lost in the well, special precautions 

must be taken in fishing operations in order 

that the container of the source is not broken 

or damaged, and that such source if not 

recovered must be isolated by cementing it in 

place or by some other appropriate means; and 

the Company by requesting the Bidder to 

perform any service involving the use of 

radioactive material accepts the possibility of 

such risks and agrees that the Bidder shall not 

be liable or responsible, except in case of wilful 

misconduct and or Gross Negligence on the 

part of the Bidder for any injury to or death of 

persons or damage to property (including but 

not limited to, injury to or loss of a well or 

reservoir) or any other loss or damage 

whatsoever, direct or consequential, 

irrespective of the cause, whether caused by 

the Bidder’s personnel or Equipment or 

otherwise, arising from or in any way 

connected with the use or placing by the Bidder 

of radioactive material in a bore hole, and the 

Company agrees that it shall absolve, 

indemnify and hold the Bidder harmless except 

in case of wilful misconduct and or Gross 

Negligence on the part of the Bidder from and 

against all liability for any and all losses, costs, 
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damages and expenses incurred or sustained 

by the Company or any other person resulting 

from any such use of radioactive material. The 

Bidder shall provide the Company complete 

information on the construction of radioactive 

sources, pressure vessels and shields and 

certificates on usability and safety. The Bidder 

shall not use any material, which is not 

certified by the International Atomic Energy 

Agency (I.A.E.A) for use under the conditions 

prevailing in the well. 

 

The Bidder must be responsible for provisions 

of suitable containers for proper storage and 

safe transportation of Radioactive sources and 

explosives at Shore base, Marine Vessels and 

Drilling Unit as per the statutory requirement. 

damages and expenses incurred or sustained 

by the Company or any other person resulting 

from any such use of radioactive material. The 

Bidder shall provide the Company complete 

information on the construction of radioactive 

sources, pressure vessels and shields and 

certificates on usability and safety. The Bidder 

shall not use any material, which is not 

certified by the International Atomic Energy 

Agency (I.A.E.A) for use under the conditions 

prevailing in the well. 

 

The Bidder must be responsible for provisions 

of suitable containers for proper storage and 

safe transportation of Radioactive sources and 

explosives at Shore base, Marine Vessels and 

Drilling Unit as per the statutory requirement. 

 

In case of radio-active source lost in hole 

during operation, action will be initiated as per 

AERB guidelines. 

 

81.  46.0 LOG 

INTERPRETATION: 

Since all log interpretations are based on 

inference from electrical or other 

measurements, Bidder cannot and does not 

guarantee the accuracy or correctness of any 

interpretation and Company agrees that Bidder 

shall not be liable or responsible except for the 

case of gross negligence on Bidder or his sub 

bidders part, for any loss, cost, damage or 

expense incurred or sustained by Company 

Since all log interpretations are based on 

inference from electrical or other 

measurements, Bidder cannot and does not 

guarantee the accuracy or correctness of any 

interpretation and Company agrees that Bidder 

shall not be liable or responsible except for the 

case of wilful misconduct on Bidder or his sub 

bidders part, for any loss, cost, damage or 

expense incurred or sustained by Company 
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resulting directly or indirectly from any 

interpretation made by Bidder or any of its 

agents, servants, officers or employees. Should 

any such interpretation or recommendation be 

relied upon as the sole basis for any drilling, 

completion, well treatment or production 

decision or any procedure involving any risk to 

the safety of any drilling ventures, drilling rig, 

or its crew or any other individual, Company 

agrees that under no circumstances shall 

Bidder be liable for any loss or damages on this 

account except in case of wilful misconduct or 

gross negligence. 

 

resulting directly or indirectly from any 

interpretation made by Bidder or any of its 

agents, servants, officers or employees. Should 

any such interpretation or recommendation be 

relied upon as the sole basis for any drilling, 

completion, well treatment or production 

decision or any procedure involving any risk to 

the safety of any drilling ventures, drilling rig, 

or its crew or any other individual, Company 

agrees that under no circumstances shall 

Bidder be liable for any loss or damages on this 

account except in case of wilful misconduct. 

82.  47.0 REAL TIME 

DATA 

TRANSMISSION: 

47.0 REAL TIME DATA TRANSMISSION: 

Wireline Logging, Mudlogging & MWD-LWD 

data to be transmitted in Real-Time from 

Drilling Unit to Operator’s onshore base, via 

latest version of industry standard WITS / 

WITSML data exchange format using bidder 

provided V-SAT at Drilling Unit. 

47.0 REAL TIME DATA TRANSMISSION: 

Wireline Logging, Mudlogging & MWD-LWD 

data to be transmitted in Real-Time from 

Drilling Unit to Operator’s onshore base, via 

latest version of industry standard WITS / 

WITSML data exchange format using bidder 

provided V-SAT at Drilling Unit. 

 

Company to indemnify the Bidder regarding 

the accuracy of data transmitted by electronic 

processes and for any accidental or intentional 

interception of such data by others. 
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PART-3 SECTION-IV SCHEDULE OF RATES (SOR) 

83.  E. SERVICES 

3 (f) 

(f) Individual Service Day Rate (ISDR) for each 

of the tools & equipment will continue till issue 

of Demobilization notice or offloaded at the 

OIL’s shore base in Kakinada after issue of 

Demobilization notice. 

(f) Individual Service Day Rate (ISDR) for each 

of the tools & equipment will continue till issue 

of Demobilization notice or offloaded at the 

OIL’s shore base in Kakinada after issue of 

Demobilization notice, whichever is later. 

 

84.  E. SERVICES 

4 (f) 

(f) Individual Service Day Rate (ISDR) for each 

of the type of Drilling Tools will continue till 

issue of Demobilization notice or offloaded at 

the OIL’s shore base where it was initially 

mobilized as per the Contract after issue of 

Demobilization notice. 

(f) Individual Service Day Rate (ISDR) for each 

of the type of Drilling Tools will continue till 

issue of Demobilization notice or offloaded at 

the OIL’s shore base where it was initially 

mobilized as per the Contract after issue of 

Demobilization notice, whichever is later. 

 

85.  E. SERVICES 

5.3.1  

5.3.1 The Bidder shall arrange for and execute 

demobilization of their Tools/Equipment 

/Spares/Accessories etc. (one or more sets), 

upon receipt of notice from the Company. All 

Tools/Equipment/Spares/Accessories etc. 

(one or more sets) will be demobilized upon 

issue of Demobilization notice or offloaded at 

the OIL’s shore base in Kakinada after issue of 

Demobilization notice. 

 

5.3.1 The Bidder shall arrange for and execute 

demobilization of their Tools/Equipment/ 

Spares/Accessories etc. (one or more sets), 

upon receipt of notice from the Company. All 

Tools/Equipment/Spares/ Accessories etc. 

(one or more sets) will be demobilized upon 

issue of Demobilization notice or offloaded at 

the OIL’s shore base in Kakinada after issue of 

Demobilization notice, whichever is later. 

86.  E. SERVICES 

5.3.2 

5.3.2 All rates on 

Tools/Equipment/Spare/Accessories etc. (one 

or more sets) shall cease to exist with effect 

from the day the Bidder is issued de-

mobilization notice by Company or offloaded at 

the OIL’s shore base in Kakinada after issue of 

Demobilization notice. 

5.3.2 All rates on 

Tools/Equipment/Spare/Accessories etc. (one 

or more sets) shall cease to exist with effect 

from the day the Bidder is issued de-

mobilization notice by Company or offloaded at 

the OIL’s shore base in Kakinada after issue of 

Demobilization notice, whichever is later. 
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87.  E. SERVICES 

5.4.3 

5.4.3 Individual Service Day Rate (ISDR) will be 

payable to the tools & equipment upon 

acceptance of mobilization by the Company 

and will cease upon issue of Demobilization 

notice or offloaded at the OIL’s shore base in 

Kakinada after issue of Demobilization notice. 

5.4.3 Individual Service Day Rate (ISDR) will be 

payable to the tools & equipment upon 

acceptance of mobilization by the Company 

and will cease upon issue of Demobilization 

notice or offloaded at the OIL’s shore base in 

Kakinada after issue of Demobilization notice, 

whichever is later. 

 

88.  5. DIRECTIONAL, 

MWD AND LWD 

SERVICES (5) 

 

5.4.9 

The Individual Service Day Rate will not be 

applicable for the ‘Real time resistivity 

modelling software’. The Bidder has quoted a 

Lumpsum amount for the entire duration of 

the Contract as per the Price Schedule. 

 

Deleted 

89.  9. MUD LOGGING 

SERVICES (9) 

 

9.2 

DEMOBILIZATION 

CHARGES 

 

(i) The Bidder shall arrange for and execute 

demobilization of the Mud Logging Unit and 

accessories upon receipt of notice from the 

Company. The Mud Logging Unit and 

accessories will be demobilized upon issue of 

Demobilization notice or offloaded at the OIL’s 

shore base in Kakinada, Andhra Pradesh after 

issue of Demobilization notice. 

(i) The Bidder shall arrange for and execute 

demobilization of the Mud Logging Unit and 

accessories upon receipt of notice from the 

Company. The Mud Logging Unit and 

accessories will be demobilized upon issue of 

Demobilization notice or offloaded at the OIL’s 

shore base in Kakinada, Andhra Pradesh after 

issue of Demobilization notice, whichever is 

later. 

 

90.  E. SERVICES 

10.4  

(ii) Individual Service Day Rate (ISDR) will 

continue till issue of Demobilization notice or 

on receipt of the rental Tools / Equipment / 

Spares / Accessories etc. at Company’s OCTG 

Yard at Kakinada from the Drilling Unit after 

issue of Demobilization notice. 

(ii) Individual Service Day Rate (ISDR) will 

continue till issue of Demobilization notice or 

on receipt of the rental Tools / Equipment / 

Spares / Accessories etc. at Company’s OCTG 

Yard at Kakinada from the Drilling Unit after 

issue of Demobilization notice, whichever is 

later. 
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91.  11. WELL 

TESTING 

SERVICES, 

SURFACE AND 

DOWNHOLE 

TOOLS (11)  

11.2 

DEMOBILIZATION 

CHARGES 

iii) All charges on Tools / Equipment / Spare / 

Accessories etc. shall cease to exist with effect 

from the day the Bidder is issued de-

mobilization notice by the Company and Tools 

/ Equipment / Spare / Accessories etc. are 

offloaded at the Company’s shore base where it 

was initially mobilized as per the Contract. The 

bidder will ensure that demobilization is 

completed, and the Company's Shore Base is 

cleared-off Bidder's property within 07 days 

from the date of offloading at the Company’s 

shore base. No day rates will be payable to the 

crew once they are offloaded from the Drilling 

Unit. 

iii) All charges on Tools / Equipment / Spare / 

Accessories etc. shall cease to exist with effect 

from the day the Bidder is issued de-

mobilization notice by the Company and Tools 

/ Equipment / Spare / Accessories etc. are 

offloaded at the Company’s shore base where it 

was initially mobilized as per the Contract. The 

bidder will ensure that the Company's Shore 

Base is cleared-off Bidder's property within 07 

days from the date of offloading at the 

Company’s shore base and demobilization 

process is completed, wherever applicable. No 

day rates will be payable to the crew once they 

are offloaded from the Drilling Unit. 

 

92.  11. WELL 

TESTING 

SERVICES, 

SURFACE AND 

DOWNHOLE 

TOOLS (11)  

 

11.4 OPERATING 

COMPONENT DAY 

RATE (OCDR) 

(i) The OCDR for TCP, DST, and production 

testing services shall be payable for the period 

when the equipment are setup and pressure 

tested at site, ready for well test operation and 

hooked up with the flow head and the DST tool 

along with TCP Tool is below the rotary table 

(BRT) and till it is pulled out of hole.  

 

(ii) The OCDR for DST, and production testing 

services shall be payable for the period when 

the equipment are setup and pressure tested at 

site, ready for well test operation and hooked 

up with the flow head and the DST tool is below 

the rotary table (BRT) and till it is pulled out of 

hole.  

 

(i) The OCDR for Surface Production Testing 

(SPT) services shall be payable for the period 

when the equipment are setup and pressure 

tested at site, ready for well test operation and 

hooked up with the flow head and the DST tool 

along with/without TCP Tool is below the 

rotary table (BRT). 

 

(ii) The OCDR for DST and SSTT services shall 

be payable for the period when the equipment 

are setup and pressure tested at site, ready for 

well test operation and hooked up with the flow 

head and the DST and SSTT tools are below the 

rotary table (BRT) and till it is pulled out of 

hole.  
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(iii) The OCDR will be payable only for the TCP 

tool when it is run independently for the period 

the TCP Tool is below the rotary table (BRT) and 

till it is pulled out of hole.  

(iii) The OCDR for the TCP services shall be 

payable for the period the TCP Tool is below the 

rotary table (BRT) and till it is pulled out of 

hole.  

 

93.  11. WELL 

TESTING 

SERVICES, 

SURFACE AND 

DOWNHOLE 

TOOLS (11)  

 

11.4 OPERATING 

COMPONENT DAY 

RATE (OCDR) 

(vi) If the Bidder’s tool/equipment fails to 

perform, for any reason in the duration of 

operation, then zero rate shall become payable 

for the entire unit of the service until the 

equipment/tool is put back into operating 

condition or evidence by demonstration of 

operation in actual tests or use to the 

satisfaction of Company. If the equipment 

couldn’t be brought into operation within 4 

hours, then Break Down clause under Section-

III; SCC Clause No: 6.2 will be applicable. 

(vi) If the Bidder’s tool/equipment fails to 

perform, for any reason attributable to 

Contractor in the duration of operation, then 

zero rate shall become payable for the entire 

unit of the service until the equipment/tool is 

put back into operating condition or evidence 

by demonstration of operation in actual tests 

or use to the satisfaction of Company. If the 

equipment couldn’t be brought into operation 

within 8 hours, then Break Down clause under 

Section-III; SCC Clause No: 6.2 will be 

applicable. 

 

94.  13 WIRELINE 

LOGGING SEVICES 

(13) 

 

13.2 

DEMOBILIZATION 

CHARGES 

(i) The Bidder shall arrange for and execute 

demobilization of the Wireline Logging Service 

Package upon receipt of notice from the 

Company. The Wireline Logging Service 

Package will be demobilized upon issue of 

Demobilization notice or offloaded at the OIL’s 

shore base after issue of Demobilization notice. 

 

(i) The Bidder shall arrange for and execute 

demobilization of the Wireline Logging Service 

Package upon receipt of notice from the 

Company. The Wireline Logging Service 

Package will be demobilized upon issue of 

Demobilization notice and offloaded at the 

OIL’s shore base. 

95.  13 WIRELINE 

LOGGING SEVICES 

(13) 

 

(iv) Individual Service Day Rate (ISDR) will 

continue till issue of Demobilization notice or 

offloaded at the OIL’s shore base after issue of 

Demobilization notice. 

(iv) Individual Service Day Rate (ISDR) will 

continue till issue of Demobilization notice and 

offloaded at the OIL’s shore base. 
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13.3 INDIVIDUAL 

SERVICE DAY 

RATE (ISDR) 

96.  13.4 OPERATING 

RATE (OR)  

 

(vi) Operating Rate charge of any 
equipment/service (including processing 

charges wherever applicable) should be 
between 100% and 135% of its Individual 

Service Day Rate charge for 30 days. This 
limit however does not apply for the following 

services: as per TABLE–1: LIST OF 
REQUIRED WIRELINE SERVICES AND 

TOOL of EXHIBIT 13 of 
“Scope of Work”. 

A-12: String shots 
A-13A/B: Setting jobs. 

A-14: Through Tubing Perforation  
A-16: Explosive Pipe Cutter 

A-17: Severing/Colliding Tool  
A-18: Puncture Services 

(vi) Operating Rate charge of any 
equipment/service (including processing 

charges wherever applicable) should be 
between 100% and 135% of its Individual 

Service Day Rate charge for 30 days. This 
limit however does not apply for the following 

services: as per TABLE–1: LIST OF 
REQUIRED WIRELINE SERVICES AND 

TOOL of EXHIBIT 13 of 
“Scope of Work”. 

A-6 Side Wall Core 
A-10 Pipe Conveyed Wireline Logging 

A-12: String shots 
A-13A/B: Setting jobs. 

A-14: Through Tubing Perforation  
A-16: Explosive Pipe Cutter 

A-17: Severing/Colliding Tool  
A-18: Puncture Services 

A-19 Dump Bailer 

97.  13 WIRELINE 

LOGGING SEVICES 

(13) 

 

13.4 OPERATING 

RATE (OR) 

 

 

(x) Operating charge of Depth Determination 

(A-15) service shall not be more than the lowest 

Operating charge of services A-1 to A-18 in the 

Standard services category. 

(x) Deleted 
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PART-1: INSTRUCTION TO BIDDERS (ITB) 

98.  27.0 Performance 
security:  
 

Successful bidder has to submit Performance 
Security amount as mentioned in GCC Clause 
No. 10.0. 

Successful bidder has to submit Performance 
Security amount as mentioned in GCC Clause 
No. 10.0. The value of the Performance Security 
shall be 5% of the estimated contract value, 
and shall be maintained at all times during the 
currency of the contract until its release. The 
Performance Security shall remain valid for a 
period of three (03) months beyond the date of 
completion of all contractual obligations under 
the contract.  
 

In the event of any enhancement in the estimated 
contract value during the tenure of the contract, 
the Performance Security shall be enhanced 
proportionately. Similarly, in case of any 
extension of the contract period, the validity of 
the Performance Security shall be extended 
accordingly. 
 

99.  Clause No. 29.6 Bidders may contact the Independent External 
Monitors for any matter relating to the IFB at the 
following addresses:  
 
a) Shri Ram Phal Pawar, IPS (Retd); E-mail: 
rpawar61@hotmail.com 
 
b) Shri Ajit Mohan Sharan, IAS (Retd.), Former 
Secretary, Ministry of Ayush, Govt. of India, E-
mail: ams057@gmail.com  
 

c) Dr. Ved Prakash, ITS (Retd.), 
ved60prakash@gmail.com  

Bidders may contact the Independent External 
Monitors for any matter relating to the IFB at the 
following addresses:  
 
a) – deleted - 
 
b) Shri Ajit Mohan Sharan, IAS (Retd.), Former 
Secretary, Ministry of Ayush, Govt. of India, E-
mail: ams057@gmail.com  
 
c) Dr. Ved Prakash, ITS (Retd.), 
ved60prakash@gmail.com  
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Minutes of Meeting 

Meeting / Project 
Name: 

Pre-Bid Meeting for Tender No. CEG1335P26 for Hiring of Bundle Services for 
supporting Drilling Operations in Offshore Andaman Blocks AN-OSHP-2018/1 & 
AN-OSHP-2018/2 for a period of 06 (Six) months, extendable by another 06 (Six) 
months at the same rates, terms and conditions - One firm well + One Optional well 

Date of Meeting: 23rd March 2026 Time: 11:00 AM 

Meeting Facilitator: GM - Drilling Location / 
Mode: 

OIL KG Basin Project Office, 
Kakinada / Online & On site 

1. Meeting Objective

Objective: 

OIL is planning to Hire Bundle Services for supporting Drilling Operations in Offshore Andaman Blocks AN-
OSHP-2018/1 & AN-OSHP-2018/2 for a period of 06 (Six) months, extendable by another 06 (Six) months at the 
same rates, terms and conditions - One firm well + One Optional well, for which tender No. CEG1335P26 was 
floated through OIL’s e-tender portal. Bidder(s) were requested to submit their pre-bid queries (if any) within 
19.03.2026, for discussion in the pre-bid conference. 

On receiving technical, financial and commercial queries from various parties regarding the tender, pre-bid 
meeting was held as per schedule to deliberate on bidders’ queries, contemplate if any suggested modifications / 
additions / deletions are appropriate and if found suitable, incorporate the same in the bidding document. 

Participants (OIL) Participants (Vendors) 

S. K. Gogoi, ED (Offshore) M/s. Halliburton 

S. S. Dash, CGM-F&A M/s. Baker Hughes 

G. C. Sarma, CGM (C&P) M/s. Schlumberger 

Ashok Borgohain, GM (Drilling) 

K C Behera, GM (Chemical) 

Adam Suting, GM (Geoscience) 

A Suresh, DGM (Production) 

D Tamuly, DGM (Production) 

Amrit L. Bora, CM (C&P) 

M Prasad, Chief Geologist 

Tanushree Agrawal, SM (C&P) 

Tridip Gogoi, Dy. CE (D) 

S Patra, Sr. Engineer (P) 

*Pre-bid Attendance sheet enclosed.
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Minutes of Meeting 

2. Opening Remarks

The Pre-Bid conference was held in the Conference room of KG Basin Project office which was attended by 
members from OIL and representatives of three parties physically as well as through Video conference from their 
locations.  

The meeting was initiated by welcoming all the vendors who attended the pre-bid conference physically and via 
videocall followed by introductions of the attendees from OIL and the vendors’s side.  CM (C&P) explained the 
bidders various non-negotiable commercial points of the tender like EMD, Bid Validity, Integrity Pact, TPI 
Document Verification etc. requesting for strict compliance of the same. It was also suggested to the vendors that 
they should avoid last minute submission of their e-bids so as to ensure getting necessary support from OIL’s ERP 
team in case of any difficulty in bid submission. Subsequently, GM (Drilling) briefed about the upcoming drilling 
programme, its timelines, and the salient features of the tender.  

3. Issues, Decisions, Notes
Pre-bid queries received in advance were discussed amongst all the participants present in the conference. The 
queries related to technical terms and specs. were clarified / resolved. In regard to the queries related to General 
Conditions of Contract, it was stressed by OIL that any exceptions / modifications to the GCC shall not be accepted, 
unless otherwise necessitated in which case a counter clause shall be included in SCC of NIT. Additional queries 
asked during the conference were also clarified. The consolidated list of pre-bid queries and OIL’s clarifications 
is enclosed herewith. Some of the major points of discussions are highlighted below: 

i) Past experience: As per the tender, bidders’ eligibility and experience for Cementing Services,
Directional Drilling, Mud Engineering, Wireline Logging, and Well Testing were required in at
least two deepwater wells with a water depth of more than 500 meters. One of the participating
vendors requested OIL to remove the water depth criterion, stating that the objective is to engage
experienced vendors operating in an offshore environment. The request was found to be
reasonable, and OIL agreed to consider amending the requirement to mandate experience in at
least two offshore wells, without specifying any depth parameter. For the same reasons, it was also
agreed to revise the experience requirement for well testing services on a floater rig to experience
in offshore areas.

ii) For mud engineering services, bidders’ past experience was initially required with water-based
mud. However, based on requests from vendors, and after due deliberations in the pre-bid
conference, OIL agreed to accept past experience with Water-Based Mud (WBM) or a combination
of WBM and Synthetic Oil-Based Mud (SOBM) systems, in order to make the BEC more
inclusive. Moreover, while drilling in offshore environment, usage of SOBM from 12.1/4” hole
section is more common than WBM.

iii) Vintage clause: One of the participating bidders requested the deletion of the vintage requirement
of 10 years for Batch Mixer, Cementing Equipment, and Mud Logging Unit. OIL did not agree to
the deletion; however, after discussions with all participating vendors, OIL agreed to consider
revising the vintage requirement from 10 years to 15 years for Batch Mixer and Cementing
Equipment, similar to recent tenders from OIL.

After taking up all the queries, the vendors were assured that after compilation of the queries, MOM, consolidated 
OIL’s reply / clarifications along with requisite tender amendment will be notified on OIL’s e-tender portal with 
sufficient time for bid submission. 

5. Closing Remarks

GM-Drilling thanked all the vendors for taking time to attend the Pre-Bid conference and making it a success. He 
also mentioned that the observations have been taken positively and the changes which are feasible and plausible 
will be amended in the tender document suitably to elicit wider response. 
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Pre-bid queries with OIL’s response (Vendor - X) 

 

Sl Clause No. Description Query Remarks 

1 

Part-3, Section-II, 
Exhibit-1, 8.0 (e) 
 
Page-99 

Bidder will invoice, and Company will pay on actual 
per barrel basis, payment will be made as per the 
quoted per barrel price which is inclusive of cement 
and all other required chemical and additives cost as 
per the concentration required to be prepared for 
each cementing job. Any excessive consumption of 
chemical and additives Company will pay only 15% 
excess concentration of the concentration as quoted, 
irrespective of any consumption beyond 15%.  

Bidder requests company to revise the clause as 
below. “Bidder will invoice, and Company will pay on 
actual per barrel basis and chemicals that were 
consumed in dead volume of mud tanks which were 
used to prepare chemical solution for cement slurry.  
Payment will be made as per the quoted per barrel 
price which is inclusive of cement and all other 
required chemical and additives cost as per the 
concentration required to be prepared for each 
cementing job. Any excessive consumption of 
chemical and additives Company will pay only 15% 
excess concentration of the concentration as  quoted, 
irrespective of any consumption beyond 15%.  

Agreed. Tender amendments will be 
published. 

2 

Part-3, Section-II, 
Exhibit-1, 11.0 (a) 
 
Page-101 
 

Minimum Requirements:  
The bidder shall provide all equipment, cement and 
additives necessary to carry out a cement job. The 
indicative lists are attached as Tables 1 & 2 of this 
exhibit. All cementing equipment should be capable 
of performing the job satisfactorily with the tubular 
which has been shared. Bidder must provide API 
class-G cement (Dalmia Make) required for slurry 
design. Make of Cement Additives must be from Baker 
Hughes. 

Bidder requests company to revise the clause as 
below.  
“Minimum Requirements: 
The bidder shall provide all equipment, cement and 
additives necessary to carry out a cement job. The 
indicative lists are attached as Tables 1 & 2 of this 
exhibit. All cementing equipment should be capable 
of performing the job satisfactorily with the tubular 
which has been shared. Bidder must provide API 
class-G cement (Dalmia Make is preferable) required 
for slurry design. Make of Cement Additives must be 
from Baker Hughes.” 

No change 

3 

Part-3, Section-II, 
Exhibit-1, 12.0 (a) 
 
Page-101 
 

a. Shore Base 
The bidder is required to mobilize all its equipment, 
chemicals etc to the Company’s 
Shore Base at Kakinada, Andhra Pradesh, India. All the 
equipment, materials, consumables etc. supplied by 
the Bidder to the Company under the contract, shall 

Bidder requests company to revise the clause as 
below.  
“a. Shore Base 
The bidder is required to mobilize all its equipment, 
chemicals etc to the Company’s Shore Base at 
Kakinada, Andhra Pradesh, India. All the equipment, 

Agreed. Tender amendment will be 
published. 
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Pre-bid queries with OIL’s response (Vendor - X) 

 

Sl Clause No. Description Query Remarks 

be stored in Bidder’s facilities at Kakinada and shall 
be delivered at Company’s Shore Base at Kakinada as 
per operational requirement and when instructed by 
the Company.  
All lifting and load-bearing equipment of the Bidder 
shall be certified prior to shipment to 
the drilling unit and all relevant certifications shall be 
available for inspection. Cement 
shall be supplied on 1 MT double-lining installed 
marine bags.  

materials, consumables etc. supplied by the Bidder to 
the Company under the contract, shall be stored in 
Bidder’s facilities at Kakinada and shall be delivered 
at Company’s Shore Base at Kakinada as per 
operational requirement and when instructed by the 
Company. 
All lifting and load-bearing equipment of the Bidder 
shall be certified prior to shipment to the drilling unit 
and all relevant certifications shall be available for 
inspection. Cement shall be supplied on 1 MT double-
lining installed marine bags / 50 Kgs Cement bags.” 
 

4 

Part-3, Section-II, 
Exhibit-1, 13.0 (d) 
Table-1: Row-5 
 
Page-103 
 

Cementing Tools: Chiksan accessories (other than 
those mentioned above) – 15,000 psi WP rating (sour 
service) 2” High pressure hoses – 10,000 psi WP rating 
All connections should be Fig. 1502. 
 

Bidder requests company to revise the clause as 
below. 
“Cementing Tools: Chiksan accessories (other than 
those mentioned above) – 15,000 psi WP rating (sour 
service) 2” High pressure hoses – 10,000 psi WP rating 
All connections should be Fig. 1502. 
 

No Change 

5 

Exhibit-2: 1.0. 
Material 
Requirements, 
Part-B: Equipment 
Requirements 
Table, SL. No. 2. 
Page-113 

Float collar:  
20”, 133 lb/ft, X-56, Leopard SIF 
connector or Weldon type 
 

Bidder requests company to clarify whether 20” Float 
collar is required as 20” float shoe is already included. 
For floater rigs, since cementation is done through 
inner string, float collar may not be required.  

Not required. Tender amendments will 
be published 

6 

PART-3 
Section-I 
GCC/30.0/  
Liquidated 
Damages 

the Contractor, as an ascertained and agreed 
Liquidated Damages, a sum equivalent to @ 0.5% of 
Contract value including mobilization cost, per week or 
part thereof of delay subject to maximum of 7.5% of the 
Contract Price.  

Please Amend 
the Contractor, as an ascertained and agreed 
Liquidated Damages, a sum equivalent to @ 0.5% of 
Contract value of that particular service including 

No change 
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Pre-bid queries with OIL’s response (Vendor - X) 

 

Sl Clause No. Description Query Remarks 

  mobilization cost, per week or part thereof of delay 
subject to maximum of 7.5% of the Contract Price. 

7 

PART-3 
Section-I 
GCC/31.0/ Force 
Majeure 

  

if not caused by CONTRACTOR's fault; declared 
epidemic or disaster; acts and regulations of 
respective Govt. of the two parties, namely the 
COMPANY and the CONTRACTOR and civil commotions, 
lockout not attributable to the CONTRACTOR 

Please Amend 
Please Remove lockout from this clause as lockout 
cannot be considered Force Majeure. Lockout comes 
under the Jurisdiction of OIL and can be taken care by 
OIL. 

No change 

8 
SOW - Exhibit 5 
5.5 Experience 
and Training 

Minimum experience required for the Directional 
Drilling Engineer and the lead MWD/LWD Engineer is 
minimum 5 years of relevant experience 

Please Amend 
Minimum experience required for the Directional 
Drilling Engineer and the lead MWD/LWD Engineer is 
minimum 3 5 years of relevant experience 

No change 

9 

SOW - Exhibit 5 
5. Directional 
Services 
7.5 c) 

6 ½” / 6 ¾” OD high torque low to medium speed 
stabilized positive displacement steerable multi-lobe 
mud motor 

Please Amend 
6 ½” / 6 ¾” / 7 1/8” OD high torque low to medium speed 
stabilized positive displacement steerable multi-lobe 
mud motor 

No change 

10 

SOW - Exhibit 5 
5. Directional 
Services 
8.0 e) 

Placement of stabilizers at different positions in the 
rotary assemblies should not be a constraint while 
running with the LWD tool. 

For clarification 

All components of the LWD BHA’s are electrically 
connected to each other, so no String Stabilizers can 
be placed between the LWD BHA’s. 

Noted 

11 

SOW - Exhibit 5 
5. Directional 
Services 
12.0  Table 3: 

C.1 

Real time resistivity modelling software  
  

Request clarification 

Please provide more details of the requirement for Real 
time resistivity modelling software. 
  

Not required. Tender amendments will 
be published 

12 
Part-3, Section – 
III, SCC – 27.0, Loss 
of Damage of 

Notwithstanding any provision under this Contract to 
the contrary, Company shall assume liability except in 
the event of Wilful Misconduct on the part of the Bidder 

Please Amend 
Notwithstanding any provision under this Contract to 
the contrary, Company shall assume liability except in 

Agreed for depreciation @1.5%  
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Pre-bid queries with OIL’s response (Vendor - X) 

 

Sl Clause No. Description Query Remarks 

Sub-Surface 
equipment 

for loss or damage to the Bidder's equipment/tool in 
hole below rotary table. Company shall at its option 
either reimburse the Bidder for the value of 
lost/damaged equipment/tool as declared in the 
import invoices at the time of mobilization or 
subsequent replacement/addition of the same 
equipment/tool or CIF value whichever is lower for any 
such loss or damage, less depreciation @ 3% per 
month from the date of start of the Contract up to a 
maximum depreciation equivalent to 50% of CIF value 
as indicated by the Bidder or at its option to replace 
similar equipment/tools and any transportation 
expenses incurred in connection herewith 

the event of Wilful Misconduct on the part of the Bidder 
for loss or damage to the Bidder's equipment/tool in 
hole below rotary table. Company shall at its option 
either reimburse the Bidder for the value of 
lost/damaged equipment/tool as declared in the 
import invoices at the time of mobilization or 
subsequent replacement/addition of the same 
equipment/tool or CIF value whichever is lower for any 
such loss or damage, less depreciation @ 1.5% 3% per 
month from the date of start of the Contract up to a 
maximum depreciation equivalent to 50% of CIF value 
as indicated by the Bidder or at its option to replace 
similar equipment/tools and any transportation 
expenses incurred in connection herewith.  

Above clause amended in other OIL Contract. 

13 

Part 2 Bid 
evaluation criteria 
3. Mud 
engineering 
services  

3.2 Bidder should have executed atleast one contract 
of mud engineering services using proposed mud 
system in DW wells (water depth >500 m) in the last 
07 years reckoned from original bid closing date. 
6.0 Bidder should have executed at least one contract 
for mud engineering services using WBM or a 
combination of WBM and SOBM systems in last 07 
years reckoned from original bid closing date  

Both the eligibility criteria for experience are different; 
bidder requests the company to clarify on the BEC for 
mud engineering services. 

As mentioned in mud engineering 
services. 
Tender amendments will be published. 

14 

Page 265, 2.1 
EXPERIENCE OF 
BIDDERS 
PERSONNEL 

 

Logging Engineer: The Logging Engineers deployed 
should be an engineering 
graduate with least 3 (three) years of relevant 
experience of carrying out wireline 
logging and perforation and related services 

Bidder request to change as Logging Engineer: The 
Logging Engineers deployed should be an engineering 
Graduate or equivalent with least 3 (three) years of 
relevant experience of carrying out wireline logging 
and perforation and related services 
 

Change is not required. 
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Pre-bid queries with OIL’s response (Vendor - X) 

 

Sl Clause No. Description Query Remarks 

15 

Page 280, 8. Multi-
Arm Caliper 
combinable with 
any logging string 

 

8. Multi-Arm Caliper combinable with any logging 
string 
 

Bidder request to change as  
 
8. Multi-Arm Calliper combinable with Open Hole  
logging string 
 

Agreed. Combinable with open hole 

16 

Page 281, Service 
Code: 

TR-2 

Wellhead Control Equipment (BOP) for Standard 
Logging Cable for its use in CBL under pressurized 
condition and for casing gun perforations: Minimum 
pressure rating kpsi 

Bidder request to delete this requirement 
Agreed for 3000 psi, line packoff is 
acceptable. Tender amendments will be 
published. 

17 

Page 298, Service 
Code: 

S-5 

ELEMENTAL 
CAPTURE 

SPECTROSCOPY 
(ECS/GEM/FLEX 

equivalent) 

To be capable of running in minimum 
6 inch to max. 20 inch. 

Bidder request to change as  
To be capable of running in minimum 
6 inch to max. 17-1/2” inch. 

No change 

18 

NPU Services 
 
6.0 RESIDUAL LIFE 
OF EQUIPMENT 
AND TOOLS: 

The residual life of all the PTS, DST, NPU and Slickline 
equipment shall not be less than 5 (Five) years as on 
as on the original date of BCD and shall be valid for the 
contract 
period. 

Bidder request company to consider 3 years residual 
life for NPU equipment as on the original date of BCD 

Tender amendment will be issued. 
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Pre-bid queries with OIL’s response (Vendor - X) 

 

Sl Clause No. Description Query Remarks 

19 

NPU Services 
 
10.0 SUBSEA AND 
SURFACE 
EQUIPMENT FOR 
EACH WELL: C 

N2 conversion from liquid to gas will be at Bidder’s 
account Payment shall be made for Liquid Nitrogen 
against 
mobilized quantity as per the rate quoted by the 
Bidder. 
However, mobilization notice for liquid nitrogen shall be 
issued 
with a mobilization period of 14 days.) 

Bidder request company to consider Liquid nitrogen 
payment on delivery basis as per quantity ordered 
and received in base. 

Clause is self-explanatory. 

20 

NPU Services 
 
10.0 SUBSEA AND 
SURFACE 
EQUIPMENT FOR 
EACH WELL: C 

Minimum capacity of liquid nitrogen tank shall be 2000 
gal. The Bidder should ensure continuous delivery 
2000 X 08 Tanks of nitrogen during operations. 

Bidder request company to reduce LN2 tank quanity 
to 2000 X 4 tanks, as it can suffice operation 
requirement. 

No change 

21 

A. TECHNICAL 
EVALUATION 
CRITERIA: 
2.1 Eligibility and 
Experience of the 
Bidder 

The Bidder should also have the experience of 
cementing/Mud Engineering/ Directional Drilling/ Wire 
line Logging Services at least 2 deep water Wells (WD> 
500 meters). 

Bidder request to amend as below: 
 
The Bidder should also have the experience of 
cementing/ Mud Engineering/ Directional Drilling/Wire 
line Logging Services  at least 2 deep water Wells 
(WD> 500 250 meters). 

Agreed. Tender amendments will be 
published. 

22 4.5 F, F3 Intercoms Intercoms with minimum 6 (six) terminals connecting 
Rig Floor, Mud Engineer, Company Man's office, Wellsite 
Geologist's office, Mud Tanks / Shale Shaker and MLU. 

Bidder requests removal of this requirement from MLU 
SOW. The provision of intercoms is managed by Rig 
contractor. 

Agreed. Tender amendments will be 
published. 

23 4.7 (vii) The service provider will be responsible for Installation, 
operation and Maintenance of necessary hardware and 
software for transmission of all data acquired by the mud 
logging unit and third-party data in REAL TIME (as in 
WITS0 or higher version) from well site to specified 
Operator Locations 

Bidder requests the IPM company to undertake 
RealTime data aggregation and transmission to Operator 
Locations.  

No change 
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Sl Clause No. Description Query Remarks 

24 4.11 Early Kick 
Detection 
(Optional Service) 

Early Kick detection services utilizing accurate flow 
metering device for Realtime detection gains or losses 
shall be required for fastest detection of fluid influx or loss 
in the well. Early Kick detection shall include but not 
limited to quick detection of kicks & mud loss events 
monitoring the changes in Mud flows, Mud Density, pit 
levels, abnormal flowbacks and Connection Flows using 
dedicated hardware and software. 

Bidder requests removal of Coriolis Flowmeter for 
measuring flow out as installing the same requires major 
plumbing activity on the drilling contractor's part. 

No change 

25 Exhibit 11 Well 
Testing Services 
Surface and 
Downhole Tools 

Any certification required by the Rig Service provider / 
Rig Warranty Surveyor for onboarding the equipment 
on Rig, the service provider shall comply the 
requirement without any additional cost implication to 
company. 

The clause is open ended. Client to define 
requirements clearly and advise the name of rig 
service provider to ascertain requirements and to 
enable us quote accordingly. If the details are un-
available, cost implication will be to Client's / 
Company's account. Please modify the clause 
accordingly. 

No change 

26 Exhibit 11 Well 
Testing Services 
Surface and 
Downhole Tools 

c) Sea fastening Study by 3rd party to design adequate 
securing for all well test equipment, using 17deg list 
condition with an additional 10deg static angle applied 
to 
 reflect inertial forces due to rig motions in the damage 
condition.  
d) Sourcing of AR-AFFF Foam Monitors for firefighting.  

We kindly request Client to revise the clause as 
follows: 
 c) Sea fastening Study by 3rd party to design 
adequate securing for all well test equipment, using 
17deg list condition with an additional 10deg static 
angle applied to reflect inertial forces due to rig 
motions in the damage condition. (to be arranged by 
Rig Service Provider) 
 d) Sourcing of AR-AFFF Foam Monitors for 
firefighting. (to be arranged by Rig Service Provider) 

c) No change 
d)Agreed.  Amendment will be 
published. 

27 Exhibit 11 Well 
Testing Services 
Surface and 
Downhole Tools 

f) Offshore Inspection and Testing by warranty 
Surveyor after installation 

Client to confirm if the inspection needs to be 
performed by HAL 3rd party or Client's nominated 3rd 
Party / representative? 

By Rig Warranty Surveyor. 

28 Exhibit 11 Well 
Testing Services 
Surface and 

a)Equipment must be Maritime Standard, i.e. Class 
society design compliant. 

Our equipment is engineered and manufactured in 
accordance with internationally recognized standards 
including API, ASME, and NACE, and will fully comply 

No change 
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Sl Clause No. Description Query Remarks 

Downhole Tools - 
A few key notes 
for Well Test 
service provider 
related to the 
above 
requirement 

 b) Equipment Certification by Classification Society 
must be up to date, i.e. inspection & testing records. 

with zone ratings applicable on the rig. Therefore, we 
kindly request Client India to remove requirement of 
Class society design compliance.  
Please revise clause to read as follows: Equipment 
must be API, ASME and NACE compliant as applicable. 

29 Exhibit 11 Well 
Testing Services 
Surface and 
Downhole Tools - 
A few key notes 
for Well Test 
service provider 
related to the 
above 
requirement 

c) Ex Inspection compliance.  
d) Well Test F&G Detection and ESD shall be tied into 
the rig RCS for notification and shut down. ESD valves 
must be fire rated. 

We kindly request Client to delete these clauses in 
entirety. 

No change 

30 Exhibit 11 Well 
Testing Services 
Surface and 
Downhole Tools -  
1. A SURFACE 
PRODUCTION 
TESTING (SPT) 
SERVICES: 

viii) Final Well Test Analysis Report preparation & 
submission. 
 Preparation & submission of Final Well Test Report 
within 10 days from the completion date of testing for 
each zone… 

We kindly request Client to revise the clause to read 
as follows for reasonability: "viii) Final Well Test 
Analysis Report preparation & submission. 
 Preparation & submission of Final Well Test Report 
within 10 30 days from the completion date of testing 
for each zone the well… 

Agreed. Tender amendments will be 
published. 

31 Annexure 1: 
SPECIFICATION OF 
SOME OF THE 
MAJOR TOOLS 
AND EQUIPMENT 

7. Bidder shall be required to provide sea-fastening and 
grounding materials. Sea fastening design needs to 
meet or exceed Company, Drilling Contractor and Rig 
Warranty Surveyor specifications. 
  
8. Bidder shall comply with the certification of 

Sea Fastening of Well Testing Equipment on the rig as 
a general practice is in rig provider's scope. Also, in 
absence of details of rig provider, bidder is not in a 
position to calculate cost implication and cannot 
ascertain the price applicable as well in absence of 

No change 
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Production testing package as required by Drilling Rig / 
Rig Warranty Surveyor without any additional cost 
implication to the Company. 

requirements. We kindly request Client to delete 
these clauses for clarity and reasonability.  

32 Annexure 1: 
SPECIFICATION OF 
SOME OF THE 
MAJOR TOOLS 
AND EQUIPMENT 

9. The Production testing package shall be strategically 
covered with F&G system. 

We kindly request Client to delete this clause in 
entirety. 

No change 

33 Annexure 1: 
SPECIFICATION OF 
SOME OF THE 
MAJOR TOOLS 
AND EQUIPMENT 
  
SURFACE 
PRODUCTION 
TESTING (SPT) 
SERVICES 

2.5. STEAM HEAT EXCHANGER WITH STEAM 
GENERATOR 
  
Steam Generator shall be Zone 2 compliant. 

We request Client to revise the clause to read as - 
Steam Generator shall be Rig Safe Zone 2 compliant. 

No change 

34 SECTION # - 
SPECIAL TERMS & 
CONDITIONS OF 
THE CONTRACT 
  
4 INDIVIDUAL 
SERVICE DAY RATE 
(ISDR) 

4.2 Bidder shall be paid Individual Service Day Rate 
(ISDR) for Liner Hanger Running Services and Well 
Testing Services from the time they are mobilized and 
made ready in all respects to start operations as per 
instruction of the Company and as per the Mobilization 
/ remobilization clause 2.3 & 2.4, except when 
specifically, otherwise provided for in this Contract as 
per the rates given at rate schedule. ISDR shall not be 
payable during the period OCDR is payable in the 
Drilling Unit. When the Liner Hanger Running services 
is interim demobilized the ISDR shall cease as per 
clause 2.4 (a).  

We kindly request Client to revise the clause to read 
as follows for clarity: "4.2 Bidder shall be paid 
Individual Service Day Rate (ISDR) for Liner Hanger 
Running Services and Well Testing Services from the 
time they are mobilized at company designated base 
and Onhire is completed made ready in all respects to 
start operations as per instruction of the Company 
and as per the Mobilization / remobilization clause 2.3 
& 2.4..." 

No change 
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35 SECTION # - 
SPECIAL TERMS & 
CONDITIONS OF 
THE CONTRACT 
  
5.0 OPERATING 
COMPONENT DAY 
RATE (OCDR) 

5.4 For Well Testing services, the OCDR shall 
commence when the first tool shall be lowered below 
rotary and shall end when the same tool is out of rotary 
on rig floor.  

We kindly request Client to revise and elaborate the 
clause to read as follows for clarity: 
 "i) The OCDR for Surface Production Testing (SPT) 
services shall be payable for the period when the 
surface equipment are setup and pressure tested at 
rig site, ready for well test operation and hooked up 
with the flow head." 

Agreed. Tender amendments will be 
published. 

36 Part-3, Section-II, 
Exhibit-7, Drill Bits, 
Page - 169 

Twin seal or Metallic seal Bearing package - 17.1/2", 
12.1/4" & 8.1/2". 

“Twin Seal” or “Metallic Seal” is terminologies of 
specific manufacturers. Hence, we request OIL to 
remove these words.  

No change 

37 Part-3, Section-II, 
Exhibit-7, Drill Bits, 
Page - 169 

For the above sizes: Any other recommendations from 
the Bidder 

If any drill bit recommendation is proposed by bidder, 
will it be considered for evaluation. Also advise if these 
drill bits can be proposed as alternative options in the 
price bid.  

Will not be considered for evaluation 
provided it is not under the category of 
bits specified in the tender. Separate 
price proforma can be attached for 
optional bits. 

38 Part-3, Section-II, 
Exhibit-7, 
Drill Bits, 
Page - 169 

PDC BITS – 17.1/2”, 12.1/4", 8.1/2" & 6" 
Matrix Body 

Based on the drilling experience in Andaman field, we 
recommend OIL to change the body material for 17-
1/2” and 12 -1/4” PDC drill bit to Steel. 

Not required 

39 
Part 2, Clause 5.0, 
Page 35 

 The Company is requested to confirm if Third Party 
Inspection is a mandatory requirement for Liner Hanger 
equipment. 

As specified in the tender 

40 
Part 2, Clause 6.0, 
Page 36 

 The Company is requested to increase the mobilization 
period for Liner Hanger equipment and services to 240 
days. 

No change 

41 
Part 3, Section – I, 
Clause 13.0, Page 
64 

 The Company is requested to confirm if Essentiality 
Certificates (EC) will be provided on request by the 
Contractor to facilitate imports into the country through 
various ports for Duty Exemption. 

For the items declared by the bidder 
under Proforma – A and under List 33 of 
Notification of MoF. 
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42 Part 3, Section – I, 
Clause 27.5, Page 
73 

 The Company is requested to confirm if Mobilization 
charges can be processed with a payment term of 30 
days from the date of submission of undisputed invoice. 

No change 

43 
Part 3, Section – I, 
Clause 30, Page 76 

 The Company is requested to confirm if Liquidated 
Damages of 0.5% Weekly with a cap of 5% are 
acceptable. The current Tender calls for a maximum cap 
of 7.5% of contract price. 

No change 

44 
Part 3, Section – II, 
Page 93 

 The Company is requested to change the delivery 
Incoterms to CIF, Chennai or CIF, Vizag for all the 
equipment. The tender calls for DDP incoterms at Port 
Blair / Kakinada. 

No change. It will be ddp kakinada. 

45 

Part 3, Section –II, 
Exhibit 8, Page 171 

 The company is requested to confirm whether 
technically equivalent proprietary liner hanger systems 
offered by the bidder shall be acceptable, even if the 
design/configuration is not identical to the tender 
illustration, provided all functional, dimensional 
compatibility, pressure rating, top packer, tie-back and 
performance requirements are fully met. 

Technically superior specifications will 
be acceptable. 

46 

Part 3, Section –II, 
Exhibit 8, Page 171 

 The company is requested to confirm the minimum 
mandatory tool spread under liner hanger services and 
whether any bidder-specific proprietary 
accessories/tools, though not expressly listed in the 
tender, but required for successful operation of the 
offered system, shall be deemed included in the quoted 
scope/rates. 

As per tender specifications 

47 
Part 3, Section –II, 
Exhibit 8, Page 171 

 The company to confirm if the PBR length of 20 ft or 6.1 
m will be acceptable for the Primary Liner Top Packer 
and the Tie back Packer for deepwater operations. 

Accepted 

48 
Part 3, Section –II, 
Exhibit 8, Page 172 

 The Company is requested to confirm the mobilization 
notice for the personnel to be 4 weeks for expatriate 
personnel and 2 weeks for local personnel. 

No change 
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49 
Part 3, Section –II, 
Exhibit 8, Clause 
3.4.e, Page 173 

 The Bidder requests the company to give mobilization 
notice for the personnel to conduct a full inspection of 
the equipment. The personnel will be mobilized on 
chargeable basis. 

Not acceptable. Contractor’s 
responsibility 

50 

Part 3, Section –II, 
Exhibit 8, Table A, 
Page 174 

 Tender requires minimum backup quantities for 
downhole tools/equipment/consumables; however, 
item-wise minimum quantities are not clearly defined. 
The Bidder requests the company to confirm if back-up 
set are required for the firm quantity of equipment. 1 
Set will include only the Primary set of Liner Hanger 
Supply Equipment. 

Noted. Bidder to provide as specified in 
the tender 

51 Part 3, Section – III, 
Clause 2.4.b, Page 
309 

 The company is requested to confirm if remobilization 
period of Liner Hanger services is acceptable within 60-
75 days. 

Not acceptable 

52 
Part 3, Section – III, 
Clause 5.5, Page 
312 

 The Bidder requests the Company to confirm if ISDR for 
the Back Up Equipment will be applicable, during the 
OCDR/ODR for the primary set of Liner Hanger Running 
Equipment is applicable. 

Yes 

53 
Part 3, Section – IV, 
Clause C-vii, Page 
337 

 The bidder takes exception from maintaining any back 
up Liner Hanger Equipment other than the ordered 
quantities. The Company is requested to confirm the 
back-up quantities required to be maintained and 
ordered with the firm quantities.  

Already clarified above 

54 
Part 3, Section – IV, 
Clause D-ii, Page 
337 

 The Company is requested to confirm that the ISDR for 
Liner Hanger Equipment will continue to be applicable till 
the equipment clears-off the OIL shore base in any event 
of delay not attributable to the Bidder. 

As specified in the tender 

55 

Part 3, Section – IV, 
Clause D-iv, Page 
338 

 The Bidder takes an exception to this clause. Liner 
Hanger equipment might be required to keep in country 
and not re-exported due to a possible re-mobilization. 
The De-mob charges are to be applicable and paid 
without the need for re-export of equipment form the 
country. 

As specified in the tender 
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56 
Part 3, Section – IV, 
Clause 8.1.iv, Page 
350 

 The Company is requested to confirm the back-up 
quantity required to be maintained for the Liner Hanger 
services. The Liner Hanger consumables will be as per 
the firm order from the Company. 

Already clarified above 

57 

Part 3, Section – IV, 
Clause 8.4.iv, page 
351 

 The Bidder requests company to consider the well 
conditions and only after a complete Root Cause Analysis 
decide to apply break-down clause in an event of 
downhole failure of any equipment. The Break Down 
clause shall not be applicable for failures not attributed 
to Bidder’s equipment range of function. 

As specified in the tender 

58 

Part 3, Section – IV, 
Clause 8.5.iii, page 
351 

 The Company is requested to confirm that the in an 
event of any equipment being Lost in Hole (LIH) and 
Company’s decision of ceasing any attempt to recover 
the same shall be applicable for LIH charges for the 
downhole equipment.  
 
A list of equipment with LIH charges shall be permitted 
to be submitted with Proforma B. 

As specified in the tender 

59 

Part 3, Section – 
IV, Clause 8.5.iii, 

page 351 
 

 In an event of the equipment begin recovered after 
fishing operations, but inspected to be damaged beyond 
repair, LIH (or Damaged Beyond Repair) charges will be 
applicable. 
 
A list of equipment with LIH charges shall be permitted 
to be submitted with Proforma B. 

As specified in the tender 

60 
Part 3, Section – IV, 
Clause 8.5.iv, page 
351 

 The Bidder seeks exception to this clause. In any event of 
operations delay with the equipment below the rotary, 
the OCDR / ODR rate will continue to be charged till 
normal operations resumes. 

Not acceptable 

61 Part 3, Section – IV, 
Clause 8.6, page 
352 

 
The Bidder requests Company to mobilize 2 Nos. Liner 
Hanger Engineers for safe and efficient operations. 

Bidder’s call. Payment will be as 
specified in the tender 

Page 59 of 219



Pre-bid queries with OIL’s response (Vendor - X) 

 

Sl Clause No. Description Query Remarks 

62 Part 3, Section – IV, 
Clause 8.6, page 
352 

 The Bidder requests company to mobilize Liner Hanger 
Service Engineer at the shore base for assembly 
preparation activities. 

As specified in the tender 

63 

Exhibit 10 

Section 1: WELLHEAD EQUIPMENT 
No 1a – Retrievable Guide base to run on guidelines 
(RGB) 
- Fitted with quick connect hydrate prevention plate 
 

TENDERER would like to clarify that the stated 
requirement will be fulfilled through the provision of a 
separate mudmat / hydrate deflector. 
 

To be as specified in the tender 

64 Exhibit 10 Section 1: WELLHEAD EQUIPMENT 
No 2 – 30” Wellhead Housing (LPWHH) 
- 30” LPWHH will come with 30” x 1.5” butt weld prep 

down and will have 30” x 1.5” Wall Thickness pipe 
welded below it. To be welded to 30” casing 

No 3 – 18-3/4” Wellhead Housing 
- To be welded to 20” casing cut piece provided by Oil 

India Limited at additional cost to OIL. 

 

TENDERER would like to confirm the scope of supply for 
LPWHH and HPWHH 
- LPWHH – TENDERER to provide the Low Pressure 

Wellhead Housing, welded with 30” x 1.5” WT X56 
40ft pipe extension with quick connector. 

- HPWHH – TENDERER to provide High Pressure 
Wellhead Housing, welded with COMPANY ISSUED 
20” x .812” WT X56 pipe extension with quick 
connector. 
 

COMPANY to confirm TENDERER’s understanding. 

Welding cost to be included in the bid. 
Tender amendments will be published. 

65 Exhibit 10 Section 1: WELLHEAD EQUIPMENT 
No 4 – 13-3/8” pup joint 
No 5 – 9-5/8” pup joint 
 

TENDERER requests that the COMPANY free issue the 
pup joint for casing hangers, as this would optimize 
overall project costs and be more cost-efficient than 
sourcing the item in low quantities. 
 

Not acceptable 

66 Exhibit 10 Section 1: WELLHEAD EQUIPMENT SL. NO. No 6 – 18-
3/4” Annulus seal assembly – 3 Each 

 

COMPANY to confirm if the indicated qty for the Annulus 
Seal Assy is sufficient for the operation. 

Bidder to confirm 

67 Exhibit 10 Section 1: WELLHEAD EQUIPMENT 
No 8 – Bore Protector, 18-3/4” x 13-3/8” 
No 9 – Bore Protector, 18-3/4” x 9-5/8” 
- Designed in such a way that it can be run and 

retrieved on the clean out / drilling assembly, with 
no additional trip required for running and retrieval. 

TENDERER would like to clarify if bit-run wear bushing is 
required for the operation. 
 
TENDERER would like to propose the standard wear 
bushing (non-bitrun) to help minimizing overall project 
capex. 

Standard wear bushing (non-bit run) is 
acceptable. Tender amendments will be 
published. 
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COMPANY to confirm acceptance. 

68 Exhibit 10 Section 1: WELLHEAD EQUIPMENT SL. NO. No 10 – 13-
3/8” Emergency seal assembly – 2 Each 
No 11 – 9-5/8” Emergency seal assembly – 2 Each 
Qty of emergency seal 

TENDERER would like to explain that Item 10 and 11 are 
the same item, i.e., the same emergency seal can be 
used for both 13-3/8” and 9-5/8”. Therefore, a total of 
2ea qty or less (instead of 4ea) will be sufficient for the 
campaign. 
 
COMPANY to confirm TENDERER’s proposal 

To be as specified in the tender 

69 Exhibit 10 Section 2: INSTALLATION & TEST TOOLS (Rental basis) 
No 12 – Guideline remote running and re-establishment 
tool 
- Retrieving tool 
- Running tool 
 

TENDERER would like to clarify that the mentioned tooling 
is referring to the PGB Retrieving tool. 

COMPANY to confirm TENDERER’s understanding. 

Correct 

70 Exhibit 10 Section 2: INSTALLATION & TEST TOOLS (Rental basis) 
No 13 – Guide frame equipment for 30” and 20” casing 
and BHA 
 

TENDERER would like to request for COMPANY to 
elaborate more on item No 13.  
What is the function and purpose of the mentioned 
tooling. 

Not required. Tender amendments will 
be published 

71 Shore base   Several places it is specified as shore base at 
kakinada  ( Part III -SOW , Cl 6- SCC & Exhibit 3 cl 9.1 
SCC cl 2.3  etc ). However Annexure 2 Schedule of 
responsibility says “ Bidder to transportation of 
chemicals up to OIL’s Shore Base at Port Blair” Also 
tender defines that place of delivery for all material is 
Shore Base at Kakinada / Port Blair.   
 

For clarity oil’s shore base is at 
kakinada. Tender amendment will not 
be issued. 

72 OCDR 
applicability for 
well testing 

 There is difference in Cl 5.4 SCC (OCDR shall 
commence when the first tool shall be lowered below 
rotary and shall end when the same tool is out of 
rotary on rig floor) whereas  Cl 11.4 of SOR says OCDR 
commences after pressure test and hook up with flow 

Tender amendments will be published 
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head. Well test equipment are already below the 
rotary for pressure testing as such OCDR should 
commence. 
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CONTRACT EXCEPTIONS  
 

Item 
No. Article 

xxxxx Exception 
 

OIL Response 

Section-I  – General Conditions of Contract (GCC)  

1.  1.2.1 1.0   APPLICABILITY, DEFINITION & INTERPRETATION 
COMPANY / OIL / Operator:  
Please amend as follows:- 
Shall mean Oil India Limited [OIL] a public sector undertaking, incorporated under COMPANY’s Act 1956 having its registered 
office at Duliajan-786602, Assam, India and includes its joint venture partners, joint interest owners, co-lessees, co-
venturers, consortium members, and/or other partners, and the Site owner, end user, and/or Site operator successor and 
permitted assigns, as well as the shareholders, officers, directors, employees, invitees, agents, and consultants of all of the 
foregoing. 
 
Comment: To ensure that all the related entities are brought under the umbrella of the said definition. 

No change 

2.  1.2.28 Gross Negligence:  
Please amend as follows :- 
 
“Gross Negligence”  Shall mean any act or failure to act (whether sole, joint or concurrent) by a person or entity which was 
intended to cause, or which was in reckless disregard of or unjustifiable indifference to, avoidable and harmful 
consequences such person or entity knew, or should have known, would result from such act or failure to act and /or means 
any tortious acts or omissions, by a Manager of a party, well in excess of negligence and amounting to an intentional 
disregard of a grave known risk where such disregard constitutes an extreme deviation from even minimal care. 
Notwithstanding the foregoing, Gross negligence shall not include any action taken in good faith for the safeguard of life or 
property. “Management” means any person employed by a party who is in a (managerial or supervisory) role or higher 
directly associated to the performance of the Contract. 
 

Comment: Baker Hughes is reluctant to qualify the releases and indemnities by reference to gross negligence, as this 
significantly undermines their basic application and intent. If these qualifications are to be retained, the concept must be 
clearly defined as noted, to avoid legal dispute as to its intended meaning. 

No change 

3.  1.2.27 

 

Please amend as follows :- 

“Willful Misconduct” shall mean intentional disregard of good and prudent standards of performance or proper conduct 
under the Contract with knowledge that it is likely to result in any injury to any person or persons or loss or damage of 
property of the Company or Third Party or means on the part of a party’s Management, an intentional and wrongful act or 
omission, in either case with the intent to inflict damage or injury. “Management” means any person employed by a party 
who is in a (managerial or supervisory) role or higher directly associated to the performance of the Contract. 

Comment:  Baker Hughes is reluctant to qualify the releases and indemnities by reference to wilful misconduct, as this 

No change 
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significantly undermines their basic application and intent. If these qualifications are to be retained, the concept must be 
clearly defined as noted, to avoid legal dispute as to its intended meaning. 

4.  6.1 6.0 GENERAL OBLIGATION OF THE CONTRACTOR   

Please amend as follows   

6.1 Perform the work described in the Terms of Reference/Scope of Work, in conformance to the specifications agreed by the 
parties in the Contract or shall conform to the specifications set forth in the relevant Scope of Work documentation. The 
CONTRACTOR shall execute the work with professional competence and in an efficient and workman like manner. 

Comment: The work shall be performed as per the scope of work as mutually agreed between the parties.  The terms 
professional competence and workman like manner are vague and open ended and hence could be quite subjective. OIL’s 
discretion should be tempered with reasonableness.  

 

No change 

5.  8.1vi 
Please amend as follows:- 

vi. Each and every document emerging from site in support of any claim by the Contractor has to have the 
countersignature / comments of the OIL’s representative / engineer without which no claim shall be entertained by 
the OIL. 

 

Comment: This would lead to rejection of “any claim” by OIL and it is unilateral and one-sided. 

No change 

6.  14.1  14.0   INSURANCE 

Please amend as follows 

14.1 CONTRACTOR shall at his own expense arrange secure and maintain insurance with reputed insurance companies to 
the satisfaction of the Company as per applicable law as follows: 

Contractor at his cost shall arrange, secure and maintain insurance as may be necessary and to its full value for all such 
amounts to protect the works in progress from time to time and the interest of Company against all risks as detailed herein. 
The form and the limit of such insurance, as defined here in together with the under works thereof in each case should be as 
per Applicable Laws as acceptable to the Company. However, irrespective of work acceptance the responsibility to maintain 
adequate insurance coverage as per Applicable Laws at all times during the period of Contract shall be that of Contractor 
alone. Contractor's failure in this regard shall not relieve him of any of his responsibilities & obligations under Contract.  All 
costs on account of insurance liabilities covered under Contract will be to Contractor's account and will be included in Value 
of Contract. However, the Company may from time to time, during the currency of the Contract, ask the Contractor in writing 
to limit the insurance coverage risk and in such a case, the parties to the Contract will agree for a mutual settlement, for 
reduction in value of Contract to the extent of reduced premium amounts. Contractor shall cover insurance with Indian 
Insurance Companies. 

No change 
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Comment: Baker Hughes shall maintain insurance as per Applicable Laws.  

7.  14.4 Please amend as follows 

14.4  All insurance taken out by Contractor or their sub-contractor shall be endorsed to provide that the underwriters waive 
their rights of recourse on the Company and to the extent of the liabilities assumed by Contractor under this Contract and 
likewise to the extent of the release and indemnity obligations expressly assumed by the Company under the Contract; the 
Company shall also waive its rights of recourse against the Contractor and shall cause its insurers to waive their respective 
rights of recourse against the Contractor. 

Comment: It is only fair and just that such rights are limited to the extent of the liabilities assumed by the parties under the 
Contract and that they are reciprocal, as otherwise it would undermine the efficacy of the “knock-for-knock” indemnity 
regime which remains to be agreed by and between the parties. 

No change 

8.  14.5  Insurance  

Please amend as follows 
14.5 Certificate of Insurance: 
Before commencing performance of the CONTRACT, CONTRACTOR shall furnish OIL with certificates of insurance 
indicating: 
a) Kinds and amounts of insurance as required herein 
b) Details of coverage 
c) Insurance corporation or companies carrying the aforesaid coverage 
d) Effective and expiry dates of policies 
e) That where possible OIL shall be endeavored to be given thirty (30) days written advance notice of any material 
change in the   
                 policy 
f) Waiver of subrogation (to the extent of the liabilities assumed by Contractor under this Contract) endorsement has 
been  
                 attached to all policies and 
g)            The territorial limits of all policies. 
 
Comment: b) Full details of coverage cannot be provided as this applies to the entire company and not just related to this 
tender and such matters are considered confidential. e) Baker Hughes wishes to retain its autonomy in respect of making 
such changes to its insurance coverage. f) It is only fair and just that such rights are limited to the extent of the liabilities 
assumed by Baker Hughes under the Contract. 

No change 

9.  14.9 Insurance 

Please amend as follows 

If any of the above policy expire or/are cancelled during the term of this CONTRACT and CONTRACTOR fails for any reason to 
renew such policies, OIL in no case shall be liable for any loss/damage occurred during the term when the policy is not 

No change 
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effective. Furthermore, a penal interest @1% of the Total contract value shall be charged towards not fulfilling of the 
contractual obligations. Notwithstanding above, should there be a lapse in any insurance required to be taken by the 
Contractor for any reason whatsoever, loss/damage claims resulting therefrom shall be to the sole account of Contractor. 

 

Comment: The penal interest of 1% of Total Contract Value is too exorbitant an amount. 

10.  14.1 Insurance  

Please amend as follows 

CONTRACTOR shall, at his own expense, arrange appropriate comprehensive insurance to cover all risks assumed by the 
CONTRACTOR under this CONTRACT in respect of CONTRACTOR’s equipment, tools and any other belongings (except while 
in the well or hole) of the CONTRACTOR and its personnel as well deputed under this CONTRACT during the entire period of 
their engagement in connection with this CONTRACT including extensions if any. The CONTRACTOR shall also carry 
adequate insurance cover against damage/loss to third party person/property. OIL will have no liability on this account 

 

Comment: No insurance is available for tools and equipment lost in hole. 

No change 

11.  14.7 Please amend as follows 

14.9  Principal AssuredAdditional Insured 

The following are to be included as Principal Assured(s)Additional Insureds in the Insurance Policies (except in case of 
Workmen’s Compensation/Employer’s Liability insurance): “Oil India Limited, and CONTRACTOR’s name (as appearing in 
the Contract /LOA)”. 

Comment: Baker Hughes does not wish to alter the policy itself, but on the contrary could get the name of the Company 
endorsed as an “additional insured” in the policy Baker Hughes carries. 
 

No change 

12.  14.5 Waiver of Subrogation:  
Please amend as follows: 
 
14.10 Waiver of subrogation: 
All insurance policies of the CONTRACTOR with respect to the operations conducted hereunder as set forth in clauses 
hereof, shall be endorsed by the underwriter in accordance with the following policy wording: 
 
“The insurers, to the extent of the release and indemnity obligations expressly assumed by the Contractor under the 
Contract, hereby waive their rights of subrogation against Oil India Limited or any of their employees or their affiliates and 
assignees and likewise to the extent of the release and indemnity obligations expressly assumed by the Company under the 
Contract; the Company shall also waive its rights of subrogation against the Contractor and shall cause its insurers to waive 
their rights of subrogation against the Contractor Group”. 

No change 
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Comment: It is only fair and just that such rights are limited to the extent of the liabilities assumed by the parties under the 
Contract and that they are reciprocal, as otherwise it would undermine the efficacy of the “knock-for-knock” indemnity 
regime which remains to be agreed by and between the parties. 
  

13.  15.3, 15.4, 
15.7 & 15.8 

15.0    LIABILITY 
Please delete the existing text under Clauses 15.3, 15.4, 15.7 & 15.8 in their entirety and mark them as “NOT USED”. 
 
Comment: Matter adequately covered under the insurance provisions (as amended). 
 

No change 

14.  16.  16.0   LIMITATION OF LIABILITY 
Please amend as follows 

 
a) Notwithstanding any other provisions herein to the contrary, except only in cases of wilful misconduct and/or 
criminal acts and/or criminal negligence, neither the CONTRACTOR nor the COMPANY (OIL) shall be liable to the other, 
whether in Contract, tort, or otherwise, for any consequential loss or damage, loss of use, loss of production, or loss of 
profits or interest costs, provided however that this exclusion shall not apply to any obligation of the CONTRACTOR to pay 
Liquidated Damages to the COMPANY and/or COMPANY’s right to forfeit the Performance Bank Guarantee(s) in terms of the 
contract. 
 
ba) Notwithstanding any other provisions incorporated elsewhere in the contract, the maximum aggregate liability of the 
CONTRACTOR in respect of this contract and its subject matter, whether under Contract, in tort or otherwise, shall not 
exceed (whichever is of the lesser) 100% of the Contract Price (if not specified otherwise in SCC), provided however that this 
limitation shall not apply to the cost of repairing or replacing defective equipment by the CONTRACTOR, or to any obligation 
of the CONTRACTOR to indemnify the COMPANY with respect to Intellectual Property Rights or the total value payable to the 
Contractor under the Contract, regardless of the cause or action. 
 
c) COMPANY shall indemnify and keep indemnified CONTRACTOR harmless from and against any and all claims, 
costs, losses and liabilities in excess of the aggregate liability amount in terms of clause (ba) above. Contractor shall have no 
liability for advice or assistance gratuitously provided by the Contractor but not required pursuant to the Contract. All of 
Contractor's liabilities shall terminate at the end of the relevant warranty period, except for claims timely commenced by 
Company in accordance with the Contract. 
 
Comments: a) This provision may be deleted, since this is akin to a con-loss waiver and there is a separate standalone con-
loss waiver set out as Clause 18. B) The risk exposure of Baker Hughes in respect of the Contract should not exceed a 
reasonable figure with respect to the remuneration it derives from the Contract and should encompass an exclusion of 
liability for any gratuitous advice provided for by Baker Hughes, as well as a cap in time. c) To align with the deleted text. 

No change 
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15.  18 18.0   CONSEQUENTIAL DAMAGE  
Please amend as follows 
 
Except as otherwise expressly providedNotwithstanding anything to the contrary contained in the Contract or elsewhere, 
neither party shall be liable to the other for and the Contractor shall indemnify the Company from and against any and all 
claims for the consequential loss of the Contractor arising out of or in connection with the Contract, regardless of cause or 
action; and Company shall indemnify the Contractor  from and against any and all claims for consequential loss of Company 
arising out of or in connection with the Contract regardless of cause or action, including without limitation any special, 
punitive, exemplary, incidental indirect or consequential damages resulting from or arising out of the contract, including but 
without limitation, to loss or profit or loss of production loss of revenue, loss of business and/or business interruptions, 
Company standby time; rig time; vessel, facility, or equipment downtime, whether any of the foregoing are direct or indirect, 
howsoever caused and regardless of whether such loss or damage was caused by the negligence (either sole or concurrent) 
of either party, its employees, agents or sub-CONTRACTORs. 
 
Comment: As a key part of the indemnity structure that the parties are trying to create, the consequential damages waiver 
must be clearly worded and defined. A “consequential loss” provision is “must-have” provision in any contract; being a 
mutual hold harmless provision is bilateral and benefits OIL as much as it benefits Baker Hughes. Such indemnities must (i) 
be expressed as a dominant provision; (ii) include loss of loss of revenue, loss of business and business interruptions, rig,  
vessel, or other facility or equipment downtime, exemplary, punitive and incidental losses etc. as types of consequential 
losses; (iii) be expressed and apply “regardless of the cause”. This position is a widely accepted norm and is totally 
consistent with industry standards. 
  

No change 

16.  19 19.0   RISK PURCHASE  
Please amend as follows 
 
In the event, CONTRACTOR’s failure to provide the services for reasons solely attributable to the CONTRACTOR, as per the 
Contractual scope, terms and conditions, COMPANY (OIL) reserves the right to hire the services from any other source at the 
CONTRACTOR’s risk & cost and the difference in cost shall be borne by the CONTRACTOR; PROVIDED however, if such 
services are carried out by the Company by employing a third party contractor; then the Contractor shall only be liable for any 
reasonable, direct, documented, incremental/additional costs in getting such third party contractor to re-perform the whole 
or such part of the services; in which event, the Contractor’s maximum liability to the Company for such excess costs shall 
be limited to 10% of the value of such services (or part thereof) which was in default. The remedies set forth herein shall 
constitute the Company’s sole and exclusive remedies, and all other rights and remedies under law are excluded. Further, 
OIL shall retain the right of forfeiture of Performance Bank Guarantee and any other action as deemed fit. In certain 
operational situations OIL reserves the right to take over the site including the service equipment at the risk and cost of the 
CONTRACTOR. 
 
Comment: Baker Hughes may not be called upon to assume uncapped liability for such costs (which will be tantamount to 

No change 
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issuing a blank check to a competitor). There should be reasonable limit, depending on whether Baker Hughes is paid for 
such Services or not. The rights/remedies available to OIL are clearly set out in the Contract and it is unfair to avail the 
remedies available under law in addition to having availed what is set out under the Contract. 
 

17.  22 22.0   ROYALTY PATENTS 
Please supplement the existing text with the text set out below, so that it reflects as a continuation of the said clause; 
“Notwithstanding anything to the contrary contained in this Contract or elsewhere; the parties hereby agree that in the event 
of any such infringement claims arise as a result of the Contractor performing the Service or any part thereof; (i) the Company 
promptly notifies the Contractor in writing of any such claim; (ii) Company makes no admission of liability and does not take 
any position adverse to the Contractor regarding such claim and gives the Contractor the sole authority, at the Contractor’s 
expense, to direct and control all defense, settlement, and compromise negotiations; (iii) Company provides Contractor with 
full disclosure and assistance that may be reasonably required to defend any claim and conduct any related negotiations and 
(iv) if any claims related to any such infringements arise as a result of the Contractor performing the Service or any part 
thereof, as per the instructions, specifications or methods of use specified by the Company, then the Contractor shall not be 
responsible in manner whatsoever.” 
 
Comment:  Standard disclaimers in the event an indemnity for patent infringement is to be extended to OIL by Baker Hughes. 
Baker Hughes is to be relieved of its obligations in respect of infringements if the same occur while performing the Service in a 
manner prescribed by OIL. It is pertinent to note that even the Uniform Commercial Code (UCC) absolves a seller of liability 
when a buyer specifies something, which results in an infringement. 
 

No change 

18.  23.1 23.0   WARRANTY:  
Please amend the existing . as follows:  
“Contractor warrants that they shall perform the work in a first class workmanlike, and professional manner and in 
accordance with the highest degree of quality, efficiency, and current state of the art technology/industry practices and in 
conformity with all specifications and standards and drawings set forth or referred to in the Terms of Reference and with 
instructions and guidance which Company may, from time to time, furnish to the Contractor. 

Comment: “First class”, “professional manner” and “highest degree of quality” are not defined and hence it may be doubtful 
as to which practice can be deemed as such and hence could be quite subjective. OIL’s discretion should be tempered with 
reasonableness. These are extremely subjective verbiage and to clarify Baker Hughes extends clear-cut warranties in relation 
to the Service, set out under the warranty article.    
 

No change 

19.  23.2 Please amend the existing article as follows: 
 
23.2 Should COMPANY discover at any time during the tenure of the Contract or till the Unit/equipment/tools are 
demobilized from site or base camp (if applicable) or well, whichever is earlier that the work does not conform to the 
foregoing warranty, CONTRACTOR shall after receipt of notice from COMPANY, promptly perform any and all corrective work 

No change 
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required to make the services conform to the Warranty. Such corrective Work shall be performed entirely at CONTRACTOR’s 
own expenses free of cost. If such corrective Work is not performed within a reasonable time, the COMPANY, at its option 
may have such remedial Work performed by others and charge the cost thereof to CONTRACTOR subject to a maximum of 
the contract value payable for the defective work which needs corrective action which the CONTRACTOR must pay promptly 
and if such re-performance of the corrective Work is carried out by the Company by employing a third party contractor; then 
the Contractor shall only be liable for any reasonable, direct, documented, incremental/additional costs in getting such third 
party contractor to re-perform the whole or such part of the corrective Work; in which event, the Contractor’s maximum 
liability to the Company for such excess costs shall be limited to a maximum of 10% of the total value of the Work (or part 
thereof) that was in default. The remedies set forth herein shall constitute the Company’s sole and exclusive remedies, and 
all other rights and remedies under law are excluded. In case CONTRACTOR fails to perform remedial work, or pay promptly 
in respect thereof, the performance security shall be forfeited. 
 
Comment: Baker Hughes may not be called upon to assume uncapped liability for such costs (which will be tantamount to 
issuing a blank check to a competitor). There should be reasonable limit, depending on whether Baker Hughes is paid for 
such Services or not. The rights/remedies available to OIL are clearly set out in the Contract and it is unfair to avail the 
remedies available under law in addition to having availed what is set out under the Contract. 
  

20.  (New)  

23.3 

General 
Warranties 

23.0   WARRANTY AND REMEDY OF DEFECTS:  
Please insert the following new Clause 23.3 
 
“23.3 General Warranties extended by the Contractor 
 
23.3.1  Subject to the limitations set forth in the Contract and this clause 23, Contractor warrants to COMPANY/Company 
that: (i) the Products or Equipment shall be Delivered free from defects in title and shall conform to Contractor’s published  
specifications or the specifications agreed to in writing by Contractor; and (ii) the Service shall be performed in a competent 
and diligent manner and shall conform to the material aspects of any specifications agreed to in writing by Contractor. No 
warranty is extended to Products or Equipment used with components that are not manufactured or approved by Contractor.  
 
23.3.2  Chemical Products: Contractor warrants to Company that chemical Products shall, upon departure from 
Contractor’s point of origin, conform to the published physical and chemical specifications established by Contractor.  
Contractor does not represent or warrant that the Products are or will be compliant with the requirements of REACH (the 
Registration Evaluation Authorisation and Restriction of Chemicals Regulation 1907/2006, as amended) and all implied 
warranties as to compliance with REACH (“REACH Compliance”) are hereby excluded to the fullest extent permitted by law. 
Without prejudice to the foregoing, Contractor shall use reasonable endeavors to obtain or maintain REACH Compliance in 
respect of the Products where required by law, unless it is Company’s responsibility to obtain or maintain REACH 
Compliance or any non-compliance is caused by any act or omission of Company. In the event Contractor receives written 
notice from any competent authority, or in its reasonable opinion decides, that any of the Products are not or will not become 
REACH Compliant, it shall inform Company within a reasonable time and may suspend any further deliveries of the relevant 
Products or terminate the Contract. Company shall promptly provide such information to Contractor as may be required in 

No change 
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order to obtain and maintain REACH Compliance in respect of the Products and shall comply with its obligations under 
REACH. 
 
23.3.3  Specialty Products: In the event Company requests Contractor to design or engineer Products that are intended to 
satisfy a unique need identified by Company and are not “standard” Products of Contractor (“Specialty Products”), 
Company hereby recognizes and agrees that Specialty Products do not necessarily have or contain the same or similar 
characteristics as Contractor’s “standard” Products, including, without limitation, a historical performance against which 
future performance can be measured. Contractor will be relying upon information and specifications provided by Company 
in designing and engineering Specialty Products. As such, Contractor shall have no responsibility for the design, 
development, or manufacture of any Specialty Products, or for any Company-furnished materials or specifications. If, upon 
inspection by Contractor during the Warranty Period (as defined in clause 23.3.7), any of the Specialty Products fail to meet 
the specifications agreed to in writing by Company and Contractor, then Contractor shall, at its option, repair or replace the 
non-conforming Specialty Products or provide substitute Products having Contractor’s “standard” specifications. 
 
23.3.4  Discharge Services: Except to the extent that Contractor has agreed to provide its discharge compliance engineering 
services (“Discharge Services”) to Company pursuant to the Contract, Contractor shall have no responsibility for 
achievement of and compliance with any specific oil retention or similar requirements mandated by any Applicable Laws. If 
Discharge Services are rendered by Contractor and agreed oil retention or similar requirements are not met, then Contractor 
shall, at its option, re-perform the Discharge Services, or provide a credit to Company to cover any reasonable documented 
additional disposal costs incurred by Company as a result of the nonconforming Discharge Services, provided that such 
credit shall be limited to 3% of the amount charged by Contractor for the nonconforming Discharge Services. 
 
23.3.5  Interpretations and Recommendations: Interpretations, research, analysis, recommendations, advice or 
interpretational data including, without limitation, any: preliminary cuttings reinjection programs, engineering designs, 
geological studies or analyses, well programs, reservoir models, or drilling production optimization or management 
programs (“Interpretations or Recommendations”) furnished by Contractor are opinions based upon inferences from 
measurements, empirical relationships and assumptions, and industry practice, which are not infallible, and with respect to 
which geologists, engineers, drilling consultants, and analysts may differ. Accordingly, Contractor does not warrant the 
accuracy, correctness, or completeness of any such Interpretations or Recommendations, or that Company’s or any third 
party’s reliance on such Interpretations or Recommendations will accomplish any particular results. COMPANY ASSUMES 
FULL RESPONSIBILITY FOR THE USE OF SUCH INTERPRETATIONS OR RECOMMENDATIONS AND FOR ALL DECISIONS 
BASED THEREON (INCLUDING, WITHOUT LIMITATION, DECISIONS BASED ON ANY OIL AND GAS EVALUATIONS, 
PRODUCTION FORECASTS, AND RESERVE ESTIMATES), AND COMPANY SHALL INDEMNIFY CONTRACTOR GROUP FROM 
ANY CLAIMS ARISING OUT OF THE USE OF SUCH INTERPRETATIONS OR RECOMMENDATIONS, REGARDLESS OF CAUSE 
OR ACTION. 
 
23.3.6  Contractor will endeavor to transmit data to Company as accurately and securely as practicable in accordance with 
current industry practice; however, Contractor does not warrant the accuracy of data transmitted by electronic processes 
and will not be responsible for accidental or intentional interception of such data by others. 
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23.3.7  Unless otherwise stated in the Contract, the warranty period (“Warranty Period”) shall be as follows: (i) in the case of 
Products or Equipment other than drill bits, electric submersible pumps and associated cable and surface equipment, 30 
days from shipment from Contractor’s facility; (ii) in the case of drill bits, 90 days from shipment from Contractor’s facility; 
(iii) in the case of  electric submersible pumps and associated cable and surface equipment, the earlier of (a) 12 months from 
the date of installation, or (b) 18 months from shipment from Contractor’s facility or from the date of notice that the Products 
are ready for shipment (any time in storage is included in the 18 months); and (iv) in the case of Service, prior to Contractor’s 
departure from the Site. The warranty period for repaired, replaced, or re-performed Products, Equipment, or Service shall be 
for the remainder of the original Warranty Period.    
 
23.3.8  If Products, Equipment, or Service do not meet the above warranties during the applicable Warranty Period and 
Company informs Contractor in writing within 15 days of discovery (or prior to Contractor’s departure from the Site for 
Service), Contractor’s sole and exclusive liability shall be to either re-perform the defective Service, or repair or replace the 
defective component of the Products or Equipment, at Contractor’s option.  If despite Contractor’s reasonable efforts, a non-
conforming Product or Equipment cannot be repaired or replaced, or non-conforming Service cannot be re-performed, the 
parties will make a good faith effort to negotiate an equitable adjustment in price with respect to such Product, Equipment, or 
Service. Contractor shall not under any circumstances be liable for defects that arise or are discovered after expiration of the 
Warranty Period.   
 
23.3.9  Contractor shall not be liable for accessing, retrieving, removing, or decontaminating defective Products or 
Equipment, or for reinstalling repaired or replacement Products or Equipment, or for any costs, damages, or losses incurred 
in connection with any of the above operations. Contractor shall be responsible to transport defective Products or 
Equipment only to and from the original Delivery point. Company shall be responsible for all customs formalities, costs, and 
taxes connected with any export to Contractor or import of goods sent back to Company.  In no event shall Contractor be 
liable for rig time incurred by Company as a result of defective or non-conforming Products, Equipment, or Service, including 
any rig time necessary for Contractor to re-perform the Service in accordance with this clause 4.  
 
23.3.10  Contractor does not warrant the Products or Equipment against: vandalism, Force Majeure (including lightning 
strikes), abnormal well conditions, corrosion due to aggressive fluids, or normal wear and tear, including that due to 
environment, excessive operation at peak capability, misuse, accident, modification, heating, machining, bending, welding, 
alteration of any kind, or operation under conditions more severe than, or otherwise exceeding those set forth in, the 
specifications for the relevant Product or Equipment. The warranties and remedies set forth herein are further conditioned 
upon: (i) proper storage, installation, use, operation, and maintenance of the Products or Equipment, and conformance with 
the operation instruction and installation manuals (including revisions thereto) provided by Contractor; (ii) Company keeping 
accurate and complete records of operation and maintenance during the Warranty Period and providing Contractor access 
to those records; and (iii) repair or modification pursuant to Contractor’s instructions and approval. Failure to meet any such 
conditions in clause 23.10 renders the warranty null and void.   
 
23.3.11  THE REMEDIES SET FORTH IN CLAUSE 23 CONSTITUTE THE SOLE AND EXCLUSIVE REMEDIES FOR ALL CLAIMS 
ARISING OUT OF OR RELATING TO ANY FAILURE OF, DEFECT OR NON-CONFORMITY IN, THE PRODUCTS, EQUIPMENT, OR 
SERVICES, REGARDLESS OF WHEN THE FAILURE, DEFECT OR NON-CONFORMITY ARISES AND REGARDLESS OF CAUSE 
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OR ACTION. THE WARRANTIES SET FORTH IN CLAUSE 23 ARE EXCLUSIVE AND IN LIEU OF ALL OTHER WARRANTIES, 
CONDITIONS, AND GUARANTEES, WHETHER WRITTEN, ORAL, IMPLIED, OR STATUTORY. NO IMPLIED OR STATUTORY 
WARRANTY OR CONDITION OF MERCHANTABILITY OR FITNESS FOR A PARTICULAR PURPOSE SHALL APPLY. Contractor’s 
maximum aggregate liability in respect to any breach of warranty (express or implied) or remedy of defects related to this 
Contract shall be limited US$ xxxx/xx % of the Contract Price.” 
 
 Comment: In view of the nature of the Service no continuing warranty is applicable and additionally Baker Hughes wishes to 
include the standard exclusions of warranty as per industry standards and the remedies available to OIL for any breach of 
warranty by Baker Hughes must be limited to the repair, replacement or re-performance of defective goods or Service. Note 
to Baker Hughes Manager:- Please populate the blank with either a commercially reasonable dollar value OR percentage 
value, prior to submission before the Customer. If you choose to input a percentage value, then please do delete the 
reference to the dollar value. Please delete the other option which doesn’t apply. 
 

21.  30  30.0   TIMELY MOBILLIZATION AND LIQUIDATED DAMAGES:  
 
Please amend as follows 
a)  Time is the essence of this Contract. If for reasons solely attributable to the Contractor, the CONTRACTOR fails to 
mobilize and deploy the required manpower/equipment and/or fails to commence the operation within the period specified 
as specified under mobilization clause under SCC, OIL shall have, without prejudice to any other right or remedy in law or 
contract including sub clause (b) below, the right to terminate the contract. 
 
b)  If for reasons solely attributable to the Contractor, the contractor is unable to mobilize/deploy and commence the 
operation within the period specified in sub clause (a) above, it may request OIL for extension of the time with 
unconditionally agreeing for levy and recovery of LD. Upon receipt of such a request, OIL may at its discretion, extend the 
period of mobilization and shall recover from the CONTRACTOR, as an ascertained and agreed Liquidated Damages, a sum 
equivalent to @ 0.5% of contract value including mobilization cost, per week or part thereof of delay subject to maximum of 
7.5% of the Contract Price. 
 
c)  The parties agree that the sum specified above is not a penalty but a genuine pre-estimate of the loss/damage which will 
be suffered by OIL on account of delay on the part of the CONTRACTOR and the said amount will be payable without proof of 
actual loss or damage caused by such delay. Company agrees that payment of liquidated damages by Contractor shall 
constitute Contractor’s sole liability and Company’s sole remedy for such delay/default. Company further agrees that no 
liquidated damages will be due or otherwise payable unless the Company has suffered direct economic harm as a result of 
such delay. 
 
d)  LD will be calculated on the basis of Total Contract value [(if not specified otherwise in SCC] excluding duties and taxes, 
where such duties/taxes have been shown separately in the contract. However, the applicable GST on the LD shall have to 
be borne by the CONTRACTOR. Accordingly, the liquidated damages shall be recovered from the CONTRACTOR along with 
applicable GST. 

No change 
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Comment: Baker Hughes takes the position that it is unfair to impose “liquidated damages”, if OIL has not suffered any 
actual economic loss, as a result of any such delay/default. The entire basis of imposing liquidated damages is that they 
represent the mutually agreed full and fair compensation for any such delay/default. Where the contract contemplates 
payment of liquidated damages; it is inappropriate to allow other alternative remedies in addition to those liquidated 
damages. 
 

22.  31 Force Majeure 
 
Replace first 15 (fifteen) days with “first 60 (sixty) days”. 
 
Comment: Commercial unviable. 
 

No change 

23.  32.0 32.0   SET-OFF :  
Please amend as follows:- 
 
Any sum of money due and payable to the CONTRACTOR (including Performance Security refundable to them) under this or 
any other Contract, whether in progress or in future, may be appropriated by OIL and set-off against any claim of OIL (or such 
other person or persons contracting through OIL) for payment of a sum of money arising out of this contract or under any 
other contract made by the CONTRACTOR with OIL (or such other person or persons contracting through OIL). 
 
Comment: Baker Hughes takes the position that OIL should not be able to set-off any and all monies which may be owed by 
Baker Hughes to OIL, particularly those which are outside the scope of the Contract. They could be disputed by Baker 
Hughes and in any event, there should be privity of contract, i.e., one contract should NOT give rise to obligations under 
another. Additionally, setoff figures outside the Contract would be too complicated when it comes to accounting and would 
be a nightmare to administer. 
 

No change 

24.  33.0 Withholding 
 
Please add at the start “subject to 30 days prior notice”. 
 
Comment: Baker Hughes may not be at fault and has rightful say in the matter to defend. 
 

No change 

25.  33.8 Withholding 
 
To be deleted. 

No change 
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Comment: This is unilateral and Baker Hughes may not be at fault and has rightful say in the matter to defend. 
 

26.  38  Contractor proposes Company standard clause on Liability for Well which covers pollution. 
 
Secondly, the same clause is duplicated at Article 19 of SCC. 

Please amend as follows:- 

38.0 POLLUTION AND CONTAMINATION:  

The Contractor shall be liable for all surface and sub-surface pollution to the extent caused by Contractor and 
resulting from Contractor’s operation/service or spillage or dumping of solvents/additive substances or pollutants, 
which the Contractor brings to the Site for use in connection with Work to be performed under this Contract. 

Notwithstanding anything to the contrary contained herein, it is agreed that except on the ground of willful 
misconduct or criminal misconduct, Company shall release, indemnify and hold Contractor and its Sub-
contractors harmless from any and all claims, judgments, losses, expenses and any costs related thereto 
(including but not limited to Court costs and “Attorney’s fees”) for: 

a) Damage to or loss of any reservoir or producing formation; and/ or 
b) Damage to or loss of any well; and/ or 

c) Any other subsurface damage or loss; and/ or 

d) Any property damage or loss or personal injury or death arising out of or in connection with a blowout, fire explosion 
and loss of well control regardless of cause. 
LIABILITY FOR THE WELL:  

Notwithstanding anything else contained herein to the contrary, in accepting an order to perform any services and / or to furnish 
any Equipment, the Contractor does so with the understanding that they do not guarantee results. Further notwithstanding 
anything else contained herein to the contrary, the Contractor shall not be liable or responsible for or in respect of: 

(i) any sub-surface damage (including but not limited to damages or loss of a well or reservoir  
or formation, the loss of any oil or gas there from), or any surface loss or damage or injury or death arising out of a sub-surface 
damage; and/or 
(ii) blowout, fire, explosion or any other uncontrolled well condition; and/or (iii) damage to, or loss of oil or gas from any 
pipelines, vessels or storage or production facilities; and/or 

No change 
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(iii) any loss or damage or injury or death whatsoever, direct or consequential, including liability arising from pollution 
originating below the surface and any clean-up costs; 

whether caused by their personnel or Equipment or otherwise arising from or in any way connected with such sub-surface 
Operations or in performing or attempting to perform any such Operations irrespective of the cause and the Company agrees that 
it shall absolve the Contractor and protect, defend, indemnify and hold the Contractor and its co-lessees, its sub-contractors, its 
agents and its parents, subsidiaries and affiliates, its other contractors and/or its and their directors, officers, employees, 
consultants and invitees harmless from and against all claims, suits, demands and causes of actions, liabilities, expenses, costs 
and judgements of every kind and character (including without limitation for the loss or damage of any property, or the injury or 
death of any person), without limit, in favour of any person, party or entity, resulting from any of the above, except only to the extent 
of any Gross Negligence on the part of Contractor, its Sub-Contractor, their employees or equipment and tools, including costs 
incurred by Company in this respect. 
 

27.  42 Oil to provide presentation on Arbitration, as it is very confusing.  Please provide. 
 
42.0     SETTLEMENT OF DISPUTES 
Arbitration  
Please delete the existing Article and replace with the following:  

“Any dispute, controversy or claim between the parties arising out of, relating to, or connected with this Contract, the breach, 
termination, or invalidity hereof, or the provisions contained herein or omitted herefrom (collectively, a “Dispute”) will be 
referred to and finally resolved by arbitration under the Indian Arbitration and Conciliation Act, 1996 and the rules made 
thereunder, which are deemed to be incorporated by reference into this Section 18(b). The arbitration shall be conducted as 
follows: 
 

(i)  a sole arbitrator appointed by Contractor, if the subject matter of the dispute is non-commercial or the amount 
involved is up to US$ five (5,000,000) million; 

(ii)  a sole arbitrator mutually appointed by the Parties, if the subject matter of the dispute involved is between USD five 
(5,000,000) million up to US$ ten (10,000,000) million; or  

(iii)  an arbitration panel comprising of 3 (three) arbitrators, 1 (one) of whom will be nominated by Contractor, 1 (one) of 
whom will be appointed by the Subcontractor, and the 3rd (third) chosen by the 2 (two) arbitrators so nominated, if 
the subject matter of the dispute is above US$ ten (10,000,000) million. 

 
Each party will bear the cost of the arbitrator appointed by him and the cost of the third arbitrator will be jointly shared 
between the parties. The language of the arbitration proceedings shall be English. The seat of arbitration shall be Mumbai, 
India. The award made in pursuance thereof shall be final and binding on the parties. The arbitrators will have no power to 
award consequential damages of any nature whatsoever and howsoever caused.” 

No change 
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Comment: Baker Hughes wishes to establish a set of arbitration rules that are neutral, equitable and acceptable to both 
parties. Baker Hughes requests that disputes resolved by arbitration are final and binding, and that all proceedings are held 
in confidence; which aspects align with industry standards. 
 

28.  44.5 44.5   TERMINATION 
Please amend the existing Article as follows: 
 
Termination for Unsatisfactory Performance:  
If the COMPANY considers that, the performance of the CONTRACTOR is unsatisfactory, or not as per the provision of the 
Contract the Contractor fails to perform a material obligation under the Contract, such as a material failure to provide the 
work as described in the Scope of Work, the COMPANY shall notify the CONTRACTOR in writing and specify in details the 
nature of the material failure cause of dissatisfaction. The COMPANY shall have the option to terminate the Contract by 
giving 15 days notice in writing to the CONTRACTOR, if CONTRACTOR fails to commence comply with the requisitions 
contained in the said written notice issued by the COMPANY. In the event CONTRACTOR commences rectification of  
rectifies its non-performance to the satisfaction of the COMPANY, the option of termination may not be exercised by the 
COMPANY. If however CONTRACTOR repeats non-performance subsequently, COMPANY shall exercise the option to 
terminate contract by giving 07 days notice. Such CONTRACTOR shall be put on holiday as per the Banning Policy of OIL 
[available at www.oil-india.in]. Termination under this Article 12.4 shall be the Company’s sole remedy for Contractor’s 
failure to perform a material obligation under the Contract. 
 
Comment: Baker Hughes cannot agree to a termination right based on subjective opinions of OIL, such as where OIL merely 
considers that the work is unsatisfactory or up to the expected standard. Baker Hughes will perform the work as provided for 
in the Contract. Furthermore, Baker Hughes should be given a chance to remedy its failure.   In the event of a termination, 
Baker Hughes will suffer substantial losses and therefore, termination should be OIL’s sole remedy.  

No change 

29.  44.7 Termination (for breakdown of equipment):   

Please replace “15” with “30”. 

Please insert at the end of Article 44.7. “Termination under this Article 44.7 shall be the Company’s sole remedy for 
Contractor’s failure to perform a material obligation under the Contract.” 

Comment: It is reasonable that OIL gives a written notice prior to exercising its termination right. Otherwise, Baker Hughes 
would not know if the contract were indeed terminated, or if OIL wishes to continue the contract.  
 

No change 

30.  44.9 Termination (for convenience): Please amend the existing Article as follows: 
 
Notwithstanding any provisions herein to the contrary, the Contract may be terminated at any time by the COMPANY on 
giving 30 (thirty) 45 (forty five) days written notice to the CONTRACTOR due to any other reason not covered under the above 

No change 
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Article from 44.1 to 44.8 and in the event of such termination the COMPANY shall not be liable to pay any cost or damage to 
the CONTRACTOR except for make payment of services as per the Contract up to the date of termination, plus reasonable 
costs actually incurred or committed to by Contractor (such as costs which are not cancellable or recoverable or for 
specially engineered or manufactured products or equipment) plus (ii) all costs and expenses, including overhead, incurred 
by Contractor in connection with Products, Equipment, or Services in progress, but not completed or delivered, plus a 25% 
margin, and (iii) demobilization costs and the costs associated with vendor cancellation fees or Claims arising from the 
termination of any vendor agreements. 
 
Comment: Baker Hughes should be paid for work already performed. In addition, Baker Hughes may have incurred non-
recoverable costs prior to termination and it is reasonable that such costs should be borne by OIL. 

31.  44.10 Consequences of Termination: Please amend para 1 of the existing Article as follows: 
“In all cases of termination herein set forth, except for termination as provided under clauses 44.3 and 44.9, the relative 
obligations of the parties to the Contract shall be limited to the period up to the date of termination. Notwithstanding the 
termination of this Contract, the parties shall continue to be bound by the provisions of this Contract that reasonably require 
some action or forbearance after such termination.” 

 
Comment: In case of termination due to force majeure or due to no fault of Contractor, Contractor should be entitled to 
reasonable costs incurred or committed by contractor.  

No change 

   Part-3 
SECTION-III 

SPECIAL CONDITIONS OF CONTRACT (SCC) 

 

32.  2.3 Notes 
(iii) 

Please add the following :- 
 
Beyond 10/07 days, it will deemed considered as inspection and on-hire survey completed. 
Comment: This should be time-bound and individual service date shall commence. 
 

ACCEPTABLE. TENDER 
AMENDMENTS WILL BE 
PUBLISHED. 

33.  2.3 Notes 
(iv) 

Please add the following :- 
 
“Subject to payment of Individual Service Day Rate”. 
Comment:  Commercial unviable. 
 

NO CHNAGE 

34.  2.4 (a) Please add the following :- 
 
“50% of rental/day rates shall be payable from the date of De-mobilization upto Interim Remobilization” 
Comment: Commercial unviable. 
 

NO CHANGE 
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35.  2.4(b) 
Notes (iv) 

Please add the following :- 
Beyond 07 days, it will deemed considered as inspection and on-hire survey completed. 
Comment: This should be time-bound and individual service date shall commence. 
 

ACCEPTABLE. TENDER 
AMENDMENTS WILL BE 
PUBLISHED. 

36.  2.5  Note Please amend in line with ONGC.  OIL and ONGC being Govt. owned NOC 

 

Note: The successful Bidder is required to sign a formal detailed contract with Company within a maximum period of 60 days 
of date of issue of Letter of Award (LOA) subject to submission of necessary Performance Security (Bank Guarantee) as per the 
T & C of the tender. Until the formal Contract is signed, LOA shall remain binding amongst the two parties. 
In case of delay in signing the contract on the part of Oil/Company, contractor shall be paid 80% of the applicable rates 
falling due as per the contractual obligations on adhoc basis, till formal signing of the contact, after which the balance of due 
payments shall be released / adjusted against regular bills.    
Comment: Please amend in line with ONGC.  OIL and ONGC being Govt. owned NOC 

NO CHANGE 

37.  3  
3.0 LIQUIDATED DAMAGE FOR DEFAULT IN TIMELY MOBILISATION 
Please amend as follows  
 

3.1)  Time is the essence of this Contract. In the event of the Contractor's default in timely mobilization for 
commencement of operations within the stipulated period, due to reasons solely attributable to the Contractor, the 
Contractor shall be liable to pay liquidated damages @ 0.5% of the estimate Contract value of delayed service including 
mobilization cost, per week or part thereof of delay subject to maximum of 7.5%.   

Please add the following :- 

 Company agrees that payment of liquidated damages by Contractor shall constitute Contractor’s sole liability and 
Company’s sole remedy for such delay/default. 

  Company  further agrees that no liquidated damages will be due or otherwise payable unless the Company has suffered 
direct economic harm as a result of such delay. 

 
Comment: Baker Hughes takes the position that it is unfair to impose “liquidated damages”, if OIL has not suffered any 
actual economic loss, as a result of any such delay/default. The entire basis of imposing liquidated damages is that they 
represent the mutually agreed full and fair compensation for any such delay/default. Where the contract contemplates 
payment of liquidated damages; it is inappropriate to allow other alternative remedies in addition to those liquidated 
damages. 
 

NO CHANGE 
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38.  6.1 Please amend as follows:- 
 
6.0 BUNDLED SERVICE BREAK DOWN:  

6.1 The Individual Service Day Rate (ISDR) and Operating Component Day Rate (OCDR) / Operating Day Rate (ODR) 
quoted for that particular service covered in the Bundled Services shall not be paid for such period, that particular service 
either 

i) Breaks down,  

Or 

ii) is not operating or not available as per its intended operations due to which the Drilling unit cannot perform its 
intended operations, 

Or 

iii) is not operating or not available as per its intended operations due to which the operation quality is compromised. 
Comment: Clarification. 
 
Please clarify 6.1(ii) and 6.2(iii) by giving examples. 
 

NO CHANGE 

39.  6.2 Please clarify 6.2 with examples. 
 
Please clarify calculation. 

SELF EXPLANATORY 

40.  8.0 
Inspection: 

Maximum time allowed for inspection of the initially mobilized services/tools/materials, shall be 30 man-days (Cumulative). 
The Contractor has to offer the services for inspection on complete readiness of the stipulated services. In case this 
inspection takes more than 30 man-days (due to factors attributable to the Contractor), the cost of inspection beyond 30 
man-days would be to the account of the Contractor. In case inspection team is to be mobilized subsequently, for compliance 
of deficiencies during the first inspection, the entire cost towards second or subsequent inspections shall be to the account of 
the Contractor. However, for cumulative 30 man-days, only the inspectors’ daily service charges shall be borne by Company. 
In case this inspection takes more than 30 man-days (due to factors attributable to the Company), the Company shall pay 
Individual Service Day Rate (ISDR) for all the services covered under Bundled Services 

NO CHANGE 
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Comment : Reasonable compensation. 
 

41.  13.5 
Please add the following :- 

13.5 Subject to 30 days advance notice, To order suspension of operations while and whenever: 

a) Contractor's personnel are deemed by Company to be not satisfactory, 
b) Contractor's equipment does not conform to regulations or to the specifications laid down in the Contract. 
c) Contractor's equipment turns into a danger to personnel on or around the rig or to the well. 
d) Contractor's insurance in connection with the operations hereunder is found by Company not to conform with the 
requirements set forth in the Contract. 
e) Contractor fails to meet any of the provisions in the Contract. 
f) Any shortage in key/additional (compulsory) personnel and inadequacy of other personnel. 
g) Contractor is found non-compliant to HSE requirement as per Safe Operating Practices or applicable law. 
Comment : Reasonable right to have say in the matter. 

NO CHANGE 

42.  15.0 
Please amend as follows:- 

15.0 DAMAGE TO PIPELINE, PLATFORMS OR DRILLING RIGS 

Contractor Company shall be responsible and hold Company Contractor harmless for any damages to pipeline, platforms, 
drilling rigs, vessels and damage or loss of materials or equipment of Company and/or other third-party materials or 
equipment in the area of operation for reasons attributed to the gross negligence of the Contractor, provided that 
Contractor’s liability shall not exceed US Dollars Five Hundred Thousand per occurrence.  The Company shall be responsible 
for and shall indemnify and hold Contractor harmless for all amounts in excess thereof.for the above. 

Comment : Under 15.1 and 15.2 – Contractor indemnifies with regard to its persons and property including property of its 
subcontractor regardless of cause. 

Under 15.5 and 15.6 – Company indemnifies with regard to its persons and property including property of its subcontractor 
regardless of cause. 

The above are knock-for-knock indemnity. 

Hence, Company should indemnify with regard to damages to its pipeline, platforms, and damage or loss of materials or 

ACCEPTABLE. TENDER 
AMENDMENTS WILL BE 
PUBLISHED. 
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equipment of company and/or third party materials or equipment. 

Further, Oil is signing similar knock for knock with its other contractors who are providing drilling rigs, vessels; whereby 
drilling rigs/vessel provider provide indemnity to oil and its subcontractor and subcontractors would mean Contractors and 
its subcontractors under this tender.  Therefore, Oil should pass on the indemnities to Contractor. 

Also knock-for-knock provision 18.1 and 18.2 

43.  17.0 
Article 17.1 to be deleted due to Article 27. 

17.0 RESPONSIBILITY FOR LOSS OF OR DAMAGE TO THE EQUIPMENT OR THE HOLE:  

17.1 Except as otherwise specifically provided in this Contract, any damage to or loss of the Contractor’s Equipment (which, 
for the purpose of this Article 18.1 shall be deemed to include all Contractor's and its sub-contractors equipment) and 
regardless of the cause or reason for said loss, shall be the loss of the Contractor its underwriters or insurers and Contractor 
agrees to protect, defend, indemnify and hold the Company, its co-licensees and its and their affiliate companies, agents, 
employees, invitees, servants, their underwriters or insurers (other than Contractor's) and their employees harmless against 
any claim whatsoever or responsibility for any damage to or loss of the equipment or property of Contractor or Contractor's 
sub-contractors furnished or intended for use in the operations herein undertaken. 

 Please refer to clause 27 below - 27.0 LOSS OR DAMAGE OF SUB-SURFACE EQUIPMENT:  

Comment : Contractors Equipment below rotary table does is not covered under insurance and this is a general practice.  
Bidder proposes OIL standard clause on LIH. 
 

NO CHANGE 

44.  19 Please amend as follows:- 

19.0 POLLUTION AND CONTAMINATION:  

Notwithstanding anything to the contrary contained herein, it is understood and agreed by and between the Contractor and 
Company that the responsibility for pollution or contamination shall be as follows: 

(a) The Contractor Company shall assume all responsibility for cleaning up and controlling pollution or contamination 
which originates above the surface of the water from spills or fuels, lubricants, motor oils, normal water base drilling fluid 
and attendant cuttings, pipe dope, paints solvents, ballast, bilge and garbage wholly in Contractor's possession and control 
and directly associated with Contractor's equipment and facilities, provided, however, Contractor's liability shall be limited 
to US Dollars One Million (US$ 1 Million) where after the Company shall indemnify and hold harmless Contractor for thr 

NO CHNAGE 
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above. amounts in excess. 

Comment : This should be Company responsibility, since Company is in control of Rig/offshore platform. 

(b) Except as otherwise provided in article 19.(a), Company shall assume all responsibility for (including control and 
removal of the pollutant involved) and shall protect, defend and save the Contractor harmless from and against all claims, 
demands, and causes of action of every kind and character arising from all pollution or contamination, other than that 
described in sub-clause (a) above, which may occur from any cause including negligence of Contractor but not limited to, that 
which may result from fire, blowout, cratering, seepage of any other uncontrolled flow of oils, gas, water or other substances, 
as well as the use or disposition of oil emulsion, oil base or chemically treated drilling fluids, contaminated cuttings or caving, 
lost circulation and fish recovery materials and fluids provided however, Contractor's sole liability under this sub-clause is to 
reimburse Company US Dollars One Million (US$ 1 Million) of cost paid/incurred by Company in control of the pollutant, 
clean-up costs, or damage to a third party, provided said pollution results from contractor's sole negligence. 
Comment : Contractor proposes Company standard clause on Liability for Well which covers pollution. 

(c) In the event a third party commits an act or omission which results in pollution or contamination for which either the 
Contractor or Company, for whom such party is performing work, is held to be legally liable the responsibility therefore shall 
be considered as between the Contractor and Company, to be the same as if the party for whom the work was performed 
and all of the obligations respecting defence indemnity, holding harmless and limitation of responsibility and liability as set 
forth in (a) and (b) above, shall be specifically applied.” 

(d) All the packing materials/empty drums of Contractor’s supplied consumable materials like cement, chemicals, 
additives, liquids, etc. is the property of Contractor. The storage and disposal of these items as per prevailing pollution 
control laws is the responsibility of the Contractor. 
 
Comments : Contractor suggest Company responsibility. 
 
Contractor proposes Company standard clause on Liability for Well which covers pollution with changes :- 
    LIABILITY FOR THE WELL OR RESERVOIR 
Please amend as follows: 
 
Notwithstanding anything else contained herein to the contrary, the Contractor shall not be liable or responsible for and/or 
COMPANY assumes sole responsibility for in respect of  
 
(i)  Any sub-surface damage (including but not limited to damages or loss of a well/hole or reservoir or geological 

formation, underground strata the loss of any oil or gas there from, including any costs associated with re-drilling 
and/or side-tracking the existing well-bore), or any surface loss or damage or injury or death arising out of a sub-
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surface damage; and/or 
 
(ii)  Blowout, fire, explosion or any other uncontrolled well condition; including but not limited to the costs to control a 
wild well and 
               removal of debris or cratering, any pollution or contamination of any kind including without limitation the cost of 
control, removal, 
               clean-up and remediation, including the use of Contractor's radioactive tools or any contamination resulting 
therefrom (including 
               but not limited to retrieval or containment and clean-up); and/or 
 
(iii)  Damage to, or loss of oil or gas or escape of any substance from any pipelines, pipework, pressure vessels or 

storage or production facilities or any other facility where the Service is performed; the loss or impairment of any 
property right in and to any oil, gas, water or other mineral substance and/or 

 
(iv)  any loss or damage or injury or death whatsoever, direct or consequential, including liability arising from pollution 

originating below the surface and any clean-up costs, whether caused by their personnel or Equipment or otherwise 
arising from or in any way connected with such sub-surface Operations or in performing or attempting to perform 
any such Operations; 

 
(v)  third party liabilities arising out of the above irrespective of the cause and the Company agrees that it shall absolve the 

Contractor and protect, defend, indemnify and hold the Contractor and its sub-contractors, its agents and its parents, 
subsidiaries and affiliates, its other contractors and/or its and their directors, officers, employees, consultants and 
invitees harmless from and against any and all claims, suits, demands and causes of actions, liabilities, expenses, 
costs and judgments of every kind and character (including without limitation all Court costs and “Attorney’s fees” as 
well as for the loss or damage of any property, or the injury or death of any person), without limit, in favour of any 
person, party or entity, resulting from any of the above, including costs incurred by Company in this respect  regardless 
of cause or action. -Provided that such loss, damage etc. as stated in (i) to (iv) above is not caused on account of wilful 
misconduct or gross negligence of the Contractor or its personnel or any third party. 

 
Comment: Liabilities and indemnities in respect of any catastrophic loss event or loss/damage to the “specific properties” 
of OIL has been included by Baker Hughes in a bid to limit its exposure in respect of such damages to be consistent with 
industry standards. 
 

45.  27 
Please amend as follows :- 

27.0 LOSS OR DAMAGE OF SUB-SURFACE EQUIPMENT:  

Notwithstanding any provision under this Contract to the contrary, Company shall assume liability except in the event of 
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Wilful Misconduct on the part of the Contractor for loss or damage to the Contractor's equipment/tool in hole below rotary 
table. Company shall at its option either reimburse the Contractor for the value of lost equipment/tool as declared in the 
import invoices at the time of mobilization or subsequent replacement/addition of the same equipment/tool or CIF value 
whichever is lower for any such loss or damage, less depreciation @ 3% per month from the date of start of the Contract up 
to a maximum depreciation equivalent to 50% of CIF value as indicated by the Contractor or at its option to replace similar 
equipment/tools and any transportation expenses incurred in connection herewith. All such cost shall be payable by 
Company, provided the equipment/tool is not covered under Insurance and provided such equipment/tool are included in 
the exclusion list of the Insurance Policies submitted by the Contractor in terms of Clause 14.16 (vii) under GCC of the 
Contract. All such cost shall be payable only after Contractor furnishes notarized undertaking in the prescribed format to the 
extent that the particular equipment/tool in question is not covered by Contractor's insurance. For claims of lost equipment/tools, 
Contractor must intimate the Company of their intention to lodge claim in writing within one month of the declaration of lost tool by 
Company and final claim thereof must be made within six months of the date of the lost tool or before expiry of the Contract, 
whichever is earlier. The inspection of recovered from downhole need to be made by Company Representative before submission 
of the invoice by Contractor. 

Comment : Insurance does not cover equipment below rotary table. 

NOTES: (i) The claim on account of Loss /damage should be claimed within six months of the incident or before expiry of the 
Contract, whichever is earlier. 

(ii) Company shall certify the Loss/Damage in Hole immediately upon receiving the intimation from the Contractor, so that 
replacement and claiming of Loss/Damage can be done within the stipulated time. 

(iii) No mobilization cost would be payable towards the replacement of LIH tools. 

(iv) The following documents to be submitted along with Lost in Hole claim: 
a) Date of Manufacturing along with documentary evidence. 
b) Invoice. b) Bill of Entry. 
c) Dispatch convey note. 
d) Certificate of Conformity. 
e) Report on Loss in hole. 
f) Proof of payment (towards the purchase of equipment). 

27.1 DOCUMENTATION OF LOSS: Whenever any loss, damage or destruction to any of the Contractor's Equipment occurs, 
as stated in Clause above, the Contractor shall immediately notify the same to Company describing the loss/damage. 
Whenever the Contractor makes any claim pursuant to the provisions under the above Clause, the Contractor shall furnish 
in support thereof as noted below: 

 
 
 
 

 
RECOMMENDED CHANGES 
NOT ACCEPTABLE. TENDER 
AMENDMENTS WILL BE 
PUBLISHED REGARDING GST.  
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a) List of the Equipment lost or damaged. 
b) Extent of the damage. 
c) Particulars of import, Customs assessed Bill of entry & invoices. 
d) Vouchers, invoices or any other documents indicating the date of first use of the Equipment in India. 
e) Costs of repairs, if any, supported by evidence of the same. 
f) Documentary evidence or self-declaration as per Format provided that the particular tool(s)/equipment in question is/are 
not covered by Contractor's insurance. 

28.0 CERTIFICATE OF INSURANCE:  

Before commencing performance of the Contract, Contractor shall upon request, furnish the Company with certificates of 
insurance including (1) kinds and amounts of insurance as required herein, (2) Insurance Company or Companies carrying the 
aforesaid coverages, (3) effective and expiration dates of policies, (4) that the Company will be given thirty (30) days written 
advance notice for any material change in the policy, (5) waiver of subrogation endorsement has been attached to all policies, 
(6) the territorial limits of all policies. If any of the above policies expire or are cancelled during the term of this Contract and 
Contractor fails for any reason to renew such policies, then the Company may replace same and charge the cost thereof to 
Contractor. 

Should there be a lapse in any insurance required to be carried by Contractor as prescribe in this Contract, for any reason 
whatsoever, losses resulting therefrom shall be for the sole account of Contractor. 
 

46.   Please amend as follows:- 
 

29.0 FORCE MAJEURE:  

29.1 CONDITIONS FOR FORCE MAJEURE: 

In the event of either party being rendered unable by Force Majeure to perform any obligation required to be performed by 
them under this Contract, the relative obligation of the party affected by such Force Majeure shall, upon notification to the 
other party be suspended for the period during which such cause lasts. 

The term “Force Majeure” as employed herein shall mean floods, pandemic, endemic, tempest, war, civil riot, fire and Acts, 
Cyclone and Cyclones Consequences, Rules and Regulations of respective government of the two parties namely Company 
and the Contractor, directly affecting the performance of the Contract. 

Upon the occurrence of such cause and upon its termination, the party alleging that it has been rendered unable as 

NO CHANGE 
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aforesaid thereby, shall notify the other party in writing within seventy-two hours of the alleged beginning and ending thereof, 
giving full particulars and satisfactory evidence in support of its claim. 

Time for performance of the relative obligation suspended by the Force Majeure, shall then stand extended by the period for 
which such cause lasts. 

Such Force Majeure situations shall be paid at Force Majeure Rate for a period of first thirty 60 (sixty) days, for each 
occasion, after which zero rate shall be payable to the Contractor after which either party shall have the right to terminate 
the Contract if such `force majeure' conditions continue beyond successive 60 (Sixty) days, for each occasion, with prior 
written notice of 15 days, provided termination of the Contract does not result into safety hazard to the life and property on 
account of withdrawal of operations or the operation is at critical stage. The Company shall have the absolute right to decide 
whether any safety hazard exists, or operation is in a critical position and the decision of the Company shall be binding upon 
the Contractor. 

Upon termination under due to Force Majeure, Company shall pay to Contractor compensation as set out in Article 44.9 
(termination for convenience by Company). 

Comment : financial unviable. 
 

47.  31 Please amend as follows:- 
31.0 FISHING OF EQUIPMENT:  

31.1 In the event any of the Contractor’s OR Company OR Company’s other Contractors Tools / Equipment is lost / stuck in 
the well or at site, then the Company shall, at its expense, attempt to recover or retrieve the same. All necessary fishing tools 
and services, as laid down in the Contract or available with the Drilling Unit, shall be provided by the Contractor as and when 
the Company decides to fish for any of the Contractor’s OR Company OR Company’s other Contractors Tools / Equipment. 
The Contractor shall have full responsibility and liability for such Operations and the Company shall render support in an 
advisory capacity at all times in connection with such fishing operations. 

31.2 If such fishing activity occurs due to Contractors’ fault, then “Zero Rates” The Individual Service Day Rates (ISDR)  will be 
applicable for the entire Bundle Services during the period of fishing operations. 
 

NO CHANGE 

48.  33 
Please amend as follows:- 

33.0 Radioactive Sources and Explosives:  

NO CHANGE 
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The Company acknowledges, that it is aware that the radioactive sources used in Operations by the Contractor are potentially 
dangerous both to humans and to animals and should any such source be lost in the well, special precautions must be taken 
in fishing operations in order that the container of the source is not broken or damaged, and that such source if not recovered 
must be isolated by cementing it in place or by some other appropriate means; and the Company by requesting the Contractor 
to perform any service involving the use of radioactive material accepts the possibility of such risks and agrees that the 
Contractor shall not be liable or responsible, except in case of wilful misconduct and or Gross Negligence on the part of the 
Contractor for any injury to or death of persons or damage to property (including but not limited to, injury to or loss of a well or 
reservoir) or any other loss or damage whatsoever, direct or consequential, irrespective of the cause, whether caused by the 
Contractor’s personnel or Equipment or otherwise, arising from or in any way connected with the use or placing by the 
Contractor of radioactive material in a bore hole, and the Company agrees that it shall absolve, indemnify and hold the 
Contractor harmless except in case of wilful misconduct and or Gross Negligence on the part of the Contractor from and 
against all liability for any and all losses, costs, damages and expenses incurred or sustained by the Company or any other 
person resulting from any such use of radioactive material. The Contractor shall provide the Company complete information 
on the construction of radioactive sources, pressure vessels and shields and certificates on usability and safety. The 
Contractor shall not use any material, which is not certified by the International Atomic Energy Agency (I.A.E.A) for use under 
the conditions prevailing in the well. 

The Contractor must be responsible for provisions of proper storage and safe transportation of Radioactive sources and 
explosives at Shore base, Marine Vessels and Drilling Unit as per the statutory requirement. 
 
Comment : This is should be regardless of cause. GN/WM is debateable. 
 

49.  39 Please clarify, since Article 16 (b) of GCC also refers to LOL.  Is it that liability is now capped to 50% instead of 100%. 
 39.0 LIMITATION OF LIABILITY:  

Notwithstanding any other provisions incorporated elsewhere in the Contract, the aggregate liability of the Contractor in 
respect of this Contract, whether under Contract, in tort or otherwise, shall not exceed 50% of the Contract Price, provided 
however that this limitation shall not apply to the cost of repairing or replacing defective equipment by the Contractor, or to 
any obligation of the Contractor to indemnify the Company with respect to Intellectual Property Rights. 
 

50% 

50.  41 
Please amend as follows:- 

41.0 SUSPENSION AT COMPANY’S REQUEST:  

The Company shall have the right, without cause, at any time to require the Contractor to suspend the work under this 

NO CHANGE 
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Contract on giving notice to the Contractor specifying the estimated duration of the suspension period. The work shall 
resume at the end of suspension period or such other date as the Company may specify to the Contractor by notice in 
writing. During the suspension period, Contractor shall be paid ‘Suspension Rate (SR) for Bundle Services as per the 
provisions of ‘Schedule of Rates’. The Company shall notify the Contractor, whether it requires the Contractor to store the 
Equipment at the Drilling Unit or at Shore. 

The total suspension period during the Contract duration shall not exceed a maximum 2 (two) months. The Company, at its 
discretion, may add back such suspension period to the original Contract duration at the same rates, terms and conditions by 
giving 30 (thirty) days’ notice to the Contractor before the expiry of the Contract. 

However, beyond the said period of 2 (two) months, the suspension period may be extended by the parties at mutually 
agreed rates, terms and conditions until such time Company shall pay ISDR. 

Comment : as it is due to without cause/fault of Contractor. 
 

51.   Please amend as follows:- 
 

45.0 NOTICES:   

45.1 Any notice given by one party to other, pursuant to this Contract shall be sent by email and confirmed in writing to the 
applicable address specified below: 

For Company 

a) For contractual matters b) For technical matters 
Chief General Manager (C&P) OIL 
INDIA LIMITED Kakinada - 533004, 
Andhra Pradesh, India Email: 
kgbasin@oilindia.in For Contractor 

General Manager (Drilling Service) 
OIL INDIA LIMITED 
Kakinada - 533004, 
Andhra Pradesh, India 
Email: kgbasin@oilindia.in  

45.2 A notice shall be effective when sent by email. delivered or on the notice's effective date, whichever is later. The 
effective date of the notice, shall be the email sent date.   Either party may change its address by giving Written Notice to the 
other party. 
 
Comment : Notice is very important, since several clauses state about notice, for example FM/Termination/warranty, etc. 

NO CHANGE 
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52.  New  Please add new clause on drill cutting 
 
COMPANY SHALL INDEMNIFY CONTRACTOR GROUP FROM AND AGAINST ANY AND ALL CLAIMS, ASSERTED BY OR IN 
FAVOR OF ANY PERSON OR ENTITY ARISING OUT OF OR RELATED TO THE TRANSPORTATION, STORAGE, TREATMENT, 
DISPOSAL, OR HANDLING OF HAZARDOUS MATERIALS, CUTTINGS, OR WASTE RELATED TO OR ARISING FROM THE 
PERFORMANCE OF SERVICES AT COMPANY GROUP SITES, INCLUDING, WITHOUT LIMITATION, CONTAMINATION OF, OR 
ADVERSE EFFECTS ON THE ENVIRONMENT OR ANY FORM OF PROPERTY, OR ANY VIOLATION OR ALLEGED VIOLATION OF 
STATUTES, ORDINANCES, LAWS, ORDERS, RULES, AND REGULATIONS (INCLUDING, WITHOUT LIMITATION, ALL CLAIMS 
UNDER THE COMPREHENSIVE ENVIRONMENTAL RESPONSE, COMPENSATION, AND LIABILITY ACT (“CERCLA”), 42 U.S.C. 
§§ 9601 ET SEQ., OR OTHER APPLICABLE STATUTES OR REGULATIONS), REGARDLESS OF CAUSE OR ACTION. 
 

NOT REQUIRED 

53.  New Please add new clause, due to other well around the site 
 
DIRECTIONAL DRILLING –  Company shall furnish Contractor with a certified well location plan setting out the surface 
location of the well, the lease, license, or property boundary lines, and the bottom hole location of Company’s directionally  
drilled well.  If, in the course of drilling the well, it becomes evident to Contractor that the plan is in error, Contractor  shall 
notify Company of the error, and Company shall be responsible to regulate all directional drilling factors so that Company’s 
bottom hole location will be situated on Company’s property, license, or leasehold at total depth of the well being drilled. 
Company shall also notify Contractor of the presence of any other wells that are or may be located within Company’s 
property, license, or leasehold in order to avoid any potential collision of wells. NOTWITHSTANDING ARTICLES 15.1/15.2, 
COMPANY SHALL INDEMNIFY CONTRACTOR GROUP FROM AND AGAINST ANY CLAIMS ARISING OUT OF OR RELATED TO 
SUBSURFACE TRESPASS OR WELLBORE COLLISION ARISING OUT OF OR IN CONNECTION WITH THE CONTRACT, 
REGARDLESS OF CAUSE OR ACTION. 
 

NOT REQUIRED 

54a New Please add Oil India standard clause on Log Interpretation clause:- 
 

LOG INTERPRETATION: Since all log interpretations are based on inference from electrical or other measurements, Contractor 
cannot and does not guarantee the accuracy or correctness of any interpretation and Company agrees that Contractor shall not 
be liable or responsible except for the case of willful misconduct or gross negligence on Contractor or his sub-contractors part, 
for any loss, cost, damage or expense incurred or sustained by Company resulting directly or indirectly from any interpretation 
made by Contractor or any of its agents, servants, officers or employees. Should any such interpretation or recommendation be 
relied upon as the sole basis for any drilling, completion, well treatment or production decision or any procedure involving any 
risk to the safety of any drilling ventures, drilling rig, or its crew or any other individual, Company agrees that under no 
circumstances shall Contractor be liable for any loss or damages on this account except in case of willful misconduct or gross 
negligence. 

 

Comments : Please delete WM/GN 

 

Tender amendments will be 
published. 
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Item 
No. Article 

xxxxx Exception 
 

OIL Response 

  BID EVALUAITON CRITERIA CLAUSE IS SELF-EXPLANATORY 

54.  2.1(b) Please clarify 2.1(b) 
Each individual service provider shall mean either Bidder or Subcontractor 

 

55.  10.0 A job executed by a bidder for its own organization / subsidiary will not be considered as experience for the purpose of 
meeting BEC. 
Please clarify the above. 

CLAUSE IS SELF-EXPLANATORY 

  
Part-3  

SECTION – II  

TERMS OF REFERENCE / TECHNICAL SPECIFICATIONS / SCOPE OF WORK 
 

 

56.  6.0 Please clarify : 
6.0 LOGISTICAL SUPPORT / SUPPLY BASES: Helicopter services will be operated from Port Blair, Andaman and Nicobar 
Islands. 

CLAUSE IS SELF EXPLANATORY 

  Exhibit 1 – Cementing services  

57.  8.0 (e) Pricing – Please clarify? 

e. Contractor will invoice, and Company will pay on actual per barrel basis, payment will be made as per the quoted 
per barrel price which is inclusive of cement and all other required chemical and additives cost as per the concentration 
required to be prepare for each cementing job. Any excessive consumption of chemical and additives Company will pay only 
15% excess concentration of the concentration as quoted, irrespective of any consumption beyond 15%. 
 

CLAUSE IS SELF EXPLANATORY 

58.   Please clarify? 

9.0 Subcont ract ors 

If Contractor wishes to subcontract or associate in any way with another company or other companies for the performance 
of the Contract, then Contractor is required to state those parts of the Services which it intends to subcontract and name the 
party which is proposed to carry out that part of the Services. A full description of the SoW to be subcontracted, together with 
details of the proposed subcontractor’s resources, capabilities and its previous experience in relation to the subcontracted 
scope is to be provided. Contractor must list all such subcontracts which are minor and of little significance to drilling work 
or programme as a pre-tender tie-up with a subcontractor in the Contractors final submitted bits. 

In the absence of such information, or in respect of the any of the Services not specified as being subcontracted, Company will 

CLAUSE IS SELF EXPLANATORY 
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Item 
No. Article 

xxxxx Exception 
 

OIL Response 

assume that Contractor will carry out the entire or remaining Services itself and no subcontracting or association will be 
permitted, except with the express approval of the Company. 
 

  Exhibit 6- Mud Engineering services  

59.  15.1 15.0 DUTIES AND POWER / AUTHORITY:  

15.1 Company’s Site Representative: 

The duties and authorities of Company’s site representative are to act on behalf of Company for: 

i) Overall supervision, co-ordination, and Project Management at site 
ii) Proper and optimum utilization of equipment and services. 
iii) Monitoring of performance and progress. 
iv) Accepting of reports made by the Contractor’s representative at site in respect of 

works, receipts, consumption etc. after satisfying himself with the facts of the respective cases. 
v) He shall have the authority, but not obligation always and any time to inspect/test/examine/verify any equipment 
machinery, instruments, tools, materials, personnel, procedures and reports etc. directly or indirectly pertaining to the 
execution of the work. However, this shall not construe to imply an acceptance by the inspector. Hence, the overall 
responsibility of quality of work shall rest solely with the Contractor. 
vi) Each and every document emerging from site in support of any claim by the Contractor must have the 
countersignature/comments of the Company’s representative without which it shall not be entertained by Company.  
 
Comments : Unilateral and one-sided.  Rightful Claims can be denied. 

No change 

  Schedule of Rates  

60.   
F. FORCE MAJEURE DAY RATE (Per 24 Hrs. Day) (FMR)  

(i) The Force Majeure Day Rate shall be payable for the first thirty sixty (60) days of Force Majeure period, for each 
occasion, after which zero rate shall be payable to the Contractor after which either party shall have the right to terminate 
the Contract if such `force majeure' conditions continue beyond successive 60 (Sixty) days, for each occasion, with prior 
written notice of 15 days, provided termination of the Contract does not result into safety hazard to the life and property on 
account of withdrawal of operations or the operation is at critical stage. The Company shall have the absolute right to decide 
whether any safety hazard exists, or operation is in a critical position and the decision of the Company shall be binding upon 
the Contractor. 

(ii) Payment towards force majeure day rate shall be 60% of respective Individual Service Day Rate. This will be 
considered as FORCE MAJEURE RATE under all conditions. 

NOT ACCEPTABLE 
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Item 
No. Article 

xxxxx Exception 
 

OIL Response 

 

61.   17 SET-OFF:  

Subject to 30 days notice, Any sum of money due and payable to the Contractor (including Performance Security 
refundable to them) under this or any other Contract may be appropriated by OIL and set-off against any claim of 
OIL (or such other person or persons contracting through OIL) for payment of a sum of money arising out of this 
contract or under any other contract made by the Contractor with OIL (or such other person or persons contracting 
through OIL). 

 

NO CHANGE 

 

Page 93 of 219



Pre-bid queries with OIL’s response (Vendor X)        

 

Sl Clause No. Description Query OIL Replies 

1 ANNEXURE – I  
A. SPECIFICATION OF 
SOME OF THE MAJOR 
TOOLS AND EQUIPMENT: 

Clarification purpose Please advice whether a specific rig has been 
selected for the project and if there are any rig-
specific requirements that need to be complied to? 

Rig not identified. 

2 General Enquiry Clarification purpose Please confirm if Bidder shall demob the equipment 
on the rig 

As specified in the tender. 

3 ANNEXURE – I A. 
SPECIFICATION OF SOME 
OF THE MAJOR TOOLS AND 
EQUIPMENT: 
 Clause 2.5 : STEAM HEAT 
EXCHANGER WITH STEAM 
GENERATOR – 1 No. 

 
  

Bidder requests that the 
requirement for a Zone 2 
compliant steam generator be 
dropped. Rig-safe steam 
generator can be utilized and 
positioned outside of zoned 
hazardous area during surface 
production testing operations. 

Please remove the zone 2 requirement (amend as 
following) : 
  
j) Steam generator with following specification:  

o Steam output of 2000KG/hr or 4.5 MMBTU  
o Working pressure – 150 psi o Fuel Tank capacity 
of 1500 liters  
o Steam Generator shall be Zone 2 compliant 

Clarified. No change. 

4 ANNEXURE – I A. 
SPECIFICATION OF SOME 
OF THE MAJOR TOOLS AND 
EQUIPMENT: 
 Clause 2.17 : AIR 
COMPRESSOR – 2 Nos. 
 

Bidder requests that the 
requirement for a Zone 2 
compliant air compressors be 
dropped. Rig-safe air 
compressors can be utilized 
and positioned outside of 
zoned hazardous area during 
surface production testing 
operations.   
  

Please remove the zone 2 requirement (amend as 
following) : 
  
e) The air line from compressor to burner should be 
fitted with a non-return check valve, to avoid any 
hydrocarbon mixture form burner. 
  
f) Air compressor shall be Zone 2 compliant. 

Clarified. No change. 

5 ANNEXURE – I A. 
SPECIFICATION OF SOME 
OF THE MAJOR TOOLS AND 
EQUIPMENT: 

Clarification purpose – Please 
clarify when 1.25X is 
mentioned does it mean 625m 
Water depth? this is confusion  

Please confirm requirement of 500meter Water depth 
  
Be equipped with at least 1.25x the water depth of 
umbilical on the spooler 

Bidder’s understanding is 

correct for water depth up to 
500 m.  
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 Clause 10.0 SUBSEA AND 
SURFACE EQUIPMENT FOR 
EACH WELL: 

6 Exhibit 11 
  
11. WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 

A. SCOPE OF WORK:  
 Page 210 of 437 

Bidder respectfully request to 
drop the double-block choke 
manifold requirement for their 
SOW document.  
  
The current choke manifold on 
the OIL Andaman project is 
only a single-block choke 
manifold. 

Please remove the zone 2 requirement (amend as 
following) : 
  
A few key notes for Well Test service provider related 
to the above requirement:  
a) Equipment must be Maritime Standard, i.e. Class 
society design compliant.  
b) Equipment Certification by Classification Society 
must be up to date, i.e. inspection & testing records.  
c) Ex Inspection compliance.  
d) Well Test F&G Detection and ESD shall be tied into 
the rig RCS for notification and shut down. ESD valves 
must be fire rated.  
e) Layout must consider adequate escape ways. f) If 
any Methanol use is planned, special storing and 
handling from the arrival onboard and throughout 
operations is required. 
g) All connections to rig equipment (i.e. choke 
manifold) must have minimum double block & bleed 
isolations installed. 

No change. 

7 Part 3 Section 1 

General Conditions of 
Contract (GCC) 
Clause No. 3.2 

(Page No. 56) 

This is to ensure that any 
change program and 
instructions by the Company 
are within the available 
resources and capability of the 
Contractor. Contractor wants 
to ensure that it is able to carry 

Change Program: It is agreed that CONTRACTOR 
shall carry out work in accordance with the SCOPE 
OF WORK as furnished by the COMPANY, in this 
tender document. COMPANY’s instruction in this 
regard shall be final and binding, and within the 
capability and available resources of the 
CONTRACTOR. In the event the Change Program 

NO CHANGE 
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out any changes to the work. 
Contractor requires that any 
amendment that impacts work 
and contract amount, 
Contractor is entitled to 
renegotiate terms of contract.   

results in an impact on price that exceeds ten 
(10)% of the contract amount, the CONTRACTOR 
shall be entitled to renegotiated the terms of the 
CONTRACT. 
  

8 Part 3 Section 1 

General Conditions of 
Contract (GCC) 
Clause No. 10.6 

(Page No. 60) 

Contractor believes that the 
validity period of the 
performance security being a 
maximum of 3 months is more 
than sufficient to ensure that all 
works/services are properly 
carried out and performed in 
accordance with the contract 
specification. The Performance 
Bank Guarantee stated in 
Clause 22 (iv) of Section IV of 
the Special Conditions states 3 
months.   
  

 The Performance Security specified above must be 
valid for the entire duration of the Contract and claim 
period should be valid for a minimum maximum of 
03 (three) months beyond the contract period. The 
Performance Security will be discharged by 
COMPANY not later than 30 days following its expiry 
of claim period. In the event of any extension of the 
Contract period, Bank Guarantee should be extended 
by CONTRACTOR by the period equivalent to the 
extended period. 

NO CHANGE 

9 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

Clase No. 12.3.11 

(Page No. 63) 

The information made available 
shall be subject to record 
keeping requirement and 
availability of documents at the 
point of request.  

Please insert the below at the end of the paragraph:  
  
For clarity of doubt, all information requests shall 
be subject to record keeping rules and availability 
of documents at the point of request including the 
earliest of statute of limitation.  
  

NO CHANGE 

10 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

This seems to be one-sided. The 
same was also covered in 

Please delete this clause. NO CHANGE 
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Clause No. 12.4.6 

(Page No. 64) 
clause 12.5.2 under Anti-
Profiteering. 

11 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

Clause No. 12.4.7 

(Page No. 64) 

Where applicable OIL shall 
honour and remit the GST 
amount per surface of the 
invoice. 

Please amend as follows:  
  
Beyond the contract period, in case OIL is entitled for 
input tax credit of GST, then statutory variation in 
applicable GST on supply on incidental services, shall 
be to OIL’s account and/or the same shall be 
admissible and will be paid at actuals based on 
documentary evidence. 
  

NO CHANGE 

12 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

Clause No. 12.4.10 

(Page No. 64) 

The company shall ensure 
accuracy of information 
furnished for the purpose of 
GST. The Contractor shall not 
be held responsible for any 
shortfall of claimable input tax 
credit arising from erroneous 
information furnished by OIL.  

Please insert the below at the end of the paragraph:  
  
Notwithstanding the above, any erroneous of 
information furnished by the Company/OIL 
resulting in input credit not claimable shall be the 
responsibility of the Company/OIL. 
  
  

NO CHANGE 

13 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

New 

Clause No.  12.4.11 

(Page No. 64) 

Change in law resulting in an 
unavoidable increase in cost or 
taxes shall be mutually 
reviewed, discussed, agreed 
and revised in good faith.  
  
  

Any change in law resulting in unavoidable 
increase in cost or taxes (prior or after execution of 
contract whichever earlier), this will be mutually 
reviewed, discussed, agreed and revised in good 
faith. 

NO CHANGE 

14 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

Clause 14.1 

This is for clarity.  CONTRACTOR shall at his its own expense arrange 
secure and maintain insurance (where applicable to 
the scope of work) with reputed insurance 

NO CHANGE 
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(Page No. 64) companies to the satisfaction of the Company as 
follows:  
  
  

15 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

Clause 14.9 

(Page No. 66) 

Contractor should be given time 
to rectify any insurance lapse. 
The imposition of penalty of 1% 
is onerous on the part of 
Contractor and that there is no 
cap to the penalty.  

If any of the above policy expire or/are cancelled 
during the term of this CONTRACT and CONTRACTOR 
fails for any reason to renew such policies, OIL in no 
case shall be liable for any loss/damage occurred 
during the term when the policy is not effective 
unless it is due to CONTRACTOR’s negligence. 
CONTRACTOR shall have 30 days to rectify the 
lapse.Furthermore, a penal interest @ 1% of the 
Total contract value shall be charged towards not 
fulfilling of the contractual obligations. 
Notwithstanding above, should there be a lapse in 
any insurance required to be taken by the Contractor 
for any reason whatsoever, loss/damage claims 
resulting therefrom shall be to the sole account of 
Contractor.  
  
  

NO CHANGE 

16 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

Clause No. 14.10 

(Page No. 66) 

The Contractor’s insurance 
certificates contain all 
necessary details required by 
the Company pertaining to the 
insurance.  

The Contractor on demand from the Company shall 
furnish the Insurance Policy Certificate having detail 
terms and conditions, with respect to any Certificate 
of Insurance submitted to the Company.  
  
  

NO CHANGE 

17 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

Clause No.  

This is for clarity.  CONTRACTOR shall at all time during the currency of 
the contract provide, pay for and maintain the 
following insurance (where applicable) amongst 
others:  

NO CHANGE 
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14.12 

(Page No. 67) 
  
  
  

18 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

Clause No.  
16.0 (a) 

(Page No. 69) 

This is to expand the 
consequential damages events 
to afford better protection for 
both parties. 

Notwithstanding any other provisions herein to the 
contrary, except only in cases of willful misconduct 
and/or criminal acts and/or criminal negligence, 
neither the CONTRACTOR nor the COMPANY (OIL) 
shall be liable to the other, whether in Contract, tort, 
or otherwise, for any consequential loss or damage, 
loss of use, loss of and/or deferral of production, or 
loss of profits or anticipated profits, or loss of 
interest costs, loss of revenue, rig/facility 
downtime provided however that this exclusion shall 
not apply to any obligation of the CONTRACTOR to 
pay Liquidated Damages to the COMPANY and/or 
COMPANY’s right to forfeit the Performance Bank 
Guarantee(s) in terms of the contract.  
 
  

NO CHANGE 

19 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

Clause No. 16.0 (b) 
(Page No. 69) 

It is standard practice to 
include defect rectification 
within the overall limitation of 
liability. The contractor is 
already obligated to repair or 
replace defects under the 
warranty provisions, meaning 
the Company is already 
protected during the warranty 
period—provided that the 
warranty is not voided by the 
Company. 

Notwithstanding any other provisions incorporated 
elsewhere in the contract, the aggregate liability of 
the CONTRACTOR in respect of this contract, 
whether under Contract, in tort or otherwise, shall not 
exceed 100% of the Contract Price (if not specified 
otherwise in SCC), provided however that this 
limitation shall not apply to the cost of repairing or 
replacing defective equipment by the 
CONTRACTOR, or to any obligation of the 
CONTRACTOR to indemnify the COMPANY with 
respect to Intellectual Property Rights. 
  

NO CHANGE 
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Imposing uncapped liability for 
defects would expose the 
contractor to unlimited 
financial risks, which are 
neither commercially 
reasonable nor aligned with 
industry norms. 
  
If the Company's intent is to cap 
the contractor’s liability for 
defect rectification solely at the 
forfeiture of the performance 
security as full and final 
settlement, please confirm. 
Otherwise, we propose 
maintaining defect rectification 
within the limitation of liability 
to ensure fair risk allocation   
  

20 Part 3 Section 1 

General Conditions of 
Contract (GCC) 
Clause No. 23.1 

(Page No. 71) 

Contractor only performs the 
work in accordance with the 
specification and program 
required by the Company.  

CONTRACTOR warrants that they shall perform the 
work in a first class, workmanlike, and professional 
manner and in accordance with their highest degree 
of quality, efficiency and current state of the art 
technology/industry practices and in conformity with 
all specifications, standards and drawings set forth or 
referred to in the Terms of Reference and with 
instructions and guidance, which COMPANY may, 
from time to time, furnish to the CONTRACTOR. 
  

NO CHANGE 
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21 Part 3 Section 1 

General Conditions of 
Contract (GCC) 
Clause No. 23.2 

(Page No. 71) 

  Should COMPANY discover at any time during the 
tenure of the Contract or till prior to the 
Unit/equipment/tools are demobilized from site or 
base camp (if applicable) that the work does not 
conform to the foregoing warranty, CONTRACTOR 
shall after receipt of notice from COMPANY, promptly 
perform any and all corrective work required to make 
the services conform to the Warranty. Such 
corrective Work shall be performed entirely at 
CONTRACTOR’s own expenses. If such corrective 
Work is not performed within a reasonable time, the 
COMPANY, at its option may have such remedial 
Work performed by others and charge the direct 
additional cost thereof to CONTRACTOR subject to a 
maximum of the contract value of the defective 
work at the time such liability arises payable for 
the defective work which needs corrective action 
which the CONTRACTOR must pay promptly. In case 
CONTRACTOR fails to perform remedial work, or pay 
promptly in respect thereof, the performance 
security shall be forfeited. Any corrective work 
required to make the services conform to the 
Warranty that is to be performed after 
Unit/Equipment/tools are demobilised, all 
corrective work shall be performed entirely at the 
COMPANY’s expenses.  
  

NO CHANGE 

22 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

Contractor’s warranty is only 
applicable provided that 
Company pays its invoices on 

The foregoing warranty shall not apply if 
COMPANY fails to make any payment in respect 
of the works, services, equipment, units or tools 

NO CHANGE 
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New 

Clause No. 23.3 

(Page No. 71) 

time, and that equipment, 
units, tools are not used for 
unauthorized and unintended 
purpose and no alterations, 
modifications or repairs were 
carried out without 
Contractor’s prior written 
consent.  
  

by the due date for such payment, or in the event 
that the breakdown or failure of the equipment, 
units or tools is due to: 
a. Normal wear and tear;  
b. Use of equipment, units or tools by any person 

for an unauthorised or unintended purpose;  
c. Alterations, modifications or repairs to the 

equipment, units or tools without prior written 
consent of the CONTRACTOR. 
  

23 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

New 

Clause No. 23.4 

(Page No. 71) 

Contractor’s warranty does not 
include the costs listed in this 
exception.  

Notwithstanding the foregoing, in respect of 
defective services, works and/or equipment, 
CONTRACTOR shall under no circumstances be 
liable for: 

a. Costs of dismantling, retrieval or return of 
defective Goods and/or Equipment; and/or 

b. Any associated costs of transportation; 
and/or 

c. Any other incidental or associated costs, 
including, without limitation, the cost of 
any equipment and services provided by 
COMPANY GROUP or any third party.  
  

NO CHANGE 

24 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

New  

Contractor cannot be held 
liable for any modifications that 
were not informed to the 
Contractor prior to the 

CONTRACTOR shall not be liable for 
modifications or defects arising due to changes 
in COMPANY’s specifications, inlet conditions or 

NO CHANGE 
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Clause No.  23.5 

(Page No. 71) 
commencement of the 
contract.  

operating conditions beyond those agreed at the 
commencement of the CONTRACT. The scope of 
CONTRACTOR’s warranty shall cover all 
expenses related to the replacement of any 
equipment, units, tools found to be defective 
during the warranty period and all services 
performed to correct the said defects. 
  

25 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

New  
Clause No.  23.6 

(Page No. 71) 

Contractor’s warranty is solely 
cater to defective services 
where corrective actions are 
required.  

Contractor’s warranty provided in this Clause 
shall constitute COMPANY’s sole and exclusive 
remedy hereunder.  

NO CHANGE 

26 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

New  
Clause No.  23.7 

(Page No. 71) 

Contractor’s warranty are only 
the ones provided in this clause 
and excludes all other implied 
warranties not expressly stated 
herein.  

The warranties provided by CONTRACTOR in this 
Clause 23 are granted in lieu of any other 
warranties of merchantability, satisfactory quality 
or fitness for a particular purpose and all other 
warranties, whether express or implied, by law or 
otherwise, are hereby expressly excluded.  
  

NO CHANGE 

27 Part 3 Section 1 

General Conditions of 
Contract (GCC) 
Clause No. 24.1 

(Page No. 71) 
 

Contractor’s right to 
subcontract should not be 
unreasonably withheld if it is 
justified by a proper reason.  

CONTRACTOR shall not subcontract, transfer or 
assign the contract, or any part under this contract, to 
any third party(ies). Except for the main services 
under this contract, CONTRACTOR may sub-contract 
the petty support services subject to COMPANY’s 
prior written approval, which shall not be 
unreasonably withheld. However, CONTRACTOR 

NO CHANGE 
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shall be fully responsible for complete execution and 
performance of the services under the Contract. 
  

28 Part 3 Section 1 

General Conditions of 
Contract (GCC) 
Clause No. 27.5 

(Page No. 74) 

Contractor’s standard term of 
payment is 30 days from the 
date of receipt.  

INVOICES: Mobilization charges will be invoiced only 
upon completion of mobilization as certified by 
COMPANY representative and CONTRACTOR is ready 
at site for starting the services/operation. Payment of 
mobilization charges shall be made within 45 30 days 
following the date of receipt of undisputed invoices 
by COMPANY. 
  

NO CHANGE 

29 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

Clause No. 27.11 

(Page No. 74) 

Contractor’s standard term of 
payment is 30 days from the 
date of receipt. 

Payment of Final demobilization charges shall be 
made if applicable within 45 30  days on receipt of 
invoice by COMPANY accompanied by the following 

  

NO CHANGE 

30 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

New 

Clause No. 27.12 

(Page No. 77) 

Contractor requires its invoices 
to be paid on time as payment 
of invoices are critical to the 
Contractor. Payment of 
Contractor’s invoice is also a 
condition of Contractor’s 
provision of warranty under the 
Contract.  

Should there be late payment by the COMPANY, 
COMPANY shall pay interest on the overdue 
amount at a rate of four percent (4%) per annum 
above the Bank of England base rate from the 
original due date of the invoice, accruing daily until 
payment is made in full. Without full payment of 
the invoice, CONTRACTOR reserves the right to 
suspend the performance of the work and/or 
service or delivery of any goods, equipment, tools 
and/or units until payment is received in full or 
terminate the CONTRACT in accordance with 
Clause 44 of the CONTRACT. 
  

NO CHANGE 
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31 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

Clause No. 30 (b) 
(Page No. 76) 

A maximum of 7.5% is onerous 
for the Contractor. Contractor 
requests a lower threshold.  

If the contractor is unable to mobilize/deploy and 
commence the operation within the period specified 
in sub clause (a) above, it may request OIL for 
extension of the time with unconditionally agreeing 
for levy and recovery of LD. Upon receipt of such a 
request, OIL may at its discretion, extend the period 
of mobilization and shall recover from the 
CONTRACTOR, as an ascertained and agreed 
Liquidated Damages, a sum equivalent to @ 0.5% of 
contract value including mobilization cost, per week 
or part thereof of delay subject to maximum of 7.5% 
of the Contract Price.  
 
  

 

32 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

Clause 31.0 

(Page No. 76) 
 

This is to expand the event of 
force majeure to take into 
account shortages of materials 
due to reasons not within the 
Contractor’s control.  

In the event of either party being rendered unable by 
`Force Majeure' to perform any obligation required to 
be performed by them under the contract, the relative 
obligation of the party affected by such `Force 
Majeure' will stand suspended as provided herein. 
The term force majeure as employed herein shall 
mean Acts of God such as earthquake, hurricane, 
typhoon, flood, volcanic activity etc.; war 
(declared/undeclared); riot, revolts, rebellion, 
terrorism, sabotage by persons other than the 
CONTRACTOR’s Personnel; fires, explosions, 
ionizing, radiation or contamination by radio-activity 
or noxious gas, if not caused by CONTRACTOR's fault; 
declared epidemic or disaster; acts and regulations 
of respective Govt. of the two parties, namely the 
COMPANY and the CONTRACTOR and civil 

NO CHANGE 
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commotions, lockout not attributable to the 
CONTRACTOR; the shortage of or inability to obtain 
manpower, equipment, materials or 
transportation due to causes beyond the 
CONTRACTOR’s control. 
  

33 Part 3 Section 1 

General Conditions of 
Contract (GCC) 
Clause No. 38.0 

(Page No. 81) 

Contractor is agreeable to 
indemnify the company if it is 
caused by the Contractor’s 
negligence.  

The CONTRACTOR shall be liable for all surface and 
sub-surface pollution to the extent caused by 
CONTRACTOR’s negligence and resulting  or 
originating from CONTRACTOR’s 
operation/service/equipment or spillage or dumping 
of solvents/additive substances or pollutants, which 
the CONTRACTOR brings to the Site for use in 
connection with Work to be performed under this 
Contract. 
  

NO CHANGE 

34 Part 3 Section 1 

General Conditions of 
Contract (GCC) 

Clause No. 44.10 

(Page No. 88) 

Upon termination of the 
contract, apart from payment 
for the work and/or services 
performed, Contractor should 
also be entitled to 
compensation for any 
termination fees and 
associated costs from external 
vendors or suppliers. All Good 
sourced by the Contractor for 
the work and/or services shall 
remain the property of the 
Contractor.  

Consequence of Termination: In all cases of 
termination herein set forth, the relative obligations 
of the parties to the Contract shall be limited to the 
period up to the date of termination. Notwithstanding 
the termination of this Contract, the parties shall 
continue to be bound by the provisions of this 
Contract that reasonably require some action or 
forbearance after such termination. 
  
Upon termination of this Contract, CONTRACTOR 
shall return to COMPANY all of COMPANY’s 
properties, which are at the time in CONTRACTOR’s 
possession.  
  

NO CHANGE 
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In the event of termination of contract, COMPANY will 
issue Notice of termination of the contract with date 
or event after which the contract will be terminated. 
The contract shall then stand terminated and the 
CONTRACTOR shall demobilize their personnel & 
materials. CONTRACTOR shall be entitled to 
compensation for any termination fees and 
associated costs, including but not limited to 
internal and external engineering, design, project 
management, and vendor or supplier costs 
incurred due to termination not due to 
CONTRACTOR’s default.  
  
Demobilization charges shall not be payable by 
COMPANY in case of Article from 44.4 to 44.7. 
  

35 Part 3 Section 1 

General Conditions of 
Contract (GCC) 
Clause No. 45 

(Page No. 88) 
 

This is for clarity.  In such an event the contract shall stand terminated 
and shall cease to be in force from the date of such 
notification by the COMPANY. Thereafter the 
CONTRACTOR shall stop forthwith any of the work 
then in progress, except those work which the 
COMPANY may, in writing, require to be done to 
safeguard any property or work, or installations from 
damages, and the COMPANY may take over the 
remaining unfinished work of the CONTRACTOR and 
complete the same through a fresh CONTRACTOR or 
by other means, at the risk and cost of the 
CONTRACTOR, and any of its sureties if any, shall be 
liable to the COMPANY for any direct excess cost 
occasioned by such work having to be so taken over 

NO CHANGE 
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and completed by the COMPANY over and above the 
cost at the rate/cost specified in the schedule of 
quantities and rates/prices subject to Clause 16.0 
above. 
  

36 Part 3 Section 3 Special 
Conditions of Contract 

(SCC) 
Clause No. 3.1 

(Page No. 310) 

Contractor requests for a lower 
threshold of liquidated 
damages.  

Please amend from 7.5% to 5%. NO CHANGE 

37 Part 3 Section 3 Special 
Conditions of Contract 

(SCC) 
Clause No. 3.5 

New 

(Page No. 310) 

This is to clarify that the agreed 
LDs represent a genuine 
estimate of the delay and LDs 
should be sole and exclusive 
remedy for delay.  

Please add:  
  
Notwithstanding any other provision of this 
Agreement, liquidated damages payable by 
CONTRACTOR pursuant to this Agreement shall 
constitute the COMPANY ‘s sole and exclusive 
remedy for any delay in the performance or 
completion of the Work.  

NO CHANGE 

38 Part 3 Section 3 Special 
Conditions of Contract 

(SCC) 
Clause No. 19.0 (a) 

New 

(Page No. 321) 

Contractor is agreeable to 
indemnify Company for 
pollution originating above 
surface of water from spills etc. 
However, such indemnity 
should be subject to 
Contractor’s negligence.  

The Bidder Contractor shall assume all 
responsibility for cleaning up and controlling 
pollution or contamination which originates above 
the surface of the water from spills or fuels, 
lubricants, motor oils, normal water base drilling fluid 
and attendant cuttings, pipe dope, paints solvents, 
ballast, bilge and garbage wholly in Bidder 
Contractor 's possession and control and directly 
associated with Bidder Contractor 's equipment and 
facilities, provided, however, in the event due to 
Contractor’s gross negligence, Bidder's liability 
shall be limited to US Dollars One Million (US$ 1 

NO CHANGE 

Page 108 of 219



Pre-bid queries with OIL’s response (Vendor X)        

 

Million) where after the Company shall indemnify 
and hold harmless Bidder Contractor for amounts in 
excess. 

39 Part 3 Section 3 Special 
Conditions of Contract 

(SCC) 
Clause No. 19.0 (b) 

New 

(Page No. 321) 

 Except as otherwise provided in article 19.(a), 
Company shall assume all responsibility for 
(including control and removal of the pollutant 
involved) and shall protect, defend and save the 
Bidder Contractor harmless from and against all 
claims, demands, and causes of action of every kind 
and character arising from all pollution or 
contamination, other than that described in sub-
clause (a) above, which may occur from gross 
negligence of Bidder Contractor but not limited to, 
that which may result from fire, blowout, cratering, 
seepage of any other uncontrolled flow of oils, gas, 
water or other substances, as well as the use or 
disposition of oil emulsion, oil base or chemically 
treated drilling fluids, contaminated cuttings or 
caving, lost circulation and fish recovery materials 
and fluids provided however, Bidder's sole liability 
under this sub-clause is to reimburse Company US 
Dollars One Million (US$ 1 Million) of cost 
paid/incurred by Company in control of the pollutant, 
clean-up costs, or damage to a third party, provided 
said pollution results from bidder's gross negligence, 
where after the Company shall indemnify and hold 
harmless Bidder for amounts in excess. 

NO CHANGE 

40 Part 3 Section 3 Special 
Conditions of Contract 

(SCC) 

Cost of repairing or replacing 
defective equipment should fall 

Notwithstanding any other provisions incorporated 
elsewhere in the Contract, the aggregate liability of 
the Bidder in respect of this Contract, whether under 

NO CHANGE 
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Clause No. 39.0 

New 

(Page No. 327) 

under the aggregate limitation 
of liability.  

Contract, in tort or otherwise, shall not exceed 50% of 
the Contract Price, provided however that this 
limitation shall not apply to the cost of repairing or 
replacing defective equipment by the Bidder, or to 
any obligation of the Bidder to indemnify the 
Company with respect to 

Intellectual Property Rights. 
41 Section IV 

Clause 22 (iv) 
Contractor requests that the 
validity of the performance 
guarantee be for 3 months from 
the date of expiry of the 
contract. For it to extend to 
defect liability period whichever 
later would be to extend the 
performance guarantee to more 
than 3 months which the 
Contractor’s bank may not be 
able to accept.  
  

Performance Bank Guarantee: 10.00% of total 
Contract value & validity 03(Three) months from date 
of expiry of contract/defect liability period, 
whichever is later. 

NO CHANGE 

42 Proforma-Q 

Whole document 
Contractor requests to provide 
the form of performance bank 
guarantee by its immediate 
parent company. Its immediate 
parent company can guarantee 
the Contractor’s performance 
under the contract.  
  

Please delete reference to Ultimate Parent and 
replace with Immediate Parent Company 

NO CHANGE 

43 Annexure-III 
Whole document 

 

Contractor requests to provide 
the form of performance 
guarantee by its immediate 

Please delete reference to Ultimate Parent and 
replace with Immediate Parent Company 

NO CHANGE 
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parent company. Its immediate 
parent company can guarantee 
the Contractor’s performance 
under the contract.  
  

44 Annexure-III 
Paragraph 4 

(Page No. 196 pdf) 

Given that the Guarantor is to 
guarantee Contractor’s 
performance of the contract, it 
is important that the Guarantor 
be accorded with the same 
benefits and rights as that of the 
Contractor under the contract. 

The liability of the Guarantor, under the Guarantee, is 
limited to the 50% of the annualized contract price 
entered between the Company and OIL. This will, 
however, be in addition to the forfeiture of the 
Performance Guarantee furnished by the Company. 
The Guarantor shall be accorded the same rights 
and benefits as the Contractor under the Contract. 
In no event shall the Guarantor's liability under this 
Guarantee be greater than or exceed (by scope, 
nature, limit or otherwise) the liability of the 
Contractor under the Contract. 
 

NO CHANGE 
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WELL MATERIAL CASING ACCESSORIES - 2   
Equipment Size Queries OIL REPLIES 

a b   
FLOAT SHOE, FLOAT COLLAR AND TOP AND BOTTOM PLUGS 
  

 

Float shoe 20”, 133 lb/ft, X-56,Multi Start 
connections  

Please confirm testing category. 
 Please confirm no of valve required. 
 Please confirm if we can offer Butt Weld Connection. 

One NRV Valve 
Float Shoe can be Butt welded 
to the casing joint at Bidder’s 
cost. 
Amendments will be published. 

Float Shoe, Stab-in Weldon type, 
complete with stab-in tool and drill 
pipe centralizer to suit casing, 
Casing: 30", 1" WT with multi start 
connector (Drill Pipe: 5.1/2" FH) 

30", 1" WT with X-56, multi start 
connector 

Please confirm testing category. 
 Please confirm no of valve required. 
 Please confirm if we can offer Butt Weld Connection. 

One NRV Valve 
Float Shoe can be Butt welded 
to the casing joint at Bidder’s 
cost. Amendments will be 
published. 

Float Shoe, Stab-in Weldon type, 
complete with stab-in tool and drill 
pipe centralizer to suit casing, 
Casing: 20", 0.64" WT with multi start 
connector (Drill Pipe: 5.1/2" FH) 

20”, 133 lb/ft, 0.64" WT, ID = 
18.73", X-56, Multi Start 
connections 

Please confirm testing category. 
 Please confirm no of valve required. 
 Please confirm if we can offer Butt Weld Connection. 

One NRV Valve 
Float Shoe can be Butt welded 
to the casing joint at Bidder’s 
cost. Amendments will be 
published. 

Float collar 20”, 133 lb/ft, X-56,Multi Start 
connections 

Please confirm testing category. 
 Please confirm no of valve required. 
 Please confirm if we can offer Butt Weld Connection. 

Requirement is deleted. Tender 
amendments will be published. 

Float shoe, PDC drillable 13-3/8” 68 lb/ft, N-80, BTC 
connections 

Please confirm testing category OR we can provide 
wellcare standard R10 P5 T300 D24 
 Please confirm no of valve required. 
 Please confirm required nose geometry 

One NRV Valve 
 

Float collar, PDC drillable, anti-
rotational 

13-3/8” 68 lb/ft, N-80, BTC 
connections 

Please confirm testing category. 
 Please confirm no of valve required. 

One NRV Valve 
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13-3/8” Top Cement plug, Non 
rotating lock down type, PDC 
drillable, Oil resistant, subsea 
release 

13-3/8” 68 lb/ft, N-80, BTC 
connections 

Please confirm if we can offer Conventional style Anti-
Rotational Top Cement Plugs.  
IF YES, then also confirm if we can provide Temperature 
rating: 125-275 degree F 
 & Wellcare standard Bump pressure rating: 5,000 psi 

Agreed 

Releasing dart for the above top 
plug.  For the plug above Agreed 

13-3/8” Bottom Cement Plug, Non 
rotating , PDC drillable, Oil resistant, 
subsea release 

13-3/8” 68 lb/ft, N-80, BTC 
connections 

Please confirm if we can offer Conventional style Anti-
Rotational Bottom Cement Plugs.  
IF YES, then also confirm if we can provide Temperature 
rating: 125-275 degree F 
 & Wellcare standard Rupture pressure rating: 200-600 psi 

Agreed 

Releasing ball for the above bottom 
plug For the plug above. Agreed 

Float shoe, PDC drillable 9-5/8”, 47 lb/ft, P-110, BTC 
connections 

Please confirm testing category OR we can provide 
wellcare standard R10 P5 T300 D24. 
 Please confirm no of valve required. 
 Please confirm required nose geometry 

One NRV Valve 
 

Float collar, PDC drillable, anti-
rotational 

9-5/8”, 47 lb/ft, P-110, BTC 
connections 

Please confirm testing category OR we can provide 
wellcare standard R10 P5 T300 D24      
Please confirm no of valve required. 

One NRV Valve 
 

9-5/8” Top Cement plug, non-
rotating lock down type, PDC 
drillable, Oil resistant, subsea 
release 

9-5/8”, 47 lb/ft, P-110, BTC 
connections 

Please confirm if we can offer Conventional style Anti-
Rotational Top Cement Plugs.  
IF YES, then also confirm if we can provide Temperature 
rating: 125-275 degree F 
 & Wellcare standard Bump pressure rating: 5,000 psi 

Agreed 

Releasing dart for the above top 
plug.  For the plug above Agreed 

9-5/8” Bottom Cement Plug, Non 
rotating, PDC drillable, Oil resistant, 
subsea release 

9-5/8”, 47 lb/ft, P-110, BTC 
connections 

Please confirm if we can offer Conventional style Anti-
Rotational Bottom Cement Plugs.  
IF YES, then also confirm if we can provide Temperature 
rating: 125-275 degree F 
 & Wellcare standard Rupture pressure rating: 200-600 psi 

Agreed 

Releasing ball for the above bottom 
plug For the plug above. 

Agreed 
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13-3/8” Top Cement plug, Non 
rotating lock down type, PDC 
drillable, Oil resistant, surface 
release 

13-3/8” 68 lb/ft, N-80, BTC 
connections 

Please confirm if we can provide wellcare standard 
Temperature rating: 125-275 degree F 
 & Wellcare standard Bump pressure rating: 5,000 psi 

Agreed 

13-3/8” Bottom Cement Plug, Non 
rotating, PDC drillable, Oil resistant, 
surface release 

13-3/8” 68 lb/ft, N-80, BTC 
connections 

Please confirm if we can provide wellcare standard 
Temperature rating: 125-275 degree F 
 & Wellcare standard Rupture pressure rating: 200-600 psi 

Agreed 

9-5/8” Top Cement plug, non-
rotating lock down type, PDC 
drillable, Oil resistant, Surface 
Release  

9-5/8”, 47 lb/ft, P-110, BTC 
connections 

Please confirm if we can provide wellcare standard 
Temperature rating : 125-275 degree F 
 & Wellcare standard Bump pressure rating: 5,000 psi 

Agreed 

9-5/8” Bottom Cement Plug, Non 
rotating, PDC drillable, Oil resistant, 
Surface Release  

9-5/8”, 47 lb/ft, P-110, BTC 
connections 

Please confirm if we can provide wellcare standard 
Temperature rating : 125-275 degree F 
 & Wellcare standard Rupture pressure rating: 200-600 psi 

Agreed 

CEMENT RETAINERS / BRIDGE PLUGS 
  

 

Cement Retainers convertible to 
Bridge plug c/w bridge plug 
conversion kit, wireline adapter kit 
and mechanical setting tool 

13-3/8” 68 lb/ft casing Please confirm required temperature ratings 

275 degree F 
 

Cement Retainers convertible to 
Bridge plug c/w bridge plug 
conversion kit, wireline adapter kit 
and mechanical setting tool 

9-5/8” 47 lb/ft casing Please confirm required temperature ratings 

275 degree F 

Cement Retainers convertible to 
Bridge plug c/w bridge plug 
conversion kit, wireline adapter kit 
and mechanical setting tool 

7” 29 lb/ft casing Please confirm required temperature ratings 

275 degree F 
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S/ N Section  OIL’s Response 

Clause / Sub clause Query 

Forwarding Letter  

Part 1 Instructions To Bidders (ITB)  

1.  8.0 Currencies of bid 
and payment: 
 

FOR FOREIGN BIDDERS: 
Foreign Bidders are allowed to quote price (and get 
paid) in RBI's notified basket of foreign currencies - 
US Dollar or Euro or Pound Sterling or Yen etc., in 
addition to the Indian Rupees, except for expenditure 
incurred in India (including agency commission if any) 
which should be stated in Indian Rupees. For 
determining the expenditure incurred in India, the 
foreign bidder must quote the percentage of the 
Indian Component/expenditure against each line item 
of the Price Bid Format. During payment (if 
successful), the Expenses in India component of the 
price shall be converted to INR (if their quoted price 
is other than INR) considering the conversion rate as 
per Clause 21.0 of ITB. The bidder shall submit an 
Undertaking as per Annexure-VI along with the 
technical bid. 

Company to kindly pay in USD considering this 
is a Deep water project under ICB. 

As per tender 

2.  22.4 Repatriation of 
rupee cost: 
 

In respect of foreign parties, rupee payments made 
on the basis of the accepted rupee component of 
their bid, would not be repatriable by them. A 
condition to this effect would be incorporated by the 
Company in the contract. 

Bidder seeks clarification as to what constitutes 
rupee component which is non repatriable.  

Rupee component constitutes local 
content as declared by the bidder 

Part 2 Bid Evaluation Criteria (BEC)  

3.  1 Cementing Services 
 

1.2 The Bidder should also have the experience of 
cementing at least 2 deep water Wells (WD> 500 
meters) and should have executed at least one 
contract for Cementing services in offshore area in 
the last 07 years reckoned from original bid closing 
date. 

Bidder requests Company to remove the 
criteria for WD>500m as the main requirement 
for company is to have offshore experienced 
bidder. Hence, Bidder requests company to 
kindly consider below proposed experience 
criteria.  
 
a) Bidder should have minimum 5 years of 
experience in providing Cementing services to 

Agreed. Tender amendment will be 
published. 
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S/ N Section  OIL’s Response 

Clause / Sub clause Query 

Drilling/E&P Companies for onshore/offshore 
wells. 
b) Bidder should have executed at least one 
contract for providing Cementing services to 
Drilling/E&P Companies in at least 2 offshore 
Wells in the last 5 Years. 
  

4.  8.0 Vintage : Cementing 
Services  

Batch mixture and Cementing Equipment shall not be 
of more than 10 (Ten) years old as on the original bid 
closing date. 

Bidder request deletion of vintage clause on 
Cementing Equipment. Green tagged and fit for 
use equipment with maintenance records can 
be provided.  

No change 

5.  2.2 Directional Drilling  The Bidder should also have the experience in 
providing the Directional Drilling Services 
(LWD/MWD & RSS/Mud Motor) to at least 2 deep 
water offshore Wells (WD> 500 meters) and should 
have executed at least one contract for Directional 
Drilling Services (LWD/MWD & RSS/Mud Motor) in 
offshore area in the last 07 years reckoned from 
original bid closing date. 

Bidder requests Company to remove the 
criteria for WD>500m as the main requirement 
for company is to have offshore experienced 
bidder. Hence, Bidder request company to 
consider kindly below proposed experience 
criteria.  
 
a) The bidder should have minimum 5 years of 
experience in providing LWD/ MWD and RSS / 
Mud Motor Services to E&P companies / 
Drilling companies in onshore/offshore wells. 
 
b) Bidder should have executed at least one 
Contract for providing each service i.e. LWD /  
MWD and  RSS / Mud Motor to E&P 
companies / Drilling companies in at least 2 
offshore well in last 8 years. 
 

Agreed. Tender amendment will be 
published. 
 
Not acceptable for timeline 

6.  5 Well Testing Services 5.1 Well Testing Services 
(a) The bidder should have a minimum of five (05) 
years of experience in providing the SSTT and PTS 
Services to E&P companies / Drilling companies 
including 3 years in offshore area and should have 
experience of at-least 02 deepwater wells (water 
depth >500m). 

(a) Bidder request company remove the 500 m 
WD for PTS services as it is not relevant 
Please add PTS services to 5.2 TCP, Slickline 
& DST services. 
 
(b) Bidder request company to increase from 7 
yrs to 10 yrs. 

a) Agreed. Tender amendment will be 
published. 
 
b) Not acceptable for timeline 
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S/ N Section  OIL’s Response 

Clause / Sub clause Query 

 
(b) Bidder should have executed at least one contract 
for the above services on a floater rig in the last 07 
years to be reckoned from the Original Bid Closing 
Date. 

7.  5 Well Testing Services 5.2 TCP, Slickline & DST services.  
 
(b) Bidder should have executed at least one contract 
for the above services on a floater rig in the last 07 
years to be reckoned from the Original Bid Closing 
Date. 

(b) Bidder request company to increase from 7 
yrs to 10 yrs. 

No change 

8.  8.0 Vintage : Mud 
Logging Unit Service  

- The Mud Logging Unit should not be more than 10 
(ten) years old and must be latest ISO/DNV certified 
as on the original bid closing date. 
- Bidder to submit relevant documents in support of 
this vintage clause 

Bidder requests for deletion of the vintage 
clause on the Mud Logging unit. Fit for purpose 
MLU will be provided for deepwater operations, 
but a vintage clause is not sustainable. Kindly 
consider 

No change 

9.  2.4.1 The leader and / or members of the consortium 
should themselves meet the minimum experience 
requirement as per BEC Clause A.2.1(a) above. For 
proof of requisite experience against BEC clause 
A.2.1(a), the leader of the consortium shall submit 
relevant documents in line with BEC clause A.2.2 
above. 

We request this change as only consortium 
leader alone will not be able to meet all 
experiences.  
 

No change 

10.  2.4.2 The leader of the Consortium must submit bid on 
behalf of the consortium of Bidders. A Memorandum 
of Understanding (MOU) between the Consortium 
members duly executed by the CEO/Authorized 
person and certified by the competent authority of the 
respective organization of the consortium members 
and notarized, must accompany the bid which should 
clearly define the role/scope of work of each 
partner/member and should clearly define the leader 
of the consortium. Memorandum of Understanding 
(MOU) must also state that all the members of the 
consortium shall be jointly and severally responsible 
for discharging all obligations under the Contract. 

If the MOU is already signed by the authorized 
person, no additional certification should not be 
required. 

No change 
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S/ N Section  OIL’s Response 

Clause / Sub clause Query 

However, the Leader of the Consortium must submit 
an undertaking along with the technical bid towards 
unconditional acceptance of full responsibility for 
executing the “Scope of Work” of this bid document. 
In case of award, such MOU shall be kept valid 
through the entire contract period, including 
extensions, if any. 

11.  2.4 In case of consortium bid, the leader of the 
consortium and the members of 
consortium be allowed to submit separate 
invoices for the relevant scope of work 
performed 

It is requested that the leader of the 
consortium and each member of 
consortium be allowed to submit 
separate invoice for their respective 
scope of work. This is critical to 
maintain distinction between the 
work to be performed by each party of 
consortium 

Noted. Tender Amendments will not be 
published. 

12.  2.4.7  In case of consortium bid, the leader of the 
consortium and the members of 
consortium should be paid separately 

It is requested that the leader of the 
consortium and each member of 
consortium should be paid separately 
against their respective invoice in their 
respective bank accounts for tax 
purpose. This is critical to maintain 
distinction between the work to be 
performed by each party of 
consortium 

Noted. Tender Amendments will not be 
published. 

13.  2.4.13 Certified copies (attested by 
Director/Company Secretary) of Board 
resolutions passed by the respective Board 
of Directors of the companies (Consortium 
leader and members) agreeing to entering 
into such consortium with each other for 
submission of bid for the NIT and 
authorizing designated executives of each 

We request OIL to confirm that 
General Power of Attorney is sufficient 
even if the bid is a consortium, as in 
GPOA there is no restriction.  Also, 
please note that as per clause 2.4, 
consortium between internal entities 
only are allowed. 
 

Agreed. Tender Amendments will not be 
published. 
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S/ N Section  OIL’s Response 

Clause / Sub clause Query 

company to sign in the MOU to be 
provided along with the technical bid. 

This is agreed by OIL in many tenders, 
including previous Andaman tender. 

14.  2.5 3. Provided that with a view to ensure 
commitment and involvement of the sister 
subsidiary / co-subsidiary company for 
successful execution of the contract, the 
participating bidder submits an Agreement, 
as per format furnished vide Annexure-III 
IV, between their Sister Subsidiary / Co-
Subsidiary Company and the Ultimate 
Parent / Holding Company of both the 
bidder and the Sister Subsidiary / Co-
Subsidiary, along with the technical bid. 

Annexure reference is not correct. 
Please change. 

Tender amendment will be published. 

15. \ 3. Mud Engineering 
Services: 

BEC Clause 3.2 differs from the experience clause 
under Exhibit 6. Bidder request for following revision 
and consistency.   
 
3.2 The Bidder should also have executed at least 
one contract of Mud Engineering Services using 
proposed mud systems i.e. Water Base Mud System 
or a combination of Water-Based Mud (WBM) & 
Synthetic Oil-Based Mud (SOBM) systems in 
Deepwater Wells (water depth > 500Mtr) in the last 
07 years reckoned from original bid closing date. 

Bidder request for proposed revision.  Tender amendment will be published. 

16.  7.3 In case certified HSE management system for each 
quoted Services certified as per ISO: 9001, ISO: 
14001 & OSHAS: 18001 /ISO: 45001/ISRS is not 
available, the bidder to submit details of their HSE 
management system approved by its highest 
authority not lesser than a director. 

Company to accept the same duly signed by 
authorized signatory with valid POA as per 
industry standards. 

No change 

17.  8.0 
 

The Company would be required to issue 
no 
objection certificate for transfer of 

The Company would be required to 
issue no objection certificate based on 
which transfer of equipment of 

Clarified. 
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S/ N Section  OIL’s Response 

Clause / Sub clause Query 

equipment from one project/ block to 
another. 

Contractor from one project/ block to 
another will be effected. 
 
Further, if goods no longer exist under 
list 33 of Notification No 50/2017 – 
customs read with Notification No 
02/2022 – customs at the time of 
block transfer under NOC from client, 
indemnity will be required from 
Company for Customs duty along with 
interest and penalty in case any 
liability arises later. 

18.  12.4  
Goods and Services Tax 

 
 

Please add: 

The Contractor would charge GST on 
recovery of reimbursement 
In the event where any 
reimbursement or recovery is to be 
done from the Company, an invoice 
will be raised along with GST in 
accordance with the applicable GST 
laws 

Clarified 

Part 3 – Section I General Conditions of Contract (GCC)  

19.  14.1 a) The Contractor shall, at his own expense, arrange 
appropriate comprehensive insurance (All-risks 
insurance cover with suitable limit as per International 
Standard) as mentioned below to cover all risks 
assumed by the Contractor under this Contract in 
respect of its equipment, tools including but not 
limited to well equipment & tools, any other 
belongings and personnel during the entire period of 
this Contract including extensions thereof. 

We request this change to ensure to 
avoid inconsistency, as OIL has specified 
the insurance requirements in the other 
clauses. 

No change 

20.  14.1 b) The Contractor shall also carry adequate 
insurance cover against damage/loss to third 

Our insurances will cover the liabilities 
undertaken by us under the contract only. 

Noted 
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party/person/property to cover the risks assumed by 
the Contractor under this Contract. 

21.  14.1 c) The Contractor at his cost shall arrange, secure 
and maintain insurance as may be necessary and to 
its full value for all such amounts to protect the 
works-in-progress from time to time and the interest 
of Company against all risks as detailed herein 
subject to the satisfaction of the Company and 
irrespective of acceptance of the Work. 

Not applicable as there can not be any 
insurance for the work in progress considering 
the scope envisaged under this tender. 

No change 

22.  14.7 Additional Assured: 
“Oil India Limited” is to be included as Additional 
Assured in the Insurance 
Policies (except in case of Workmen’s 
Compensation/Employer’s Liability 
insurance) to the extent of liabilities assumed by 
Contractor under the Contract. 

Additional Assured status only to the extent of 
liabilities assumed by Contractor under the 
Contract. 

No change 

23.  14.9 If any of the above policy expire or/are cancelled 
during the term of this CONTRACT and 
CONTRACTOR fails for any reason to renew such 
policies, OIL in no case shall be liable for any 
loss/damage occurred during the term when the 
policy is not effective. Furthermore, a penal interest 
@ 1% 0.25% of the Total contract value shall be 
charged towards not fulfilling of the contractual 
obligations. Notwithstanding above, should there be a 
lapse in any insurance required to be taken by the 
Contractor for any reason whatsoever, loss/damage 
claims resulting therefrom shall be to the sole 
account of Contractor 

We request reduction in the penalty  No change 

24.  14.12 ii) Commercial General Liability Insurance: 
Commercial General Public Liability Insurance 
covering liabilities including contractual liability for 
bodily injury, including death of persons, and 
liabilities for damage of property. This insurance must 
cover all operations of CONTRACTOR required to 
fulfil the provisions under this Contract. 

This is a typo No change 
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25.  14.12 iii) Comprehensive General Automotive Liability: 
Automobile Public Liability 
Insurance covering owned, non-owned and hired 
automobiles used in the 
performance of the work hereunder, with bodily injury 
limits and property damage limits shall be governed 
by Indian Insurance Regulations. 

This is a typo No change 

26.  14.12 iv) Carrier’s Legal Liability Insurance: Carrier’s 
Legal Liability Insurance in respect of all 
CONTRACTOR’s items to be transported by the 
CONTRACTOR to the mobilization point site of work, 
for physical loss or destruction of or damage to goods 
or merchandise, while in transit. 

Since this is an offshore tender, we request this 
change. 

No change 

27.  44.7 If at any time during the term of this Contract, 
breakdown of CONTRACTOR's equipment results in 
CONTRACTORs being unable to perform their 
obligations hereunder for a period of 15 successive 
days, COMPANY at its option, may terminate this 
Contract in its entirely or partially to the extent non-
performance, without any further right or obligation on 
the part of the COMPANY, except for the payment of 
money then due. No notice shall be served by the 
COMPANY under the condition stated above. Due 
Notice shall be served after 3 days and follow up 
Notice after 7 days before service of Final Notice 
after 15 days. 

Bidder requests serving Notice prior to 
termination.  

No change 

28.  44.9 Notwithstanding any provisions herein to the 
contrary, the Contract may be terminated at any time 
by the COMPANY on giving 30 (thirty) days written 
notice to the CONTRACTOR due to any other reason 
not covered under the above Article from 44.1 to 44.8 
and in the event of such termination the COMPANY 
shall not be liable to pay any cost or damage to the 
CONTRACTOR except for payment of services as 
per the Contract upto the date of termination. 

Bidder request company to delete this clause. 
Our pricing is based on firm SOW. 

No change 
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29.  45.0 TO DETERMINE THE CONTRACT: 
In such an event (i.e. termination under Article No. 
44.4 to 44.8 44.9 above), the contract shall stand 
terminated and shall cease to be in force from the 
date of such notification by the COMPANY. 
Thereafter the CONTRACTOR shall stop forthwith 
any of the work then in progress, except those work 
which the COMPANY may, in writing, require to be 
done to safeguard any property or work, or 
installations from damages, and the COMPANY may 
take over the remaining unfinished work of the 
CONTRACTOR and complete the same through a 
fresh CONTRACTOR or by other means, at the risk 
and cost of the CONTRACTOR, and any of its 
sureties if any, shall be liable to the COMPANY for 
any excess cost occasioned by such work having to 
be so taken over and completed by the COMPANY 
over and above the cost at the rate/cost specified in 
the schedule of quantities and rates/prices. 

Since 44.9 is for termination for OIL's 
convenience, we request removal 
from this provision. 

No change 

30.  46.0 WITHOUT DETERMINING THE CONTRACT: In 
such an event (i.e. termination under Article No. 44.4 
to 44.8 44.9 above), the COMPANY may take over 
the work of the CONTRACTOR or any part thereof 
and complete the same through a fresh 
CONTRACTOR or by other means, at the risk and 
cost of the CONTRACTOR. The CONTRACTOR and 
any of its sureties are liable to the COMPANY for any 
excess cost over and above the cost at the rates 
specified in the schedule of quantities and 
rates/prices, occasioned by such work having been 
taken over and completed by the COMPANY. 

Since 44.9 is for termination for OIL's 
convenience, we request removal 
from this provision. 

No change 

31.  39.  
STATUTORY 
VARIATION/ NEWLY 
ENACTED LAW 

 In order to factor any changes on 
account of adverse interpretation of law 
by authority, the following clause 
should be added: 

No change 
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“Notwithstanding anything else 
contained herein, if subsequent to the 
date of submission of Bid, any new or 
additional taxes and similar levies in 
nature and any  increased in the direct 
cost, resulting from future legislation 
or interpretation of existing or future 
legislation, including and not limited 
to, goods and service tax, sales tax, 
customs duties, R&D cess, works 
contract tax, services tax, corporate 
tax, octroi, entry taxes etc. are 
imposed by Government or the 
concerned authorities which 
Contractor is bound to pay in respect 
of the payments received by 
Contractor in pursuance of this 
agreement, then such new/additional 
taxes/levies will be borne by 
Company. Additionally, any upward 
change in the rates of the existing 
taxes/levies shall be to the account of 
Company. In case of reduction or 
exemption from any taxes/ levies, 
benefit shall be passed on to the 
Company” 
 
The existing clause doesn’t factor any 
liability which arises on account of 
adverse interpretation of law by 
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authorities and therefore, this addition 
is important. 

PART-3 SECTION – II TERMS OF REFERENCE / TECHNICAL SPECIFICATIONS / SCOPE OF WORK  

32.      

Exhibit 1 – Cementing Services  

33.  8.0 e. 
Bidder will invoice, and 
Company will pay on 
actual per barrel basis, 
payment will be made as 
per the quoted per barrel 
price which is inclusive of 
cement and all other 
required chemical and 
additives cost as per the 
concentration required to 
be prepared for each 
cementing job. Any 
excessive consumption of 
chemical and additives 
Company will pay only 
15% excess concentration 
of the concentration as 
quoted, irrespective of any 
consumption beyond 
15%. 

 Bidder requests company to confirm the 15% 
capping is only applicable if the test report 
conditions are applicable. If actual well 
conditions require additional / more 
chemical/concentrations, that will be paid as 
per the line item charges for the respective 
chemicals. 

Will be paid if the well bore condition 
changes from the one defined in the 
tender. 

34.  11.0 EQUIPMENT, 
MATERIALS AND 
ADDITIVES 
 
Bidder must provide API 
class-G cement (Dalmia 
Make) required for slurry 
design.  

 

 Bidder requests company to allow other API 
Class G makes to be used for this tender.  
 
Make of Cement additives to include 
Schlumberger (SLB) 

No Change 
 
 
Agreed. 
Make of Cement Additives must be from 
Baker Hughes, Schlumberger and 
Halliburton. Tender Amendment will be 
published. 
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Make of Cement Additives 
must be from Baker 
Hughes. 

35.  Table 1: Rental Equipment 
List 
 
4. Chiksan Pipes Required 
(Sour Service) 

 Company to remove any sour service 
requirement.  
 

No Change 

36.  Table3: 
 
Personnel 

 Company to kindly include the same personnel 
requirement in the price Bid for S.No 1 & 2.  

Operator to be included and call-out 
personnel (cementing helper) to be 
mobilized. Tender amendment will be 
published. 

37.  Slurry details: Slurry 
details are provided below 
for single well (Well# Loc: 
A 

 Kindly revise all compressive strength 
requirement as per previous tender: 
 
1. For 30in 
 
UCA 24 hours >500 psi 
UCA 48 hours > 1500 psi 
 
2. For 20in 
 
Lead – 11.2 ppg 
UCA 24 hours >1000 psi 
UCA 48 hours > 1100 psi 
 
Tail – 15.8 ppg 
UCA 24 hours >1800 psi 
UCA 48 hours > 2000 psi 
 
3. For 13 3/8in 
 
Lead – 12 ppg 
UCA 24 hours >1000 psi 
UCA 48 hours > 1200 psi 
 

Tender amendment will be published. 
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Tail – 15.8 ppg 
UCA 24 hours >1800 psi 
UCA 48 hours > 2000 psi 
 
 
4. For 9 5/8in: 
Tail – 15.8 ppg 
UCA 24 hours >1500 psi 
UCA 48 hours > 1800 psi 
 
5. For 7in 
Tail – 13.4 ppg 
UCA 24 hours >1500 psi 
UCA 48 hours > 1800 psi 

Exhibit 2 – CASING ACCESSORIES  

38.  NOTES (page 115) 
 

5. The equipment provided should not be more than 
one year old. 
 

Bidder request deletion of this clause. 
 
The current allowance of equipment up to one 
(1) year old creates potential for differential 
advantage. 
 
It is therefore requested that the Company 
mandate the use of new, unused casing 
hardware for all bidders to ensure fair 
competition and consistency in quality. 
 

No Change 

Exhibit 3 . CASING & TUBING RUNNING SERVICES  

Exhibit 4 DRILLING TOOLS  

Exhibit 5 DIRECTIONAL SERVICES / MWD/ LWD  

39.  1.0 Scope of work Surveying policy will be to either use MWD or drop 
inclination measuring tools for the 17.1/2” hole 
interval. MWD surveys will be taken in 12 ¼” and 8 
½” hole. 

Request for clarification on requirement for 
drop inclination measuring tool. We request 
MWD surveys to be used for 17.5in section as 
well. Please confirm 

As specified in the tender. 

40.  2.0 Experience The Bidder should also have the experience in 
providing the Directional Drilling Services 
(LWD/MWD & RSS/Mud Motor) to at least 2 deep 

Bidder requests Company to remove the 
criteria for WD>500m as the main requirement 
for company is to have offshore experienced 

Agreed. Tender amendment will be 
published. 
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water offshore Wells (WD> 500 meters) and should 
have executed at least one contract for Directional 
Drilling Services (LWD/MWD & RSS/Mud Motor) in 
offshore area in the last 07 years reckoned from 
original bid closing date of tender. 

bidder. Hence, Bidder request company to 
consider kindly below proposed experience 
criteria.  
 
a) The bidder should have minimum 5 years of 
experience in providing LWD/ MWD and RSS / 
Mud Motor Services to E&P companies / 
Drilling companies in onshore/offshore wells. 
 
b) Bidder should have executed at least one 
Contract for providing each service i.e. LWD /  
MWD and  RSS / Mud Motor to E&P 
companies / Drilling companies in at least 2 
offshore well in last 8 years. 

41.  5.3 Supervision (at 
Bidder’s cost) 

The Base Coordinator will be primarily based in 
Kakinada or such other location in India as mutually 
agreed, be available for daily operational morning 
meetings  (online/offline) and consultation at all times 
throughout the duration of the contract. 

Bidder requests for deletion of the vintage 
clause on the Mud Logging unit. Fit for purpose 
MLU will be provided for deepwater operations, 
but a vintage clause is not sustainable. Kindly 
consider 

Clarified. 

42.  5.4 Bidder’s Directional 
Drillers and MWD/LWD 
Engineers on the Drilling 
Unit 

d) Offshore personnel will work on a 28/28-day 
rotation as a maximum or as per operational 
requirements at no additional cost to the Company. It 
is intended to multi-task personnel (where possible) 
for the directional drilling, MWD and LWD services. 

Since it is intention of OIL to multi-task 
personnel between directional drilling and 
MLWD, we request OIL to allow for a 2 man 
crew  (1 x day + 1 x night) to manage both DD 
& MLWD operations combined for vertical well. 
This model has been executed successfully 
globally by us for multiple NOC’s and IOC’s. 
Combined with state of the art remote 
operations, this crew model of 2 POB will be 
helpful for OIL in reducing POB, associated 
HSE risks and costs as well. Please consider. 

No Change 

43.  5.5 Experience and 
Training 

Minimum experience required for the Directional 
Drilling Engineer and the lead MWD/LWD Engineer is 
minimum 5  3 years of relevant experience. Company 
at its option may 

Requesting allowance to have DD / MLWD of 
3yrs work experience to be deployed for this 
scope 

No Change 
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mobilize a second MWD/LWD Engineer for 
directional wells. The second MWD/LWD Engineer 
should have minimum 3 years of relevant experience. 

44.  6.6 Post Processing of 
field data : 
 

Post processing of field data at the well site or bidders’ 
base office will consist of: 
a) Special processing of data such as resistivity (if 
array type tools are used). 
Deliverables for 12.1/4” and 8.1/2” hole sections: 
i) 1D Inversion Model 
ii) Distance to Bed Boundary 
iii) Average Resistivity Image 
b) Post job evaluation 
c) Bidders to perform a detailed post job evaluation 
after each operation and to 
submit to the Company representative within 24 
hours 

Requesting deletion of this as these tools are 
not part of the BHA requested for 

Agreed. Tender amendment will be 
published. 

45.  7.1 Equipment Minimum 
Requirements  

b) Bidders will be required to provide fishing tools for 
any ‘non-standard’ down hole equipment. A list of 
available and recommended fishing equipment will be 
provided 
(Exhibit – 13) 

Requesting deletion of this as Bidder is not in 
charge of fishing scope. 

No Change 

46.  7.3 LWD Specifications  
7.3.1 8.5” hole 
a) High resolution 
Standard Array Induction 
Service 
b) Sonic 
 

Maximum Flow rate : 200-900 400-800 gpm 
 
 

Requesting change in flow rate requirements to 
match standard tools used in projects in India 
 

Agreed. Tender amendments will not be 
published. 

47.  7.3.1 8.5” hole 
b) Sonic 

 Requesting deletion of Sonic requirement. 
Bidder is facing severe shortage of Sonic tool 
availability globally which compromises 
Bidder’s ability to be competitive 

No Change 

48.  e) Annular Pressure and 
Annular Circulating 
Temperature while Drilling 

Should be able to measure internal and external 
string pressure and temperature 

Requesting deletion of internal string pressure 
requirement as our tools provide only Annular 
pressure 

No Change 
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49.  7.3.2 12.25” hole  
a) High Resolution 
Standard Array Induction 
Service 

i) Tool diameter : 8.25 - 9.5” 
ii) Max Flow rate : 300-1600 600-1200 gpm 

Request to allow 8.25” OD tool as is standard 
across all other contracts in India 
Request to change the flow rate requirement to 
standard 600-1200 GPM 

Agreed. Tender amendments will not be 
published 

50.  7.3.2 
b) Sonic 

 Requesting deletion of Sonic requirement. 
Bidder is facing severe shortage of Sonic tool 
availability globally which compromises 
Bidder’s ability to be competitive 

No Change 

51.  7.3.2 
b) Sonic 

Maximum Flow rate : 300-1300 / 420-1600 600-1200 
gpm 

Request to change the flow rate requirement to 
standard 600-1200 GPM 

Agreed. Tender amendments will not be 
published 

52.  c) Annular Pressure and 
Annular Circulating 
Temperature while Drilling 

Should be able to measure internal and external 
string pressure and temperature 

Requesting deletion of internal string pressure 
requirement as our tools provide only Annular 
pressure 

No Change 

53.  7.4 MWD tool 
specifications (for 26”, 
17.5”, 12.25”, 8.5” hole) 
 

Collar based. Size: 9-1/2” / 9-5/8” / 8 ¼” / 9” (12-1/4” - 
26” hole), 7-7/8" / 8" / 8-1/4"OD (12-1/4”) & 6-1/2" / 6-
3/4” OD (8-1/2” hole). 

Requesting allowance to run 8.25” / 9” OD tools 
for 26”-12.25” sections as is the standard 
practice in India in all other projects 

Amendment will be issued clarifying on 
different sizes tools. 

54.  7.4 MWD tool 
specifications (for 26”, 
17.5”, 12.25”, 8.5” hole) 
 

b) Mud Flow rates : 250-900 400-1200 gpm or better 
for 12.25 & 300-800gpm for 8.5”hole 

Requesting to align MWD flow rate 
specifications per section to standard ones 

Agreed. Tender amendments will not be 
published 

55.  7.4 MWD tool 
specifications (for 26”, 
17.5”, 12.25”, 8.5” hole) 

f) Measurement accuracy: TF+/-1.5 3 deg, AZ +/- 1.0 
deg, INC +/- 0.1 0.2 deg 

Requesting to align MWD accuracy 
specifications to standard ones 

Agreed. Inclination + / - 0.2. Tender 
amendment will be published. 

56.  7.5 SDMM Motors  
a) 9.5/9.625” Motors  

Flow rate : 530 600 – 1200 gpm 
RPM : 45-185 (indicative) 

Requesting to change flow range to 600-1200 
gpm as per standard.  
Since RPM range is indicative in tender 
specification, please confirm that different rpm 
ranges are allowed which will be provided 
based on requirement during well planning 
stage of execution for optimum downhole 
torque requirements 

Agreed. Tender amendments will not be 
published  

57.  7.5 SDMM Motors 
b) 9.5 / 9.625 / 7.875 / 8 / 
8.25” Motors 
c) 6.5” / 6.75” Motors  

RPM : 45-185 (indicative) 
RPM : 90-220 (indicative) 
 

Since RPM range is indicative in tender 
specification, please confirm that different rpm 
ranges are allowed which will be provided 
based on requirement during well planning 

Agreed 
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stage of execution for optimum downhole 
torque requirements 

58.  8.0 Inspection  The Bidder shall provide sufficient back up tools on 
rig to meet the workload and for situations such as 
tool failure/lost in hole etc and ensure uninterrupted 
operations 
(Minimum 01 in use + 01 back-up, except surface 
unit for MWD/LWD). During mutually agreed periods 
of non-requirement at rig, preventive maintenance 
will be allowed where only 1 tool will be available at 
rigsite. 

Request allowance to bring back used tools for 
preventive maintenance without having to 
replenish it with another backup tool. This will 
only be done during mutually agreed times 
when said tool is not required for operations 
and will not lead to downtime on rigsite. During 
respective operations, qty of called out tools (2 
nos) will be provided at rigsite duly maintained  

Agreed 

59.  12.0 Equipment > Table 1 4. 9-5/8” or 9-1/2” Basic MWD tool with all necessary 
spares for deviation monitoring and control 
7. 9-5/8” or 9-1/2” MWD collars with 7- 5/8” Reg 
connections 

Request deletion. 8.25” MWD can be used all 
the way up to 26” section. Crossovers to 7 5/8” 
connection can be provided accordingly  

No Change 

60.  12.0 Equipment > Table 3 A1. GR-Resistivity-Sonic-Temperature – 12.25” 
B1. GR-Resistivity-Sonic-Temperature – 8.5” 

Requesting deletion of Sonic service if not 
critical to operations. Bidder is facing severe 
global shortage of Sonic tools which are tough 
to source for us at this time 

No Change 

61.  12.0 Equipment > Table 3 C. Real time resistivity modeling software Request deletion as the tools required in the 
scope do not provide this service.  

Agreed. Tender amendment will be 
published. 

62.  12.0 Equipment > Table 5 
Personnel 

4. LWD/MWD Engineer – 1 on rotation basis Request OIL to consider having only 1 person 
in each shift who will be a trained DD + MLWD. 
There will full remote operations support for the 
job where our senior engineers will monitor, 
operate and intervene when necessary and 
help the engineer in shift complete normal 
responsibilities. This model has been 
implemented very successfully in multiple 
NOC’s and IOC’s across the globe.   

No Change 

Exhibit 6 MUD ENGINEERING SERVICES  

63.  4.4 DRILLING FLUID 
MATERIAL AND 
CHEMICALS SUPPLY 

Bidder request for following revision.  
 
(ii) Bidder shall submit a complete list of chemicals 
and additives including Barites 

4.10 + S.G is standard for Barite.  No change 
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(4.105 S.G.-Minimum) required for the preparation 
and maintenance of the specified mud systems. 

64.  4.4 DRILLING FLUID 
MATERIAL AND 
CHEMICALS SUPPLY 

Bidder request for following revision.  
 
Barite: Barite of API specifications (min 4.105 S.G. 
or above) shall be supplied by the Contractor to OIL’s 
shore-based facility at Kakinada as per operational 
requirement in 1MT/1.5MT Jumbo bags which shall 
be loaded into silos and transported to rigs by OIL’s 
third-party supply vessels. The Contractor shall 
maintain storage facility at Kakinada 
and shall deliver barites to OIL’s shore-based facility 
at Kakinada as per operational requirement. 

4.10 + S.G is standard for Barite. No change 

65.  4.5 COMPLETION FLUID 
SERVICES INCLUDING 
CHEMICALS 

Bidder request for following revision.  
 
The bidder is required to provide completion fluids 
(Brine) and Brine Chemicals (In case of CaBr2 or 
Blended CaCl2-CaBr2 brine, Contractor shall supply 
the brine in IBC) within 45 120 days’ notice period 
given by OIL in writing prior to commencement of well 
testing. 

120 days mobilization time is required for 
Brines since all are imported mostly.  

No change 

66.  9.0 COMPLETION FLUID: Bidder request for following revision.  
 
The bidder is required to provide completion fluids 
(Brine) and Brine Chemicals (In case of CaBr2 or 
Blended CaCl2-CaBr2 brine, Contractor shall supply 
the brine in IBC) within 45 120 days’ notice period 
given by OIL in writing prior to commencement of well 
testing. 

120 days mobilization time is required for 
Brines since all are imported mostly.  

No change 

67.  11.0 TESTING FLUID: Bidder request for following revision,  
 
The following brine, brine chemicals or combination 
of both brine / Brine Chemicals are provisioned 
tentatively during well testing in one no. of well. 
Therefore, the contractor shall supply selected 
Brine/Brine Chemicals accordingly based on each 

Calcium Bromide Powder is corrosive, and 
liquid brine is a preferred option from HSE point 
of view too.  

No Change 
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well requirement within 120 45 days’ notice period 
given by OIL in writing prior to commencement of well 
testing. 

Brine/Brine Chemicals with minimum purity % 

Potassium Chloride (97% purity) 

Calcium Chloride (95% purity) 

Potassium Formate (95% purity) 

Calcium Bromide (91.5% purity) 

Calcium Bromide Brine in IBCs (14.2ppg) 

Calcium Chloride-Calcium Bromide in IBCs (15 
ppg) 

 

68.  14.0 MUD LABORATORY 
EQUIPMENT ON RIG 

Bidder request for following revision,  
 
Contractor shall provide Mud Laboratory, complete 
Drilling fluid testing equipment, chemicals / reagents 
glassware and consumables as per Annexure-1 for 
testing mud as per API standards as well as for 
estimating the concentrations of K+ion, Amine and 
PHPA. 

Mud Laboratory is generally provided by Rig 
contractor. Please confirm.  

Agreed. Tender amendment will be 
published. 

69.  Clause no 5.9 and 8.6 
under mud engineering 
services 

Drilling fluid system under clause 5.9 for 8.5” and 6” 
section is NDDF without PHPA while clause no 8.3 
for the same sections is KCl-PHPA-Polyamine. 
Please clarify to usage PHPA in NDDF.  

 Agreed. Tender amendment will be 
published. 

70.  7.0 LEFTOVER 
CHEMICALS AND 
ADDITIVES: 

7.1 At the end of the contract period, Contractor must 
take back the left over/unused chemicals and 
additives from Company’s Shore Base at Kakinada 
within 15 days from the date of intimation about the 
same at Contractor’s cost. If due to any reason 
leftover/unused chemicals and additives are not lifted 
from OIL’s Shore Base at Kakinada, the contractor 
will be liable to pay penalty charges Rs. 10,000/day. 

Suggest to consider below change: 
 
7.1 At the end of the contract period, Contractor 
must take back the left over/unused chemicals 
and additives from Company’s Shore Base at 
Kakinada within 15 days from the date of 
intimation about the same at Contractor’s cost. 
If due to any reason leftover/unused chemicals 
and additives are not lifted from OIL’s Shore 
Base at Kakinada, the contractor will be liable 
to pay penalty charges Rs. 10,000/day. 
 

No change 
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Bidder requests to be paid for the leftover/ 
unused chemicals as Bidder would bring these 
chemicals only to cater OIL’s requirement 
under this remote location project. 

71.  7.0 LEFTOVER 
CHEMICALS AND 
ADDITIVES: 

Containers belonging to the Contractor used to 
transport material to the rig shall be returned to the 
Contractor. 

Kindly delete the clause as transportation to rig 
falls under Sea Logistics Services under OIL’s 
responsibility.   
 
Containers belonging to the Contractor used to 
transport material to the rig shall 
be returned to the Contractor. 

No change 

72.  Section 5 Testing of 
Drilling Fluid System 

5.10 LC-50 toxicity reports to be submitted 
by the Bidder:  
LC-50 Toxicity reports of K2SO4-PHPA-XC-
POLYMER-PLOYAMINE mud system are 
required to be submitted along with the 
bid after testing from any one of the 
following lab.:  

Kindly clarify out of four K2SO4-PHPA-
XC-POLYMER-PLOYAMINE mud system 
mention in sub clause 5.9 table, which 
mud system’s LC50 report required. 

Clarified 

73.  Section8 Technical 
Data 

8.5.2  
17½” Hole Section for the well Loc: A  

Requesting to revise Gel 10 minute 
specification from 20-30 to 10-30 

Agreed. Tender amendment will be 
published 

74.  Section8 Technical 
Data 

8.5.3 12¼” Hole Section: For the well Loc: A  Requesting to revise Gel 10 minute 
specification from 15-30 to 10-30 
Requesting to revise PV specification 
from 23 to 25 (Max) cps. 

Agreed. Tender amendment will be 
published 

75.  Section8 Technical 
Data 

8.5.4 12¼” Hole Section: For the well Loc: A  Requesting to revise Gel 10 minute 
specification from 15-30 to 10-30 
Requesting to revise PV specification 
from 25 (max) cps to 30 (Max) cps. 

Agreed. Tender amendment will be 
published 

76.  Section8 Technical 
Data 

8.5.5 8½”/6” Hole Section: For the well Loc: 
A  

Requesting to revise Gel 10 minute 
specification from 15-20 to 10-20 
Requesting to revise PV specification 
from 25 (max) cps to ALAP. 

Agreed. Tender amendment will be 
published 
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77.  Section8 Technical 
Data 

8.5.2, 8.5.3, 8.5.4, 8.5.5 and 8.5.6  Density of Barite is given different in 
all four formulations. Requesting to 
give uniform density specification of 
barite for all mud system. 

The minimum density of API grade 
baryte will be 4.15 or above. 
Tender amendment will be published. 

Exhibit 7 DRILL BITS  

78.  

2.0 TECHNICAL 
PROPOSAL 

 

a. Bidders are required to submit a 
proposal for bits based on the 
tentative well plan This will include 
(but not be limited to): 

   i. Bit and nozzle selection. 
   Ii. Hydraulics recommendations. 
   Iii. Economics calculations. 
 

b. Bidders are encouraged to consider 
carefully the well data provided, and 
based on their area experience, if any, 
to make recommendations. 

Bidder requests OIL to provide offset well 
data including offset well bit records, mud 
logs, directional data, eLogs (gamma and 
sonic) and End of Well Reports to curate 
the technical proposal as per OIL’s 
application requirements.  

Agreed 

79.  Table 1: COMPANY’s 
Preferred Bits List 

17-1/2” Roller Cone Insert, 12-1/4” Roller Cone 
Insert, 8-1/2” Roller Cone Insert, bits 

Bidder requests OIL to remove the requirement 
of the insert bits as per application 
requirements. l  

As specified in the tender 

80.  PDC BITS – 17.1/2”, 
12.1/4", 8.1/2" & 6" 
 

Matrix Body Bidder requests OIL to confirm if Steel body 
bits with 3D & robotic hardfacing will be 
acceptable as per application requirements, as 
these bits have comparable erosion and 
abrasion resistance and no corrosion- reaction 
with drilling fluids.  

Bidder can quote as optional item with 
prices on separate sheet. However, 
Bidder must quote for the items as 
specified in the tender. 

Exhibit 8 LINER HANGER SERVICES  

81.  As per Exhibit 8- Page no-
174 0f 437and Price bid 
for Liner Hanger   
 

As per Exhibit 8- Page no-174 0f 437and Price bid for 
Liner Hanger  Service  

As per Exhibit 8- Page no-174 0f 437  
Liner hanger ,Packer with TBR qty required is 
Firm 1 and Optional Qty-1 .  
Tieback Seal Nipple/Assembly Qty-1 . 
 

Agreed. Tender amendments will be 
published. 

Page 136 of 219



 Pre-bid queries with OIL’s response (Vendor Y)        
 

 
S/ N Section  OIL’s Response 

Clause / Sub clause Query 

In Price bid for Liner Hanger  Service The line 
item No-1  Qty (Firm + Optional) is only 1 also 
again asked to but Buyback Price as well. 
Tieback Seal assembly with orifice Collar is not 
included in Price bid line item. 
For any Liner Hanger Operation, it is always 
thumb rule to move Liner Hanger for job with 
Back up Sets and Running Tools. So Company 
must need Two sets Liner hanger and its 
Accessories for one well  . Please modify Price 
bid accordingly . 

Exhibit 9 MUD LOGGING SERVICES  

82.  2.1 Specification for Mud 
Logging Unit 

The unit should be certified for placement in Zone 1 
hazardous area. The unit should not be more than 10 
(ten) years old and must be latest ISO/DNV certified 
as on the bid closing date of this tender. 

Requesting deletion of vintage clause of MLU. 
Fit for deepwater unit will be provided but a 
vintage clause is too restrictive. 

No Change 

83.  4.5 F, F3 Intercoms Intercoms with minimum 6 (six) terminals connecting 
Rig Floor, Mud Engineer, Company Man's office, 
Wellsite Geologist's office, Mud Tanks / Shale Shaker 
and MLU. 

Bidder requests removal of this requirement 
from MLU SOW. The provision of intercoms is 
managed by Rig contractor. 

Agreed. Tender amendments will be 
published. 

84.  3.11 Early Kick Detection 
(Optional Service) 

Early Kick detection services utilizing accurate flow 
metering device for Realtime detection gains or 
losses shall be required for fastest detection of fluid 
influx or loss in the well. Early Kick detection shall 
include but not limited to quick detection of kicks & 
mud loss events monitoring the changes in Mud 
flows, Mud Density, pit levels, abnormal flowbacks 
and Connection Flows using dedicated hardware and 
software. 

Bidder requests removal of Coriolis Flowmeter 
for measuring flow out as installing the same 
requires major plumbing activity on the drilling 
contractor's part. 

No Change 

85.  5.0 Personnel Advanced Gas Data Analyst  Requesting Advanced Gas Detection service to 
be performed by the Data Engineers already 
present on rig. 

No Change 

Exhibit 10 SUBSEA WELLHEADS AND CONDUCTOR PIPE  

86.  Conductor Pipe  Bidder wishes to exclude this scope as 
described.  

No Change 
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87.  SSWH - Lead Time and 
Payment Terms  

 Lead Time: 240 days  
 
Payment: Given the nature of operations in 
DW, Bidder humbly requests for payment of 
supply items basis the firm qty - upon delivery, 
with no buy back.   

No Change 

Exhibit 11 WELL TESTING SERVICES, SURFACE AND DOWNHOLE TOOLS  

88.  Exhibit 11 -> A. Scope of 
work 
Pg (210/437) 

c) Sea fastening Study by 3rd party to design 
adequate securing for all well test equipment, using 
17deg list condition with an additional 10deg static 
angle applied to reflect inertial forces due to rig 
motions in the damage condition. 

Bidder request company to delete this clause 
as we will use rig welder to do the sea 
fastening for PTS equipment and not study is 
required. 

No Change 

89.  Exhibit 11 -> A. Scope of 
work 
Pg (211/437) 

1.0 A. SURFACE PRODUCTION TESTING (SPT) 
SERVICES 
vi) Fluid Analysis: a. Onsite fluid analysis and 
Tests as applicable on Oil / Gas samples should 
include: 

Bidder request to delete the Onsite fluid 
analysis as we do not have these capabilities in 
India. 

No Change 

90.  Exhibit 11 -> A. Scope of 
work 
Pg (211/437) 

2.0 A. SURFACE PRODUCTION TESTING (SPT) 
SERVICES 

vi) Fluid Analysis: b. PVT Samples: The analysis of 
PVT samples to determine the following parameters: 

Bidder would like to clarify that the PVT sample 
will be sent out of India for all the mentioned 
study as we do not have any PVT lab in India. 
Bidder to provide NOC required to do the 
custom clearance for the PVT bottles 

Considering the limited time for well test 
interpretation reports, Bidder may avail PVT labs 
available in India. 

91.  Exhibit 11 -> A. Scope of 
work 
Pg (215/437) 

6.0 RESIDUAL LIFE OF EQUIPMENT AND TOOLS: 
The residual life of all the PTS, DST, NPU and 
Slickline equipment shall not be less than 5 (Five) 
years as on as on the original date of BCD and shall 
be valid for the contract period. The equipment 
should be certified by third-party certifying agencies 
like DNV/LLOYDS/BV etc. at the cost of the Bidder. 
All credentials such as manufacturing documents, 
linking serial nos. embossed on the equipment 
offered with detailed specifications, must be 
submitted at the time of on-hire survey 
 
 
 

Bidder request company to remove the DST 
from Residual life as it is not applicable and the 
same was agreed in Tender BID NO. 
GEM/2025/B/6926362 

Tender amendment will be issued. 
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92.  Exhibit 11 -> A. Scope of 
work 
Pg (220/437) 

Perforation Guns and Charges 

Minimum Charge Performance required as 

per API 19B Sec-1, RP-43 
Perforating guns for 7” Casing / Liner 

Casing Gun Size - 4.5” or 4-5/8” or 4.72” 

Shot Density-12 spf ,135/45 deg EHD – 

0.42 0.34in, Penetration – 35.97 30in 

(Bidder to provide API 19B/ API 43 

certificate.) 
 

Bidder request company to change the 
parameters below as they were same in BID 
NO. GEM/2025/B/6926362 
 

EHD – from 0.42 to 0.34in,  

Penetration – from 35.97 to 30in 

Considering the requirement of more flow area & 
deeper penetration; No change 

93.  Exhibit 11 -> Notes (2) 
Pg (222/437) 

Any additional tools / equipment required to fulfil the 
scope of work but not covered in the above Table are 
also to be supplied by the Bidder at no extra cost. 

Bidder has an understanding that in furtherance 
to the SOW described in this ITT, the 
additional jobs, if any, will be limited to extra 
downhole tools like Blind Box, LIB, Wire Finder 
and Wire Grab. The above suggested is based 
on the experience of the Bidder in this region. 

Bidder’s scope is limited to scope of work 
mentioned in subject tender for bundled services. 

94.  Exhibit 11 -> Clause 11.6 
SERVICE PERSONNEL 
DAY RATE (n) 
Pg (222/437) 

Bidder requests below change:  
 
Slickline specialist (01 number) (2 numbers) 

Bidder wants to highlight that quantity 1 will be 
sufficient for single shift. So, if Company 
requires Day/ Night crew for Slickline 
operations, Company will need to officially 
request a minimum of 2 SLK specialists.  
 
The payments will be done for requested 
quantity 

No Change. 
Bidder may deploy optimal manpower based on 
the job requirement. However, bidder’s 
manpower may be accommodated in Rig/OSV 
depending upon the POB 

95.  Exhibit 11 A, Scope of 
work  
 
Well Activation Package 
Sl no 1. ii (Page 219) 

Please amend as below: 
 
Bidder shall submit supporting documents for 
minimum of five (05) years in providing offshore NPU 
services to E&P companies/Drilling companies 
including 3 years on floater rigs and should have 
experience of at least 2 Wells on a floater rig 
 

BEC is already defined in the tender document. 
This clause should not be included in SOW 
section. 

No change 
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96.  Exhibit 11 A, Scope of 
work  
 
Well Activation Package 
Sl no 1. ii (Page 219) 

Please amend as below: 
 
The minimum capacity of liquid nitrogen tank shall be 
2000 gal. The Bidder should ensure continuous 
delivery of nitrogen during operations. 
 

Bidder can take maximum storage as per tanks 
mentioned to offshore. However for refilling port 
call has to be done. 

Clarified. Movement of filled / refilled liquid 
nitrogen storage tanks will be done through 
OSV’s engaged by OIL. 
 
 
  

97.  Exhibit 11 -> Annexure - I 
Pg (229/437) 

2.5. STEAM HEAT EXCHANGER WITH STEAM 
GENERATOR – 1 No 
Point J: Steam Generator shall be Zone 2 compliant 
or Rig safe 

Bidder request company to add rig safe as 
stream generator are normally kept out of zone 
2 area. 

No change 

98.  Exhibit 11 -> Annexure - I 
Pg (231/437) 

2.15. GAS MANIFOLD 
c) Should have 4 3" ball/plug valves. 
d) Should have 4 3" WECO Hammer Union 
inlet/outlet connection 

Bidder request company to change the size 
from 4’’ to 3’’ to be in line with Oil manifold. 

No change 

99.  Exhibit 11 -> Annexure - I 
Pg (232/437) 

2.17. AIR COMPRESSOR – 2 Nos 
f) Air compressor shall be Zone 2 compliant or Rig 
safe 

Bidder request company to add rig safe as 
compressors are normally kept out of zone 2 
area. Same was agreed in BID NO. 
GEM/2025/B/6926362 

No change 

100.  Exhibit 11 -> Annexure - I 
Pg (233/437) 

2.20. WELL TEST WORKSHOP CONTAINER WITH 
ACCESSORIES: 
i) Tests on Oil / Gas samples should include: 
a. Density / Specific gravity / Deg API 
b. pH 
c. Measurement of the Hydrogen Sulfide (H2S) 
Carbon Dioxide (CO2) by Draeger tubes. 
d. Pour point. 
e. BS&W 
f. GC up to at least C6+ 

Bidder would like to clarify that the Pour point 
and GC is not part of the well test container, 
hence we request to delete this. 

Clarified. No change 

101.  Exhibit 11 -> Annexure - I 
Pg (233/437) 

2.24. SAFETY EQUIPMENT 
c) Portable explosimeter 

Bidder would like to clarify that we will provide 
Portable multi-gas detector for LEL 
measurements 

Agreed. 

102.  Exhibit 11 -> Annexure - I 
Pg (237/437) 

4.12. INLINE bottom-hole sample chamber 
c) Single Phase Sample Bottles -16 4 nos. for 
transfer of samples from samplers to single phase 
sample bottles 

Bidder request company to reduce the number 
of bottles from 16 to 4, as 2 samples per zone 
are more than enough. 

No change 
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103.  Exhibit 11 -> Annexure - I 
Pg (238/437) 

6.3 PERFORATING GUN FOR 7” CASING 
f) Entry Hole Diameter: 0.42 0.34 inches 
g) Penetration Depth: 35.97 30 inches 

Bidder request company to change the 
parameters below as they were same in BID 
NO. GEM/2025/B/6926362 
 

EHD – from 0.42 to 0.34in,  

Penetration – from 35.97 to 30in 

Considering the requirement of more flow area & 
deeper penetration; No change 

Exhibit 12 FISHING TOOLS AND SERVICES  

Exhibit 13 SCOPE OF WORK FOR WIRELINE LOGGING & PERFORATION SERVICES  

104.  Exhibit 13 Section 2.0 
SERVICE PROVIDOR’s 
PERSONNEL 
(Pg 264.437) 

Bidder requests following change:  
i. One (1) Engineer and 2/3 operators per 

shift 
ii. Specialists for special logging operations 

such as formation testing, VSP, Pipe 
conveyed logging etc 

 

Bidder wants to confirm that Company 
will issue mandatory callouts for crew size 
of 1 Engineer and 2/3 operators per shift 
for all the job requirements. 
 
Additionally, Company will mandatorily 
issue the callout for specialist logging 
supervisors (if need is highlighted by the 
Contractor) for following services: 
Formation testing, Perforation and 
Seismic logging jobs, pipe conveyed 
logging,etc. 
 
The payments will be done for requested 
quantity 

 

No change 

105.  Exhibit 13 Section 2.0 
SERVICE PROVIDOR’s 
PERSONNEL 
(Pg 264.437) 
 

Bidder requests following change:  
In addition to above field personnel, Bidder must 
identify a Base Co-Ordinator who will be in touch with 
OIL’s operating office for planning and seamless 
execution of the wireline logging operations in the 
field. 

Bidder requests for deletion of this clause as 
this project will have a Base Coordinator at an 
Integrated Level as defined in Exhibit 14 (1.0). 

No change 

106.  Exhibit 13 Clause 2.1 
EXPERIENCE OF 
BIDDERS PERSONNEL 

a) Base Co-
Ordinator 

(Pg 265/437) 

Bidder requests following change:  
a) Base Co-ordinator: The Base Co-ordinator 

should be an engineering graduate  with at 
least 3 (three) years of relevant experience 
of carrying out wireline logging and 
perforation and related services, with 
minimum of one year experience of co- 

Bidder requests for deletion of this clause as 
this project will have a Base Coordinator at an 
Integrated Level as defined in Exhibit 14 (1.0). 
 
Bidder understanding that a field service 
manager who coordinates and manages the 

No Change 
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ordinating & managing wireline logging and 
perforation related services. 

operations is the requirement, who handles the 
operations.  

107.  Exhibit 13 Clause 2.1 
EXPERIENCE OF 
BIDDERS PERSONNEL 

b) Logging 
Engineer 

(Pg 265/437) 

Bidder requests following change:  
The Logging Engineers deployed (at site or 
remotely) should be an engineering graduate or a 
diploma holder with least 3 (three) 2 (two) years of 
relevant experience of carrying out wireline logging 
and perforation and related services. Deployed (at 
site or remotely) logging engineers must be able to 
handle independent assignments and must have 
logged at least 10 03 offshore wells including 1 (One) 
Deepwater well in an independent capacity in earlier 
assignments on the date of submission of Biodata. 
Apart from requisite experience and Logging 
engineers should have valid offshore safety course 
certifications. 

We request Company to amend the experience 
requirement in the clause as we believe that for 
the current scope, the people with experience 
suggested above can successfully complete 
the job.  
 
Bidder assigns engineer based on the 
competency matrix.  
 
Also, the group of Logging supervisors is 
traditionally a combination of both Diploma 
and/or Engineering graduates. 
 
In past 08 years, Bidder has built Remote 
Operations (RO) centers and has successfully 
facilitated Wireline and LWD operations 
remotely for various O&G Companies across 
the globe, including Indian NOC and Private 
companies.  
These RO teams have average seniority of 
over 08 years which has further enhanced the 
operational service quality of Bidder. This has 
also helped service companies achieve 
improved competency. RO model has also 
helped our customers achieve their 
sustainability and digitization targets by 
reducing footprint at well-sites.  

No change 

108.  Exhibit 13 Clause 2.1 
EXPERIENCE OF 
BIDDERS PERSONNEL 

d). Data Processing 
Personnel 

(Pg 265/437) 

Bidder requests following change:  
The Data Processing Geoscientists / Engineers must 
have minimum 4 (four) 03 (three) years’  experience 
in processing and interpretation of wireline log data, 
as mentioned in SOW.  

We request Company to amend the experience 
requirement in the clause as we believe that for 
the current scope, the people with experience 
suggested above cans successfully complete 
the job. 

No change 

Page 142 of 219



 Pre-bid queries with OIL’s response (Vendor Y)        
 

 
S/ N Section  OIL’s Response 

Clause / Sub clause Query 

109.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Special Services 
(Pg 266/437) 

Bidder requests following change:  
Special Services: These services shall be 
mobilized/hiring period extended as per OIL’s 
requirement. However, once mobilized, these 
special services will be utilized for a  minimum 
duration of six months. 

Bidder requests Company to provide a 
minimum commitment like it has provided in 
various tenders, e.g., CDG3331L17, 
GEM/2022/B/ 2344127 etc. Also, this is an 
extremely remote project, and it will not be 
possible for Bidder to re-mobilize special tools 
after sporadic demobilization notices are 
provided. 

Accepted 30 days after mobilization. 
Tender amendments will be published. 

110.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Special Services 
(Pg 266/437) 

Bidder’s new request:  
Bidder has advanced technologies which will help 
Company characterize the complex minerology 
commonly encountered in these areas of operation. 
The tool can characterize clastics, carbonates and in 
addition volcanics using its unique geo-chemistry 
capability 

Company used these services and its slimmer 
variants in its earlier WL onshore tenders, like 
CDG7594/GEOL-13, CDG3331L17, etc. These 
tools have also been used by other O&G 
companies (Private and NOC) in KG offshore 
and Andaman fields for detailed petrophysical 
data.  
We humbly request Company to kindly add 
these technologies for this project as optional 
services, as this will help Company save cost of 
execution due to high spread rates in such DW 
environment. 

Clarified 

111.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Special Services 
(Pg 266/437) 

Bidder’s new request:  
Bidder has advanced technology which gains 
acoustic insight into anisotropy and formation 
geomechanics in wells at any angle. This will help 
company for detailed 3D geomechanically, 
geophysical, fracture, and petrophysical modeling 
while simultaneously obtaining a cement bond log 
(CBL) when run in cased hole 

We humbly request Company to kindly add 
these technologies for this project as optional 
services, as this will help Company achieve 
greater insight in geomechanical data and 
further geophysical analysis of the field which 
will be key input in Field Development Plan.  
 
The company has mobilized this technology in 
CDG3855L24.  

No change 

112.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Special Services 
(Pg 266/437) 

Bidder’s new request: 
Bidder has advanced technology which has 3D 
Radial Probe capable of formation pressure testing, 
fluid identification and sampling at ultra-low 
permeability at faster sampling cleaning rate reducing 
rig time with efficient reservoir characterization 
followed by optimized DST.  

We humbly request Company to kindly add 
these technologies for this project as optional 
services, as this will help Company achieve 
cleaner sample in less time from very tight, lob 
mobility and unconsolidated formations which 
will save cost of execution due to high spread 

No change 
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rates in such DW environment along with 
confident reservoir characterization.  
The technology has proved successful in low 
mobility, tight and unconsolidated formations in 
DW and SW offshore wells.  

113.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Special Services 
(Pg 266/437) 

Bidder’s new request: 
Bidder has advanced technology in reservoir fluid 
identification which provides a confident reservoir 
fluid characterization with identification of 
compartments and lateral sealing boundaries along 
with quantification of compositional grading. This 
helps in strategy development for corrosion and scale 
with sample assurance: single phase and purity. It 
helps in reservoir simulation with improved-accuracy 
determination of pretest gradients and fluid contacts. 
It also does a differentiation of biogenic and 
thermogenic dry gas and identification of volatile oil 
and gas condensate.  

We humbly request Company to kindly add 
these technologies for this project as optional 
services, as this will help company to achieve 
the desired reservoir characterization with 
confidence and save cost of execution due to 
high spread rates in such DW environment. 
This technology has proved great in unknown 
reservoir where fluid characterization is 
challenging.  

No change 

114.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Special Services 
(Pg 266/437) 

Bidder’s new request:  
Bidder has new technologies which is intelligent 
wireline formation testing platforms. Improve 
reservoir evaluation with intelligent planning, 
intelligent execution, and actionable insights. It 
delivers dynamic reservoir characterization by 
combining new digital hardware with cloud native 
collaborative software—for unprecedented 
performance and insights in all conditions. The 
platform integrates all available data accelerates 
decision making provides live, edge-driven 
operational control minimizes flaring and related 
emissions, enables downhole automation of complex 
workflows and reduces required cable tension and 
risk of sticking. It can help complete Well Testing in 2 
to 3 days on Wireline conveyance, assist Company 
for reservoir booking and bring cost efficiencies to 
Company’s Deepwater Project 

We humbly request Company to kindly add 
these technologies for this project as optional 
services as this will help Company save cost of 
execution due to high spread rates in such DW 
environment by optimizing/reducing the DST 
time.  

No change. 
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115.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Table -1 -> Notes on 
Table-1 section (g) 
(Pg 268 of 437) 

Bidder requests following change:  
Demobilization of all tools and services would be 
immediate on call provided with a notice of 21 
days.  

Bidder requests a minimum of 21 days for 
demobilization notice.  

Clarified 

116.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Table -1 -> Notes on 
Table-1 section (h) 
(Pg 268 of 437) 

Bidder requests following change:  
 
The tools and quantities mentioned in the TABLE–1: 
(LIST OF REQUIRED WIRELINE SERVICES AND 
TOOL) are tentative. Actual requirement shall be 
intimated to the Bidder in mobilization notice. 
However, if Company requests for quantities 
more than listed, it will be on mutual agreement 
with the Contractor. 

Extra tool requirements should be on mutual 
agreement with the Contractor. 

clarified 

117.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Section 4.0 DATA 
PROCESSING & 
INTERPRETATION -> (a) 
Basic Log Interpretation 
(Pg 268 of 437) 

Bidder requests following change:  
 
The service provider will be required to carry out 
detailed processing & Interpretation (probabilistic 
method viz. ULTRA or ELAN Plus or equivalent) for 
the Service Codes P-Basic and PS-1(I) cost of which 
is to be included in the “operating cost per standard 
job” on standard log data (Gamma ray - Resistivity - 
porosity - density - sonic log and/or other available 
data) for quantitative analysis of lithology/ 
mineralogy, effective & total porosity, permeability, 
fluid saturation (movable/residual) & fluid type from 
log data and submit the provisional result within 48 
hours 72 hours from the time the survey is 
completed/ after handing over the recorded data to 
Bidder. Final Report for Basic Log interpretation is to 
be submitted within 72 hours 7 days (soft copy 
available). Hardcopies and data (in suitable media) of 
final processed product to be submitted within 7 days 
09 days. Processed/ interpreted data must be 
submitted by Bidder representative stationed at 
Bidder operating Base. 

Bidder requests this change to allow minimum 
required time for data processing, in alignment 
with the tender CBI1454P23. As these are 
remote operations, additional hours have been 
requested to accommodate for logistics 
challenges, if any. 

No change 
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118.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Section 4.0 DATA 
PROCESSING & 
INTERPRETATION -> (b) 
Advanced Log 
Interpretation 
(Pg 268 of 437) 

Bidder requests following change:  
 
The service provider will be required to carry out 
detailed processing & Interpretation of advanced logs 
for the Service Codes PS- 2, PS-3, PS-4 (Image log 
provisional result in 72 hours for 200m and 
prorate time is applicable as per interval beyond 
200m) 
, PS-5 & PS-6, cost of which is to be included in the 
“operating cost per standard job” and submit the 
provisional result within 72 hours from the time the 
survey is completed/ after handing over the recorded 
data to Bidder. Final Report for Advanced Log 
Interpretation is to be submitted within 72 hrs 07 
days (soft copy acceptable). Hardcopies and data (in 
suitable media) of final processed product to be 
submitted within 7 days 09 days. Processed/ 
interpreted data must be submitted by Bidder’s 
representative stationed at Bidder operating Base. 

Bidder requests this change to allow minimum 
required time for data processing, in alignment 
with the tender CBI1454P23. As these are 
remote operations, additional 
hours have been requested to accommodate 
for logistics challenges, if any. 
 
For PS-4 services interpretation needs the 
requested timeline given to granularity of the 
interpretation required for image log.  

No change 

119.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
TABLE-2: LIST OF 
REQUIRED DATA 
PROCESSING 
SERVICES -> Sl. No. 01 
P-Basic  
(Pg 270 of 437) 

Bidder requests following changes: 
 
Basic OH evaluation tools (A-1, A-2, A-3) 

Bidder requests these changes to confirm the 
expectations 
of data processing. 

No change 

120.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
TABLE-2: LIST OF 
REQUIRED DATA 
PROCESSING 
SERVICES -> Sl. No. 07 
PS-3 Nuclear Magnetic 
Resonance (S-2) Section 
(iii)  

Bidder requests following change:  
 
(iii) Stationary or Continuous saturation profiling 

Bidder has NMR tool with ultra-high resolution 
(6-inch instatic mode and 9-inch in dynamic 
mode) which will help Company acquire 
improved data in the exploratory offshore 
environment. 
 
Thereby, Bidder requests this change to have 
flexibility to provide this tool as an alternative 

No change 
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(Pg 271 of 437) 

121.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Section 4.1 OTHER 
REQUIREMENTS FOR 
WIRELINE LOGGING 
SERVICES:-> B. Logging 
Conditions, Tools & 
Equipment  
(Pg 274 of 437) 

Bidder requests following change:  
 
Bidder should make their own arrangement of 
crossovers after getting connection details from 
the company and hoses required for supply of 
compressed air required for pressure control system 
during “live-well cased hole operations”. 

Bidder requests to include the change as the 
crossover connections to the equipment for 
example well head, etc will be required from the 
company.  

No change 

122.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Section 4.1 OTHER 
REQUIREMENTS FOR 
WIRELINE LOGGING 
SERVICES:-> E. Data 
Transmission 
(Pg 275 of 437) 

Service provider will be responsible for Installation, 
operation and Maintenance of necessary hardware 
and software for recording, storage, sharing and 
transmission of wireline logging data from well site to 
specified Operator Locations in real-time via 
own/third party satellite and LAN media using 
industry standard third-party wellsite data 
transmission systems. The service provider should 
also have capability of receiving/downloading data at 
OIL's base while logging. Necessary hardware / 
software(s) with multiple user ids (minimum 10 nos.) 
must be provided for remote viewing of wireline 
logging data in real time at operator’s office/remote 
location with scroll back as well as data downloading 
facility for historic data 

Please confirm internet shall be provided by the 
rig contractor for data transmission facility. 
 

Internet will be provided by the rig 
contractor, data transmission is bundle 
service provider’s responsibility 

123.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Section 4.1 OTHER 
REQUIREMENTS FOR 
WIRELINE LOGGING 
SERVICES:-> H. 
Calibration Requirement 
(c)  
(Pg 276 of 437) 

Bidder requests following change:  
 
The calibration report (before, after and master) 
along with the recorded log prints and films. The 
master calibration report shall not be more than one 
month old or it should be within the validity of tool 
literature.  

Bidder wants to clarify that some of the tools 
have calibration valid for more than 30 days as 
per literature thus the request to accommodate 
the changes.  

Clarified 
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124.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Section 4.1 OTHER 
REQUIREMENTS FOR 
WIRELINE LOGGING 
SERVICES:-> L. Vintage  
(Pg 276 of 437) 

Bidder requests below change:  
 
Bidderr shall submit list of offered Unit, Equipment 
and Logging Tools, their documentary proof on the 
vintage with the year of manufacturing, history card 
and preventive maintenance to Company fifteen (15) 
days before mobilization for Company’s physical 
inspection and verification before the actual start of 
Work at Bidder’s designated Operating Base 

Bidder humbly requests Company to remove 
this clause in lieu of the prevalent market 
practices across India.  
The Company has similarly helped remove 
Vintage clauses in recent Wireline tenders like 
CDG7411L22, CNI8965P22, GEM/2022/B/ 
2344127 and CBI1454P23 

Agreed. Tender amendment will be 
issued 

125.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Section 5.0 TECHNICAL 
SPECIFICATIONS 
WIRELINE LOGGING 
TOOLS & EQUIPMENT 
(c) 
(Pg 276 of 437) 

Bidder requests below change:  
 
At the time of mobilization, the Bidder shall submit a 
list of offered Logging Unit and Downhole Logging 
Tools (excluding accessories) with documentary 
proof of the year of manufacturing. Latest 
maintenance record and history files along with 
operational check and calibration report. 

Bidder humbly requests Company to remove 
this clause in lieu of the prevalent market 
practices across India.  
The Company has similarly helped remove 
Vintage clauses in recent Wireline tenders like 
CDG7411L22, CNI8965P22, GEM/2022/B/ 
2344127 and CBI1454P23.  
Confirmation of tools and units will be provided 
by operational check and calibration reports. 

The clause will be modified. Tender 
amendment will be issued 

126.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Annexure-A TECHNICAL 
SPECIFICATIONS CUM 
EVALUATION TABLE 
Pg (280 of 437) 

Bidder requests below change:  
 
Bidder has quoted the price for all the Equipment and 
Tools defined in this section. The final tools list will be 
shortlisted from Table 1 as per operational 
requirements. Some of these special tools may be 
required in phases and will be mobilized accordingly. 

Standard tools will be permanently mobilized, 
and only special tools may be utilized in 
phases. Thus, Bidder requests this change to 
get clarification.  

No change 

127.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Annexure-A TECHNICAL 
SPECIFICATIONS CUM 
EVALUATION TABLE -> 
STANDARD 
TOOLS/SERVICES AND 
SPECIFICATIONS -> 
Service Code TR-2 
WELLHEAD CONTROL 
EQUIPMENT (BOP) 

Wellhead Control Equipment (BOP) for Standard 
Logging Cable for its use in CBL under pressurized 
condition and for casing 
gun perforations: Minimum pressure rating 3 kpsi. 

The minimum pressure rating was not 
mentioned in the document. Thus, Bidder 
wants to clarify that the dual pack off used will 
be rated to 3000 psi.  

The clause will be modified. Tender 
amendment will be issued 
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Pg (281 of 437) 

128.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Annexure-A TECHNICAL 
SPECIFICATIONS CUM 
EVALUATION TABLE -> 
STANDARD 
TOOLS/SERVICES AND 
SPECIFICATIONS -> 
Service Code TR-4 DATA 
TRANSMISSION AND 
COMMUNICATION 
Pg (281 of 437) 

Transmission of wireline logging data from well site to 
specified Operator Locations in real-time via 
own/third party satellite and LAN media using 
industry standard third-party wellsite data 
transmission systems. 

Please confirm internet shall be provided by the 
rig contractor for data transmission facility 

Clarified 

129.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Annexure-A TECHNICAL 
SPECIFICATIONS CUM 
EVALUATION TABLE -> 
STANDARD 
TOOLS/SERVICES AND 
SPECIFICATIONS -> 
Service Code A-13A/B 
BRIDGE PLUG SETTING 
/ RETAINER PACKER 
SETTING -> Requirement 
(b)  
Pg (288 of 437) 

Setting tool compatible with "Baker make" 
plug/packer 

Bidder requests company to kindly clarify that 
necessary cross over for the third party plug will 
be provided by company.  

Clarified 

130.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Annexure-A TECHNICAL 
SPECIFICATIONS CUM 
EVALUATION TABLE -> 
STANDARD 
TOOLS/SERVICES AND 
SPECIFICATIONS -> 
Service Code A-15 

Bidder requests below change:  
 
Remove this clause 
Combinability with all cased hole services. 

There are many cased hole services which are 
not combinable with depth determination 
toolstring. Thus, Bidder requests to remove this 
line completely.  

Agreed. Tender amendment will be 
published 

Page 149 of 219



 Pre-bid queries with OIL’s response (Vendor Y)        
 

 
S/ N Section  OIL’s Response 

Clause / Sub clause Query 

DEPTH 
DETERMINATION-> 
Requirement (2)  
Pg (288 of 437) 

131.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Annexure-A TECHNICAL 
SPECIFICATIONS CUM 
EVALUATION TABLE -> 
STANDARD 
TOOLS/SERVICES AND 
SPECIFICATIONS -> 
Service Code S-1 LOOK-
AHEAD VERTICAL 
SEISMIC PROFILING-> 
Requirement (ii)  
Pg (291 of 437) 

Bidder request below change:  
 
At least five four shuttle arrays to save measurement 
time, adjustable distance between shuttles from 10 m 
to 20 m or more. 

Bidder has requested this change to 
incorporate the industry standard requirements 
for offshore seismic jobs in the 
Country.  
 
  

No change 

132.  Exhibit 13 WIRELINE 
LOGGING SERVICES 
Annexure-A TECHNICAL 
SPECIFICATIONS CUM 
EVALUATION TABLE -> 
STANDARD 
TOOLS/SERVICES AND 
SPECIFICATIONS -> 
Service Code S-2 
NUCLEAR MAGNETIC 
RESONANCE LOGGING 
-> Measurement (vi)  
Pg (291 of 437) 

Bidder request below change:  
 
Hydrocarbon typing and quantification in stationary 
or 
continuous recording mode. Stationary or 
Continuous 
saturation profiling 

Bidder has NMR tool with ultra-high resolution 
(6-inch in static mode and 9-inch in dynamic 
mode) which will help Company acquire 
improved data in the exploratory offshore 
environment.  
Thereby, Bidder requests this change to have 
flexibility to provide this tool as an alternative 

No change 

Exhibit 14 PROJECT COORDINATOR AND RIG-SITE CO-ORDINATORS  

PART-3 SECTION-III SPECIAL TERMS & CONDITIONS OF THE CONTRACT (SCC)  

133.  2.2  2.2 DATE OF COMMENCEMENT OF THE 
CONTRACT: 
The Contract shall commence when all of the 
services under Group – I as per mobilization notice 

We request this addition for clarity  Not Required. 
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issued (Exclusive of Liner Hanger Equipment & Liner 
Running Services and Tubular for Well Testing) are 
mobilized as per the mobilization schedule, 
mentioned in clause 2.3, and are ready in all respects 
to commence operations as per the respective Scope 
of work and duly certified by the Company 
Representative; herein referred to as 
“Commencement Date”. 

134.  2.3 Mobilization time and 
demobilization 

If the mobilization of the rig is more than 60 days 
from the mobilization notice of this Contract (For 
Group-I services), the Bidder has to plan and keep 
the services ready for mobilization for the rig, as per 
Company’s requirement, for which the Bidder may 
interact regularly with the Company. 

Requesting clarification on this clause please Clause is self-explanatory 

1.  

2.3 MOBILISATION TIME 
AND DEMOBILIZATION: 

 

(v) For supply of bits, an assorted of all consignment 
and 10% of total bits to be ready for use in Drilling 
Unit within 120 days from the date of 1st mobilization 
notice. 

Requesting clarification on this clause please. 
Requesting OIL to consider staggered 
mobilization notice as per drilling progress and 
not mobilize all sizes of bits during initial 
mobilization. 

No Change 

135.  2.3, Note  (iv) However, on-hire inspection of all services shall 
be done only at the designated locations where the 
services are to be mobilized. In case, any Service(s) 
which require mobilization at rig are not sent to rig 
after on-hire survey due to any reason not 
attributable to Bidder, then Individual Service Day 
Rate charges as applicable shall be payable after 7 
days onwards from on-hire survey date e.g., in case 
on-hire survey is done on Day 1, then Individual 
Service Day Rate shall start from Day 8 

 
Bidder request commencement of payment 
from the next day after acceptance of On-hire 
survey.  
 
Incase the tools / service are not mobilized to 
the rig Bidder should not be penalized as it is 
beyond its control. 

As specified in the tender 

136.  2.3, Note (xvi) Company shall have the option to ask for 
delayed mobilization of any unit / tools to be 
mobilized / remobilized as per Contract. A minimum 
notice period of 30 days before the schedule date of 
mobilization shall be applicable at the time of asking 
for such delay in mobilization. Mobilization can be 

Bidder request Company to delete this clause. 
Bidder will have to bring tools specifically for 
this work / tender and hence any cancellation 
will result in significant cost incurred by the 
bidder. Hence, delay in mobilization cab only 
be mutually agreed. 

No Change 
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delayed for a maximum of 45 days (cumulative), 
limited to twice in the duration of the Contract. 

137.  2.3, Note (xviii) The demobilization charge will include all 
expenses for inland transport, sea- freight/airfreight, 
loading and unloading, shipping, wharfage and 
harbor fees, port or airport fees, packing and 
handling charges, permit or octroi charges (if any), 
export clearance charges and all insurance adequate 
to cover the shipment until re-export arrival at 
Bidder’s base in the country of origin / port of origin. 
or Block Transfer or re-export to SEZ as 
permissible under applicable customs rules 
/ regulations and provided Company is out of 
charge after Block Transfer or re-export to SEZ. 

Bidder request to clarify that Re-export to 
country/ port of origin is not a standard practice 
and thus requesting the changes as mentioned.  

Agreed. Tender amendment will be 
published 

138.  2.3, Note  (xix) De-hiring of Services: De-hiring of 
services/tools/sets/items etc. shall be as follows 
unless specified otherwise in the scope of work of 
any service: 
a. Regular services/tools/sets/items – On receipt of 
notice / offloaded and upon offloading at Company’s 
Shore Base.  
b. Call out/optional services/tools/sets/items – After 
completion of job and upon offloading at Company’s 
Shore Base 

For clarity, payment to be done till equipment is 
offloaded at shore base. 

Agreed. Tender amendments will be 
published. 

139.  2.5 DURATION OF CONTRACT: Please clarify which service OIL would need 
after demob of rig? 

Nearer the time depending upon 
prevailing conditions. 

140.  3.0 LIQUIDATED 
DAMAGES FOR 
DEFAULT IN TIMELY 
MOBILISATION 

 Contractor/company will not charge 
GST on recovery of Liquidated 
damages.  
 
In view of Government clarification no. 
178/10/2022 – GST, no GST is 
applicable on recovery of Liquidated 
damages. Hence the 

Clarified. 
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contractor/company will not charge 
GST on such recovery. 

141.  3.1 Time is the essence of this Contract. In the event of 
the Bidder's default in timely mobilization within the 
stipulated period for commencement of operations, 
the Bidder shall be liable to pay liquidated damages 
@ 0.5% of the estimated Contract value including 
mobilization cost, per week or part thereof of delay 
subject to maximum of 3% 7.5%. 

Bidder requests for revising the clause.  
 
Bidder also requests company to 
consider a revised capping of maximum 
3%.  

No change 

142.  4.1 Individual Service Day Rate (ISDR) will be payable 
for that service if the on-hire inspection during initial 
mobilization is not completed within 10 working days, 
provided the other services are ready in all respects 
to start operations. However, during on-hire 
inspection, some or any tool, equipment, 
consumables etc are found non-compliant then the 
rates 
paid for that service shall be recovered. 

OIL has mentioned that provided 
“other services are ready”.  Does this 
other service refer to Contractor’s 
services? 

Yes 

143.  4.3 The Individual Service Day Rates (ISDR) should 
include the base crew cost. 

We request to kindly incorporate a 
separate line item for the base crew. 

No change 

144.  6.2 
6.3 
6.4 
 

A deduction of 2.0% of average daily contract value 
(i.e. total contract value divided by 425) per hour of 
shut down shall be made from monthly invoices of 
the bidder in case of non-availability of the services 
resulting into shut down of Well operations and/or rig. 
This deduction shall be in addition to the zero rate for 
the duration of that particular service for which the rig 
has faced shut down of the operations.  

 
. 

Number of days should be 183. Tender 
amendments will be published. 

145.  8.0 INSPECTION CLAUSE Bidder request deletion of this clause, 
because services will be mobilization as 
per operational timeline. Hence, 
request Mobilization acceptance within 
3 days of mobilization. 

No change 
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146.  15.0 DAMAGE TO PIPELINE, PLATFORMS OR 
DRILLING RIGS 
Bidder shall be responsible and hold Company 
harmless for any damages to pipeline, platforms, 
drilling rigs, vessels and damage or loss of materials 
or equipment of Company and/or other third-party 
materials or equipment in the area of operation for 
reasons attributed to the gross negligence of the 
Bidder, provided that Bidder’s liability shall not 
exceed US Dollars Five Hundred Thousand per 
occurrence. The Company shall be responsible for 
and shall indemnify and hold Bidder harmless for all 
amounts in excess thereof. 

We request deletion of this clause as it 
is in contradiction to the indemnity 
provisions in the GCC and 18.0 of SCC.  
This was agreed in the previous 
Andaman tender. 

Clause will be modified. Tender 
amendment will be published. 

147.      

148.  17.1 RESPONSIBILITY 
FOR LOSS OF OR 
DAMAGE TO THE 
EQUIPMENT: 

Except as otherwise specifically provided in this 
Contract, any damage to or loss of the Bidder’s 
Equipment (which, for the purpose of this Article 18.1 
shall be deemed to include all Bidder's and its sub-
bidders equipment) and regardless of the cause or 
reason for said loss, shall be the loss of the Bidder its 
underwriters or insurers and Bidder agrees to protect, 
defend, indemnify and hold the Company, its co-
licensees and its and their affiliate companies, 
agents, employees, invitees, servants, their 
underwriters or insurers (other than Bidder's) and 
their employees harmless against any claim 
whatsoever or responsibility for any damage to or 
loss of the equipment or property of Bidder or 
Bidder's sub-bidders furnished or intended for use in 
the operations herein undertaken. 

Request deletion. Eg DD MLWD tools are not 
covered under insurance and hence in case of 
loss or damage of such tools, Lost in Hole / 
Damage rates should be payable by Company 
as per 27.0 

No change 

149.  24 Deficiency: In the event of the Bidder failure to 
strictly adhere in providing the minimum requirements 
of key personnel as set out in the Technical 
Specification and Scope of Work, the penalty shall be 
levied… 

To maintain consistency across references to 
personnel in clause 24. 

Change is not required 
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150.  27. LOSS OR DAMAGE 
OF SUB-SURFACE 
EQUIPMENT 

Notwithstanding any provision under this Contract to 
the contrary, Company shall assume liability except 
in the event of Wilful Misconduct on the part of the 
Bidder for loss or damage to the Bidder's 
equipment/tool in hole below rotary table. Company 
shall at its option either reimburse the Bidder for the 
value of lost/damaged equipment/tool as declared in 
the import invoices at the time of mobilization or 
subsequent replacement/addition of the same  
equipment/tool or CIF value whichever is lower for 
any such loss or damage, less depreciation @ 3%  
1.5% per month from the date of start of the Contract 
up to a maximum depreciation equivalent to 50% of 
CIF value as indicated by the Bidder or at its option to 
replace similar equipment/tools and any 
transportation expenses incurred in connection 
herewith. All such cost shall be payable by Company, 
provided the equipment/tool is not covered under 
Insurance and provided such equipment/tool are 
included in the exclusion list of the Insurance Policies 
submitted by the Bidder in terms of Clause 14.16 (vii) 
under GCC of the Contract or all such cost shall be 
payable only after Bidder furnishes notarized 
undertaking in the prescribed format to the extent that 
the particular equipment/tool in question is not 
covered by Bidder's insurance. For claims of 
lost/damaged equipment/tools, Bidder must intimate 
the Company of their intention to lodge claim in 
writing within one month of the declaration of 
lost/damaged tool by Company and final claim 
thereof must be made within six months of the date of 
the lost/damaged tool or before expiry of the 
Contract, whichever is earlier. The inspection of 
recovered from downhole need to be made by 
Company Representative before submission of the 
invoice by Bidder. 

Requesting change in this clause to be in line 
with agreement in most recent OIL Duliajan 
tender CDG9298P26 
 
There is no exclusion list of tools in the 
insurance, hence to be deleted. 
 
The format for the undertaking is missing in the 
tender document. 
 
Damage during movement from Pickup Point to 
Rig Site should also be covered since it is 
offshore contract. 

Agreed. Depreciation will be @1.5%. 
Tender amendments will be published.  
 
Others not agreed. 
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151.  27. LOSS OR DAMAGE 
OF SUB-SURFACE 
EQUIPMENT 

 Please add: 
The Contractor would charge GST on 
LIH. Such GST would be over and 
above the LIH value.  
 
LIH would be construed as charges 
recovered during the provision service 
and hence would be subject to GST in 
the same manner as is applicable on 
services rendered by the contractor 
under the contract. 
 
Propose  

Tender amendment will be published 
regarding GST. 

152.  31.2 If such fishing activity occurs due to Bidders’ gross 
negligence, then “Zero Rates” will be applicable for 
the entire Bundle Services during the period of fishing 
operations 

We request Oil to replace “Entire 
Bundle Services” with “affected 
services under respective activities”. 
 
 

No change 

153.  37.0 HAZARDOUS WASTE: 
The Bidder shall be liable for the storage, handling, 
transportation (on land), manifest and disposal 
through authorized agency of any spent or used 
chemicals or other hazardous waste (except drill 
cuttings) generated at its storing facilities in 
Kakinada. 

For clarity No change 

154.  41.0 Suspension at 
Company’s Request 

The Company shall have the right, without cause, at 
any time to require the Bidder to suspend the work 
under this Contract on giving notice to the Bidder 
specifying the estimated duration of the suspension 
period. The work shall resume at the end of 
suspension period or such other date as the 
Company may specify to the Bidder by notice in 
writing. During the suspension period, Bidder shall be 

Bidder request Company to clarify how many 
days estimation is planned for suspension. 
 
We request Oil to consider deletion of this 
clause as the contract duration is for six months 
and the bidders’ resources would be mobilized 
at the rig / being utilized downhole during such 

Clause is self-explanatory 
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paid ‘Suspension Rate (SR) for Bundle Services as 
per the provisions of ‘Schedule of Rates’. The 
Company shall 
notify the Bidder, whether it requires the Bidder to 
store the Equipment at the Drilling Unit or at Shore. 
The total suspension period during the Contract 
duration shall not exceed a maximum 1 (one) month. 
The Company, at its discretion, may add back such 
suspension period to 
the original Contract duration at the same rates, 
terms and conditions by giving 30 (thirty) days’ notice 
to the Bidder before the expiry of the Contract. 
However, beyond the said period of 1 (one) month, 
the suspension period may be extended 
by the parties at mutually agreed rates, terms and 
conditions. 

suspension period thus requiring additional 
maintenance. 
 

155.  48.0 Base Coordinator Bidder at its cost shall provide Base Coordinators for 
Cementing Services, Directional Drilling Services, 
Mud Engineering Services, Wireline Logging 
Services and Well Testing Services. The Base 
Coordinators will be primarily based in Kakinada or 
such other location in India as mutually agreed, be 
available for daily operational morning meetings 
(online/offline) and consultation at all times 
throughout the duration of the contract. 

Requesting clarification that Base coordinator 
can be based in Bidder’s operational base and 
be available for daily meetings in online manner 

Clause is self-explanatory 

PART-3 SECTION-IV SCHEDULE OF RATES (SOR)  

156.  A. PERSONNEL 
CHARGES 

(ii) Personnel charge of Service Personnel or on Call 
Out basis shall be 24 hours a day (pro rata basis for 
part thereof up to the nearest next hour completed 
full hours only) basis. Besides the required no. of 
Experts as per the Contractual T&C, if the bidder 
engages any other personnel to assist their Engineer 
or Expert for any other purposes, it will be at their 
cost. 

Pro rating to be done to the nearest next hour 
as per the standard practice. 
 

No change 

Page 157 of 219



 Pre-bid queries with OIL’s response (Vendor Y)        
 

 
S/ N Section  OIL’s Response 

Clause / Sub clause Query 

157.  D. DEMOBILIZATION (vi) Upon completion of duration of the contract, the 
bidder shall submit their last invoice for payment 
along with any document(s) as required by the Indian 
laws and asked for by the Company in the Contract 
to enable release of payment. 

We request this addition for clarity as any 
documentation requirement to be mentioned in 
the contract. 

No change 

158.  E. SERVICES, 5.2.5 The Mobilization would be deemed complete for a 
particular set of Tools & Equipment belonging to any 
hole section on the date as per 5.2.4 above, only if 
the Main or Backup tools & equipment passes the 
first Surface Test on the Drilling Unit. Otherwise, 
Mobilization would be deemed complete only when 
Main or Backup Tools & Equipment passes the first 
Surface test on the Drilling Unit on subsequent date. 
For the purpose of Payment, Mobilization for a 
particular set of Tools & Equipment belonging to any 
hole section would be deemed complete after 
issuance of acceptance/clearance certificate from the 
Company, if it passes the first Surface test and work 
commences smoothly. If it fails on the first Surface 
test, Mobilization will be considered complete on 
acceptance of Main or Back-up Tools & Equipment 
on subsequent test. However, for LD purpose, the 
original date of mobilization shall be considered. 

We request this addition for clarity. In such 
cases, for LD initial date of mob to be 
considered. 

Noted. 

159.  Logging While Drilling 
Technology 

Request Company to consider addition of Optional 
tools (not to be evaluated) 
i. Seismic While Drilling 
ii.Lookahead Resistivity 

Considering high-tier DW operations, it is 
prudent to have high-tech LWD tools similar to 
other NOC tenders. Company may consider 
adding lookahead Seismic, Resistivity & other 
standard deepwater LWD tools in Optional 
services (non-evaluated). 

Bidder may propose for Look ahead 
resistivity with prices quoted in separate 
sheet. 

160.  5.3.3 Directional Drilling  De-mobilization charges shall become payable on 
clearance of each type of Drilling Tools from 
Kakinada, Andhra Pradesh to Bidder’s base in India 
or abroad. 
However, the Company (Operator) shall not be 
obliged to pay de-mobilization charges for any 
particular type of Drilling Tools, if on completion of 

Request for demob charges to be payable even 
if we utilize the equipment for another Contract 
within India.  

No change 
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Contract / termination, Bidder does not remove the 
particular type of Drilling Tools from the area of 
operation i.e. Kakinada, Andhra Pradesh and also if 
the Bidder commences operation against any other 
contract(s) for the Company in India. 

161.  5.4.9 The Individual Service Day Rate will not be 
applicable for the ‘Real time resistivity modelling 
software’. The Bidder has quoted a Lumpsum 
amount for the entire duration of the Contract as per 
the Price Schedule. 

Request Deletion to keep inline with above 
raised query. 

Requirement to be deleted. Tender 
amendment will be published. 

162.  7.1 SUPPLY OF DRILL 
BITS: 
 

The Bidder shall supply the drill bits on consignment 
basis as per Table 1 of exhibit 7 of “Scope of Work”. 
The Bidder has to supply the drill bits at Company’s 
Shore Base, Kakinada, India on DDP (Kakinada) 
basis. The bits will be supplied to the Company on 
consignment basis with no re-stocking charges if 
returned unused. Company solely at its discretion 
may retain maximum two numbers of each size 
unused bits at the end of the Contract. 

Bidder request Deletion No change 

163.  9.2 DEMOBILIZATION 
CHARGES 
 

(i) The Bidder shall arrange for and execute 
demobilization of the Mud Logging Unit and 
accessories upon receipt of notice from the 
Company. The Mud Logging Unit and accessories 
will be demobilized upon issue of Demobilization 
notice or and offloaded at the OIL’s shore base in 
Kakinada, Andhra Pradesh after issue of 
Demobilization notice. 

We request this change for clarity as until it is 
offloaded, we will not be able to demob. 

Agreed. Tender amendment will be 
published. 

164.  9.3 Mud Logging : 
Individual Service Day 
rate 

ISDR for the Mud Logging Unit and accessories will 
continue till it is offloaded at the OIL’s shore base in 
Kakinada, Andhra Pradesh after issue of 
Demobilization notice. 

Requesting confirmation that this clause relates 
to the “Operating Rate for Mud Logging Unit” 
line in price table 

As specified in tender 

165.  11. WELL TESTING 
SERVICES, SURFACE 
AND DOWNHOLE 
TOOLS (11) 
11.1 MOBILIZATION 

(vi) Company reserves the right to allow operations to 
start without complete 
mobilization, provided it is possible to start work with 
the items mobilized. However, the shortfall items 
must be mobilized by the Bidder immediately 

If company is able to use the partial items 
mobilized, then the LD to be limited to shortfall 
items. 

No change 
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thereafter. If the Company permits the Bidder to start 
Operations without completing mobilization, only 80% 
of Mobilization charges will become payable to the 
Bidder and the remaining 20% of mobilization 
charges will be paid only after the shortfall items are 
made available. The Liquidated Damages as set out 
in the Contract shall be applicable, but on the 
shortfall items, up to the date the shortfall items are 
made available. However, notwithstanding this 
provision for partial mobilization, the Bidder must 
make all effort for mobilization of Bidder’s items as 
per the contractual provisions. 

166.  11.4 OPERATING 
COMPONENT DAY RATE 
(OCDR) 

(vi) If the Bidder’s tool/equipment fails to perform, for 
any reason attributable to Contractor  in the duration 
of operation, then zero rate shall become payable for 
the entire unit of the service until the equipment/tool 
is put back into operating condition or evidence by 
demonstration of operation in actual tests or use to 
the satisfaction of Company. If the equipment 
couldn’t be brought into operation within 4 hours, 
then Break Down clause under Section-III; SCC 
Clause No: 6.2 will be applicable 

For zero rate, reasons to be attributable to 
Contractor.  Hence we request this addition. 

Tender amendment will be published. 

167.  13.2 DEMOBILIZATION 
CHARGES 
 

(i) The Bidder shall arrange for and execute 
demobilization of the Wireline Logging Service 
Package upon receipt of notice from the Company. 
The Wireline Logging Service Package will be 
demobilized upon issue of Demobilization notice or 
and offloaded at the OIL’s shore base after issue of 
Demobilization notice. 

For clarity, the equipment to be offloaded to 
enable the contractor to demob 

Clarified. tender amendment will be 
published  

168.  13.3 INDIVIDUAL 
SERVICE DAY RATE 
(ISDR) 

(iv) Individual Service Day Rate (ISDR) will continue 
till issue of Demobilization notice or and offloaded at 
the OIL’s shore base after issue of Demobilization 
notice. 

For clarity as rate to be applicable till 
equipment are offloaded at shore base. 

Clarified. tender amendment will be 
published 

169.  H. PAYMENTS, MANNER 
OF PAYMENT, RATES 

Payment of other invoices as set forth in Clause 
H.(iii).d (reimbursable items) shall be made within 60 

Bidder requests all payment terms be 
consistently kept at 30 days. 

As specified in tender 
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OF PAYMENT, SET-OFF 
etc 

days  30 days following the date of receipt of the 
invoices by Company. 
j. Payment of Mobilization Charges shall be made 
within 45 calendar days  30 calendar days following  
the date of receipt of undisputed invoices by 
Company. Mobilization should be complete in 
all respect before raising invoice accompanied by all 
supporting documents. 
k. Payment of Demobilization charges shall be made 
when applicable within 45 calendar days 30 calender 
days following receipt of invoice by Company 
accompanied by the following  
documents from the Bidder: 

170.  18 INVOICE 
SUBMISSION (ii) 

b) Insurance policies/Certificate (As applicable). To align with the insurance clause in GCC & 
SCC, we request this addition. 

Agreed 

171.  18 INVOICE 
SUBMISSION (iii) 

b) Insurance policies /Certificate and proof of 
payment of premium (As applicable). 

To align with the insurance clause in GCC & 
SCC, we request this addition. 

Agreed 

LIST OF PROFORMAS, EXHIBITS, APPENDICES, ETC. FOR THE TENDER  

172.  Proforma S 
FORMAT FOR 
INSPECTION 
CERTIFICATE FROM 
THIRD PARTY 
INSPECTION AGENCY 

OIL to please confirm that reference of “GeM” is not 
applicable 

 Confirmed 

173.  PROFORMA-V 
  
DECLARATION 
FORMAT 

Delete Not applicable as there is no such clause 4.3 Proforma V not applicable 

174.  Proforma O-1 PPLC  Obtaining a Chartered Accountant (CA) / Cost 
Accountant–certified Local Content Certificate at the 
tendering stage for an integrated bid of this nature is 
a time‑consuming process. 
 
Accordingly, we kindly request Oil to accept the 
Bidder’s self‑certification of local content for the 

This is in line with the other NOC tenders. This 
facilitates in timely bid submission to avoid 
delays and is cost effective. 
  

Not acceptable 
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quoted goods/works/services at the time of tender 
submission. 
 
The Bidder can undertake that the final Local Content 
Certificate, duly verified and certified by a Chartered 
Accountant or Cost Accountant in practice, shall be 
furnished at the time of execution of the 
contract/project. 

Priced Part  

175.  Mud Engineering Services  S.no. 15 under Table A and S.no. 18 under Table B 
is repetitive.  

 Tender amendments will be issued. 

176.  Mud Engineering Services  No Provision to Quote K2SO4.   Tender amendments will be issued. 

 1 
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S.No. Clause No. Clause Query OIL Response  

1 
8. Liner Hanger Services, 2.0: 
Equipment Description  

Non-Rotating/Rotating Liner hanger system 
(Solid Body Design) with the following 
specification: 
 
Quantity required: - 1 sets (Firm) + 1 set 
(Optional). 
 
7”, 29 lb/ft, N -80, BTC x 9-5/8” 47 lb/ft, P-
110, BTC 

Considering the deepwater well with water depth 
exceeding 400 meters, the Bidder requests OIL to kindly 
consider the following modifications to the current Liner 
Hanger SOW to ensure operational reliability and 
cementing efficiency: 
 
1-The liner hanger should be of rotating type during 
cementing. 
 
2-For effective cement placement and improved cement 
bond log results, the liner should be capable of both 
rotation and reciprocation during cementing operations. 
 
3-For this critical well application, a metal-to-metal seal 
between the TBR and Liner Top Packer is recommended to 
ensure enhanced sealing integrity. 
 
4-The liner hanger running tool should incorporate a 
contingency backup release mechanism to enable reliable 
disengagement post hanger setting and cementing. 
 
Additionally , bidder will be offering Expandable Liner 
hanger  which shall be meeting the requirement of 
Conventional Liner Hanger.  

No change in SOW, Bidder 
to quote higher 
specifications which will be 
acceptable. 

2 
8. Liner Hanger Services, 2.0: 
Equipment Description  

Hanger system to be furnished with a +/- 
4m PBR extension and integral liner top 
packer. 

Bidder will offer Liner hanger  with 10 feet working length 
of the PBR extension  which is operationally fit for the 
requirement . 

Agreed 

3 
2.3 MOBILISATION TIME AND 
DEMOBILIZATION: 

(viii). Mobilization charges shall become 
payable after the Bundled Services, ready in 
allrespects as per scope of work, including 
obtaining all statutory clearances 
(asapplicable) are mobilized to the 
respective locations as above and after on-
hire survey by the Company Representative 
& provided it is certified by the Bidder and 
accepted by Company Representative that 
all items are in good working condition.  

For clarity, the Bidder understands that mobilization 
charges shall be payable for service items/units mobilized 
from outside India or within India, including mobilization 
from SEZ, as per the Schedule of Rates. 
 
Further, in case of subsequent mobilization, irrespective of 
the location from where the items/units are mobilized, 
mobilization charges shall be payable. 
 
Kindly confirm if our understanding is correct. 

Clarified. As per tender. 
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4 
2.3 MOBILISATION TIME AND 
DEMOBILIZATION: 

 De-mobilization charges shall become 
payable on clearance & re-export of all 
equipment from Indian Port / Custom 
authorities for re-export of equipment to 
Bidder’s base or Block Transfer or re-export 
to SEZ as permissible under applicable 
customs rules / regulations and provided 
Company is out of charge after Block 
Transfer or re-export to SEZ. However, 
Company shall not pay de-mobilization 
charges of services/tools/units/sets etc. 
which are not re-exported on completion of 
Contract/termination and also if the Bidder 
deploys such services/tools/units/sets 
etc.against any other contract(s) for 
Company in India.  

For clarity, the Bidder understands that demobilization 
charges shall be payable for service items/units that 
are:Re-exported outside India, orDemobilized within India, 
including demobilization to SEZ,as per the Schedule of 
Rates.Further, in case of subsequent demobilization, 
irrespective of location, demobilization charges shall be 
payable.Kindly confirm if our understanding is correct. 

Clarified 

5 
8. LINER HANGER SERVICES (8) 
8.1 MOBILIZATION / INTERIM 
REMOBILIZATION  

(iv) Each down hole tool/equipment as well 
as consumable items should have minimum 
number of back-ups to continue the 
operation in case of malfunctioning of 
tool/equipment and consumable items 
found to be defective or damaged during 
handling at surface. 

Please note that bidder will provide the  Consumable 
equipment as  the  quantities mentioned in the price 
format. Company to ensure  place call out  considering 
Back up equipment  

Agreed. However, in case it 
is mentioned in the scope 
then no separate call out 
will be given for back up 
sets. 

6 
8. LINER HANGER SERVICES 
(8)8.4 INDIVIDUAL SERVICE DAY 
RATE (ISDR)  

(iii) ISDR will be payable during the period, 
the liner setting tool is pulled out of hole 
(after completion of cementing operation) 
and till receipt of the 
tool/equipment/spares etc. at Company’s 
OCTG Yard at Kakinada after issue of 
demobilization notice. 

For clarification, the Bidder understands that the OCDR for 
rental tools shall commence when any rental tool is 
lowered below the rotary table and shall cease when the 
tool is out of the rotary on the rig floor.Kindly confirm 

Yes.  

7 
Exhibit 5/ DIRECTIONAL 
SERVICES / MWD/ LWD – 5.3 
Supervision (at Bidder’s cost) 

Bidder shall provide one Base Coordinator. 
The base coordinator shall be a qualified, 
skilled and experienced Directional 
drilling/MWD/LWD coordinator. He should 
have a minimum of 3 years of experience as 
a Base Coordinator in similar job. The Bidder 
to have an additional expert coordinator 
exclusively for LWD equipment and services 

The bidder requests to remove the requirement of 
additional expert coordinator as Bidder has designated 
Service Delivery experts for all Services which are run. 
These service Delivery experts will engage to company in 
pre job, during job and Post Job Phase. 

As specified in the tender. 
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at their base for interpretation of data and 
providing to OIL. 

8 
Exhibit 5/ DIRECTIONAL 
SERVICES / MWD/ LWD – 5.5 
Experience and Training 

Minimum experience required for the 
Directional Drilling Engineer and the lead 
MWD/LWD Engineer is minimum 5 “3”years 
of relevant experience. 

Bidder requests company to consider 3 years’ experience 
criteria for DD and LWD engineers. The bidder requests 
company to relax the experience criteria due to a simpler 
trajectory(Vertical Wells) 

No change 

9 
Exhibit 5/ . DIRECTIONAL 
SERVICES / MWD/ LWD – 6.6 
Post Processing  

Special processing of data such as resistivity 
(if array type tools are used). Deliverables 
for 12.1/4” and 8.1/2” hole sections: i) 1D 
Inversion Model ii) Distance to Bed 
Boundary iii) Average Resistivity Image 

The bidder requests to remove the requirement of : “i) 1D 
Inversion Model ii) Distance to Bed Boundary iii) Average 
Resistivity Image “as this would need Azimuthal resistivity 
tool and not the one Conventional induction based 
resistivity mentioned in the scope. 

Agreed. Tender 
amendments will be 
published 

10 
Exhibit 5/ . DIRECTIONAL 
SERVICES / MWD/ LWD – 7.3 
LWD Specifications – 7.3.1 

8 ½” Section High Resolution Standard Array 
Induction Service: Flow 200-900GPM & Res 
Range .1 to 3000 OhmM 
8 ½” Sonic – 200-900GPM 

Bidder requests to Amend to 250-650GPM as per industry 
Standard. 

Agreed. Tender 
amendments will not be 
published 

11 
Exhibit 5/ . DIRECTIONAL 
SERVICES / MWD/ LWD – 7.3 
LWD Specifications – 7.3.2 

12-1/4” hole - High Resolution Standard 
Array Induction Service 
300-1600GPM 

Bidder requests to Amend to 300-1200GPM as per 
industry Standard. 

Agreed. Tender 
amendments will not be 
published 

12 
Exhibit 5/ . DIRECTIONAL 
SERVICES / MWD/ LWD – 7.5 
SDMM  

9-1/2"/9-5/8” OD low torque, medium 
speed, stabilized positive displacement 
steerable multi-lobe mud motor capable of 
drilling vertical and deviated wells to be 
used for drilling in 26" and 17-1/2” hole 
with bearing housing stabilizer and 
adjustable kick off sub (Adjustable Bend 
Housing) with 7-5/8" API Regular Box down 
(bit box) and 7-5/8" API Regular Box up, 
complete with lifting sub and having 
following specifications. Flow rate 600 530-
1200 GPM, RPM 45-185 (indicative). 

Bidder requests to Amend to 600-1200GPM as per 
industry Standard. 

Agreed. Tender 
amendments will not be 
published 
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13 
Exhibit 5/ . DIRECTIONAL 
SERVICES / MWD/ LWD – 7.5 
SDMM  

9-1/2” / 9-5/8” / 7-7/8" / 8" / 8-1/4" OD 
high torque, low to medium speed 
stabilized positive displacement steerable 
multi-lobe mud motor capable of drilling 
vertical and deviated wells to be used for 
drilling in 12-1/4" hole with bearing housing 
stabilizer and adjustable kick off sub 
(Adjustable Bend Housing) with 6-5/8" API 
Regular Box down (bit box) and 6-5/8" API 
Regular Box up, complete with lifting sub 
and having following specifications. Flow 
rate 400 395-900 gpm, RPM 37-195 
(indicative) 

Bidder requests to Amend to 400-900GPM as per industry 
Standard. 

Agreed. Tender 
amendments will not be 
published 

14 
Exhibit 5/ . DIRECTIONAL 
SERVICES / MWD/ LWD – 7.5 
SDMM  

6-1/2" / 6-3/4” OD high torque low to 
medium speed stabilized positive 
displacement steerable multi-lobe mud 
motor capable of drilling vertical and highly 
deviated wells to be used for drilling in 8 
1/2" hole with bearing housing stabilizer 
and adjustable kick off sub with 4-1/2" API 
regular box down (bit box) and 4" or 4-1/2” 
API IF Box up, complete with lifting sub and 
having following specifications. Flow rate 
300 265–660 650 gpm, RPM 90-220 
(indicative). 

Bidder requests to Amend to 300-650 as per industry 
Standard. 

Agreed. Tender 
amendments will not be 
published 

15 
Exhibit 5/ . DIRECTIONAL 
SERVICES / MWD/ LWD – 7.9 
Maintenance  

No directional tools shall be accepted at 
Company’s Shore Base unless accompanied 
by latest 3rd party inspection reports. 

The bidder requests OIL to clarify the word latest in terms 
of tenure. 

Within last 6 months 

16 
Exhibit 5/ . DIRECTIONAL 
SERVICES / MWD/ LWD – 7.9 
Maintenance  

Bidder shall replace or repair whole or part 
of an item at his cost which shows injurious 
defects on tests and inspections after 
delivery at base. 

Bidder requests OIL to consider and amend clause 
considering exclusion if the run/job where BHA 
Component was utilised was out of specification . 

No change. 

17 
SCC/2.4/ INTERIM DE-
MOBILIZATION & RE-
MOBILIZATION 

9-5/8” / 9-1/2” SDMM, Basic MWD tool and 
MWD collars with 7-5/8” Reg connections 
under Group – 1 Services – Within 45 “60” 
days of Re-Mobilization notice issued by the 
Company 

The bidder requests OIL  to consider the Interim 
Remobilization days to be 60 instead of 45 due to global 
asset shortage and logistic timelines. 

No change. 
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18 SOR/5.5.5 

Operating Component Day Rate Charges 
shall be payable with Tool/equipment in 
hole for the first 36 (thirty-six) hours, per 
occurrence, in case drilling is stopped due to 
major rig maintenance. Individual Service 
Day Rate Charges only shall be payable 
beyond 36 (thirty-six) 60(sixty) hours till 
normal operation is resumed. 

The bidder requests OIL to change the hours to 60 since 
the tools are still operating due to dowmhole batteries 

No change. 

19 
Scope of Work /7.3.2 12-1/4” 
hole  

High Resolution Standard Array Induction 
Service 
  
i) Tool Diameter : 9.1/2”  
ii) Temperature Rating : 302 F  
iii) Maximum Flow Rate : 300-1600 GPM  
iv) Tool should be able to record resistivity 
in multiple frequencies (minimum 2 
frequencies)  
v) Bore-hole  compensated  phase  &  
attenuation  measurement  systems  with 
multiple depths of investigation (minimum 
5)  
vi) Resistivity measurement range: 0.1 to 
3000 Ohm-m  
vii) Invasion Profile from curve separations  

The bidder would request the company to utilize laterolog 
resistivity instead of induction based resistivity. This will 
allow the company to identify fractures,breakouts and 
true resistivity profile 

No change. 

20 
Scope of Work /7.3.2 12-1/4” 
hole  

b) Sonic  
i) Tool Diameter : 8" or 8.1/4” or 9.1/2”  
ii) Temperature Rating : 302 deg F  
iii) Maximum Flow Rate  : 300-1300/420-
1600 GPM 

The Sonic offered by bidder has a tool OD of 8" 
Agreed. Tender 
amendments will be 
published. 

21 
GENERAL CONDITIONS OF 
CONTRACT (GCC)/ Clause 30.0 

LD will be calculated on the basis of Total 
Contract value [(if not specified otherwise in 
SCC] excluding duties and taxes, where such 
duties/taxes have been shown separately in 
the contract. However, the applicable GST 
on the LD shall have to be borne by the 
CONTRACTOR. Accordingly, the liquidated 
damages shall be recovered from the 
CONTRACTOR along with applicable GST.  

Bidder requests Company to clarify that GST shall not be 
applicable on Liquidated Damages, if levied, as per Circular 
178/10/2022 dated 03.08.2022. In case of LD, Company to 
issue valid commercial invoice 

As per Govt. Notification.  
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22 
SCC/ Clause 27/LOSS OR 
DAMAGE OF SUB-SURFACE 
EQUIPMENT: 

Notwithstanding any provision under this 
Contract to the contrary, Company shall 
assume liability except in the event of Wilful 
Misconduct on the part of the Bidder for 
loss or damage to the Bidder's 
equipment/tool in hole below rotary table. 
Company shall at its option either 
reimburse the Bidder for the value of 
lost/damaged equipment/tool as declared 
in the import invoices at the time of 
mobilization or subsequent 
replacement/addition of the same 
equipment/tool or CIF value whichever is 
lower for any such loss or damage, less 
depreciation @ 3% per month from the 
date of start of the Contract up to a 
maximum depreciation equivalent to 50% of 
CIF value as indicated by the Bidder or at its 
option to replace similar equipment/tools 
and any transportation expenses incurred in 
connection herewith.  

Bidder requests Company to clarify that Payment by 
Company to the contractor towards LIH, if any, would 
attract GST and same would be reimbursable basis valid 
tax invoices issued. 

Tender amendment will be 
published regarding GST. 

23 General   
All reimbursements / charge-backs to the customer, if any, 
will be subject to output GST @18%. 

As on date, GST is not 
applicable on re-
imbursement 

24 
Scope of Work /5.3 Supervision 
(at Bidder’s cost) 

Bidder shall provide one Base Coordinator. 
The base coordinator shall be a qualified, 
skilled and experienced Directional 
drilling/MWD/LWD coordinator. He should 
have a 
minimum of 3 years of experience as a Base 
Coordinator in similar job. The Bidder to 
have an additional expert coordinator 
exclusively for LWD equipment and services 
at their 
base for interpretation of data and 
providing to OIL. 

The bidder shall not be responsible for the interpretation 
of data in an exploratory well. The bidder will provide 
personnel that will verify that the data provided through 
LWD Mega is upto the industry standards. 

Agreed. Tender amendment 
will be published 
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25 

Scope of Work /5.4 Bidder’s 
Directional Drillers and 
MWD/LWD Engineers on the 
Drilling Unit 

The proposed MWD engineer shall be 
capable of handling the LWD equipment. If 
the proposed MWD Engineer is not capable 
of handling the LWD equipment, then the 
Bidder shall clearly mention this and 
indicate the LWD engineer’s requirement 
exclusively. The costs in this case to be 
additionally included in the Day rate of the 
MWD Engineer. 

The bidder requests the company to delete the clause.The 
proposed MWD Engineer shall supervise the handling of 
equipment .They are not trained to handle the 
equipments and poses a significant HSE risk. 

Clarified 

26 Scope of Work 

The bidder will request the company to add 
additional LWD tools such as Laterolog 
resistivity, formation testers, Density, 
Porosity and sampling tools as an optional 
item to reduce the well time and take 
measurements when the formation is least 
invaded 

The provision will allow the company to evaluate any 
technology could bring in potentially reducing well time 

Bidder may propose as 
optional items with prices in 
sepearte sheet. 

27 
Scope of Work 
9.0 

SERVICES TO BE INCLUDED IN BUNDLED 
SERVICES CONTRACT 

Bidder understand that services will be mobilized as 
bundle and individual services will not be utilized for other 
projects where contractor is not operating as bundled 
service provider. 

Yes. Clarified. (Materials 
may be used) 

28 
Scope of Work 
9.0 

Delivery 
At Shore Base, Port Blair, and Kakinada on 
DDP – Port Blair and Kakinada basis as 
applicable. 

Bidder request to amend as under: 
At Contractor Shore Base, Port Blair, and Kakinada on 
DDP – Port Blair and Kakinada basis as applicable. 

DDP - Kakinada. Tender 
amendments will be 
published. 

29 Scope of Work8.0 Note Pg 138 

The Bidder shall provide sufficient back up 
tools on rig to meet the workload and for 
situations such as tool failure/lost in hole 
etc and ensure uninterrupted operations 
(Minimum 01 in use + 01 back-up, except 
surface unit for MWD/LWD). 

Contractor will provide back-up as per the mobilization 
notice issued by Company. 

Noted. 
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30 
Scope of Work 
11.2 Pg 138 

New Developments  
Bidder shall make available to Company in 
as much as it is not constrained by 
agreements of confidentiality, details of any 
ongoing research and development 
activities that it is undertaking, and which 
may be relevant to the Company’s 
operation. 

Bidder request to delete this clause as new developments 
cannot be provided. 

Noted 

31 
Scope of Work 
Note Pg 164 

Contractor shall make available to Company 
in as much as it is not constrained by 
agreements of confidentiality, details of any 
ongoing research and development 
activities that it is undertaking, and which 
may be relevant to the company’s 
operation. 

Bidder request to delete this clause as new developments 
cannot be provided. 

Noted 

32 
Scope of Work 
3.0 Pg 208 

Order and Delivery  
Company will place firm order for two sets 
of Subsea Well Heads to be delivered at 
Company’s OCTG Yard at Kakinada, India on 
DDP – Kakinada basis. All unused Subsea 
Well Heads systems, as per quantities 
mentioned in the price schedule, will be 
returned to Bidder at the conclusion of 
drilling campaign. 

Bidder request to amend as under, in line with SOR, Cl 
10.3 Consumables: 
Order and Delivery  
Company will place firm order for two sets of Subsea Well 
Heads to be delivered at Company’s OCTG Yard at 
Kakinada, India on DDP – Kakinada basis. All unused 
Subsea Well Heads systems (on buy back basis), as per 
buy back price quantities mentioned in the price 
schedule, will be returned to Bidder at the conclusion of 
drilling campaign. 

No change 

33 Scope of Work2.0 (a) Pg 213 

Details of Tools/Equipment and their 
operational requirement are given in 
Annexure-I. Any equipment, tools, 
consumables and services etc. that are not 
mentioned elsewhere in the tender but 
required to complete the scope of work 
shall also be made available without any 
additional cost implication to the company. 

Bidder understand that "Any equipment, tools, 
consumables and services etc." refers to any attachment, 
addapters, accessories. Please confirm. 

Requirement of any other 
tools, equipment, spares 
and consumables are as per 
SOW of Bundled Services 
Tender only. 

34 
Scope of Work 
2 Pg 222 

Any additional tools / equipment required 
to fulfil the scope of work but not covered 
in the above Table are also to be supplied 
by the Bidder at no extra cost. 

Bidder understand that "Any equipment, tools, 
consumables and services etc." refers to any attachment, 
addapters, accessories. Please confirm. 

Requirement of any other 
tools, equipment, spares 
and consumables are as per 
SOW of Bundled Services 
Tender only. 
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35 
Scope of Work 
3 Pg 222 

The above list of tools / equipment / spares 
/ consumables is indicative only and any 
other tools, equipment, spares and 
consumables are required, the bidder shall 
arrange the same without any cost 
implication to company. 

Bidder agree to provide spares/ consumables for its 
equipment/ tools. Any other tools / equipment / spares / 
consumables required for Work shall be provided at 
Company's cost. 

Requirement of any other 
tools, equipment, spares 
and consumables are as per 
SOW of Bundled Services 
Tender only. 

36 
Scope of Work 
11.1 Pg 252-253 

Company may depute one or more than one 
representative(s) / engineer(s) to act on its 
behalf for overall co-ordination and 
operational management at location. 
Company’s representative will be vested 
with the authority to order any changes in 
the Scope of Work to the extent so 
authorized and notified by the Company in 
writing. He shall liaise with the Bidder and 
monitor progress to ensure timely 
completion of the jobs. He shall also have 
the authority to oversee the execution of 
jobs by the Bidder and to ensure 
compliance of provisions of the Contract. 

Any change should be within scope of work and bidder 
request to amend as under: 
 
Company may depute one or more than one 
representative(s) / engineer(s) to act on its behalf for 
overall co-ordination and operational management at 
location. Company’s representative will be vested with the 
authority to order any changes within the Scope of Work 
to the extent so authorized and notified by the Company 
in writing. He shall liaise with the Bidder and monitor 
progress to ensure timely completion of the jobs. He shall 
also have the authority to oversee the execution of jobs by 
the Bidder and to ensure compliance of provisions of the 
Contract. 

No change 

37 
Scope of Work 
10.1 Pg 257 

Bidder is required to mobilize all its 
equipment to either the drilling location or 
the Company’s Shore Base at Kakinada, 
Andhra Pradesh. All the equipment supplied 
by the Bidder to the Company under the 
contract, shall be stored in Bidder’s facilities 
at Kakinada and shall be delivered at 
Company’s Shore Base at Kakinada as per 
operational requirement and when 
instructed by the Company. Company will 
transport the equipment from Company’s 
Shore Base at Kakinada to the Drilling Unit 
and vice versa. 

Since sea logistics are provided by Company, bidder 
request to amend as under: 
 
Bidder is required to mobilize all its equipment to either 
the drilling location or the Company’s Shore Base at 
Kakinada, Andhra Pradesh. All the equipment supplied by 
the Bidder to the Company under the contract, shall be 
stored in Bidder’s facilities at Kakinada and shall be 
delivered at Company’s Shore Base at Kakinada as per 
operational requirement and when instructed by the 
Company. Company will transport the equipment from 
Company’s Shore Base at Kakinada to the Drilling Unit and 
vice versa. 

Calrified elsewhere in the 
tender document 

38 SCC, Clause 2.3 MOBILISATION TIME AND DEMOBILIZATION 
Plesae confirm Mobilization notice will be issued within 
how many days from the date of LOA. 

To maintain the time 
schedule as mentioned in 
the tender. 
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39 SCC, Clause 2.3, Note (ii) 

The succeeding day of issue of mobilization 
notice shall be counted as day 01 for the 
purposes of Mobilization period. For the 
purposes of LD, the mobilization would be 
deemed complete from the date and time 
the equipment, tools, consumables etc. are 
mobilized in the designated location. 

Bidder request to amend as under in line with Tender no. 
CEG8433P25: 
 
The succeeding day of issue of mobilization notice shall be 
counted as day 01 for the purposes of Mobilization period. 
For the purposes of LD, the mobilization would be deemed 
complete from the date and time the equipment, tools, 
consumables etc. are mobilized in have reached the 
designated location. 

No change. Clarified as 
reaching the designated 
location 

40 SCC, Clause 2.3, Note (v) 

For supply of bits, an assorted of all 
consignment and 10% of total bits to be 
ready for use in Drilling Unit within 120 days 
from the date of 1st mobilization notice. 

Since 10% of each size is a fraction, bidder request to 
clarify the bit quantity required for each size. 

Will be clearly mentioned in 
the mobilization notice. 

41 SCC, Clause 2.3, Note (vi) 

After the 1st mobilization notice, detail 
break up of assorted types of Bits will be 
decided by OIL in consultation with Project 
coordinator. The Subsequent quantities of 
drill bits are to be maintained in the 
Company’s shore base (Kakinada) for 
replenishment the quantity of drill bits 
consumed. 

Bidder shall maintian drill bits as per mob notice issued by 
Company and request to amend as under:After the 1st 
mobilization notice, detail break up of assorted types of 
Bits will be decided by OIL in consultation with Project 
coordinator. The Subsequent quantities of drill bits are to 
be maintained in the Company’s shore base (Kakinada) for 
replenishment the quantity of drill bits consumed as per 
the mobilization notice issued by Company. 

Mobilization notice shall be 
issued. Clarified. 

42 SCC, Clause 2.3, Note (xvii) 

De-mobilization charges shall become 
payable on clearance & re-export of all 
equipment from Indian Port / Custom 
authorities for re-export of equipment to 
Bidder’s base or Block Transfer or re-export 
to SEZ as permissible under applicable 
customs rules / regulations and provided 
Company is out of charge after Block 
Transfer or re-export to SEZ. However, 
Company shall not pay de-mobilization 
charges of services/tools/units/sets etc. 
which are not re-exported on completion of 
Contract/termination and also if the Bidder 
deploys such services/tools/units/sets etc. 
against any other contract(s) for Company 
in India. 

Bidder request to amend as under: 
De-mobilization charges shall become payable on 
clearance & re-export of all equipment from Indian Port / 
Custom authorities for re-export of equipment to Bidder’s 
base or Block Transfer or re-export to SEZ as permissible 
under applicable customs rules / regulations and provided 
Company is out of charge after Block Transfer or re-export 
to SEZ. However, Company shall not pay de-mobilization 
charges of services/tools/units/sets etc. which are not 
re-exported on completion of Contract/termination and 
also if the Bidder deploys such services/tools/units/sets 
etc. against any other contract(s) for Company in India. 

No change 
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43 SCC, Clause 2.3, Note (xix) (a) 
Regular services/tools/sets/items – On 
receipt of notice / offloaded at Company’s 
Shore Base. 

Since equipment are under company work till offloaded, 
bidder requst to amend as under: 
Regular services/tools/sets/items – On receipt of notice or 
/ offloaded at Company’s Shore Base, whichever is later. 

Tender amendment will be 
published. 

44 SCC, Clause 7.0 

SHORT DEPLOYMENT RATES  
In case, crew personnel, as requested by the 
Company, of any particular service is not 
available at the rig or base, then no day rate 
will be payable for that position and 
additionally, 1.5 times of the corresponding 
quoted day rate for that position shall be 
deductible for that period and Bidder shall 
invoice the Company accordingly. 

Bidder request to amend as under in line with Tender no. 
CEG8433P25: 
 
SHORT DEPLOYMENT RATES  
In case, crew personnel, as requested by the Company, of 
any particular service is not available at the rig or base, 
then no day rate will be payable for that position and 
additionally,  0.5 1.5 times of the corresponding quoted 
day rate for that position shall be deductible for that 
period and Bidder shall invoice the Company accordingly. 

Tender Amendments will be 
published 

45 SCC, Clause 12.1 

Company may depute one or more than one 
representative (s) / engineer (s) to act on its 
behalf for overall co-ordination and 
operational management at location. 
Company's representative will be vested 
with the authority to order any changes in 
the scope of work to the extent so 
authorized and notified by the Company in 
writing. He shall liaise with the Bidder and 
monitor progress to ensure timely 
completion of the jobs. He shall also have 
the authority to oversee the execution of 
jobs by the Bidder and to ensure 
compliance of provisions of the Contract. 

Any change should be within scope of work and Bidder 
request to amend as under in line with Tender no. 
CEG8433P25:Company may depute one or more than one 
representative (s) / engineer (s) to act on its behalf for 
overall co-ordination and operational management at 
location. Company's representative will be vested with the 
authority to order any changes in programme within the 
scope of work to the extent so authorized and notified by 
the Company in writing. He shall liaise with the Bidder and 
monitor progress to ensure timely completion of the jobs. 
He shall also have the authority to oversee the execution 
of jobs by the Bidder and to ensure compliance of 
provisions of the Contract. 

Tender Amendments will be 
published 

46 SCC, Clause 13.5 (e)  
Bidder fails to meet any of the provisions in 
the Contract. 

Bidder request to amend as under in line with Tender no. 
CEG8433P25: 
 
Bidder fails to meet any of the material obligation 
affecting Services under provisions in the Contract. 

Tender Amendments will be 
published 
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47 SCC, Clause 16 

SUBSEQUENTLY ENACTED LAWS: 
Subsequent to the date of issue of letter of 
award if there is a change in or enactment 
of any law or interpretation of existing law, 
which results in additional cost / reduction 
in cost to Bidder on account of the 
operation under the Contract the Company 
/ Bidder shall reimburse / pay Bidder / 
Company for such additional / reduced 
costs actually incurred subject to the 
submission of documentary evidence by 
Bidder / Company. 

Bidders pricing is based on the laws prevailing on the 
closing date of bid submission. Bidder request to amend 
the clause as under as per GCC & OIL's standard 
practice:SUBSEQUENTLY ENACTED LAWS: Subsequent to 
the closing date of bid submission issue of letter of award 
if there is a change in or enactment of any law or 
interpretation of existing law, which results in additional 
cost / reduction in cost to Bidder on account of the 
operation under the Contract the Company / Bidder shall 
reimburse / pay Bidder / Company for such additional / 
reduced costs actually incurred subject to the submission 
of documentary evidence by Bidder / Company. 

Agreed. Tender 
amendments will be 
published. 

48 SCC, Clause 27.0, Note (iii) 
No mobilization cost would be payable 
towards the replacement of LIH tools. 

Since contractor will incur cost to mobilize the 
replacement tool, bidder request to amend as under: 
 
No mobilization cost would be payable towards the 
replacement of LIH tools. 

No change 

49 SCC, Clause 27.0, Note (iv) new clause GST will be reimbursed by OIL at applicable rate. 
Tender amendment will be 
published regarding GST. 

50 SOR, C.i 

Mobilization charges shall become payable 
after the Bundled Services, ready in all 
respects as per scope of work, including 
obtaining all statutory clearances (as 
applicable) are mobilized to the designated 
locations and after on-hire survey by the 
Company Representative, which shall be no 
later than 10 working days from the date of 
arrival/intimation by the bidder & provided 
it is certified by the Bidder and accepted by 
Company Representative and/or by Third 
Party Inspection agency that all items are in 
good working condition. Date of 
mobilization will be considered as 
completed from the date of successful 
inspection carried out by Company 
representative and/or by Third Party 
Inspection agency. However, for the 

Bidder request to amend as under in line with Tender no. 
CEG8433P25: 
 
Mobilization charges shall become payable after the 
Bundled Services, ready in all respects as per scope of 
work, including obtaining all statutory clearances (as 
applicable) are mobilized to the designated locations and 
after on-hire survey by the Company Representative, 
which shall be no later than 10 working days from the 
date of arrival/intimation by the bidder & provided it is 
certified by the Bidder and accepted by Company 
Representative and/or by Third Party Inspection agency 
that all items are in good working condition. Date of 
mobilization will be considered as completed from the 
date of successful inspection carried out by Company 
representative and/or by Third Party Inspection agency. 
However, for the purposes of LD, the mobilization would 
be deemed complete from the date and time the 

No change. Clarified as 
reaching the designated 
location 
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purposes of LD, the mobilization would be 
deemed complete from the date and time 
the equipment, tools, consumables etc. are 
mobilized in the designated location. 

equipment, tools, consumables etc. have reached are 
mobilized in the designated location. 

51 SOR, C.vii 

However, bidder to ensure sufficient backup 
tools/spares/consumables 
/personnel/equipment over and above the 
minimum quantity specified in the SOW for 
ensuring uninterrupted drilling operation. 

Contractor will provide back-up as per the mobilization 
notice issued by Company. 

Noted. [There should not be 
any impact on operations] 

52 SOR, D. iii. 

The bidder will ensure that demobilization is 
completed, and the Drilling Unit and 
Company's Shore Base at Kakinada is 
cleared-off Bidder's property within 07 days 
of notice from the Company and offloaded 
at the OIL’s shore base in Kakinada. The 
bidder should also ensure that the Bidder's 
property at OCTG Yard at Kakinada is 
cleared off within 03 (three) weeks of 
receipt of items at OCTG Yard from the 
Drilling Unit, failing which, demobilization 
charges and/or retention amount will not 
be payable. 

since sea logistics are provided by company, bidder 
request to amend as under. Also bidder understand that 
demobilization here means clearing off the Company's 
Shore Base/ OCTG Yard:The bidder will ensure that 
demobilization is completed, and the Drilling Unit and 
Company's Shore Base at Kakinada is cleared-off Bidder's 
property within 07 days of notice from the Company and 
offloaded at the OIL’s shore base in Kakinada. The bidder 
should also ensure that the Bidder's property at OCTG 
Yard at Kakinada is cleared off within 03 (three) weeks of 
receipt of items at OCTG Yard from the Drilling Unit, failing 
which, demobilization charges and/or retention amount 
will not be payable. 

Clarified. No change. 

53 SOR, E.3 (f) 

Individual Service Day Rate (ISDR) for each 
of the tools & equipment will continue till 
issue of Demobilization notice or offloaded 
at the OIL’s shore base in Kakinada after 
issue of Demobilization notice. 

Bidder request to amend as under in line with Tender no. 
CEG8433P25: 
 
Individual Service Day Rate (ISDR) for each of the tools & 
equipment will continue till issue of Demobilization notice 
or offloaded at the OIL’s shore base in Kakinada after issue 
of Demobilization notice, whichever is later. 

Tender amendment will be 
published. 

54 SOR, E.4 

The Drilling Tubulars (only 2-7/8" 6.5 lb/ft 
N80 EUE 8rd tubing) and Tubulars for Well 
Testing (4-3/4" Drill Collars, 3-1/2" tubing, 
4-1/2” tubing, Cross over subs, Circulating 
subs etc.) should be mobilized to Company’s 
OCTG Yard at Kakinada while the rest of the 
Drilling Tools package should be mobilized 
to Company’s Shore Base at Kakinada. 

The Drilling ToolsTubulars (only 2-7/8" 6.5 lb/ft N80 EUE 
8rd tubing) and Tools Tubulars for Well Testing (4-3/4" 
Drill Collars, 3-1/2" tubing, 4-1/2” tubing, Cross over subs, 
Circulating subs etc.) should be mobilized to Company’s 
OCTG Yard at Kakinada while the rest of the Drilling Tools 
package should be mobilized to Company’s Shore Base at 
Kakinada. 

No change. 
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55 SOR, E.4 (f), pg 342 

Individual Service Day Rate (ISDR) for each 
of the type of Drilling Tools will continue till 
issue of Demobilization notice or offloaded 
at the OIL’s shore base where it was initially 
mobilized as per the Contract after issue of 
Demobilization notice. 

Bidder request to amend as under in line with Tender no. 
CEG8433P25: 
 
Individual Service Day Rate (ISDR) for each of the type of 
Drilling Tools will continue till issue of Demobilization 
notice or offloaded at the OIL’s shore base where it was 
initially mobilized as per the Contract after issue of 
Demobilization notice, whichever is later. 

Tender amendment will be 
published. 

56 SOR, E.5.3.1, pg 343 

The Bidder shall arrange for and execute 
demobilization of their 
Tools/Equipment/Spares/Accessories etc. 
(one or more sets), upon receipt of notice 
from the Company. All 
Tools/Equipment/Spares/Accessories etc. 
(one or more sets) will be demobilized upon 
issue of Demobilization notice or offloaded 
at the OIL’s shore base in Kakinada after 
issue of Demobilization notice. 

Bidder request to amend as under in line with Tender no. 
CEG8433P25: 
 
The Bidder shall arrange for and execute demobilization of 
their Tools/Equipment/Spares/Accessories etc. (one or 
more sets), upon receipt of notice from the Company. All 
Tools/Equipment/Spares/Accessories etc. (one or more 
sets) will be demobilized upon issue of Demobilization 
notice or offloaded at the OIL’s shore base in Kakinada 
after issue of Demobilization notice, whichever is later. 

Tender amendment will be 
published. 

57 SOR, E.5.3.2, pg 343 

All rates on 
Tools/Equipment/Spare/Accessories etc. 
(one or more sets) shall cease to exist with 
effect from the day the Bidder is issued de-
mobilization notice by Company or 
offloaded at the OIL’s shore base in 
Kakinada after issue of Demobilization 
notice. 

Bidder request to amend as under in line with Tender no. 
CEG8433P25: 
 
All rates on Tools/Equipment/Spare/Accessories etc. (one 
or more sets) shall cease to exist with effect from the day 
the Bidder is issued de-mobilization notice by Company or 
offloaded at the OIL’s shore base in Kakinada after issue of 
Demobilization notice, whichever is later. 

Tender amendment will be 
published. 

58 SOR, E.5.4.3, pg 344 

Individual Service Day Rate (ISDR) will be 
payable to the tools & equipment upon 
acceptance of mobilization by the Company 
and will cease upon issue of Demobilization 
notice or offloaded at the OIL’s shore base 
in Kakinada after issue of Demobilization 
notice. 

Bidder request to amend as under in line with Tender no. 
CEG8433P25: 
 
Individual Service Day Rate (ISDR) will be payable to the 
tools & equipment upon acceptance of mobilization by the 
Company and will cease upon issue of Demobilization 
notice or offloaded at the OIL’s shore base in Kakinada 
after issue of Demobilization notice, whichever is later. 

Tender amendment will be 
published. 
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59 SOR, 9.2 (i), Pg 352 

The Bidder shall arrange for and execute 
demobilization of the Mud Logging Unit and 
accessories upon receipt of notice from the 
Company. The Mud Logging Unit and 
accessories will be demobilized upon issue 
of Demobilization notice or offloaded at the 
OIL’s shore base in Kakinada, Andhra 
Pradesh after issue of Demobilization notice. 

Bidder request to amend as under in line with Tender no. 
CEG8433P25:The Bidder shall arrange for and execute 
demobilization of the Mud Logging Unit and accessories 
upon receipt of notice from the Company. The Mud 
Logging Unit and accessories will be demobilized upon 
issue of Demobilization notice or offloaded at the OIL’s 
shore base in Kakinada, Andhra Pradesh after issue of 
Demobilization notice, whichever is later. 

Tender amendment will be 
published. 

60 SOR, 10.4 (ii), Pg. 353 

Individual Service Day Rate (ISDR) will 
continue till issue of Demobilization notice 
or on receipt of the rental Tools / 
Equipment / Spares / Accessories etc. at 
Company’s OCTG Yard at Kakinada from the 
Drilling Unit after issue of Demobilization 
notice. 

Bidder request to amend as under:Individual Service Day 
Rate (ISDR) will continue till issue of Demobilization notice 
or on receipt of the rental Tools / Equipment / Spares / 
Accessories etc. at Company’s OCTG Yard at Kakinada 
from the Drilling Unit after issue of Demobilization notice, 
whichever is later. 

Tender amendment will be 
published. 

61 SOR, 11.1 (i), Pg. 354 

Mobilization charges (excluding manpower) 
shall become payable after the Services, 
ready in all respects as per scope of work, 
including obtaining all statutory clearances 
(as applicable) are mobilized to the 
Company’s Shore base at Kakinada, Andhra 
Pradesh and after on-hire survey by the 
Company Representative, which shall be no 
later than 10 working days from the date of 
arrival/intimation by the bidder & provided 
it is certified by the Bidder and accepted by 
Company Representative and/or by Third 
Party Inspection agency that all items are in 
good working condition. Date of 
mobilization will be considered as 
completed from the date of successful 
inspection carried out by Company 
representative and/or by Third Party 
Inspection agency. However, for the 
purposes of LD, the mobilization would be 
deemed complete from the date and time 
the equipment, tools, consumables etc. are 
mobilized in the designated location. 

Bidder request to amend as under in line with Tender no. 
CEG8433P25: 
 
Mobilization charges (excluding manpower) shall become 
payable after the Services, ready in all respects as per 
scope of work, including obtaining all statutory clearances 
(as applicable) are mobilized to the Company’s Shore base 
at Kakinada, Andhra Pradesh and after on-hire survey by 
the Company Representative, which shall be no later than 
10 working days from the date of arrival/intimation by the 
bidder & provided it is certified by the Bidder and 
accepted by Company Representative and/or by Third 
Party Inspection agency that all items are in good working 
condition. Date of mobilization will be considered as 
completed from the date of successful inspection carried 
out by Company representative and/or by Third Party 
Inspection agency. However, for the purposes of LD, the 
mobilization would be deemed complete from the date 
and time the equipment, tools, consumables etc. are 
mobilized in have reached the designated location.. 

Clarified 
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62 SOR, Cl 17, Pg. 366 

Any sum of money due and payable to the 
Bidder (including Performance Security 
refundable to them) under this or any other 
Contract may be appropriated by OIL and 
set off against any claim of OIL (or such 
other person or persons contracting 
through OIL) for payment of a sum of 
money arising out of this contract or under 
any other contract made by the Bidder with 
OIL (or such other person or persons 
contracting through OIL). 

Any set-off should be limited to contract only and bidder 
request to amend as under: 
 
Any sum of money due and payable to the Bidder 
(including Performance Security refundable to them) 
under this or any other Contract may be appropriated by 
OIL and set off against any claim of OIL (or such other 
person or persons contracting through OIL) for payment of 
a sum of money arising out of this contract or under any 
other contract made by the Bidder with OIL (or such 
other person or persons contracting through OIL). 

No change. 

63 
3.0 CEMENTING ENGINEERS ON 

DRILLING UNIT 

Bidder shall provide two qualified, skilled 
and experienced Field Cementing Engineers 
with particular experience of working in 
deep water 

Bidder requests Company to confirm if Cementing 
Engineer will have an additional responsibility of operating 
the Cementing unit other than planning and supervision of 
Cementing jobs on Rig. If Cementing operator is required, 
amendment needs to be issued out.  

Amendment will be 
published to add Operator. 

64 
3.0 CEMENTING ENGINEERS ON 

DRILLING UNIT 

f. Maintain and service equipment and tools 
to ensure that they are in operating 
condition at all times.  

Bidders requests Company to consider maintenance of 
Equipment provided as part of the Rig to be under the 
scope of the Rig. Operation of the Equiment will be under 
the scope of the bidder. 

Noted. 

65 4.0 CEMENTING HELPERS 

The bidder shall provide four qualified, 
skilled Cement Helpers with relevant 
experience to work on the Drilling Unit on 
rotation basis (Maximum two Cement 
Helpers at a time on the  
rig). Additional cementing helpers to be 
available as and when requested by the 
Company.  

Bidder requests Company to confirm two Cement Helpers 
required at a time. If yes, the same needs to be amended 
in the PROFROMA-B 

Helper on Call-out will also 
be mobilised. 

66 6.4 Provisions by the Bidder  

Bidder shall submit a cementing programme 
based on Company’s proposed well design 
for the wells and abandonment plugs as 
given along with the Bid. All the testing of 
the cement slurries shall be based on API 
standards as a minimum.  

Bidder requests Company to provide Well schematics with 
planned depth along with Temp. Gradient and PPFG 
details to prepare Cementing Program  to be included in 
the bid. 

Will be provided (Well 
schematics + BHP) 
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67 8.0 Pricing;  

e) Bidder will invoice, and Company will pay 
on actual per barrel basis, payment will be 
made as per the quoted per barrel price 
which is inclusive of cement and all other 
required chemical and additives cost as per 
the concentration required to be prepared 
for each cementing job. Any excessive 
consumption of chemical and additives 
Company will pay only 15% excess 
concentration of the concentration as 
quoted, irrespective of any consumption 
beyond 15%.  

Bidder requests Company to advise how the consumption 
of the dead volume on the mix water would be invoiced.  

To be invoiced to Company 
as per the cost of cement 
additives declared in the 
bid. 

68 
11.0 EQUIPMENT, MATERIALS 

AND ADDITIVES  

a. Bidder must provide API class-G cement 
(Dalmia Make) required for slurry design. 
Make of Cement Additives must be from 
Baker Hughes. 

Bidder requests Company to change the clause to API 
Class-G Cement. Supply of Cement should not be limited 
to Dalmia as other vendors can offer API Class-G Cement. 
Also, kindly please inlcude the Make of Cement Additives 
to include Halliburton aswell. 

Cement : Class G only. For 
type of additives : Baker, SLB 
& Halliburton. Tender 
amendments will be 
published. 

69 12.0 Logistics; a. Shorebase 
Cement shall be supplied on 1 MT double-
lining installed marine bags.  

Bidder requests Company to consider supply of Cement in 
50 kgs bag size/ 1 MT J/bags. 

Agreed. Tender 
amendments will be 
published. 

70 
13.0 Technical Support; Table 1 

Rental Equipment List 
1. Cementing Unit twin pump unit 

Bidder requests Company to provide make of the 
Cementing unit on Rig in order to ensure Equipment 
related competency for deployed crew.  

Will be provided when 
available 

71 
13.0 Technical Support; Table 1 

Rental Equipment List 

6 & 7. Subsea cementing head (to house 
ball, dart etc) & sub-sea running mandrel / 
mandrels to hold sub-sea cementing plugs 
as per size of casing for carrying out primary 
casing cementation For 13-3/8" Casing and 
9-5/8" Casing  

Bidder requests Company to club Sl#6 & 7 into one line 
item as same Subsea Cement head can be used for both 
Casing sizes.  

As specified in the tender 

72 
13.0 Technical Support; Table 1 

Rental Equipment List 

6A & 7A. Surface cementing head [to house 
two plugs] and side entry lines for carrying 
out primary casing cementation  

Bidder requests Company to confirm if shallow water well 
is planned in the campaign as the Surface Cementing head 
are meant for Shallow water Cementing operations. 

Clarified 

73 Other points to above SOW 1. MW planned to be used: 
Bidder requests Company to provide tentative mud weight 
range planned for each section in order to provide 
technical job simulation along with the bid. 

Will be provided 
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74 Other points to above SOW 
2. Slurry details: Slurry details are provided 
below for single well (Well# Loc: A) 
2.2. For 20” lead and tail slurries  

Bidder requests Company to amend the Compressive 
strength requirment for Lead slury to 24 hrs- 500 psi & 48 
hrs- 1000 psi at BHST. 

Agreed. Tender 
Amendments will be 
published. 

75 Other points to above SOW 
2. Slurry details: Slurry details are provided 
below for single well (Well# Loc: A) 
2.3. For 13-3/8” lead and tail slurries  

Bidder requests Company to amend the Compressive 
strength requirment for Lead slury to 24 hrs- 800 psi & 48 
hrs- 1000 psi at BHST. 

Agreed. Tender 
Amendments will be 
published. 

76 Other points to above SOW 
2. Slurry details: Slurry details are provided 
below for single well (Well# Loc: A)2.4. & 
2.5 For 9-5/8” 14.5 ppg & 15.8 ppg slurries  

Bidder requests Mechanical properties for slurries to be 
amended as Tensile Strength >200 psiYoungs Modulus< 1 
MpsiPoisson's ratio > 0.12 Also, request to remove 
Permeability tests. 

Agreed permeability test to 
be removed. Tender 
amendments will be 
published 

77 Other points to above SOW Profroma-B (Price Bid Format) 
Bidder requests Company to confirm of PreFlush and 
Spacer  Density for each Casing Section for necessary Lab 
testing. 

Will be provided (spacer). 
Tender amendments will be 
published. 

78 
Exhibit 2;  
2 CASING ACCESSORIES 
Part A: Specifications 

1, 1A, 2 - Float Shoe and Float Collar 
Bidder requests Company to provide details on no. of 
valve requirement in Float shoe and Float collar. 

One NRV. Tender 
amendments will not be 
published. 

79 
Exhibit 2;  
2 CASING ACCESSORIES 
Part A: Specifications 

 
2. Float Collars 
20", 122 lb/ft, X-56, Leapord SIF connector 
(UDT make) or Weldon type 

Bidder request Company to confirm if 20" Float Collar is 
required.  
If yes, Non-Rotational feture is a rquirement for a 20" 
Float Collar 

Not Required. Tender 
amendments will be 
published. 

80 
Exhibit 2;  
2 CASING ACCESSORIES 
Part A: Specifications 

6. Subsea bottom plug release balls.  
Subsea bottom plug release ball and dart 
system for 13-3/8” casing and top and 
bottom darts system for 9-5/8” casing for 
each of the above bottom plugs.  

Bidder requests Company to correct as below 
Subsea bottom plug release ball system for 13-3/8” casing 
and Subsea bottom plug release ball system for 9-5/8” 
casing for  bottom plugs.  

Tender amendments will be 
published (Ball/dart) 

81 

SECTION 2 - TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORK Clause 9 Delivery 

At Shore Base, Port Blair, and Kakinada on 
DDP – Port Blair and Kakinada basis as 
applicable. 

As per Clause 6 of Terms of Reference/Technical 
Specifications / Scope of Work, the Supply base requested 
by OIL is Kakinada. Thus, for consistency, we kindly 
request OIL to revise the clause as follows: "At Shore Base, 
Port Blair, and Kakinada on DDP – Port Blair and Kakinada 
basis as applicable." Additionally, we kindly request OIL to 
delete requirement of delivery of items at Port Blair shore 
base wherever mentioned in tender as it is not applicable. 

FOR CLARITY DELIVERY IS 
DDP - KAKINADA. Tender 
amendment will be 
published. 
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82 
Exhibit 11 Well Testing Services 
Surface and Downhole Tools 

Any certification required by the Rig Service 
provider / Rig Warranty Surveyor for 
onboarding the equipment on Rig, the 
service provider shall comply the 
requirement 
without any additional cost implication to 
company. 

The clause is open ended. OIL to define requirements 
clearly and advise the rig service provider to ascertain 
requirements and to enable us quote accordingly. If the 
details are un-available, cost implication will be to OIL's 
account. Please modify the clause accordingly. 

No change. 

83 
Exhibit 11 Well Testing Services 
Surface and Downhole Tools 

c) Sea fastening Study by 3rd party to design 
adequate securing for all well test 
equipment, using 17deg list condition with 
an additional 10deg static angle applied to 
reflect inertial forces due to rig motions in 
the damage condition.  
d) Sourcing of AR-AFFF Foam Monitors for 
firefighting.  

We kindly request OIL to revise the clause as follows: 
c) Sea fastening Study by 3rd party to design adequate 
securing for all well test equipment, using 17deg list 
condition with an additional 10deg static angle applied to 
reflect inertial forces due to rig motions in the damage 
condition. (to be arranged by Rig Service Provider) 
d) Sourcing of AR-AFFF Foam Monitors for firefighting. 
Sourcing of AR-AFFF Foam Monitors for firefighting (to be 
arranged by Rig Service Provider) 

c) No change, 
 
d) Amendment will be 
issued. 

84 
Exhibit 11 Well Testing Services 
Surface and Downhole Tools 

f) Offshore Inspection and Testing by 
warranty Surveyor after installation 

OIL to confirm if the inspection needs to be performed by 
HAL 3rd party or OIL's nominated 3rd Party / 
representative? 

By Rig Warranty Surveyor. 

85 

Exhibit 11 Well Testing Services 
Surface and Downhole Tools - A 
few key notes for Well Test 
service provider related to the 
above requirement 

a)Equipment must be Maritime Standard, 
i.e. Class society design compliant. 
b) Equipment Certification by Classification 
Society must be up to date, i.e. inspection & 
testing records. 

Our equipment is engineered and manufactured in 
accordance with internationally recognized standards 
including API, ASME, and NACE, and will fully comply with 
zone ratings applicable on the rig. Therefore, we kindly 
request OIL India to remove requirement of Class society 
design compliance.  
Please revise clause to read as follows: Equipment must 
be API, ASME and NACE compliant as applicable. 

No change 

86 

Exhibit 11 Well Testing Services 
Surface and Downhole Tools - A 
few key notes for Well Test 
service provider related to the 
above requirement 

c) Ex Inspection compliance.  
d) Well Test F&G Detection and ESD shall be 
tied into the rig RCS for notification and 
shut down. ESD valves must be fire rated. 

We kindly request OIL to delete these clauses in entirety. No change 

87 

Exhibit 11 Well Testing Services 
Surface and Downhole Tools -  
1. A SURFACE PRODUCTION 
TESTING (SPT) SERVICES: 

viii) Final Well Test Analysis Report 
preparation & submission. 
Preparation & submission of Final Well Test 
Report within 10 days from the completion 
date of testing for each zone… 

We kindly request OIL to revise the clause to read as 
follows for reasonability: "viii) Final Well Test Analysis 
Report preparation & submission. 
Preparation & submission of Final Well Test Report within 
10 30 days from the completion date of testing for each 
zone well… 

Amendment will be issued. 
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88 

11. WELL TESTING SERVICES, 
SURFACE AND DOWNHOLE 
TOOLS 
 
E Drill Stem Testing 

E. 9 and 10 - Retrievable Packer for 7" and 
9-5/8" - 2 Qty each 

We kindly request OIL to revise the requirement to read as 
Qty. 1 for 7" and 9-5/8" Packer. 

No change 

89 
Annexure 1: SPECIFICATION OF 
SOME OF THE MAJOR TOOLS 
AND EQUIPMENT 

7. Bidder shall be required to provide sea-
fastening and grounding materials. 
Seafastening design needs to meet or 
exceed Company, Drilling Contractor and 
RigWarranty Surveyor specifications.8. 
Bidder shall comply with the certification of 
Production testing package as requiredby 
Drilling Rig / Rig Warranty Surveyor without 
any additional cost implication tothe 
Company. 

Sea Fastening of Well Testing Equipment on the rig as a 
general practice is in rig provider's scope. Also, in absence 
of details of rig provider, bidder is not in a position to 
calculate cost implication and cannot ascertain the price 
applicable as well in absence of requirements. We kindly 
request OIL to delete these clauses for clarity and 
reasonability.  

No change 

90 
Annexure 1: SPECIFICATION OF 
SOME OF THE MAJOR TOOLS 
AND EQUIPMENT 

9. The Production testing package shall be 
strategically covered with F&G system. 

We kindly request OIL to delete this clause in entirety. No change 

91 

Annexure 1: SPECIFICATION OF 
SOME OF THE MAJOR TOOLS 
AND EQUIPMENT 
 
1.1 Subsurface Test Tree (SSTT) 
Equipment & Accessories 

g) The design temperature shall be -4o F to 
minimum 250 
o F.  

We kindly request OIL to revise the clause to read as: g. 
The design temperature shall be 32 Deg F to 250 Deg F.  
 
The requested change is in line with specification 
requested for other equipment. 

No change 

92 

Annexure 1: SPECIFICATION OF 
SOME OF THE MAJOR TOOLS 
AND EQUIPMENT 
 
1.1 Subsurface Test Tree (SSTT) 
Equipment & Accessories 

i) The response time for operating SSTT in 
water depth up to 500 meters shall be as 
follows: 
- Time to close ball valve - 30 seconds 
maximum. 
- Total time for complete closure of valves 
and unlatching of SSTT assembly - 45 
seconds maximum.  

We kindly request OIL to revise the clause to read as:  
Subsurface Test Tree (SSTT) 
i. The response time for operating SSTT in water depth up 
to 500 meters shall be as follows:  
- Time to close ball valve - 160 seconds. 
- Total time for complete closure of valves and unlatching 
of SSTT assembly - 190 seconds  

No change 
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93 

Annexure 1: SPECIFICATION OF 
SOME OF THE MAJOR TOOLS 
AND EQUIPMENT 
 
SURFACE PRODUCTION TESTING 
(SPT) SERVICES 

2.5. STEAM HEAT EXCHANGER WITH STEAM 
GENERATOR 
 
Steam Generator shall be Zone 2 compliant. 

We request OIL to revise the clause to read as - Steam 
Generator shall be Rig Safe. Zone 2 compliant. 

No change 

94 

SECTION # - SPECIAL TERMS & 
CONDITIONS OF THE CONTRACT 
 
2.5 DURATION OF CONTRACT: 

"The duration of the contract shall be 
approximately for a period of 06 (Six) 
Months from the date of commencement of 
the contract or the completion of 01 (one) 
Well whichever is 
earlier," 

Contract commencement is considered from the date of 
mobilization. Therefore, Contract duration is open ended 
in case Mob notice is not issued within a given timeline. 
Bidder seeks definitive period for contract from date of 
LOA and request below change in to ascertain the 
duration of contract: 
"The duration of the contract shall be approximately for a 
period of 06 (Six) Months from the date of LOA 
commencement of the contract or the completion of 01 
(one) Well whichever is later." 

No change. 

95 

SECTION # - SPECIAL TERMS & 
CONDITIONS OF THE CONTRACT 
 
4 INDIVIDUAL SERVICE DAY 
RATE (ISDR) 

4.2 Bidder shall be paid Individual Service 
Day Rate (ISDR) for Liner Hanger Running 
Services and Well Testing Services from the 
time they are mobilized and made ready in 
all respects to start operations as per 
instruction of the Company and as per the 
Mobilization / remobilization clause 2.3 & 
2.4, except when specifically, otherwise 
provided for in this Contract as per the rates 
given at rate schedule. ISDR shall not be 
payable during the period OCDR is payable 
in the Drilling Unit. When the Liner Hanger 
Running services is interim demobilized the 
ISDR shall cease as per clause 2.4 (a).  

We kindly request OIL to revise the clause to read as 
follows for clarity: "4.2 Bidder shall be paid Individual 
Service Day Rate (ISDR) for Liner Hanger Running Services 
and Well Testing Services from the time they are 
mobilized at company designated base and Onhire is 
completed made ready in all respects to start operations 
as per instruction of the Company and as per the 
Mobilization / remobilization clause 2.3 & 2.4..." 

No change. 
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96 

SECTION # - SPECIAL TERMS & 
CONDITIONS OF THE 
CONTRACT2.3 MOBILISATION 
TIME AND DEMOBILIZATION 

(viii). Mobilization charges shall become 
payable after the Bundled Services, ready in 
all respects as per scope of work, including 
obtaining all statutory clearances 
(asapplicable) are mobilised to the 
respective locations as above and after on-
hire survey by the Company Representative 
& provided it is certified by the Contractor 
and accepted by Company Representative 
that all items are in good working condition.  

We kindly request OIL to revise the clause to read as 
follows for clarity: "Mobilization charges shall become 
payable after the Bundled Services as per callout notice 
issued by OIL, ready in all respects as per scope of work, 
including obtaining all statutory clearances (as applicable) 
are mobilised to the respective designated locations as 
above and after on-hire survey by the Company 
Representative & provided it is certified by the Contractor 
and accepted by Company Representative that all items 
are in good working condition. .." 

Change not required. 

97 

SECTION # - SPECIAL TERMS & 
CONDITIONS OF THE 
CONTRACT2.3 MOBILISATION 
TIME AND DEMOBILIZATION 

(xii) De-mobilization charges shall become 
payable on clearance & re-export of all 
equipment from Indian Port / Custom 
authorities for re-export of equipment 
toContractor’s base. However, Company 
shall not pay de-mobilization charges of 
services/tools/units/sets etc. which are not 
re-exported on completion of 
Contract/termination and also if the 
Contractor deploys such 
services/tools/units/ sets etc. against any 
other contract(s) for Company in India. 

We kindly request OIL to revise the clause to read as 
follows for clarity and in line with agreed clauses against 
other bundled services tender: "De-mobilization charges 
shall become payable on clearance & re-export of all 
equipment from Indian Port / Custom authorities for re-
export of equipment to Contractor’s base or Block 
Transfer or re-export to SEZ as permissible under 
applicable customs rules / regulations and provided 
Company is out of charge after Block Transfer or re-export 
to SEZ. However, Company shall not pay de-mobilization 
charges of services/tools/units/sets etc. which are not re-
exported or not block transferred on completion of 
Contract/termination and also if the Contractor deploys 
such services/tools/units/ sets etc. against any other 
contract(s) for Company in India." 

Tender Amendment will be 
published only for "block 
transfer". 

98 

SECTION # - SPECIAL TERMS & 
CONDITIONS OF THE CONTRACT 
 
5.0 OPERATING COMPONENT 
DAY RATE (OCDR) 

5.4 For Well Testing services, the OCDR shall 
commence when the first tool shall be 
lowered below rotary and shall end when 
the same tool is out of rotary on rig floor.  

We kindly request OIL to revise and elaborate the clause 
to read as follows: 
"i) The OCDR for Surface Production Testing (SPT) services 
shall be payable for the period when the surface 
equipment are setup and pressure tested at rig site, ready 
for well test operation and hooked up with the flow head. 
 
(ii) The OCDR for DST / SSTT shall be payable for the 
period when the first equipment/tool are setup and below 
the rotary table (BRT) and till the last tools is above 
Rotary. 

Amendment will be issued. 
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99 SOR, 11.1 (v), Pg. 355 

Bidder to ensure sufficient backup 
tools/spares/consumables 
/personnel/equipment over and above the 
minimum quantity specified in the SOW for 
ensuring uninterrupted drilling operation. 

Contractor will provide back-up as per the mobilization 
notice issued by Company. 

Noted. 

100 SOR, 11.1 (vi), Pg. 355 

Company reserves the right to allow 
operations to start without complete 
mobilization, provided it is possible to start 
work with the items mobilized. However, 
the shortfall items must be mobilized by the 
Bidder immediately thereafter. If the 
Company permits the Bidder to start 
Operations without completing 
mobilization, only 80% of Mobilization 
charges will become payable to the Bidder 
and the remaining 20% of mobilization 
charges will be paid only after the shortfall 
items are made available. The Liquidated 
Damages as set out in the Contract shall be 
applicable up to the date the shortfall items 
are made available. However, 
notwithstanding this provision for partial 
mobilization, the Bidder must make all 
effort for mobilization of Bidder’s items as 
per the contractual provisions. 

Since operations are commenced, LD should be applicable 
only on shortfall items. Bidder request to amend as under: 
 
Company reserves the right to allow operations to start 
without complete mobilization, provided it is possible to 
start work with the items mobilized. However, the 
shortfall items must be mobilized by the Bidder 
immediately thereafter. If the Company permits the 
Bidder to start Operations without completing 
mobilization, only 80% of Mobilization charges will 
become payable to the Bidder and the remaining 20% of 
mobilization charges will be paid only after the shortfall 
items are made available. The Liquidated Damages on 
shortfall items as set out in the Contract shall be 
applicable up to the date the shortfall items are made 
available. However, notwithstanding this provision for 
partial mobilization, the Bidder must make all effort for 
mobilization of Bidder’s items as per the contractual 
provisions. 

No Change. Clause is self-
explanatory 

101 
Schedule of Rates11. WELL 
TESTING SERVICES, SURFACE 
AND DOWNHOLE TOOLS 

11.2 DEMOBILIZATION CHARGES(ii) 
Demobilization charges for the Well Testing 
Service Package shall be quoted on lump 
sum basis and shall include all charges for 
demobilization of the Well TestingService 
Package from the Company’s Shore Base at 
Port Blair, Andaman & Nicobar Islands to 
Contractor’s base in India or abroad. 

For clarity, we kindly request OIL to revise the clause as 
follows:(ii) Demobilization charges for the Well Testing 
Service Package shall be quoted on lump sum basis and 
shall include all charges for demobilization of the Well 
TestingService Package from the Company’s Shore Base at 
Port Blair, Andaman & Nicobar Islands Kakinada to 
Contractor’s base in India or abroad. 

Amendment will be issued. 
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102 SOR, 11.2 (iii), Pg. 356 

All charges on Tools / Equipment / Spare / 
Accessories etc. shall cease to exist with 
effect from the day the Bidder is issued de-
mobilization notice by the Company and 
Tools / Equipment / Spare / Accessories etc. 
are offloaded at the Company’s shore base 
where it was initially mobilized as per the 
Contract. The bidder will ensure that 
demobilization is completed, and the 
Company's Shore Base is cleared-off 
Bidder's property within 07 days from the 
date of offloading at the Company’s shore 
base. No day rates will be payable to the 
crew once they are offloaded from the 
Drilling Unit. 

Bidder understand that demobilization here refers to 
clearing off the shorebase and contractor has 60 days for 
demob. Please confirm. 

Amendment will be issued. 

103 SOR, 12.2 (ii) Pg. 358 

Individual Service Day Rate (ISDR) will 
continue till issue of Demobilization notice 
or offloaded at the OIL’s shore base in 
Kakinada, Andhra Pradesh after issue of 
Demobilization notice. 

Bidder request to amend as under:Individual Service Day 
Rate (ISDR) will continue till issue of Demobilization notice 
or offloaded at the OIL’s shore base in Kakinada, Andhra 
Pradesh after issue of Demobilization notice, whichever is 
later. 

Clarified 

104 SOR, 13.3 (iv) Pg. 360 

Individual Service Day Rate (ISDR) will 
continue till issue of Demobilization notice 
or offloaded at the OIL’s shore base in 
Kakinada, Andhra Pradesh after issue of 
Demobilization notice. 

Bidder request to amend as under: 
 
Individual Service Day Rate (ISDR) will continue till issue of 
Demobilization notice or offloaded at the OIL’s shore base 
in Kakinada, Andhra Pradesh after issue of Demobilization 
notice, whichever is later. 

Clarified 

105 
Exhibit 7 | 7.0 Drill Bits | page 
168 

The scope of supply will include but not be 
limited to: Supply bits, nozzles, bit breaker 
and associated accessories for drilling, 
suspension, abandonment and/or 
completion of wells. Provide proposal for 
bits on consignment basis for the well based 
on bit engineering and optimization. 

Bidder requests the provision of Drill Bits to be on Direct 
Sales basis. Bit Breaker for Roller Cone Bits are generally 
available on rig.  

No change. 
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106 2.0 TECHNICAL PROPOSAL 

Bidders will be required to supply the bits as 
indicated under Table-I. The bits will be 
supplied to the Company on consignment 
basis with no re-stocking charges if returned 
unused. Payment will be made on actual 
consumption. 

Bidder requests to know the consignment period  Contract period. 

107 2.0 TECHNICAL PROPOSAL 

Bidders are encouraged to consider 
carefully the well data provided, and based 
on their area experience, if any, to make 
recommendations. 

Bidder requests to share the offset well data Available data will be shared 

108 
Table 1: COMPANY’s Preferred 
Bits List  

  

Bidder requests a revision in the table since the company 
recommends Bits to recommend however, the 
requirements are explicitly mentioned. 
 
Bidder also requests to remove specific requirement like 
“Sprial Gaugepad” as these specific features might not be 
the best suited for application and Bit design combination. 

No change. 

109   
Minimum Krev of around 800 -1000 for 
12.1/4" and 650 - 800 for 8.1/2" 

The KRevs requirements are too high and shall be revised 
as per application. KRevs are affected by the load 
transmitted as well 

No change. 

110 4.0 Reporting 
Availability of the proposed bits and nozzles 
in stock in India or in Middle East every 
fortnight. 

Bidder confirms availability of the Bits will be scheduled 
and in stock as per the callouts issued 

Noted. 

111 6.0 Technical Support 

All bits supplied must be new, less than 1 
year old (from the date of issue of notice) 
and have an adequate shelf life for the 
duration of the project. 

Bidder confirms the Bits being supplied will be new with 
sufficient shelf life. However, Bidder requests removal of 
less than 1 year old since all Bits exceed the shelf life being 
requested. 

No change. 

112   

For supply of bits, an assorted of all 
consignment and 10% of total bits to be 
ready for use in Drilling Unit within 120 days 
from the date of 1st mobilization notice. 

Bidder requests to confirm if GRN will be accepted with 
the 10% of the total Bits callout issued. 

Payment on consumption 
basis 

113   

After the 1st mobilization notice, detail 
break up of assorted types of Bits will be 
decided by OIL in consultation with Project 
coordinator. The Subsequent quantities of 
drill bits are to be maintained in the 
Company’s shore base (Kakinada) for 

Bidder confirms availability of the Bits will be scheduled 
and in stock as per the callouts issued 

 Noted. 
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replenishment the quantity of drill bits 
consumed. 

114 Geneal Query Geneal Query Bidder requests to confirm the incoterm 2020 DDP 

115 Proforma B - Price Table Bit Size 26" (7.5/8" REG) 1.1  
26” has different IADC mentioned in the price schedule 
(111 instead of 115). We don’t have IADC 111 

Amendment will be 
published. 

116 Proforma B - Price Table General 
Fixed cutter has no specific requirements like the one 
mentioned in scope of work 

Clarified 

117 
Exhibit 66.0 Mud engineering 
Services1.0 Experience 

The Bidder shall have executed at least one 
contract for Mud Engineering Services using 
Water Base Mud system (WBM) or a 
combination of Water-Based Mud (WBM) & 
Synthetic Oil-Based Mud (SOBM) systems 
within the last 07 years reckoned from the 
original bid closing date. 

BEC under "Technical Evaluation Criteria" (page-29) and 
under Exhibit-6 (page-142) for mud engineering services 
mentioned differently. Bidder request OIL to confirm the 
experience requirement for at least one contract of mud 
engineering services. 

 Amendment will be 
published. 

118 
Annexure-2 
SCHEDULE OF RESPONSIBILITY 
FOR MATERIALS AND SERVICES 

1. Transportation of chemicals up to OIL’s 
Shore Base at Port Blair 
2. Transportation of chemicals from OIL’s 
Shore Base at Port Blair to the Drilling 
Location 

As scope is for delivering the chemicals to OIL Kakinada 
warehouse, therefore for clarity bidder request OIL to 
revise as below :- 
1. Transportation of chemicals up to OIL’s Shore Base at 
Kakinada Port Blair 
2. Transportation of chemicals from OIL’s Shore Base at 
Kakinada Port Blair to the Drilling Location 

 Amendment will be 
published. 

119 

Exhibit 6 
6.0 Mud engineering Services 
  
13.0 LIST AND QUANTITIES OF 
CHEMICALS: 

Contingency/Specialty Chemicals  
 
FLC-2000 

Bidder request OIL to revise as below :- 
 
FLC-2000 or equivalent 

 Amendment will be 
published. 

120 

Exhibit 6 
6.0 Mud engineering Services 
  
13.0 LIST AND QUANTITIES OF 
CHEMICALS: 

Contingency/Specialty Chemicals  
 
well clean up chemical package 

For clarity, bidder request OIL to confirm does well clean 
up chemical package is only additive required for wellbore 
cleanup. 

Clarified 
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121 

Exhibit 6 
6.0 Mud engineering Services 
  
13.0 LIST AND QUANTITIES OF 
CHEMICALS: 

8)  K2SO4 (Purity 97% Min) 

In the scope of work and list of chemicals in tender 
document K2SO4 is mentioned, however in the Proforma-
B (Price sheet), KCL is mentioned as line item no. 8. Bidder 
request OIL to clarify if K2SO4 or KCL need to consider. 

 Amendment will be 
published. 

122 

Exhibit 11 - 11. WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 6.0 
RESIDUAL LIFE OF EQUIPMENT 
AND TOOLS: (Page 215) 

The residual life of all the PTS, DST, NPU and 
Slickline equipment shall not be less than 5 
(Five) years as on the date of BCD. The 
equipment will be certified Page No. after 
the issue of LOA by third-party certifying 
agencies like DNV/LLOYDS/BV etc. at the 
cost of the Bidder. All credentials such as 
manufacturing documents, linking serial 
nos. embossed on the equipment offered 
with detailed specifications, must be 
submitted at the time of on-hire survey. 

Bidder request to replace “5 (Five) years” with “3 (Three) 
Years”. 

Amendment will be issued. 

123 

Exhibit 11 - 11. WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 1.0 
C. TUBING CONVEYED 
PERFORATION SERVICES & DRILL 
STEM TESTING 
SERVICES  (Page 219) 

Redundant firing head (HDF/HDF) and 
(HDF/BHF)  

Please provide definition of “BHF”. As per bidder 
understanding it is Mechanical firing head standalone. 

Clarified. 

124 

Exhibit 11 - 11. WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 1.0C. 
TUBING CONVEYED 
PERFORATION SERVICES & DRILL 
STEM TESTINGSERVICES  (Page 
220) 

Perforating guns for 7” Casing / LinerCasing 
Gun Size - 4.5” or 4-5/8” or 4.72”Shot 
Density-12 spf ,135/45 degEHD – 0.42 in, 
Penetration – 35.97 in(Bidder to provide API 
19B/ API 43 certificate.) 

Bidder request to change the EHD specification 0.42 in to 
0.38 in  

Considering the 
requirement of more flow 
area & deeper penetration; 
No change 

125 

Exhibit 11 - 11. WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS Notes (Page 
222) 

The above list of tools / equipment / spares 
/ consumables is indicative only and any 
other tools, equipment, spares and 
consumables are required, the bidder shall 
arrange the same without any cost 
implication to company. 

Please delete this Note. 
 
Bidder shall provide the quantity as mentioned in the 
SOW. 

Requirement of any other 
tools, equipment, spares 
and consumables are as per 
SOW of Bundled Services 
Tender only. 
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126 

Exhibit 11 - 11. WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 7.3 

Specification of accessories: 
(Page 240) 

Double drum hydraulic Slick-line winch with 
power pack complete with 0.108" (API-9A) 
X 17,000 ft (min) slickline on one drum and 
0.125" (API-9A) X 17,000 ft (min) slickline on 
the other drum. The detail specification of 
the unit is as under: 

Bidder request to replace “API-9A” with “Suppa-75 
/equivalent “  wire  suitable for sour services operation. 

No change for API-9A. 
However, slickline wire 
rated for sour services will 
not be disqualified. 

127 

7.3.1 Spooling/Measuring Assembly 
…….. 
•  Martin Decker or its equivalent weight 
indicator along with suitable hose and 
loadcell (one extra should be present as 
spare at all times) 
 
•  Any other type of measuring device (viz. 
digital) provided shall be additional to the 
Mechanical counter. 

 
 
• Bidder will provide ASEP type close Loop unit integrated 
Load cell and Measuring Device. Please accept. 
 
• Bidder request to delete the digital type measuring 
device.                                                                                                        

ASEP type close Loop unit 
integrated Load cell and 
Measuring Device is also 
acceptable. 
 
No change for digital type 
measuring device. 

128 

Exhibit 11 - 11. WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 7.3.2 Line 
Speed & Pull Desired (Page 240) 

The unit shall be preferably of the following 
specification: 
a) Max. 2700 FPM (820 M/MIN). 
b) Max. 7400 Lbs. (3363 KG)- Adjustable by 
suitable hydraulic valve in the hydraulic 
circuit 

Bidder will provide ASEP close Loop typ unit. 
a). Max :Line speed 630 (M/MIN),1626 ( ft/min). 
B). Max :7789lbs,(2965kg). Please accept 

No change 

129 

xhibit 11 - 11. WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 7.3.3 Other 
fittings and accessories:                                                                     
(Page 240 & 241) 

Hydraulic Stuffing Box with 16" Sheave 
adaptable to slickline wire size 0.108" and 
0.125" along with necessary hoses and 
handpump - 2 nos. Rating -W.P 10K 
(Standard) each. 

Bidder request to replace the quantity of stuffing box from 
2 no to 1no, as one Stuffing box is enough to run  both the 
wire (0.108" & 0.125" ). 

No change 
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130   

4" ID Lubricator assembly for 10,000 psi 
total length not less than 32 feet complete 
with Quick Union. (One set with each unit). 
(i)  LUB ASSY 4" ID x 8FT - 1 non ported, 1 
ported (1/2" NPT) = 24 ft 
(ii)  LUB ASSY 4" ID x 4FT - 1 ported (1/2" 
NPT), 1 non ported = 8 ft 
•  Wireline BOP, Dual ram hydraulic 10,000 
psi, for 0.108" and 0.125" wire, hand pump 
operated and adoptable to Flow head. 
•  Quick Test Sub 4" ID - 1 nos. Rating-W.P 
10 K (Standard) psi 

Bidder request to provide 7,0", 10 K  PCE  with 
(combination of 7.0" and 4.0" Lubricator). Kindly  accept 
the same. 

No change 

131   
Necessary Crossovers/ Adaptor spool to 
connect Pressure control equipment with 
Flow Head.  

Bidder request to provide the details of Flow Head X-Over 
required for operation 

Clarified. As per bidder's 
Flowhead. 

132 

exhibit 11 - 11. WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS G. Wire 
Finder Split Skirt (Nominal size): 
(Page 242) 

various sizes of Centre spears (1.5", 1.875", 
2" & 2.5", 1 each) 

Kindly delete the requirement of Centre spears , as this 
tool has minimal or zero  requiremnet in fishing operation.  

No change 

133 

Exhibit 11 - 11. WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 3.1  TCP 
SPECIALIST: (page 246) 

TCP specialist should have a minimum of 5 
years’ experience in carrying out TCP 
operations including 2 years as TCP 
specialist in Offshore wells. The TCP 
specialist should be able to carry out all TCP 
jobs as well as Testing operations.  

Please replace “5 years” with “3 years”, a TCP specialist 
with 3 years of experience is competent to perform the 
TCP operations mentioned in the SOW.Please replace “2 
years as TCP specialist in Offshore wells” with “1 year as 
TCP specialist in Offshore wells” 

No change 

134 

Exhibit 11 - 11. WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 3.2  TCP 
OPERATOR: (page 246) 

TCP Operator should have a minimum of 3 
years’ experience in operating TCP 
equipment in offshore wells.  

Please replace “3 years’ experience in operating TCP 
equipment in offshore wells” with “2 years’ experience in 
operating TCP equipment in onshore wells”. 

No change 
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135 

Exhibit -13, Clause 2.0 
SERVICE PROVIDER’S 
PERSONNEL 
(Page no. 265) 

2.1 Experience of Contractors personnel:                                                    
B) Logging Engineer: The Logging Engineers 
deployed should be an engineering 
graduate with least 3 (three) years of 
relevant experience of carrying out wireline 
logging and perforation and related 
services. Deployed logging engineers must 
be able to handle independent assignments 
and must have logged at least 10 offshore 
wells including 1 (One) Deepwater well in an 
independent capacity in earlier assignments 
on the date of submission of Biodata. Apart 
from requisite experience and Logging 
engineers should have valid offshore safety 
course certifications. 

Bidder request company to replace“ 3 (three) years of 
relevant experience” to “2 (two) years of relevant 
experience. 

No change 

136 
Exhibit -13, Clause 2.0SERVICE 
PROVIDER’SPERSONNEL(Page 
no. 266) 

d)  Data processing personnel: The Data 
Processing Geoscientists / Engineers must 
have minimum 4 (four) years’ experience in 
processing and interpretation of wireline 
logdata, as mentioned in SOW 

Bidder request Company to replace “minimum 4 (four) 
years” with “minimum 3 (three) years 

No change 

137 
Exhibit -13, Clause 3.0 
WIRELINE LOGGING SERVICES 
(Page no. 266) 

Special Services: These services shall be 
mobilized/hiring period extended as per 
OIL’s requirement. Some of the special 
services may be mobilized along with 
Logging Unit during initial mobilization 
which shall be mentioned in the LOA. Such 
services are listed in subheading B of Table-
1 below. 

Bidder request company to please add 
“Once special services are mobilized INDIVIDUAL SERVICE 
DAY RATE shall be payable for minimum 100 (hundred) 
days” at the end of this clause. 
                                                                                                                 
As these are special service bidder will incur a substantial 
amount of cost during the mobilization. Hence, bidder 
wants atleast minimum 100 (hundred) days ISDR 
commitment as per the evaluated quantity to recover 
some part of its cost. 

30 days 

138 
Exhibit -13, Clause 3.0 
WIRELINE LOGGING SERVICES 
(Page no. 267) 

TABLE–1: LIST OF REQUIRED 
WIRELINESERVICES AND TOOL 
A. Standard Tools /Services: 
TR-2 Wellhead Control Equipment (BOP) 

Bidder request company to replace this 
“(BOP) “with “ (BOP/ Wireline Packoff)”                                 
Wireline pack off is used for pressurized CBL as industry 
standard.    
Remarks: For Clarity 

Acceptable with 3000 psi 
rating 

139 
Exhibit -13, Clause 3.0 
WIRELINE LOGGING SERVICES 
(Page no. 267) 

Notes on Table-1                                                                                             
g) Demobilization of all tools and services 
would be immediate on call. 

Bidder request to add " Effective Demobilization date will 
be date of tool reaching Company/ Contractor Shorebase 
or date of Demob letter, whichever is later. In line with 
SCC. 

As per SCC 
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140 
4.0 DATA PROCESSING & 
INTERPRETATION 
(Page 268) 

a) Basic Log Interpretation: The service 
provider will be required to carry out 
detailed processing & Interpretation 
(probabilistic method viz. ULTRA or ELAN 
Plus or equivalent) for the Service Codes P-
Basic and PS-1(I) cost of which is to be 
included in the “operating cost per standard 
job” on standard log data (Gamma ray - 
Resistivity - porosity - density - sonic log 
and/or other available data) for quantitative 
analysis of lithology/ mineralogy, effective 
& total porosity, permeability, fluid 
saturation (movable/residual) & fluid type 
from log data and submit the provisional 
result within 48 hours from the time the 
survey is completed/ after handing over the 
recorded data to Bidder. Final Report for 
Basic Log interpretation is to be submitted 
within 72 hrs (soft copy acceptable). 
Hardcopies and data (in suitable media) of 
final processed product to be submitted 
within 7 days. Processed/ interpreted data 
must be submitted by Bidder representative 
stationed at Bidder operating Base. 

a.  Bidder request to replace "submit the provisional result 
within 48 hours" with "submit the provisional result within 
48 hours for P-Basic and within 7 days for PS-1(I)" 
 
b.  Bidder request to replace "Hardcopies and data (in 
suitable media) of final processed product to be submitted 
within 7 days" with "Hardcopies and data (in suitable 
media) of final processed product to be submitted within 
7 days for P-Basic and within 14 days for PS-1(I)" 
 
Rational: Reasonable. Company has asked multiple 
processing under "TABLE-2: LIST OF REQUIRED DATA 
PROCESSING SERVICES, Page 270" which shall take time in 
processing & interpretation. 

No change 

141 

Exhibit -13, Clause 4.0DATA 
PROCESSING & 
INTERPRETATION                                      
(Page no. 269) 

c) For delay in submission of provisional 
processed data within defined time 
period,1% of Operating Charges for each 
day of delay (of the related delayed 
loggingservices) shall be deducted from 
invoices, up to a maximum of 50% of 
operatingcharge, till the same is provided 
and accepted by OIL. 

Bidder request the company to replace”50 ” with “20” No change 

142 

Exhibit -13, Clause 4.1 OTHER 
REQUIREMENTS FOR WIRELINE 
LOGGING SERVICES:                                   
(Page no. 274) 

A. Data Acquisition                                                                  
f) Down-hole tools offered by Bidder must 
be of recent generation. Down hole tools 
should have down-hole digitization, 
wherever applicable. 

Bidder will provide tools meeting the Technical 
specifications as per SOW. 

Noted 
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143 

Exhibit -13, Clause 4.1 OTHER 
REQUIREMENTS FOR WIRELINE 
LOGGING SERVICES:                                    
(Page no. 276) 

G. PROVISION FOR BACK-UP TOOLS & 
EQUIPMENT: 
The Bidder may choose to keep extra 
tools/equipment as back-up to provide 
uninterrupted service. The back-up tool(s) 
used for replacing the regular tool(s) should 
be same as the tool being replaced or 
should be of newer/higher version. In case 
of failure/loss/damage of the regular tool, 
the back-up tool can replace the regular 
tool and will be considered as deployed tool 
until the regular tool is put back in 
operation. Such tool(s) need to be inspected 
for acceptance by the company before 
deployment for any job. However, OIL will 
not pay any charges for such back-up tools. 

Bidder request company to please replace “OIL will not 
pay any charges for such back-up tools.” with 
“OIL will not pay any rental / day rate charges for such 
back-up tools if it is kept as backup. 

Charges will be made either 
for the primary or the back-
up tool(s), whichever is 
used. 

144 
Exhibit -13, 4.2 Deliverables: 
(Page no. 278) 

a) iii. Paper prints of each log suite to be 
submitted in 1:500 & 1:200 scale, three sets 
in each scale. 
 
b) iii. Three copies of well site quick-look 
interpretation on 1:500 & 1:200 scale 
wherever applicable. 

Bidder request company to Accept coloured PDF copies of 
log against printer copies. 

Noted 

145 
Exhibit -13, 4.2 Deliverables: 
(Page no. 278) 

b) Final data submission:                                                          
iv.) Two 1:20 scale colour print of processed 
Borehole Image Log (Static & Dynamic) or as 
desired by Company's representative. This 
should be delivered before Formation 
Tester Tool run. 

Bidder request company "to provide minimum 24 Hrs. 
between recording of Borehole Image Log  and Formation 
Tester Run." 

No change 

146 
Exhibit -13, Annexure-A 
Technical Specifications cum 
Evaluation Table (Page no. 280) 

Service Code: TR-1 -WIRELINE LOGGING 
UNIT:                              
8. Multi-Arm Caliper combinable with any 
logging string 

Bidder request company to delete separate requirement 
of "Multiarm Caliper tool".                                                     
Rational: Caliper data can be provided by Basic and 
Electrical Image services.                            

Amendments will be issued. 

147 
Exhibit -13, Annexure-A 
Technical Specifications cum 
Evaluation Table (Page no. 281) 

Service Code: TR-2 - WELLHEAD CONTROL 
EQUIPMENT (BOP)                                                           
Wellhead Control Equipment (BOP) for 
Standard Logging Cable for its use in CBL 
under pressurized condition and for casing 

a)  Bidder request company to replace “(BOP) “with “ 
(BOP/ Wireline Packoff)”                              
 
b)  Bidder request company to specify "Minimum pressure 
rating"                             

Acceptable with 3000 psi 
rating. Amendments will be 
issued. 
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gun perforations: Minimum pressure rating 
kpsi. 

148 
Exhibit -13, Annexure-A 
Technical Specifications cum 
Evaluation Table (Page no. 283) 

Service Code - A-1B ( ARRAY INDUCTION 
RESISTIVITY + MICRO RESISTIVITY with SP) 
Range: 0.1 to 1,000 ohm-m 

Bidder request the company to change 
the below specifications as below 
Range: 0.2 to 1000 ohm-m due to tool’s 
technology 

Aggreed Amendment to be 
issued 

149 

Exhibit -13  - Clause 5 (Technical 
specifications Wireline logging 
tools and Equipents)                                                     
(Page no. 285) 

Service Code - A-4 (NATURAL GAMMA RAY 
SERVICE) 
ACCURACY: +/- 7% of the reading 

Bidders tool have below specification, so bidder request 
Company to accept the below specification or modify the 
specification.                                                                                                                                                                            
Accuracy ± 5 API                                                                        
Precision:                                                                                               
At 30 ft/min (9 m/min) ± 5% or ± 5 API, whichever is 
greater.                                                                                                    
At 60 ft/min (18 m/min) ±7% or ± 7 API, , whichever is 
greater.     

Aggreed Amendment to be 
issued 

150 

Exhibit -13  - Clause 5 (Technical 
specifications Wireline logging 
tools and Equipents)                                                     
(Page no. 285) 

Service Code: A-5 (SPECTRAL GAMMA RAY 
SERVICE)           ACCURACY:+/- 5 % of 
measurement (GR)+/- 4 % of measured 
value for U, Th and K 

Bidders tool has accuracy in absolute value instead of 
percentage. Please confirm your acceptance of               
Accuracy: +/-4 API.                                                             
Precision: ±4 % or ±4 API, whichever is greater 

Aggreed Amendment to be 
issued 

151 

Exhibit -13  - Clause 5 (Technical 
specifications Wireline logging 
tools and Equipents)                                                     
(Page no. 290) 

Service Code: A-16 EXPLOSIVE PIPE 
CUTTER:                    
Explosive Jet Cutter for following 
Tubing/Casing: 
2 ⅞ inch OD tubing 
5 ½ inch OD casing 
7-inch OD casing 
9 ⅝ inch OD casing                                                                 
Tool Diameter - Suitable for above pipe 
sizes               
Temperature Rating - 300° F Minimum                                           
Pressure Rating - 10000 psi Minimum 

Bidder request company to confirm following -           
1. PPF & Thickness of all target Tubing/Casing                                                                                                         
2. Well Testing SOW mentions Tubing of 3.5" & 4.5" 
Tubings. Kindly confirm Cutter requirement for these as 
not mentioned in Wireline SOW. Generallym these are 
high PPF tubings are not compatible with Standard 
Explosive Pipe Cutter. 

Aggreed Amendment to be 
issued 

152 

Exhibit -13  - Clause 5 (Technical 
specifications Wireline logging 
tools and Equipents)                                                     
(Page no. 291) 

Service Code : A-18 - PUNCTURE 
SERVICESREQUIREMENT: To puncture 2 ⅞ 
inch OD tubing to 5 inch OD drill pipe.  

Tubing Puncture to puncture 2 7/8 in OD Tubing to 5 in OD 
drill pipe, (Note : Tubing puncture is normally for tubing 
for bigger ppf drill pipe, deepstar at Zero degree shall be 
used)Please confirm acceptance. 

Noted 

Page 196 of 219



Pre-bid queries with OIL’s response (Vendor Z)        
 

S.No. Clause No. Clause Query OIL Response  

153 

Exhibit -13  - Clause 5 (Technical 
specifications Wireline logging 
tools and Equipents) - 
STANDARD TOOLS/ SERVICES 
AND SPECIFICATIONS                                                    
(Page no. 291) 

Service Code : A-19 - DUMP BAILER                                   
Cement Dump Bailer service for 4.1/2”, 7” 
liner & 9.5/8” Casing. 

Bidder request company to confirm that "Company will 
provide Cement" for dumping.  

Noted 

154 

Exhibit -13  - Clause 5 (Technical 
specifications Wireline logging 
tools and Equipents); SPECIAL 
TOOLS/ SERVICES                                                     
(Page no. 291) 

Service Code: S-1 - LOOK-AHEAD VERTICAL 
SEISMIC PROFILING (VSP)                                                                             
ii) At least five shuttle arrays to save 
measurement time, adjustable distance 
between shuttles from 10 m to 20 m or 
more. 

Bidder request comoany to consider "4 shuttle" arrays 
instead of 5 Shuttles.                                       
Rational:  As per standard tool stack 

No change 

155 

Exhibit -13  - Clause 5 (Technical 
specifications Wireline logging 
tools and Equipents); SPECIAL 
TOOLS/ SERVICES                                                     
(Page no. 295) 

Service Code: S-3 - MICROELECTRIC 
IMAGER TOOL 

Bidder request company to confirm for that requirement 
is for Water Based Mud System. 

Water based mud system 

156 

Exhibit -13  - Clause 5 (Technical 
specifications Wireline logging 
tools and Equipents); SPECIAL 
TOOLS/ SERVICES                                                     
(Page no. 297) 

Service Code: S-4 DYNAMIC FORMATION 
TESTER                   
Minimum two PVT and two Non-PVT sample 
bottles. 

Bidder shall provide” two PVT/Non- PVT sample bottles” 
against requirement of “two Non- PVT sample bottles 

No change 

157 

PART-3, SECTION-I, GENERAL 
CONDITIONS OF CONTRACT 
14.9, 
Page 67 

14.9 If any of the above policy expire or/are 
cancelled during the term of this CONTRACT 
and CONTRACTOR fails for any reason to 
renew such policies, OIL in no case shall be 
liable for any loss/damage occurred during 
the term when the policy is not effective. 
Furthermore, a penal interest @1% of the 
Total contract value shall be charged 
towards not fulfilling of the contractual 
obligations. Notwithstanding above, should 

In  4th, 5th  & 6th, line- “Furthermore, a penal interest 
@1% of the Total contract value shall be charged towards 
not fulfilling of the contractual obligations.”- be deleted. 
 
Remarks: Reasonable. As per industry practice 

No change 
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158 

PART-3, SECTION-I, GENERAL 
CONDITIONS OF CONTRACT 14.6 
& 
14.11, 
Page 65/ 66 

Loss Payee Clause: 
14.6 The Insurance Policies should mention 
the following in Loss Payee Clause: “In 
respect of Insurance claims in which OIL’s 
interest is involved, written consent of OIL 
will be required”. 
On account payment to OIL in case of claim 
14.11 In case any loss or damage happen 
and where OIL’s interest is involved, OIL 
reserves the right to recover the loss 
amount from the CONTRACTOR prior to 
final settlement of the claim 

Please delete clause 14.6  & 14.11 
 
Remarks: Industry practice for such service contract 
including OIL IFB No. CDG7411L22 

No change 

159 
PART-3, SECTION-I, GENERAL 
CONDITIONS OF CONTRACT 15.5 
& 15.6,Page 68  

Except as otherwise expressly provided 
herein,  . .. . 

Please delete words “Except as otherwise expressly 
provided herein,” at the start of clauses 15.5 & 
15.6.Rationale: To avoid conflict, knock for knock 
indemnity should be clear 

No change 

160 
PART-3, SECTION-I, GENERAL 
CONDITIONS OF CONTRACT 16 
(a),Page 69  

Notwithstanding any other provisions 
herein to the contrary, except only in cases 
of Wilful misconduct and/or criminal acts 
and/or criminal negligence, neither the 
CONTRACTOR nor the COMPANY (OIL) shall 
be liable to the other, whether in Contract, 
tort, or otherwise, for any consequential 
loss or damage, loss of use, loss of 
production, or loss of profits or interest 
costs, provided however that this exclusion 
shall not apply to any obligation of the 
CONTRACTOR to pay Liquidated Damages to 
the COMPANY and/or COMPANY’s right to 
forfeit the Performance Bank Guarantee(s) 
in terms of the contract. 

Please delete this clause 16(a). Rationale: 
Consequential/indirect  damages covered under Clause 
GCC 18To avoid duplicity and conflict 

No change 
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161 
PART-3, SECTION-I, GENERAL 
CONDITIONS OF CONTRACT 19, 
Page 70  

19.0 RISK PURCHASE: 
In the event, CONTRACTOR’s failure to 
provide the services as per the Contractual 
scope, terms and conditions, COMPANY 
(OIL) reserves the right to hire the services 
from any other source at the 
CONTRACTOR’s risk & cost and the 
difference in cost shall be borne by the 
CONTRACTOR. Further, OIL shall retain the 
right of forfeiture of Performance Bank 
Guarantee and any other action as deemed 
fit. In certain operational situations OIL 
reserves the right to take over the site 
including the service equipment at the risk 
and cost of the CONTRACTOR. 

This clause 19 be deleted 
 
Rational: Reasonable & to avoid conflict with similar GCC 
23.2 
in addition, this being not a construction contract but 
being service contract and similar &  appropriate clause 
for service contract already available at GCC 23.2 

No change 

162 

PART-3, SECTION-I, GENERAL 
CONDITIONS OF CONTRACT 
23.2, 
Page 71   

23.2 Should COMPANY discover at any time 
during the tenure of the Contract or till the 
Unit/equipment/tools are demobilized from 
site or base camp (if applicable) that the 
work does not conform to the foregoing 
warranty, CONTRACTOR shall after receipt 
of notice from COMPANY, promptly 
perform any and all corrective work 
required to make the services conform to 
the Warranty. Such corrective Work shall be 
performed entirely at CONTRACTOR’s own 
expenses. If such corrective Work is not 
performed within a reasonable time, the 
COMPANY, at its option may have such 
remedial Work performed by others and 
charge the cost thereof to CONTRACTOR 
subject to a maximum of the contract value 
payable for the defective work which needs 
corrective action which the CONTRACTOR 
must pay promptly. In case CONTRACTOR 
fails to perform remedial work, or pay 
promptly in respect thereof, the 
performance security shall be forfeited. 

 In 6th line after word ‘warranty’ following be added- 
“subject to availability of the Rig”. 

No change 
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163 
PART-3, SECTION-I, GENERAL 
CONDITIONS OF CONTRACT 
34,Page 78 

The Contract shall be deemed to be a 
Contract made under, governed by and 
construed in accordance with the laws of 
India for the time being in force and shall be 
subject to the sole and exclusive jurisdiction 
of Courts situated in in East Godavari 
District, Andhra Pradesh and Principal 
Bench of Andhra Preadesh High Court at 
Nelapadu. 

Following be replaced:"in East Godavari District, Andhra 
Pradesh and Principal Bench of Andhra Preadesh High 
Court at Nelapadu.”  by"New Delhi and Delhi High 
Court"Rationale: in line with GCC 42.3.12 

No change 

164 
PART-3, SECTION-I, GENERAL 
CONDITIONS OF CONTRACT 
37.3,Page 81 

37.3 Any compensation arising out of the 
job carried out by the Contractor whether 
related to pollution, Safety or Health will be 
paid by the contractor only. 

Following be added at the beginning of clause-“Subject to  
other GCC and SCC  provisions of this Contract including 
but not limited to  Insurance, Liability, Indemnity and the 
limitation of liability,”Remarks: Reasonable to synchronise 
& align all other provisions of contract and to avoid 
conflict 

No change 

165 
PART-3, SECTION-I, GENERAL 
CONDITIONS OF CONTRACT 38, 
Page 81 

38.0 POLLUTION AND CONTAMINATION: 
The CONTRACTOR shall be liable for all 
surface and sub-surface pollution to the 
extent caused by CONTRACTOR and 
resulting from CONTRACTOR’s 
operation/service or spillage or dumping of 
solvents/additive substances or pollutants, 
which the CONTRACTOR brings to the Site 
for use in connection with Work to be 
performed under this Contract. 
 
Notwithstanding anything to the contrary 
contained herein, it is agreed that except on 
the ground of willful misconduct or criminal 
misconduct, Company shall release, 
indemnify and hold Contractor and its Sub-
contractors harmless from any and all 
claims, judgments, losses, expenses and any 
costs related thereto (including but not 
limited to Court costs and “Attorney’s fees”) 
for….. 

In 1st line- ' and sub-surface" – be deleted 
 
Remarks: Reasonable -as per industry practice for wireline 
logging services 

No change 
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166 

PART-3, SECTION-I, GENERAL 
CONDITIONS OF CONTRACT 
39.7, 
Page 85 

The above provisions would be applicable 
only in case of variation in rate of taxes and 
duties on supply of services to OIL and not 
applicable on taxes and duties on input 
(goods and services) towards such services.  

Please delete words “and not applicable on taxes and 
duties on input (goods and services) towards such 
services” 
 
Rationale : These words will defeat the whole purpose of 
this clause. 

No change 

167 
PART-3, SECTION-I, GENERAL 
CONDITIONS OF CONTRACT 
45,Page 88/89  

45.0 TO DETERMINE THE CONTRACT:In such 
an event (i.e. termination under Article No. 
44.4 to 44.8 above), the contract shall stand 
terminated and shall cease to be in force 
from the date of such notification by the 
COMPANY. Thereafter the CONTRACTOR 
shall stop forthwith any of the work then in 
progress, except those work which the 
COMPANY may, in writing, require to be 
done to safeguard any property or work, or 
installations from damages, and the 
COMPANY may take over the remaining 
unfinished work of the CONTRACTOR and 
complete the same through a fresh 
CONTRACTOR or by other means, at the risk 
and cost of the CONTRACTOR, and any of its 
sureties if any, shall be liable to the 
COMPANY for any excess cost occasioned 
by such work having to be so taken over and 
completed by the COMPANY over and 
above the cost at the rate/cost specified in 
the schedule of quantities and rates/prices. 

1.In 8th line- “the risk and “- be deleted2.In 9th line- “any 
excess” – be deleted;3. In 11th line- “over and above the 
cost” be deletedRemarks: Reasonable and in line with GCC 
clause 23.2. Such service contractor cannot bear unknown 
risk and unquantified cost in future  

No change 
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168 
PART-3, SECTION-I, GENERAL 
CONDITIONS OF CONTRACT 
46,Page 89 

46.0 WITHOUT DETERMINING THE 
CONTRACT:In such an event (i.e. 
termination under Article No. 44.4 to 44.9 
above), the Company may take over the 
work of the CONTRACTOR or any part 
thereof and complete the same through a 
fresh CONTRACTOR or by other means, at 
the risk and cost of the CONTRACTOR. The 
CONTRACTOR and any of its sureties are 
liable to the COMPANY for any excess cost 
over and above the cost at the rates 
specified in the schedule of quantities and 
rates/prices, occasioned by such work 
having been taken over and completed by 
the COMPANY. 

This clause please be deleted as being similar to risk 
purchase clause 19 above and other GCC clause 23.2 being 
available for similar purpose 

No change 
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169 

 PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORK 
Exhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 
Exhibit 13, SCOPE OF WORK FOR 
WIRELINE LOGGING & 
PERFORATION SERVICES 
PART-3, SECTION-III, SPECIAL 
TERMS & CONDITIONS OF THE 
CONTRACT (SCC) 2.3 
Page 308 & 
Clause (D)(iv) & (xvii), 
Page 308 

MOBILISATION TIME AND DEMOBILIZATION 
NOTE: iii) For the initial mobilization of tools 
& equipment, on receipt of intimation from 
bidder, Company will inspect and certify 
within 10 working days. For successive 
remobilization, bidder must intimate 
Company about arrival of the tools & 
equipment and Company will inspect the 
tools & equipment for each re-mobilization 
within 05 working days of receipt of 
intimation from the bidder. Date of 
mobilization / re-mobilization will be 
considered from the date of successful 
inspection carried out by Company 
representative. 
 
(xviii) De-mobilization charges shall become 
payable on clearance & re-export of all 
equipment from Indian Port / Custom 
authorities for re-export of equipment to 
Bidder’s base or Block Transfer or re-export 
to SEZ as permissible under applicable 
customs rules / regulations and provided 
Company is out of charge after Block 
Transfer or re-export to SEZ. However, 
Company shall not pay de-mobilization 
charges of services/tools/units/sets etc. 
which are not re-exported on completion of 
Contract/termination and also if the Bidder 
deploys such services/tools/units/sets etc. 
against any other contract(s) for Company 
in India.  

Please consider adding the following at the end of Note iii: 
“ISDR will be payable on completion of the stipulated time 
frame for inspection, even if the inspection is not carried 
out by company representative within the stipulated time 
frame as mentioned above, provided it is not due to any 
fault of the Contractor. 
 
Please consider replacing word “re-exported” with “re-
exported or not block transferred” 
And delete words “and also if the Bidder deploys such 
services/tools/units/ sets etc. against any other contract(s) 
for Company in India. 
 
Remarks: For clarity, especially when Contractor is liable 
for LD for delays.  Also on  the lines of Note (iii) SCC 2.3, 
Tender no. CEG8433P25 for Kerala Konkan 
 
 
On  the lines of Note (xii) SCC 2.3, Tender no. CEG8433P25 
for Kerala Konkan.  Quoted / Evaluated Demob charges 
may not be withheld. 
 
Pls incorporate similar changes in Clause (D)(iv) 
Page 338 

(iii) & (xviii) Agreed. Tender 
Amendment will be 
published. 
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170 

PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORKExhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLSExhibit 13, 
SCOPE OF WORK FOR WIRELINE 
LOGGING & PERFORATION 
SERVICESPART-3, SECTION-III, 
SPECIAL TERMS & CONDITIONS 
OF THE CONTRACT (SCC) 
Section-III, SCC, Clause 2.3 
(xiv)(Page No. 308) 

2.3 Note -                                                                                   
(xix) De-hiring of Services: De-hiring of 
services/ tools/ sets/ items etc. shall be as 
follows unless specified otherwise in the 
scope of work of any service:a. Regular 
services/tools/sets/items – On receipt of 
notice / offloaded at Company’s Shore 
Base.b. Call out/optional 
services/tools/sets/items – After 
completion of job and upon offloading at 
Company’s Shore Base. 

Bidder request company to add below -                                          
a. Regular services/tools/sets/items – On receipt of 
notice and offloaded at Company’s Shore Base                                                                                                                
Reasonable. In line with SOR 

No change. Clause is self-
explanatory 

171 

 PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORKExhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLSExhibit 13, 
SCOPE OF WORK FOR WIRELINE 
LOGGING & PERFORATION 
SERVICESPART-3, SECTION-III, 
SPECIAL TERMS & CONDITIONS 
OF THE CONTRACT (SCC) 
5.1Page 311 

5.1 For Wireline Logging Services, the 
Operating Rate / Re-dressing Charges shall 
be payable per job as per the actual ‘Unit’ of 
data acquired as listed in Price Schedule.If a 
particular tool, including back-up tool, is 
found to be non-functional during operation 
in first well after initial mobilization, in that 
case neither ISDR nor Operating Rate shall 
be applicable from the date of receipt of 
that particular tool at OIL designated 
locations.  

Bidder request company to replace "during operation in 
first Well" with "during operation in first Job"  And add the 
following at the end of sub-para 2 of SCC 5.1:“However, 
the above penalty for prior period shall be limited to 30 
days.”Remarks: Reasonable, tool can fail in downhole 
inspite of the fact that Contractor has carried out regular 
Preventive Maintenance. 

Agreed. Tender Amendment 
will be published. 
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172 

PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORK 
Exhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 
Exhibit 13, SCOPE OF WORK FOR 
WIRELINE LOGGING & 
PERFORATION SERVICES 
PART-3, SECTION-III, SPECIAL 
TERMS & CONDITIONS OF THE 
CONTRACT (SCC) Section-III, 
SCC, Clause 4.0 
(Page No. 311)  & Clause 5.0 
(Page No. - 312) 

4.0 Individual Service Day Rate (ISDR)                             
4.2 …..ISDR shall not be payable during the 
period OCDR is payable in the Drilling Unit.                                                                                                                                                                                                                      

Bidder request company to add below -                                          
4.0 Individual Service Day Rate (ISDR)                            4.2 
…..ISDR shall not be payable during the period OCDR is 
payable in the Drilling Unit except Wireline Logging and 
Perforation Services                                                                                                     
 
Reasonable. In line with exisiting OIL KK Contract   

Agreed. Tender Amendment 
will be published. 

173 

PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORK 
Exhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 
Exhibit 13, SCOPE OF WORK FOR 
WIRELINE LOGGING & 
PERFORATION SERVICES 
PART-3, SECTION-III, SPECIAL 
TERMS & CONDITIONS OF THE 
CONTRACT (SCC) Section-III, 
SCC,  Clause 5.0 (Page No. - 311) 

5.0 OPERATING COMPONENT DAY RATE 
(OCDR) / OPERATING DAY RATE (ODR)                                             
5.1 For Wireline Logging Services,                                     
…..If a particular tool, including back-up 
tool, is found to be non-functional during 
operation in first well after initial 
mobilization, in that case neither ISDR nor 
Operating Rate shall be applicable from the 
date of receipt of that particular tool at OIL 
designated 
locations. 

Bidder request company to replace "during operation in 
first Well" with "during operation in first Job"                                                               
Reasonable 

Agreed. Tender Amendment 
will be published. 
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174 

PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORKExhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLSExhibit 13, 
SCOPE OF WORK FOR WIRELINE 
LOGGING & PERFORATION 
SERVICESPART-3, SECTION-III, 
SPECIAL TERMS & CONDITIONS 
OF THE CONTRACT (SCC) 
5.5Page 312 

ISDR shall not be payable during the period 
OCDR/Operating Day Rate is payable for 
that particular service. 

Please consider adding the following at the end of this 
clause 5.5:“(Except for Wireline Logging & Perforation 
services)”Remarks: As per  SCC 5.5, Tender no. 
CEG8433P25 for Kerala Konkan. 

Agreed. Tender Amendment 
will be published. 

175 

PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORK 
Exhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 
Exhibit 13, SCOPE OF WORK FOR 
WIRELINE LOGGING & 
PERFORATION SERVICES 
PART-3, SECTION-III, SPECIAL 
TERMS & CONDITIONS OF THE 
CONTRACT (SCC) Section-III, 
SCC,  Clause 6.0 (Page No. - 312) 

6.0 BUNDLED SERVICE BREAK DOWN: 
6.1 The Individual Service Day Rate (ISDR) 
and Operating Component Day Rate 
(OCDR)/ Operating Day Rate (ODR) quoted 
for that particular service covered in the 
Bundled 
Services shall not be paid for such period, 
that service either 
i) Breaks down, 
Or 
ii) is not operating or not available as per 
its intended operations due to which the 
Drilling unit cannot perform its intended 
operations, 
Or 
iii) is not operating or not available as per 
its intended operations due to which the 
operation quality is compromised. 
6.2 A deduction of 2.0% of average daily 
contract value (i.e. total contract value 
divided by 425) per hour of shut down shall 
be made from monthly invoices of the 
bidder in case of non-availability of the 
services resulting into shut down of Well 
operations and/or rig. This deduction shall 

Bidder request company to confirm that the "Zero rate" is 
not applicable if job is completed  utilizing backup tool 
after issue in main tool.       
 
Bidder request company to confirm that deduction of 
2.0% shall not applicable if job is completed  utilizing 
backup tool after issue in main tool. 
 
For clarity 
       

No change 
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176 

PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORKExhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLSExhibit 13, 
SCOPE OF WORK FOR WIRELINE 
LOGGING & PERFORATION 
SERVICESPART-3, SECTION-III, 
SPECIAL TERMS & CONDITIONS 
OF THE CONTRACT (SCC) 
12.1Page 318 

Company may depute one or more than one 
representative (s) / engineer (s) to act on its 
behalf for overall co-ordination and 
operational management at location. 
Company's representative will be vested 
with the authority to order any changes in 
the scope of work to the extent so 
authorized and notified by the Company in 
writing. 

Please consider replacing words “changes in the scope of 
work” with “changes in programme within the scope of 
work”Remarks: Change in SOW may require change in 
Equipment with cost implication.  Also as per SCC 12.1, 
Tender no. CEG8433P25 for Kerala Konkan 

Agreed. Tender amendment 
will be published 

177 

PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORK 
Exhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 
Exhibit 13, SCOPE OF WORK FOR 
WIRELINE LOGGING & 
PERFORATION SERVICES 
PART-3, SECTION-III, SPECIAL 
TERMS & CONDITIONS OF THE 
CONTRACT (SCC) 13.5(e) 
Page 318 

Bidder fails to meet any of the provisions in 
the Contract.  

Please consider replacing words “provisions in the 
Contract.” with “material obligation affecting services 
under the Contract.” 
 
Remarks: Reasonable also as per SCC 13.5(e), Tender no. 
CEG8433P25 for Kerala Konkan 

Agreed. Tender amendment 
will be published 
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178 

 PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORKExhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLSExhibit 13, 
SCOPE OF WORK FOR WIRELINE 
LOGGING & PERFORATION 
SERVICESPART-3, SECTION-III, 
SPECIAL TERMS & CONDITIONS 
OF THE CONTRACT (SCC) 25 & 
26Page 323 / 324 

26.DEFICIENCIES: ……. OIL shall recover the 
mobilization charges, if any, paid as defined 
in “Section-IV: Schedule of Rate” in case the 
deficiency occurs during pendency of the 
Contract, on pro-rata basis for the period of 
performance, in addition to invoking of 
performance bond due to failure of the 
CONTRACTOR in not executing the Contract 
faithfully. 

Please consider deletion of words “OIL shall recover the 
mobilization charges, if any, paid as defined in “Section-IV: 
Schedule of Rate” in case the deficiency occurs during 
pendency of the Contract, on pro-rata basis for the period 
of performance,”Remarks: Reasonable.  Recovery of Mob 
charges is not reasonable, after successfully completion of 
Mob under the contract. 

Clarified 

179 

PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORK 
Exhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 
Exhibit 13, SCOPE OF WORK FOR 
WIRELINE LOGGING & 
PERFORATION SERVICES 
PART-3, SECTION-III, SPECIAL 
TERMS & CONDITIONS OF THE 
CONTRACT (SCC) 27.1 
Page324 

LOSS OR DAMAGE (BEYOND REPAIR) OF 
SUB-SURFACE  EQUIPMENT 
……………………… 
All such cost shall be payable by Company, 
provided the equipment/tool is not covered 
under Insurance and provided such 
equipment/tool are included in the 
exclusion list of the Insurance Policies 
submitted by the Contractor in terms of 
Clause 14.16 (vii) under GCC of the Contract 
or all such cost shall be payable only after 
Contractor furnishes notarized undertaking 
in the prescribed format to the extent that 
the particular equipment/tool in question is 
not covered by Contractor's insurance. For 
claims of lost/damaged equipment/tools 
……………………………………………. 

Please consider replacing words “Insurance” with 
“downhole risk Insurance” 
Please also consider replacing words “Insurance Policies” 
with “said Insurance Policies” 
 
Remarks: Contractor may have insurance coverage for 
surface damage but not for downhole risk, thus clause is 
suggested for specific risk of downhole risk. 

Clarified  

180 

PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORK 
Exhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 
Exhibit 13, SCOPE OF WORK FOR 
WIRELINE LOGGING & 
PERFORATION SERVICES 

31.2 If such fishing activity occurs due to 
Contractors’ wilful misconduct, then “Zero 
Rates” will be applicable for the entire 
Services during the period of fishing 
operations. 

Please consider deletion of this sub-clause 31.2 
 
Remarks: To avoid litigation 

No change 
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PART-3, SECTION-III, SPECIAL 
TERMS & CONDITIONS OF THE 
CONTRACT (SCC) 31.2 
Page 326 

181 

PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORKExhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLSExhibit 13, 
SCOPE OF WORK FOR WIRELINE 
LOGGING & PERFORATION 
SERVICESPART-3, SECTION-III, 
SPECIAL TERMS & CONDITIONS 
OF THE CONTRACT (SCC) 33Page 
327 

RADIOACTIVE MATERIAL: 

i.Please delete words “excluding Wilful Misconduct and/or 
Gross Negligence and/or Criminal Negligence” as used at 
two places in the clause.ii. “In case of radio-active source 
lost in hole during operation, action will be initiated as per 
AERB guidelines by the Company at its cost.”- please be 
added at the end of the clause as missing from OIL 
standard clause.Remarks: Reasonable 

Tender amendment will be 
published only for adding 
clause regarding AERB 
guidelines. 

182 

PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORKExhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLSExhibit 13, 
SCOPE OF WORK FOR WIRELINE 
LOGGING & PERFORATION 
SERVICESPART-3, SECTION-III, 
SPECIAL TERMS & CONDITIONS 
OF THE CONTRACT (SCC) 42Page 
330 

RE-EXPORT. . . . . . De-mobilization will not 
be considered completed, till re-export of 
all equipment and documentation with 
customs and other regulatory authorities 
are completed fully and submitted to 
Company. 

Please consider replacing words “till re-export of all 
equipment” with “till re-export of all equipment imported 
on re-exportable basis”Remarks: On the lines of 1st part of 
this clause and to avoid misinterpretation 

Noted & Clarified 
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183 

PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORK 
Exhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 
Exhibit 13, SCOPE OF WORK FOR 
WIRELINE LOGGING & 
PERFORATION SERVICES 
PART-3, SECTION-III, SPECIAL 
TERMS & CONDITIONS OF THE 
CONTRACT (SCC) 46 
Page 331 /332  

46.0 LOG INTERPRETATION: Since all log 
interpretations are based on inference from 
electrical or other measurements, Bidder 
cannot and does not guarantee the 
accuracy or correctness of any 
interpretation and Company agrees that 
Bidder shall not be liable or responsible 
except for the case of gross negligence on 
Bidder or his sub-bidders part, for any loss, 
cost, damage or expense incurred or  . . . . .. 
. . any drilling ventures, drilling rig, or its 
crew or any other individual, Company 
agrees that under no circumstances shall 
Bidder be liable for any loss or damages on 
this account except in case of wilful 
misconduct or gross negligence. 

i. In 4/5th line-“ except for the case of gross negligence on 
Bidder or his sub-bidders part,  “ and 
ii. in last line- “except in case of wilful misconduct or gross 
negligence.”- be deleted 
 
Remarks: Reasonable & as per industry practice 

No change 

184 

PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORK 
Exhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLS 
Exhibit 13, SCOPE OF WORK FOR 
WIRELINE LOGGING & 
PERFORATION SERVICES 
PART-3, SECTION-III, SPECIAL 
TERMS & CONDITIONS OF THE 
CONTRACT (SCC) 50 
Page 332  

50.0 RISK PURCHASE: 
In the event, BIDDER’s failure to provide the 
services as per the Contractual scope, terms 
and conditions, COMPANY (OIL) reserves 
the right to hire the services from any other 
source at the BIDDER’s risk & cost and the 
difference in cost shall be borne by the 
BIDDER. Further, OIL shall retain the right of 
forfeiture of Performance Bank Guarantee 
and any other action as deemed fit. 

This clause be deleted 
 
Remarks: Reasonable as similar provision available in GCC 
23.2 

No change 
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185 

PART-3, SECTION – II, TERMS OF 
REFERENCE / TECHNICAL 
SPECIFICATIONS / SCOPE OF 
WORKExhibit 11, WELL TESTING 
SERVICES, SURFACE AND 
DOWNHOLE TOOLSExhibit 13, 
SCOPE OF WORK FOR WIRELINE 
LOGGING & PERFORATION 
SERVICESPART-3, SECTION-III, 
SPECIAL TERMS & CONDITIONS 
OF THE CONTRACT (SCC) SOR & 
SOW 

SOR & SOW 
Please incorporate similar agreed changes of SCC in similar 
provision given in SOR & SOW.Remarks: To avoid 
repetition 

No change 

186 

PART-3, SECTION-IV, SCHEDULE 
OF RATES (SOR) C. 
MOBILIZATION / 
REMOBILIZATION, 
Page 337 

(vi) Total Mobilization charges quoted by 
the Bidder shall not exceed 5% of the total 
quoted value. However, mobilization 
charges if quoted in excess of 5% of the 
total quoted value, the excess amount shall 
be paid at the end of the contract. 

Please replace “5% of the total quoted value” with “7.5% 
of the total quoted value” 

No change. 

187 

PART-3, SECTION-IV, SCHEDULE 
OF RATES (SOR) 11.3 
INDIVIDUAL SERVICE DAY RATE 
(ISDR), 
Page 356 

(iv) At any point of time, either OCDR or 
ISDR will be payable. 

Please delete this clause. 
 
OCDR shall be payable in addition to ISDR. 

Clarified 

188 

PART-3, SECTION-IV, SCHEDULE 
OF RATES (SOR) 11.4 
OPERATING COMPONENT DAY 
RATE (OCDR),Page 357 

(vi) If the Bidder’s tool/equipment fails to 
perform, for any reason in the duration of 
operation, then zero rate shall become 
payable for the entire unit of the service 
until the equipment/tool is put back into 
operating condition or evidence by 
demonstration of operation in actual tests 
or use to the satisfaction of Company. If the 
equipment couldn’t be brought into 
operation within 4 hours, then Break Down 
clause under Section-III; SCC Clause No: 6.2 
will be applicable. 

Please replace “within 4 hours” with “within 12 
hours”.Reasonable 

8 hours accepted. Tender 
amendment will be 
published 
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189 

PART-3, SECTION-IV, SCHEDULE 
OF RATES (SOR) 11.4 
OPERATING COMPONENT DAY 
RATE (OCDR), 
Page 357 

(vii) At any point of time, either OCDR or 
ISDR will be payable. 

Please delete this clause. 
 
OCDR shall be payable in addition to ISDR. 
 
Bidder can accept this clause, in case Company accept 
bidder query on adding Run charges for TCP Shoot & Drop 
and Shoot and Retrieve option in price schedule. 

Clarified  

190 

PART-3, SECTION-IV, SCHEDULE 
OF RATES (SOR) 13.1 
MOBILIZATION CHARGES, 
Page 359 

(iii) Mobilization charges of the Unit and 
tools shall not exceed their respective thirty 
(30) days rental charge. 

Bidder request to replace “ thirty (30) days rental charge” 
with “ thirty (30) days INDIVIDUAL SERVICE DAY RATE” For 
clarity. 
Company has asked ISDR in Proforma-B 

Noted 

191 

PART-3, SECTION-IV, SCHEDULE 
OF RATES (SOR) 13.2 
DEMOBILIZATION CHARGES, 
Page 359 

(i) The Bidder shall arrange for and execute 
demobilization of the Wireline Logging 
Service Package upon receipt of notice from 
the Company. The Wireline Logging Service 
Package will be demobilized upon issue of 
Demobilization notice or offloaded at the 
OIL’s shore base after issue of 
Demobilization notice. 

Please delete "issue of Demobilization notice or " under 
this clause. 
 
Rational: As transportation is to OIL's account, Mob / 
demob point is shore base and issuance of demob notice 
is also covered in 2nd part, thus 1st part be deleted to 
avoid mis-interpretation. 

Clarified. Tender 
amendment will be 
published 

192 
13.3 INDIVIDUAL SERVICE DAY 
RATE (ISDR), 
Page 359 

The above manpower is for 24 hours 
operation on shift basis. The quoted day 
rate of national and expatriate service 
personnel shall be all-inclusive of their 
mobilization, local travel, boarding, lodging, 
and demobilization, including any 
remobilization. The Company shall provide 
transportation from Company designated 
Heli-base to the Drilling Unit, the Company 
will also provide accommodation and food 
while the personnel is on the Drilling Unit. 
Any day rates for personnel will be paid only 
when on the drilling unit. If any 
person/personnel are 
mobilized/remobilized to the Company’s 
Shore Base or offloaded from the Drilling 
Unit by the Company due to any other 
reason or contingencies at the Company’s 
request, the Company shall pay only the 

Please delete "issue of Demobilization notice or " under 
this clause. 
 
Rational: As transportation is to OIL's account, Mob / 
demob point is shore base and issuance of demob notice 
is also covered in 2nd part, thus 1st part be deleted to 
avoid mis-interpretation. 

No change 
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quoted day rate which will be inclusive of 
local travel, boarding, lodging, etc. 

193 
PART-3, SECTION-IV, SCHEDULE 
OF RATES (SOR) 13.4 
OPERATING RATE (OR),Page 360 

(v) For services involving explosives, if the 
main run of the service fires partially 
resulting in an unsuccessful operation, then 
pro-rated operating charges for the charges 
actually fired shall be payable by the 
Company, subject to indications and surface 
checks of the partial fired guns. 

Please add “due to fault of Contractor” after “resulting in 
an unsuccessful operation”.Rational: Reasonable 

No change 

194 

PART-3, SECTION-IV, SCHEDULE 
OF RATES (SOR) 13.4 
OPERATING RATE (OR), 
Page 360 

(vi) Operating Rate charge of any 
equipment/service (including processing 
charges wherever applicable) should be 
between 100% and 135% of its Individual 
Service Day Rate charge for 30 days. This 
limit however does not apply for the 
following services: as per TABLE–1: LIST OF 
REQUIRED WIRELINE SERVICES AND TOOL of 
EXHIBIT 13 of “Scope of Work”. 
A-12: String shots 
A-13A/B: Setting jobs. 
A-14: Through Tubing Perforation 
A-16: Explosive Pipe Cutter 
A-17: Severing/Colliding Tool 
A-18: Puncture Services 

• Please replace “between 100% and 135%” with 
“between 50% and 150%”. 
 
• Please add following services also in exclusion list of 
services 
 
A-6 Side Wall Core 
A-10 Pipe Conveyed Wireline Logging 
A-19 Dump Bailer 
 
Rational: Reasonable and in line with tender of Kerala-
Konkan project . 

No change in %, A-6,10 & 19 
will be added in the 
exclusion list. 

195 

PART-3, SECTION-IV, SCHEDULE 
OF RATES (SOR) 13.4 
OPERATING RATE (OR), 
Page 360 

(vii) GR log or CCL log for depth correlation 
recorded with any service(s) in any 
combination should not attract any 
separate operating charge. However, if 
GR/CCL service is run alone, Depth 
Determination charges shall be applicable. 

1. Company has asked for rates of Natural Gamma Ray 
(Service Code :A-4) and as per bidder’s understanding, 
charges/rates under Service Code A-4 shall be payable 
whenever GR is run in combination with other services. 
 
2. Please replace “However, if GR/CCL service is run alone, 
Depth Determination charges shall be applicable.” with 
“However, if GR/CCL service is run alone, Natural Gamma 
Ray charges (Service Code :A-4) shall be applicable.” 
 
Reasonable. 

No change 
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196 
PART-3, SECTION-IV, SCHEDULE 
OF RATES (SOR) 13.4 
OPERATING RATE (OR),Page 360 

(x) Operating charge of Depth 
Determination (A-15) service shall not be 
more than the lowest Operating charge of 
services A-1 to A-18 in the Standard services 
category. 

This clause is covered under 13.4 (viii). Hence, please 
delete this clause.Rational: To avoid duplication 

Clause to be deleted. 
Amendment will be 
published 

197 

PART-3, SECTION-IV, SCHEDULE 
OF RATES (SOR) 13.5 CABLE 
SPILICING CHARGE:, 
Page 362 

(ii) After fishing operation, Bidder shall 
make their logging unit ready for job 
immediately using the spare cable drum 
without delay. The bidder must at the same 
time arrange for splicing of the fished cable 
and make ready a standby reel for future 
requirement within 1 month. 

Please replace “1 month” with “2 months after receiving 
of Cable at Shore Base at Kollam, Kerela” 

No change 

198 

PART-3, SECTION-IV, SCHEDULE 
OF RATES (SOR) 13.5 CABLE 
SPILICING CHARGE:, 
Page 363 

(iii) The Company shall pay one Cable 
splicing charge in case of such cable loss or 
damage resulting due to fishing operations. 
However, cable splicing charge shall be paid 
only after the Contractor has mobilized the 
new cable drum (to be kept now as standby 
drum at base) and the same has been 
inspected by Company. 
 
(iii) The Company shall pay one Cable 
splicing charge in case of such cable loss or 
damage resulting due to fishing operations. 
However, cable splicing charge shall be paid 
only after the Bidder has mobilized the new 
cable drum (to be kept now as standby 
drum at base) and the same has been 
inspected by Company. 

Please replace “new cable drum” with “spliced cable 
drum” 

Clarified 

199 

PART-3, SECTION-IV, SCHEDULE 
OF RATES (SOR) 13.7 
INCOMPLETE OPERATIONS: 
Page 363 

b) In case partial log has been recorded 
prior to cancellation of the operation and 
the logging data is acceptable to Company, 
then operating rate for the performed job 
units shall be payable instead of DD charge 
for the survey. 

Please add “and flat charge” after “operating rate”. Clarified 

200 

PART-3, SECTION-IV, SCHEDULE 
OF RATES (SOR) 13.9 SERVICE 
PERSONNEL DAY RATE, 
Page 363 

Note: Logging Specialist will be required on 
a call out basis. Company shall give a 
maximum of 15 days’ notice. 

Please replace “15 days” with “30 days”. No change 
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201 
PROFORMA-B (Price Bid Format) 
PROFORMA-B (Price Bid 
Format)_12.02.2026 

WELL TESTING SERVICES - (11) 
Please add option to quote Run Charges for "SHOOT AND 
DROP, SHOOT AND RETRIEVE" option under 
"CONSUMABLES: PERFORATING GUNS  ‘FF’" 

No change 

202 
PROFORMA-B (Price Bid Format) 
PROFORMA-B (Price Bid 
Format)_12.02.2026 

WELL TESTING SERVICES - (11) 
Wrong cells are highlighted for quoting rates under 
"CONSUMABLES: PERFORATING GUNS  ‘FF’" 

No change 

203 
PROFORMA-B (Price Bid Format) 
PROFORMA-B (Price Bid 
Format)_12.02.2026 

Wireline Logging Services (13) 

Please repalce "A-17A, A-17B, A-17C, A-17D, A-18A, A-18B, 
A-18C, A-18D, A-18E" with "A-16A, A-16B, A-16C, A-16D, 
A-17A, A-17B, A-17C, A-17D, A-17E" 
 
Rational: For clarity and inline with SOW. 

Agreed. Tender amendment 
will be plublished. 

204 
PART-3, SECTION-I, GENERAL 
CONDITIONS OF CONTRACT 
6.7Page 57  

6.7 CONTRACTOR shall give or provide all 
necessary supervision during the 
performance of the services and as long 
thereafter within the warranty period as 
COMPANY may consider necessary for the 
proper fulfilling of CONTRACTOR's 
obligations under the contract  

This part of the clause-“ and as long thereafter within the 
warranty period as COMPANY may consider necessary”- 
be deleted. 

No change. 

205 

PART-3, SECTION-III, SPECIAL 
TERMS & CONDITIONS OF THE 
CONTRACT (SCC) 11 
Page 318 

CONFIDENTIALITY OF INFORMATION: All 
information obtained by bidder in the 
conduct of operations hereunder, shall be 
considered confidential and shall not be 
divulged by Bidder or its employees to 
anyone other than company's 
representative. This obligation of bidder 
shall be in force even after the termination 
of the Contract.  

At the end following pl be added- 
 
“for five years.” 
 
Reasonable 

No change. 

206 
PART-3, SECTION-III, SPECIAL 
TERMS & CONDITIONS OF THE 
CONTRACT (SCC) 15.0Page 319 

DAMAGE TO PIPELINE, PLATFORMS OR 
DRILLING RIGSCompany shall be responsible 
and hold Contractor harmless for any 
damages to pipeline, platforms, drilling rigs, 
vessels (other than vessels subcontracted by 
Contractor) and damage or loss of materials 
or equipment of Company and/or other 
third-party materials or equipment in the 
area of operation 

Please delete this clause.Not applicable as vessel is 
provided by Compnay.Against mutual knock for knock 
Indemnity.  (Refer SCC 17) 

Clause will be modified. 
Tender amendment will be 
published. 
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207 
Special conditions of contract  - 
Clause 1.0 (a) 

Please amend the definition to read in line 
with GCC  
(a) "Services" means the associated services 
to be provided by the bidder for  
supporting and carrying out drilling 
operations, well testing and well 
abandonment in 
accordance with as detailed in the “Scope 
of Work” mentioned at Section-II in this 
Contract but not 
limited to 
 
a) All equipment, consumables from Bidder 
required for OIL's operation and 
 
b) All equipment, spares required for 
servicing / maintenance of Bidder's 
Equipment, as stipulated in the “Scope of 
Work” at Section-II in this Contract.  

This definition would include all the services under SOW 

No Change. 

208 
Special conditions of contract  - 

Clause 27 

Please amend to read as;27.0 LOSS OR 
DAMAGE OF SUB-SURFACE 
EQUIPMENT:Notwithstanding any provision 
under this Contract to the contrary, 
Company shall assume liability except in the 
event of Wilful Misconduct on the part of 
the Bidder for loss or damage to the 
Bidder's equipment/tool in hole below 
rotary table or during the transit, loading 
and offloading arranged by Company. 
Company shall at its option either 
reimburse the Bidder for the value of 
lost/damaged equipment/tool as declared 
in the import invoices at the time of 
mobilization or subsequent 
replacement/addition of the same 
equipment/tool or CIF value whichever is 
lower for any such loss or damage, less 
depreciation @ 3% per month from the 
date of start of the Contract up to a 

  No change. 
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maximum depreciation equivalent to 50% of 
CIF value as indicated bythe Bidder or at its 
option to replace similar equipment/tools 
and any transportation expenses incurred in 
connection herewith. All such cost shall be 
payable by Company, provided the 
equipment/tool is not covered under 
Insurance and provided such 
equipment/tool are included in the 
exclusion list of the Insurance Policies 
submitted by the Bidder in terms of Clause 
14.16 (vii) under GCC of the Contract or all 
such costshall be payable only after Bidder 
furnishes notarized undertaking in the 
prescribed format to the extent that the 
particular equipment/tool in question is not 
covered by Bidder's insurance. For claims of 
lost/damaged equipment/tools, Bidder 
must intimate the Company of their 
intention to lodge claim in writing within 
one month of thedeclaration of 
lost/damaged tool by Company and final 
claim thereof must be made within six 
months of the date of the lost/damaged 
tool or before expiry of the Contract, 
whichever is earlier. The inspection of 
recovered from downhole need to be made 
by Company Representative before 
submission of the invoice by Bidder. 

209 SCC - Claue 47 

Please insert below para;Contractor does 
not warrant the accuracy of data 
transmitted by electronic processes and 
Contractor will not be responsible for 
accidental or intentional interception of 
such data by others. 

For sake of clarity 
Acceptable. Tender 
amendment will be 
published 
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210 

New Clause  please insert below new clause as; 
 clause in its entirety  
 
All drilling waste generated is the property 
of the Company and Company has full title 
to the same. Contractor shall not in anyway 
or at any time be the owner of the drilling 
waste. 
 
The Contractor shall not be liable for the 
storage, transportation, manifest or any 
spent or used chemicals or other hazardous 
waste resulting from or incident to a job, 
title of which has passed to the Company or 
which is/was owned by the Company. 
Company shall indemnify, release and hold 
harmless Contractor from and against any 
and all losses, damages, claims, liabilities 
arising out of or in relation to such 
hazardous waste or hazardous material 
which belongs to the Company.” 

This clause is required  to address title and risk of the 
waste generated during operations. 

Not acceptable. 
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Exhibit 6 
6.0 Mud engineering 
Services 
4.4 DRILLING FLUID 
MATERIAL AND 
CHEMICALS SUPPLY 

(ii) Bidder shall submit a 
complete list of chemicals and 
additives including Barites 
(4.15 S.G.-Minimum) required 
for the preparation and 
maintenance of the specified 
mud systems. 

Barite: Barite of API 
specifications (min 4.15 S.G. or 
above) shall be supplied by the 
Contractor to OIL’s shore- 
based facility at Kakinada as 
per operational requirement in 
1MT/1.5MT Jumbo bags which 
shall be loaded into silos and 
transported to rigs by OIL’s 
third-party supply vessels 

 
 
 

 
Bidder would like to inform that under scope of work in the 
highlighted clause barite specification mentioned is 4.15 
SG or above, however under proforma-B (price bid format) 
in the "Mud Engg Services - (6)" the Barite is mentioned as 
4.10 density or above. 

 
Bidder requests company to clarify the barite density to be 
provided. 

Agreed.  
 
Amendment issued 

 

 
Exhibit 6 
6.0 Mud engineering 
Services 
5.10 LC-50 toxicity 
reports to be 
submitted by the 
Bidder: 

 

 
a) LC-50 toxicity reports of 
K2SO4-PHPA-XC-POLYMER- 
PLOYAMINE mud system are 
required to be submitted 
alongwith the bid after testing 
from any one of the following 
lab.: 

Bidder would like to highlight that LC-50 toxicity is a 
prolonged study taking several days and bidder will be 
committed to submit the report in case of award which is 
usual practice with other NOCs as well, therefore bidder 
requests company for following modification :- 
a) Undertaking to submit LC-50 toxicity reports of K2SO4- 
PHPA-XC-POLYMER-PLOYAMINE mud system are 
required to be submitted along with the bid. In case of 
award LC-50 toxicity reports of K2SO4-PHPA-XC- 
POLYMER-PLOYAMINE mud system are required to be 
submitted after testing from any one of the following lab.: 

Agreed. 
 
Amendment issued  
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