
OIL INDIA LIMITED 
KG BASIN PROJECT 

KAKINADA 
AMENDMENT No. 3 Dated 06.11.2024 

To TENDER No. CEG7203P25 

1.0 Consequent of the Pre-bid Conference held on 27.09.2024, this amendment is issued to amend / correct the following clauses of bidding document: 

Sl. 
No. 

CLAUSE No. Page 
No. 

ORIGINAL CLAUSE AMENDED CLAUSE 

1 Forwarding Letter 

Clause 2.0 (l) 

2 of 317 Bid Security Validity: 180 (One Hundred Eighty) days from 
Bid Closing Date 

Bid Security Validity: 195 (One Hundred Ninety-five) days 
from Bid Closing Date 

2 Instruction to Bidders 

Clause 8.0 

13 of 
317 

Currencies of bid and payment 

The Foreign Bidders are allowed to quote price (and get paid) in 
RBI's notified basket of foreign currencies - US Dollar or Euro or 
Pound Sterling or Yen etc., in addition to the Indian Rupees. 
Indian Bidders are required to quote their prices in INR only. If 
any Indian bidder quotes their price in currency other than INR, 
contract to the bidder shall be awarded (if successful) in INR 
only considering the conversion rate as per Clause No. 21.0 of 
ITB. However, currency once quoted will not be allowed to be 
changed. 

Currencies of bid and payment 

FOR FOREIGN BIDDERS: 

Foreign Bidders are allowed to quote price (and get paid) in 
RBI's notified basket of foreign currencies - US Dollar or Euro or 
Pound Sterling or Yen etc., in addition to the Indian Rupees, 
except for expenditure incurred in India (including agency 
commission if any) which should be stated in Indian Rupees. For 
determining the expenditure incurred in India, the foreign bidder 
must quote the percentage of the Indian 
Component/expenditure against each line item of the Price Bid 
Format. During payment (if successful), the Expenses in India 
component of the price shall be converted to INR (if their quoted 
price is other than INR) considering the conversion rate as per 
Clause 21.0 of ITB. The bidder shall submit an Undertaking as 
per Annexure-VIII along with the technical bid. 

FOR INDIAN BIDDERS: 

Indian Bidders are to quote in INR only. However, if any Indian 
bidder quotes their price in currency other than INR, contract to 
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the bidder shall be awarded (if successful) in INR only 
considering the conversion rate as per Clause No. 21.0 of ITB. 

3 Instruction to Bidders 
 
Clause 22.3 

20 of 
317 

Exchange rate risk: 
 
Since Indian bidders are now permitted to quote in any currency 
and also receive payments in that currency, Company will not 
be compensating for any exchange rate fluctuations in respect 
of the services. 

Exchange rate risk: 
 
Company will not be compensating for any exchange rate 
fluctuations in respect of the services. 

4 BEC / A. Technical 
Evaluation Criteria / 
12.0  

31 of 
317 

The bidder shall submit relevant Class certificate with annual 
survey endorsement by the classification agency valid as on the 
date of original bid opening or otherwise confirmation of the 
Class certificate valid as on the date of original bid opening 
should be submitted from the concerned classification agency 
along with the un-priced bid. Classification agency should be a 
member of the International Association of classification 
societies (IACS). 
 
The bidders should submit along with their unpriced bid, copy of 
the following valid certificates: - 
(i) Class Certification: - confirming that the Drilling Unit offered 
conforms to the specifications as built 
(ii) Registry 
(iii) MODU code – minimum 1989 
 
Bidder shall confirm to maintain all the class certificates valid 
throughout the contract period. 

The bidder shall submit relevant Class certificate with annual 
survey endorsement by the classification agency valid as on the 
date of original bid opening or otherwise confirmation of the 
Class certificate valid as on the date of original bid opening 
should be submitted from the concerned classification agency 
along with the un-priced bid. Classification agency should be a 
member of the International Association of classification 
societies (IACS). 
 
The bidders should submit along with their unpriced bid, copy of 
the following valid certificates:  
(i) Class Certification: - confirming that the Drilling Unit offered 
conforms to the specifications as built 
(ii) Registry 
(iii) MODU code – To comply with minimum MODU Code 1989 
before commencement of operations and subject to the 
following:  
 
a) Bidders offering Drilling Unit(s) operating in Indian Waters 
should submit updated status of Progressive Implementation 
Plan as per DGS Guidelines for up-gradation of Mobile Offshore 
Drilling Units from 1979 MODU Code to 1989 MODU Code or 
above, before Price Bid Opening. Offered Drilling Unit(s) whose 
timelines are not met will not be considered for further 
evaluation. 
 
b) Bidders offering Drilling Unit(s) which are not operating in 
Indian Waters should submit an undertaking before Price Bid 
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Opening that the offered Drilling Unit(s) shall comply with the 
requirements of MODU Code, 1989 or 2009, before 
commencement of operations. Offered Drilling Unit(s) whose 
undertakings are not received will not be considered for further 
evaluation.   
 
Bidder shall confirm to maintain all the class certificates valid 
throughout the contract period. 

5 BEC / A. Technical 
Evaluation Criteria / 
14.0 / (i) 

32 of 
317  

Mobilization period:  
 
(i) Bidders are required to confirm that, they shall mobilize and 
deploy the Drilling Unit and associated services along with the 
crew so as to commence operations at the designated drilling 
location nominated by OIL INDIA LIMITED within a period of 180 
days (inclusive of inspection of the Drilling Unit) from the date of 
issuance of the Mobilization Notice by OIL INDIA LIMITED. Bids 
with offer quoting more than 180 days will be out rightly rejected. 

Mobilization period:  
 
(i) Bidders are required to confirm that, they shall mobilize and 
deploy the Drilling Unit and associated services along with the 
crew so as to commence operations at the designated drilling 
location nominated by OIL INDIA LIMITED within a period of 180 
days (inclusive of inspection of the Drilling Unit) from the date of 
issuance of the Mobilization Notice by OIL INDIA LIMITED. Bids 
with offer quoting more than 180 days will be out rightly rejected. 
 
Note: 
 
The Mobilization Notice will be issued within 60 Calendar 
Days after issue of the “Letter of Award” provided PBG in 
full is submitted by the successful Bidder.  

6 Part-3 Section-I 
General Conditions of 
Contract 
 
Clause 10.1 

54 of 
317  

On receipt of notification of award from the Company, the 
Contractor shall furnish the Performance Security to Company 
within 15 (fifteen) days from the date of issue of LOA for an 
amount specified in the Forwarding Letter and Letter of Award 
(LOA) as per Proforma-Form and must be in the form of a Bank 
Draft / Cashier’s Cheque / Banker’s Cheque* / NEFT / RTGS / 
Electronic fund transfer to designated account of OIL# or Fixed 
Deposit Receipt (account OIL INDIA LIMITED) or irrevocable 
Bank Guarantee or irrevocable Letter of Credit (LC) from: 

On receipt of notification of award from the Company, the 
Contractor shall furnish the Performance Security to Company 
within 30 (thirty) days from the date of issue of LOA for an 
amount specified in the Forwarding Letter and Letter of Award 
(LOA) as per Proforma-Form and must be in the form of a Bank 
Draft / Cashier’s Cheque / Banker’s Cheque* / NEFT / RTGS / 
Electronic fund transfer to designated account of OIL# or Fixed 
Deposit Receipt (account OIL INDIA LIMITED) or irrevocable 
Bank Guarantee or irrevocable Letter of Credit (LC) from: 

7 Part-3 / Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 

96 
of 317 

 
MEDICAL EVACUATION SERVICES  
 

 
MEDICAL EVACUATION SERVICES  
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SPECIFICATIONS 
/SCOPE OF WORK/ 
Appendix-1 /Exhibit-5  
 
 

The Contractor is required to provide facilities for emergency 
medical services, in Kochi/ Thiruvananthapuram, Kerala. 

The Contractor is required to provide facilities for emergency 
medical services, in Thiruvananthapuram, Kerala. 

8 Section II/ Terms of 
Reference / Technical 
Specifications / Scope 
of Work /Appendix 
1/Exhibit 6 

97 
 of 317 

DRILLING TOOLS: 

Stabilisers (all with connections to suit 
Contractor's drilling tubulars) 
 

 

26" NB Stabiliser - spiral integral blade 2 

26" String Stabiliser - spiral integral blade 2 

17-1/2" NB Stabiliser - integral blade 2 

17-3/8" NB Stabiliser - integral blade 2 

17-1/4" NB Stabiliser - integral blade 2 

16-3/4" NB Stabiliser - integral blade 2 

16-1/4" NB Stabiliser - integral blade 2 

17-1/2" String Stabiliser - integral blade 2 

17-3/8" String Stabiliser - integral blade 2 

12-1/4" NB Stabiliser - integral blade 2 

12" NB Stabiliser - integral blade 2 

12-1/4" String Stabiliser - integral blade 2 

412-1/8" String Stabiliser - integral blade 2 

152" String Stabiliser - integral blade 2 

11-3/4" String Stabiliser - integral blade 2 

8-1/2" NB Stabiliser - integral blade 2 

8-1/4" NB Stabiliser - integral blade 2 

8-1/2" String Stabiliser - integral blade 2 

8-3/8" String Stabiliser - integral blade 2 

8-1/4" String Stabiliser - integral blade 2 

5-7/8" NB Stabiliser - integral blade 2 

5-7/8" String Stabiliser - integral blade 2 

5-3/4" String Stabiliser - integral blade 2 

 
 
 

DRILLING TOOLS: 

Stabilisers (all with connections to suit 
Contractor's drilling tubulars) 
 

 

26" NB Stabiliser - spiral integral blade/sleeve 
type 

2 

26" String Stabiliser - spiral integral blade/ 
sleeve type 

2 

17-1/2" NB Stabiliser - integral blade/ sleeve 
type 

2 

17-3/8" NB Stabiliser - integral blade/ sleeve 
type 

2 

17-1/4" NB Stabiliser - integral blade/ sleeve 
type 

2 

16-3/4" NB Stabiliser - integral blade/ sleeve 
type 

2 

16-1/4" NB Stabiliser - integral blade/ sleeve 
type 

2 

17-1/2" String Stabiliser - integral blade/ 
sleeve type 

2 

17-3/8" String Stabiliser - integral blade/ 
sleeve type 

2 

12-1/4" NB Stabiliser - integral blade/ sleeve 
type 

2 

12" NB Stabiliser - integral blade/ sleeve type 2 

12-1/4" String Stabiliser - integral blade/ 
sleeve type 

2 

412-1/8" String Stabiliser - integral blade/ 
sleeve type 

2 
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152" String Stabiliser - integral blade/ sleeve 
type 

2 

11-3/4" String Stabiliser - integral blade/ 
sleeve type 

2 

8-1/2" NB Stabiliser - integral blade/ sleeve 
type 

2 

8-1/4" NB Stabiliser - integral blade/ sleeve 
type 

2 

8-1/2" String Stabiliser - integral blade/ sleeve 
type 

2 

8-3/8" String Stabiliser - integral blade/ sleeve 
type 

2 

8-1/4" String Stabiliser - integral blade/ sleeve 
type 

2 

5-7/8" NB Stabiliser - integral blade/ sleeve 
type 

2 

5-7/8" String Stabiliser - integral blade/ sleeve 
type 

2 

5-3/4" String Stabiliser - integral blade/ sleeve 
type 

2 

 
 
 

9 Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK/ 
Appendix-1 - Exhibit-6 

98 
of 317 

Casing Scrapers for rotating application 
Casing Scrapers – 13-3/8”, 9-5/8”, 7” & 4-1/2” - 02 Each of all 
sizes 

Casing Scrapers for rotating application 
Casing Scrapers – 13-3/8”, 9-5/8”, 7” & 4-1/2” - 01 Each of all 
sizes complete assembly plus 01 Each size spare replaceable 
lantern. 
 

10 Section II/ Terms of 
Reference / Technical 
Specifications / Scope 
of Work /Appendix 
1/Exhibit 6 

99 
of 317 

DRILLING TUBULARS DRILLING TUBULARS 
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5-1/2" x 21.9 or 24.7 lb./ft Range 3 Grade S 
drill pipe, with 5-1/2" FH or equivalent 
connection – 6500m 
or 
5-1/2" x 21.9 or 24.7 lb./ft Range 3 Grade S 
drill pipe 3500m, plus 5-1/2" x 21.9 or 24.7 
lb./ft Range 3 Grade G drill pipe 3000m with 
5-1/2" FH or equivalent connection 
or 
5-7/8” x 26.4 or 28.67 lb/ft Range 3 Grade S 
drill pipe, with 5-7/8" FH or equivalent 
connection – 6500m 
or 
5-7/8" x 26.4 or 28.67 lb/ft Range 3 Grade S 
drill pipe – 3500m, plus 5-7/8" x 26.4 or 
28.67 lb/ft Range 3 Grade G drill pipe – 
3000m with 5-7/8" FH or equivalent 
connection 

6500 m 

3-1/2" Drill Pipe, S-135, 15.5 lbs./ft, 3-1/2" 
IF connection (Range 3 or Range 2, R3 
preferred) 

2000 m 

 

5-1/2" x 21.9 or 24.7 lb./ft Range 2 / Range 3 
Grade S drill pipe, with 5-1/2" FH or 
equivalent connection – 6500m 
or 
5-1/2" x 21.9 or 24.7 lb./ft Range 2 / Range 3 
Grade S drill pipe 3500m, plus 5-1/2" x 21.9 
or 24.7 lb./ft Range 2 / Range 3 Grade G drill 
pipe 3000m with 5-1/2" FH or equivalent 
connection 
or 
5-7/8” x 26.4 or 28.67 lb/ft Range 2 / Range 
3 Grade S drill pipe, with 5-7/8" FH or 
equivalent connection – 6500m 
or 
5-7/8" x 26.4 or 28.67 lb/ft Range 2 / Range 
3 Grade S drill pipe – 3500m, plus 5-7/8" x 
26.4 or 28.67 lb/ft Range 2 / Range 3 Grade 
G drill pipe – 3000m with 5-7/8" FH or 
equivalent connection 

6500 m 

3-1/2" Drill Pipe, S-135, 15.5 lbs./ft, 3-1/2" IF 
connection (Range 3 or Range 2, R3 
preferred) 

2000 m 

 

11 Section II / Terms of 
Reference / Technical 
Specifications / Scope 
of Work /Appendix 2 
/Exhibit A/ 10. Jacking, 
mooring and towing 
systems,  

105 of 
317 

Rack & pinion type. The rig must have capacity to jack up with 
full variable load permissible during afloat/ moving and bidder 
should submit documentary evidence to this effect. 
Mooring winches must be in operating condition. 
 
1.Jacking system: Hydraulic 
a. Type: Rack and pinion 
b. Make: 
c. Jacking speed: 1ft/min minimum 
d. No of pinions: 4 per leg 

Rack & pinion type. The rig must have capacity to jack up with 
full variable load permissible during afloat/ moving and bidder 
should submit documentary evidence to this effect. 
Mooring winches must be in operating condition. 
 
1.Jacking system: Hydraulic or Electric. 
a. Type: Rack and pinion 
b. Make: 
c. Jacking speed: 1ft/min minimum 
d. No of pinions: 4 per leg 

12 Part-3, Sec-II, Terms of 
Reference / Technical 
Specifications / Scope 
of Work/Appendix-2, 

107 0f 
317 

Rig must have air-conditioned accommodation space for not 
less than 105 persons. (Rig must have accommodation space 
to accommodate rig crew plus provision of 35 beds for Company 
and its service personnel.) 

1. Rig must have air-conditioned accommodation space for not 
less than 98 persons. (Rig must have accommodation space to 
accommodate rig crew plus provision of 35 beds for Company 
and its service personnel.) 
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Exhibit-A/13.1 

13 Part-3, Sec-II, Terms of 
Reference / Technical 
Specifications / Scope 
of Work/Appendix-2, 
Exhibit-A/13.3 

107 of 
317 

Rig must have 2 galleys. 3,0 Rigs with either 01 galley or 02 galleys will be acceptable. 

14 Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK/ 
Appendix-2 - Exhibit-A/ 
Sl. No. 13.4 

107 
of 317 

Accommodation 
 
4.0 The Bidder shall also provide minimum two Air-conditioned 
Offices for Company man / Company personnel with all facilities 
for monitoring of operations, such as online display of drilling 
parameters The office must be equipped with computer, internet 
with e-mail, printer, fax machine and other communication. 

Accommodation 
 
4.0 The Bidder shall also provide:  
 
a) One Air-conditioned Office for Company man/ Company 
personnel with all facilities for monitoring of operations, such as 
online display of drilling parameters. The office must be 
equipped with computer, internet with e-mail, printer, fax 
machine and other communication. 
 
b)  One Air-conditioned office for Third parties, with computer, 
internet with e-mail, printer, fax machine and other 
communication.  
 

15 Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK/ 
Appendix-2 - Exhibit-A/ 
Sl. No. 16.1 

109 
of 317 

Minimum 3 nos. 1600 HP Mud pumps. Rated Working Pressure 
(RWP) of the High Pressure (HP) system, HP lines from Pump 
to Top Drive, to be 7500 psi or greater. 
 
Complete with suitable supercharging pumps and two no. 
GE752 or equivalent electric motors and suitable pulsation 
dampeners. Provision must be there for one of the mixing pumps 
to be able to work as supercharger for the mud pumps if 
required. 
 
Bidder must provide 5.1/2”, 6”, 6 1/2” and 7” Liners along with 
mud pumps for the entire drilling programme as per the hole size 
and discharge requirement. 

Minimum 3 nos. 2000 HP Mud pumps. Rated Working Pressure 
(RWP) of the High Pressure (HP) system, HP lines from Pump 
to Top Drive, to be 7500 psi or greater. 
 
Complete with suitable supercharging pumps and two nos. of 
suitable electric motors and suitable pulsation dampeners. 
Provision must be there for one of the mixing pumps to be able 
to work as supercharger for the mud pumps if required. 
 
Bidder must provide 5.1/2”, 6”, 6 1/2” and 7” Liners along with 
mud pumps for the entire drilling programme as per the hole size 
and discharge requirement. 

16 Part-3 
Section-II 

110 
of 317 

Hoppers: Minimum 2 nos. of hoppers for mixing chemicals and 
a deck hopper for mixing salt along with suitable centrifugal 

Hoppers: Minimum 2 nos. of hoppers for mixing chemicals and 
salt along with suitable centrifugal pumps must be provided. Line 
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TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK/ 
Appendix 2-Exhibit-A/ 
Sl. No 17.7 

pumps must be provided. Line arrangement must enable suction 
from and discharge to each tank. 

arrangement must enable suction from and discharge to each 
tank. 

17 Section II/ Terms of 
Reference / Technical 
Specifications / Scope 
of Work /Appendix 
2/Exhibit A/31. 
Cementing Unit 

121 
of 317 

Electric Motor or Diesel Engine driven Horizontal Twin Pump 
Cementing Unit with appropriate plunger sizes and pumping 
pressures. 
Cementing Unit must have RCM / PSM or equivalent 
recirculating system having minimum 10 bbl. slurry tub capacity 
and complete with all accessories: 
Cementing Unit must have 15000 psi rated pumping manifold. 
Cementing Unit must have as a minimum: 
• Two numbers Triplex Plunger Pumps having 15,000 psi rated 
working pressure and maximum discharge rate of 10-11 BPM 
per pump. 
• Centrifugal water mixing Pumps, rated working pressure-200-
220 psi minimum, and maximum discharge rate of 10.5 bbl./min 
per pump. 
• Slurry Supercharger / Booster centrifugal pump rated working 
pressure 40-50 psi and maximum flow rate 20-22 BPM. 
• Standard high-pressure discharge and release manifold rated 
working pressure 15000 psi (same working pressure as of 
cementing unit) 
• Cementing unit must have one number Densimeter which can 
measure slurry density accurately. 
• Provision for monitoring and recording system to record and 
show the real time parameters such as pressures, flow rate, 
density etc. up to 8 operating parameters 
• Cement surge tank of 70-80 cu.ft. capacity with load cell 
arrangement is to be provided.  
•Contractor to provide experienced personnel to run the 
cementing unit as and when required. 

Electric Motor or Diesel Engine driven Horizontal Twin Pump 
Cementing Unit with appropriate plunger sizes and pumping 
pressures. 
Cementing Unit must have RCM / PSM or equivalent 
recirculating system having minimum 10 bbl. slurry tub capacity 
and complete with all accessories: 
Cementing Unit must have 15000 psi rated pumping manifold. 
Cementing Unit must have as a minimum: 
• Two numbers Triplex Plunger Pumps having 15,000 psi rated 
working pressure discharge rate of 10-11 BPM per pump. Each 
pump should be capable of delivering a discharge of 10-11 BPM 
at a pressure lower than the rated pressure. 
• Centrifugal water mixing Pumps, rated working pressure-200-
220 psi minimum, and maximum discharge rate of 10.5 bbl./min 
per pump. 
• Slurry Supercharger / Booster centrifugal pump rated working 
pressure 40-50 psi and maximum flow rate 20-22 BPM. 
• Standard high-pressure discharge and release manifold rated 
working pressure 15000 psi (same working pressure as of 
cementing unit) 
• Cementing unit must have one number Densimeter which can 
measure slurry density accurately. 
• Provision for monitoring and recording system to record and 
show the real time parameters such as pressures, flow rate, 
density etc. up to 8 operating parameters 
• Cement surge tank of 70-80 cu.ft. capacity with load cell 
arrangement is to be provided.  
• Contractor to provide experienced personnel to run the 
cementing unit as and when required. 
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• Bidder shall always maintain minimum one set of operational 
spares as per recommendation of cementing unit manufacturer. 
• Low pressure butterfly valves must be pneumatic actuated type 
with control valves at cementing Company console panel. 
 

• Bidder shall always maintain minimum one set of operational 
spares as per recommendation of cementing unit manufacturer. 
• Low pressure butterfly valves must be pneumatic actuated type 
with control valves at cementing Company console panel. 
 

18 Section II/ Terms of 
Reference / Technical 
Specifications / Scope 
of Work /Appendix 
2/Exhibit A/ 33. Water 
Maker  

122 of 
317 

Water maker of adequate capacity of around 40 to 50 tons per 
day 

Water maker of adequate capacity of around 30 to 35 tons per 
day. 

19 Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK/ 
Appendix-2 - Exhibit-A 

126 
of 317 

41. Compliances required to operate in Indian Offshore 
3. Drilling Unit must be compliant with International Ship and 
Port facility Security (ISPS) Code as applicable 

41. Compliances required to operate in Indian Offshore 
3. DELETED 
 
As ISPS doesn’t apply to non-propelled MODU, ISPS 
compliance not required to offered rig. 
 
 

20 Part-3, Sect-II, Terms 
of Reference / 
Technical 
Specifications / Scope 
of Work/ Appendix-3/B. 
5.0 

131 of 
317 

SCHEDULE OF RESPONSIBILITIES FOR DRILLING 
EQUIPMENT MATERIALS, SUPPLIES AND SERVICES:  
 
5.0 Towing vessels for mobilization, demobilization and rig 
moves (if required).  
 

Provided by At the cost of 

Company Bidder Company Bidder 

 X  X 
 

SCHEDULE OF RESPONSIBILITIES FOR DRILLING 
EQUIPMENT MATERIALS, SUPPLIES AND SERVICES:  
 
5.0 Towing vessels for mobilization and demobilization and rig 
moves (if required).  
 

Provided by At the cost of 

Company Bidder Company Bidder 

 X  X 
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21 Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK/ 
Appendix-3 

 New Clause  SCHEDULE OF RESPONSIBILITIES FOR DRILLING 
EQUIPMENT MATERIALS, SUPPLIES AND SERVICES 
B. Transportation 
 
6.0 Towing vessels for rig moves  
 

Provided by At the cost of 

Company Bidder Company Bidder 

X  X  
 

22 Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK/ 
Appendix-3 

132 
of 317 

SCHEDULE OF RESPONSIBILITIES FOR DRILLING 
EQUIPMENT MATERIALS, SUPPLIES AND SERVICES 
D. DRILLING UNIT EQUIPMENT and PERSONNEL 
10a. Initial vessel mooring ropes 
10b.Replacement of vessel mooring ropes during term of 
contract  
 

Deleted. 

23 Part-3, Sect-II, Terms 
of Reference / 
Technical 
Specifications / Scope 
of Work/ Appendix-
3/F.14 

 New Clause   

 

     F THIRD 
PARTY 
SERVICE
S 

Provided by At Cost of 

Compa
ny 

Bidder 
Compan

y 
Bidder 

14. Rig 
Positionin
g 
Services 

X  X  
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24 Part-3, Sect-II, Terms 
of Reference / 
Technical 
Specifications / Scope 
of Work/ Appendix-
3/G.4 

133 of 
317 

 
 
 

 

 

Provided by At Cost of 

Compan
y 

Bidde
r 

Compan
y 

Bidde
r 

Security and Naval 
Defence Clearance of 
Drilling Rig and its 
Equipment, Vessels 
and Bidder’s 
personnel from 
Ministry of Home and 
Defence, DRDO, IB, 
Police and other 
Government 
agencies as required. 

 X  X 

 

 

Provided by At Cost of 

Compan
y 

Bidde
r 

Compan
y 

Bidde
r 

Security and Naval 
Defence Clearance of 
Drilling Rig and its 
Equipment, Vessels 
and Bidder’s 
personnel from 
Ministry of Home and 
Defence, DRDO, IB, 
Police and other 
Government 
agencies as required. 

 X  X 

25 Part 3 Sec-II, Terms of 
Reference / Technical 
Specifications / Scope 
of Work/ Appendix-
2/Exhibit-A/H. 11.a 

133 of 
317 

SCHEDULE OF RESPONSIBILITIES FOR DRILLING 
EQUIPMENT MATERIALS, SUPPLIES AND SERVICES: 
 
11.a  Fishing Tool. 
 

SCHEDULE OF RESPONSIBILITIES FOR DRILLING 
EQUIPMENT MATERIALS, SUPPLIES AND SERVICES: 
 
11.a Fishing Tool for Contractor’s downhole tools. 
 

26 Part 3 Sec-II, Terms of 
Reference / Technical 
Specifications / Scope 
of Work, Appendix 
4/Item 24 

136 of 
317 

RATE OF DEDUCTION FOR SHORT DEPLOYMENT FOR RIG 
CREW PERSONNEL: 
 

No. Category Min. Crew 
on board in 

2 shifts 

Short 
Deployment 

Rate (US 
$)/day 

     24. Cementing 
Unit Operator  
 

1 75 

 

RATE OF DEDUCTION FOR SHORT DEPLOYMENT FOR RIG 
CREW PERSONNEL: 
 

No. Category Min. Crew 
on board in 

2 shifts 

Short 
Deployment 

Rate (US 
$)/day 

     24. Deleted  Deleted Deleted 

 

27 Part 3 Sec-II, Terms of 
Reference / Technical 
Specifications / Scope 
of Work, Appendix 5 

137 of 
317 

LIST OF (PERSONNEL) CREW :  
 

LIST OF (PERSONNEL) CREW :  
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No. Personnel Minimum present on 
board at any time for 2 

shift operations  
 

24. Cementing Unit 
Operator  

 

1 

 

No. Personnel Minimum present on 
board at any time for 2 

shift operations  
 

24. Deleted  Deleted 

 

28 Part 3 Sec-II, Terms of 
Reference / Technical 
Specifications / Scope 
of Work, Appendix 5 

 New Note:  LIST OF (PERSONNEL) CREW:  
 
Note: Cementing Unit Operator shall be provided by the 
Company. However, Maintenance Crew and maintenance shall 
be under Rig’s Scope. 

29 Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK/ 
Appendix-5 

137 
of 317 

List of (Personnel) Crew  
 
2. Catering and House-keeping personnel as required but not to 
exceed the limit of 14 personnel.  

List of (Personnel) Crew  
 
2. Required number of Catering and House-keeping personnel 
to serve total POB. 

30 Part-3, Sec-III, Special 
Conditions of Contract, 
2.3  

171 
of 317 

DATE OF COMMENCEMENT OF OPERATION: The 
commencement of operations for the purposes of any 
compensation to the Contractor under this service, shall 
commence when the Drilling Unit ready in all respects, including 
obtaining all statutory clearances e.g. Naval clearance, Customs 
clearance etc. and positioned at the drilling location ready to 
commence operations duly certified by the Company 
Representative herein referred to as “Commencement Date”. 
However, any time lost due to location not being ready or delay 
on account of the Company provided equipment / material / 
consumables / services shall be paid at Non-Operating Day 
Rate as defined in this bid document under ‘Schedule of Rates’ 
 

DATE OF COMMENCEMENT OF OPERATION: The 
commencement of operations for the purposes of any 
compensation to the Contractor under this service, shall 
commence when the Drilling Unit ready in all respects, including 
obtaining all statutory clearances e.g. Naval clearance, Customs 
clearance etc. and positioned at the drilling location ready to 
commence operations duly certified by the Company 
Representative herein referred to as “Commencement Date “. 
However, any time lost due to location not being ready or delay 
on account of the Company provided 
equipment/material/consumables/services and for the period of 
loading Company / Company’s third-party equipment on board 
the Drilling Unit shall be paid at Non-Operating Day Rate as 
defined in this bid document under ‘Schedule of Rates’.” 
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31 Part-3, Sec-III, Special 
Conditions of Contract, 
2.4 b 

171 of 
317 

2.4 DURATION OF CONTRACT  
 
(b) The successful bidder/ Contractor will be given a Notice 
Period of 15 days if OIL exercises the option to extend the 
contract.  
 

(b) The successful bidder/ Contractor will be given a Notice 
Period of 60 days if OIL exercises the option to extend the 
contract. If OIL gives a Notice Period of less than 60 days, the 
Contractor shall have the right to accept the extension or 
discontinue the contract. However, the Contract shall continue 
until the completion / abandonment of the last well being drilled. 

32 Part 3/Section III/ 
Special Conditions of 
Contract/ 6.1.1 

173 
of 317 

Except as otherwise hereinafter provided, the selection, 
replacement, Contractor shall determine remuneration of 
Contractor's personnel. Such employees shall be employees 
solely of the Contractor. Contractor shall ensure that its 
personnel will be competent as required under the service to be 
provided. However, the contractor shall provide details of 
experience, qualification and other relevant data of the 
personnel to be deployed for scrutiny and clearance by the 
Company before the actual deployment i.e. within the 
mobilization period. The contractor shall not deploy its personnel 
unless cleared by the Company. 

Except as otherwise hereinafter provided, Contractor shall 
determine the selection, replacement, remuneration of 
Contractor's personnel. Such employees shall be employees 
solely of the Contractor. Contractor shall ensure that its 
personnel will be competent as required under the service to be 
provided. However, the contractor shall provide details of 
experience, qualification and other relevant data of the 
personnel to be deployed for scrutiny and clearance by the 
Company before the actual deployment i.e. within the 
mobilization period. The contractor shall not deploy its personnel 
unless cleared by the Company. 

33 Part-3, Sec-III, Special 
Conditions of Contract, 
7.17 

177 
of 317 

The Contractor will be responsible for the disposal of the rig 
generated waste viz. used oil, soiled coverall, gloves, scrap, 
containers, skips etc., cuttings and waste drilling fluids. 
 

The Contractor will be responsible for the disposal of the rig 
generated waste viz. used oil, soiled coverall, gloves, scrap, 
containers, skips etc. However, Company shall be responsible 
for transfer of the above wastes from the Drilling Unit to shore 
base at Company’s cost. 

34 Part-3/ Section-III/ 
Special Conditions of 
Contract  
 
Clause 11.2 

179 
of 317 

Contractor should provide the list of items to be imported in the 
format specified in Proforma-A for issuance of 
recommendatory letter to Custom office for clearance of 
goods from customs at concessional (nil) rate of customs duty. 
Similarly, Contractor shall furnish list of all remaining and 
balance items imported under the recommendatory letter for re-
export at the end of the Contract and prior to de-mobilization. 

Contractor should provide the list of items to be imported in the 
format specified in Proforma-A for issuance of Essentiality 
Certificate for clearance of goods from customs at concessional 
(nil) rate of customs duty. Similarly, Contractor shall furnish list 
of all remaining and balance items imported under the 
Essentiality Certificate for re-export at the end of the Contract 
and prior to de-mobilization. 

35 Part 3/Section III/ 
Special Conditions of 
Contract/ 11.4 

179 
of 317 

In case the Contractor imports the equipment etc. on re-export 
basis, the Contractor shall ensure for re-export of the equipment 
and all consumables and spares (except those consumed during 
the contract period) and complete all documentation required. 
Company will issue necessary certificates etc. as required. The 
Contractor should arrange for re-export of equipment within 60 
days of notice of de-mobilization issued by the Company. If the 

In case the Contractor imports the equipment etc. on re-export 
basis, the Contractor shall ensure for re-export of the equipment 
and all consumables and spares (except those consumed during 
the contract period) and complete all documentation required. 
Company will issue necessary certificates etc. as required. If the 
re-export is not completed within the specified period, customs 
duty, penalty etc. levied by customs authorities for such delay 

13 of 224



re-export is not completed within the specified period, customs 
duty, penalty etc. levied by customs authorities for such delay 
shall be to Contractor's account and same will be deducted by 
the Company from Contractor's bills and security deposit. 

shall be to Contractor's account and same will be deducted by 
the Company from Contractor's bills and security deposit. 

36 Part-3, Sec-III, Special 
Conditions of Contract, 
13.3 

180 of 
317 

To approve the choice of sub-contractors for any essential third-
party contract, concerning materials, equipment, personnel and 
services to be rendered by Contractor. Sub-contract may be 
entered into by Contractor only after Company's approval. 

To approve the choice of sub-contractors for any essential third-
party contract, concerning materials, equipment, personnel and 
services to be rendered by Contractor. Sub-contract may be 
entered into by Contractor only after Company's approval. 
Notwithstanding the foregoing, Contractor shall have sole 
discretionary right without Company’s prior approval to 
subcontract the catering, labour and ad-hoc services to any 
other contractor and/or Contractor’s affiliates. 

37 Part 3/Section III/ 
Special Conditions of 
Contract/ 13.6 

180 
of 317 

To reduce the rates reasonably, at which payments shall be 
made if the Contractor is allowed to continue the operation 
despite having certain deficiency in meeting the requirements as 
per provision in the contract. 

Deleted. 

38 Part 3/Section III/ 
Special Conditions of 
Contract/ 17.1 

182 
of 317 

USE OF CONTRACTOR'S EQUIPMENT: 
The Company shall have the right to use the Drilling Unit and all 
of Contractor's equipment and personnel provided under this 
Contract during such times as the Company or both Company 
and Contractor are engaged in bringing a well under control and 
Drilling Unit and associated equipment/tools will perform all 
activities related to well control. 

USE OF CONTRACTOR'S EQUIPMENT: 
The Company shall have the right to use the Drilling Unit and all 
of Contractor's equipment and personnel provided under this 
Contract during such times as the Company or both Company 
and Contractor are engaged in bringing a well under control and 
Drilling Unit and associated equipment/tools will perform all 
activities related to well control but subject to the prior written 
consent of and any additional conditions imposed by 
Contractor’s underwriters. Any additional premiums and all 
deductibles shall be for Company’s account during such 
operations. 

39 Part 3/Section III/ 
Special Conditions of 
Contract/ 22.0 

185 
of 317 

The Contractor shall arrange for and execute demobilization of 
the entire rig package, tools / equipment / spare / accessories / 
manpower etc. upon receipt of notice for demobilization from 
Company. Demobilization shall mean completion / termination 
of the Contract and shall include dismantling of the complete rig 
package, its accessories / equipment, including the manpower 
and re-export of the complete rig package (if re-exportable), its 
accessories / equipment, unutilized spares and consumables at 
the cost of the contractor. Demobilization shall be completed by 

The Contractor shall arrange for removal of all items 
forming part of the Mobilization from the site of the 
Company and acceptance thereafter by the Company 
including compliance of relevant notification from Customs 
Authorities in relation to re-export / transfer of imported 
equipment / materials under concessional duty scheme, 
within 60 days of issue of demobilization notice by 
Company. 
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Contractor within 60 days of issue of demobilization notice by 
Company. Immediately after re-exporting the rig package, its 
accessories, equipment and the unused spares and 
consumables, Contractor shall submit the detail re-export 
documents to Company as documentary proof of re-exporting 
the complete Rig package, its accessories, equipment and the 
unused spares and consumables. In case of failure to re-export 
any of the items as above within the allotted time period of 60 
days except under circumstances relating to Force Majeure, 
Company reserves the right to withhold the estimated amount 
equivalent to the Customs Duty and/or penalty leviable by 
customs on such default in re-export from Contractor’s final 
settlement of bills and performance security. 
 
 
 

The Contractor shall arrange for and execute demobilization of 
the entire rig package, tools / equipment / spare / accessories / 
manpower etc. upon receipt of notice for demobilization from 
Company. Contractor shall carry out the dismantling of the 
complete rig package, including the manpower and re-
export (if re-exportable) the complete rig package, its 
accessories / equipment, unutilized spares and 
consumables / transfer the same to areas where 
concessional rate of Customs is applicable, at the cost of 
the contractor. The contractor shall comply with the 
provisions of Customs Notification no. 50/2017-Cus and 
amendments thereof during re-export along with 
compliance of Notification No. notification No. 28/2013-
Customs, dated 16th May, 2013 in case of transfer of 
imported items from one eligible PEL/ML to another and 
indemnify the Company against any claim arising out of 
non-compliance of such notifications. 
 
Immediately after re-exporting / transferring the rig package, its 
accessories, equipment and the unused spares and 
consumables, Contractor shall submit the detailed re-export / 
transfer documents to Company as documentary proof of re-
exporting / transferring the complete Rig package, its 
accessories, equipment and the unused spares and 
consumables. In case of failure to re-export any of the items as 
above except under circumstances relating to Force Majeure, 
Company reserves the right to withhold the estimated amount 
equivalent to the Customs Duty and/or penalty leviable by 
customs on such default from Contractor’s final settlement of 
bills and performance security. 

40 Part 3/Section III/ 
Special Conditions of 
Contract/ 22.2 

185 
of 317 

Contractor must furnish an undertaking that “the equipment 
imported and also spares & accessories which remained 
unutilized after the expiry of the contract, would be re-exported 
at their own cost after completion of contractual obligation after 
observing all the formalities/rules as per Customs Act or any 
other relevant Act of Govt. of India applicable on the subject”. In 

Contractor must furnish an undertaking that “after completion 
of contract period or any extension thereof of Contract 
period, the equipment imported and also spares & accessories 
which remained unutilized after the expiry of the contract, would 
be re-exported / transferred to another eligible PEL/ML at their 
own cost after completion of contractual obligation after 
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case of non-observance of formalities of any provisions of the 
Customs Act or any other Act of Govt. of India, the Contractor 
shall be held responsible for all the liabilities including the 
payment of Customs Duty and penalties to the Govt. on each 
issue. Non-compliance of these provisions will be treated as 
breach of contract and their Performance Bank Guarantee will 
be forfeited. 

observing all the formalities/rules as per Customs Act or any 
other relevant Act of Govt. of India applicable on the subject and 
the responsibility for handling all Customs related issues 
shall be of the Contractor. OIL will be free from Customs 
duty payment, if any, after expiry of the contract”. In case of 
non-observance of formalities of any provisions of the Customs 
Act or any other Act of Govt. of India, the Contractor shall be 
held responsible for all the liabilities including the payment of 
Customs Duty and penalties to the Govt. on each issue. Non-
compliance of these provisions will be treated as breach of 
contract and their Performance Bank Guarantee will be forfeited. 

41 Part 3/Section III/ 
Special Conditions of 
Contract/ 25.1 

187 
of 317 

Contractor shall take all measures necessary or proper to 
protect the personnel, work and facilities and shall observe all 
reasonable safety rules and instructions. No smoking shall be 
permitted outside the living quarters, and welding jobs will be 
carried out with full safety precautions. Company employee also 
shall comply with safety procedures/ policy. 

Contractor shall take all measures necessary or proper to 
protect the personnel, work and facilities and shall observe all 
reasonable safety rules and instructions. No smoking shall be 
permitted outside the living quarters, and welding jobs will be 
carried out with full safety precautions. Company employees 
and the Company’s subcontractor and third-party personnel also 
shall comply with safety procedures/ policy.  

42 Part 3/Section III/ 
Special Conditions of 
Contract/ 27.1 

188 
of 317 

In case operations are affected due to failure on the part of the 
Contractor to provide any Associated Services then zero rates 
will be applicable during the period. 

In case operations are suspended due to failure on the part of 
the Contractor to provide any Associated Services then zero 
rates will be applicable during the period. 

43 Part 3/Section III/ 
Special Conditions of 
Contract/ 27.2 

188 
of 317 

In case operations are NOT affected due to failure on the part of 
the Contractor to provide any Associated Services, then penalty 
will be levied at the rate of 2.5% of operating day rate. (Prorate 
rates will be calculated for any part thereof). Company at its 
discretion may suspend operation at any point of time for the no 
availability of any such services during the contractual period. 

In case operations are NOT affected due to failure on the part of 
the Contractor to provide any Associated Services (excluding 
those services that will be provided by the Contractor at the cost 
of the Company as per ‘Schedule of Responsibilities’), then 
penalty will be levied at the rate of 2.5% of operating day rate. 
(Prorate rates will be calculated for any part thereof). Company 
at its discretion may suspend operation at any point of time for 
the no availability of any such services during the contractual 
period. 

44 Part 3/Section III/ 
Special Conditions of 
Contract/ 30 

189 
of 317 

CERTIFICATE OF INSURANCE: 
Before commencing performance of the Contract, Contractor 
shall upon request, furnish the Company with certificates of 
insurance including (1) kinds and amounts of insurance as 
required herein, (2) Insurance Company or Companies carrying 

CERTIFICATE OF INSURANCE: 

Before commencing performance of the Contract, Contractor 
shall upon request, furnish the Company with certificates of 
insurance including (1) kinds and amounts of insurance as 
required herein, (2) Insurance Company or Companies carrying 
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the aforesaid coverages, (3) effective and expiration dates of 
policies, (4) that the Company will be given thirty (30) days 
written advance notice for any material change in the policy, (5) 
waiver of subrogation endorsement has been attached to all 
policies, (6) the territorial limits of all policies. If any of the above 
policies expire or are cancelled during the term of this Contract 
and Contractor fails for any reason to renew such policies, then 
the Company may replace same and charge the cost thereof to 
Contractor. 

the aforesaid coverages, (3) effective and expiration dates of 
policies, (4) that the Company will be given written notice for any 
material change in the policy by the Contractor, (5) waiver of 
subrogation endorsement has been attached to all policies, (6) 
the territorial limits of all policies. If any of the above policies 
expire or are cancelled during the term of this Contract and 
Contractor fails for any reason to renew such policies, then the 
Company may replace same and charge the cost thereof to 
Contractor. 

45 Part 3/Section III/ 
Special Conditions of 
Contract/ 34.2 

191 
of 317 

Contractor should provide the list of the items to be imported by 
the Service Provider them under the Contract will be as per the 
items to be imported as submitted in the format specified in 
Proforma-A along with their bid for issuance of Certificate / 
Undertaking. Contractor shall made written request to Company 
immediately after shipment of the goods indicated by them in 
Proforma-A, along with the Invoices and all shipping documents 
(at least 10 days in advance) requesting Company for issuance 
of the Certificate / Undertaking / Recommendatory Letter. 
Company shall issue the requisite documents provided all the 
documents submitted by the Contractor are found in order as 
per contract. It shall be however, Contractor’s responsibility to 
obtain EC from Customs and clear the goods through customs. 
Company shall not be liable in whatsoever manner for the 
rejection of their claims for zero customs duty by any of the 
authorities. Contractor shall indemnify Company from all 
liabilities of Customs Duty. 

Contractor should provide the list of the items to be imported by 
the Service Provider them under the Contract will be as per the 
items to be imported as submitted in the format specified in 
Proforma-A along with their bid for issuance of Certificate / 
Undertaking. Contractor shall made written request to Company 
immediately after shipment of the goods indicated by them in 
Proforma-A, along with the Invoices and all shipping documents 
(at least 10 days in advance) requesting Company for issuance 
of EC. Company shall issue the EC provided all the documents 
submitted by the Contractor are found in order as per contract. 
It shall be however, Contractor’s responsibility to clear the goods 
through customs. Company shall not be liable in whatsoever 
manner for the rejection of their claims for zero customs duty by 
any of the authorities. Contractor shall indemnify Company from 
all liabilities of Customs Duty. 

46 Part 3/Section III/ 
Special Conditions of 
Contract/ 35 

193 
of 317 

SUSPENSION AT COMPANY’S REQUEST: 
 
The Company shall have the right, without cause, at any time to 
require the Contractor to suspend the work under this Contract 
on giving notice to the Contractor specifying the estimated 
duration of the suspension period. The work shall resume at the 
end of suspension period or such other date as the Company 
may specify to the Contractor by notice in writing. During the 
suspension period, Contractor shall be paid ‘Stack Day Rate’ as 
per the provisions of ‘Schedule of Rates’. The Company shall 

SUSPENSION AT COMPANY’S REQUEST: 
 
The Company shall have the right, without cause, at any time to 
require the Contractor to suspend the work under this Contract 
on giving notice to the Contractor specifying the estimated 
duration of the suspension period. The work shall resume at the 
end of suspension period or such other date as the Company 
may specify to the Contractor by notice in writing. During the 
suspension period, Contractor shall be paid ‘Stack Day Rate’ as 
per the provisions of ‘Schedule of Rates’. The Company shall 
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notify the Contractor, whether it requires the Contractor to stack 
Equipment and/or Personnel at its current location or at a 
different location. 
 
The total suspension period during the Contract duration shall 
not exceed a maximum 2 (two) months. However, beyond said 
period, the suspension period may be extended by the parties 
at mutually agreed rates, terms and conditions. The Company, 
at its discretion, may add back such suspension period to the 
original Contract duration at the same rates, terms and 
conditions by giving 30 (thirty) days’ notice to the Contractor 
before the expiry of the Contract. 
 
However, beyond the said period of 2 (two) months, the 
suspension period may be extended by the parties at mutually 
agreed rates, terms and conditions. 

notify the Contractor, whether it requires the Contractor to stack 
Equipment and/or Personnel at its current location or at a 
different location. During the suspension period, Company shall 
continue to provide at Company’s cost, all logistical supports 
such as but not limited to fuel, water, vessels, helicopter for crew 
change and the like, including vessels for towage to and from 
stack location. 
 
The total suspension period during the Contract duration shall 
not exceed a maximum 2 (two) months. However, beyond said 
period, the suspension period may be extended by the parties 
at mutually agreed rates, terms and conditions. Failing which, 
Contractor shall have the sole discretionary right to terminate the 
Contract after completion / abandonment of the last well being 
drilled. The Company, at its discretion, may add back such 
suspension period to the original Contract duration at the same 
rates, terms and conditions by giving 30 (thirty) days’ notice to 
the Contractor before the expiry of the Contract. 
 
However, beyond the said period of 2 (two) months, the 
suspension period may be extended by the parties at mutually 
agreed rates, terms and conditions. 

47 Part 3/Section III/ 
Special Conditions of 
Contract/ 36 

193 
of 317 

The Contractor shall complete re-export or block transfer or re-
export to SEZ (as permissible under applicable customs rules / 
regulations and provided Company is out of charge after Block 
Transfer or re-export to SEZ) formalities upon 
completion/termination of this Contract against all such items 
which were brought into India on re-exportable basis and 
provide the list of the items, equipment, consumables etc. to 
Company along with all relevant export documents. It will also 
be the sole responsibility of the Contractor to ensure 
cancellation & discharge of all undertakings/bonds from 
Customs authorities within 60 days which were provided by 
Company at the time of import against this Contract. De-
mobilization will not be considered completed, till re-export or 
block transfer or re-export to SEZ of all equipment and 

The Contractor shall complete re-export or block transfer or re-
export to SEZ (as permissible under applicable customs rules / 
regulations and provided Company is out of charge after Block 
Transfer or re-export to SEZ) formalities upon 
completion/termination of this Contract against all such items 
which were brought into India on re-exportable basis and 
provide the list of the items, equipment, consumables etc. to 
Company along with all relevant export documents.  
 
In case of non-observance of formalities of any provisions of the 
Customs Act or any other act of Government of India, the 
contractor shall be held solely responsible for all the liabilities 
including the payment of Customs Duty and penalties to the 
Govt. on each issue. Non-compliance of these provisions will be 
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documentation with customs and other regulatory authorities are 
completed fully and submitted to Company. 

treated as breach of contract and their performance bond will be 
forfeited. 

48 Part 3/Section III/ 
Special Conditions of 
Contract/ 37 

193 
of 317 

DIESEL: 
 
Contractor to indicate the consumption of diesel (To be declared 
only in the price Bid) in KL/day for the Drilling Unit and its 
equipment. Company responsibility is to provide (As declared in 
Price Bid) KL/day of diesel multiplied by the number of days of 
the particular month or part thereof (where rig had operated for 
part of the month and not full month) or as per actual 
consumption for the respective months, whichever is lower. 
 
For requirement of diesel in excess of the above monthly 
quantity, Company shall provide diesel at Contractors cost. No 
carry forward will be permitted if actual consumption per month 
is less than that calculated based on indicated consumption 
above. 

DIESEL: 
 
Contractor to indicate the consumption of diesel (To be declared 
only in the price Bid) in KL/day for the Drilling Unit and its 
equipment. Company responsibility is to provide (As declared in 
Price Bid) KL/day of diesel multiplied by the number of days of 
the firm contract period. 
 
For requirement of diesel in excess of the above quantity, 
Company shall provide diesel at Contractors cost.  

49 Part 3/Section III/ 
Special Conditions of 
Contract/ 39 

194 
of 317 

MATERIALS, SUPPLIES, EQUIPMENT & SERVICES: 
 
For all services rendered or materials supplied to Company by 
Contractor at Company's request, which services or materials 
are the obligations of the Company, the Contractor shall charge 
the Company for actual costs as supported by vendor's invoice 
plus 7.5% fee on FOB value for each procurement costing up to 
US$ 60,000 and 5% for each procurement costing more than 
US$ 60,000, thereon to cover costs on account of such 
procurement and actual cost for services. In addition, 
transportation costs paid and/ or incurred would be reimbursed 
at actuals against documentary evidence. Company will provide 
Recommendatory Letter to Contractor for Contractor to obtain 
Essentiality Certificate from DGH for availing Customs duty 
exemption. Any equipment, materials, or supplies purchased by 
Contractor on account of Company shall thereafter become the 
property of Company upon payment by Company. 

MATERIALS, SUPPLIES, EQUIPMENT & SERVICES: 
 
For all services rendered or materials supplied to Company by 
Contractor at Company's request, which services or materials 
are the obligations of the Company, the Contractor shall charge 
the Company for actual costs as supported by vendor's invoice 
plus 7.5% fee on FOB value for each procurement costing up to 
US$ 60,000 and 5% for each procurement costing more than 
US$ 60,000, thereon to cover costs on account of such 
procurement and actual cost for services. In addition, 
transportation and insurance costs paid and/ or incurred would 
be reimbursed at actuals against documentary evidence. 
Company will provide Essentiality Certificate for availing 
Customs duty exemption for eligible items. Any equipment, 
materials, or supplies purchased by Contractor on account of 
Company shall be at the Company’s cost and risk and thereafter 
become the property of Company upon payment by Company. 
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50 Part 3/Section III/ 
Special Conditions of 
Contract/ 41 

195 
of 317 

SUBCONTRACTING: 
 
Contractor shall not subcontract, transfer or assign the Contract, 
or any part under this Contract, to any third party(ies). Except for 
the main services under this Contract, Contractor may sub-
contract the support services. However, Contractor shall be fully 
responsible for complete execution and performance of the 
services under the Contract. 
 

SUBCONTRACTING: 
 
Contractor shall not subcontract, transfer or assign the Contract, 
or any part under this Contract, to any third party(ies). Except for 
the main services under this Contract, Contractor may sub-
contract the support services, such as but not limited to, 
catering, labour and ad-hoc services and Contractor shall have 
sole discretionary right to subcontract to Contractor’s affiliates. 
However, Contractor shall be fully responsible for complete 
execution and performance of the services under the Contract. 

51 PART-3 
SECTION-IV 
SCHEDULE OF 
RATES (SOR)/ Clause 
1.1 

197 
of 317 

……………….. 
Company will issue certificate on the basis of documents to be 
provided by the Contractor for import of items, if envisaged in 
Proforma-A, for Contractor to avail nil/concessional Basic 
Customs Duty. However, responsibility for securing EC and 
payment of port charges, demurrage etc. and clearance of 
goods through Indian Customs authority will rest exclusively on 
the Contractor. 

………………….. 
Company will issue certificate on the basis of documents to be 
provided by the Contractor for import of items, if envisaged in 
Proforma-A, for Contractor to avail nil/concessional Basic 
Customs Duty. However, responsibility for payment of port 
charges, demurrage etc. and clearance of goods through Indian 
Customs authority will rest exclusively on the Contractor. 

52 PART-3 
SECTION-IV 
SCHEDULE OF 
RATES (SOR)/ Clause 
2.4 

198 
of 317 

Demobilization charges shall be paid one time to the Contractor 
for demobilizing the complete Drilling Unit and Associated 
Services, Tools/Equipment/Spare/ Accessories etc. after 
successful completion of all contractual obligations including Re-
export/block transfer, if any. 

Demobilization charges shall be paid one time to the Contractor 
for demobilizing the complete Drilling Unit and Associated 
Services, Tools / Equipment / Spare / Accessories etc. after 
successful completion of all contractual obligations including 
compliances of Customs Notifications and any other Act of 
Govt. of India related to Re-export/block transfer, if any. 

53 PART-3 
SECTION-IV 
SCHEDULE OF 
RATES (SOR)/ Clause 
2.4 

198 
of 317 

The Contractor is required to clear off the site within 30 days and 
complete the Demobilization within 60 days from the date of 
Demobilization notice served by the Company. 

The Contractor is required to clear off the site and complete the 
Demobilization within 60 days from the date of Demobilization 
notice served by the Company. 

54 PART-3 
SECTION-IV 
SCHEDULE OF 
RATES (SOR)/ Clause 
2.6 (NEW) 

 New Clause In case Company continues with its drilling operation beyond 
31st May and de-hire the Rig during monsoon, then the 
Company shall pay Stack Day Rate for the period until the Rig 
can be safely moved out of the location. For avoidance of doubt 
the monsoon Period shall be from 01st June to 30th September. 
Further in addition to Stack Day Rate during the monsoon 
standby, the Company shall also provide: 
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i. Fuel for Rig  
ii. Two (02) helicopter sortie per week  
iii.   Marine Logistics Support. 

55 PART-3 
SECTION-IV 
SCHEDULE OF 
RATES (SOR)/ Clause 
5.0 

198 
of 317 

REPAIR DAY RATE – Drilling Unit and Associated Services 
(Per 24 Hrs. Day) (RDR & RDR1)  
 
If operations hereunder are suspended, due to break-down of or 
the need for repairs to Contractor's equipment, or due to the 
failure of Contractor to furnish any requirement for the operation, 
such as but not limited to, materials, supplies, equipment or 
services to which Contractor is obligated to furnish hereunder or 
due to failure of Drilling Unit due to whatever reasons and if such 
failure results in the operations being materially affected, 
Contractor shall be paid at the Repair Day Rate up to a 
maximum of 32 (thirty two) hours as compensation per calendar 
month. Beyond the said 32 hours, no daily compensation shall 
be payable to Contractor during such failure/breakdown until 
operations are recommenced to the satisfaction of the Company 
at which time the applicable rate shall again come into force. Any 
unused portion of the 32 hours per calendar month cannot be 
carried forward and/or adjusted against any other calendar 
month. 
 
Beyond the above-mentioned permissible period, zero rate will 
be applicable for further period of breakdown. 
 
Company shall provide water and other services, including tug 
boats at its cost for a maximum period of seven days during 
breakdown. Thereafter, the cost of water and other services 
including tug boats shall be borne by Contractor. 

REPAIR DAY RATE – Drilling Unit and Associated Services 
(Per 24 Hrs. Day) (RDR & RDR1)  
 
If operations hereunder are suspended, due to break-down of or 
the need for repairs to Contractor's equipment or due to the 
failure of Contractor to furnish any requirement for the operation, 
such as but not limited to, materials, supplies, equipment or 
services to which Contractor is obligated to furnish hereunder or 
due to failure of Drilling Unit due to Contractor’s sole default and 
if such failure results in the operations being materially affected, 
Contractor shall be paid at the Repair Day Rate up to a 
maximum of 32 (thirty two) hours as compensation per calendar 
month. Beyond the said 32 hours, no daily compensation shall 
be payable to Contractor during such failure/breakdown until 
operations are recommenced to the satisfaction of the Company 
at which time the applicable rate shall again come into force. Any 
unused portion of the 32 hours per calendar month cannot be 
carried forward and/or adjusted against any other calendar 
month. 
 
Beyond the above-mentioned permissible period, zero rate will 
be applicable for further period of breakdown. 
 
Company shall provide water and other services, including tug 
boats at its cost for a maximum period of seven days during 
breakdown. Thereafter, the cost of water and other services 
including tug boats shall be borne by Contractor.  

56 PART-3 
SECTION-IV 
SCHEDULE OF 
RATES (SOR)/ Clause 
6 

199 
of 317 

MOVING DAY RATE FOR DRILLING UNIT AND ASSOCIATED 
SERVICES – MDR 
 
Note: (ii) During inter-location movement any period for MDR 
beyond 7 days will be paid zero-day rate. 

MOVING DAY RATE FOR DRILLING UNIT AND ASSOCIATED 
SERVICES – MDR 
Note – 
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(ii) During inter-location movement, any period for MDR beyond 
7 days (excluding reasons not attributable to Contractor) will be 
paid zero-day rate. 
 

57 PART-3 
SECTION-IV 
SCHEDULE OF 
RATES (SOR)/ Clause 
9.12 

201 
of 317 

Payment of other invoices as set forth in Clause 9.7 
(reimbursable items) shall be made within 60 days following the 
date of receipt of the invoices by Company. 

Payment of other invoices as set forth in Clause 9.7 
(reimbursable items) shall be made within 30 days following the 
date of receipt of the invoices by Company. 

58 Annexure-II (Format for 
PARENT 
COMPANY/SUBSIDIA
RY COMPANY 
GUARANTEE) 

258 of 
317 

4. The liability of the Guarantor, under the Guarantee, is limited 
to the 50% of the annualized contract price entered between the 
Company and OIL. This will, however, be in addition to the 
forfeiture of the Performance Guarantee furnished by the 
Company. 

4. The liability of the Guarantor, under the Guarantee, is limited 
to the 50% of the contract price entered between the Company 
and OIL. This will, however, be in addition to the forfeiture of the 
Performance Guarantee furnished by the Company. 

59 Check list II/ BEC 
CHECK LIST 12 
 

288 of 
317 

Unit offered conforms to the specifications as built 
 
(ii) Registry 
(iii) MODU code – minimum 1989 
Bidder shall confirm to maintain all the class certificates valid 
throughout the contract period. 

Unit offered conforms to the specifications as built 
 
(ii) Registry 
(iii) MODU code – To comply with minimum MODU Code 1989 
before commencement of operations and subject to the 
following:  
 
a) Bidders offering Drilling Unit(s) operating in Indian Waters 
should submit updated status of Progressive Implementation 
Plan as per DGS Guidelines for up-gradation of Mobile Offshore 
Drilling Units from 1979 MODU Code to 1989 MODU Code or 
above, before Price Bid Opening. Offered Drilling Unit(s) whose 
timelines are not met will not be considered for further 
evaluation. 
 
b) Bidders offering Drilling Unit(s) which are not operating in 
Indian Waters should submit an undertaking before Price Bid 
Opening that the offered Drilling Unit(s) shall comply with the 
requirements of MODU Code, 1989 or 2009, before 
commencement of operations. Offered Drilling Unit(s) whose 
undertakings are not received will not be considered for further 
evaluation.   
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Bidder shall confirm to maintain all the class certificates valid 
throughout the contract period. 

60 Check list II/ BEC 
CHECK LIST 12 
 

289 of 
317 

Mobilization period:  
 
(i) Bidders are required to confirm that, they shall mobilize and 
deploy the Drilling Unit and associated services along with the 
crew so as to commence operations at the designated drilling 
location nominated by OIL INDIA LIMITED within a period of 180 
days (inclusive of inspection of the Drilling Unit) from the date of 
issuance of the Mobilization Notice by OIL INDIA LIMITED. Bids 
with offer quoting more than 180 days will be out rightly rejected. 
 

Mobilization period:  
 
(i) Bidders are required to confirm that, they shall mobilize and 
deploy the Drilling Unit and associated services along with the 
crew so as to commence operations at the designated drilling 
location nominated by OIL INDIA LIMITED within a period of 180 
days (inclusive of inspection of the Drilling Unit) from the date of 
issuance of the Mobilization Notice by OIL INDIA LIMITED. Bids 
with offer quoting more than 180 days will be out rightly rejected. 
 
Note: 
 
The Mobilization Notice will be issued within 60 Calendar 
Days after issue of the “Letter of Award” provided PBG in 
full is submitted by the successful Bidder. 

 
2.0 Annexure-VIII in relation to the amended ITB Clause No. 8.0, DOE Notification in relation to amended ITB Clause 22.3 and MoEF Notification GSR 546 (E) 
are enclosed herewith. 
 
3.0 Minutes of Pre-bid Meeting and OIL’s response to Pre-bid queries of bidders are uploaded in OIL’s e-portal under “Technical Attachments” Tab. 
 
3.0 Bid Closing / Bid Opening extended as per following: 
 

i) Bid Closing Date & Time  : Extended up to 26.11.2024 [1300 Hrs (IST)] 
ii) Bid Opening Date & Time  : Extended up to 26.11.2024 [1500 Hrs (IST)] 

 
 
4.0 All other terms and conditions of the Tender remain unchanged. Bidders are requested to submit their offer considering above amendments/notifications. 
 

 
 

Oil India Limited 
KG Basin Project
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Annexure-VIII 

 
Format for undertaking by Foreign Bidders towards taking payment against 

Expenses in India (refer ITB Clause 8.0) 
(To be typed on the letter head of the bidder) 

 
 
Ref. No____________                                                                                                                                                                                                         
Date ________  
 
Sub: Undertaking for taking payment against Expenses in India  
 
To  
 
The CGM-Contracts (HoD)  
Contracts Department,  
 
OIL, Duliajan  

 
Sir,  
 
With reference to our quotation against your above-referred tender, we hereby confirm that 
we have gone through the Tender document in toto and quoted Expenses to be incurred 
in India in percentage (%) against each line item (wherever applicable) of the Price Bid 
Format (Proforma-B). We have quoted after proper due diligence and take full responsibility 
for the same. We agree to the condition that during payment (if successful), the “Expenses 
in India” component of the price shall be converted to INR (if quoted price is other than INR) 
considering the conversion rate as per Clause 21.0 of ITB. If any Expense incur in India 
over and above the aforesaid percentage (%), then we will inform Oil India Limited in due 
course of time and same will also be considered while calculating “Expenses in India” 
component.  
 
Yours faithfully,  
For (type name of the firm here)  
 
 
 
 
 
Signature of Authorized Signatory  
Name:  
Designation:  
Phone No.:  
Place:  
Date:  
(Affix Seal of the Organization here, if applicable) 
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KG Basin Project 

Minutes of Meeting 

 

1 
 

Meeting / Project 

Name: 

Pre-Bid Meeting for Tender No. CEG7203P25 for Charter hire of 1 (one) no. 

Independent Leg Jack-Up Drilling Unit along with equipment for drilling, testing and 

abandonment of exploratory well in water depths up to 80 m with drilling depth 

capability up to a minimum 6,500 m in the West Coast of India for a period of 07 

(Seven) months or till completion of 01 (One) well, extendable by another 07 (Seven) 

months or part thereof, for an optional well at the quoted rates and same terms & 

conditions.”. 

Date of Meeting: 27th September 2024 Time: 11:00 AM 

Meeting Facilitator: CGM (Drilling) (KGB&MBP) Location / 

Mode: 

OIL KG Basin Project Office, 

Kakinada / Online & On site 

 

1. Meeting Objective 

Objective:  

 

OIL is planning to drill, evaluate, plug and abandon one (01) firm well in about 07 months’ time (extendable by 

another 07 (seven) months for an optional well) in the KK-OSHP-2018/1 block in Kerala-Konkan Basin. In order 

to drill the well, a tender had been floated for Charter hire of 1 (one) no. Jack-Up Drilling Unit along with 

Associated Services on 21.08.2024 with a provision for pre-bid conference. 

 

On receiving technical, financial and commercial queries from various parties regarding the tender for Charter 

hire of Drilling unit, pre-bid meeting was held to deliberate on bidders’ queries, contemplate if any suggested 

modifications / additions / deletions are appropriate and if found suitable, incorporate the same in the bidding 

document.  

 

Participants (OIL/PMC) Participants (Vendors) 

Anjan Jyoti Phukan, ED (KGB & MBP) M/s Aban Singapore Pte Ltd. 

Sanjib Kumar Gogoi, CGM (Drilling) M/s Greatship (India) Limited 

S. S. Dash, CGM-F&A M/s Shelf Drilling 

Debasish Thakur, GM (C&P) M/s Advanced Energy Systems (ADES) 

Pranjal Pran Bhattacharyya, DGM (Drilling) M/s Ocean Oilfield  

Gitartha Swargari, DGM (Drilling) M/s Egyptian Drilling Company 

Amrit L. Bora, CM (C&P)  M/s Jindal Drilling and Industries Ltd. 

Tanushree Agrawal, M (C&P)  M/s Dynamic Drilling & Services Pvt. Ltd. 

Anoop Hansda (Contractual Base Drilling Manager)  

*Pre-bid Attendance sheet enclosed. 
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Minutes of Meeting 
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2. Opening Remarks 

The Pre-Bid conference was held in the Conference room of KG Basin Project office which was attended by 

members from OIL, PMC and representatives of various firms physically as well as through Video conference 

from their locations.  

 

Executive Director (KGB & MBP) opened the meeting by introducing the attendees from OIL and PMC and then 

greeted all the vendors who attended physically and via videocall. The attendees from the vendors’ side were also 

given a chance to introduce themselves.  

 

Executive Director (KGB & MBP) then, briefed about the project subsequent to which M (C&P) put forward the 

meeting's agenda and explained the bidders various non-negotiable commercial points of the tender like EMD, 

Bid Validity, Integrity Pact, TPI Document Verification etc. requesting for strict compliance of the same.  

 

3. Issues, Decisions, Notes 

Subsequently, queries received in advance were discussed amongst all the participants present in the conference. 

Most of the queries were related to technical terms and specs. which were clarified / resolved. In regard to the 

queries related to General Conditions of Contract, it was stressed by OIL that any exceptions / modifications to 

the GCC shall not be accepted, unless otherwise necessitated in which case a counter clause shall be included in 

SCC of NIT. Additional queries asked during the conference were also clarified. The consolidated list of pre-bid 

queries and OIL’s clarifications is enclosed herewith. 

 

The gist of discussion is highlighted below: 
 

i. One of the vendors raised a query expressing their non-agreement to issuance of separate mobilization 

notice after award of contract and requested for a firm date of contract commencement which was also 

backed by other vendors. OIL informed the parties that the drilling program will start tentatively from 

Q4 of 2025 as mentioned in tender. However, to resolve the issue raised by the vendors it was agreed 

to limit the period by which mobilization notice will be issued after LOA.  

 

ii. A query was raised regarding acceptance of 1979 MODU Rigs which are operating in Indian waters 

and have submitted upgradation plans to comply to 1989 MODU Code as per the timelines set by DG 

Shipping in line with DG Shipping Addendum No. 03 to Order 20 of 2022. OIL agreed to incorporate 

a suitable clause for the same. 

 

iii. Some of the bidders requested OIL to allow the contractor to sub-contract services like catering, labour 

and adhoc services without Company’s prior approval. OIL accepted the request and agreed to list 

these services under sub-contracting of support / petty services in the SCC section of the tender.  

 

iv. A bidder sought to amend the SCC clause for Diesel to be provided by the Company based on the 

daily consumption (in kL/day) declared by the bidder in bidding stage. Bidder proposed to change the 

ceiling quantity defined in the clause as the monthly quantity or actual consumed quantity in a month 

(whichever is lower) to the total quantity for 210 days, for the reason that the consumption pattern 

shall not be uniform through out the contract period. OIL agreed to the same.  

 

v. Some of the vendors made requests for deletion of clause for declaring the list of items to be imported 

and their CIF value at the bidding stage as the same cannot be ascertained this early to which OIL 

clarified that the bidders are to provide CIF value of major items / equipment and a consolidated value 

for other items in their bid. 

 

vi. Bidders requested to remove the re-export clause of the rig package within 60 days of de-mobilisation 

period mentioning that the same is not mandated by the Customs or any other relevant act of GOI. 
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Instead, they proposed to furnish an undertaking to abide by all the prevalent Customs Notifications 

for re-export / transfer of Rig package / equipment / tools etc. OIL agreed to review the relevant clauses 

in the tender and make suitable modifications, as deemed fit. 

 

vii. One of the bidders requested to increase the notice period for optional well from 15 to 90 days which 

was backed by other bidders. Upon elaborate deliberations, OIL agreed to review the clause and revert 

through tender amendments.   

 

Finally after taking up all the queries, the vendors were assured that after compilation of the queries, MOM, 

consolidated OIL’s reply / clarifications along with requisite tender amendment will be notified on OIL’s e-tender 

portal with sufficient time for bid submission. 

 

5. Closing Remarks  

CGM-Drilling thanked all the vendors for taking time to attend the Pre-Bid conference and making it a success. 

He also mentioned that the observations have been taken positively and the changes which are feasible and 

plausible will be amended in the tender document suitably to elicit wider response. 
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PRE-BID QUERIES 

OIL TENDER NO. CEG7203P25  
Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit 

PRE-BID CONFERENCE: 27.09.2024 
Bidder: Bidder 1 

Sl. No. 
Clause No. of Tender 

Document 
Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

Part 2 Bid Evaluation Criteria 

1. A. Technical Evaluation

Criteria

Clause 8.0 (h) 

MOUs submitted by the bidder with owner of the 

Drilling Unit should be signed by the authorized 

representatives of the bidder and the owner of the 

Drilling Unit with seal / stamp. The same should be 

attested by Notary if it is signed in India and if it is 

signed abroad then it should be duly attested by 

Indian Embassy where MOU is signed/ Notarized by 

the Notary where MOU is signed 

Bidder requests Notarized copy of MOU only as 

Indian Embassy/Consulates does not attest such 

MOU’s 

Provision already exists. 

2. A. Technical Evaluation

Criteria

Clause 12.0 (iii) 

MODU code – minimum 1989 Bidder request Oil India to accept 1979 MODU 

Rigs which are operating in India and have 

submitted upgradation plans to comply to 1989 

MODU Code as per the timelines set by DG 

Shipping in line with DG Shipping Addendum No. 

02 to Order 20 of 2022. 

To comply with minimum MODU Code 1989 

before commencement of operations and 

subjected to the following:  

1) Bidders offering Drilling Unit(s) operating in

Indian Waters should submit updated status of

Progressive Implementation Plan as per DGS

Guidelines for up-gradation of Mobile Offshore

Drilling Units from 1979 MODU Code to 1989

MODU Code or above, before Price Bid Opening.

Offered Drilling Unit(s) whose timelines are not

met will not be considered for further evaluation.
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PRE-BID QUERIES 

OIL TENDER NO. CEG7203P25  
Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit 

PRE-BID CONFERENCE: 27.09.2024 
Bidder: Bidder 1 

Sl. No. 
Clause No. of Tender 

Document 
Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

2) Bidders offering Drilling Unit(s) which are not
operating in Indian Waters should submit an
undertaking before Price Bid Opening that the

offered Drilling Unit(s) shall comply with the
requirements of MODU Code, 1989 or 2009,
before commencement of operations.
Offered Drilling Unit(s) whose undertakings are
not received will not be considered for further
evaluation.

Part 3 Section 1 General Conditions of Contract 

3. 9.0 Personnel to be 

deployed by 

Contractor 

Clause 9.2 

The Contractor shall be solely responsible 

throughout the period of the Contract for providing 

all requirements of their personnel including but not 

limited to, their transportation to & fro from field 

site, enroute /local boarding, lodging, personal 

protective gear & medical attention etc. Company 

shall have no responsibility or liability in this regard. 

Client requests to replace “field site” to “heli-

base” as it is Oil’s responsibility to transportation 

from “heli-base” to “field site”.  

No change. 

Relevant clause available in SCC. 

4. 16.0 Limitation to 

Liability 

Clause (b) 

Notwithstanding any other provisions incorporated 

elsewhere in the Contract, the aggregate liability of 

the Contractor in respect of this Contract, whether 

under Contract, in tort or otherwise, shall not exceed 

100% of the Contract Price (if not specified otherwise 

in SCC), provided however that this limitation shall 

not apply to the cost of repairing or replacing 

defective equipment by the Contractor, or to any 

Bidder requests limitation of the aggregate 

liability of the Contractor be limited to 50% of the 

Contract Price 

No change. Superseding clause available in SCC. 
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PRE-BID QUERIES 

OIL TENDER NO. CEG7203P25  
Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit 

PRE-BID CONFERENCE: 27.09.2024 
Bidder: Bidder 1 

Sl. No. 
Clause No. of Tender 

Document 
Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

obligation of the Contractor to indemnify the 

Company with respect to Intellectual Property 

Rights. 

5. 19.0 Risk Purchase In the event, Contractor’s failure to provide the 

services as per the Contractual scope, terms and 

conditions, Company (OIL) reserves the right to hire 

the services from any other source at the 

Contractor’s risk & cost and the difference in cost 

shall be borne by the Contractor. Further, OIL shall 

retain the right of forfeiture of Performance Bank 

Guarantee and any other action as deemed fit. In 

certain operational situations OIL reserves the right 

to take over the site including the service equipment 

at the risk and cost of the Contractor. 

Bidder requests deletion of clause as bidder 

cannot accept unlimited liability and is not in line 

with other PSU’s. such as ONGC. 

Not acceptable. 

6. 44.0 Termination 

Clause 44.9 

Notwithstanding any provisions herein to the 

contrary, the Contract may be terminated at any 

time by the Company on giving 30 (thirty) days 

written notice to the Contractor due to any other 

reason not covered under the above Article from 

44.1 to 44.8 and in the event of such termination the 

Company shall not be liable to pay any cost or 

damage to the Contractor except for payment of 

services as per the Contract up to the date of 

termination. 

Bidder requests Oil India to delete this clause. Standard / General Clause under GCC which cannot be 

changed / amended. 
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PRE-BID QUERIES 

OIL TENDER NO. CEG7203P25  
Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit 

PRE-BID CONFERENCE: 27.09.2024 
Bidder: Bidder 1 

Sl. No. 
Clause No. of Tender 

Document 
Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

7. 45.0 To Determine the 

Contract 

In such an event (i.e. termination under Article No. 

44.4 to 44.9 above), the Contract shall stand 

terminated and shall cease to be in force from the 

date of such notification by the Company. Thereafter 

the Contractor shall stop forthwith any of the work 

then in progress, except those work which the 

Company may, in writing, require to be done to 

safeguard any property or work, or installations from 

damages, and the Company may take over the 

remaining unfinished work of the Contractor and 

complete the same through a fresh Contractor or by 

other means, at the risk and cost of the Contractor, 

and any of its sureties if any, shall be liable to the 

Company for any excess cost occasioned by such 

work having to be so taken over and completed by 

the Company over and above the cost at the 

rate/cost specified in the schedule of quantities and 

rates/prices. 

Bidder requests Oil India to delete this clause. Complete deletion of clause not agreeable. 

However, amenable to change Article Nos. 

(from 44.4 - 44.9 to 44.4 - 44.8). 

Appendix-3 Schedule of Responsibilities for Drilling Equipment Materials, Supplies and Services 

8. B. Transportation

Clause 5

Towing vessels for mobilization, demobilization and 

rig moves (if required). 

Bidder Request Oil India to provide AHTS for tow 

from Kollam Seaport to “Drilling Location” and 

back including Inter-location movement 

Accepted. Refer Tender Amendment . 

Appendix-1 Exhibit 6 Drilling Tools 
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PRE-BID QUERIES 

OIL TENDER NO. CEG7203P25  
Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit 

PRE-BID CONFERENCE: 27.09.2024 
Bidder: Bidder 1 

Sl. No. 
Clause No. of Tender 

Document 
Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

9. Stabilisers (all with connections to suit Contractor's 

drilling tubulars) 

Contractor requests Oil India to allow the use of 

sleeve stabilizers in lieu of integral blade 

stabilizers. The required sleeves will be always 

kept onboard the rig and shall be swapped out 

from the stabilizer mandrels as required. 

Accepted. Refer Tender Amendment   

10. Casing Scrapers Contractor requests Oil India to accept standard 

Non Rotating Casing Scrappers 

Not accepted. 

11. Drilling Tubulars Contractor request Oil India to accept Range II 

Drill Pipes in lieu of Range III Drill Pipes 

Range II or Range III will be acceptable. 

Refer Tender Amendment  

Appendix-2 Exhibit-A Drilling Unit Technical Scope of Work and Information To Be Provided By Bidder 

12. 7. Drilling Depth and

Capability

5. Mast (Derrick) Gross nominal capacity must be

minimum 1,500,000 lbs. and must be capable of

handling loads as per the environment conditions

such as Wind speed as per the Rig Marine Operations

Manual.

Contractor Requests Oil India to accept the Gross 

Nominal Capacity of the Mast of 1,250,000 lbs. 

Not acceptable. 

13. 7. Drilling Depth and

Capability

6. The entire travelling system must be of minimum

650 MT capacity (Crown Block/Travelling Block/Top

Drive/ Swivel/associated systems)

Contractor requests Oil India to accept lower 

capacity of 500 MT 

Not acceptable. 

14. 7. Drilling Depth and

Capability

9. Rotary table should preferably have 49 ½” opening

and Independent Electric motor driven with 750 HP

output power and rated capacity of 800 T and with #

1/2/3 Bushings"

Contractor Requests Oil India to accept the 

Rotary Table Opening size of 37-1/2" 

Not acceptable. Minimum 49.1/2”. 

15. 13. Accommodation 1. Rig must have air-conditioned accommodation

space for not less than 105 persons. (Rig must have

Contractor request Oil India to accept POB of 98 

pax 

Accepted. Refer Tender Amendment   
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PRE-BID QUERIES 

OIL TENDER NO. CEG7203P25  
Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit 

PRE-BID CONFERENCE: 27.09.2024 
Bidder: Bidder 1 

Sl. No. 
Clause No. of Tender 

Document 
Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

accommodation space to accommodate rig crew plus 

provision of 35 beds for Company and its service 

personnel.) 

16. 13. Accommodation 3. Rig must have 2 galleys Contractor request Oil India to accept Rig with 

single Galley 

Both Single and Two galleys will be 

acceptable. Refer Tender Amendment   

17. 15. Power

Management and

Distribution system

11. The rig must have power packs having minimum

power of 7500 HP

Contractor request Oil India to accept minimum 

power of 6000 HP. 

Not acceptable. 

18. 16. High Pressure (HP)

Mud system

1. Minimum 3 nos. 1600 HP Mud pumps. Rated

Working Pressure (RWP) of the High Pressure (HP)

system, HP lines from Pump to Top Drive, to be 7500

psi or greater.

Contractor request Oil India to accept High 

Pressure Mud System rated to 5000 psi 

Not acceptable. 

19. 21. Top Drive 1. Electric or hydraulic top drive system with all

accessories including pipe handler. Capacity

(minimum) 650 T, torque rating continuous 40,000

ft-lbs. (minimum) with IBOP Rated Working Pressure

of 15000 Psi.

Contractor Request Oil India to accept Capacity 

of 500 T and IBOP Rated Working Pressure of 

10,000 psi 

Not acceptable. 

20. 21. Top Drive 2. Pipe Handler: With minimum 75000 ft-lbs. capacity Contractor Request Oil India to accept Pipe 

Hander with minimum torque capacity of 60000 

ft-lbs. 

Not acceptable. 
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PRE-BID QUERIES 

OIL TENDER NO. CEG7203P25  
Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit 

PRE-BID CONFERENCE: 27.09.2024 
Bidder: Bidder 1 

Sl. No. 
Clause No. of Tender 

Document 
Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

21. 31. Cement Unit Electric Motor or Diesel Engine driven Horizontal 

Twin Pump Cementing Unit with appropriate plunger 

sizes and pumping pressures. Cementing Unit must 

have RCM / PSM or equivalent recirculating system 

having minimum 10 bbl. slurry tub capacity and 

complete with all accessories: 

Cementing Unit must have 15000 psi rated pumping 

manifold. 

Cementing Unit must have as a minimum: 

• Two numbers Triplex Plunger Pumps having 15,000

psi rated working pressure and maximum discharge

rate of 10-11 BPM per pump.

• Centrifugal water mixing Pumps, rated working

pressure-200-220 psi minimum, and maximum

discharge rate of 10.5 bbl./min per pump.

• Slurry Supercharger / Booster centrifugal pump,

rated working pressure 40-50 psi and maximum flow

rate 20-22 BPM.

• Standard high pressure discharge and release

manifold rated working pressure 15000 psi (same

working pressure as of cementing unit)

• Cementing unit must have one number Densimeter

which can measure slurry density accurately.

• Provision for monitoring and recording system to

record and show the real time parameters such as

Contractor request Oil India to accept Cement 

Unit with pumping arrangement with Pumping 

Manifold rated to 10000 psi 

Not acceptable. 
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PRE-BID QUERIES 

OIL TENDER NO. CEG7203P25  
Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit 

PRE-BID CONFERENCE: 27.09.2024 
Bidder: Bidder 1 

Sl. No. 
Clause No. of Tender 

Document 
Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

pressures, flow rate, density etc. up to 8 operating 

parameters 

• Cement surge tank of 70-80 cu.ft. capacity with

load cell arrangement is to be provided
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OIL TENDER NO. CEG7203P25  
Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit 

 PRE-BID CONFERENCE: 27.09.2024  Bidder : Bidder 2 

Sl. No. 
Clause No. of Tender 

Document 
Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

1. 

14.0 Mobilization 

period / Page 32 of 317 

(i) Bidders are required to confirm that, they shall

mobilize and deploy the Drilling Unit and associated

services along with the crew so as to commence

operations at the designated drilling location

nominated by OIL INDIA LIMITED within a period of

180 days (inclusive of inspection of the Drilling Unit)

from the date of issuance of the Mobilization Notice

by OIL INDIA LIMITED. Bids with offer quoting more

than 180 days will be out rightly rejected.

(ii) The Drilling Unit will be deployed by OIL INDIA

LIMITED anywhere in West Coast of Indian waters.

However, the first drilling location will be at Kerala-

Konkan offshore basin in the West Coast of Indian

waters.

Note: The succeeding day of the issue of the 

Mobilization Notice shall be counted as Day 1 for the 

purposes of the Mobilization period. 

Note: The succeeding day of the issue of the 

Mobilization Notice shall be counted as Day 1 for 

the purposes of the Mobilization period. 

Is Mobilization Notice date Different from LOA 

date ?  

Yes. 

2. 10. Jacking, mooring

and towing systems/

Page 105 of 317

1. Jacking system: Hydraulic
Is this not Hydraulic or Electric. 

Both Hydraulic or Electric will be 

acceptable. Refer Tender Amendment  .. 
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OIL TENDER NO. CEG7203P25  
Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit 

 PRE-BID CONFERENCE: 27.09.2024  Bidder : Bidder 2 

Sl. No. 
Clause No. of Tender 

Document 
Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

3. 13. Accommodation/

Page 107 of 317
3. Rig must have 2 galleys. Do we need two, if one unit can handle the POB. 

One Galley is acceptable if it can handle the 

POB. Refer Tender Amendment   

4. 31. Cementing unit/

Page 121 of 317 
Two numbers Triplex Plunger Pumps having 15,000 

psi rated working pressure and maximum discharge 

rate of 10-11 BPM per pump. 

Two numbers Triplex Plunger Pumps having 

15,000 psi rated working pressure and maximum 

discharge rate of 10-11 BPM per pump. 

Do we need 15,000 PSI cement unit? 

Pump rating will be 15,000 psi. However, 

discharge rate of 10-11 BPM per pump should be 

available at lower pressure. Refer 

Tender Amendment  . 

5. Appendix-5 LIST OF 

(PERSONNEL) CREW/ 

Page 137 of 317 

24. Cementing Unit Operator.
We request OIL to provide. 

Acceptable. Refer Tender Amendment. 

(Maintenance Crew and maintenance to be 

under Rig Scope). 
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OIL TENDER NO. CEG7203P25  
 Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit   Bidder: Bidder 3 

PRE-BID CONFERENCE: 27.09.2024 

Sl. 
No. 

Clause No. 
of Tender 
Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

Covering Letter 

1. 

Covering 
Letter 

Section 2 
Table Item 

(p) Duration
of the

Contract / 
1st 

paragraph 

Duration of the Contract: 

The term of the contract shall be for 01 (one) firm well 
(approximately for a period of 07 months from the date of 
commencement of operation with an option for extension of the 
Contract duration by another 07 months, for an optional well or 
otherwise, at the sole discretion of the Company at the quoted 
rates and same terms & conditions of the Contract). The rates, 
terms and conditions shall continue until the completion / 
abandonment of the last well being drilled at the time of the 
expiry of the Contract. 

Please revise as indicated below: 

“The term of the contract shall be for 01 (one) firm well 
(approximately for a period of 07 months from the date of 
commencement of operation with an option for extension of 
the Contract duration by another 07 months, for an optional 
well or otherwise, at the sole discretion of the Company at the 
quoted rates and same terms & conditions of the Contract). 
The rates, terms and conditions shall continue until the 
completion / abandonment of the last well being drilled at the 
time of the expiry of the Contract and until the completion of 
demobilization of the Drilling Unit.” 

Bidder’s remarks: The Terms and Conditions should still 
continue apply after the completion of any well until the 
completion of demobilization, as the Parties still have their 
respective duties and obligations thereafter. 

NOT ACCEPTABLE 

2. 

Covering 
Letter 

Section 2 
Table Item 

(p) Duration
of the

Contract / 
Paragraph b) 

Duration of the Contract: 

b) The successful bidder / Contractor will be given a Notice Period
of 15 days if OIL exercises the option to extend the contract.

Please revise as indicated below: 

“The successful bidder / Contractor will be given a Notice 
Period of 15 90 days prior to the commencement of the first 
well if OIL exercises the option to extend the contract.” 

Bidder’s remarks: The basis of our proposal. 

NOT ACCPETABLE 

Part 1 – Instructions to Bidders (ITB) 
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OIL TENDER NO. CEG7203P25  
 Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit   Bidder: Bidder 3 

PRE-BID CONFERENCE: 27.09.2024 

Sl. 
No. 

Clause No. 
of Tender 
Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

3. Clause 7.3 

All duties (except basic customs duty on eligible imported items, 
as per latest relevant Customs Notifications, for whose 
exemption necessary recommendations letter shall be issued by 
the Company) and taxes (excluding GST) including Corporate 
Income Tax, Personal Tax, Entry Tax (if applicable) etc. and other 
Cess / levies payable by the successful bidder under the Contract 
for which this Bid Document is being issued, shall be included in 
the rates, prices and total Bid Price submitted by the bidder, and 
the evaluation and comparison of bids shall be made considering 
the GST rate quoted by the  bidder in the proforma. For example, 
personal taxes and/or any corporate taxes arising out of the 
profits on the contract as per rules of the country shall be borne 
by the bidder. 

Please revise as indicated below: 

“Unless otherwise provided, Aall duties (except basic customs 
duty on eligible imported items, as per latest relevant Customs 
Notifications, for whose exemption necessary 
recommendations letter shall be issued by the Company) and 
taxes (excluding GST) including Corporate Income Tax, 
Personal Tax, Entry Tax (if applicable) etc. and other Cess / 
levies payable by the successful bidder under the Contract for 
which this Bid Document is being issued, shall be included in 
the rates, prices and total Bid Price submitted by the bidder, 
and the evaluation and comparison of bids shall be made 
considering the GST rate quoted by the bidder in the 
proforma. For example, personal taxes and/or any corporate 
taxes arising out of the profits on the contract as per rules of 
the country shall be borne by the bidder.” 

Bidder’s remarks : The basis of our proposal. 

No change 

4. Clause 8.0 

Currencies of bid and payment: 

The Foreign Bidders are allowed to quote price (and get paid) in 
RBI's notified basket of foreign currencies - US Dollar or Euro or 
Pound Sterling or Yen etc., in addition to the Indian Rupees. 
Indian Bidders are required to quote their prices in INR only. If 
any Indian bidder quotes their price in currency other than INR, 
contract to the bidder shall be awarded (if successful) in INR only 
considering the conversion rate as per Clause No. 21.0 of ITB. 
However, currency once quoted will not be allowed to be 
changed. 

Please revise as indicated below: 

The Foreign Bidders are allowed to quote price (and get paid) 
in RBI's notified basket of foreign currencies - US Dollar or Euro 
or Pound Sterling or Yen etc., in addition to the Indian Rupees. 
Indian Bidders are required allowed to quote their prices in 
any currency other than INR and Contract shall be awarded in 
that currency. only. If any Indian bidder quotes their price in 
currency other than INR, contract to the bidder shall be 
awarded (if successful) in INR only considering the conversion 
rate as per Clause No. 21.0 of ITB. However, currency once 
quoted will not be allowed to be changed. 

Not acceptable. 

Ref. Notification F.1/11/2019-PPD dated 
18.01.2022 of DoE of Ministry of 
Finance. 
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OIL TENDER NO. CEG7203P25  
 Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit   Bidder: Bidder 3 

PRE-BID CONFERENCE: 27.09.2024 

Sl. 
No. 

Clause No. 
of Tender 
Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

Bidder’s remarks:  The basis of our proposal and in line with 
clause 22.3 of ITB  

[22.3 Exchange rate risk: 

Since Indian bidders are now permitted to quote in any 
currency and also receive payments in that currency, 
Company will not be compensating for any exchange rate 
fluctuations in respect of the services.[ 

However, ITB Clause 22.3 amended 
Refer tender amendment. 

5. 

BEC/ Section 
A / Clause 

14.0 (i) 

(i) Bidders are required to confirm that, they shall mobilize and
deploy the Drilling Unit and associated services along with the
crew so as to commence operations at the designated drilling
location nominated by OIL INDIA LIMITED within a period of 180
days (inclusive of inspection of the Drilling Unit) from the date of
issuance of the Mobilization Notice by OIL INDIA LIMITED. Bids
with offer quoting more than 180 days will be out rightly
rejected.

Please revise as indicated below: 

“Bidders are required to confirm that, they shall mobilize and 
deploy the Drilling Unit, and associated services along with the 
crew so as to commence operations at the designated drilling 
location nominated by OIL INDIA LIMITED within a period of 
180 days (inclusive of inspection of the Drilling Unit) from the 
date of issuance of the Mobilization Notice Letter of Award by 
OIL INDIA LIMITED. Bids with offer quoting more than 180 days 
will be outrightly rejected. In case mobilization period (210 
days) falls in monsoon (between 16th May and 15th October), 
the mobilization date stands extended up to 15th October.” 

Bidder’s remarks : 

Contractor cannot agree to a separate mobilization notice 
after award of contract and keep the rig waiting, without a 
firm date of contract commencement. 

NOT ACCEPTABLE. However, OIL will 
limit the period by which mobilization 
notice will be issued after LOA. 
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PRE-BID CONFERENCE: 27.09.2024 

  

 

 

Sl. 
No. 

Clause No. 
of Tender 
Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

Request OIL to consider a mob window of 180 days from date 
of Contract award and not from Mobilization Notice, to 
increase participation. 

Request OIL to add Monsoon related clause as a part of 
Mobilization period because if the monsoon period occurs & 
results in disruptions to the mobilization schedule, the 
contract date shall be automatically found extended. 

 

6.  

Section D /  

Clause 7.1 / 
Bullet#6 

• Total Charges for Food and Accommodation (TFAC) on the 
Drilling Unit in excess of 35 number of Company’s (Own + 
Hired) personnel shall be based as mentioned below: 

Please revise as indicated below: 

“Total Charges for Food and Accommodation (TFAC) on the 
Drilling Unit in excess of 35 number of for Company’s (Own + 
Hired) personnel shall be based as mentioned below:” 

 

Bidder’s remarks :  

In line with international contracts, charges towards TFAC for 
each Company personnel on-board shall have to be 
reimbursed.  

In India, this practice is also followed in ONGC Contracts too. 

NOT ACCEPTABLE 

7.  

Section D /  

Clause 7.1 / 
Bullet#8 

• Declared Price of Diesel per KL by Company on the date of 
technical bid opening for evaluation of the offers 
subsequently. 

Please revise as indicated below: 

“Declared Price of Diesel per KL by Company on the date of 
technical bid opening with pre-bid clarification for evaluation 
of the offers subsequently.” 

Bidder’s remarks: Reasonable request, to prepare for costing, 
bidders needs to know the prices of diesel before bid 
submission and this is anyway a number mainly for 
comparison. 

NOT ACCEPTABLE 
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Sl. 
No. 

Clause No. 
of Tender 
Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

8.  

Section D /  

Clause 8.0 
last 

paragraph 

The bidders offering Drilling Units to be mobilized from different 
zones will not be paid mobilization fee (MOB Fee) more than the 
amount as mentioned below: 

i) Drilling units to be mobilized from Indian EEZ - USD 3.0 million 

ii) Drilling units to be mobilized from Middle East / Singapore - 
USD 5.0 Million 

iii) Drilling units to be mobilized from areas other than (i) and (ii) 
above - USD 10.0 Million 

Note: The mobilization fee limitation is excluding GST. 

The bidder(s) must adhere to the above limits. In case the bidders 
are quoting more than the above specified limits, the excess 
differential amount will be kept on hold from the mobilization 
invoice and this excess differential amount will be paid at the end 
of the contract period. The bidder shall submit an undertaking in 
this regard along with techno- commercial bid as per format 
enclosed as Annexure-VI. 

Please revise as indicated below: 

“The bidder(s) must adhere to the above limits. In case the 
bidders are quoting more than the above specified limits, the 
excess differential amount will be kept on hold from the 
mobilization invoice and this excess differential amount will be 
paid at the end of the contract period. The bidder shall submit 
an undertaking in this regard along with techno-commercial 
bid as per format enclosed as Annexure-VI.” 

 

Bidder’s remarks : Please clarify whether bidder has to quote 
as per limits, or they can quote more than limits which will be 
reimbursed by OIL. 

If not, please delete as requested.   

Bidder can quote more than the limits 
which will be considered for evaluation. 
Excess amount will be paid as mentioned 
in the tender. 

9.  

Section D /  

Clause 10 / 
4th 

paragraph 

Bidders should submit the list of items which are to be imported 
for execution of the contract against this tender as per Proforma-
A prudently along with their bid.  Undertaking/Certificate for 
availing concessional rate of Customs Duty shall be issued by OIL 
only for the eligible items, provided the same are included in the 
Proforma-A submitted by the bidder. 

Please revise as indicated below: 

“Bidders should submit the list of items which are to be 
imported for execution of the contract against this tender as 
per Proforma-A prudently along with their bid. 
Undertaking/Certificate for availing concessional rate of 
Customs Duty shall be issued by OIL only for the eligible items, 
provide the same are included in the Proforma-A submitted by 
the bidder.” 

 

Bidder’s remarks : It is impossible to identify all the 
consumables, materials and replacement equipment at 

No change 
 
Total consolidated landed cost of 
procurement for the items to be 
imported is to be mentioned in 
Proforma-A along with tentative list of 
items.  
  
Note: Proforma-A is to be submitted 
with price offer only.  
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Sl. 
No. 

Clause No. 
of Tender 
Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

bidding stage. If any equipment is to be replaced during a 
contract or some extra material / supplies / consumables are 
required/ replaced, then OIL will not issue the letter as per this 
clause. 

Instead, we would suggest that OIL ask for Fair Market Value 
of the drilling unit for custom duty purpose. This practice is 
currently being followed in ONGC tender without asking for 
list of items at the bidding stage.  

In any case OIL has clarified undertaking / certificate for 
availing concessional rate of custom duty shall be issued for 
items falling under list 33.   

10.  

Section D /  

Clause 10 / 
Note b) 

The Bidder has to re-export or block transfer or re-export to SEZ 
(as permissible under applicable customs rules / regulations and 
provided Company is out of charge after Block Transfer or re-
export to SEZ) the rigs after completion of the contract in case of 
imported rigs. The bidder will be fully responsible to pay the 
customs duty in case the rigs are taken by the Contractor to area 
where customs duty benefit is not applicable. This is applicable 
in case OIL issues the certificate for availing concessional customs 
duty for import of goods. 

Please revise as indicated below: 

“The Bidder has to re-export or block transfer or re-export to 
SEZ (as permissible under applicable customs rules / 
regulations and provided Company is out of charge after Block 
Transfer or re-export to SEZ) the rigs after completion of the 
contract in case of imported rigs. The bidder will, unless 
otherwise provided, be fully responsible to pay the customs 
duty in case the rigs are taken by the Contractor to area where 
customs duty benefit is not applicable. This is applicable in 
case OIL issues the certificate for availing concessional 
customs duty for import of goods.” 

 

Bidder’s remarks: The basis of our proposal. 

NOT ACCEPTABLE 

11.  Clause 14.3 

As mentioned above, Bidder(s) have to submit the verified 
documents along with the Technical Bids. Bid submitted with un-
verified supporting documents shall not be considered. However, 
in case a bidder submits its bid along with all relevant supporting 

Please revise as indicated below: 

As mentioned above, Bidder(s) have to submit the verified 
documents along with the Technical Bids. Bid submitted with 
un-verified supporting documents shall not be considered. 

NOT ACCEPTABLE 
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Sl. 
No. 

Clause No. 
of Tender 
Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

documents as per BEC without getting all/some of them verified 
by the designated Independent Inspection agency, such bid can 
be provisionally considered provided it is accompanied by an 
Undertaking by the Bidder on their official letterhead to submit 
the duly verified copies / verification certificate within 07 (Seven) 
days of bid opening. Company will neither send any reminder nor 
seek any clarification in this regard from such bidders, and the 
bid will be rejected outright if the bidder fails to submit the 
verified copies / verification certificate within 07 (Seven) days of 
bid opening at its own risk and responsibility. If a bidder does not 
submit the undertaking towards submission of third-party 
certification within 07 (seven) days from date of Bid Closing date, 
but certified document(s) reaches OIL within the cut-off-date of 
above 07 (seven) days, then such bids shall be considered. 

However, in case a bidder submits its bid along with all 
relevant supporting documents as per BEC without getting 
all/some of them verified by the designated Independent 
Inspection agency, such bid can be provisionally considered 
provided it is accompanied by an Undertaking by the Bidder 
on their official letterhead to submit the duly verified copies / 
verification certificate within 07 (Seven) 28 (Twenty-Eight) 
days of bid opening. Company will neither send any reminder 
nor seek any clarification in this regard from such bidders, and 
the bid will be rejected outright if the bidder fails to submit 
the verified copies / verification certificate within 07 (Seven) 
28 (Twenty-Eight) days of bid opening at its own risk and 
responsibility. If a bidder does not submit the undertaking 
towards submission of third-party certification within 07 
(Seven) 28 (Twenty-Eight) days from date of Bid Closing date, 
but certified document(s) reaches OIL within the cut-off-date 
of above 07 (Seven) 28 (Twenty-Eight) days, then such bids 
shall be considered.” 

 

Bidder’s remarks : The copies of bid documents are assembled 
and uploaded online at the time of bidding and this may go on 
till the last day of bid submission. 

As many documents are arranged from various remote 
locations and islands and countries like Cayman Islands, and 
Rigs are inspected in the country where they are deployed 
around the world, the logistics of getting all original 
documents to one location by courier etc for verification, can 
take at least 10 to 14 days.  
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Sl. 
No. 

Clause No. 
of Tender 
Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

On top of this, the inspection agency will require reasonable 
time of about 7 to 10 days for the issuing the required 
verification certificate. 

Therefore, it is reasonable to allow at least 28 days for 
submission of final verification certificate, for all documents, 
as submission of the documents part by part will make scrutiny 
of these by OIL, a very laborious task. This is the most practical 
solution to this requirement. 

 

Section I General Conditions of Contract  

11.  
GCC/ Clause 

1.1 

Applicability 

All clauses in the General Conditions of Contract [GCC] shall apply 
to all transactions except as otherwise stated in the Special 
Conditions of Contract [SCC] and/or BEC-BRC. Furthermore, in 
the event if there is any conflict between the Principal text of the 
Agreement and the Appendixes, the Principal text will prevail. 

Please revise as indicated below: 

“All clauses in the General Conditions of Contract [GCC] shall 
apply to all transactions except as otherwise stated in the 
Special Conditions of Contract [SCC] and/or BEC-BRC and for 
clarity, the SCC shall take precedence over BEC-BRC. 
Furthermore, in the event if there is any conflict between the 
Principal text of the Agreement and the Appendixes, the 
Principal text will prevail.” 

 

Bidder’s Remarks : For clarity. Also, it is not clear what  is 
‘Principal text’. 

Precedence of SCC over GCC is clearly 
mentioned at the beginning of Part-3 
Section-III.  
 
Principal text: If any Clause is there in 
GCC or SCC or BEC/BRC and certain 
points of this Clause are mentioned in 
Appendix and conflict occurs, then the 
above clause which is called Principal 
Text will prevail. 
 

Hence, no modification required. 

12.  
GCC/ Clause 

1.2.6 

Sub-contract: 

Shall mean order / contract placed by the Contractor for any 
portion of the Contract or work sublet with necessary written 
consent of Company on third party. Such sub-letting shall not 
relieve the Contractor from any obligation, duty or responsibility 
under the Contract. 

Please revise as indicated below: 

“Sub-contract:  

Shall mean order / contract placed by the Contractor for any 
portion of the Contract or work sublet with necessary written 
consent of Company on third party. Notwithstanding the 
foregoing, Contractor shall have sole discretionary right 

No change in GCC. 

 

Suitable clause in SCC incorporated. 
Refer Tender Amendment. 
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Sl. 
No. 

Clause No. 
of Tender 
Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

without Company’s prior approval to subcontract the catering, 
labour and ad-hoc services and/or to Contractor’s affiliates. 
Such sub-letting shall not relieve the Contractor from any 
obligation, duty or responsibility under the Contract.” 

 

Bidder’s Remarks : For practicality and the basis of our 
proposal. 

13.  
GCC/ Clause 

1.2.7 

Sub-contractor: 

Shall mean any person or firm or company (other than 
Contractor) to whom any part of the work has been entrusted by 
Contractor, with written consent of OIL or the persons appointed 
by OIL, successors and permitted assigns of such persons, firm or 
company). 

Please revise as indicated below: 

“Sub-contractor:  

Shall mean any person or firm or company (other than 
Contractor) to whom any part of the work has been entrusted 
by Contractor, with written consent of OIL or the persons 
appointed by OIL, successors and permitted assigns of such 
persons, firm or company). Notwithstanding the foregoing, 
Contractor shall have sole discretionary right without 
Company’s prior approval to subcontract the catering, labour 
and ad-hoc services and/or to Contractor’s affiliates.” 

 

Bidder’s Remarks : For practicality, to be consistent with the 
definition of Subcontract and Clause 13.3 of Section III Special 
Conditions of Contract and the basis of our proposal. 

No change in GCC. 

 

Suitable clause in SCC incorporated. 
Refer Tender Amendment. 

14.  
GCC/ Clause 

1.2.9 

Contract Price / Value: 

Shall mean the sum accepted or the sum calculated in 
accordance with the rates accepted in tender and / or the 
Contract rates as payable to the Contractor for the entire 
execution and completion of the services / works, including 

Please revise as indicated below: 

“Contract Price / Value: 

Shall mean the sum accepted or the sum calculated in 
accordance with the rates accepted in tender and / or the 
Contract rates as payable to the Contractor for the entire 
execution and completion of the services / works, subject to 

Standard/General definition of OIL 
under GCC. 

Cannot be amended. 
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Sl. 
No. 
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of Tender 
Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

amendments / modification / change order issued by the 
Company. 

any termination provision(s) in the Contract, including 
amendments / modification / change order issued by the 
Company.” 

 

Bidder’s Remarks : The Contract include early termination 
prior to the completion of the Contract. 

15.  
GCC/ Clause 

1.2.10 

Firm price: 

The prices will remain unchanged, except for statutory changes, 
during currency of the Contract unless specifically agreed to in 
writing by Company. 

Please revise as indicated below: 

“Firm price: 

The prices will remain unchanged, except for statutory 
changes, during currency of the Contract unless specifically 
agreed to in writing by Company otherwise provided in the 
Contract.” 

 

Bidder’s Remarks : The Contract includes (example) change in 
law provision(s) allowing the adjustment of the prices.  

Hence, it should not be subject to just Company’s agreement. 
Example – Section III Special Conditions of Contract Clause 15. 

Standard/General definition of OIL 
under GCC. 

Cannot be amended. 

16.  
GCC/ Clause 

1.2.11 

Service / Works / Operations: 

Shall mean and include all items and things to be supplied / done 
and all work / Service to be performed by the Contractor as 
specified in the Scope of Work under this Contract and shall also 
include all extra, additional, altered or substituted works / 
services as required for the purpose of successful execution of 
the Contract. 

Please revise as indicated below: 

“Service / Works / Operations: 

Shall mean and include all items and things to be supplied / 
done and all work / Service to be performed by the Contractor 
as specified in the Scope of Work under this Contract and, 
subject always to Contractor’s prior written agreement, shall 
also include all extra, additional, altered or substituted works 
/ services as required for the purpose of successful execution 
of the Contract.” 

 

Standard/General definition of OIL 
under GCC. 

Cannot be amended. 
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Sl. 
No. 

Clause No. 
of Tender 
Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

Bidder’s Remarks : Some variation may not be of Contractor’s 
expertise, etc. 

17.  
GCC/ Clause 

1.2.28 

Wilful Misconduct: 

Shall mean intentional disregard of good and prudent standards 
of performance or proper conduct under the Contract with 
knowledge that it is likely to result in any injury to any person or 
persons or loss or damage of property of the Company or Third 
Party. 

Please revise as indicated below: 

“Willful Misconduct:  

Shall mean intentional or reckless disregard of good and 
prudent standards of performance or any intentional or 
reckless wrongful act or any act committed attributable to a 
party’s managerial and senior supervisory personnel acting or 
failing to act in a manner actually authorized by such party’s 
senior management with a willful and utter disregard for the 
harmful and avoidable consequences of such act or a 
deliberate intent to cause them or run a risk of so causing 
them; but shall not include any error of judgment, mistake, act 
or omission, whether negligent or not, made in good faith by 
that party or by its managerial or senior supervisory personnel 
proper conduct under the Contract with knowledge that it is 
likely to result in any injury to any person or persons or loss or 
damage of property of the Company or Third Party. 

For the avoidance of doubt, Willful Misconduct requires a 
significantly greater degree of fault than would be required to 
constitute Gross Negligence. 

For Contractor, a managerial or senior supervisory personnel 
is any employee of Contractor starting at the position of Tool 
Pusher of the DRILLING UNIT and above. 

For Company, a managerial or senior supervisory personnel is 
any employee of Company starting at the position of 
Company’s Site Representative (or equivalent) and above.” 

 

Standard/General definition of OIL 
under GCC. 

Cannot be amended. 
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Bidder’s Remarks : The basis of our proposal. 

18.  
GCC/ Clause 

1.2.29 

Gross Negligence: 

Shall mean any act or failure to act (whether sole, joint or 
concurrent) by a person or entity which was intended to cause, 
or which was in reckless disregard of or unjustifiable indifference 
to, avoidable and harmful consequences such person or entity 
knew, or should have known, would result from such act or 
failure to act. Notwithstanding the foregoing, Gross negligence 
shall not include any action taken in good faith for the safeguard 
of life or property. 

Please revise as indicated below: 

“Gross Negligence: 

Shall mean any act or failure to act (whether sole, joint or 
concurrent) by a person or entity which was intended to 
cause, or which was in reckless disregard of or unjustifiable 
indifference to, avoidable and harmful consequences such 
person or entity knew, or should have known, would result 
from such act or failure to act. Notwithstanding the foregoing, 
Gross negligence shall not include any action taken in good 
faith for the safeguard of life or propertyshall mean any act or 
failure to act (whether sole, joint or concurrent) attributable 
to a party’s managerial and senior supervisory personnel 
acting or failing to act in a manner which seriously and 
substantially deviates from a diligent course of action and 
which is in reckless disregard of or indifference to the harmful 
consequences; but shall not include any error of judgment, 
mistake, act or omission, whether negligent or not, made in 
good faith by that party or by its managerial or senior 
supervisory personnel. 

For the avoidance of doubt, Gross Negligence requires a 
significantly greater degree of lack of care than would be 
required to constitute simple negligence. 

For Contractor, a managerial or senior supervisory personnel 
is any employee of Contractor starting at the position of Tool 
Pusher of the DRILLING UNIT and above. 

Standard/General definition of OIL 
under GCC. 

Cannot be amended. 
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For Company, a managerial or senior supervisory personnel is 
any employee of Company starting at the position of 
Company’s Site Representative (or equivalent) and above.” 

 

Bidder’s Remarks : The basis of our proposal. 

19.  
GCC/ Clause 

1.2.30 

Criminal Negligence: 

Shall mean that the crime happened negligently, there was duty 
of care upon the Person but inadvertently due to his negligence, 
the duty was breached, which causes harm to the people in the 
form of death or serious injury. 

Please revise as indicated below: 

“Criminal Negligence:  

Shall mean that the crime happened due to act grossly 
negligently, there was duty of care upon the Person but 
inadvertently due to his gross negligence, the duty was 
breached, which causes harm to the people in the form of 
death or serious injury.” 

 

Bidder’s Remarks : The basis of our proposal. 

 

Standard/General definition of OIL 
under GCC. 

Cannot be amended. 

20.  
GCC / Clause 

4.2 

Date of Commencement of Operation: 

The date on which the mobilization is completed in all respects 
and Contractor is ready to commence operation as per the 
Contract provision [Certified by the Company’s representative] 
will be treated as the date of Commencement of Operation. 

Please revise as indicated below: 

“Date of Commencement of Operation: 

The date on which the mobilization is completed in all respects 
and Contractor is ready to commence operation from the 
moment Contractor starts to pin down as per the Contract 
provision [Certified by the Company’s representative] will be 
treated as the date of Commencement of Operation. 

However, any time lost due to location not being ready shall 
be paid at Non-operating Day Rate.” 

 

The basis of our proposal. 

No change in GCC.  
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OIL’s reply 

Request to add commencement of the operations, as rig ready 
in all respects, and mobilized on to the location and ready to 
pin down.    

 

21.  
GCC / Clause 

10.1 

On receipt of notification of award from the Company, the 
Contractor shall furnish the Performance Security to Company 
within 15 (fifteen) days from the date of issue of LOA for an 
amount specified in the Forwarding Letter and Letter of Award 
(LOA) as per Proforma-Form and must be in the form of a Bank 
Draft / Cashier’s Cheque / Banker’s Cheque* / NEFT / RTGS / 
Electronic fund transfer to designated account of OIL# or Fixed 
Deposit Receipt (account OIL INDIA LIMITED) or irrevocable Bank 
Guarantee or irrevocable Letter of Credit (LC)from: 

Please revise as indicated below: 

“On receipt of notification of award from the Company, the 
Contractor shall furnish the Performance Security to Company 
within 15 (fifteen) days from the date of issue of LOA for an 
amount specified in the Forwarding Letter and Letter of Award 
(LOA) as per Proforma-Form, subject always to any proposed 
revisions required by the issuing bank, no later than three (3) 
months prior to the Commencement of Operation and must 
be in the form of a Bank Draft / Cashier’s Cheque / Banker’s 
Cheque* / NEFT / RTGS / Electronic fund transfer to 
designated account of OIL# or Fixed Deposit Receipt (account 
OIL INDIA LIMITED) or irrevocable Bank Guarantee or 
irrevocable Letter of Credit (LC)from:” 

 

Bidder’s Remarks : The basis of our proposal. 

Not acceptable. 

 

However, period of submission 
amended as per Company policy. Refer 
Tender amendment. 

 

 

22.  
GCC/ Clause 

10.9 

The Performance Security shall be encashed by Company on 
account of Contractor’s failure to fulfil its obligations under the 
Contract and / or non-performance / un-satisfactory 
performance of the Contractor. Company shall not be required 
to proof any loss or damage on account of Contractor’s non-
performance / un-satisfactory performance. 

Please revise as indicated below: 

“The Performance Security shall be encashed by Company on 
account of Contractor’s failure to fulfil its material obligations 
under the Contract and / or non-performance / un-satisfactory 
performance of the Contractor. Company shall not be 
required to proof any loss or damage on account of 
Contractor’s non-performance / un-satisfactory 
performance.” 

Standard / General Clause under GCC 
which cannot be changed / amended. 
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Any invocation of the Performance Security should be due to 
a breach a material nature. 

The term un-satisfactory is subjective.  

The basis of our proposal. 

23.  
GCC/ Clause 

12.1 

Claims:  

Contractor agrees to pay all claims, taxes and fees for equipment, 
labour, materials, services and supplies to be furnished by it 
hereunder and agrees to allow no lien or charge resulting from 
such claims to be fixed upon any property of Company. Company 
may, at its option, pay and discharge any liens or overdue charges 
for Contractor’s equipment, labour, materials, services and 
supplies under this Contract and may thereupon deduct the 
amount or amounts so paid from any sum due, or thereafter 
become due, to Contractor hereunder. 

Please revise as indicated below: 

“Claims: Contractor agrees to pay all claims, taxes and fees for 
equipment, labour, materials, services and supplies to be 
furnished by it hereunder and agrees to allow no lien or charge 
resulting from such claims to be fixed upon any property of 
Company. Company may, at its option, pay and discharge any 
liens or overdue charges for Contractor Company’s 
equipment, labour, materials, services and supplies under this 
Contract and may thereupon deduct the amount or amounts 
so paid from any sum due, or thereafter become due, to 
Contractor hereunder.” 

 

Bidder’s Remarks : Company’s rights to pay/discharge the liens 
in the 2nd sentence is with reference to Company’s property in 
the 1st sentence. 

Not acceptable 

24.  
GCC/ Clause 

14.1 
paragraph 2 

Contractor at his cost shall arrange, secure and maintain 
insurance as may be necessary and to its full value for all such 
amounts to protect the works in progress from time to time and 
the interest of Company against all risks as detailed herein. The 
form and the limit of such insurance, as defined here in together 
with the under works thereof in each case should be as 
acceptable to the Company. However, irrespective of work 
acceptance the responsibility to maintain adequate insurance 

Please revise as indicated below: 

“Contractor at his cost shall arrange, secure and maintain 
insurance as may be necessary and to its full declared value 
for all such amounts to protect the works in progress from 
time to time and the interest of Company against all risks as 
detailed herein. The form and the limit of such insurance, as 
defined here in together with the under works thereof in each 

Standard/General Clause under GCC 
which cannot be changed / amended. 
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coverage at all times during the period of Contract shall be that 
of Contractor alone. Contractor's failure in this regard shall not 
relieve him of any of his responsibilities & obligations under 
Contract. All costs on account of insurance liabilities covered 
under Contract will be to Contractor's account and will be 
included in Value of Contract. However, the Company may from 
time to time, during the currency of the Contract, ask the 
Contractor in writing to limit the insurance coverage risk and in 
such a case, the parties to the Contract will agree for a mutual 
settlement, for reduction in value of Contract to the extent of 
reduced premium amounts. Contractor shall cover insurance 
with Indian Insurance Companies. 

case should be as acceptable to the Company. However, 
irrespective of work acceptance the responsibility to maintain 
adequate insurance coverage at all times during the period of 
Contract shall be that of Contractor alone insofar for the 
liabilities assumed by Contractor under the Contract. 
Contractor's failure in this regard shall not relieve him of any 
of his responsibilities & obligations under Contract. All costs 
on account of insurance liabilities covered under Contract will 
be to Contractor's account and will be included in Value of 
Contract unless otherwise provided. However, the Company 
may from time to time, during the currency of the Contract, 
ask the Contractor in writing to limit the insurance coverage 
risk and in such a case, the parties to the Contract will agree 
for a mutual settlement, for reduction in value of Contract to 
the extent of reduced premium amounts. Contractor shall 
cover insurance with Indian Insurance Companies.” 

 

Bidder’s Remarks : The basis of our proposal and for clarity to 
tie in with Contractor’s qualification to Section III Special 
Conditions of Contract Clause 17.1. 

25.  
GCC/ Clause 

14.3 

Contractor shall require all of his sub-contractor to provide such 
of the foregoing insurance coverage as Contractor is obliged to 
provide under this Contract and inform the Company about the 
coverage prior to the commencement of agreements with its 
sub-contractors. 

Please revise as indicated below: 

“Contractor shall require all of his sub-contractor to provide 
such of the foregoing insurance coverage as Contractor is 
obliged to provide under this Contract insofar relevant to such 
sub-contractor’s scope of work and inform the Company 
about the coverage prior to the commencement of 
agreements with its sub-contractors.” 

 

Standard/General Clause under GCC 
which cannot be changed / amended. 
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Bidder’s Remarks :  Relevance. 

26.  
GCC/ Clause 

14.7 

If any of the above policy expire or/are cancelled during the term 
of this Contract and Contractor fails for any reason to renew such 
policies, OIL in no case shall be liable for any loss/damage 
occurred during the term when the policy is not effective. 
Furthermore, a penal interest @ 1% of the Total Contract value 
shall be charged towards not fulfilling of the contractual 
obligations. Notwithstanding above, should there be a lapse in 
any insurance required to be taken by the Contractor for any 
reason whatsoever, loss / damage claims resulting therefrom 
shall be to the sole account of Contractor. 

 

Please revise as indicated below: 

“If any of the above policy expire or/are cancelled during the 
term of this Contract and Contractor fails for any reason to 
renew such policies, OIL in no case shall be liable for any 
loss/damage occurred during the term when the policy is not 
effective. Furthermore, a penal interest @ 1% of the Total 
Contract value shall be charged towards not fulfilling of the 
contractual obligations. Notwithstanding above, should there 
be a lapse in any insurance required to be taken by the 
Contractor for any reason whatsoever, loss / damage claims 
resulting therefrom shall be to the sole account of 
Contractor.” 

Bidder’s Remarks :  The basis of our proposal. 

Standard/General Clause under GCC 
which cannot be changed / amended. 

 

However, refer Clause 40.0 of SCC for 
overriding clause. 

27.  
GCC/ Clause 

14.8 1st 
paragraph 

Contractor on demand from Company shall furnish the Insurance 
Policy having detail terms and conditions, with respect to any 
Certificate of Insurance submitted to the Company. 

Please delete the first paragraph that reads: 

“Contractor on demand from Company shall furnish the 
Insurance Policy having detail terms and conditions, with 
respect to any Certificate of Insurance submitted to the 
Company.” 

 

Bidder’s Remarks :  Terms and conditions to any insurance 
policy are privilege, private and confidential. 

Standard/General Clause under GCC 
which cannot be changed / amended. 

28.  
GCC/ Clause 

14.10 last 
paragraph 

“The insurers hereby waive their rights of subrogation against Oil 
India Limited or any of their employees or their affiliates and 
assignees”. 

Please revise as indicated below: 

““The insurers hereby waive their rights of subrogation against 
Oil India Limited or any of their employees or their affiliates 
and assignees only to the extent of the liabilities expressly 
assumed by Contractor under the Contract”.” 

Standard/General Clause under GCC 
which cannot be changed / amended. 

 

However, refer Clause 40.0 of SCC for 
overriding clause. 
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Bidder’s Remarks :   For clarity and to be consistent with the 
risk allocation agreed under the Contract. 

This also ties in with Clause 15.4. 

29.  
GCC/ Clause 

14.14 

On account payment to OIL in case of claim 

In case any loss or damage happen and where OIL’s interest is 
involved, OIL reserves the right to recover the loss amount from 
the Contractor prior to final settlement of the claim. 

Please revise as indicated below: 

“On account payment to OIL in case of claim 

In case any loss or damage happen and where OIL’s interest is 
involved, subject always without prejudice to all the indemnity 
benefits, liability limitations and/or exclusions granted by 
Company to Contractor Group under the Contract, OIL 
reserves the right to recover the loss amount from the 
Contractor prior to final settlement of the claim.” 

Bidder’s Remarks :   For clarity. 

Standard/General Clause under GCC 
which cannot be changed / amended. 

30.  
GCC/ Clause 

14.15 

Contractor shall require all of its sub-contractors to provide such 
of the foregoing insurance cover as the Contractor is obligated to 
provide under this Contract. 

Please revise as indicated below: 

“Contractor shall require all of its sub-contractors to provide 
such of the foregoing insurance cover as the Contractor is 
obligated to provide under this Contract insofar relevant to 
such sub-contractor’s scope of work.” 

 

Bidder’s Remarks :   Relevance. 

Standard/General Clause under GCC 
which cannot be changed / amended. 

31.  
GCC/ Clause 

15.1 

Except as otherwise expressly provided herein, neither Company 
nor its servants, agents, nominees, contractors, or sub- 
contractors shall have any liability or responsibility whatsoever 
to whomsoever for loss of or damage to the equipment and/or 
loss of or damage to the property of the Contractor and/or their 
contractors or sub-contractors, irrespective of how such loss or 
damage is caused and even if caused by the negligence of 

Please revise as indicated below: 

“Except as otherwise expressly provided herein the Contract, 
neither Company Group nor its servants, agents, nominees, 
contractors, or sub- contractors shall not have any liability or 
responsibility whatsoever to whomsoever for loss of or 
damage to the equipment and/or loss of or damage to the 
property of the Contractor Group and/or their contractors or 

Standard/General Clause under GCC 
which cannot be changed / amended. 
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Company and/or its servants, agent, nominees, assignees, 
contractors and sub-contractors. The Contractor shall protect, 
defend, indemnify and hold harmless Company from and against 
such loss or damage and any suit, claim or expense resulting 
there from. 

sub-contractors, irrespective of how such loss or damage is 
caused and even if caused by the negligence of Company 
Group and/or its servants, agent, nominees, assignees, 
contractors and sub-contractors. The Contractor shall protect, 
defend, indemnify and hold harmless Company Group from 
and against such loss or damage and any suit, claim or expense 
resulting there from.” 

 

Bidder’s Remarks :   For clarity, as Special Conditions of 
Contract is to take precedence over the other parts of the 
same. 

Also, we propose to include the group indemnity concept. 

 

32.  
GCC/ Clause 

15.2 

Except as otherwise expressly provided herein, neither Company 
nor its servants, agents, nominees, assignees, contractors, Sub-
contractors shall have any liability or responsibility whatsoever 
to whomsoever for injury or illness, or death of any employee of 
the Contractor and/or of its contractors or sub-contractors 
irrespective of how such injury, illness or death is caused and 
even if caused by the negligence of Company and/or its servants, 
agents, nominees, assignees, contractors and sub-contractors. 
Contractor shall protect, defend indemnify and hold harmless 
Company from and against such liabilities and any suit, claim or 
expense resulting there from. 

Please revise as indicated below: 

“Except as otherwise expressly provided herein the Contract, 
neither Company Group nor its servants, agents, nominees, 
assignees, contractors, Sub-contractors shall not have any 
liability or responsibility whatsoever to whomsoever for injury 
or illness, or death of any employee of the Contractor Group 
and/or of its contractors or sub-contractors irrespective of 
how such injury, illness or death is caused and even if caused 
by the negligence of Company Group and/or its servants, 
agents, nominees, assignees, contractors and sub-contractors. 
Contractor shall protect, defend indemnify and hold harmless 
Company Group from and against such liabilities and any suit, 
claim or expense resulting there from.” 

 

Standard/General Clause under GCC 
which cannot be changed / amended. 
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Bidder’s Remarks : For clarity, as Special Conditions of 
Contract is to take precedence over the other parts of the 
same. 

Also, we propose to include the group indemnity concept. 

33.  
GCC/ Clause 

15.3 

The Contractor hereby agrees to waive its right of recourse and 
further agrees to cause its underwriters to waive their right of 
subrogation against Company and/or its underwriters, servants, 
agents, nominees, assignees, contractors and sub-contractors for 
loss or damage to the equipment of the Contractor and/or its 
sub-contractors and/or their employees when such loss or 
damage or liabilities arises out of or in connection with the 
performance of the Contract limited to the Contractor’s liabilities 
agreed to under this Contract. 

Please revise as indicated below: 

“The Contractor hereby agrees to waive its right of recourse 
and further agrees to cause its underwriters to waive their 
right of subrogation against Company Group and/or its 
underwriters, servants, agents, nominees, assignees, 
contractors and sub-contractors for loss or damage to the 
equipment of the Contractor Group and/or its sub-contractors 
and/or their employees when such loss or damage or liabilities 
arises out of or in connection with the performance of the 
Contract limited to the Contractor’s liabilities agreed to under 
this Contract.” 

 

Bidder’s Remarks : We propose to include the group indemnity 
concept. 

 

Standard/General Clause under GCC 
which cannot be changed / amended. 

34.  
GCC/ Clause 

15.4 

The Contractor hereby further agrees to waive its right of 
recourse and agrees to cause its underwriters to waive their right 
of subrogation against Company and/or its underwriters, 
servants, agents, nominees, assignees, contractors and sub-
contractors for injury to, illness or death of any employee of the 
Contractor and of its contractors, sub-contractors and/or their 
employees when such injury, illness or death arises out of or in 
connection with the performance of the Contract limited to the 
Contractor’s liabilities agreed to under this Contract. 

Please revise as indicated below: 

“The Contractor hereby further agrees to waive its right of 
recourse and agrees to cause its underwriters to waive their 
right of subrogation against Company Group and/or its 
underwriters, servants, agents, nominees, assignees, 
contractors and sub-contractors for injury to, illness or death 
of any employee of the Contractor Group’s and of its 
contractors, sub-contractors and/or their employees when 
such injury, illness or death arises out of or in connection with 

Standard/General Clause under GCC 
which cannot be changed / amended. 
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the performance of the Contract limited to the Contractor’s 
liabilities agreed to under this Contract.” 

 

Bidder’s Remarks : We propose to include the group indemnity 
concept. 

35.  
GCC/ Clause 

15.5 

Except as otherwise expressly provided herein, neither 
Contractor nor its servants, agents, nominees, contractors or 
sub-contractors shall have any liability or responsibility 
whatsoever to whomsoever for loss of or damage to the 
equipment and/or loss or damage to the property of the 
Company and/or their contractors or sub-contractors, 
irrespective of how such loss or damage is caused and even if 
caused by the negligence of Contractor and/or its servants, 
agents, nominees, assignees, contractors and sub- contractors. 
The Company shall protect, defend, indemnify and hold harmless 
Contractor from and against such loss or damage and any suit, 
claim or expense resulting therefrom. 

Please revise as indicated below: 

“Except as otherwise expressly provided herein the Contract, 
neither Contractor Group nor its servants, agents, nominees, 
contractors or sub-contractors shall not have any liability or 
responsibility whatsoever to whomsoever for loss of or 
damage to the equipment and/or loss or damage to the 
property of the Company Group and/or their contractors or 
sub-contractors, irrespective of how such  loss or damage is 
caused and even if caused by the negligence of Contractor 
Group and/or its servants, agents, nominees, assignees, 
contractors and sub- contractors. The Company shall protect, 
defend, indemnify and hold harmless Contractor Group from 
and against such loss or damage and any suit, claim or expense 
resulting there from.” 

Bidder’s Remarks : For clarity, as Special Conditions of 
Contract is to take precedence over the other parts of the 
same. 

Also, we propose to include the group indemnity concept. 

 

Standard/General Clause under GCC 
which cannot be changed / amended. 

36.  
GCC/ Clause 

15.6 

Except as otherwise expressly provided herein, neither 
Contractor nor its servants, agents, nominees, assignees, 
contractors, sub-contractors shall have any liability or 
responsibility whatsoever to whomsoever for injury or illness, or 

Please revise as indicated below: 

“Except as otherwise expressly provided herein the Contract, 
neither Contractor Group nor its servants, agents, nominees, 

Standard/General Clause under GCC 
which cannot be changed / amended. 
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death of any employee of the Company and/or of its contractors 
or sub-contractors irrespective of how such injury, illness or 
death is caused and even if caused by the negligence of 
Contractor and/or its servants, agents, nominees, assignees, 
contractors and sub- contractors. Company shall protect, defend 
indemnify and hold harmless Contractor From and against such 
liabilities and any suit, claim or expense resulting there from. 

assignees, contractors, sub-contractors shall not have any 
liability or responsibility whatsoever to whomsoever for injury 
or illness, or death of any employee of the Company Group, 
and/or of its contractors or sub-contractors irrespective of 
how such injury, illness or death is caused and even if caused 
by the negligence of Contractor Group and/or its servants, 
agents, nominees, assignees, contractors and sub- 
contractors. Company shall protect, defend indemnify and 
hold harmless Contractor Group Ffrom and against such 
liabilities and any suit, claim or expense resulting there from.” 

 

Bidder’s Remarks : For clarity, as Special Conditions of 
Contract is to take precedence over the other parts of the 
same. 

Also, we propose to include the group indemnity concept. 

37.  
GCC/ Clause 

15.7 

The Company hereby agrees to waive its right of recourse and 
further agrees to cause its underwriters to waive their right of 
subrogation against Contractor and/or its underwriters, servants, 
agents, nominees, assignees, contractors and sub-contractors for 
loss or damage to the equipment of Company and/or its 
contractors or sub-contractors when such loss or damage or 
liabilities arises out of or in connection with the performance of 
the Contract. 

Please revise as indicated below: 

“The Company hereby agrees to waive its right of recourse and 
further agrees to cause its underwriters to waive their right of 
subrogation against Contractor Group and/or its underwriters, 
servants, agents, nominees, assignees, contractors and sub-
contractors for loss or damage to the equipment of Company 
Group and/or its contractors or sub-contractors when such 
loss or damage or liabilities arises out of or in connection with 
the performance of the Contract.” 

 

Bidder’s Remarks :  We propose to include the group 
indemnity concept. 

Standard/General Clause under GCC 
which cannot be changed / amended. 
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38.  
GCC/ Clause 

15.8 

The Company hereby further agrees to waive its right of recourse 
and agrees to cause it underwriters to waive their right of 
subrogation against Contractor and/or its underwriters, servants, 
agents, nominees, assignees, contractors and Sub-contractors 
for injury to, illness or death of any employee of the Company 
and of its contractors, sub-contractors and/or their employees 
when such injury, illness or death arises out of or in connection 
with the performance of the Contract. 

Please revise as indicated below: 

“The Company hereby further agrees to waive its right of 
recourse and agrees to cause it underwriters to waive their 
right of subrogation against Contractor Group and/or its 
underwriters, servants, agents, nominees, assignees, 
contractors and Sub-contractors for injury to, illness or death 
of any employee of the Company Group’s personnel and of its 
contractors, sub-contractors and/or their employees when 
such injury, illness or death arises out of or in connection with 
the performance of the Contract.” 

 

Bidder’s Remarks :  We propose to include the group 
indemnity concept. 

Standard/General Clause under GCC 
which cannot be changed / amended. 

39.  
GCC/ Clause 

16.0a) 

Notwithstanding any other provisions herein to the contrary, 
except only in cases of Willful misconduct and/or criminal acts 
and/or criminal negligence, neither the Contractor nor the 
Company (OIL) shall be liable to the other, whether in Contract, 
tort, or otherwise, for any consequential loss or damage, loss of 
use, loss of production, or loss of profits or interest costs, 
provided however that this exclusion shall not apply to any 
obligation of the Contractor to pay Liquidated Damages to the 
Company and/or Company’s right to forfeit the Performance 
Bank Guarantee(s) in terms of the Contract. 

Please delete this Clause entirely, which reads: 

“Notwithstanding any other provisions herein to the contrary, 
except only in cases of Willful misconduct and/or criminal acts 
and/or criminal negligence, neither the Contractor nor the 
Company (OIL) shall be liable to the other, whether in 
Contract, tort, or otherwise, for any consequential loss or 
damage, loss of use, loss of production, or loss of profits or 
interest costs, provided however that this exclusion shall not 
apply to any obligation of the Contractor to pay Liquidated 
Damages to the Company and/or Company’s right to forfeit 
the Performance Bank Guarantee(s) in terms of the Contract.” 

And replace it with “Not Used”. 

 

Clause 18.0 “Consequential Damages” 

to be read as an extension to Clause 

16.0 (a). 

No Change / deletion required. 
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Bidder’s Remarks :  For clarity, consequential loss / 
consequential damages and the like has been covered in 
Clause 18 hereinafter. 

To avoid ambiguity and conflict. 

40.  
GCC/ Clause 

16.0b) 

Notwithstanding any other provisions incorporated elsewhere in 
the Contract, the aggregate liability of the Contractor in respect 
of this Contract, whether under Contract, in tort or otherwise, 
shall not exceed 100% of the Contract Price (if not specified 
otherwise in SCC), provided however that this limitation shall not 
apply to the cost of repairing or replacing defective equipment 
by the Contractor, or to any obligation of the Contractor to 
indemnify the Company with respect to Intellectual Property 
Rights. 

Please revise as indicated below: 

“Notwithstanding any other provisions incorporated 
elsewhere in the Contract, the aggregate liability of the 
Contractor Group in respect of this Contract, whether under 
Contract, in tort or otherwise, shall not exceed 100 50% of the 
Contract Price (if not specified otherwise in SCC), provided 
however that this limitation shall not apply to the cost of 
repairing or replacing defective equipment by the Contractor, 
or to any obligation of the Contractor to indemnify the 
Company with respect to Intellectual Property Rights.” 

Bidder’s Remarks :  For clarity and the basis of our proposal. 

No change in GCC Clause. 

 

For overriding clause, refer SCC Clause 
No. 38.0.  

41.  
GCC/ Clause 

16.0c) 

Company shall indemnify and keep indemnified Contractor 
harmless from and against any and all claims, costs, losses and 
liabilities in excess of the aggregate liability amount in terms of 
clause (b)above. 

Please revise as indicated below: 

“Company shall indemnify and keep indemnified Contractor 
Group harmless from and against any and all claims, costs, 
losses and liabilities in excess of the aggregate liability amount 
in terms of clause (b) above.” 

Bidder’s Remarks :   The indemnity should be extended to 
Contractor Group and not just Contractor. 

Standard/General Clause under GCC 
which cannot be changed / amended. 

42.  
GCC/ Clause 

18 

CONSEQUENTIALDAMAGE: 

Except as otherwise expressly provided, neither party shall be 
liable to the other for special, indirect or consequential damages 
resulting from or arising out of the Contract, including but 
without limitation, to loss or profit or business interruptions, 

Please delete this Clause entirely, which reads: 

“Except as otherwise expressly provided, neither party shall be 
liable to the other for special, indirect or consequential 
damages resulting from or arising out of the Contract, 
including but without limitation, to loss or profit or business 

Standard/General Clause under GCC 
which cannot be changed / amended. 
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howsoever caused and regardless of whether such loss or 
damage was caused by the negligence (either sole or concurrent) 
of either party, its employees, agents or sub-contractors. 

interruptions, howsoever caused and regardless of whether 
such loss or damage was caused by the negligence (either sole 
or concurrent) of either party, its employees, agents or sub-
contractors.” 

And replace it with the following: 

“Subject to and without affecting the provisions of this 
Contract regarding the payment rights and obligations of the 
Parties but notwithstanding any provision of the Contract to 
the contrary, the Company shall save, indemnify, defend and 
hold harmless the Contractor Group from the Company 
Group’s own Consequential Loss and the Contractor shall 
save, indemnify, defend and hold harmless the Company 
Group from the Contractor Group’s own Consequential Loss. 

The expression “Consequential Loss” shall mean any indirect 
or consequential loss howsoever caused or arising whether 
under contract, by virtue of any fiduciary duty, in tort or delict 
(including negligence), as a consequence of breach of any duty 
(statutory or otherwise) or under any other legal doctrine or 
principle whatsoever whether or not recoverable at common 
law or in equity. 

Without prejudice to the foregoing, “Consequential Loss” shall 
be deemed to include, also, the following losses, whether 
direct or indirect or consequential: 

(i) loss or damage arising out of any delay, postponement, 
interruption or loss of production, any inability to produce, 
deliver or process hydrocarbons; 

(ii) loss or damage incurred or liquidated or pre-estimated 
damages of any kind whatsoever borne or payable, under 
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any contract for the sale, exchange, transportation, 
processing, storage or other disposal of hydrocarbons; 

(iii) losses associated with business interruption including the 
cost of overheads incurred during business interruption; 

(iv) or any loss of or anticipated loss of use, profit or revenue, 
or loss of bargain, contract, expectation or opportunity 
(which for the avoidance of doubt shall not include 
payments due to Contractor by way of remuneration 
under this Contract or damages of Contractor for the loss 
of this Contract or any profit, revenue, expectation or 
opportunity thereunder); 

(v) Company Group’s spread costs, such as hire or other 
charges payable to owners of vessels or equipment and 
the costs of keeping the Company Group’s vessels, 
equipment and personnel on location or other similar 
costs or to perform/re-perform, remedy and/or continue 
the Services; and 

(vi) any other loss or anticipated loss or damage 
whatsoever in the nature of or consequential upon the 
foregoing.” 

 

Bidder’s Remarks :   Any reciprocal exclusion of consequential 
loss liability should include a reciprocal group level indemnity. 

43.  
GCC/ Clause 

19.0 

RISKPURCHASE: 

In the event, Contractor’s failure to provide the services as per 
the Contractual scope, terms and conditions, Company (OIL) 
reserves the right to hire the services from any other source at 
the Contractor’s risk & cost and the difference in cost shall be 

Please delete this Clause entirely, which reads: 

“RISK PURCHASE: 

In the event, Contractor’s failure to provide the services as per 
the Contractual scope, terms and conditions, Company (OIL) 
reserves the right to hire the services from any other source at 

Standard/General Clause under GCC 
which cannot be changed / amended. 
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borne by the Contractor. Further, OIL shall retain the right of 
forfeiture of Performance Bank Guarantee and any other action 
as deemed fit. In certain operational situations OIL reserves the 
right to take over the site including the service equipment at the 
risk and cost of the Contractor. 

the Contractor’s risk & cost and the difference in cost shall be 
borne by the Contractor. Further, OIL shall retain the right of 
forfeiture of Performance Bank Guarantee and any other 
action as deemed fit. In certain operational situations OIL 
reserves the right to take over the site including the service 
equipment at the risk and cost of the Contractor.” 

And replace it with “Not Used”. 

 

Bidder’s Remarks :   The basis of our proposal. 

44.  
GCC/ Clause 

20.1 

Except as provided hereof Contractor agrees to protect, defend, 
indemnify and hold Company harmless from and against all 
claims, suits, demands and causes of action, liabilities, expenses, 
cost, liens and judgments of every kind and character, without 
limit, which may arise in favour of Contractor’s employees, 
agents, contractors and sub-contractors or their employees or in 
favour of any third party(is) on account of bodily injury or death, 
or damage to personnel/property as a result of the operations 
contemplated hereby, regardless of whether or not said claims, 
demands or causes of action arise out of the negligence or 
otherwise, in whole or in part or other faults. 

Please revise as indicated below: 

“Except as provided hereof in the Contract, Contractor agrees 
to protect, defend, indemnify and hold Company Group 
harmless from and against all claims, suits, demands and 
causes of action, liabilities, expenses, cost, liens and 
judgments of every kind and character, without limit, which 
may arise in favour of Contractor’s employees, agents, 
contractors and sub-contractors or their employees or in 
favour of any third party(is) on account of bodily injury or 
death, or damage to personnel/property as a result of the 
operations contemplated hereby, regardless of whether or 
not said claims, demands or causes of action arise out of the 
negligence or otherwise, in whole or in part or other faults.” 

 

Bidder’s Remarks :   For clarity, as Special Conditions of 
Contract is to take precedence over the other parts of the 
same. We propose to include the group indemnity concept. 

Standard/General Clause under GCC 
which cannot be changed / amended. 
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Risk allocation on Contractor Group’s personnel and property 
have been covered in Clause 15 hereinbefore.  We believe this 
deals with pure Third Party liability. 

45.  
GCC/ Clause 

20.2 

Except as provided hereof Company agrees to protect, defend, 
indemnify and hold Contractor harmless from and against all 
claims, suits, demands and causes of action, liabilities, expenses, 
cost, liens and judgments of every kind and character, without 
limit, which may arise in favour of Company’s employees, agents, 
contractors and sub-contractors or their employees or in favour 
of any third party(is) on account of bodily injury or death, or 
damage to personnel/property as a result of the operations 
contemplated hereby, regardless of whether or not said claims, 
demands or causes of action arise out of the negligence or 
otherwise, in whole or in part or other faults. 

Please revise as indicated below: 

“Except as provided hereof in the Contract, Company agrees 
to protect, defend, indemnify and hold Contractor Group 
harmless from and against all claims, suits, demands and 
causes of action, liabilities, expenses, cost, liens and 
judgments of every kind and character, without limit, which 
may arise in favour of Company’s employees, agents, 
contractors and sub-contractors or their employees or in 
favour of any third party(is) on account of bodily injury or 
death, or damage to personnel/property as a result of the 
operations contemplated hereby, regardless of whether or 
not said claims, demands or causes of action arise out of the 
negligence or otherwise, in whole or in part or other faults.” 

 

Bidder’s Remarks :   For clarity, as Special Conditions of 
Contract is to take precedence over the other parts of the 
same. 

We propose to include the group indemnity concept. Risk 
allocation on Contractor Group’s personnel and property have 
been covered in Clause 15 hereinbefore.  We believe this deals 
with pure Third Party liability. 

 

Standard/General Clause under GCC 
which cannot be changed / amended. 

46.  
GCC/Clause 
20.3 (new) 

 Please append the following as a new Clause: Not acceptable 
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“For the purpose of this Clause 20.0, the term “third party” 
mean any person or entity other than Company Group or 
Contractor Group.” 

 

Bidder’s Remarks :   For clarity. 

47.  
GCC/Clause 

21.0 

The indemnities given herein above, whether given by Company 
or Contractor shall be without regard to fault or to the negligence 
of either party even though said loss, damage, liability, claim, 
demand, expense, cost or cause of action may be caused, 
occasioned by or contributed to by the negligence, either sole or 
concurrent of either party. 

Please revise as indicated below: 

“The indemnities given herein above, whether given by 
Company or Contractor shall be without regard to fault or to 
the negligence of either party or the party’s Group even 
though said loss, damage, liability, claim, demand, expense, 
cost or cause of action may be caused, occasioned by or 
contributed to by the negligence, either sole or concurrent of 
either party or the party’s Group.” 

 

Bidder’s Remarks :   The indemnity and causation should be at 
group level. 

 

 

Standard/General Clause under GCC 
which cannot be changed / amended. 

48.  
GCC/Clause 

23.0 

23.1 

Contractor warrants that they shall perform the work in a first 
class, workmanlike, and professional manner and in 
accordance with their highest degree of quality, efficiency 
and current state of the art technology/industry practices 
and in conformity with all specifications, standards and 
drawings set forth or referred to in the Terms of Reference 
and with instructions and guidance, which Company may, 
from time to time, furnish to the Contractor. 

Please delete this Clause entirely, which reads: 

“WARRANTY AND REMEDY OF DEFECTS: 

23.1   Contractor warrants that they shall perform the work in 
a first class, workmanlike, and professional manner and 
in accordance with their highest degree of quality, 
efficiency and current state of the art 
technology/industry practices and in conformity with all 
specifications, standards and drawings set forth or 
referred to in the Terms of Reference and with 

Not acceptable 
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23.2 

Should Company discover at any time during the tenure of the 
Contract or till the Unit / equipment / tools are demobilised 
from site or base camp (if applicable) that the work does not 
conform to the foregoing warranty, Contractor shall after 
receipt of notice from Company, promptly perform any and 
all corrective work required to make the services conform 
to the Warranty. Such corrective Work shall be performed 
entirely at Contractor’s own expenses. If such corrective 
Work is not performed within a reasonable time, the 
Company, at its option may have such remedial Work 
performed by others and charge the cost thereof to 
Contractor subject to a maximum of the Contract value 
payable for the defective work which needs corrective 
action which the Contractor must pay promptly. In case 
Contractor fails to perform remedial work, or pay promptly 
in respect thereof, the performance security shall be 
forfeited. 

instructions and guidance, which Company may, from 
time to time, furnish to the Contractor.  

23.2  Should Company discover at any time during the tenure 
of the Contract or till the Unit / equipment / tools are 
demobilised from site or base camp (if applicable) that 
the work does not conform to the foregoing warranty, 
Contractor shall after receipt of notice from Company, 
promptly perform any and all corrective work required to 
make the services conform to the Warranty. Such 
corrective Work shall be performed entirely at 
Contractor’s own expenses. If such corrective Work is not 
performed within a reasonable time, the Company, at its 
option may have such remedial Work performed by 
others and charge the cost thereof to Contractor subject 
to a maximum of the Contract value payable for the 
defective work which needs corrective action which the 
Contractor must pay promptly. In case Contractor fails to 
perform remedial work, or pay promptly in respect 
thereof, the performance security shall be forfeited.” 

And replace it with “Not Used”. 

 

Bidder’s Remarks :   This is not industry practice.  It also conflict 
with the spirit of drilling contracts, where any default would 
be deal with (example) Rig Package Repair Day Rate. 

49.  
GCC/ Clause 

24.1 

Contractor shall not subcontract, transfer or assign the Contract, 
or any part under this Contract, to any third party(ies). Except for 
the main services under this Contract, Contractor may sub-
contract the petty support services subject to Company’s prior 
written approval. However, Contractor shall be fully responsible 

Please revise as indicated below: 

“Contractor shall not subcontract, transfer or assign the 
Contract, or any part under this Contract, to any third 
party(ies). Except for the main services under this Contract, 

No change in GCC. 

 

Suitable clause in SCC incorporated. 
Refer Tender Amendment. 
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for complete execution and performance of the services under 
the Contract. 

Contractor may sub-contract the petty support services such 
as but not limited to the catering, labour and ad-hoc services 
and/or to Contractor’s affiliates, which Contractor may have 
sole discretionary to subcontract without Company’s prior 
consent subject to Company’s prior written approval. 
However, Contractor shall be fully responsible for complete 
execution and performance of the services under the 
Contract.” 

 

Bidder’s Remarks : Practicality. 

50.  
GCC/ Clause 

27.5 

Invoices: Mobilization charges (if any) will be invoiced only upon 
completion of mobilization as certified by Company 
representative and Contractor is ready at site for starting the 
services / operation. Payment of mobilization charges shall be 
made within 45 days following the date of receipt of undisputed 
invoices by Company. 

Please revise as indicated below: 

“Invoices: Mobilization charges (if any) will be invoiced only 
upon completion of mobilization as certified by Company 
representative and Contractor is ready at site for starting the 
services / operation. Payment of mobilization charges shall be 
made within 45 21 calendar days following the date of receipt 
of undisputed invoices by Company.” 

 

Bidder’s Remarks : The basis of our proposal. 

Suggested change not acceptable. 
However, refer corresponding clause in 
SCC (clause no. 9.13).  

51.  
GCC/ Clause 

27.6 

Contractor shall send invoice to Company on the day following 
the end of each month for all daily or monthly charges due to the 
Contractor. 

Please revise as indicated below: 

“Contractor shall send invoice to Company on or before the 
tenth (10th) the day following the end of each succeeding 
month or soon thereafter for all daily or monthly charges due 
to the Contractor.” 

 

Bidder’s Remarks : Practicality, as we normally would not have 
received the signed time sheets to prepare and submit our 

No change 
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invoice at the end of the month. Also, to be consistent with 
Section IV Clause 9.0 INVOICE SUBMISSION. 

52.  
GCC/ Clause 

27.8 
Payment of monthly invoices, if undisputed, shall be made within 
30 days following the date of receipt of invoice by Company. 

Please revise as indicated below: 

Payment of monthly invoices, if undisputed, shall be made 
within 30 21 calendar days following the date of receipt of 
invoice by Company. 

Bidder’s Remarks : The basis of our proposal. 

 

Not acceptable 

53.  
GCC/ Clause 

27.9 

Company shall within 30 days of receipt of the invoice notify the 
Contractor of any item under dispute, specifying the reasons 
thereof, in which event, 

and payment of the disputed amount may be withheld until 
settlement of the dispute, but payment shall be made of any 
undisputed portion on or before the due date. This will not 
prejudice the Company’s right to question the validity of the 
payment at a later date as envisaged in clause no. 27.4above. 

Please revise as indicated below: 

“Company shall within 3015 days of receipt of the invoice 
notify the Contractor of any item under dispute, specifying the 
reasons thereof, in which event, and payment of the disputed 
amount may be withheld until settlement of the dispute, but 
payment shall be made of any undisputed portion on or before 
the due date. This will not prejudice the Company’s right to 
question the validity of the payment at a later date as 
envisaged in clause no. 27.4 above.” 

Bidder’s Remarks : The basis of our proposal. 

 

Not acceptable 

54.  
GCC/ Clause 

27.11 

Payment of Final demobilization charges shall be made if 
applicable within 45 days on receipt of invoice by Company 
accompanied by the following documents from the Contractor: 

a) Audited account up to completion of the Contract. 

b)Tax audit report for the above period as required under the 
Indian Tax Laws. 

Please revise as indicated below: 

“Payment of Final demobilization charges shall be made if 
applicable within 45 21 calendar days on receipt of invoice by 
Company accompanied by the following documents from the 
Contractor: 

a)  Audited account up to completion of the Contract. 

No change in GCC Clause.  

 

However, refer clarification against 
Query No. 141 
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c) Documentary evidence regarding the submission of returns 
and payment to taxes for the expatriate personnel engaged by 
the Contractor or by its Sub-contractor. 

d)Proof of re-export of all items including the unutilized spares 
and consumables (excepting consumables consumed during the 
Contract period) and also cancellation of re-export bond if any. 

e)Any other documents as required by applicable Indian Laws. 

In case, no demobilization charges are payable, the documents 
mentioned above will have to be submitted by the Contractor 
before release of the final payment by the Company. A certificate 
from Chartered Accountant on (a), (b) & (c) above will suffice. 

b)  Tax audit report for the above period as required under the 
Indian Tax Laws. 

c)  Documentary evidence regarding the submission of returns 
and payment to taxes for the expatriate personnel engaged 
by the Contractor or by its Sub-contractor. 

d)  Proof of re-export of all items including the unutilized 
spares and consumables (excepting consumables 
consumed during the Contract period) and also 
cancellation of re-export bond if any. 

e)  Any other documents as required by applicable Indian 
Laws. 

In case, no demobilization charges are payable, the 
documents mentioned above will have to be submitted by the 
Contractor before release of the final payment by the 
Company. A certificate from Chartered Accountant on (a), (b) 
& (c) above will suffice.” 

 

Bidder’s Remarks : The basis of our proposal. 

55.  
GCC/ Clause 

30.0a) 

TIMELY MOBILIZATION AND LIQUIDATED DAMAGES: 

a) Time is the essence of this Contract. If the Contractor fails to 
mobilize and deploy the required manpower / equipment and / 
or fails to commence the operation within the period specified as 
specified under mobilization clause under SCC, OIL shall have, 
without prejudice to any other right or remedy in law or Contract 
including sub clause (b) below, the right to terminate the 
Contract. 

Please revise as indicated below: 

“Time is the essence of this Contract. If the Contractor fails to 
complete mobilization mobilize and deploy the required 
manpower / equipment and / or fails to commence the 
operation within after the latest date of the period specified 
as specified under mobilization clause under SCC, OIL shall 
have, without prejudice to any other right or remedy in law or 
Contract including sub clause (b) below unless OIL invoke 
Clause 30.0b) below, the right to terminate the Contract.” 

Standard/General Clause under GCC 
which cannot be changed / amended. 
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Bidder’s Remarks : The basis of our proposal. 

56.  
GCC/ Clause 

30.0b) 

 

If the Contractor is unable to mobilize / deploy and commence 
the operation within the period specified in sub clause (a) above, 
it may request OIL for extension of the time with unconditionally 
agreeing for levy and recovery of LD. Upon receipt of such a 
request, OIL may at its discretion, extend the period of 
mobilization and shall recover from the Contractor, as an 
ascertained and agreed Liquidated Damages, a sum equivalent to 
@ 0.5% of Contract value including mobilization cost, per week 
or part thereof of delay subject to maximum of 7.5% of the 
Contract Price. 

Please revise as indicated below: 

“If the Contractor is unable fails to mobilize / deploy and 
commence the operation complete mobilization within the 
period specified in sub clause (a) above, it may request OIL for 
extension of the time with unconditionally agreeing for levy 
and recovery of LD. Upon receipt of such a request, OIL may at 
its discretion, extend the period of mobilization and shall 
recover from the Contractor, as Company’s sole remedy under 
or at law, as an ascertained and agreed Liquidated Damages, 
a sum equivalent to @ 0.5% of the Contract value including 
mobilization cost, per week or part thereof of delay subject to 
maximum of 7.5% of the Contract Price. 

If the Company is unable to mobilise /deploy the Third Party 
Inspector (TPI) as per Contractor’s request, Company will pay 
to Contractor the Non-Operating Day Rate till the TPI is 
deployed on the rig for Inspection.”     

 

Bidder’s Remarks : The term ‘unable’ would include events 
beyond Contractor’s control, such as Force Majeure, 
acts/omissions by Company Group, etc. 

No change in GCC Clause 

 

Refer SCC Clause 4.0 

 

57.  
GCC/ Clause 

32.0 

SET-OFF: 

Any sum of money due and payable to the Contractor (including 
Performance Security refundable to them) under this or any 
other Contract, whether in progress or in future, may be 
appropriated by OIL and set-off against any claim of OIL (or such 
other person or persons contracting through OIL) for payment of 

Please revise as indicated below: 

“Any sum of money due and payable to the Contractor 
(including Performance Security refundable to them) under 
this or any other Contract, whether in progress or in future, 
may, subject always to Contractor’s prior written agreement, 
be appropriated by OIL and set-off against any claim of OIL (or 

Standard/General Clause under GCC 
which cannot be changed / amended. 
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a sum of money arising out of this Contract or under any other 
Contract made by the Contractor with OIL (or such other person 
or persons contracting through OIL). 

such other person or persons contracting through OIL) for 
payment of a sum of money arising out of this Contract or 
under  any other Contract made by the Contractor with OIL (or 
such other person or persons contracting through OIL).” 

 

Bidder’s Remarks : The basis of our proposal. 

58.  
GCC/ Clause 

33.0 

Company may withhold or nullify the whole or any part of the 
amount due to Contractor, after informing the Contractor of the 
reasons in writing, on account of subsequently discovered 
evidence in order to protect Company from loss on account of: 

33.1 For non-completion of jobs assigned as per Scope of 
Work/Terms of Reference. 

33.2 Defective work not remedied by Contractor. 

33.3 Claims by Company’s recognized sub-contractor of 
Contractor or others filed or on the basis of reasonable 
evidence indicating probable filing of such claims against 
Contractor. 

33.4 Failure of Contractor to pay or provide for the payment of 
salaries/ wages, contributions, taxes or enforced savings 
with-held from wages etc. with respect to personnel 
engaged by the Contractor. 

33.5 Failure of Contractor to pay the cost of removal of 
unnecessary debris, materials, tools, or machinery. 

33.6 Any failure by Contractor to fully reimburse Company under 
any of the indemnification provisions of this Contract. If, 
during the progress of the work Contractor shall allow any 
indebtedness to accrue for which Contractor, under any 
circumstances in the opinion of Company, may be primarily 

Please revise as indicated below: 

“Company may withhold or nullify the whole or any part of the 
amount due to Contractor, after informing the Contractor of 
the reasons in writing, on account of subsequently discovered 
evidence in order to protect Company from loss on account of: 

33.1   For non-completion of jobs assigned as per Scope of 
Work/Terms of Reference Not Used. 

33.2   Defective work not remedied by Contractor Not Used. 

33.3    Claims by Company’s recognized sub-contractor of 
Contractor or others filed or on the basis of reasonable 
evidence indicating probable filing of such claims against 
Contractor. 

33.4    Failure of Contractor to pay or provide for the payment 
of salaries/ wages, contributions, taxes or enforced 
savings with-held from wages etc. with respect to 
personnel engaged by the Contractor.  

33.5    Failure of Contractor to pay the cost of removal of 
unnecessary debris, materials, tools, or machinery.  

33.6    Any failure by Contractor to fully reimburse Company 
under any of the indemnification provisions of this 
Contract. If, during the progress of the work Contractor 

Standard/General Clause under GCC 
which cannot be changed / amended. 
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or contingently liable or ultimately responsible and 
Contractor shall, within five days after demand is made by 
Company, fail to pay and discharge such indebtedness, 
then Company may during the period for which such 
indebtedness shall remain unpaid, with-hold from the 
amounts due to Contractor, a sum equal to the amount of 
such unpaid indebtedness. 

shall allow any indebtedness to accrue for which 
Contractor, under any circumstances in the opinion of 
Company, may be primarily or contingently liable or 
ultimately responsible and Contractor shall, within five 
days after demand is made by Company, fail to pay and 
discharge such indebtedness, then Company may during 
the period for which such indebtedness shall remain 
unpaid, with-hold from the amounts due to Contractor, 
a sum equal to the amount of such unpaid indebtedness 
Not Used.” 

 

Bidder’s Remarks : The basis of our proposal. 

 

 

59.  
GCC/ Clause 

37.3 

Any compensation arising out of the job carried out by the 
Contractor whether related to pollution, Safety or Health will be 
paid by the Contractor only. 

Please revise as indicated below: 

“Any compensation arising out of the job carried out by the 
Contractor whether related to pollution, Safety or Health will 
be paid by the Contractor only but always subject to and 
without prejudice to all the indemnity benefits, liability 
limitations and/or exclusions granted by Company to 
Contractor Group under the Contract.” 

 

Bidder’s Remarks : For clarity. 

Standard/General Clause under GCC 
which cannot be changed / amended. 

60.  
GCC/ Clause 

38.0 

The Contractor shall be liable for all surface and sub-surface 
pollution to the extent caused by Contractor and resulting from 
Contractor’s operation/service or spillage or dumping of 
solvents/additive substances or pollutants, which the Contractor 

Please delete this Clause entirely, which reads: 

“POLLUTION AND CONTAMINATION: 

The Contractor shall be liable for all surface and sub-surface 
pollution to the extent caused by Contractor and resulting 

Standard/General Clause under GCC 
which cannot be changed / amended. 

 

However, refer SCC Clause 20.0 
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brings to the Site for use in connection with Work to be 
performed under this Contract. 

Notwithstanding anything to the contrary contained herein, it is 
agreed that except on the ground of willful misconduct or 
criminal misconduct, Company shall release, indemnify and hold 
Contractor and its Sub-contractors harmless from any and all 
claims, judgments, losses, expenses and any costs related 
thereto (including but not limited to Court costs and “Attorney’s 
fees”) for: 

a) Damage to or loss of any reservoir or producing formation; 
and/or 

b) Damage to or loss of any well; and/or 

from Contractor’s operation/service or spillage or dumping of 
solvents/additive substances or pollutants, which the 
Contractor brings to the Site for use in connection with Work 
to be performed under this Contract. 

Notwithstanding anything to the contrary contained herein, it 
is agreed that except on the ground of willful misconduct or 
criminal misconduct, Company shall release, indemnify and 
hold Contractor and its Subcontractors harmless from any and 
all claims, judgments, losses, expenses and any costs related 
thereto (including but not limited to Court costs and 
“Attorney’s fees”) for: 

a)    Damage to or loss of any reservoir or producing formation; 
and/ or 

b)    Damage to or loss of any well; and/ or 

c)    Any other subsurface damage or loss; and/ or 

d)    Any property damage or loss or personal injury or death 
arising out of or in connection with a blowout, fire 
explosion and loss of well control regardless of cause.” 

And replace it with “Not Used”. 

 

Bidder’s Remarks : For clarity. 

61.  
GCC/ Clause 

43.0 

Unless otherwise terminated under the provisions of any other 
relevant Clause or extended through written communication, 
this Contract shall be deemed to have been completed at the 
expiry of the Period specified in the Contract or period of defect 
liability, as provided for under the Contract, whichever is later. 

Please revise as indicated below: 

“Unless otherwise terminated under the provisions of any 
other relevant Clause or extended through written 
communication, this Contract shall be deemed to have been 
completed at the expiry of the Period specified in the Contract 

Standard/General Clause under GCC 
which cannot be changed / amended. 
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or period of defect liability, as provided for under the Contract, 
whichever is later.” 

 

Bidder’s Remarks : There is no ‘defect liability’ in drilling 
contracts.  Such is more only relevant in construction. 

62.  
GCC/ Clause 

44.5 

Termination for Unsatisfactory Performance:  

If the Company considers that, the performance of the 
Contractor is unsatisfactory, or not as per the provision of the 
Contract, the Company shall notify the Contractor in writing and 
specify in detail the cause of dissatisfaction. The company shall 
have the option to terminate the Contract by giving 15 days’ 
notice in writing to the Contractor, if Contractor fails to comply 
with the requisitions contained in the said written notice issued 
by the Company. In the event Contractor rectifies its non-
performance to the satisfaction of the Company, the option of 
termination may not be exercised by the Company. If however, 
Contractor repeats non-performance subsequently, Company 
shall exercise the option to terminate Contract by giving 07 days’ 
notice. Such Contractor shall be put on holiday as per the Banning 
Policy of OIL [available atwww.oil-india.in]. 

Please revise as indicated below: 

“Termination for Unsatisfactory Performance: If the Company 
considers that, the performance of the Contractor is 
unsatisfactory, or not as per the breaches any material 
provision of the Contract, the Company shall notify the 
Contractor in writing and specify in detail the cause of 
dissatisfaction of such breach. The cCompany shall have the 
option to terminate the Contract by giving 15 days’ notice in 
writing to the Contractor, if Contractor fails to commence 
within 15 days of the receipt of the notice to comply with the 
requisitions contained in the said written notice issued by the 
Company. In the event Contractor rectifies its non-
performance to the satisfaction of the Company, the option of 
termination may not be exercised by the Company. If however 
Contractor repeats non-performance subsequently, Company 
shall exercise the option to terminate Contract by giving 07 
days’ notice. Such Contractor, if terminated, shall be put on 
holiday as per the Banning Policy of OIL [available at 
www.oilindia.in].” 

 

Bidder’s Remarks : The basis of our proposal. 

 

Standard/General Clause under GCC 
which cannot be changed / amended. 
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63.  
GCC/ Clause 

44.7 

If at any time during the term of this Contract, breakdown of 
Contractor's equipment results in Contractor being unable to 
perform their obligations hereunder for a period of 15 successive 
days, Company at its option, may terminate this Contract in its 
entirety or partially to the extent of non-performance, without 
any further right or obligation on the part of the Company, except 
for the payment of money then due. No notice shall be served by 
the Company under the condition stated above. 

Please revise as indicated below: 

“If at any time during the term of this Contract, breakdown of 
Contractor's equipment due to Contractor’s sole default which 
results in Contractor being unable to perform their obligations 
hereunder for a period of 15 21 successive days, Company at 
its option, may terminate this Contract subject to at least 15 
days prior written notice to Contractor, in its entirety or 
partially to the extent of nonperformance, without any further 
right or obligation on the part of the Company, except for the 
payment of money then due. No notice shall be served by the 
Company under the condition stated above.” 

 

Bidder’s Remarks : The basis of our proposal. 

 

Standard/General Clause under GCC 
which cannot be changed / amended. 

64.  
GCC/ Clause 

44.9 

Notwithstanding any provisions herein to the contrary, the 
Contract may be terminated at any time by the Company on 
giving 30 (thirty) days written notice to the Contractor due to any 
other reason not covered under the above Article from 44.1 to 
44.8 and in the event of such termination the Company shall not 
be liable to pay any cost or damage to the Contractor except for 
payment of services as per the Contract up to the date of 
termination. 

Please revise as indicated below: 

“Notwithstanding any provisions herein to the contrary, the 
Contract may be terminated at any time by the Company on 
giving 30 (thirty) days written notice to the Contractor due to 
any other reason not covered under the above Article from 
44.1 to 44.8 and in the event of such termination the Company 
shall not be liable to pay any cost or damage to the Contractor  
except for payment of for the services as per the Contract up 
to the date of termination plus an early termination fee which 
shall be equal to the value of the unused days remaining in the 
Contract Duration (including any extension exercised) 
multiplied by the Operating Day Rate.” 

Bidder’s Remarks : The basis of our proposal. 

Standard/General Clause under GCC 
which cannot be changed / amended. 
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65.  
GCC/ Clause 

44.10 
paragraph 3 

In the event of termination of Contract, Company will issue 
Notice of termination of the Contract with date or event after 
which the Contract will be terminated. The Contract shall then 
stand terminated and the Contractor shall demobilize their 
personnel & materials. Demobilization charges shall not be 
payable by Company in case of Article from 44.4 to 44.7. 

Please revise as indicated below: 

“In the event of termination of Contract, Company will issue 
Notice of termination of the Contract with date or event after 
which the Contract will be terminated. The Contract shall then 
stand terminated and the Contractor shall demobilize their 
personnel & materials.  For the avoidance of doubt and 
notwithstanding anything to the contrary, the effective date 
of termination shall only occur upon the completion of 
demobilization of the Drilling Unit.” 

 

Bidder’s Remarks : The basis of our proposal. 

Suggested changes not acceptable.  

66.  
GCC/ Clause 

45 

In such an event (i.e. termination under Article No. 44.4 to 44.9 
above), the Contract shall stand terminated and shall cease to be 
in force from the date of such notification by the Company. 
Thereafter the Contractor shall stop forthwith any of the work 
then in progress, except those work which the Company may, in 
writing, require to be done to safeguard any property or work, or 
installations from damages, and the Company may take over the 
remaining unfinished work of the Contractor and complete the 
same through a fresh Contractor or by other means, at the risk 
and cost of the Contractor, and any of its sureties if any, shall be 
liable to the Company for any excess cost occasioned by such 
work having to be so taken over and completed by the Company 
over and above the cost at the rate/cost specified in the schedule 
of quantities and rates/prices. 

Please revise as indicated below: 

“In such an event (i.e. termination under Article No. 44.4 to 
44.9 above), the Contract shall stand terminated and shall 
cease to be in force from the date of such notification by the 
Company upon the completion of demobilization of the 
Drilling Unit. Thereafter the Contractor shall stop forthwith 
any of the work then in progress, except those work which the 
Company may, in writing, require to be done to safeguard any 
property or work, or installations from damages, and the 
Company may take over the remaining unfinished work of the 
Contractor and complete the same through a fresh Contractor 
or by other means, at the risk and cost of the Contractor, and 
any of its sureties if any, shall be liable to the Company for any 
excess cost occasioned by such work having to be so taken 
over and  completed by the Company over and above the cost 

Suggested change not acceptable. 
However, amenable to change Article 
Nos. (from 44.4 - 44.9 to 44.4 - 44.8). 
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at the rate/cost specified in the schedule of quantities and 
rates/prices.” 

 

Bidder’s Remarks : Contractor should never be liable for direct 
damages arising from any termination for convenience. 

67.  
GCC/ Clause 

46.0 

WITHOUT DETERMINING THE CONTRACT: 

In such an event (i.e. termination under Article No. 44.4 to 44.9 
above), the Company may take over the work of the Contractor 
or any part thereof and complete the same through a fresh 
Contractor or by other means, at the risk and cost of the 
Contractor. The Contractor and any of its sureties are liable to the 
Company for any excess cost over and above the cost at the rates 
specified in the schedule of quantities and rates/prices, 
occasioned by such work having been taken over and completed 
by the Company. 

Please delete this Clause entirely, which reads: 

“WITHOUT DETERMINING THE CONTRACT:  

In such an event (i.e. termination under Article No. 44.4 to 
44.9 above), the Company may take over the work of the 
Contractor or any part thereof and complete the same 
through a fresh Contractor or by other means, at the risk and 
cost of the Contractor. The Contractor and any of its sureties 
are liable to the Company for any excess cost over and above 
the cost at the rates specified in the schedule of quantities and 
rates/prices, occasioned by such work having been taken over 
and completed by the Company.” 

And replace it with “Not Used”. 

 

Bidder’s Remarks : Contractor should never be liable for direct 
damages arising from any termination for convenience. 

Suggested change not acceptable. 
However, amenable to change Article 
Nos. (from 44.4 - 44.9 to 44.4 - 44.8). 

68.  
GCC/ Clause 

48.0 
paragraph 3 

During the tenure of the Contract, Contractor shall keep the site 
where the services are being performed reasonably free from all 
unnecessary obstruction and shall store or dispose of any 
equipment and surplus materials and clear away and remove 
from the site any wreckage, rubbish or temporary works no 
longer required. On the completion of the services, Contractor 
shall clear away and remove from the site any surplus materials; 

Please revise as indicated below: 

“During the tenure of the Contract, Contractor shall keep the 
site where the services are being performed reasonably free 
from all unnecessary obstruction and shall store or dispose of 
any equipment and surplus materials and clear away and, 
subject to Clause 18.2 of Section III Special Conditions of 
Contract, remove from the site any wreckage, rubbish or 

No change 
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rubbish or temporary works of every kind and leave the whole of 
the site clean and in workmanlike condition to the satisfaction of 
the Company. 

temporary works no longer required. On the completion of the 
services, Contractor shall clear away and remove from the site 
any surplus materials; rubbish or temporary works of every 
kind and leave the whole of the site clean and in workmanlike 
condition to the satisfaction of the Company.” 

 

Bidder’s Remarks : For clarity. 

Part 3 – Section II Terms of Reference / Technical Specifications / Scope of Work  

69.  

Appendix 2 

Exhibit A 
/Item 39 / 
sub-item 6 

6. 

All other miscellaneous equipment required for Rig and drilling 
operations. which are not specifically detailed in here, but which 
are required for normal operations according to good oilfield 
practice where these are related to items already furnished by 
the Bidder and/or are normally Bidder supplied. 

Please delete this item entirely, which reads: 

“All other miscellaneous equipment required for Rig and 
drilling operations. which are not specifically detailed in here, 
but which are required for normal operations according to 
good oilfield practice where these are related to items already 
furnished by the Bidder and/or are normally Bidder supplied.” 

And replace it with “Not Used”. 

 

Bidder’s Remarks: Contractor cannot take responsibility of all 
items not specified. 

NOT ACCEPTABLE 

70.  

Appendix 3 / 
Item B.5 

 

 
Provided by At Cost of 

Company Bidder Company Bidder 

Towing vessels for 
mobilization, 
demobilization and 

 X  X 

Please revise as indicated below: 

 
Provided by At Cost of 

Company Bidder Company Bidder 

Towing vessels 
for mobilization, 
demobilization 

X X X X 

Towing vessels will only be provided for 
Rig Move. Tender Amendments will be 
issued. 
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rig moves (if 
required).” 

and rig moves (if 
required).” 

 

Bidder’s Remarks : For Clarity 

71.  
Appendix 3 / 

Item F.7 

 

 
 

 
Provided by At Cost of 

Company Bidder Company Bidder 

Hydraulic bolt 
torquing services 

 X X  

Please revise as indicated below: 

 
Provided by At Cost of 

Company Bidder Company Bidder 

Hydraulic bolt 
torquing 
services 

X X X  

Bidder’s Remarks : The basis of our proposal. 

NOT ACCEPTABLE 

72.  
Appendix 3 / 

Item F.14 
(new) 

 

 

 

 

Please append the following as a new item: 

 
Provided by At Cost of 

Company Bidder Company Bidder 

Rig 
Positioning 
Services 

X  X  

Bidder’s Remarks: The basis of our proposal. 

ACCEPTABLE. Tender amendments will 
be published. 

73.  
Appendix 3 / 

Item G.4 
Security and Naval Defence Clearance of Drilling Rig and its 
Equipment, Vessels and Bidder’s personnel from Ministry of 

Please revise as indicated below: 

“Security and Naval Defence Clearance of Drilling Rig and its 
Equipment, Vessels and Bidder’s personnel from Ministry of 

ACCEPTABLE. Tender amendments will 
be published. 
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Clause No. 
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Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

Home and Defence, DRDO, IB, Police and other Government 
agencies as required. 

Home and Defence, DRDO, IB, Police and other Government 
agencies as required.” 

Bidder’s Remarks : Marine Vessels are to be provided by 
Company. 

 

74.  
Appendix 3 / 

Item I.8 

 

 
Provided by At Cost of 

Company Bidder Company Bidder 

a. Cementing unit 
and Cement mixing 
pumps 

 

 X  X 

 

 

 

b. Cementing 
Company for the 
cement unit as per 
8a. 

X  X  

 

 

 

 

Please append the following as a new item: 

 
Provided by At Cost of 

Company Bidder Company Bidder 

a.  Cementing 
unit and Cement 
mixing pumps if 
owned by Bidder 

 X  X 

b. Cementing 
Company for 
the cement 
unit as per 
8a.Cementing 
unit and 
Cement 
mixing pumps 
if unit is ‘free 
placement’ or 
installed by 
Company 

X  X  

bc.  Cementing 
company for the 

X  X  

NOT ACCEPTABLE 
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the Bidder 

OIL’s reply 

cement unit as 
per 8a, 8b 

 

75.  
Appendix 3 / 

Item I.9 

 

 

 

 

 

 

 

 

 

 

 

 
Provided by At Cost of 

Company Bidder Company Bidder 

Repair, 
maintenance, 
cost of spares 
and 
modifications to 
Cementing Unit 

 X  X 

Please append the following as a new item: 

 
Provided by At Cost of 

Company Bidder Company Bidder 

a. Repair, 
maintenance, 
cost of spares 
and 
modifications 
to Cementing 
Unit if owned 
by Bidder 

 X  X 

b. Repair, 
maintenance, 
cost of spares 
and 
modifications 
to Cementing 
Unit if unit is 
‘free 
placement’ or 
installed by 
Company 

X  X  

NOT ACCEPTABLE 
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OIL’s reply 

 

 

 

 

 

Bidder’s Remarks : For clarity and the basis of our proposal. 

76.  
Appendix 3 / 

Item I.15 

 
Provided by At Cost of 

Company Bidder Company Bidder 

Catering 
including meals, 
accommodation 
for 35 Numbers 
of Company and 
Company’s third-
party personnel. 
Contractor shall 
provide standard 
food & services 
as per industry 
practice for all its 
own & its sub-
contractor's 
personnel 
including 
Company’s 
Personnel and 
service providers 

 X  X 

Please revise as indicated below: 

 
Provided by At Cost of 

Company Bidder Company Bidder 

Catering 
including meals, 
accommodation 
for 35 Numbers 
of Company and 
Company’s third-
party personnel. 
Contractor shall 
provide standard 
food & services 
as per industry 
practice for all its 
own & its 
subcontractor's 
personnel 
including 
Company’s 
Personnel and 
service providers 

X X X X 

NOT ACCEPTABLE 
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Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

 

 

 

 

deployed by the 
Company. 

deployed by the 
Company. 

Bidder’s Remarks : To tie in with our qualification to Part 2 – 
Bid Evaluation Criteria (BEC) / Section D / Clause 7.1 / Bullet#6. 

77.  
Appendix 4 / 

Item 24 

 

 

 

 

 

Category 
Min. Crew on 
board in 2 shifts 

Short 
Deployment Rate 
(US $)/day 

Cementing Unit 
Operator 

1 75 

Please revise as indicated below: 

Category 
Min. Crew on 
board in 2 
shifts 

Short Deployment 
Rate (US $)/day 

Cementing Unit 
Operator Not Used 

1 75 

Bidder’s remarks : Bidder understands Cementing services and 
personnel shall be provided by the company/TPI of company. 

ACCEPTABLE. Tender amendments will 
be published. (Maintenance Crew and 
maintenance to be under Rig Scope). 

78.  Appendix 4 

NOTE: The above Rate of Deduction is for 1st seven days only. 
Subsequently the Rate of Deduction will be double every week 
thereafter (for example in case of Tool Pusher for 8th day to 14th 
day: 800 US$ per day, for 15th to 21st day: 1600 US$ per day and 
so on). 

Please delete this Note paragraph entirely, which reads: 

“NOTE: The above Rate of Deduction is for 1st seven days only. 
Subsequently the Rate of Deduction will be double every week 
thereafter (for example in case of Tool Pusher for 8th day to 
14th day: 800 US$ per day, for 15th to 21st day: 1600 US$ per 
day and so on).” 

 

NOT ACCEPTABLE 
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Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

Bidder’s Remarks: The basis of our offer and per day 
deductions should be applicable for the short deployment. 

79.  
Appendix 5 / 

Item 24 
Cementing Unit Operator. 

Bidder understands Cementing services and personnel shall be 
provided by the company/TPI of company. 

Refer to OIL’s replies in serial no: 77 

Section III Special Conditions of Contract  

80.  Clause 1.0b 

"Associated services" means equipment and services, asked for, 
along with Drilling unit in this bid document. These include but 
not limited to Hydraulic Bolt Torquing System, other equipment 
and services; accommodation / catering / medical services, 
communication, safety and firefighting services, well control 
services, weather forecasting as required under drilling 
operations. 

Please revise as indicated below: 

“"Associated services" means equipment and services, asked 
for, along with Drilling unit in this bid document. These include 
but not limited to Hydraulic Bolt Torquing System, other 
equipment and services; accommodation / catering / medical 
services, communication, safety and firefighting services, well 
control services, weather forecasting as required under 
drilling operations.” 

 

 

Bidder’s Remarks : Hydraulic Bolt Torquing System are to be 
provided by Company, which is industry practice. 

NOT ACCEPTABLE 

81.  Clause 1.0g. 

“Shore Base” means the logistics support base where the 
Contractor’s, Company’s and Company third party personnel and 
equipment will be shipped, stored, maintained and delivered to 
support the offshore Drilling Unit as per the Contract. Shore base 
services will be from Kollam Seaport for the Kerala Konkan well. 

Please clarify: 

“Shore Base” means the logistics support base where the 
Contractor’s, Company’s and Company third party personnel 
and equipment will be shipped, stored, maintained and 
delivered to support the offshore Drilling Unit as per the 

Contractor to hire separate yard. 
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the Bidder 

OIL’s reply 

Contract. Shore base services will be from Kollam Seaport for 
the Kerala Konkan well. 

 

Bidder’s Remarks :  For Clarity. 

Whether OIL shall provide space for Contractor’s material at 
its base or Contractor has to hire a separate yard for 
Contractor’s materials. 

We prefer to use OIL Shore base to help streamline logistics 
and this information will help prepare competitive bids. 

82.  Clause 1.0t 

"Inter-location movement" means the period once the well 
operations on the last well are completed and preparation for rig 
move are commenced, prior to the Drilling Unit being jacked 
down for tow operations from its current location and shall be 
deemed to be complete when the Drilling Unit is safely jacked up 
at the next location and rig skidded over the well to commence 
well operations. 

Please revise as indicated below: 

“"Inter-location movement" means the period once the well 
operations on the last a well are completed and preparation 
for rig move are commenced, prior to the Drilling Unit being 
has jacked-down for and under tight tow operations and has 
commenced rig move from its current location and shall be 
deemed to be deemed completed when the Drilling Unit is 
safely jacked up at the next location and rig skidded over the 
well to commence well operations.” 

 

Bidder’s Remarks :  The basis of our proposal. 

 

NOT ACCEPTABLE 

83.  
Clause 1.0u 

(new) 
 

Please append the following as a new Clause: 

““Affiliate” shall mean in relation to any person one company 
owning directly or indirectly fifty percent or more of the stock 
of such other company, or a company fifty percent or more of 
whose stock is owned directly or indirectly by such other 
company, or a company fifty percent or more of whose stock 

NOT ACCEPTABLE 
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is owned directly or indirectly by the same company that owns 
directly or indirectly fifty percent or more of the stock of such 
other company.” 

Bidder’s Remarks :  For clarity, for the purpose of the 
indemnity regime, we wish to propose grouping concept. 

84.  
Clause 1.0v 

(new) 
 

Please append the following as a new Clause: 

““Company Group” shall mean Company, its co-venturers, its 
and their respective Affiliate its and their other contractors of 
any tier and the respective Affiliate, and its and their 
respective officers, directors, invitees and employees 
(including agency personnel), but shall not include any 
member of Contractor Group.” 

 

Bidder’s Remarks :  For clarity, for the purpose of the 
indemnity regime, we wish to propose grouping concept. 

NOT ACCEPTABLE 

85.  
Clause 1.0w 

(new) 
 

Please append the following as a new Clause: 

“Contractor Group” mean Contractor, its Affiliate, its and their 
subcontractors of any tier and their respective Affiliate, its and 
their respective officers, directors, invitees and employees 
(including agency personnel), and the Drilling Unit and the 
legal and beneficial owners thereof, but shall not include any 
member of Company Group.” 

 

Bidder’s Remarks :  For clarity, for the purpose of the 
indemnity regime, we wish to propose grouping concept. 

 

NOT ACCEPTABLE 
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86.  Clause 2.2 

MOBILISATION TIME: The mobilization of the Drilling Unit and 
Associated Services along with all equipment, personnel etc. 
should be completed by Contractor within 180 days from the 
date of issue of the mobilization notice which includes TPI 
inspection days subsequent to the issue of the Letter of Award 
by the Company. In case of delay on account of the Company for 
readiness of site, consumables and other services etc. 
mobilization period for the above delayed period will be 
extended without imposing Liquidated Damage. 

In case, the Contractor intends to mobilize the Drilling Unit and 
Associated Services earlier than the maximum specified days, the 
Contractor shall inform the Company in writing, the date on 
which the rig will be mobilized to the specified location for 
Company's concurrence. Company reserves the right to accept or 
decline early mobilization without assigning any reason thereof, 
at its discretion. 

Please revise as indicated below: 

“MOBILISATION TIME: The mobilization of the Drilling Unit 
and Associated Services along with all equipment, personnel 
etc. should be completed by Contractor within 180 days from 
the date of issue of the mobilization notice Letter of Award 
which includes TPI inspection days subsequent to the issue of 
the Letter of Award by the Company. In case of delay on 
account of the Company for readiness of site, consumables 
and other services etc, mobilization period for the above 
delayed period will be extended without imposing Liquidated 
Damage and notwithstanding anything to the contrary, the 
Non-Operating Day Rate shall apply from the date and time 
Contractor is ready to commence mobilization. If the Company 
is unable to mobilise /deploy the Third Party Inspector (TPI) as 
per Contractor’s request, Company will pay to Contractor the 
Non-Operating Day Rate till the TPI is deployed on the rig for 
Inspection.     

In case, the Contractor intends to mobilize the Drilling Unit 
and Associated Services earlier than the maximum specified 
days, the Contractor shall inform the Company in writing, the 
date on which the rig will be mobilized to the specified 
location for Company's concurrence. Company reserves the 
right to accept or decline early mobilization without assigning 
any reason thereof, at its discretion.  For the avoidance of 
doubt, the foregoing shall be without prejudice to the 
application of the Non-Operating Day Rate as detailed in the 
foregoing paragraph in this Section III Special Conditions of 
Contract Clause 2.0, Clause 5.0 and Clause 14 hereinafter.” 

 

NOT ACCEPTABLE 
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OIL’s reply 

Bidder’s Remarks :   For clarity; to tie in with Clause 2.3. 

87.  
Clause 2.2  

Note b) 

The succeeding day of issue of Mobilization notice shall be 
counted as Day one (01) for the purposes of Mobilization period. 

Please revise as indicated below: 

“The succeeding day of issue of Mobilization notice Letter of 
Award shall be counted as Day one (01) for the purposes of 
Mobilization period.” 

 

Bidder’s Remarks :   The basis of our proposal. 

NOT ACCEPTABLE 

88.  
Clause 2.2 

Note d) 

LOADING OF OPERATOR'S EQUIPMENT 

Company shall mobilize all of Company / Company’s third-party 
equipment to the drilling location nominated by the Company for 
loading on board the Drilling Unit. 

Please revise as indicated below: 

“Company shall mobilise all of Company / Company’s third-
party equipment to the drilling location nominated by the 
Company for loading on board the Drilling Unit. 
Notwithstanding anything to the contrary, the Non-Operating 
Day Rate shall apply from during such loading.  For the 
avoidance of doubt, Contractor’s Personnel shall not be 
allowed on any supply boats as part of the loading and 
unloading process.” 

 

Bidder’s Remarks :   The basis of our proposal. 

 

Clarified in the Tender 

89.  Clause 2.3 

DATE OF COMMENCEMENT OF OPERATION: The 
commencement of operations for the purposes of any 
compensation to the Contractor under this service, shall 
commence when the Drilling Unit ready in all respects, including 
obtaining all statutory clearances e.g. Naval clearance, Customs 
clearance etc. and positioned at the drilling location ready to 
commence operations duly certified by the Company 
Representative herein referred to as “Commencement Date”. 

Please revise as indicated below: 

“DATE OF COMMENCEMENT OF OPERATION: The 
commencement of operations for the purposes of any 
compensation to the Contractor under this service, shall 
commence when the Drilling Unit, ready in all respects, 
including obtaining all statutory clearances e.g. Naval 
clearance, Customs clearance etc. and positioned at the 
drilling location ready to commence operations from the 
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However, any time lost due to location not being ready or delay 
on account of the Company provided equipment / material / 
consumables / services shall be paid at Non-Operating Day Rate 
as defined in this bid document under ‘Schedule of Rates’ 

moment Contractor starts to pin down duly certified by the 
Company Representative herein referred to as 
“Commencement Date”. However, any time lost due to 
location not being ready or delay on account of the Company 
provided equipment/material/consumables/services and for 
the period of loading Company / Company’s third-party 
equipment on board the Drilling Unit shall be paid at Non-
Operating Day Rate as defined in this bid document under 
‘Schedule of Rates’.” 

 

Bidder’s Remarks :   For clarity. 

NOT ACCEPTABLE 

 

 

 

ACCEPTABLE. Tender amendments will 
be published. 

 

 

 

90.  Clause 2.4 

DURATION OF CONTRACT: The term of the contract shall be for 
01 (one) firm well (approximately for a period of 07 months from 
the date of commencement of operation with an option for 
extension of the Contract duration by another 07 months, for an 
optional well or otherwise, at the sole discretion of the Company 
at the quoted rates and same terms & conditions of the 
Contract). The rates, terms and conditions shall continue until 
the completion / abandonment of the last well being drilled at 
the time of the expiry of the Contract. 

a) Period of break down and Repair time of the Drilling Unit 
unpaid by Company may be added at the option of the Company 
to the duration of the primary term of the contract subject to 
Company providing Contractor a written notice at least 30 days 
prior to the completion of the last well. The project being of short 
duration, the Contractor shall schedule rig dry dock and hull 
inspection activities, prior to mobilization. 

Please revise as indicated below: 

“DURATION OF CONTRACT: The term of the contract shall be 
for 01 (one) firm well (approximately for a period of 07 months 
from the date of commencement of operation with an option 
for extension of the Contract duration by another 07 months, 
for an optional well or otherwise, at the sole discretion of the 
Company at the quoted rates and same terms & conditions of 
the Contract). The rates, terms and conditions shall continue 
until the completion / abandonment of the last well being 
drilled at the time of the expiry of the Contract and until the 
completion of demobilization of the Drilling Unit.” 

Bidder’s Remarks :   The Terms and Conditions should still 
continue apply after the completion of any well until the 
completion of demobilization, as the Parties still have their 
respective duties and obligations thereafter. 

 

NOT ACCEPTABLE 
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b) The successful bidder / Contractor will be given a Notice Period 
of 15 days if OIL exercises the option to extend the contract. 

91.  Clause 2.4b) 
b) The successful bidder / Contractor will be given a Notice Period 
of 15 days if OIL exercises the option to extend the contract. 

Please revise as indicated below: 

“The successful bidder / Contractor will be given a Notice 
Period of 15 90 days prior to the commencement of the first 
well if OIL exercises the option to extend the contract.” 

 

Bidder’s Remarks :   The basis of our proposal. 

NOT ACCEPTABLE 

92.      

93.  Clause 4.1 

Time is the essence of this Contract. In the event of the 
Contractor's default in timely mobilization for commencement of 
operations within the stipulated period, the Contractor shall be 
liable to pay liquidated damages @ 0.5% of the estimated 
Contract value including mobilization cost, per week or part 
thereof of delay subject to maximum of 7.5%. Liquidated 
Damages will be reckoned from the expiry date of the scheduled 
mobilization period as defined under Clause No. 2.0 above. 

 

Company shall have at any time but before Commencement 
Date, the right to terminate the Contract in the event Contractor 
fails to deploy the Drilling Unit at the drilling location within 
aforesaid period, without prejudice to any other clauses 
including LD Clause. The parties agree that this is a genuine pre-
estimate of the loss/damage which will be suffered on account of 
delay/breach on the part of the contractor and the said amount 
will be payable on demand, without there being any proof of the 
actual loss or damages caused by such delay/breach. 

Please revise as indicated below: 

“Time is the essence of this Contract. In the event of the 
Contractor's default in timely mobilization for 
commencement of operations within the stipulated period 
fails to complete mobilization within 180 days from Letter of 
Award, the Contractor shall, as Company’s sole remedy under 
or at law, be liable to pay liquidated damages @ 0.5% of the 
estimated Contract value including mobilization cost, per 
week or part thereof of delay subject to maximum of 7.5% of 
the estimated Contract value. Liquidated Damages will be 
reckoned from the expiry date of the scheduled mobilization 
period as defined under Clause No. 2.0 above. 

Company shall have at any time but before Commencement 
Date, the right to terminate the Contract in the event 
Contractor fails to deploy the Drilling Unit at the drilling 
location within aforesaid period, without prejudice to any 
other clauses including LD Clause. The parties agree that this 
is a genuine pre-estimate of the loss/damage which will be 

NOT ACCEPTABLE 
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suffered on account of delay/breach on the part of the 
contractor and the said amount will be payable on demand, 
without there being any proof of the actual loss or damages 
caused by such delay/breach.” 

 

Bidder’s Remarks :   The basis of our proposal. 

94.  Clause 6.2.1 

Contractor shall provide standard food & services as per industry 
practice for all its own & its sub-contractor's personnel including 
Company’s Personnel and service providers deployed by the 
Company. This provision should be for keeping minimum Thirty-
Five (35) OIL and/or Third-party personnel on board the Drilling 
Unit. 

Please revise as indicated below: 

“Contractor shall provide standard food & services as per 
industry practice for all its own & its sub-contractor's 
personnel including Company’s Personnel and service 
providers deployed by the Company. This provision should be 
for keeping minimum Thirty-Five (35) OIL and/or Third-party 
personnel on board the Drilling Unit.”  

 

Bidder’s Remarks :   The basis of our proposal. 

NOT ACCEPTABLE 

95.  Clause 6.3.3 

Contractor shall be responsible for the maintenance and repair 
of all contractors' items and will provide all spare parts, 
materials, consumables etc. during the entire period of the 
contractual period. 

Please revise as indicated below: 

“Unless otherwise provided, Contractor shall be responsible 
for the maintenance and repair of all cContractors' items and 
will provide all spare parts, materials, consumables etc. during 
the entire period of the contractual period.” 

 

Bidder’s Remarks :   The revision is to cater for equipment loss 
/ damage in hole. 

NOT ACCEPTABLE 

96.  
Clause 

6.3.5(b) 

Contractor will be responsible for fuel, lubricant and water 
consumed at its shore base. There will be no escalation in day 
rates throughout the duration of the Contract including 

Please revise as indicated below: 

“Contractor will be responsible for fuel, lubricant and water 
consumed at its shore base. There will be no escalation in day 
rates throughout the duration of the Contract including 

NOT ACCEPTABLE 
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extension, on account of any price increase in fuel/lubricants, 
other consumables, etc. 

extension, on account of any price increase in fuel/lubricants, 
other consumables, etc.” 

 

Bidder’s Remarks :   The Contract does include rate 
adjustment. 

97.  Clause 6.3.6 
Zero-day rate will be applicable for shutdown of Drilling Unit 
operations on account of inadequate supply of Contractor's 
relevant equipment/material. 

Please delete this Clause entirely, which reads: 

“Zero-day rate will be applicable for shutdown of Drilling Unit 
operations on account of inadequate supply of Contractor's 
relevant equipment/material.” 

And replace it with “Not Used”. 

 

Bidder’s Remarks :   The Zero-day rate should only apply after 
the Rig Package Repair Day Rate is exhausted and only if such 
is caused my events within Contractor’s control. 

NOT ACCEPTABLE 

98.  Clause 7.17 
The Contractor will be responsible for the disposal of the rig 
generated waste viz. used oil, soiled coverall, gloves, scrap, 
containers, skips etc., cuttings and waste drilling fluids. 

Please revise as indicated below: 

“The Contractor will be responsible for the disposal of the rig 
generated waste viz. used oil, soiled coverall, gloves, scrap, 
containers, skips etc., cuttings and waste drilling fluids subject 
always Company shall be responsible at Company’s cost to 
provide all receptacles and the disposal of all toxic and / or 
hazardous waste.” 

 

Bidder’s Remarks:   The basis of our proposal and industry 
practice. 

ACCEPTABLE. Tender amendments will 
be published. 

99.  Clause 11.4 
In case the Contractor imports the equipment etc. on re-export 
basis, the Contractor shall ensure for re-export of the equipment 
and all consumables and spares (except those consumed during 

Please revise as indicated below: NOT ACCEPTABLE 
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the contract period) and complete all documentation required. 
Company will issue necessary certificates etc. as required. The 
Contractor should arrange for re-export of equipment within 60 
days of notice of de-mobilization issued by the Company. If the 
re-export is not completed within the specified period, customs 
duty, penalty etc. levied by customs authorities for such delay 
shall be to Contractor's account and same will be deducted by 
the Company from Contractor's bills and security deposit. 

“In case the Contractor imports the equipment etc. on re-
export basis, the Contractor shall ensure for re-export of the 
equipment and all consumables and spares (except those 
consumed during the contract period) and complete all 
documentation required. Company will issue necessary 
certificates etc. as required. The Contractor should arrange for 
re-export of equipment within 60 days of notice of de-
mobilization issued by the Company. If the re-export is not 
completed within the specified period, customs duty, penalty 
etc. levied by customs authorities for such delay shall be to 
Contractor's account and same will be deducted by the 
Company from Contractor's bills and security deposit.” 

 

Bidder’s Remarks :   There is no mandatory requirement of re-
export within 60 days.  

However, we will comply with customs notification 50/2017-
Customs dated 30th June 2017, Serial No. 404 condition 48.  
Ref Circular No. 21 /2013-Customs for more details. 

The basis of our proposal. 

100.  Clause 13.3 

To approve the choice of sub-contractors for any essential third-
party contract, concerning materials, equipment, personnel and 
services to be rendered by Contractor. Sub-contract may be 
entered into by Contractor only after Company's approval. 

Please revise as indicated below: 

“To approve the choice of sub-contractors for any essential 
third-party contract, concerning materials, equipment, 
personnel and services to be rendered by Contractor. Sub-
contract may be entered into by Contractor only after 
Company's approval.  Notwithstanding the foregoing, 
Contractor shall have sole discretionary right without 
Company’s prior approval to subcontract the catering, labour 
and ad-hoc services and/or to Contractor’s affiliates.” 

ACCEPTABLE. Tender amendments will 
be published. 
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Bidder’s Remarks :   For practicality and the basis of our 
proposal. 

101.  
Clause 
13.5e) 

Contractor fails to meet any of the provisions in the Contract. 

Please revise as indicated below: 

“Contractor fails to meet any of the material provisions in the 
Contract.” 

 

Bidder’s Remarks :   The basis of our proposal. 

NOT ACCEPTABLE 

102.  Clause 13.6 

To reduce the rates reasonably, at which payments shall be made 
if the Contractor is allowed to continue the operation despite 
having certain deficiency in meeting the requirements as per 
provision in the contract. 

Please delete this Clause entirely, which reads: 

“To reduce the rates reasonably, at which payments shall be 
made if the Contractor is allowed to continue the operation 
despite having certain deficiency in meeting the requirements 
as per provision in the contract.” 

And replace it with “Not Used”. 

 

Bidder’s Remarks :   The basis of our proposal. 

 

ACCEPTABLE. Tender amendments will 
be published. 

103.  Clause 14.0 

Company hereby agrees that it shall provide Contractor with all 
necessary rights to the location where the well is to be located 
including any drilling permission/licenses as required for the 
performance by Contractor of all works contemplated by this 
Agreement. In the event of any restrictions, conditions, or 
limitations in Company's permit, which would affect the free 
right of ingress, egress and possession to be exercised by 
Contractor hereunder, its employees or its subcontractors, 
Company agrees promptly to advise Contractor in writing with 

Please revise as indicated below: 

“Company hereby agrees that it shall provide Contractor with 
all necessary rights to the location where the well is to be 
located including any drilling permission/licenses/certificates 
as required for the performance by Contractor of all works 
contemplated by this Agreement. In the event of any 
restrictions, conditions, or limitations in Company's permit, 
which would affect the free right of ingress, egress and 
possession to be exercised by Contractor hereunder, its 

NOT ACCEPTABLE 
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respect to such restrictions, conditions or limitations and 
Contractor agrees to observe the same. 

Should any permits/ licenses/Certificates - as applicable be 
delayed because of objections of statutory authorities in respect 
of Contractor's issue, the Contractor should make good and take 
corrective actions immediately and in that case no rate will be 
payable to the Contractor. 

employees or its subcontractors, Company agrees promptly to 
advise Contractor in writing with respect to such restrictions, 
conditions or limitations and Contractor agrees to observe the 
same and notwithstanding anything to the contrary, the Non-
Operating Day Rate shall apply. 

In addition to the above, the well location(s) so provided shall 
be surveyed and marked by Company and shall be free of 
obstructions.  Company shall also be responsible for selecting, 
marking, and clearing drilling locations, for providing proper 
and sufficient certificates, including, without limitation, 
permits or permission necessary to enter upon and operate on 
the well location, and for notifying Contractor of any 
impediments or hazards to operations at each well location 
and/or within the anchor pattern, including any pipelines, 
cables, boulders, mud filled depressions or faulty bottom 
conditions (hereinafter referred to as “obstructions’) in the 
Operating Area.  Company will also provide Contractor with 
soil and sea bottom condition surveys at each well location 
hereunder adequate to satisfy Contractor’s Marine Surveyor. 

Notwithstanding any other provisions of this Contract, should 
there be obstructions at or within the Operating Area or at the 
well location(s) which are not identified or which are not 
correctly identified and such obstructions damage the Drilling 
Unit or the Drilling Unit damages these obstructions, Company 
shall release, defend, indemnify and hold harmless Contractor 
Group from any and all claims incurred as a result of damage 
to such obstructions and shall reimburse Contractor for repair 
of the damage to the Drilling Unit and continue to pay 
Contractor at the Non-Operating Day Rate during repair until 
such time as the Drilling Unit has been repaired and returned 
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to operations hereunder or until the Drilling Unit has been 
declared a total loss (actual or constructive) by the 
Contractor’s underwriters, whichever occurs first. 

In the event the Drilling Unit is used over a platform, all 
surveys to determine the structural integrity of the platform 
will be the responsibility of Company. 

Should any permits/ licenses/Certificates - as applicable be 
delayed because of objections of statutory authorities in 
respect of Contractor's issue sole default, the Contractor 
should make good and take corrective actions immediately 
and in that case no rate will be payable to the Contractor.” 

 

Bidder’s Remarks :   The basis of our proposal. 

104.  Clause 16.0 

Company shall be liable for the cost of regaining control of any 
wild well, as well as the cost of removal of debris and shall 
defend, indemnify and hold Contractor harmless, for any such 
cost, regardless of the cause thereof, including but not limited to 
the negligence of Contractor, its agents, employees or sub-
contractors. Company shall be responsible for and shall defend, 
indemnify and hold harmless Contractor from any claims in 
respect of loss or damage to the hole or well. In the event the 
hole is lost or damaged because of the gross negligence of 
Contractor, Contractor's sole responsibility thereafter shall be 
the obligation to repair such damage within the limits of 
Contractor's normal complement of equipment and personnel or 
redrill the hole in the same well or an alternate well to the depth 
at which, such hole was lost at a rate equal to fifty (50) percent 
of the Operating Day Rate (ODR) only by deploying the Drilling 
Unit and personnel provided however, that in the case of any 

Please revise as indicated below: 

“Company shall be liable for the cost of regaining control of 
any wild well, as well as the cost of removal of debris and shall 
defend, indemnify and hold Contractor Group harmless, from 
any claims and for any such cost, regardless of the cause 
thereof, including but not limited to the negligence of 
Contractor, its agents, employees or sub-contractors Group. 
Company shall be responsible for and shall defend, indemnify 
and hold harmless Contractor Group from any and all claims 
in respect of loss or damage to the hole or well. In the event 
the hole is lost or damaged because of the sole gGross 
nNegligence of Contractor, Contractor's sole responsibility, 
and as Company’s sole remedy under contract or at law, 
thereafter shall be the obligation to repair such damage within 
the limits of Contractor's normal complement of equipment 

NOT ACCEPTABLE 
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relief well, Company shall be solely responsible for all other costs 
or damage with respect to such loss or damage, regardless of the 
cause of such loss or damage. 

and personnel or redrill the hole in the same well or an 
alternate well to the depth at which, such hole was lost at a 
rate equal to fifty (50) percent of the Operating Day Rate 
(ODR) only by deploying the Drilling Unit and personnel 
provided however, that in the case of any relief well, Company 
shall be solely responsible for all other costs or damage with 
respect to such loss or damage, regardless of the cause of such 
loss or damage.” 

 

Bidder’s Remarks : The basis of our proposal. Also, to be 
consistent with the definition(s) established in the General 
Conditions.   

105.  Clause 16.1 

Contractor shall be responsible and hold Company harmless for 
any damages to pipeline, platforms, drilling rigs (other than 
Drilling Unit), vessels and damage or loss of materials or 
equipment of Company and/or other third-party materials or 
equipment in the area of operation for reasons attributed to the 
gross negligence of the Contractor, provided that Contractor’s 
liability shall not exceed US Dollars Five Hundred Thousand per 
occurrence. The Company shall be responsible for and shall 
indemnify and hold Contractor harmless for all amounts in excess 
thereof. 

Please revise as indicated below: 

“Without prejudice to Section III Special Conditions of 
Contract Clause 14.0 hereinbefore, Contractor shall be 
responsible and hold Company harmless for any damages to 
pipeline, platforms, drilling rigs (other than Drilling Unit), 
vessels and damage or loss of materials or equipment of 
Company and/or Company’s other third-party materials or 
equipment in the area of operationOperating Area for reasons 
attributed solely to the gGross nNegligence of the Contractor, 
provided that Contractor’s liability shall not exceed an 
aggregate of US Dollars Five Hundred Thousand per 
occurrence. The Company shall be responsible for and shall 
indemnify and hold Contractor Group harmless for all 
amounts in excess thereof.” 

 

NOT ACCEPTABLE 
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Bidder’s Remarks :   The basis of our proposal. Also, to be 
consistent with the definition(s) established in the General 
Conditions. 

106.  Clause 17.0 

COST OF CONTROL OF BLOWOUT: 

In the event any well being drilled hereunder shall go out of 
control (Blowout) due to any causes, Contractor will bear the cost 
and expense of killing the well or otherwise bringing the well 
under control up to US Dollar One Million for each incident and 
in this regard, Company shall indemnify and hold Contractor 
harmless in excess of US Dollar One Million for each incident. This 
applies only to the cost of bringing the well under control and is 
not to be interpreted as an assumption by Company of any 
liability for injuries, to Contractor’s personnel and or damage to 
the Drilling Unit, caused by such blowout to the Contractor, 
except as otherwise provided under the terms and conditions of 
this Contract. 

Please revise as indicated below: 

“In the event any well being drilled hereunder shall go out of 
control (Blowout) due to any causes, Contractor will bear the 
cost and expense of killing the well or otherwise bringing the 
well under control up to an aggregate of US Dollar One Million 
for each incident and in this regard, Company shall indemnify 
and hold Contractor Group harmless in excess of an aggregate 
of US Dollar One Million for each incident. This applies only to 
the cost of bringing the well under control and is not to be 
interpreted as an assumption by Company of any liability for 
injuries, to Contractor’s personnel and or damage to the 
Drilling Unit, caused by such blowout to the Contractor, except 
as otherwise provided under the terms and conditions of this 
Contract.” 

 

Bidder’s Remarks :   The basis of our proposal. 

 

NOT ACCEPTABLE 

107.  Clause 17.1 

USE OF CONTRACTOR'S EQUIPMENT: 

The Company shall have the right to use the Drilling Unit and all 
of Contractor's equipment and personnel provided under this 
Contract during such times as the Company or both Company and 
Contractor are engaged in bringing a well under control and 
Drilling Unit and associated equipment/tools will perform all 
activities related to well control. 

Please revise as indicated below: 

“The Company shall have the right to use the Drilling Unit and 
all of Contractor's equipment and personnel provided under 
this Contract during such times as the Company or both 
Company and Contractor are engaged in bringing a well under 
control and Drilling Unit and associated equipment/tools will 
perform all activities related to well control but subject to the 
prior written consent of and any additional conditions 

ACCEPTABLE. Tender amendments will 
be published. 
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imposed by Contractor’s underwriters. Any additional 
premiums and all deductibles shall be for Company’s account 
during such operations.” 

 

Bidder’s Remarks :   The basis of our proposal and to comply 
with Contractor’s insurance requirements. 

108.  Clause 18.2 

If the Drilling Unit or any part thereof is lost or damaged beyond 
repair or becomes an actual or constructive compromised, 
arranged loss or obstruction to navigation or the operations of 
the Company or is otherwise abandoned, the Contractor shall, if 
required by the Company or by the law’s regulation or order of 
Governmental authorities or agency remove the Drilling Unit at 
Contractors own cost from Offshore area to the satisfaction of 
the Company. If the Contractor unreasonably delays in removing 
the Drilling Unit or any part thereof, the Company may remove it 
and the Contractor shall indemnify and reimburse the Company 
for all cost and expenses incurred by the Company in connection 
therewith. Any expense incurred by the Company in connection 
with or for locating the area/price of such loss/ damage and/or 
to ascertain whether such loss/damage has resulted in any 
pollution or not, shall also be reimbursed by the Contractor to 
the Company. 

Please revise as indicated below: 

“If the Drilling Unit or any part thereof is lost or damaged 
beyond repair or becomes an actual or constructive 
compromised as declared by Contractor’s underwriters, 
arranged loss or obstruction to navigation or the operations of 
the Company or is otherwise abandoned, the Contractor shall, 
if required by the Company or by the law’s regulation or order 
of Governmental authorities or agency remove the Drilling 
Unit at Contractors own cost from Offshore area to the 
satisfaction of the Company. If the Contractor unreasonably 
delays in removing the Drilling Unit or any part thereof, the 
Company may remove it and the Contractor shall indemnify 
and reimburse the Company for all cost and expenses incurred 
by the Company in connection therewith. Any expense 
incurred by the Company in connection with or for locating the 
area/price of such loss/ damage and/or to ascertain whether 
such loss/damage has resulted in any pollution or not, shall 
also be reimbursed by the Contractor to the Company. 

Notwithstanding anything to the contrary under contract or at 
law, the foregoing activities shall be carried out by or on behalf 
of Contractor at Contractor’s cost, which cost in any event 
shall not exceed United States Dollars Twenty-Five Million 
(USD25,000,000) and Company shall be liable, and shall 

NOT ACCEPTABLE 
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defend, protect, indemnify and hold harmless Contractor 
Group of any excess.  If Contractor can provide objective 
evidence (at the expense of Contractor) to Company that the 
sunken craft or object cannot be raised and/or removed with 
available technology and equipment due to water depth, 
Contractor shall have no liability toward Company for 
attempting to raise and/or remove the sunken craft or object.” 

 

Bidder’s Remarks :   The basis of our proposal. 

109.  Clause 18.4 

DAMAGE OR LOSS OF COMPANY EQUIPMENT: Contractor shall 
assume the risk of and shall be solely responsible for, damage to 
and loss or destruction of materials and equipment or supplies 
furnished by Company. In case there is a loss or damage to 
Company’s equipment for causes attributable to Contractor, the 
Contractor shall compensate Company. 

Please revise as indicated below: 

“DAMAGE OR LOSS OF COMPANY EQUIPMENT: Subject to 
Section III Special Conditions of Contract Clause 16.1 
hereinbefore, Contractor shall assume the risk of and shall be 
solely responsible for, damage to and loss or destruction of 
materials and equipment or supplies furnished by Company. 
In case there is a loss or damage to Company’s equipment for 
causes attributable to Contractor, the Contractor shall 
compensate Company.” 

 

Bidder’s Remarks :   To tie in with our revised Clause 17.1. 

NOT ACCEPTABLE 

110.  Clause 18.5 

UNDERGROUND DAMAGE: The Company agrees to indemnify 
and hold Contractor harmless from any and all claims against 
Contractor based on any incidents arising out of or occurring 
during the term of this Contract on account of injury to, 
destruction of or loss or impairment of any property rights in or 
to oil, gas or other mineral substance or water if at the time of 
the act or omission causing such injury, destruction, loss or 
impairment such substances had not been reduced to physical 

Please revise as indicated below: 

“UNDERGROUND DAMAGE: The Company agrees to 
indemnify and hold Contractor Group harmless from any and 
all claims against Contractor Group based on any incidents 
arising out of or occurring during the term of this Contract on 
account of injury to, destruction of or loss or impairment of 
any property rights in or to oil, gas or other mineral substance 
or water if at the time of the act or omission causing such 

NOT ACCEPTABLE 
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possession above the surface of the earth, and including any loss 
or damage to any formation strata or reservoir beneath the 
surface of the earth. 

injury, destruction, loss or impairment such substances had 
not been reduced to physical possession above the surface of 
the earth, and including any loss or damage to any formation 
strata or reservoir beneath the surface of the earth.” 

 

Bidder’s Remarks :   Any indemnity should be at a group level. 

111.  Clause 19 

(a) Contractor agrees to protect, defend, indemnify and hold 
Company its co-leases, its agents, if any, its other Contractor’s 
and/or their employees harmless from and against all claims, 
suits, demands and causes of action, liabilities, expenses, costs, 
liens, rights in rem, and judgments of every kind and character, 
without limit, which may arise in favour of Contractor, 
Contractor's employees, agents, sub-contractor’s or their 
employees, on account of bodily injury or death of Contractor’s 
employees, agent, sub- contractor or sub- contractor’s employee 
or damage to said employee’s property as a result of the 
operations, contemplated hereby, regardless of whether said 
claims, demands, or causes of action arise out of negligence or 
otherwise, in whole or in part, unseaworthiness or other fault, 
including pre-existing conditions of Company, its contractor’s 
other than the Contractor, sub-contractors, partners, Joint 
Ventures, their employees or Agents. 

 

(b) Company agrees to protect, defend indemnify and hold 
Contractor and its sub-contractors, its agent and its affiliates, its 
other contractors and / or their employees harmless from and 
against all claims, suits, demands and causes of action, liabilities, 
expenses, costs, liens, rights in rem and judgments of every kind 
and character, without limit, which may arise in favour of 

Please revise as indicated below: 

“(a)  Contractor agrees to protect, defend, indemnify and hold 
Company its co-leases, its agents, if any, its other Contractor’s 
and/or their employees Group harmless from and against all 
claims, suits, demands and causes of action, liabilities, 
expenses, costs, liens, rights in rem, and judgments of every 
kind and character, without limit, which may arise in favour of 
Contractor Group, Contractor's employees, agents, sub-
contractor’s or their employees, on account of bodily injury or 
death of Contractor Group’s personnel employees, agent, sub-
contractor or sub-contractor’s employee or damage to or loss 
of said employee personnel’s property as a result of the 
operations, contemplated hereby, regardless of whether or 
not said claims, demands, or causes of action arise out of 
negligence or otherwise, in whole or in part, unseaworthiness 
or other fault, including pre-existing conditions of Company 
Group, its contractor’s other than the Contractor, sub-
contractors, partners, Joint Ventures, their employees or 
Agents. 

(b)  Company agrees to protect, defend indemnify and hold 
Contractor Group and its subcontractors, its agent and its 
affiliates, its other contractors and / or their employees 
harmless from and against all claims, suits, demands and 

NOT ACCEPTABLE 
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Company, Company’s employees, Agents, invitees, contractors 
(other than Contractor) and sub-contractors or their employees, 
on account of bodily injury or death of Company’s employees, 
agents, invitees, contractors (other than Contractor) and sub-
contractors or damage to said employees or its property 
(including any property of Company)as a result of the operations 
contemplated hereby, regardless of whether or not said claims, 
demands or causes of action arise out of the negligence or 
otherwise in whole or in part, unseaworthiness or other faults, 
including pre-existing conditions of Contractor, its sub-
contractors, partners, Joint Ventures, employees or agents. 

causes of action, liabilities, expenses, costs, liens, rights in rem 
and judgments of every kind and character, without limit, 
which may arise in favour of Company Group, Company’s 
employees, Agents, invitees, contractors (other than 
Contractor) and sub-contractors or their employees, on 
account of bodily injury or death of Company Group’s 
personnel employees, agents, invitees, contractors (other 
than Contractor) and sub-contractors or damage to or loss of 
said employees or its personnel’s property (including any 
property of Company) as a result of the operations 
contemplated hereby, regardless of whether or not said 
claims, demands or causes of action arise out of the 
negligence or otherwise in whole or in part, unseaworthiness 
or other faults, including pre-existing conditions of Contractor 
Group, its sub-contractors, partners, Joint Ventures, 
employees or agents.” 

 

Bidder’s Remarks :   The basis of our proposal. 

 

112.  Clause 20.0 

POLLUTION AND CONTAMINATION: Notwithstanding anything to 
the contrary contained herein, it is understood and agreed by 
and between the Contractor and The Company that the 
responsibility for pollution or contamination shall be as follows: 

(a) The Contractor shall assume all responsibility for cleaning up 
and controlling pollution or contamination which originates 
above the surface of the water from spills or fuels, lubricants, 
motor oils, normal water base drilling fluid and attendant 
cuttings, pipe dope, paints solvents, ballast, bilge and garbage 
wholly in Contractor's possession and control and directly 

Please revise as indicated below: 

“POLLUTION AND CONTAMINATION: Notwithstanding 
anything to the contrary contained herein, it is understood 
and agreed by and between the Contractor and Tthe Company 
that the responsibility for pollution or contamination shall be 
as follows: 

(a) The Contractor shall assume all responsibility for cleaning 
up and controlling pollution or contamination which 
originates above the surface of the water from spills or fuels, 

NOT ACCEPTABLE 
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associated with Contractor's equipment and facilities, provided, 
however, Contractor's liability shall be limited to US Dollars One 
Million (US$ 1 Million) where after the Company shall indemnify 
and hold harmless the Contractor for amounts in excess. 

(b) Except as otherwise provided in article 20.0(a), Company shall 
assume all responsibility for (including control and removal of the 
pollutant involved) and shall protect, defend and save the 
Contractor harmless from and against all claims, demands, and 
causes of action of every kind and character arising from all 
pollution or contamination, other than that described in sub-
clause (a) above, which may occur from any cause including 
negligence of Contractor but not limited to, that which may result 
from fire, blowout, cratering, seepage of any other uncontrolled 
flow of oil, gas, water or other substances, as well as the use or 
disposition of oil emulsion, Company base or chemically treated 
drilling fluids, contaminated cuttings or caving, lost circulation 
and fish recovery materials and fluids provided however, 
Contractor's sole liability under this sub-clause is to reimburse 
the Company US Dollars One Million (US$ 1 Million) of cost 
paid/incurred by the Company in control of the pollutant, clean-
up costs, or damage to a third party, provided said pollution 
results from contractor's sole negligence. 

(c) In the event a third party commits an act or omission which 
results in pollution or contamination for which either the 
Contractor or the Company, for whom such party is performing 
work, is held to be legally liable the responsibility therefor shall 
be considered as between the Contractor and the Company, to 
be the same as if the party for whom the work was performed 
and all of the obligations respecting indemnity, holding harmless 

lubricants, motor oil, normal water base drilling fluid and 
attendant cuttings, pipe dope, paints solvents, ballast, bilge 
and garbage wholly in Contractor's possession and control and 
directly associated with Contractor's equipment and facilities, 
provided, however, Contractor's liability shall be limited to US 
Dollars One Million (US$ 1 Million) where after the Company 
shall indemnify and hold harmless the Contractor Group for 
amounts in excess. 

(b) Except as otherwise provided in article 20.0(a), Company 
shall assume all responsibility for (including control and 
removal of the pollutant involved) and shall protect, defend 
and save the Contractor Group harmless from and against all 
claims, demands, and causes of action of every kind and 
character arising from all pollution or contamination, other 
than that described in sub-clause (a) above, which may occur 
from any cause including negligence of Contractor Group but 
not limited to, that which may result from fire, blowout, 
cratering, seepage of any other uncontrolled flow of oil, gas, 
water or other substances, as well as the use or disposition of 
oil emulsion, Company base or chemically treated drilling 
fluids, contaminated cuttings or caving, lost circulation and 
fish recovery materials and fluids provided however, 
Contractor's sole liability under this sub-clause is to reimburse 
the Company US Dollars One Million (US$ 1 Million) of cost 
paid/incurred by the Company in control of the pollutant, 
clean-up costs, or damage to a third party, provided said 
pollution results from cContractor's sole negligence. 

(c) In the event a third party commits an act or omission which 
results in pollution or contamination for which either the 
Contractor or the Company, for whom such party is 

104 of 224



PRE-BID QUERIES  

OIL TENDER NO. CEG7203P25  
                                                                     Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit                            Bidder: Bidder 3 

PRE-BID CONFERENCE: 27.09.2024 

  

 

 

Sl. 
No. 

Clause No. 
of Tender 
Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

and limitation of responsibility and liability as set forth in (a) and 
(b) above, shall be specifically applied. 

performing work, is held to be legally liable the responsibility 
therefor shall be considered as between the Contractor and 
the Company, to be the same as if the party for whom the 
work was performed and all of the obligations respecting 
indemnity, holding harmless and limitation of responsibility 
and liability as set forth in (a) and (b) above, shall be 
specifically applied.” 

 

Bidder’s Remarks :   The basis of our proposal. 

113.  
Clause 22.0 
paragraph 1 

The Contractor shall arrange for and execute demobilization of 
the entire rig package, 
tools/equipment/spare/accessories/manpower etc. upon 
receipt of notice for demobilization from Company. 
Demobilization shall mean completion / termination of the 
Contract and shall include dismantling of the complete rig 
package, its accessories/equipment, including the manpower 
and re-export of the complete rig package (if re-exportable), its 
accessories/equipment, unutilized spares and consumables at 
the cost of the contractor. Demobilization shall be completed by 
Contractor within 60 days of issue of demobilization notice by 
Company. Immediately after re-exporting the rig package, its 
accessories, equipment and the unused spares and consumables, 
Contractor shall submit the detail re-export documents to 
Company as documentary proof of re-exporting the complete Rig 
package, its accessories, equipment and the unused spares and 
consumables. In case of failure to re-export any of the items as 
above within the allotted time period of 60 days except under 
circumstances relating to Force Majeure, Company reserves the 
right to withhold the estimated amount equivalent to the 

Please revise as indicated below: 

“The Contractor shall arrange for and execute demobilization 
of the entire rig package, 
tools/equipment/spare/accessories/manpower etc. upon 
receipt of notice for demobilization from Company. 
Demobilisation shall mean completion / termination of the 
Contract and shall include dismantling of the complete rig 
package, its accessories/equipment, including the manpower 
and re-export of the complete rig package (if re-exportable), 
its accessories/equipment, unutilized spares and consumables 
at the cost of the contractor. Demobilization shall be 
completed by Contractor within 60 days of issue of 
demobilization notice by Company. Immediately after re-
exporting the rig package, its accessories, equipment and the 
unused spares and consumables, Contractor shall submit the 
detail re-export documents to Company as documentary 
proof of re-exporting the complete Rig package, its 
accessories, equipment and the unused spares and 
consumables. In case of failure to re-export any of the items 
as above as per Customs Notification 50/2017-Customs dated 

Refer Tender amendment 
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Customs Duty and/or penalty leviable by customs on such default 
in re-export from Contractor’s final settlement of bills and 
performance security. 

30th June 2017, Serial No. 404 condition 48 within the allotted 
time period of 60 days except under circumstances relating to 
Force Majeure or any act(s) and/or omission(s) by any 
member of Company Group or Third Party, Company reserves 
the right to withhold the estimated amount equivalent to the 
Customs Duty and/or penalty leviable by customs on such 
default in re-export from Contractor’s final settlement of bills 
and performance security. 

For the avoidance of doubt, subject to Clause 36.0 of this 
Section III Special Conditions of Contract and whichever is 
later, demobilization shall be deemed completed when the 
Drilling Unit under tight tow and (i) is one (1) nautical mile 
from Company’s last well location in the event the Drilling Unit 
is moving immediately in direct contractual continuation to 
another operator, or (ii) in all other circumstances, the date 
and time that the Drilling Unit is safely positioned in a mutually 
agreed sheltered location offshore or a location of 
equidistance nominated by Contractor.” 

 

Bidder’s Remarks :   Contractor cannot take liability for events 
beyond its control. 

There is no mandatory requirement of re-export within 60 
days.  

However, we will comply with customs notification 50/2017-
Customs dated 30th June 2017, Serial No. 404 condition 48.  
Ref Circular No. 21 /2013-Customs for more details. 

The basis of our proposal. 
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114.  
Clause 27.0 

Note (1) 

Contractor will be paid zero rates if operation is materially 
affected and has to be suspended for non-availability of key 
personnel. 

Please revise as indicated below: 

“Contractor will be paid zero rates Rig Package Repair Day 
Rate if operation is materially affected and has to be 
suspended for non-availability of key personnel.” 

 

Bidder’s Remarks :   The basis of our proposal. 

NOT ACCEPTABLE 

115.  Clause 27.1 
In case operations are affected due to failure on the part of the 
Contractor to provide any Associated Services then zero rates will 
be applicable during the period. 

Please revise as indicated below: 

“In case operations are affected due to failure on the part of 
the Contractor to provide any Associated Services then zero 
rates Rig Package Repair Day Rate will be applicable during the 
period.” 

 

Bidder’s Remarks :   The basis of our proposal. 

NOT ACCEPTABLE 

116.  Clause 27.2 

In case operations are NOT affected due to failure on the part of 
the Contractor to provide any Associated Services, then penalty 
will be levied at the rate of 2.5% of operating day rate. (Prorate 
rates will be calculated for any part thereof). Company at its 
discretion may suspend operation at any point of time for the no 
availability of any such services during the contractual period. 

Please delete this Article entirely, which reads: 

“In case operations are NOT affected due to failure on the part 
of the Contractor to provide any Associated Services, then 
penalty will be levied at the rate of 2.5% of operating day rate. 
(Prorate rates will be calculated for any part thereof). 
Company at its discretion may suspend operation at any point 
of time for the no availability of any such services during the 
contractual period.” 

And replace with 'Not Used'. 

 

Bidder’s Remarks :   The basis of our proposal. 

NOT ACCEPTABLE 

117.  Clause 28.0 Notwithstanding any provision under this contract to the 
contrary, Company shall assume liability except in the event of 

Please revise as indicated below: NOT ACCEPTABLE 
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Willful Misconduct on the part of the contractor for loss or 
damage to the contractor's equipment/tool in hole below rotary 
table. Company shall at its option either reimburse the 
contractor for the value of lost equipment / tool as declared in 
the import invoices at the time of mobilization or subsequent 
replacement / addition of the same equipment/tool or CIF value 
whichever is lower for any such loss or damage, less depreciation 
@ 3% per month from the date of start of the contract up to a 
maximum depreciation equivalent to 50% of CIF value as 
indicated by the Contractor or at its option to replace similar 
equipment / tools and any transportation expenses incurred in 
connection herewith. All such cost shall be payable by Company, 
provided the equipment/tool is not covered under Insurance and 
provided such equipment/tool are included in the exclusion list 
of the Insurance Policies submitted by the Contractor in terms of 
Clause 14.16 (vii) under GCC of the Contract. All such cost shall 
be payable only after contractor furnishes notarized undertaking 
in the prescribed format to the extent that the particular 
equipment/tool in question is not covered by contractor's 
insurance. For claims of lost equipment / tools, contractor must 
intimate the Company of their intention to lodge claim in writing 
within one month of the declaration of lost tool by Company and 
final claim thereof must be made within six months of the date 
of the lost tool or before expiry of the Contract, whichever is 
earlier. The inspection of recovered from downhole need to be 
made by Company Representative before submission of the 
invoice by Contractor. 

“For claims of lost equipment / tools, contractor must intimate 
the Company of their intention to lodge claim in writing within 
one month of the declaration of lost tool by Company and final 
claim thereof must be made within six months of the date of 
the lost tool or before expiry of the Contract, whichever is 
earlier later.” 

 

Bidder’s Remarks :   The basis of our proposal. 

118.  
Clause 32.1 
paragraph 2 

The term “Force Majeure” as employed herein shall mean floods, 
tempest, war, civil riot, fire and Acts, Cyclone and Cyclones 

Please delete this Clause entirely, which reads: NOT ACCEPTABLE 
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Consequences, Rules and Regulations of respective government 
of the two parties namely Company and the Contractor, directly 
affecting the performance of the Contract. 

“The term “Force Majeure” as employed herein shall mean 
floods, tempest, war, civil riot, fire and Acts, Cyclone and 
Cyclones Consequences, Rules and Regulations of respective 
government of the two parties namely Company and the 
Contractor, directly affecting the performance of the 
Contract.” 

And replace it with “Not Used”. 

 

Bidder’s Remarks :   We propose to keep the definition of 
Force Majeure established in Section I General Conditions of 
Contract Clause 31.0. 

119.  
Clause 32.1 

last 
paragraph 

Such Force Majeure situations shall be paid at Force Majeure 
Rate for a period of first thirty days, for each occasion, after 
which zero rate shall be payable to the Contractor after which 
either party shall have the right to terminate the Contract if such 
`force majeure' conditions continue beyond successive 60 (Sixty) 
days, for each occasion, with prior written notice of 15 days, 
provided termination of the Contract does not result into safety 
hazard to the life and property on account of withdrawal of 
operations or the operation is at critical stage. The Company shall 
have the absolute right to decide whether any safety hazard 
exists, or operation is in a critical position and the decision of the 
Company shall be binding upon the Contractor. 

Please revise as indicated below: 

“Such Force Majeure situations shall be paid at Force Majeure 
Rate for a period of first thirty days, for each occasion, after 
which zero rate shall be payable to the Contractor after which 
e. Either party shall have the right to terminate the Contract if 
such `force majeure' conditions continue beyond successive 
60 (Sixty) days, for each occasion, with prior written notice of 
15 days, provided termination of the Contract does not result 
into safety hazard to the life and property on account of 
withdrawal of operations or the operation is at critical stage. 
The Company shall have the absolute right to decide whether 
any safety hazard exists, or operation is in a critical position 
and the decision of the Company shall be binding upon the 
Contractor.” 

 

Bidder’s Remarks :   The basis of our proposal. 

NOT ACCEPTABLE 
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120.  Clause 35.0 

SUSPENSION AT COMPANY’S REQUEST: 

The Company shall have the right, without cause, at any time to 
require the Contractor to suspend the work under this Contract 
on giving notice to the Contractor specifying the estimated 
duration of the suspension period. The work shall resume at the 
end of suspension period or such other date as the Company may 
specify to the Contractor by notice in writing. During the 
suspension period, Contractor shall be paid ‘Stack Day Rate’ as 
per the provisions of ‘Schedule of Rates’. The Company shall 
notify the Contractor, whether it requires the Contractor to stack 
Equipment and/or Personnel at its current location or at a 
different location. 

The total suspension period during the Contract duration shall 
not exceed a maximum 2 (two) months. However, beyond said 
period, the suspension period may be extended by the parties at 
mutually agreed rates, terms and conditions. The Company, at its 
discretion, may add back such suspension period to the original 
Contract duration at the same rates, terms and conditions by 
giving 30 (thirty) days’ notice to the Contractor before the expiry 
of the Contract. 

However, beyond the said period of 2 (two) months, the 
suspension period may be extended by the parties at mutually 
agreed rates, terms and conditions. 

Please revise as indicated below: 

“The Company shall have the right, without cause, at any time, 
subject always at least 15 days prior written notice to 
Contractor, to require the Contractor to suspend the work 
under this Contract on giving notice to the Contractor 
specifying the estimated duration of the suspension period. 
The work shall resume at the end of suspension period or such 
other date as the Company may specify to the Contractor by 
notice in writing, subject always at least 15 days prior written 
notice to Contractor. During the suspension period, 
Contractor shall be paid ‘Stack Day Rate’ as per the provisions 
of ‘Schedule of Rates’. The Company shall notify the 
Contractor, whether it requires the Contractor to stack 
Equipment and/or Personnel at its current location or at a 
different location. For the avoidance of doubt, Company shall 
continue to provide at Company’s cost, all logistical supports 
such as but not limited fuel, water, vessels, helicopter for 
crew change and the like, including all towage to and from 
stack location and all cost associated with the same. 

The total suspension period during the Contract duration shall 
not exceed a maximum 2 (two) months. However, beyond said 
period, the suspension period may be extended by the parties 
at mutually agreed rates, terms and conditions.  Failing which, 
Contractor shall have the sole discretionary right to terminate 
the Contract and Company shall compensate Contractor for 
the period up to the date of termination, including the 
demobilization fee and a early termination fee which shall be 
equal to the value of the remaining period of the firm term 
(i.e. [   ] days) multiply by the Operating Day Rate. The 

 

 

 

 

 

 

 

 

 

 

 

 

 

Partially Acceptable. Tender 
Amendments will be issued. 
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Company, at its discretion, may add back such For the 
avoidance of doubt, unless otherwise agreed by Contractor in 
writing, the suspension period to the original Contract 
duration at the same rates, terms and conditions by giving 30 
(thirty) days’ notice to the Contractor before the expiry of the 
Contract erode the original Contract duration. 

However, beyond the said period of 2 (two) months, the 
suspension period may be extended by the parties at mutually 
agreed rates, terms and conditions.”  

 

Bidder’s Remarks :   The basis of our proposal. 

The Drilling Unit may be committed to other operator. 

121.  Clause 36.0 

RE-EXPORT: 

The Contractor shall complete re-export or block transfer or re-
export to SEZ (as permissible under applicable customs rules / 
regulations and provided Company is out of charge after Block 
Transfer or re-export to SEZ) formalities upon 
completion/termination of this Contract against all such items 
which were brought into India on re-exportable basis and provide 
the list of the items, equipment, consumables etc. to Company 
along with all relevant export documents. It will also be the sole 
responsibility of the Contractor to ensure cancellation & 
discharge of all undertakings/bonds from Customs authorities 
within 60 days which were provided by Company at the time of 
import against this Contract. De-mobilization will not be 
considered completed, till re-export or block transfer or re-
export to SEZ of all equipment and documentation with customs 

Please revise as indicated below: 

“The Contractor shall complete re-export or block transfer or 
re-export to SEZ (as permissible under applicable customs 
rules / regulations and provided Company is out of charge 
after Block Transfer or re-export to SEZ) formalities upon 
completion/termination of this Contract against all such items 
which were brought into India on re-exportable basis and 
provide the list of the items, equipment, consumables etc. to 
Company along with all relevant export documents. It will also 
be the sole responsibility of the Contractor to ensure 
cancellation & discharge of all undertakings/bonds from 
Customs authorities within 60 days which were provided by 
Company at the time of import against this Contract. De-
mobilization will not be considered completed, till re-export 
or block transfer or re-export to SEZ of all equipment and 

Refer Tender Amendment 
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and other regulatory authorities are completed fully and 
submitted to Company. 

documentation with customs and other regulatory authorities 
are completed fully and submitted to Company.” 

 

Bidder’s Remarks :   There is no mandatory requirement of re-
export within 60 days.  

However, we will comply with customs notification 50/2017-
Customs dated 30th June 2017, Serial No. 404 condition 48.  
Ref Circular No. 21 /2013-Customs for more details. 

The basis of our proposal. 

122.  Clause 37.0 

DIESEL: 

Contractor to indicate the consumption of diesel (To be declared 
only in the price Bid) in KL/day for the Drilling Unit and its 
equipment. Company responsibility is to provide (As declared in 
Price Bid) KL/day of diesel multiplied by the number of days of 
the particular month or part thereof (where rig had operated for 
part of the month and not full month) or as per actual 
consumption for the respective months, whichever is lower. 

For requirement of diesel in excess of the above monthly 
quantity, Company shall provide diesel at Contractors cost. No 
carry forward will be permitted if actual consumption per month 
is less than that calculated based on indicated consumption 
above. 

Please revise as indicated below: 

“Contractor to indicate the consumption of diesel (To be 
declared only in the price Bid) in KL/day for the Drilling Unit 
and its equipment. Notwithstanding the foregoing, Company 
responsibility is to provide (As declared in Price Bid) KL/day of 
diesel multiplied by the number of days of the particular 
month or part thereof (where rig had operated for part of the 
month and not full month) or as per actual consumption for 
the respective months, whichever is lower at Company’s cost 
the diesel as required by Contractor.  

For requirement of diesel in excess of the above monthly 
quantity, Company shall provide diesel at Contractors cost. No 
carry forward will be permitted if actual consumption per 
month is less than that calculated based on indicated 
consumption above.” 

 

Bidder’s Remarks :   The basis of our proposal. 

 

Refer Tender Amendment 

112 of 224



PRE-BID QUERIES  

OIL TENDER NO. CEG7203P25  
                                                                     Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit                            Bidder: Bidder 3 

PRE-BID CONFERENCE: 27.09.2024 

  

 

 

Sl. 
No. 

Clause No. 
of Tender 
Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

123.  Clause 38.0 

Notwithstanding any other provisions incorporated elsewhere in 
the Contract, the aggregate liability of the Contractor in respect 
of this Contract, whether under Contract, in tort or otherwise, 
shall not exceed 50% of the Contract Price, provided however 
that this limitation shall not apply to the cost of repairing or 
replacing defective equipment by the Contractor, or to any 
obligation of the Contractor to indemnify the Company with 
respect to Intellectual Property Rights. 

Please revise as indicated below: 

“Notwithstanding any other provisions incorporated 
elsewhere in the Contract, the aggregate liability of the 
Contractor in respect of this Contract, whether under 
Contract, in tort or otherwise, shall not exceed 50% of the 
Contract Price and Company shall indemnify and hold 
Contractor Group harmless of any and all excess, provided 
however that this limitation shall not apply to the cost of 
repairing or replacing defective equipment by the Contractor, 
or to any obligation of the Contractor to indemnify the 
Company with respect to Intellectual Property Rights.” 

 

Bidder’s Remarks :   The basis of our proposal. 

NOT ACCEPTABLE 

124.  Clause 39.0 

For all services rendered or materials supplied to Company by 
Contractor at Company's request, which services or materials are 
the obligations of the Company, the Contractor shall charge the 
Company for actual costs as supported by vendor's invoice plus 
7.5% fee on FOB value for each procurement costing up to US$ 
60,000 and 5% for each procurement costing more than US$ 
60,000, thereon to cover costs on account of such procurement 
and actual cost for services. In addition, transportation costs paid 
and/ or incurred would be reimbursed at actuals against 
documentary evidence. Company will provide Recommendatory 
Letter to Contractor for Contractor to obtain Essentiality 
Certificate from DGH for availing Customs duty exemption. Any 
equipment, materials, or supplies purchased by Contractor on 
account of Company shall thereafter become the property of 
Company upon payment by Company. 

Please revise as indicated below: 

“For all services rendered or materials supplied to Company 
by Contractor at Company's request, but always subject to 
Contractor’s written agreement and/or consent, which 
services or materials are the obligations of the Company, the 
Contractor shall charge the Company for actual costs as 
supported by vendor's invoice plus 7.5% fee on FOB value for 
each procurement costing up to US$ 60,000 and 5% for each 
procurement costing more than US$ 60,000, thereon to cover 
costs on account of such procurement and actual cost for 
services. In addition, transportation costs paid and/ or 
incurred would be reimbursed at actuals against documentary 
evidence. Company will provide Recommendatory Letter to 
Contractor for Contractor to obtain Essentiality Certificate 
from DGH for availing Customs duty exemption. Any 

Noted.  
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equipment, materials, or supplies purchased by Contractor on 
account of Company shall thereafter become the property of 
Company upon payment by Company. 

For the avoidance of doubt and notwithstanding anything to 
the contrary, any and all services rendered or materials 
supplied for and on behalf of Company, the items such as 
equipment, materials and supplies, including any services, 
shall continue to be deemed as Company’s items and any 
personnel from the vendors providing the same shall be 
considered as a member of Company Group.” 

 

Bidder’s Remarks :   The basis of our proposal. 

125.  
Clause 40 on 
Clause 14.6 

Contractor shall also inform the Company at least 30 days in 
advance regarding the expiry cancellation and / or changes in any 
of such documents & ensure revalidation / renewal, etc., as may 
be necessary well in time. 

Please revise as indicated below: 

“Contractor shall also be informed the Company at least 30 
days in advance regarding the expiry cancellation and / or 
changes in any of such documents & ensure revalidation / 
renewal, etc., as may be necessary well in time, except for war 
risk which shall be 24 hours. 

 

Bidder’s Remarks :   As Contractor’s insurer does not have any 
contractual obligation(s) towards Company. Practicality. 

NOT ACCEPTABLE 

126.  Clause 14.7 

If any of the above policy expire or/are cancelled during the term 
of this Contract and Contractor fails for any reason to renew such 
policies, OIL in no case shall be liable for any loss/damage 
occurred during the term when the policy is not effective. 
Furthermore, a penal interest @0.5% of the Total Contract value 
shall be charged towards not fulfilling of the contractual 
obligations. Notwithstanding above, should there be a lapse in 

Please revise as indicated below: 

“If any of the above policy expire or/are cancelled during the 
term of this Contract and Contractor fails for any reason to 
renew such policies, OIL in no case shall be liable for any 
loss/damage occurred during the term when the policy is not 
effective. Furthermore, a penal interest @0.5% of the Total 

NOT ACCEPTABLE 
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any insurance required to be taken by the Contractor for any 
reason whatsoever, loss / damage claims resulting there from 
shall be to the sole account of Contractor. 

Contract value shall be charged towards not fulfilling of the 
contractual obligations. Notwithstanding above, should there 
be a lapse in any insurance required to be taken by the 
Contractor for any reason whatsoever, loss / damage claims 
resulting there from shall be to the sole account of 
Contractor.” 

 

Bidder’s Remarks :   The basis of our proposal. 

127.  Clause 14.09 
Additional Assured: “Oil India Limited” is to be included as 
Additional Assured in the Insurance Policies (except in case of 
Workmen’s Compensation /Employer’s Liability insurance). 

Please revise as indicated below: 

“Additional Assured: “Oil India Limited” is to be included as 
Additional Assured in the Insurance Policies (except in case of 
Workmen’s Compensation /Employer’s Liability insurance), 
only to the extent of the liabilities expressly assumed by 
Contractor under the Contract.” 

 

Bidder’s Remarks :   This also ties in with Section III Special 
Conditions Clause 14.10. 

NOT ACCEPTABLE 

128.  Clause 41.0 

Contractor shall not subcontract, transfer or assign the Contract, 
or any part under this Contract, to any third party(ies). Except for 
the main services under this Contract, Contractor may sub-
contract the support services. However, Contractor shall be fully 
responsible for complete execution and performance of the 
services under the Contract. 

Please revise as indicated below: 

“Contractor shall not subcontract, transfer or assign the 
Contract, or any part under this Contract, to any third 
party(ies). Except for the main services under this Contract, 
notwithstanding the foregoing, Contractor may sub-contract 
the support services, such as but not limited to, catering, 
labour and ad-hoc services and Contractor shall have sole 
discretionary right to subcontract to Contractor’s affiliates. 
However, Contractor shall be fully responsible for complete 

ACCEPTABLE. Refer Tender amendment 
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execution and performance of the services under the 
Contract.” 

 

Bidder’s Remarks :   The basis of our proposal. 

Section IV Schedule of Rates (SOR)  

129.  
SOR/ Clause 

2.4 

The Contractor is required to clear off the site within 30 days and 
complete the Demobilization within 60 days from the date of 
Demobilization notice served by the Company. 

Please revise as indicated below: 

“The Contractor is required to clear off the site within 30 days 
and complete the Demobilization within 60 days from the date 
of Demobilization notice served by the Company.” 

 

Bidder’s Remarks :   There is no mandatory requirement of re-
export within 60 days.  

However, we will comply with customs notification 50/2017-
Customs dated 30th June 2017, Serial No. 404 condition 48.  
Ref Circular No. 21 /2013-Customs for more details. 

The basis of our proposal. 

NOT ACCEPTABLE 

130.  
SOR/ Clause 
4.0 Bullet#6 

• Should the Contractor be denied access to the location of 
drilling operations due to lack of compliance of any permits 
or licenses required by the Company, time lost as a result 
thereof shall be compensated at the non-operating Day 
Rate. 

Please revise as indicated below: 

“Should the Contractor be denied access to the location of 
drilling operations due to including but not limited to lack of 
compliance of any permits or licenses required by the 
Company and/or any act(s) and/or omission(s) of any member 
of Company Group or Third Party, time lost as a result thereof 
shall be compensated at the non-operating Day Rate.  For the 
purpose of this Clause 4.0, the term “Third Party” mean any 
person or entity other than Company Group or Contractor 
Group.” 

NOT ACCEPTABLE 
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Bidder’s Remarks :   The basis of our proposal. 

131.  
SOR/ Clause 
4.0 Bullet#8 

(new) 
 

Please append the following as a new item: 

“Any time lost due to location not being ready shall be paid at 
Non-operating Day Rate as stated in Clause 4.2 Section 1, 
General Conditions of Contract.” 

 

Bidder’s Remarks :   The basis of our proposal. 

Refer to Clause 4.0 of SOR. 

132.  
Clause 4.0 
Bullet#9 

(new) 
 

Please revise as indicated below: 

“For the event(s) detailed in Clause 14.0 Section III Special 
Conditions of Contract.”  

 

Bidder’s Remarks :   The basis of our proposal. 

NOT ACCEPTABLE 

133.  
SOR/ Clause 

5.0 

If operations hereunder are suspended, due to break-down of or 
the need for repairs to Contractor's equipment, or due to the 
failure of Contractor to furnish any requirement for the 
operation, such as but not limited to, materials, supplies, 
equipment or services to which Contractor is obligated to furnish 
hereunder or due to failure of Drilling Unit due to whatever 
reasons and if such failure results in the operations being 
materially affected, Contractor shall be paid at the Repair Day 
Rate up to a maximum of 32 (thirty two) hours as compensation 
per calendar month. Beyond the said 32 hours, no daily 
compensation shall be payable to Contractor during such 
failure/breakdown until operations are recommenced to the 
satisfaction of the Company at which time the applicable rate 
shall again come into force. Any unused portion of the 32 hours 

Please revise as indicated below: 

“If operations hereunder are suspended, due to break-down 
of or the need for repairs to Contractor's equipment due to 
Contractor’s sole default, or due to the failure of Contractor to 
furnish any requirement for the operation, such as but not 
limited to, materials, supplies, equipment or services to which 
Contractor is obligated to furnish hereunder or due to failure 
of Drilling Unit due to whatever reasons Contractor’s sole 
default and if such failure results in the operations being 
materially affected, Contractor shall be paid at the Repair Day 
Rate up to a maximum of 32 (thirty two) hours as 
compensation per calendar month. Beyond the said 32 hours, 
no daily compensation shall be payable to Contractor during 
such failure/breakdown until operations are recommenced to 

 

 

NOT ACCEPTABLE 

 

 

 

ACCEPTABLE. Tender amendments will 
be published. 
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per calendar month cannot be carried forward and/or adjusted 
against any other calendar month. 

Beyond the above-mentioned permissible period, zero rate will 
be applicable for further period of breakdown. 

Company shall provide water and other services, including tug 
boats at its cost for a maximum period of seven days during 
breakdown. Thereafter, the cost of water and other services 
including tug boats shall be borne by Contractor.  

the satisfaction of the Company at which time the applicable 
rate shall again come into force. Any unused portion of the 32 
hours per calendar month cannot be carried forward and/or 
adjusted against any other calendar month. 

Beyond the above-mentioned permissible period, zero rate 
will be applicable for further period of breakdown. 

Notwithstanding anything to the contrary, Company shall 
continue to provide water and other services, including tug 
boats and fuel for such boats and the Drilling Unit at its cost 
for a maximum period of seven days during breakdown. 
Thereafter, the cost of water and other services including tug 
boats shall be borne by Contractor.” 

 

Bidder’s Remarks :   The basis of our proposal. 

 

 

 

 

 

 

NOT ACCEPTABLE 

134.  
SOR/ Clause 

6.0 

Except where otherwise provided for in this bid document, 
Contractor shall be compensated at the Moving Day Rate from 
the period the well operations on the last well are completed, the 
Drilling Unit jacked down for tow operations from its current 
location until the Drilling Unit is safely jacked up at the next 
location and rig skidded over the well to commence well 
operations. 

Please revise as indicated below: 

“Except where otherwise provided for in this bid document, 
Contractor shall be compensated at the Moving Day Rate from 
the period the well operations on the last well are completed, 
the Drilling Unit jacked down for tow operations from its 
current location until the Drilling Unit is safely jacked up at the 
next location and rig skidded over the well to commence well 
operations. 

Note: 

(i) Payment towards moving day rate shall be limited to 95% 
of the operating day rate. 

(ii) During inter-location movement any period for MDR 
beyond 7 days will be paid zero day rate.”  

NOT ACCEPTABLE 
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Bidder’s Remarks :   The basis of our proposal. 

135.  
SOR/ Clause 

7.0 

The Force Majeure Day Rate shall be payable for the first thirty 
days of Force Majeure period, for each occasion, after which zero 
rate shall be payable to the Contractor after which either party 
shall have the right to terminate the Contract if such `force 
majeure' conditions continue beyond successive 60 (Sixty) days, 
for each occasion, with prior written notice of 15 days, provided 
termination of the Contract does not result into safety hazard to 
the life and property on account of withdrawal of operations or 
the operation is at critical stage. The Company shall have the 
absolute right to decide whether any safety hazard exists, or 
operation is in a critical position and the decision of the Company 
shall be binding upon the Contractor. 

Please revise as indicated below: 

“The Force Majeure Day Rate shall be payable for the first 
thirty days of Force Majeure period, for each occasion, after 
which zero rate shall be payable to the Contractor after which 
either party shall have the right to terminate the Contract i. If 
such `force majeure' conditions continue beyond successive 
60 (Sixty) days, for each occasion, with prior written notice of 
15 days, provided termination of the Contract does not result 
into safety hazard to the life and property on account of 
withdrawal of operations or the operation is at critical stage. 
The Company shall have the absolute right to decide whether 
any safety hazard exists, or operation is in a critical position 
and the decision of the Company shall be binding upon the 
Contractor.”  

 

Bidder’s Remarks :   The basis of our proposal. 

NOT ACCEPTABLE 

136.  
Clause 8.0 
iv) (New) 

 

Please append the following as a new Clause: 

“In case Company continues with its drilling operation beyond 
15th May and de-hire the Rig during monsoon, then the 
Company shall pay Stack Day Rate for the period until the Rig 
can be safely moved out of the location. For avoidance of 
doubt the monsoon Period shall be from 16th May to 15th 
October. Further in addition to Stack Day Rate during the 
monsoon standby, the Company shall also provide.  

i. fuel for Rig  

Tender Amendments will be published. 

119 of 224



PRE-BID QUERIES  

OIL TENDER NO. CEG7203P25  
                                                                     Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit                            Bidder: Bidder 3 

PRE-BID CONFERENCE: 27.09.2024 

  

 

 

Sl. 
No. 

Clause No. 
of Tender 
Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications proposed by 

the Bidder 

OIL’s reply 

ii. 2 helicopter sorties per week and  

Marine Logistics Support.” 

Bidder’s Remarks :   The basis of our proposal and standard 
monsoon protection clause. 

137.  
SOR/ Clause 

9.9 

Payment of monthly invoices, if undisputed, shall be made within 
30 days following the date of receipt of invoice by Company 
excepting for the first two (2) and last monthly invoices where 
some delay (up to two months) may occur. 

Please revise as indicated below: 

“Payment of monthly invoices, if undisputed, shall be made 
within 30 21 calendar days following the date of receipt of 
invoice by Company excepting for the first two (2) and last 
monthly invoices where some delay (up to two months) may 
occur.” 

 

Bidder’s Remarks :   The basis of our proposal. 

Not acceptable 

138.  
SOR/ Clause 

9.10 

Company shall within 30 days of receipt of the invoice notify the 
Contractor of any item under dispute, specifying the reasons 
thereof, in which event, payment of the disputed amount may be 
withheld until settlement of the dispute, but payment shall be 
made of any undisputed portion on or before the due date. This 
will not prejudice OIL’s right to question the validity of the 
payment at a later date as envisaged in Clause 9.3 above. 

Please revise as indicated below: 

“Company shall within 3015 days of receipt of the invoice 
notify the Contractor of any item under dispute, specifying the 
reasons thereof, in which event, payment of the disputed 
amount may be withheld until settlement of the dispute, but  
payment shall be made of any undisputed portion on or before 
the due date. This will not prejudice OIL’s right to question the 
validity of the payment at a later date as envisaged in Clause 
9.3 above.” 

 

Bidder’s Remarks :   The basis of our proposal and to tie in with 
our proposed revision to Section I General Conditions of 
Contract Clause 27.9. 

Not acceptable 
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139.  
SOR/ Clause 

9.12 

Payment of other invoices as set forth in Clause 9.7 (reimbursable 
items) shall be made within 60 days following the date of receipt 
of the invoices by Company. 

Please revise as indicated below: 

“Payment of other invoices as set forth in Clause 8.7 
(reimbursable items) shall be made within 6021 calendar days 
following the date of receipt of the invoices by Company.” 

 

Bidder’s Remarks :   The basis of our proposal. 

Refer Tender Amendment 

140.  Clause 9.13 

Payment of Mobilization Charges shall be made within 30 days 
following the date of receipt of undisputed invoices by Company. 
Mobilization should be complete in all respect before raising 
invoice accompanied by all supporting documents 

Please revise as indicated below: 

“Payment of Mobilization Charges shall be made within 30 21 
calendar days following the date of receipt of undisputed 
invoices by Company. Mobilization should be complete in all 
respect before raising invoice accompanied by all supporting 
documents.” 

 

Bidder’s Remarks :   The basis of our proposal. 

Not acceptable 

141.  Clause 9.14 

Payment of Demobilization charges shall be made when 
applicable within 45 days following receipt of invoice by 
Company accompanied by the following documents from the 
Contractor: 

a) Audited account up to completion of the Contract. 

b) Tax audit report for the above period as required under the 
Indian Tax Laws. 

c) Documentary evidence regarding the submission of returns 
and payment of taxes for the personnel engaged by the 
Contractor or by its sub-contractor. 

d) Proof of re-export of all items including the unutilized spares 
and consumables (excepting consumables consumed during 

Please revise as indicated below: 

“Payment of Demobilization charges shall be made when 
applicable within 4521 calendar days following receipt of 
invoice by Company accompanied by the following documents 
from the Contractor: 

a)  Audited account up to completion of the Contract. 

b)  Tax audit report for the above period as required under the 
Indian Tax Laws. 

c)  Documentary evidence regarding the submission of returns 
and payment of taxes for the personnel engaged by the 
Contractor or by its sub-contractor. 

No change in number days. 

 

 

 

 

If the due date of filing of ITR lies beyond 
the date of submission of documents 
listed in Sl. nos. a, b & c, an undertaking 
from the contractor will be acceptable 
stating that the said documents shall be 
submitted to OIL after completion of 
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the contract period) and also cancellation of re-export bond if 
any. 

e) Any other documents as required by applicable Indian Laws. In 
case, no de-mobilization charges are payable, the documents 
mentioned above will have to be submitted by the Contractor 
before release of the final payment by OIL. 

d)  Proof of re-export of all items including the unutilized 
spares and consumables (excepting consumables 
consumed during the contract period) and also cancellation 
of re-export bond if any. 

e)  Any other documents as required by applicable Indian 
Laws. In case, no de mobilization charges are payable, the 
documents mentioned above will have to be submitted by the 
Contractor before release of the final payment by OIL.” 

 

Bidder’s Remarks :   The basis of our proposal. 

audit of contractor's accounts / filing of 
ITR.  

 

Issues with Re-export documents will be 
dealt with on case-to case basis. 

 

No tender amendments will be issued. 

142.  Clause 9.16 

SET-OFF: Any sum of money due and payable to the Contractor 
(including Performance Security refundable to them) under this 
or any other Contract may be appropriated by OIL and set-off 
against any claim of OIL (or such other person or persons 
contracting through OIL) for payment of a sum of money arising 
out of this contract or under any other contract made by the 
Contractor with OIL (or such other person or persons contracting 
through OIL). 

Please revise as indicated below: 

“SET-OFF: Any sum of money due and payable to the 
Contractor (including Performance Security refundable to 
them) under this or any other Contract may, subject always to 
Contractor’s prior written agreement, be appropriated by OIL 
and set-off against any claim of OIL (or such other person or 
persons contracting through OIL) for payment of a sum of 
money arising out of this contract or under any other contract 
made by the Contractor with OIL (or such other person or 
persons contracting through OIL).” 

 

Bidder’s Remarks :   The basis of our proposal. 

Not acceptable 

143.  
GCC/ Clause 

39.5 

Notwithstanding the provision contained in Clause-39.1 to 39.4 
above, the Company shall not bear any liability in respect of: 

i. Personal taxes on the personnel deployed by Contractor, his 
sub-contractor/sub-sub-contractors and Agents etc. 

Please revise as indicated below: 

“Notwithstanding the provision contained in Clause-39.1 to 
39.4 aboveUnless otherwise provided and subject to SECTION-
III SPECIAL CONDITIONS OF CONTRACT Clause 15.0, the 
Company shall not bear any liability in respect of: 

Not acceptable 
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 ii.  Corporate taxes and Fringe benefit taxes in respect of 
Contractor and all of their Sub-contractors, agents etc. 

iii.  Other taxes & duties including Customs Duty and GST in 
addition to new taxes etc. in respect of Sub-contractors, 
vendors, agents etc. of the Contractor. 

iv. Any liability on the Contractor, which was accrued under the 
old law or Contract, which the Contractor is obligated to pay 
either to the Company or to the Government Authority. 

i.    Personal taxes on the personnel deployed by Contractor, 
his sub-contractor/sub-sub-contractors and Agents etc. 

ii.   Corporate taxes and Fringe benefit taxes in respect of 
Contractor and all of their Sub-contractors, agents etc. 

iii.  Other taxes & duties including Customs Duty and GST in 
addition to new taxes etc. in respect of Sub-contractors, 
vendors, agents etc. of the Contractor. 

iv.  Any liability on the Contractor, which was accrued under 
the old law or Contract, which the Contractor is obligated to 
pay either to the Company or to the Government Authority.” 

 

Bidder’s Remarks :   The Contract includes (example) change 
in law provision(s) allowing the adjustment of the prices.  

Hence, it should not be subject to just Company’s agreement. 
Example – Section III Special Conditions of Contract Clause 15. 

Pro-Forma E Contract Form  

144.  
Clause 2 last 
paragraph 

In case of contradiction between GCC/SCC/TOR/SOR, the terms 
and conditions mentioned in TOR will prevail followed by SOR, 
SCC and GCC - in that order. 

Please revise as indicated below: 

“In case of contradiction between GCC/SCC/TOR/SOR, the 
terms and conditions mentioned in TOR SCC will prevail 
followed by SOR, SCC and GCC, SOR and TOR - in that order.” 

 

Bidder’s Remarks :   The Special Conditions of Contract should 
always prevail. 

This also ties in with the preamble / caveat in Section III Special 
Conditions of Contract. 

Not acceptable 

Pro-Forma I Sub: Safety Measures for Tender No. _________  
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145.  
Proforma-I/ 
Paragraph d) 

We hereby accept the responsibility for the safety of all the 
personnel engaged by us and for the safety of the Company's 
personnel and property involved during the course of our 
working under this Contract. We would ensure that all the 
provisions under the Oil Mines Regulations, 1984 and other 
safety rules related to execution of our work would be strictly 
followed by our personnel. Any violation pointed out by the 
Company's Engineers would be rectified forthwith or the work 
suspended till such time the rectification is completed by us and 
all expenditure towards this would be on our account. 

Please revise as indicated below: 

“We hereby accept the responsibility for the safety of all the 
personnel engaged by us and for the safety of the Company's 
personnel and property involved during the course of our 
working under this Contract. We would ensure that all the 
provisions under the Oil Mines Regulations, 1984 and other 
safety rules related to execution of our work would be strictly 
followed by our personnel. Any violation pointed out by the 
Company's Engineers would be rectified forthwith or the work 
suspended till such time the rectification is completed by us 
and all expenditure towards this would be on our account.” 

 

Bidder’s Remarks :   The provision conflicts with the indemnity 
provisions. 

Standard Format. No change. 

146.  
Proforma-I/ 
Paragraph f) 

All losses caused due to inadequate safety measures or lack of 
supervision on our part would be fully compensated by us and 
the Company will not be responsible for any lapses on our part in 
this regard. 

Please revise as indicated below: 

“All losses caused due to inadequate safety measures or lack 
of supervision on our part would be fully compensated by us 
and the Company will not be responsible for any lapses on our 
part in this regard but shall always be without prejudice to all 
the indemnity benefits, liability limitations and/or exclusions 
granted by Company to Contractor Group under the 
Contract.” 

 

Bidder’s Remarks :   The basis of our proposal. 

Standard Format. No change. 

Pro-Forma J Integrity Pact  

147.  Section 4 Section 4 -Compensation for Damages 
Please delete this Section entirely, which reads: 

“Section 4 -Compensation for Damages 
Not acceptable 
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(1) If the Principal has disqualified the Bidder from the tender 
process prior to the award according to Section 3, the Principal is 
entitled to demand and recover from the Bidder liquidated 
damages equivalent to Earnest Money Deposit / Bid Security. 

(2) The bidder agrees and undertakes to pay the said amounts 
without protest or demur subject only to condition that if the 
Bidder can prove and establish that the exclusion of the Bidder 
from the tender process has caused no damage or less damage 
than the amount or the liquidated damages, the Bidder shall 
compensate the Principal only to the extent of the damage in the 
amount proved. 

(1) If the Principal has disqualified the Bidder from the tender 
process prior to the award according to Section 3, the Principal 
is entitled to demand and recover from the Bidder liquidated 
damages equivalent to Earnest Money Deposit / Bid Security.  

(2) The bidder agrees and undertakes to pay the said amounts 
without protest or demur subject only to condition that if the 
Bidder can prove and establish that the exclusion of the Bidder 
from the tender process has caused no damage or less damage 
than the amount or the liquidated damages, the Bidder shall 
compensate the Principal only to the extent of the damage in 
the amount proved.” 

And replace with 'Not Used'. 

 

Bidder’s Remarks :   The basis of our proposal. 

ANNEXURE V PARENT COMPANY GUARANTEE   

148.  
Annexure V 
Clause 5(b) 

The liability of the Guarantor, under the Guarantee, is limited to 
the 50% of the annualized contract price entered between the 
Bidder and OIL. This will, however, be in addition to the forfeiture 
of the Performance Guarantee furnished by the Bidder. 

Please revise as indicated below: 

“The liability of the Guarantor, under the Guarantee, is limited 
to the 50% of the annualized contract price entered between 
the Company and OIL limitation of Contractor’s liability 
detailed in the General Conditions Clause 16.0b). This will, 
however, be in addition to the forfeiture of the Performance 
Guarantee furnished by the Company.” 

 

Bidder’s Remarks :   We will only provide one Bank Guarantee 
by the Contractor under the Contract. 

To be consistent with our proposed revision to the General 
Conditions Clause 16.0b). 

Suggested changes not acceptable. 
However, refer Tender amendment for 
the limit.  
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The basis of our proposal. 

 

~~~~~~~~~~~~~~~~~~~~~~ End of Section ~~~~~~~~~~~~~~~~~~~~~~ 
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1.   ITB Cl. 8.0 Currencies of bid and payment: 
The Foreign Bidders are allowed to quote price (and get paid) in RBI's 
notified basket of foreign currencies - US Dollar or Euro or Pound Sterling 
or Yen etc., in addition to the Indian Rupees. Indian Bidders are required 
to quote their prices in INR only. If any Indian bidder quotes their price 
in currency other than INR, contract to the bidder shall be awarded (if 
successful) in INR only considering the conversion rate as per Clause No. 
21.0 of ITB. However, currency once quoted will not be allowed to be 
changed. 

Currencies of Bid and payment – 
Indian Bidders are required can quote their prices in any 
Currency INR only. If any Indian bidder quotes their price in 
currency other than INR, contract to the bidder shall be 
awarded (if successful) in quoted Currency INR only. 
 
Justification: Changes made in line with ITB Cl. 22.3 Indian 
bidders are allowed to quote in any currency and also receive 
payments in their quoted currency. 
 

Not acceptable. 

 

Ref. Notification F.1/11/2019-PPD 
dated 18.01.2022 of DoE of Ministry 
of Finance. 

 

However, ITB Clause 22.3 amended 
Refer tender amendment. 

 

 

2.  BEC (D) Cl 10 
& SCC Cl. 34.1 

Similarly, the items other than those appearing in List-33 of the said 
gazette notification, if to be imported by the Contractor for the purpose 
of execution of contract against this tender, the same shall be considered 
as duty payable on merit basis and the applicable customs duty thereof 
must be included by the bidder in their respective bid value. OIL will not 
issue any Undertaking / Certificate towards customs duty 
concession/exemption for those items (not included in List-33 of 
Notification) and the duty payable on merit shall be borne by the 
Contractor. However, any other item if subsequently notified by the 
competent authority to be Duty free / concessional during the tenure of 
the contract, OIL will issue requisite Certificate / Undertaking for 
Contractor to avail the Customs Duty benefit and the duty benefit must 
be passed on to OIL. Additionally, for all those items against which the 
bidder considers the Customs Duty on merit, the list specifying the 
Customs Duty Rate (percentage) may be furnished, so that subsequent 
increase/decrease in Customs Duty, if any shall be 

10. Custom Duty  
Similarly, the items other than those appearing in List-33 of the 
said gazette notification, if to be imported by the Contractor for 
the purpose of execution of contract against this tender, the 
same shall be considered as duty payable on merit basis and 
the applicable customs duty thereof must be included by the 
bidder in their respective bid value. OIL will not issue any 
Undertaking / Certificate towards customs duty 
concession/exemption for those items (not included in List-33 
of Notification) and the duty payable on merit shall be borne 
by the Contractor. However, any other item if subsequently 
notified by the competent authority to be Duty free / 
concessional during the tenure of the contract, OIL will issue 
requisite Certificate / Undertaking for Contractor to avail the 
Customs Duty benefit and the duty benefit must be passed on 
to OIL. Additionally, for all those items against which the bidder 
considers the Customs Duty on merit, the list specifying the 

1. Total consolidated landed cost of 
procurement for the items to be 
imported is may be mentioned in 
Proforma-A along with tentative list 
of items.  
  
Note: Proforma-A is to be submitted 
with price offer only.  
 
2. Not acceptable. 
 
3. Not acceptable. 
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reimbursed/recovered by OIL as the case may be on documentary 
evidence.  
 
Bidders should submit the list of items which are to be imported for 
execution of the contract against this tender as per Proforma-A 
prudently along with their bid. Undertaking/Certificate for availing 
concessional rate of Customs Duty shall be issued by OIL only for the 
eligible items, provide the same are included in the Proforma-A 
submitted by the bidder. 

Customs Duty Rate (percentage) may be furnished, so that 
subsequent increase/decrease in Customs Duty, if any shall be 
reimbursed/recovered by OIL as the case may be on 
documentary evidence. 
 
Bidders should submit the list of items which are to be 
imported for execution of the contract against this tender as 
per Proforma-A prudently along with their bid. 
Undertaking/Certificate for availing concessional rate of 
Customs Duty shall be issued by OIL only for the eligible items, 
provide the same are included in the Proforma-A submitted by 
the bidder. 
 
 
Justification: 
 
1. It is not possible to provide the list of items to be imported 
for execution of contract at bidding stage.  
2. If goods are required for Operation which are not eligible for 
EC, Oil should bear any increase and decrease in Custom Duty.  
3. Its not fare to provide the undertaking/certificate for availing 
concessional rate of custom duty if only item is included in the 
list (Proforma A). We request Oil India to remove the 
requirement for submitting the list. 
 
 
 

3.  Part 2- BEC 10 b) The Bidder has to re-export or block transfer or re-export to SEZ (as 
permissible under applicable customs rules / regulations and provided 
Company is out of charge after Block Transfer or re-export to SEZ) the 
rigs after completion of the contract in case of imported rigs. The bidder 
will be fully responsible to pay the customs duty in case the rigs are taken 

Custom Duty 
Note  
a) ……. 
b) The Bidder has to re-export or block transfer or re-export 
to SEZ (as permissible under applicable customs rules / 

Not acceptable 
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by the Contractor to area where customs duty benefit is not applicable. 
This is applicable in case OIL issues the certificate for availing 
concessional customs duty for import of goods. 

regulations and provided Company is out of charge after Block 
Transfer or re-export to SEZ) the rigs after completion of the 
contract in case of imported rigs. The bidder will be fully 
responsible to pay the customs duty in case the rigs are taken 
by the Contractor to area where customs duty benefit is not 
applicable. This is applicable in case OIL issues the certificate 
for availing concessional customs duty for import of goods. 
 
Justification: 
 
There is no mandatory requirement under Custom Law to re-
export the goods imported under EC after contract completion. 
Hence we request deletion for re -export condition. 

4.  Part 3 Section -
1 GCC 1.2.7 

Sub-contractor: 
 
Shall mean any person or firm or company (other than Contractor) to 
whom any part of the work has been entrusted by Contractor, with 
written consent of OIL or the persons appointed by OIL, successors and 
permitted assigns of such persons, firm or company). 

Sub-contractor: 
 
Shall mean any person or firm or company (other than 
Contractor or Company, as the case may be) to whom any part 
of the work has been entrusted by Contractor or Company, as 
the case may be, with written consent of OIL or the persons 
appointed by OIL, successors and permitted assigns of such 
persons, firm or company). 
 
Justification: The term ‘sub-contractor’ should cover the sub-
contractors of both parties. 
 

No change 

5.  Part 3 Section 1  
GCC 1.2.27 

De-mobilization: 
Shall mean the removal of all items forming part of the Mobilization 
from the site of the Company and inspection and acceptance thereafter 
by the Company including compliance of requirement in relation to re-
export of imported equipment/materials under concessional duty 
scheme in accordance with relevant notification from Customs 
Authorities. 

De-mobilization: 
Shall mean the removal of all items forming part of the 
Mobilization from the site of the Company and inspection and 
acceptance thereafter by the Company including where re-
export is mandated under Customs law, compliance of 
requirement in relation to re-export of imported 
equipment/materials under concessional duty scheme in 

No change 
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accordance with relevant notification from Customs 
Authorities. 
 
Justification: Condition to re-export is not mandated under 
the Custom law. 

6.  Part 3 Section -
1 GCC 1.2.28 

Willful Misconduct: 
Shall mean intentional disregard of good and prudent standards of 
performance or proper conduct under the Contract with knowledge that 
it is likely to result in any injury to any person or persons or loss or 
damage of property of the Company or Third Party. 

Willful Misconduct: 
Shall mean deliberate and intentional disregard of good and 
prudent standards of performance or proper conduct under 
the Contract with knowledge that it is likely to result in any 
injury to any person or persons or loss or damage of property 
of the Company or Third Party. 
 
Justification: Wilful misconduct should include a deliberate act. 
Further, conduct under the contract should not be a metric to 
determine whether wilful misconduct is involved as all cases of 
contravention of contractual provisions can then be termed as 
wilful misconduct. 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 

7.  Part 3 Section -
1 GCC 1.2.30 

Criminal Negligence: 
Shall mean that the crime happened negligently, there was duty of care 
upon the Person but inadvertently due to his negligence, the duty was 
breached, which causes harm to the people in the form of death or 
serious injury. 

Criminal Negligence: 
Shall mean that the crime happened negligently, there was 
duty of care upon the Person but inadvertently due to his 
negligence, the duty was breached, which causes harm to the 
people in the form of death or serious injury. 
 
Please delete this definition as criminal negligence is fact-
specific and is best determined by the courts of law. 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 

8.  Part 3 Section -
1 GCC 12.3.1 

Contractor, unless specified otherwise in the Contract, shall bear all tax 
liabilities, duties, Govt. levies etc. including GST and customs duty, 
Corporate and personnel taxes levied or imposed on the Contractor on 
account of payments received by it from the Company for the work done 
under this Contract. It shall be the responsibility of Contractor to submit 
to the concerned Indian authorities, the returns and all other concerned 

Contractor, unless specified otherwise in the Contract, shall 
bear all tax liabilities, duties, Govt. levies etc. including GST 
and customs duty, Corporate and personnel taxes levied or 
imposed on the Contractor on account of payments received 
by it from the Company for the work done under this 
Contract. It shall be the responsibility of Contractor to submit 
to the concerned Indian authorities, the returns and all other 

Not acceptable 
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documents required for this purpose and to comply in all respects with 
the requirements of the laws in this regard, in time. 

concerned documents required for this purpose and to 
comply in all respects with the requirements of the laws in 
this regard, in time. 
 
Justification: GST and customs duty should be the 
responsibility of the Company. 
 

9.  Part 3 Section -
1  
GCC 12.3.5 

Prior to start of operations under the Contract, the Contractor shall 
furnish the Company with the necessary documents, as asked for by the 
Company and/ or any other information pertaining to the Contract, 
which may be required to be submitted to the Income Tax authorities at 
the time of obtaining "No Objection Certificate" for releasing payments 
to the Contractor. 

12.3.5 Prior to start of operations under the Contract, the 
Contractor shall furnish the Company with the necessary 
documents, as asked for by the Company and/ or any other 
information pertaining to the Contract, which may be 
required to be submitted to the Income Tax authorities at the 
time of obtaining "No Objection Certificate" for releasing 
payments to the Contractor. 
 
Justification: No such certificate is required under the 
provisions of the Indian Income tax Act. Hence we request to 
please delete the clause. 
 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 

10.  Part 3 Section 1  
GCC 12.4.3 

Where the OIL is not entitled to avail/take the full input tax credit of GST: 
OIL will reimburse GST to the Supplier of Goods / Services (Service 
Provider) at actual against submission of Invoices as per format specified 
in rules/ regulation of GST subject to the ceiling amount of GST as 
quoted by the bidder. In case of any variation in the executed quantities 
(If directed and/or certified by the In-Charge) the ceiling amount on 
which GST is applicable will be modified on pro-rata basis. 

12.4.3  Where the OIL is not entitled to avail/take the full input 
tax credit of GST: 
OIL will reimburse GST to the Supplier of Goods / Services 
(Service Provider) at actual against submission of Invoices as 
per format specified in rules/ regulation of GST subject to the 
ceiling amount of GST as quoted by the bidder. In case of any 
variation in the executed quantities (If directed and/or certified 
by the In-Charge) the ceiling amount on which GST is applicable 
will be modified on pro-rata basis. 
 
Oil to clarify if ceiling amount mentioned in the clause refers to 
the GST rate mentioned in our price bid.   
 

The clause stipulates “…..ceiling 
amount of GST quoted by the 
bidder” which is self-explanatory. 
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Variation in executed quantities mean will refer to Change of 
law provisions.  
 
As per our understanding GST to be paid at actuals as per 
invoice Hence request deletion. 
 

11.  Part 3 Section 1  
GCC 12.4.4 

The Contractor will be under obligation for charging correct rate of tax 
as prescribed under the respective tax laws. Further the Contractor shall 
avail and pass on benefits of all exemptions/concessions available under 
tax laws. Any error of interpretation of applicability of taxes/ duties by 
the Contractor shall be to Contractor’s account. 

12.4.4 The Contractor will be under obligation for charging 
correct rate of tax as prescribed under the respective tax laws. 
Further the Contractor shall avail and pass on benefits of all 
exemptions/concessions available under tax laws. Any error of 
interpretation of applicability of taxes/ duties by the Contractor 
shall be to Contractor’s account. 
 
Justification: GST on supply under the contract is to be borne 
by Company. 
 

Not acceptable 

12.  Part 3 Section-1 
GCC, Clause 
12.4.5 

In case of statutory variation in GST, other than due to change in 
turnover, payable on the Contract value during Contract period, the 
Supplier of Goods/ Services (Service Provider) shall submit a copy of the 
'Government Notification' to evidence the rate as applicable on the Bid 
due date and on the date of revision. 

12.4.5 In case of statutory variation in GST, other than due to 
change in turnover, payable on the Contract value during 
Contract period, the Supplier of Goods/ Services (Service 
Provider) shall submit a copy of the 'Government Notification' 
to evidence the rate as applicable on the Bid due date 
submission date and on the date of revision. 
 
Justification: Reasonable request. 
 

No change in GCC 

13.  Part 3 Section-1 
GCC, Clause 
12.4.6 

Beyond the Contract period, in case OIL is not entitled for input tax credit 
of GST, then any increase in the rate of GST beyond the contractual 
delivery period shall be to Service provider’s account whereas any 
decrease in the rate GST shall be passed on to the OIL. 

12.4.6 Beyond the Contract period, in case OIL is not entitled 
for input tax credit of GST for the reason attributable to 
Contractor, then any increase in the rate of GST beyond the 
contractual delivery period shall be to Service provider’s 
account whereas any decrease in the rate GST shall be passed 
on to the OIL. 
 

No change in GCC 
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Justification: Contractor can only take responsibility if reason is 
attributable to Contractor only. 

14.  Part -3 Section-
2 
GCC Clause 
12.5.2 

In case rating of Contractor is negative/blacklisted after award of work 
for supply of goods/services, then OIL shall not be obligated or liable to 
pay or reimburse GST to such vendor / Contractor and shall also been 
titled to deduct / recover such GST along with all penalties/interest, if 
any, incurred by OIL. 

In case rating of Contractor is negative/blacklisted after award 
of work for supply of goods/services, then OIL shall not be 
obligated or liable to pay or reimburse GST to such vendor / 
Contractor and shall also been titled to deduct / recover such 
GST along with all penalties/interest, if any, incurred by OIL. 
 
Oil to clarify if the mentioned blacklisting refers to blocklisting 
under GST law or it is blacklisting by OIL due to default of 
Contractor ?   
Under GST there is no rating or blacklisting. 
 

 Blacklisted in OIL 

15.  Part 3 Section -
1 GCC 14.1 

Contractor shall at his own expense arrange secure and maintain 
insurance with reputed insurance companies to the satisfaction of the 
Company as follows:  
Contractor at his cost shall arrange, secure and maintain insurance as 
may be necessary and to its full value for all such amounts to protect the 
works in progress from time to time and the interest of Company against 
all risks as detailed herein. The form and the limit of such insurance, as 
defined here in together with the under works thereof in each case 
should be as acceptable to the Company. However, irrespective of work 
acceptance the responsibility to maintain adequate insurance coverage 
at all times during the period of Contract shall be that of Contractor 
alone. Contractor's failure in this regard shall not relieve him of any of 
his responsibilities & obligations under Contract. All costs on account of 
insurance liabilities covered under Contract will be to Contractor's 
account and will be included in Value of Contract. However, the 
Company may from time to time, during the currency of the Contract, 
ask the Contractor in writing to limit the insurance coverage risk and in 
such a case, the parties to the Contract will agree for a mutual 
settlement, for reduction in value of Contract to the extent of reduced 

Contractor shall at his own expense arrange secure and 
maintain insurance with reputed insurance companies to the 
satisfaction of the Company as follows: 
 
Contractor at his cost shall arrange, secure and maintain 
insurance as may be necessary and to its full value for all such 
amounts to protect the works in progress from time to time 
and the interest of Company against all risks as detailed herein. 
The form and the limit of such insurance, as defined here in 
together with the under works thereof in each case should be 
as acceptable to the Company. However, irrespective of work 
acceptance the responsibility to maintain adequate insurance 
coverage at all times during the period of Contract shall be that 
of Contractor alone. Contractor's failure in this regard shall not 
relieve him of any of his responsibilities & obligations under 
Contract. All costs on account of insurance liabilities covered 
under Contract will be to Contractor's account and will be 
included in Value of Contract. However, the Company may 
from time to time, during the currency of the Contract, ask 

No change in GCC 
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premium amounts. Contractor shall cover insurance with Indian 
Insurance Companies. 

the Contractor in writing to limit the insurance coverage risk 
and in such a case, the parties to the Contract will agree for a 
mutual settlement, for reduction in value of Contract to the 
extent of reduced premium amounts. Contractor shall cover 
insurance with Indian Insurance Companies. 
 
Justification: It is not possible for the contractor to reduce 
annual insurance coverage during policy periods. Further, P&I 
insurance is not placed with Indian companies and is in 
compliance with IRDAI regulations. 

16.  Part 3 Section -
1 GCC 14.8 

Contractor on demand from Company shall furnish the Insurance Policy 
having detail terms and conditions, with respect to any Certificate of 
Insurance submitted to the Company. 
Contractor shall, at his own expense, arrange appropriate 
comprehensive insurance to cover all risks assumed by the Contractor 
under this Contract in respect of Contractor’s equipment, tools and any 
other belongings of the Contractor and its personnel as well deputed 
under this Contract during the entire period of their engagement in 
connection with this Contract including extensions if any. The Contractor 
shall also carry adequate insurance cover against damage/loss to third 
party person/property. OIL will have no liability on this account. 

Contractor on demand from Company shall furnish the 
Insurance Policy having detail terms and conditions, with 
respect to any Certificate of Insurance submitted to the 
Company. 
Contractor shall, at his own expense, arrange appropriate 
comprehensive insurance to cover all risks assumed by the 
Contractor under this Contract in respect of Contractor’s 
equipment, tools and any other belongings of the Contractor 
and its personnel as well deputed under this Contract during 
the entire period of their engagement in connection with this 
Contract including extensions if any. The Contractor shall also 
carry adequate insurance cover against damage/loss to third 
party person/property as per its obligations under the 
Contract. OIL will have no liability on this account. 
 
Justification: These insurances will cover the contractor’s 
liabilities under the contract. 

No change in GCC 

17.  Part 3 Section -
1 GCC 14.9 

Principal Assured: 
The following are to be included as Principal Assured(s) in the 
Insurance Policies (except in case of Workmen’s Compensation / 
Employer’s Liability insurance): 

Principal Assured 
The following are to be included as Principal Assured(s) in the 
Insurance Policies (except in case of Workmen’s Compensation 
/ Employer’s Liability insurance): 

No change in GCC. 
 
Refer SCC Clause 40.0 
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“Oil India Limited, and Contractor’s name (as appearing in the Contract 
/ LOA)” 

“Oil India Limited, and Contractor’s name (as appearing in the 
Contract / LOA)” 
 
Justification: Please note that OIL will be named under the 
standard ‘protective co-assured’ clause. Trust this will be 
acceptable. 

18.  Part 3 Section -
1 GCC 14.10 

Waiver of subrogation: 
All insurance policies of the Contractor with respect to the operations 
conducted hereunder as set forth in clauses hereof, shall be endorsed 
by the underwriter in accordance with the following policy wording: 
“The insurers hereby waive their rights of subrogation against Oil India 
Limited or any of their employees or their affiliates and assignees”. 

Waiver of subrogation: 
 
All insurance policies of the Contractor with respect to the 
operations conducted hereunder as set forth in clauses 
hereof, shall be endorsed by the underwriter in accordance 
with the following policy wording: 
 
“The insurers hereby waive their rights of subrogation against 

Oil India Limited or any of their employees or their affiliates 

and assignees”. 

Justification: The waiver of subrogation shall be to the extent 
of contractual indemnities undertaken by the Contractor and 
shall include the standard wordings issued by the insurers. The 
insurers cannot agree to include the prescribed wordings in 
their certificates. We have provided the copy of our insurance. 
please refer to page no. 7 of the document for the co-assured 

and waiver of subrogation clause. The same document will be 

issued with ONGC replaced by OIL. 

No change in GCC. 
 
Refer SCC Clause 40.0 

19.  Part 3 Section -
1 GCC 14.13 

Loss Payee Clause: 
The Insurance Policies should mention the following in Loss Payee 
Clause: 
“In respect of Insurance claims in which OIL’s interest is involved, 
written consent of OIL will be required”. 

Loss Payee Clause: 
The Insurance Policies should mention the following in Loss 
Payee Clause: 
“In respect of Insurance claims in which OIL’s interest is 
involved, written consent of OIL will be required”. 
 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
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Justification: OIL will be covered as co-assured and the waiver 
of subrogation shall be to the extent of contractual indemnities 
undertaken by the Contractor. The, insurers cannot agree to 
seeking OIL’s consent under our policies. 

20.  Part 3 Section -
1 GCC 14.16 

Contractor shall at all times during the currency of the Contract 
provide, pay for and maintain the following insurance amongst others: 
i) Workman Compensation and / Employers’ Liability Insurance: 
Workmen's compensation and employer's liability insurance as 
required by the laws of the country of origin of the employee. 
ii)Commercial General Liability Insurance: Commercial General Public 
Liability Insurance covering liabilities including contractual liability for 
bodily injury, including death of persons, and liabilities for damage of 
property. This insurance must cover all operations of Contractor 
required to fulfil the provisions under this Contract. 
iii)Comprehensive General Automotive Liability: Automobile Public 
Liability Insurance covering owned, non-owned and hired automobiles 
used in the performance of the work hereunder, with bodily injury 
limits and property damage limits shall be governed by Indian 
Insurance Regulations. 
iv) Carrier’s Legal Liability Insurance: Carrier’s Legal Liability Insurance 
in respect of all Contractor’s items to be transported by the Contractor 
to the site of work, for physical loss or destruction of or damage to 
goods or merchandise, while in transit. 
v) Public Liability Act Policy: Public Liability Act Policy covering the 
statutory liability arising out of accidents occurring during the currency 
of the Contract due to handling hazardous substances as provided in 
the Public Liability Insurance Act 1991 and the Rules framed 
thereunder. 

Contractor shall at all times during the currency of the 
Contract provide, pay for and maintain the following 
insurance amongst others: 
 

i Workman Compensation and / Employers’ 
Liability Insurance:  

ii Commercial General Liability Insurance:  
iii Comprehensive General Automotive Liability  
iv Carrier’s Legal Liability Insurance  
v Public Liability Act Policy  

 
Justification: The elements of workmen compensation / 
employer’s liability and third-party liability arising from vessel 
operation are covered under our P&I policy and we do not take 
separate covers for the same. Automobile liability is not part of 
the SOW. Carrier’s legal liability should not be required by OIL 
as contractor is responsible for its own items. Public liability 
insurance for vessel operations is not required as pollution 
liability is covered under P&I. (Attached copy of Insurance for 
your ready reference which covers (i) & (ii) 
 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 

21.  Part 3 Section-2 
GCC 15.7 

The Company hereby agrees to waive its right of recourse and further 
agrees to cause its underwriters to waive their right of subrogation 
against Contractor and/or its underwriters, servants, agents, nominees, 
assignees, contractors and sub-contractors for loss or damage to the 

The Company hereby agrees to waive its right of recourse and 
further agrees to cause its underwriters to waive their right of 
subrogation against Contractor and/or its underwriters, 
servants, agents, nominees, assignees, contractors and sub-

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
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equipment of Company and/or its contractors or sub-contractors when 
such loss or damage or liabilities arises out of or in connection with the 
performance of the Contract. 

contractors for loss or damage to the equipment and or 
property of Company and/or its contractors or sub-contractors 
and /or their employees when such loss or damage or 
liabilities arises out of or in connection with the performance 
of the Contract. 
 
Justification: Change in line with other indemnity provisions of 
the contractor. 

22.  Part 3 Section -
1 GCC 16 (a) & 
(b) 

a) Notwithstanding any other provisions herein to the contrary, except 
only in cases of Willful misconduct and/or criminal acts and/or criminal 
negligence, neither the Contractor nor the Company (OIL) shall be liable 
to the other, whether in Contract, tort, or otherwise, for any 
consequential loss or damage, loss of use, loss of production, or loss of 
profits or interest costs, provided however that this exclusion shall not 
apply to any obligation of the Contractor to pay Liquidated Damages to 
the Company and/or Company’s right to forfeit the Performance Bank 
Guarantee(s) in terms of the Contract. 
b) Notwithstanding any other provisions incorporated elsewhere in the 
Contract, the aggregate liability of the Contractor in respect of this 
Contract, whether under Contract, in tort or otherwise, shall not exceed 
100% of the Contract Price (if not specified otherwise in SCC), provided 
however that this limitation shall not apply to the cost of repairing or 
replacing defective equipment by the Contractor, or to any obligation of 
the Contractor to indemnify the Company with respect to Intellectual 
Property Rights. 

LIMITATION OF LIABILITY:  
 
(a) Notwithstanding any other provisions herein to the 
contrary, except only in cases of Willful misconduct and/or 
criminal acts and/or criminal negligence, neither the 
Contractor nor the Company (OIL) shall be liable to the other, 
whether in Contract, tort, or otherwise, for any consequential 
loss or damage, loss of use, loss of production, or loss of profits 
or interest costs, provided however that this exclusion shall not 
apply to any obligation of the Contractor to pay Liquidated 
Damages to the Company and/or Company’s right to forfeit the 
Performance Bank Guarantee(s) in terms of the Contract. 
 
b) Notwithstanding any other provisions incorporated 
elsewhere in the Contract, the aggregate liability of the 
Contractor in respect of this Contract, whether under Contract, 
in tort or otherwise, shall not exceed 100% 50% of the Contract 
Price (if not specified otherwise in SCC), provided however that 
this limitation shall not apply to the cost of repairing or 
replacing defective equipment ofby the Contractor, or to any 
obligation of the Contractor to indemnify the Company with 
respect to Intellectual Property Rights. 
 

No change. 
 
Refer SCC Clause 38.0 
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Justification: The consequential loss provisions should be clean, 
without exceptions.  
 
Limitation of Liability is 50% of the contract price. Changes 
made in line with SSC Cl 38.0 
 
Typographical error has been corrected. The contractor is 
responsible for its own equipment. 

23.  Part 3 Section -
1 GCC 19 

RISKPURCHASE: 
 
In the event, Contractor’s failure to provide the services as per the 
Contractual scope, terms and conditions, Company (OIL) reserves the 
right to hire the services from any other source at the Contractor’s risk 
& cost and the difference in cost shall be borne by the Contractor. 
Further, OIL shall retain the right of forfeiture of Performance Bank 
Guarantee and any other action as deemed fit. In certain operational 
situations OIL reserves the right to take over the site including the 
service equipment at the risk and cost of the Contractor. 

RISKPURCHASE:  
In the event, Contractor’s failure to provide the services as per 
the Contractual scope, terms and conditions, Company (OIL) 
reserves the right to hire the services from any other source at 
the Contractor’s risk & cost and the difference in cost shall be 
borne by the Contractor. Further, OIL shall retain the right of 
forfeiture of Performance Bank Guarantee and any other action 
as deemed fit. In certain operational situations OIL reserves the 
right to take over the site including the service equipment at 
the risk and cost of the Contractor.  
 
Justification: Please delete this clause as Risk Purchase 
provisions are not acceptable to the Contractor as this cost is 
unknown. 

Standard / General Clause under 
GCC which cannot be changed / 
amended / deleted. 
 

24.  Part 3 Section -
1 GCC 22 

ROYALTY PATENTS: 
Each party shall hold harmless and indemnify the other from and against 
all claim and proceedings for or on account of any patent rights, design, 
trademark or other protected rights arising from any use of materials, 
equipment, processes, inventions and methods, which have not been 
imposed on the attending party by the terms of the Contract or the 
specifications forming part thereof. 

ROYALTY PATENTS: 
Each party shall hold harmless and indemnify the other from 
and against all claim and proceedings for or on account of 
breach of any patent rights, design, trade mark or other 
protected rights arising from any use the provision of 
materials, equipment, processes, inventions and methods by 
the indemnifying party, which have not been imposed on the 
attending party by the terms of the Contract or the 
specifications forming part thereof. 
 

Standard / General Clause under 
GCC which cannot be changed / 
amended / deleted. 
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Justification: The clause lacked interpretational clarity. 

25.  Part 3 Section -
1 GCC 26.1 

Contractor shall not, without Company's prior written consent, disclose 
the Contract, or any provision thereof, or any specification, plan, drawing 
pattern, sample or information furnished by or on behalf of Company in 
connection therewith, to any person other than a person employed by 
Contractor in the performance of the Contract. Disclosure to any such 
employed person shall be made in confidence and shall extend only, as 
may be necessary for purposes of such performance with prior 
permission from Company. However, nothing herein above contained 
shall deprive the Contractor of the right to use or disclose any 
information which is: 

Contractor shall not, without Company's prior written consent, 
disclose the Contract, or any provision thereof, or any 
specification, plan, drawing pattern, sample or information 
furnished by or on behalf of Company in connection therewith, 
to any person other than a person employed by Contractor in 
the performance of the Contract. Disclosure to any such 
employed person shall be made in confidence and shall extend 
only, as may be necessary for purposes of such performance 
with prior permission from Company. The Contractor may, 
however, disclose such information to the Contractor’s 
insurers, lawyers, auditors and consultants. However, nothing 
hereinabove contained shall deprive the Contractor of the right 
to use or disclose any information which is: 
 
Justification: Reasonable request. 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
 

26.  Part 3 Section -
1 GCC 27.4 

Payment of any invoices shall not prejudice the right of Company to 
question the validity of any charges therein, provided Company within 
one year after the date of payment shall make and deliver to Contractor 
written notice of objection to any item or items the validity of which 
Company questions. 

Payment of any invoices shall not prejudice the right of 
Company to question the validity of any charges therein, 
provided Company within one year after the date of payment 
shall make and deliver to Contractor written notice of objection 
to any item or items the validity of which Company questions. 
 
Justification: Please delete this clause. The Company shall make 
payment of invoices after due verification; hence, this clause is 
not required. 

Standard / General Clause under 
GCC which cannot be changed / 
amended / deleted. 
 

27.  Part 3 Section -
1 GCC 27.9 

Company shall within 30 days of receipt of the invoice notify the 
Contractor of any item under dispute, specifying the reasons thereof, in 
which event, and payment of the disputed amount may be withheld 
until settlement of the dispute, but payment shall be made of any 
undisputed portion on or before the due date. This will not prejudice the 
Company’s right to question the validity of the payment at a later date 
as envisaged in clause no. 27.4above. 

Company shall within 30 days of receipt of the invoice notify 
the Contractor of any item under dispute, specifying the 
reasons thereof, in which event, and payment of the disputed 
amount may be withheld until settlement of the dispute, but 
payment shall be made of any undisputed portion on or before 
the due date. This will not prejudice the Company’s right to 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
 

139 of 224



PRE-BID QUERIES  

OIL TENDER NO. CEG7203P25  
                                                                                                  Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit                                                        Bidder: Bidder 4    

PRE-BID CONFERENCE: 27.09.2024 

 

question the validity of the payment at a later date as 
envisaged in clause no. 27.4 above. 
 
Justification: The Company shall make payment of invoices 
after due verification; hence, this clause is not required. 

28.  Part 3 Section -
1 GCC 27.10 

The acceptance by Contractor of part payment on any billing not paid on 
or before the due date shall not be deemed a waiver of Contractor’s 
rights in any other billing, the payment of which may then or thereafter 
be due. 

The acceptance by Contractor of part payment on any billing 
not paid on or before the due date shall not be deemed a 
waiver of Contractor’s rights in that or any other billing, the 
payment of which may then or thereafter be due. 
 
Justification: Such acceptance shall not be deemed to be a 
waiver of rights pertaining to that delayed billing. 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
 

29.  Part 3 Section-2 
GCC Cl. 27.11  
& SCC 9.14  

Payment of Final demobilization charges shall be made if applicable 
within 45 days on receipt of invoice by Company accompanied by the 
following documents from the Contractor: 
a) Audited account up to completion of the Contract. 
b) Tax audit report for the above period as required under the Indian 
Tax Laws. 
c)  Documentary evidence regarding the submission of returns and 
payment to taxes for the expatriate personnel engaged by the 
Contractor or by its Sub-contractor. 
d) Proof of re-export of all items including the unutilized spares and 
consumables (excepting consumables consumed during the Contract 
period) and also cancellation of re-export bond if any. 

27.11 Payment of Final demobilization charges shall be made if 
applicable within 45 days on receipt of invoice by Company 
accompanied by the following documents from the Contractor 
a) Audited account up to completion of the Contract. 
b) Tax audit report for the above period as required under the 
Indian Tax Laws. 
c) Documentary evidence regarding the submission of returns 
and payment to taxes for the expatriate personnel engaged by 
the Contractor or by its Sub-contractor. 
d) Proof of re-export of all items including the unutilized spares 
and consumables (excepting consumables consumed during 
the Contract period) and also cancellation of re-export bond if 
any. 
 
Justification: Request to delete these requirements as these are 
not practical to provide.  
No re-export condition prescribed under Customs law and rigs 
are allowed for block transfer or keep idle in the Indian waters.  
Further Custom do not provide any cancellation of re export 
bond/return of undertaking.   

 No change in GCC 
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30.  Part 3 Section-2 
GCC Cl. 29 

Wherever applicable, the Contractor (including those engaging 
‘International Workers’) shall have itself registered under Employees’ 
Provident Fund and Miscellaneous Provisions Act, 1952 and 
Employees’ State Insurance Act, 1948 and follow the relevant statutory 
provisions including Rules made there-under concerning contractual 
workers. 
 
The Contractor shall be required to submit the following 
documents/details to the Company: 
 
(i) Copy of PF-ECR duly stamped by the designated Bank, along with a 
print of the digitally signed PDF data sheet of the ECR, as proof of 
payment, each month, details of this PDF data sheet shall be verified 
by the appropriate. authority (i.e. Payment Making Authority) in the 
Company from the official website of EPFO 
(http://www.epfindia.gov.in). 
 
(ii) (a) Copy of the online challan endorsed/stamped by the designated 
bank as proof of receipt of payment towards monthly contribution of 
ESI contribution. 
(b) Copy of Return of contribution in respect of ESI for each contribution 
period of the six months i.e. for the contribution period ended 30th Sept 
and the contribution period ended 31st March. 

DETAILS OF STATUTORY PAYMENTS LIKE EPF AND ESI,ETC: 
 
The Contractor shall be required to submit the following 
documents/details to the Company: 
 
(i) Copy of PF-ECR with confirmation of payment receipts duly 
stamped by the designated Bank, along with a print of the 
digitally signed PDF data sheet of the ECR, as proof of payment, 
each month, details of this PDF data sheet shall be verified by 
the appropriate website of EPFO (http://www.epfindia.gov.in).  

 
(ii) Copy of the online challan endorsed/stamped by the 
designated bank as proof of receipt of payment towards 
monthly contribution of ESI contribution.  
 
Justification: We do have ESI return as Nil as no employee is 
covered under the ESI due to salary slab. Hence we request to 
remove the requirement for all ESI related documents for final 
payment. 

Standard / General Clause under 
GCC which cannot be changed / 
amended / deleted. 
 

31.  Part 3 Section -
1 GCC 30 (a) 

a)  Time is the essence of this Contract. If the Contractor fails to mobilize 
and deploy the required manpower / equipment and / or fails to 
commence the operation within the period specified as specified under 
mobilization clause under SCC, OIL shall have, without prejudice to any 
other right or remedy in law or Contract including sub clause (b) below, 
the right to terminate the Contract. 

Time is the essence of this Contract. If the Contractor fails to 
mobilize and deploy the required manpower / equipment and 
/ or fails to commence the operation within the period 
specified as specified under mobilization clause under SCC, OIL 
shall have, without prejudice subject to any other right or 
remedy in law or Contract including sub clause (b) below, the 
right to terminate the Contract. 
 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
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Justification: OIL may levy LD or terminate the contract in case 
of delay in Mobilization. 

32.  Part 3 Section -
1 GCC 31 

In the event of either party being rendered unable by `Force Majeure' to 
perform any obligation required to be performed by them under the 
Contract, the relative obligation of the party affected by such `Force 
Majeure' will stand suspended as provided herein. The term force 
majeure as employed herein shall mean Acts of God such as earthquake, 
hurricane, typhoon, flood, volcanic activity etc.; war (declared / 
undeclared); riot, revolts, rebellion, terrorism, sabotage by persons 
other than the Contractor’s Personnel; fires, explosions, ionizing 
radiation or contamination by radio-activity or noxious gas, if not caused 
by Contractor's fault; declared epidemic or disaster; acts and regulations 
of respective Govt. of the two parties, namely the Company and the 
Contractor and civil commotions, lockout not attributable to the 
Contractor. 

FORCE MAJEURE:  
In the event of either party being rendered unable by `Force 
Majeure' to perform any obligation required to be performed 
by them under the Contract, the relative obligation of the party 
affected by such `Force Majeure' will stand suspended as 
provided herein. The term force majeure as employed herein 
shall mean Acts of God such as earthquake, hurricane, 
typhoon, flood, volcanic activity etc.; war (declared / 
undeclared); riot, revolts, rebellion, terrorism, sabotage by 
persons other than the Contractor’s Personnel; fires, 
explosions, ionizing radiation or contamination by radio-
activity or noxious gas, if not caused by Contractor's fault; 
declared epidemic or disaster; acts and regulations of 
respective Govt. of the two parties, namely the Company and 
the Contractor and civil commotions, lockout not attributable 
to the Contractor.  
 
Justification: Please delete ‘if not caused by Contractor's fault’ 
from the 6th line.   
This clause is unfair to the contractor as such events will not be 
caused intentionally. 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
 
 

33.  Part 3 Section -
1 GCC 31 

Either party shall have the right to terminate the Contract if such `force 
majeure' conditions continue beyond successive 60 (Sixty) days [or 
exclusively mentioned in the SCC of the Contract] with prior written 
notice of 15 days, provided termination of the Contract does not result 
into safety hazard to the life and property on account of withdrawal of 
operations or the operation is at critical stage. Company shall have the 
absolute right to decide whether any safety hazard exists or operation is 
at critical position and decision of the Company shall binding upon the 
Contractor. 

Either party shall have the right to terminate the Contract if 
such `force majeure' conditions continue beyond successive 60 
(Sixty) days [or exclusively mentioned in the SCC of the 
Contract] with prior written notice of 15 days, provided 
termination of the Contract does not result into safety hazard 
to the life and property on account of withdrawal of operations 
or the operation is at critical stage. Company shall have the 
absolute right to decide whether any safety hazard exists or 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
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operation is at critical position and decision of the Company 
shall binding upon the Contractor. 
 
Justification: Given the clause deals with FM, the right to 
terminate should be restricted only in case of a safety hazard. 
 

34.  Part 3 Section -
1 GCC 33 

WITHHOLDING: 
Company may withhold or nullify the whole or any part of the amount 
due to Contractor, after informing the Contractor of the reasons in 
writing, on account of subsequently discovered evidence in order to 
protect Company from loss on account of: 
 
33.1 
For non-completion of jobs assigned as per Scope of Work/Terms of 
Reference. 
33.2 
Defective work not remedied by Contractor. 
33.3 
Claims by Company’s recognized sub-contractor of Contractor or others 
filed or on the basis of reasonable evidence indicating probable filing of 
such claims against Contractor. 
33.4 
Failure of Contractor to pay or provide for the payment of salaries/ 
wages, contributions, taxes or enforced savings with-held from wages 
etc. with respect to personnel engaged by the Contractor. 
33.5 
Failure of Contractor to pay the cost of removal of unnecessary debris, 
materials, tools, or machinery. 
33.6 
Any failure by Contractor to fully reimburse Company under any of the 
indemnification provisions of this Contract. If, during the progress of the 
work Contractor shall allow any indebtedness to accrue for which 

Company may withhold or nullify the whole or any part of the 
amount due to Contractor, after informing the Contractor of 
the reasons in writing and giving the Contractor a reasonable 
opportunity of being heard, on account of subsequently 
discovered evidence in order to protect Company from loss on 
account of: 
33.1 For non-completion of jobs assigned as per Scope of 
Work/Terms of Reference. 
33.2 Defective work not remedied by Contractor. 
33.3 Claims by Company’s recognized sub-contractor of 
Contractor or others filed or on the basis of reasonable 
evidence indicating probable filing of such claims against 
Contractor. 
33.4 Failure of Contractor to pay or provide for the payment of 
salaries/ wages, contributions, taxes or enforced savings with-
held from wages etc. with respect to personnel engaged by the 
Contractor. 
33.5 Failure of Contractor to pay the cost of removal of 
unnecessary debris, materials, tools, or machinery in 
accordance with the terms of the Contract. 
33.6 Any failure by Contractor to fully reimburse Company 
under any of the indemnification provisions of this Contract. If, 
during the progress of the work Contractor shall allow any 
indebtedness to accrue for which Contractor, under any 
circumstances in the opinion of Company, may be primarily or 
contingently liable or ultimately responsible and Contractor 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
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Contractor, under any circumstances in the opinion of Company, may be 
primarily or contingently liable or ultimately responsible and Contractor 
shall, within five days after demand is made by Company, fail to pay and 
discharge such indebtedness, then Company may during the period for 
which such indebtedness shall remain unpaid, with-hold from the 
amounts due to Contractor, a sum equal to the amount of such unpaid 
indebtedness. 
33.7 
Withholding will also be affected on account of the following: 
i) 
Order issued by a Court of Law or statutory authority in India. 
ii) 
Income-tax deductible at source according to law prevalent from time to 
time in the country. 
iii) 
Any obligation of Contractor which by any law prevalent from time to 
time to be discharged by Company in the event of Contractor's failure to 
adhere to such laws. 
iv) 
Any payment due from Contractor in respect of unauthorized imports. 
When all the above grounds for withholding payments are removed, 
payment shall thereafter be made for amounts so with-held. 
33.8 
Company reserves the right to disburse or deposit the amount so 
withheld to the concerned person(s) or agency or government authority, 
as the case may be, besides nullifying such amount on account of loss 
suffered by the Company against 33.2, 33.3, 33.6&33.7 above. 
 

shall, within five days after demand is made by Company, fail 
to pay and discharge such indebtedness, then Company may 
during the period for which such indebtedness shall remain 
unpaid, with-hold from the amounts due to Contractor, a sum 
equal to the amount of such unpaid indebtedness. 
33.7 Withholding will also be affected on account of the 
following: 
i) Order issued by a Court of Law or statutory authority in India. 
ii) Income-tax deductible at source according to law prevalent 
from time to time in the country. 
iii) Any obligation of Contractor which by any law prevalent 
from time to time to be discharged by Company in the event of 
Contractor's failure to adhere to such laws. 
iv) Any payment due from Contractor in respect of 
unauthorized imports. 
When all the above grounds for withholding payments are 
removed, payment shall thereafter be made for amounts so 
with-held. 
33.8 Company reserves the right to disburse or deposit the 
amount so withheld to the concerned person(s) or agency or 
government authority, as the case may be, besides nullifying 
such amount on account of loss suffered by the Company 
against 33.2, 33.3, 33.6 & 33.7 above. 
 
Justification: This clause is very onerous and gives wide 
discretion to the company. We can accept this right of the 
company for legitimate causes. 
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35.  Part 3 Section -
1 GCC 37.3 

Any compensation arising out of the job carried out by the Contractor 
whether related to pollution, Safety or Health will be paid by the 
Contractor only. 

Any compensation arising out of the job carried out by the 
Contractor whether related to pollution, Safety or Health will 
be paid by the Contractor only.  

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
 
 

36.  Part 3 Section -
1 GCC 38 

POLLUTION AND CONTAMINATION: 
The Contractor shall be liable for all surface and sub-surface pollution 
to the extent caused by Contractor and resulting from Contractor’s 
operation/service or spillage or dumping of solvents/additive 
substances or pollutants, which the Contractor brings to the Site for 
use in connection with Work to be performed under this Contract. 
Notwithstanding anything to the contrary contained herein, it is agreed 
that except on the ground of willful misconduct or criminal 
misconduct, Company shall release, indemnify and hold Contractor and 
its Sub-contractors harmless from any and all claims, judgments, losses, 
expenses and any costs related thereto (including but not limited to 
Court costs and “Attorney’s fees”) for: 
 
a)  Damage to or loss of any reservoir or producing formation; and/or 
b) Damage to or loss of any well; and/or  
c) Any other subsurface damage or loss; and/or 
d) Any property damage or loss or personal injury or death arising out 
of or in connection with a blowout, fire explosion and loss of well 
control regardless of cause. 
 

POLLUTION AND CONTAMINATION: 
The Contractor shall be liable for all surface and sub-surface 
pollution to the extent such pollution emanates from the 
Contractor’s Drilling Unit and is caused by Contractor and 
resulting from Contractor’s operation/service or spillage or 
dumping of solvents/additive substances or pollutants, which 
the Contractor brings to the Site for use in connection with 
Work to be performed under this Contract. 
Notwithstanding anything to the contrary contained herein, it 
is agreed that except on the ground of willful misconduct or 
criminal misconduct, Company shall release, indemnify and 
hold Contractor and its Sub-contractors harmless from any 
and all claims, judgments, losses, expenses and any costs 
related thereto (including but not limited to Court costs and 
“Attorney’s fees”) for: 
a) Damage to or loss of any reservoir or producing formation; 
and/ or 
b) Damage to or loss of any well; and/ or 
c) Any other subsurface damage or loss; and/ or 
d) Any property damage or loss or personal injury or death 
arising out of or in connection with a blowout, fire explosion 
and loss of well control regardless of cause. 
e) Any other pollution except for pollution emanating from 
the Contractor’s Drilling Unit and caused by the Contractor. 
 
Justification: Reasonable request as such other pollution is 
beyond the control of the contractor. 

No change 
 
Refer SCC Clause 20.0 
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37.  Part 3 Section -
1 GCC 39.2 

In the event of introduction of any new legislation or any amendment or 
enforcement of any Act or Law, rules or regulations of Government of 
India or State Government(s) or Public Body, which becomes effective 
after the date of submission of Price Bid or revised price bid, if any, for 
this Contract and which results in increased / decreased cost of the 
works under the Contract through increased / decreased liability of taxes 
and / or duties, required to be paid by the Contractor, (other than 
personnel and Corporate taxes), the Parties shall agree to a revision in 
pricing to reflect such change subject to the production of documentary 
proof to the satisfaction of the Company / Contractor as applicable to 
the extent which directly is attributable to such introduction of new 
legislation or change or amendment as mentioned above and 
adjudication by the competent authority (applicable when disputed by 
Company) & the courts wherever levy of such taxes / duties are disputed 
by Company / Contractor. 

In the event of introduction of any new legislation or any 
amendment or enforcement of or change interpretation any 
Act or Law, rules or regulations of Government of India or State 
Government(s) or Public Body, which becomes effective after 
the date of submission of Price Bid or revised price bid, if any, 
for this Contract and which results in increased / decreased 
cost of the works under the Contract through increased / 
decreased liability of taxes and / or duties, required to be paid 
by the Contractor, (other than personnel and Corporate taxes), 
the Parties shall agree to a revision in pricing to reflect such 
change subject to the production of documentary proof to the 
satisfaction of the Company / Contractor as applicable to the 
extent which directly is attributable to such introduction of new 
legislation or change or amendment as mentioned above and 
adjudication by the competent authority (applicable when 
disputed by Company) & the courts wherever levy of such taxes 
/ duties are disputed by Company / Contractor. 
 
Justification: Change in interpretation may also lead to a 
change in tax incidence 
 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
 
 

38.  Part 3 Section-2 
GCC 39.4  

The Contract Price and other prices given in the Schedule of Prices are 
based on the applicable tariff as indicated by the Contractor in the 
Schedule of Prices. In case this information subsequently proves to be 
wrong, incorrect or misleading, Company will have no liability to 
reimburse/pay to the Contractor the excess duties, taxes, fees, if any 
finally levied/imposed by the concerned authorities. However, in such 
an event, Company will have the right to recover the difference in case 
the rate of duty/tax finally assessed is on the lower side. 

The Contract Price and other prices given in the Schedule of 
Prices are based on the applicable tariff as indicated by the 
Contractor in the Schedule of Prices. In case this information 
subsequently proves to be wrong, incorrect or misleading 
(except for interpretational issues), Company will have no 
liability to reimburse/pay to the Contractor the excess duties, 
taxes, fees, if any finally levied/imposed by the concerned 
authorities. However, in such an event, Company will have the 
right to recover the difference in case the rate of duty/tax 
finally assessed is on the lower side. 
 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
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Justification: Interpretational issues should not be to the 
account of Contractor. 
 

39.  Part 3 Section -
1 GCC 39.5(iii) 

iii. 
Other taxes & duties including Customs Duty and GST in addition to 
new taxes etc. in respect of Sub -contractors, vendors, agents etc. of 
the Contractor. 

Notwithstanding the provision contained in Clause-39.1 to 
39.4 above, the Company shall not bear any liability in respect 
of:  
………………… 
(iii) Other taxes & duties including Customs Duty and GST in 
addition to new taxes etc. in respect of Sub -contractors, 
vendors, agents etc. of the Contractor. 
 
Justification: Customs Duty and GST shall be the responsibility 
of the Company. 

Not acceptable 

40.  Part 3 Section -
1 GCC 39.6 

In order to ascertain the net impact of the amendment/ 
revisions/enactment of various provisions of taxes/duties, the 
Contractor is liable to provide following disclosure to Company: 
i. 
Details of each of the input services used in relation to provide service 
to Company including estimated monthly value of input service and GST 
tax amount. 
ii. 
Details of Inputs (material/consumable) used/required for providing 
service to Company including estimated monthly value of input and GST 
paid/payable on purchase of inputs. 

In order to ascertain the net impact of the amendment/ 
revisions/enactment of various provisions of taxes/duties, the 
Contractor is liable to provide following disclosure to Company: 
i. Details of each of the input services used in relation to 
provide service to Company including estimated monthly value 
of input service and GST tax amount. 
ii. Details of Inputs (material/consumable) used/required for 
providing service to Company including estimated monthly 
value of input and GST paid/payable on purchase of inputs. 
 
Justification: Oil to clarify if this information is required only in 
case of change / variation of taxes and duties etc. and to be 
submitted post such changes occur. 
 

Clarified 

41.  Part 3 Section -
1 GCC 39.7 

The above provisions would be applicable only in case of variation in rate 
of taxes and duties on supply of services to OIL and not applicable on 
taxes and duties on input (goods and services) towards such services. 

The above provisions would be applicable only in case of 
variation in rate of taxes and duties on supply of services to OIL 
and not also applicable on taxes and duties on input (goods and 
services) towards such services. 
 

Not acceptable w.r.t. taxes & duties 
applicable on input (goods & 
services) towards such services. 
However, custom duty shall be 
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Justification: Change in input tax can have an impact of the 
contractor’s cost or works therefore the same should be 
considered under the provisions of this clause. 

governed by the prevailing tender 
clauses. 

42.  Part 3 Section -
1 GCC 42.1 

2) A party wishing to commence arbitration proceeding shall invoke 
Arbitration Clause by giving 30 days’ notice to the other party. The notice 
invoking arbitration shall specify all the points of dispute with details of 
the amount claimed to be referred to arbitration at the time of 
invocation of arbitration and not thereafter. If the claim is in foreign 
currency, the claimant shall indicate its value in Indian Rupee for the 
purpose of constitution of the arbitral tribunal. 
 
The number of arbitrators and the appointing authority will be as under: 
 

 

2) A party wishing to commence arbitration proceeding shall 
invoke Arbitration Clause by giving 30 days’ notice to the other 
party. The notice invoking arbitration shall specify all the points 
of dispute with details of the amount claimed to be referred to 
arbitration at the time of invocation of arbitration and not 
thereafter. If the claim is in foreign currency, the claimant shall 
indicate its value in Indian Rupee for the purpose of 
constitution of the arbitral tribunal. 
 
4) The number of arbitrators and the appointing authority will 
be as under: 
 

Claim amount 
(excluding claim 
for interest and 
counter claim, if 
any)  
 

Number of 
Arbitrator  

Appointing Authority  

Up to Rs. 25.00 
Lakh  

Not 
applicable  

Not applicable  

 
 
Above Rs. 25.00 
Lakh  
Up to Rs. 25 Crore  
 

 
 
Sole 
Arbitrator  

 
 
OIL Mutually appointed 
by both parties 

 
Above Rs. 25 Crore  

 
3 
Arbitrators  

 
One Arbitrator by each 
party and the 3rd 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
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Arbitrator, who shall be 
the presiding Arbitrator, 
by the  
 
 
 

 
 
 

Comments : The parties should have the ability to add this with 
the permission of the arbitral tribunal. 
 
 
Arbitration shall apply irrespective of the amount being upto 
INR 25 Lakhs. Further, it is not permissible for one party to 
appoint sole arbitrator as per recent judgements. ?? 

43.  Part 3 Section -
1 GCC 42.4 

(Not Applicable in cases where value of dispute is less than Rs. 25 Lakhs 
and more than 2 Crore) 
 
If any dispute, difference, question or disagreement arises between the 
parties hereto or their respective representatives or assignees, in 
connection with construction, meaning, operation, effect, interpretation 
of the Contract or breach thereof which parties are unable to settle 
mutually, Company at its discretion, on its own or on the request of the 
Contractor, may refer the dispute to Outside Expert Committee (“OEC”) 
to be constituted by Corporate Business Committee (CBC), OIL as 
provided hereunder: 
 
 

(Not Applicable in cases where value of dispute is less than 
Rs. 25 Lakhs and more than 2 Crore) 
 
If any dispute, difference, question or disagreement arises 
between the parties hereto or their respective representatives 
or assignees, in connection with construction, meaning, 
operation, effect, interpretation of the Contract or breach 
thereof which parties are unable to settle mutually, Company 
at its discretion, on its own or on the request of the Contractor, 
may shall refer the dispute to Outside Expert Committee 
(“OEC”) to be constituted by Corporate Business Committee 
(CBC), OIL as provided hereunder: 
 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
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a) 
The party desirous of resorting to conciliation shall send a notice of 30 
(thirty) days to the other party of its intention of referring the dispute 
for resolution through OEC. The notice invoking conciliation shall specify 
all the points of disputes with details of the amount claimed to be 
referred to OEC and the party concerned shall not raise any new issue 
thereafter. 
 
d) 
The Proceedings of the OEC shall be broadly governed by Part III of the 
Arbitration and Conciliation Act, 1996 including any modifications 
thereof. Notwithstanding above, the proceedings shall be summary in 
nature and Parties agree to rely only upon documentary evidence in 
support of their claims and not to bring any oral evidence in the OEC 
proceedings. 

a) The party desirous of resorting to conciliation shall send a 
notice of 30 (thirty) days to the other party of its intention of 
referring the dispute for resolution through OEC. The notice 
invoking conciliation shall specify all the points of disputes with 
details of the amount claimed to be referred to OEC and the 
party concerned shall not raise any new issue thereafter. 
 
d) The Proceedings of the OEC shall be broadly governed by 
Part III of the Arbitration and Conciliation Act, 1996 including 
any modifications thereof. Notwithstanding above, the 
proceedings shall be summary in nature and Parties agree to 
rely, only to the extent possible, upon documentary evidence 
in support of their claims and not to bring any oral evidence in 
the OEC proceedings. 
 
Bidder’s comment : There should not be any monetary limit 
restricting this dispute resolution remedy. 
 
 
This remedy shall be available to both parties. 
 
Both parties shall be allowed  place additional information with 
the permission of the OEC. 
 
 
Oral arguments should not be precluded. 

44.  Part 3 Section -
1 GCC 42.5 (iv) 

iv) Any claim which is less than Rs. 25 Lakh. iv) Any claim which is less than Rs. 25 Lakh. 
 
Justification : Arbitration / Conciliation shall apply irrespective 
of the amount being upto INR 25 Lakhs. 
 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
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45.  Part 3 Section -
1 GCC 44.7 

If at any time during the term of this Contract, breakdown of 
Contractor's equipment results in Contractor being unable to perform 
their obligations hereunder for a period of 15 successive days, Company 
at its option, may terminate this Contract in its entirety or partially to 
the extent of non-performance, without any further right or obligation 
on the part of the Company, except for the payment of money then due. 
No notice shall be served by the Company under the condition stated 
above. 

If at any time during the term of this Contract, breakdown of 
Contractor's equipment results in Contractor being unable to 
perform their obligations hereunder for a period of 30 15 
successive days, Company at its option, may terminate this 
Contract, by a 15 days’ notice in writing,  in its entirety or 
partially to the extent of non-performance, without any further 
right or obligation on the part of the Company, except for the 
payment of money then due. No notice shall be served by the 
Company under the condition stated above. 
 
Justification: Reasonable request. 
 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
 
 

46.  Part 3 Section -
1 GCC 44.9 

Notwithstanding any provisions herein to the contrary, the Contract may 
be terminated at any time by the Company on giving 30 (thirty) days 
written notice to the Contractor due to any other reason not covered 
under the above Article from 44.1 to 44.8 and in the event of such 
termination the Company shall not be liable to pay any cost or damage 
to the Contractor except for payment of services as per the Contract up 
to the date of termination. 

Notwithstanding any provisions herein to the contrary, the 
Contract may be terminated at any time by the Company on 
giving 30 (thirty) days written notice to the Contractor due to 
any other reason not covered under the above Article from 
44.1 to 44.8 and in the event of such termination the 
Company shall not be liable to pay any cost or damage to the 
Contractor except for payment of services as per the Contract 
up to the date of termination. 
 
Justification: This clause is too wide and can be arbitrarily used. 
Termination should be only for causes specified in the contract. 
 
 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
 
 

47.  Part 3 Section -
1 GCC 45 

TO DETERMINE THECONTRACT: 
In such an event (i.e. termination under Article No. 44.4 to 44.9 above), 
the Contract shall stand terminated and shall cease to be in force from 
the date of such notification by the Company. Thereafter the Contractor 
shall stop forthwith any of the work then in progress, except those work 
which the Company may, in writing, require to be done to safeguard any 
property or work, or installations from damages, and the Company may 

In such an event (i.e. termination under Article No. 44.4 to 44.9 
above), the Contract shall stand terminated and shall cease to 
be in force from the date of such notification by the Company. 
Thereafter the Contractor shall stop forthwith any of the work 
then in progress, except those work which the Company may, 
in writing, require to be done to safeguard any property or 
work, or installations from damages, and the Company may 

Suggested change not acceptable. 
However, amenable to change 
Article Nos. (from 44.4 - 44.9 to 44.4 
- 44.8). 
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take over the remaining unfinished work of the Contractor and complete 
the same through a fresh Contractor or by other means, at the risk and 
cost of the Contractor, and any of its sureties if any, shall be liable to the 
Company for any excess cost occasioned by such work having to be so 
taken over and completed by the Company over and above the cost at 
the rate/cost specified in the schedule of quantities and rates/prices. 

take over the remaining unfinished work of the Contractor and 
complete the same through a fresh Contractor or by other 
means, at the risk and cost of the Contractor, and any of its 
sureties if any, shall be liable to the Company for any excess 
cost occasioned by such work having to be so taken over and 
completed by the Company over and above the cost at the 
rate/cost specified in the schedule of quantities and 
rates/prices. 
 
Justification: The contractor cannot agree to be liable for these 
costs which are unknown. 
 

48.  Part 3 Section -
1 GCC Cl. 46 

WITHOUT DETERMINING THE CONTRACT: 
In such an event (i.e. termination under Article No. 44.4 to 44.9 above), 
the Company may take over the work of the Contractor or any part 
thereof and complete the same through a fresh Contractor or by other 
means, at the risk and cost of the Contractor. The Contractor and any of 
its sureties are liable to the Company for any excess cost over and above 
the cost at the rates specified in the schedule of quantities and 
rates/prices, occasioned by such work having been taken over and 
completed by the Company. 

In such an event (i.e. termination under Article No. 44.4 to 44.9 
above), the Company may take over the work of the Contractor 
or any part thereof and complete the same through a fresh 
Contractor or by other means, at the risk and cost of the 
Contractor. The Contractor and any of its sureties are liable to 
the Company for any excess cost over and above the cost at 
the rates specified in the schedule of quantities and 
rates/prices, occasioned by such work having been taken over 
and completed by the Company. 
 
Justification: The contractor cannot agree to be liable for these 
costs which are unknown. 
 

Suggested change not acceptable. 
However, amenable to change 
Article Nos. (from 44.4 - 44.9 to 44.4 
- 44.8). 

49.  Part 3 Section 
III SCC 2.4 (b)  

b) The successful bidder / Contractor will be given a Notice Period of 15 
days if OIL exercises the option to extend the contract. 

Duration of the Contract 
b) The successful bidder / Contractor will be given a Notice 
Period of 45 15 days if OIL exercises the option to extend the 
contract. 
 
Justification:  Request to at least provide 45 days’ Notice 
period for exercise of option. 

Tender Amendments will be 
published. 
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50.  Part 3 Section 
III SCC 3 

Company at its discretion may allow drilling without complete 
mobilization, however necessary deduction for short-supplied items will 
be made as per cost evaluated by Company. 
 
(i) Deduction will be calculated based on company's determined cost, 
which shall be treated as final, basis of which shall provide to the 
contractor. 
 
(iii) Notwithstanding this provision for partial mobilization Contractor 
must quote in accordance with relevant clauses for full mobilization. 

3.0 Company at its discretion may allow drilling without 
complete mobilization, however necessary deduction for 
short-supplied items will be made as per cost evaluated by 
Company.  
 
(i) Deduction will be calculated based on company's 
determined cost, which shall be treated as final, basis of which 
shall provide to the contractor.  
 
(iii) Notwithstanding this provision for partial mobilization 
Contractor must quote in accordance with relevant clauses for 
full mobilization. 
Justification:  This deduction is discretionary in nature and open 
for interpretation.  We request to delete the clause. 

NOT ACCEPTABLE 

51.  Part 3 Section 
III SCC 4 

 
LIQUIDATED DAMAGES FOR DEFAULT IN TIMELY MOBILISATION: 
 
4.1 Time is the essence of this Contract. In the event of the Contractor's 
default in timely mobilization for commencement of operations within 
the stipulated period, the Contractor shall be liable to pay liquidated 
damages @ 0.5% of the estimated Contract value including mobilization 
cost, per week or part thereof of delay subject to maximum of 7.5%. 
Liquidated Damages will be reckoned from the expiry date of the 
scheduled mobilization period as defined under Clause No. 2.0 above. 
Company shall have at any time but before Commencement Date, the 
right to terminate the Contract in the event Contractor fails to deploy 
the Drilling Unit at the drilling location within aforesaid period, without 
prejudice to any other clauses including LD Clause. The parties agree 
that this is a genuine pre-estimate of the loss/damage which will be 
suffered on account of delay/breach on the part of the contractor and 
the said amount will be payable on demand, without there being any 
proof of the actual loss or damages caused by such delay/breach.  

 
LIQUIDATED DAMAGES FOR DEFAULT IN TIMELY 
MOBILISATION:  
 
4.1 Time is the essence of this Contract. In the event of the 
Contractor's default in timely mobilization for commencement 
of operations within the stipulated period, the Contractor shall 
be liable to pay liquidated damages @ 0.5% of the estimated 
Contract value including mobilization cost, per week or part 
thereof of delay subject to maximum of 7.5%. Liquidated 
Damages will be reckoned from the expiry date of the 
scheduled mobilization period as defined under Clause No. 2.0 
above. 
 
Company shall have at any time but before Commencement 
Date, the right to terminate the Contract in the event 
Contractor fails to deploy the Drilling Unit at the drilling 
location within aforesaid period, without prejudice to any 

NOT ACCEPTABLE 
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4.2 In case the Contractor fails to mobilize and deploy the Drilling Unit 
along with crew and/or fails to commence operations within the 
allocated mobilization time, Company shall have, without prejudice to 
any other provision in the contract including sub clause below, the right 
to invoke the performance security, forfeit the amount of performance 
security and terminate the contract. Apart from termination, Contractor 
will be put up on holiday of two years (CONSEQUENCES OF 
TERMINATION). 
 
4.3 If the Contractor is unable to mobilize/deploy the Drilling Unit and 
commence the operation within the mobilization period specified in 
clauses above, it may request the Company for extension of the time 
with unconditionally agreeing for levy / payment of Liquidated Damages. 
Upon receipt of such a request, Company, at its discretion, may extend 
the period of mobilization and Company as its sole remedy can recover 
from the Contractor as ascertained and agreed Liquidated Damages as 
under of the Contract conditions. 

other clauses including LD Clause. The parties agree that this 
is a genuine pre-estimate of the loss/damage which will be 
suffered on account of delay/breach on the part of the 
contractor and the said amount will be payable on demand, 
without there being any proof of the actual loss or damages 
caused by such delay/breach. 
 
4.2 In case the Contractor fails to mobilize and deploy the 
Drilling Unit along with crew and/or fails to commence 
operations within the allocated mobilization time, Company 
shall have, without prejudice to any other provision in the 
contract including sub clause below, the right to invoke the 
performance security, forfeit the amount of performance 
security and terminate the contract. Apart from termination, 
Contractor will be put up on holiday of two years 
(CONSEQUENCES OF TERMINATION). 
 
4.3 If the Contractor is unable to mobilize/deploy the Drilling 
Unit and commence the operation within the mobilization 
period specified in clauses above, it may request the Company 
for extension of the time with unconditionally agreeing for levy 
/ payment of Liquidated Damages. Upon receipt of such a 
request, Company, at its discretion, may extend the period of 
mobilization and Company as its sole remedy can recover from 
the Contractor as ascertained and agreed Liquidated Damages 
as under of the Contract conditions. 
 
Justification : The right to terminate is covered under sub-
clause 4.2. which can be exercised on failure of the contractor 
to mobilize within the specified timelines. 
 
The right to terminate shall be the sole remedy in this case. 

154 of 224



PRE-BID QUERIES  

OIL TENDER NO. CEG7203P25  
                                                                                                  Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit                                                        Bidder: Bidder 4    

PRE-BID CONFERENCE: 27.09.2024 

 

52.  Part 3 Section 
III SCC 6.1.1 

6.1.1 Except as otherwise hereinafter provided, the selection, 
replacement, Contractor shall determine remuneration of Contractor's 
personnel. Such employees shall be employees solely of the Contractor. 
Contractor shall ensure that its personnel will be competent as required 
under the service to be provided. However, the contractor shall provide 
details of experience, qualification and other relevant data of the 
personnel to be deployed for scrutiny and clearance by the Company 
before the actual deployment i.e within the mobilization period. The 
contractor shall not deploy its personnel unless cleared by the Company. 

6.1.1 Except as otherwise hereinafter provided, the selection, 
replacement, Contractor shall determine remuneration of 
Contractor's personnel. Such employees shall be employees 
solely of the Contractor. Contractor shall ensure that its 
personnel will be competent as required under the service to 
be provided. However, the contractor shall provide details of 
experience, qualification and other relevant data of the 
personnel to be deployed for scrutiny and clearance by the 
Company before the actual deployment i.e. within the 
mobilization period. The contractor shall not deploy its 
personnel unless cleared by the Company. 
 
Justification :  Typographical error has been corrected. 
 

Typographical Error will be 
corrected as “Except as otherwise 
hereinafter provided, Contractor 
shall determine the selection, 
replacement, remuneration of 
Contractor's personnel.” 
 
Tender Amendments will be 
published. 

53.  Part 3 Section 
III 
SCC 6.2  

FOOD, ACCOMMODATION, TRANSPORT AND MEDICAL FACILITY AT 
DRILLING UNIT: 
 
6.2.1 Contractor shall provide standard food & services as per industry 
practice for all its own & its sub-contractor's personnel including 
Company’s Personnel and service providers deployed by the Company. 
This provision should be for keeping minimum Thirty-Five (35) OIL 
and/or Third-party personnel on board the Drilling Unit. 
 
 

6.2 FOOD, ACCOMMODATION, TRANSPORT AND MEDICAL 
FACILITY AT DRILLING UNIT:  
6.2.1 Contractor shall provide standard food & services as per 
industry practice for all its own & its sub-contractor's personnel 
including Company’s Personnel and service providers deployed 
by the Company. This provision should be for keeping minimum 
Thirty-Five (35) OIL and/or Third-party personnel on board the 
Drilling Unit. 
 
Justification :  We request Oil to exclude Company provided 
personal. All Company provided personal will be charged for 
USD 10 per meal and USD 15 for whole day boarding and 
lodging. 
 

NOT ACCEPTABLE 

54.  Part 3 Section 
III SCC 11.1 

Confidentiality of Information:  
 
All information obtained by Contractor in the conduct of operations 
hereunder, including but not limited to, depth, formations penetrated, 

All information obtained by Contractor in the conduct of 
operations hereunder, including but not limited to, depth, 
formations penetrated, testing, surveying etc. shall be 
considered confidential and shall not be divulged by Contractor 

NOT ACCEPTABLE 
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testing, surveying etc. shall be considered confidential and shall not be 
divulged by Contractor or its employees to anyone other than 
Company's Representative. This obligation of Contractor shall be in force 
even after the termination of the Contract. 

or its employees to anyone other than Company's 
Representative or the Contractor’s insurers, advisors, auditors 
and consultants. This obligation of Contractor shall be in force 
even after the termination of the Contract for a period of 5 
(five) years. 
 
Justification :  Reasonable request. 
 

55.  Part 3 Section 
III 
SCC 11.4 

In case the Contractor imports the equipment etc. on re-export basis, 
the Contractor shall ensure for re-export of the equipment and all 
consumables and spares (except those consumed during the contract 
period) and complete all documentation required. Company will issue 
necessary certificates etc. as required. The Contractor should arrange for 
re-export of equipment within 60 days of notice of de-mobilization 
issued by the Company. If the re-export is not completed within the 
specified period, customs duty, penalty etc. levied by customs 
authorities for such delay shall be to Contractor's account and same will 
be deducted by the Company from Contractor's bills and security 
deposit. 

11.4 In case the Contractor imports the equipment etc. on re-
export basis, the Contractor shall ensure for re-export of the 
equipment and all consumables and spares (except those 
consumed during the contract period) and complete all 
documentation required. Company will issue necessary 
certificates etc. as required. In case the Contractor imports the 
equipment etc. on re-export basis, the Contractor should 
arrange for re-export of equipment within 60 days of notice of 
de-mobilization issued by the Company. If the re-export is not 
completed within the specified period, customs duty, penalty 
etc. levied by customs authorities for such delay shall be to 
Contractor's account and same will be deducted by the 
Company from Contractor's bills and security deposit. 
 
Justification :  There is no re export requirement under Custom 
in present notification. 
 

Noted. No Tender amendments will 
be issued. 

56.  Part 3 Section 
III 
SCC 13.3 

To approve the choice of sub-contractors for any essential third-party 
contract, concerning materials, equipment, personnel and services to be 
rendered by Contractor. Sub-contract may be entered into by Contractor 
only after Company's approval. 

To approve the choice of sub-contractors for any essential 
third-party contract, concerning materials, equipment, 
personnel and services to be rendered by Contractor. Sub-
contract may be entered into by Contractor only after 
Company's approval. 
 

Provision will be maintained. 
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Justification :  The personnel are deployed subject to 
Company’s approval so this should not be required. 
 

57.  Part 3 Section 
III 
SCC 13.5 (a) 

To order suspension of operations while and whenever: 
 
a) Contractor's personnel is deemed by Company to be not satisfactory, 
or 

Comment : The Company has the right to direct replacement 
of Contractor’s personnel; hence, this should not be a cause 
for suspension of operations. 

Provision will be maintained. 

58.  Part 3 Section 
III 
SCC 13.6 

To reduce the rates reasonably, at which payments shall be made if the 
Contractor is allowed to continue the operation despite having certain 
deficiency in meeting the requirements as per provision in the 
contract. 

13.6 To reduce the rates reasonably, at which payments shall 
be made if the Contractor is allowed to continue the operation 
despite having certain deficiency in meeting the requirements 
as per provision in the contract. 
 
Comment : This right to reduce the rates is arbitrary. Request 
Deletion of the clause. 
 

Acceptable. Tender Amendments 
will be published. 

59.  Part 3 Section 
III 
SCC 14. 

Should any permits/ licenses/Certificates - as applicable be delayed 
because of objections of statutory authorities in respect of Contractor's 
issue, the Contractor should make good and take corrective actions 
immediately and in that case no rate will be payable to the Contractor. 

14.0 INGRESS AND EGRESS AT LOCATION: 
Should any permits/ licenses/Certificates - as applicable be 
delayed because of objections of statutory authorities in 
respect of due to a cause solely attributable to the 
Contractor's issue, the Contractor should make good and take 
corrective actions immediately and in that case no rate will be 
payable to the Contractor till such cause has been remedied 
by the Contractor. 
 
Comment :  Such delay should be solely due to a cause 
attributable to the Contractor and the day rate should resume 
once such cause has been remedied. 
 

NOT ACCEPTABLE 

60.  Part 3 Section 
III 
SCC 18.4 

DAMAGE OR LOSS OF COMPANY EQUIPMENT:  
Contractor shall assume the risk of and shall be solely responsible for, 
damage to and loss or destruction of materials and equipment or 
supplies furnished by Company. In case there is a loss or damage to 

18.4 DAMAGE OR LOSS OF COMPANY EQUIPMENT: Contractor 
shall assume the risk of and shall be solely responsible for, 
damage to and loss or destruction of materials and equipment 
or supplies furnished by Company. In case there is a loss or 

NOT ACCEPTABLE 

157 of 224



PRE-BID QUERIES  

OIL TENDER NO. CEG7203P25  
                                                                                                  Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit                                                        Bidder: Bidder 4    

PRE-BID CONFERENCE: 27.09.2024 

 

Company’s equipment for causes attributable to Contractor, the 
Contractor shall compensate Company. 

damage to Company’s equipment for causes attributable to 
Contractor, the Contractor shall compensate Company. 
 
Comment: This is a deviation from the knock-for-knock 
principle and hence, not acceptable. We request deletion of 
the clause. 

61.  Part 3 Section 
III 
SCC 19 (b) 

(b) Company agrees to protect, defend indemnify and hold Contractor 
and its sub-contractors, its agent and its affiliates, its other contractors 
and / or their employees harmless from and against all claims, suits, 
demands and causes of action, liabilities, expenses, costs, liens, rights in 
rem and judgments of every kind and character, without limit, which 
may arise in favour of Company, Company’s employees, Agents, invitees, 
contractors (other than Contractor) and sub-contractors or their 
employees, on account of bodily injury or death of Company’s 
employees, agents, invitees, contractors (other than Contractor) and 
sub-contractors or damage to said employees or its property (including 
any property of Company) as a result of the operations contemplated 
hereby, regardless of whether or not said claims, demands or causes of 
action arise out of the negligence or otherwise in whole or in part, 
unseaworthiness or other faults, including pre-existing conditions of 
Contractor, its sub-contractors, partners, Joint Ventures, employees or 
agents. 

(b) Company agrees to protect, defend indemnify and hold 
Contractor and its sub-contractors, its agent and its affiliates, 
its other contractors and / or their employees harmless from 
and against all claims, suits, demands and causes of action, 
liabilities, expenses, costs, liens, rights in rem and judgments of 
every kind and character, without limit, which may arise in 
favour of Company, Company’s employees, Agents, invitees, 
contractors (other than Contractor) and sub-contractors or 
their employees, on account of bodily injury or death of 
Company’s employees, agents, invitees, contractors (other 
than Contractor) and sub-contractors or their employees or 
damage to said employees or its property (including any 
property of Company) , its Agents, invitees, contractors (other 
than Contractor) and sub-contractors, whether owned or 
hired) as a result of the operations contemplated hereby, 
regardless of whether or not said claims, demands or causes of 
action arise out of the negligence or otherwise in whole or in 
part, unseaworthiness or other faults, including pre-existing 
conditions of Contractor, its sub-contractors, partners, Joint 
Ventures, employees or agents 
 
Justification : Changes made to balance the knock-for-knock 
position. 
 

No Change is required. 
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62.  Part 3 Section 
III 
SCC Cl 22 

The Contractor shall arrange for and execute demobilization of the 
entire rig package, tools/equipment/spare/accessories/manpower etc. 
upon receipt of notice for demobilization from Company. 
Demobilization shall mean completion / termination of the Contract and 
shall include dismantling of the complete rig package, its 
accessories/equipment, including the manpower and re-export of the 
complete rig package (if re-exportable), its accessories/equipment, 
unutilized spares and consumables at the cost of the contractor. 
Demobilization shall be completed by Contractor within 60 days of issue 
of demobilization notice by Company. Immediately after re-exporting 
the rig package, its accessories, equipment and the unused spares and 
consumables, Contractor shall submit the detail re-export documents to 
Company as documentary proof of re-exporting the complete Rig 
package, its accessories, equipment and the unused spares and 
consumables. In case of failure to re-export any of the items as above 
within the allotted time period of 60 days except under circumstances 
relating to Force Majeure, Company reserves the right to withhold the 
estimated amount equivalent to the Customs Duty and/or penalty 
leviable by customs on such default in re-export from Contractor’s final 
settlement of bills and performance security. 

DEMOBILISATION & RE-EXPORT: 
The Contractor shall arrange for and execute demobilization of 
the entire rig package, 
tools/equipment/spare/accessories/manpower etc. upon 
receipt of notice for demobilization from Company. 
Demobilisation shall mean completion / termination of the 
Contract and shall include dismantling of the complete rig 
package, its accessories/equipment, including the manpower 
and, where re-export is mandated under Customs law, re-
export of the complete rig package (if re-exportable), its 
accessories/equipment, unutilized spares and consumables at 
the cost of the contractor. Demobilization shall be completed by 
Contractor within 60 days of issue of demobilization notice by 
Company. Where re-export is mandated under Customs law, 
immediately after re-exporting the rig package, its accessories, 
equipment and the unused spares and consumables, Contractor 
shall submit the detail re-export documents to Company as 
documentary proof of re-exporting the complete Rig package, its 
accessories, equipment and the unused spares and 
consumables. In case of failure to re-export any of the items as 
above within the allotted time period of 60 days except under 
circumstances relating to Force Majeure, Company reserves 
the right to withhold the estimated amount equivalent to the 
Customs Duty and/or penalty leviable by customs on such 
default in re-export from Contractor’s final settlement of bills 
and performance security. 

Suggested changes not acceptable. 
However, refer tender amendment 
for the changes made. 

63.  Part 3 Section 
III 
SCC Cl 22 

Contractor must furnish an undertaking that “the equipment imported 
and also spares & accessories which remained unutilized after the expiry 
of the contract, would be re-exported at their own cost after completion 
of contractual obligation after observing all the formalities/rules as per 
Customs Act or any other relevant Act of Govt. of India applicable on the 
subject”. In case of non-observance of formalities of any provisions of 

22.2 Contractor must furnish an undertaking that “the 
equipment imported and also spares & accessories which 
remained unutilized after the expiry of the contract, would be 
re-exported (If mandated under Custom law) at their own cost 
after completion of contractual obligation after observing all 
the formalities/rules as per Customs Act or any other relevant 

Suggested change not acceptable. 
However, refer tender amendment 
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the Customs Act or any other Act of Govt. of India, the Contractor shall 
be held responsible for all the liabilities including the payment of 
Customs Duty and penalties to the Govt. on each issue. Non-compliance 
of these provisions will be treated as breach of contract and their 
Performance Bank Guarantee will be forfeited.  

Act of Govt. of India applicable on the subject”. In case of non-
observance of formalities of any provisions of the Customs Act 
or any other Act of Govt. of India, the Contractor shall be held 
responsible for all the liabilities including the payment of 
Customs Duty and penalties to the Govt. on each issue. Non-
compliance of these provisions will be treated as breach of 
contract and their Performance Bank Guarantee will be 
forfeited. 
 
Comment : There is no mandatory requirement for re-export 
condition under present Custom law. Request Deletion.  
 

64.  Part 3 Section 
III 
SCC 23.1 & 23.2 

23.1 Also the Contractor agrees to be bound by professional secrecy and 
undertake to keep confidential any information obtained during the 
conduct of drilling operations, including, but not limited to, formations 
penetrated, results of coring, testing, and surveying of the well. And to 
take all-reasonable steps to ensure the Contractor's personnel likewise 
keep such information confidential. 
23.2 This obligation shall keep in force even after the termination date 
and until such information will be disclosed by company. 

CONFIDENTIALITY: 
23.1 Also the Contractor agrees to be bound by professional 
secrecy and undertake to keep confidential any information 
obtained during the conduct of drilling operations, including, 
but not limited to, formations penetrated, results of coring, 
testing, and surveying of the well. And to take all-reasonable 
steps to ensure the Contractor's personnel likewise keep such 
information confidential. Notwithstanding the Contractor’s 
confidentiality obligations under the Contract, the Contractor 
is permitted to disclose confidential information to its 
insurers, auditors, advisors and consultants. 
 
23.2 This obligation shall keep in force even after the 
termination date and until such information will be disclosed 
by company for a period of 5 (years). 
 
Comments :  
The contractor would need to share information to these 
parties during the course of the contract. 
 

NOT ACCEPTABLE 
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5 years is a reasonable period given the short duration of the 
contract. 

65.  Part 3 Section 
III 
SCC 25.1 & 31 

 25.0 SAFETY:  
25.1 Contractor shall take all measures necessary or proper to 
protect the personnel, work and facilities and shall observe all 
reasonable safety rules and instructions. No smoking shall be 
permitted outside the living quarters, and welding jobs will be 
carried out with full safety precautions. Company employees 
and the Company’s subcontractor and third party personnel 
also shall comply with safety procedures/ policy. 
 
Comments :  
The safety rules should be followed even by company’s sub-
contractors and third-party personnel onboard the drilling unit. 
Clause 31 is a repetition of clause 25.1 and may be deleted. 

 
Acceptable. Tender Amendments 
will be published. 
 
 
 
 
 
 
Clause 31 will not be deleted. 

66.  Part 3 Section 
III 
SCC 27 

FAILURE / DEFICIENCY PENALTY 
 
SAFETY: Non-compliance of Safety Management System as per 
Company and Contractor Bridging document, violation of HSE 
specification and statutory requirement will attract penalty(ies) at the 
rate of 5% per day of respective day rate. 
 
 

FAILURE / DEFICIENCY PENALTY 
 
SAFETY: Non-compliance of Safety Management System as per 
Company and Contractor Bridging document, violation of HSE 
specification and statutory requirement will attract penalty(ies) 
at the rate of 2 % 5% per day of respective day rate. 
 
Comments :  
 
5% of ODR is very heavy penalty. We request to reduce the 
same to 2 %. 
 

NOT ACCEPTABLE 

67.  Part 3 Section 
III 
SCC 27.1 & 27.2 

27.1 In case operations are affected due to failure on the part of the 
Contractor to provide any Associated Services then zero rates will be 
applicable during the period. 
 

27.1 In case operations are affected suspended due to failure 
on the part of the Contractor to provide any Associated 
Services then zero rates will be applicable during the period. 
 
 

Acceptable. Tender Amendments 
will be published. 
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27.2 In case operations are NOT affected due to failure on the part of 
the Contractor to provide any Associated Services, then penalty will be 
levied at the rate of 2.5% of operating day rate. (Prorate rates will be 
calculated for any part thereof). Company at its discretion may suspend 
operation at any point of time for the no availability of any such services 
during the contractual period. 

27.2 In case operations are NOT affected due to failure on the 
part of the Contractor to provide any Associated Services, then 
penalty will not be levied.  at the rate of  2.5% of operating day 
rate (Prorate rates will be calculated for any part thereof). 
Company at its discretion may suspend operation at any point 
of time for the no availability of any such services during the 
contractual period. 
 
Comments :  
 
Reasonable request. The failure to provide associated services 
should lead to suspension of operations for the zero rate to 
apply, otherwise such failure should not be penalised.  
 
In case operation are not affected, No penalty should be 
applicable. 

NOT ACCEPTABLE 
 
Note: Associated services will 
exclude those services that will be 
provided by the Contractor at the 
cost of the Company as per 
‘Schedule of Responsibilities’. 
 
Tender amendments will be 
published. 

68.  Part 3 Section 
III 
SCC 28 

LOSS OR DAMAGEOF SUB-SURFACE EQUIPMENT: 
 
Notwithstanding any provision under this contract to the contrary, 
Company shall assume liability except in the event of Willful Misconduct 
on the part of the contractor for loss or damage to the contractor's 
equipment/tool in hole below rotary table. Company shall at its option 
either reimburse the contractor for the value of lost equipment / tool as 
declared in the import invoices at the time of mobilization or 
subsequent replacement / addition of the same equipment/tool or CIF 
value whichever is lower for any such loss or damage, less depreciation 
@ 3% per month from the date of start of the contract up to a maximum 
depreciation equivalent to 50% of CIF value as indicated by the 
Contractor or at its option to replace similar equipment / tools and any 
transportation expenses incurred in connection herewith. All such cost 
shall be payable by Company, provided the equipment/tool is not 
covered under Insurance and provided such equipment/tool are 

28.0 LOSS OR DAMAGEOF SUB-SURFACE EQUIPMENT: 
Notwithstanding any provision under this contract to the 
contrary, Company shall assume liability except in the event of 
Willful Misconduct on the part of the contractor for loss or 
damage to the contractor's equipment/tool in hole below 
rotary table. Company shall at its option either reimburse the 
contractor for the value of lost equipment / tool as declared in 
the import invoices at the time of mobilization or subsequent 
replacement / addition of the same equipment/tool or CIF 
value whichever is lower for any such loss or damage, less 
depreciation @ 3% per month from the date of start of the 
contract up to a maximum depreciation equivalent to 50% of 
CIF value as indicated by the Contractor or at its option to 
replace similar equipment / tools and any transportation 
expenses incurred in connection herewith. All such cost shall 
be payable by Company, provided the equipment/tool is not 

NOT ACCEPTABLE 
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included in the exclusion list of the Insurance Policies submitted by the 
Contractor in terms of Clause 14.16 (vii) under GCC of the Contract. All 
such cost shall be payable only after contractor furnishes notarized 
undertaking in the prescribed format to the extent that the particular 
equipment/tool in question is not covered by contractor's insurance. For 
claims of lost equipment / tools, contractor must intimate the Company 
of their intention to lodge claim in writing within one month of the 
declaration of lost tool by Company and final claim thereof must be 
made within six months of the date of the lost tool or before expiry of 
the Contract, whichever is earlier. The inspection of recovered from 
downhole need to be made by Company Representative before 
submission of the invoice by Contractor. 

covered under Insurance and provided such equipment/tool 
are included in the exclusion list of the Insurance Policies 
submitted by the Contractor in terms of Clause 14.16 (vii) 
under GCC of the Contract. All such cost shall be payable only 
after contractor furnishes notarized undertaking in the 
prescribed format to the extent that the particular 
equipment/tool in question is not covered by contractor's 
insurance. For claims of lost equipment / tools, contractor must 
intimate the Company of their intention to lodge claim in 
writing within one month of the declaration of lost tool by 
Company and final claim thereof must be made within six 
months of the date of the lost tool or before expiry of the 
Contract, whichever is earlier. The inspection of recovered 
from downhole need to be made by Company Representative 
before submission of the invoice by Contractor. 
 
Justification:  
This obligation should not be subject to carve-outs. 
Insurance policies only describe the assets covered. There is no 
list of excluded assets in insurance policies as what is not 
expressly stated as covered is, by implication, not covered 
under the insurance policy. 
 
Sometimes it takes more time for replacement equipment and 
difficult to provide replacement item in 1-2 months due to long 
lead time. Hence Contractor to be allowed to present invoice 
when the item is available. 

69.  Part 3 Section 
III 
SCC 28 
Notes  

(i) The claim on account of Loss / damage should be claimed within six 
months of the incident or before expiry of the Contract, whichever is 
earlier. 

(i) The claim on account of Loss /damage (along with 
applicable GST) should be claimed within six months of the 
incident or before expiry of the Contract, whichever is earlier. 
 
Comment : GST is applicable on LIH recovery. 

Noted. Amendment not required. 
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70.  Part 3 Section 
III 
SCC 30 

CERTIFICATE OF INSURANCE: 
Before commencing performance of the Contract, Contractor shall upon 
request, furnish the Company with certificates of insurance including (1) 
kinds and amounts of insurance as required herein, (2) Insurance 
Company or Companies carrying the aforesaid coverages, (3) effective 
and expiration dates of policies, (4) that the Company will be given thirty 
(30) days written advance notice for any material change in the policy, 
(5) waiver of subrogation endorsement has been attached to all policies, 
(6) the territorial limits of all policies. If any of the above policies expire 
or are cancelled during the term of this Contract and Contractor fails for 
any reason to renew such policies, then the Company may replace same 
and charge the cost thereof to Contractor. 

CERTIFICATE OF INSURANCE: 
Before commencing performance of the Contract, Contractor 
shall upon request, furnish the Company with certificates of 
insurance including (1) kinds and amounts of insurance as 
required herein, (2) Insurance Company or Companies carrying 
the aforesaid coverages, (3) effective and expiration dates of 
policies, (4) that the Company will be given thirty (30) days 
written advance notice for any material change in the policy by 
the Contractor, (5) waiver of subrogation endorsement has 
been attached to all policies, (6) the territorial limits of all 
policies. If any of the above policies expire or are cancelled 
during the term of this Contract and Contractor fails for any 
reason to renew such policies, then the Company may replace 
same and charge the cost thereof to Contractor. 
 
Comment: We can agree to notify the Company about any 
material changes however advance notice is not possible due 
to the nature of insurance. 
 

Acceptable. Tender Amendments 
will be published. 

71.  Part 3 Section 
III 
SCC 32 
 

The term “Force Majeure” as employed herein shall mean floods, 
tempest, war, civil riot, fire and Acts, Cyclone and Cyclones 
Consequences, Rules and Regulations of respective government of the 
two parties namely Company and the Contractor, directly affecting the 
performance of the Contract. 
 
Such Force Majeure situations shall be paid at Force Majeure Rate for a 
period of first thirty days, for each occasion, after which zero rate shall 
be payable to the Contractor after which either party shall have the right 
to terminate the Contract if such `force majeure' conditions continue 
beyond successive 60 (Sixty) days, for each occasion, with prior written 

CONDITIONS FOR FORCE MAJEURE: 
The term “Force Majeure” as employed herein shall mean 
floods, tempest, war, civil riot, fire and Acts, Cyclone and 
Cyclones Consequences, Acts, Rules and Regulations of 
respective government of the two parties namely Company 
and the Contractor, directly affecting the performance of the 
Contract. 
 
Such Force Majeure situations shall be paid at Force Majeure 
Rate for a period of first thirty days, for each occasion, after 
which zero rate shall be payable to the Contractor after which 

Change not required. Deletion is not 
acceptable. 

164 of 224



PRE-BID QUERIES  

OIL TENDER NO. CEG7203P25  
                                                                                                  Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit                                                        Bidder: Bidder 4    

PRE-BID CONFERENCE: 27.09.2024 

 

notice of 15 days, provided termination of the Contract does not result 
into safety hazard to the life and property on account of withdrawal of 
operations or the operation is at critical stage. The Company shall have 
the absolute right to decide whether any safety hazard exists, or 
operation is in a critical position and the decision of the Company shall 
be binding upon the Contractor. 

either party shall have the right to terminate the Contract if 
such `force majeure' conditions continue beyond successive 60 
(Sixty) days, for each occasion, with prior written notice of 15 
days, provided termination of the Contract does not result into 
safety hazard to the life and property on account of withdrawal 
of operations or the operation is at critical stage. The Company 
shall have the absolute right to decide whether any safety 
hazard exists, or operation is in a critical position and the 
decision of the Company shall be binding upon the Contractor. 
 
Comment : Typographical error has been corrected. 
 
Given the clause deals with FM, the right to terminate should 
be restricted only in case of a safety hazard. 
 

72.  Part 3 Section 
III 
SCC Cl. 34.1 

The Company / Operator will issue Essentiality Certificate for import of 
Goods in terms of S. No. 404 of Table, List 33 and Condition No. 48 of 
Custom Notification No. 50/2017-Customs dated 30th June 2017, further 
amended vide Customs Notification No. 02/2022-Customs dated 1st 
February, 2022 and Notification No. 30/2024 dated 23.07.2024, on 
submission of clear, legible and valid documents (including detailed 
invoice, technical justification, undertaking and affidavit, EC statement 
etc.) by the contractor to OIL least 10 days in advance. OIL shall not be 
liable in whatsoever manner for the rejection of their claims for zero 
customs duty by any of the authorities due to any discrepancy in the 
documents submitted by the contractor. Similarly, Company / Append will 
issue requisite undertaking for transfer of EC, in respect of the goods 
already imported under Essentiality Certificate and to be transferred to 
this contract, on submission of clear, legible and valid documents by the 
Contractor to OIL. 

34.1 The Company / Operator will issue Essentiality Certificate 
and undertaking for import of Goods in terms of S. No. 404 of 
Table, List 33 and Condition No. 48 of Custom Notification No. 
50/2017-Customs dated 30th June 2017, further amended vide 
Customs Notification No. 02/2022-Customs dated 1st February, 
2022 and Notification No. 30/2024 dated 23.07.2024, on 
submission of clear, legible and valid documents (including 
detailed invoice, technical justification, undertaking and 
affidavit, EC statement etc.) by the contractor to OIL least 10 days 
in advance. OIL shall not be liable in whatsoever manner for the 
rejection of their claims for zero customs duty by any of the 
authorities due to any discrepancy in the documents submitted 
by the contractor. Similarly, Company / Append will issue 
requisite undertaking for transfer of EC, in respect of the goods 
already imported under Essentiality Certificate and to be 
transferred to this contract, on submission of clear, legible and 
valid documents by the Contractor to OIL. 

Noted. Change not required. 
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Comment: Undertaking along with Certificate is required to be 
given by Oil India as per Custom law.   
 

73.  Part 3 Section 
III 
SCC Cl. 34.2 

Contractor should provide the list of the items to be imported by the 
Service Provider them under the Contract will be as per the items to be 
imported as submitted in the format specified in Proforma-A along with 
their bid for issuance of Certificate / 
Undertaking. Contractor shall made written request to Company 
immediately after shipment of the goods indicated by them in Proforma-
A, along with the Invoices and all shipping documents (at least 10 days in 
advance) requesting Company for issuance of the Certificate / 
Undertaking / Recommendatory Letter. Company shall issue the requisite 
documents provided all the documents submitted by the Contractor are 
found in order as per contract. It shall be however, Contractor’s 
responsibility to obtain EC from Customs and clear the goods through 
customs. Company shall not be liable in whatsoever manner for the 
rejection of their claims for zero customs duty by any of the authorities. 
Contractor shall indemnify Company from all liabilities of Customs Duty. 

Contractor should provide the list of the items to be imported 
by the Service Provider them under the Contract will be as per 
the items to be imported as submitted in the format specified 
in Proforma-A along with their bid for issuance of Certificate 
and / or Undertaking. Contractor shall made written request to 
Company immediately after shipment of the goods indicated by 
them in Proforma-A, along with the Invoices and all shipping 
documents (at least 10 days in advance) requesting Company 
for issuance of the Certificate and / or Undertaking / 
Recommendatory Letter. Company shall issue the requisite 
documents provided all the documents submitted by the 
Contractor are found in order as per contract. It shall be 
however, Contractor’s responsibility to obtain EC from Customs 
and clear the goods through customs. Company shall not be 
liable in whatsoever manner for the rejection of their claims 
for zero customs duty by any of the authorities. Contractor 
shall indemnify Company from all liabilities of Customs Duty. 
 
Comment : Please delete the requirement to submit the list of 
goods as per Proforma A.  
 
As per Custom law EC to be issued by Oil India and not by 
Custom. 
 

Partially acceptable. Refer Tender 
Amendments 

74.  Part 3 Section 
III 
SCC Cl. 34.4 

However, in the event customs duty becomes leviable during the course 
of contract arising out of a change in the policy of the Government, 
Company shall be liable for payment of the customs duties leviable in 
India on Contractor’s items as provided in Proforma-A or the actuals 

However, in the event customs duty becomes leviable during the 
course of contract arising out of a change in the policy of the 
Government, Company shall be liable for payment of the 
customs duties leviable in India on Contractor’s items as 

Clarified. 
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whichever is less, provided Contractor furnishes all necessary documents 
indicating the estimated customs duty at least 10 days in advance. Such 
payment of Customs Duty shall be arranged by Company and made 
available to the representatives of Contractor within 3 working days after 
Contractor submits the undisputed and clear necessary documents / duty 
assessment papers. Contractor would be responsible for passing such 
payment to customs authorities at the port of entry. Company’s obligation 
for Customs Duty payment shall be limited / restricted to the tariff rates 
as assessed by the Customs on the day of clearance, or as on the last day 
of the stipulated mobilisation period. In case of clearance thereafter, on 
the CIF value of items in Proforma-A will be frozen and any increase in 
Customs Duty on account of increase in value on these will be to the 
Contractor’s account. Furthermore, in case the above CIF value is not 
acceptable to assessing Customs Officer and as a result if any excess 
Customs Duty becomes payable, it shall be to Contractor’s account. Before 
filing Bill of lading, Bill of entry, the Contractor must consult the Company 
to avoid payment of excess Customs Duty. 

provided in Proforma-A or the at actuals whichever is less, 
provided Contractor furnishes all necessary documents 
indicating the estimated customs duty at least 10 days in 
advance. Such payment of Customs Duty shall be arranged by 
Company and made available to the representatives of 
Contractor within 3 working days after Contractor submits the 
undisputed and clear necessary documents / duty assessment 
papers. Contractor would be responsible for passing such 
payment to customs authorities at the port of entry. Company’s 
obligation for Customs Duty payment shall be limited / restricted 
to the tariff rates as assessed by the Customs on the day of 
clearance, or as on the last day of the stipulated mobilisation 
period. In case of clearance thereafter (where delay in 
mobilization is solely attributable to Contractor), on the CIF 
value of items in Proforma-A will be frozen and any increase in 
Customs Duty on account of increase in value on these will be to 
the Contractor’s account. Furthermore, in case the above CIF 
value is not acceptable to assessing Customs Officer and as a 
result if any excess Customs Duty becomes payable, it shall be to 
Company’s Contractor’s account unless the same has arisen 
solely due to fault on the part of Contractor. Before filing Bill of 
lading, Bill of entry, the Contractor must consult the Company to 
avoid payment of excess Customs Duty. 
 
Comment : Please delete the requirement to submit the list of 
goods as per Proforma A. 

75.  Part 3 Section 
III 
SCC Cl. 34.6 

Contractor must ensure that the spares and consumables imported by 
them for providing the services under Contract are properly used in 
executing their job under the Contract in the PEL/ML areas of Company 
for which EC has been obtained. Contractor shall furnish to Company a 
certificate as and when the spares and consumables are 
used/consumed certifying that the spares and the consumables 

Contractor must ensure that the spares and consumables 
imported by them for providing the services under Contract are 
properly used in executing their job under the Contract in the 
PEL/ML areas of Company for which EC has been obtained. 
Contractor shall furnish to Company a certificate as and when 
the spares and consumables are used/consumed certifying that 

No Change required. 
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imported by them have been consumed in those ML and PEL areas 
under the contract for which ECs were obtained by them. In order to 
avoid any misuse of the spares and consumables imported by the 
Contractor for providing the services under the Contract, Contractor 
shall furnish an Undertaking similar to that being furnished by Company 
to Customs of suitable amount before issue of the EC. 

the spares and the consumables imported by them have been 
consumed in those ML and PEL areas under the contract for 
which ECs were obtained by them. In order to avoid any misuse 
of the spares and consumables imported by the Contractor for 
providing the services under the Contract, Contractor shall 
furnish an Undertaking similar to that being furnished by 
Company to Customs of suitable amount before issue of the 
Recommendatory Letter Essentiality Certificate. 
 
34.7 In the event of refusal/denial by Customs Authority to 
accord exemption/concession of Customs Duty against import 
of items which are explicitly covered under List-33 of 
Notification No. 02/2022-Customs dated 01.02.2022 or non-
issuance of Essentiality certificate in terms of GST Notification 
no. 08/2022 dated 13.07.2022 for reason not attributable to 
the Contractor, Contractor shall charge to the Company 
applicable customs duty on import or goods and service tax on 
supply as per the HSN code of the product. 

76.  Part 3 Section 
III 
SCC Cl. 36 

 The Contractor shall complete re-export formalities upon 
completion/termination of this Contract against all such items 
which were brought into India on re-exportable basis and 
provide the list of the items, equipment, consumables etc. to 
Company along with all relevant export documents. It will also 
be the sole responsibility of the Contractor to ensure 
cancellation & discharge of all undertakings/bonds from 
Customs authorities within 60 days which were provided by 
Company at the time of import against this contract. De-
mobilization will not be considered completed, till re-export of 
all equipment (which were brought into India on re-exportable 
basis) and documentation with customs and other regulatory 
authorities are completed fully and submitted to Company. 
 

Partially acceptable. Refer Tender 
Amendment 
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Comment : Essentiality Certificate to be issued by OIL as per 
Customs law. 

77.  Part 3 Section 
III 
SCC Cl. 38.0 

LIMITATION OF LIABILITY: 
Notwithstanding any other provisions incorporated elsewhere in the 
Contract, the aggregate liability of the Contractor in respect of this 
Contract, whether under Contract, in tort or otherwise, shall not exceed 
50% of the Contract Price, provided however that this limitation shall 
not apply to the cost of repairing or replacing defective equipment by 
the Contractor, or to any obligation of the Contractor to indemnify the 
Company with respect to Intellectual Property Rights. 

LIMITATION OF LIABILITY  
Notwithstanding any other provisions incorporated elsewhere 
in the Contract, the aggregate liability of the Contractor in 
respect of this Contract, whether under Contract, in tort or 
otherwise, shall not exceed 50% of the Contract Price, provided 
however that this limitation shall not apply to the cost of 
repairing or replacing defective equipment by of the 
Contractor, or to any obligation of the Contractor to indemnify 
the Company with respect to Intellectual Property Rights. 
 
Company shall indemnify and keep indemnified Contractor 
harmless from and against any and all claims, costs, losses and 
liabilities in excess of the aggregate liability amount in terms 
of clause above. 
 
Comment : Typographical error has been corrected. The 
contractor is responsible for its own equipment. Further, the 
Company should indemnify the contractor in excess of this limit 
of liability as per the above clause. 
 

No change required. 

78.  Part 3 Section 
III 
SCC cl. 39 

MATERIALS, SUPPLIES, EQUIPMENT & SERVICES: 
 
For all services rendered or materials supplied to Company by 
Contractor at Company's request, which services or materials are the 
obligations of the Company, the Contractor shall charge the Company 
for actual costs as supported by vendor's invoice plus 7.5% fee on FOB 
value for each procurement costing up to US$ 60,000 and 5% for each 
procurement costing more than US$ 60,000, thereon to cover costs on 
account of such procurement and actual cost for services. In addition, 
transportation costs paid and/ or incurred would be reimbursed at 

39.0 MATERIALS, SUPPLIES, EQUIPMENT & SERVICES:  
For all services rendered or materials supplied to Company by 
Contractor at Company's request, which services or materials 
are the obligations of the Company, the Contractor shall charge 
the Company for actual costs as supported by vendor's invoice 
plus 7.5% fee on FOB value for each procurement costing up to 
US$ 60,000 and 5% for each procurement costing more than 
US$ 60,000, thereon to cover costs on account of such 
procurement and actual cost for services. In addition, 
transportation and insurance costs paid and/ or incurred 

Acceptable. Tender Amendments 
will be published. 
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actuals against documentary evidence. Company will provide 
Recommendatory Letter to Contractor for Contractor to obtain 
Essentiality Certificate from DGH for availing Customs duty exemption. 
Any equipment, materials, or supplies purchased by Contractor on 
account of Company shall thereafter become the property of Company 
upon payment by Company. 

would be reimbursed at actuals against documentary 
evidence. Company will provide Recommendatory Letter to 
Contractor for Contractor to obtain Essentiality Certificate 
from DGH Company for availing Customs duty exemption. Any 
equipment, materials, or supplies purchased by Contractor on 
account of Company shall be at the Company’s  cost and risk 
and thereafter become the property of Company upon 
payment by Company. 
Company will pay applicable GST as charged by Contractor in 
the invoice for the above recovery. 
 
Comment : 
Cost of insurance to also be reimbursed. 
 
Such procurement shall be at Company’s cost and risk. 
 
Reasonable request. 
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79.  Part 3 Section 
III SCC Cl. 40 

 

14.6 Contractor shall also inform the Company at least 30 days 
in advance regarding the expiry cancellation and / or changes 
in any of such documents & ensure revalidation / renewal, etc., 
as may be necessary well in time. 
 
We can agree to notify the Company about any material 
changes however advance notice is not possible due to the 
nature of insurance. 
 
14.7 If any of the above policy expire or/are cancelled during 
the term of this Contract and Contractor fails for any reason to 
renew such policies, OIL in no case shall be liable for any 
loss/damage occurred during the term when the policy is not 
effective. Furthermore, a penal interest @0.5% of the Total 
Contract value shall be charged towards not fulfilling of the 
contractual obligations. Notwithstanding above, should there 
be a lapse in any insurance required to be taken by the 
Contractor for any reason whatsoever, loss / damage claims 
resulting there from shall be to the sole account of Contractor. 
 
Since the contractor is responsible for damage to its own 
equipment, there should not be any penal provisions for failure 
by the contractor to keep such equipment insured. 
 
14.9 Additional Co-Aassured: “Oil India Limited” is to be 
included as Additional Co-Aassured in the Insurance Policies 
(except in case of Workmen’s Compensation /Employer’s 
Liability insurance).  
 
As per our policy Oil India will be included as Co-Assured. 
 

 
 
 
 
 
NOT ACCEPTABLE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
NOT ACCEPTABLE 
 
 
 
To be guided by tender terms 
 
 
 
 
 
 
 

171 of 224



PRE-BID QUERIES  

OIL TENDER NO. CEG7203P25  
                                                                                                  Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit                                                        Bidder: Bidder 4    

PRE-BID CONFERENCE: 27.09.2024 

 

GCC 14.10 - Waiver of subrogation: Except for the workmen's 
Compensation / Employer's Liability Insurance for workmen 
engaged under this contract which have been obtained by the 
Contractor as their Corporate policy/rules, where OIL is neither 
required to be present as principal Assured or additional 
Assured, all insurance policies of the CONTRACTOR with 
respect to the operations conducted hereunder as set forth in 
clauses hereof, shall be endorsed by the underwriter in 
accordance with the following policy wording: “The insurers 
hereby waive their rights of subrogation against Oil India 
Limited or any of their employees or their affiliates and 
assignees to the extent of the indemnities undertaken by the 
Contractor under this contract” 
 
Please note that the elements of workmen compensation / 
employer’s liability and third-party liability arising from 
operation are covered under our P&I policy and we do not take 
separate covers for the same. Our P&I Club will issue co-
assured and waiver of subrogation endorsement in standard 
wordings and cannot incorporate the wordings suggested. 
(Copy of Insurance Policy Attached for your review) 
 

NOT ACCEPTABLE 

80.  Part 3, Section–
IV, Schedule of 
Rates (SOR), 
Clause 1.1 

Company will issue certificate on the basis of documents to be provided 
by the Contractor for import of items, if envisaged in Proforma-A, for 
Contractor to avail nil/concessional Basic Customs Duty. However, 
responsibility for securing EC and payment of port charges, demurrage 
etc. and clearance of goods through Indian Customs authority will rest 
exclusively on the Contractor. 

Note- 
Company will issue certificate on the basis of documents to be 
provided by the Contractor for import of items, if envisaged in 
Proforma-A, for Contractor to avail nil/concessional Basic 
Customs Duty. However, responsibility for securing EC and 
payment of port charges, demurrage etc. and clearance of 
goods through Indian Customs authority will rest exclusively on 
the Contractor. 
 

Only EC Part acceptable. Tender 
documents will be published. 
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Comment : Request deletion of the clause it is not possible to 
provide all items which will be imported under the contract at 
the bidding stage.  
 
Also providing the EC is responsibility of Company and 
Contractor cannot be held responsible for the same. 
 

81.  Part 3, Section–
IV, Schedule of 
Rates (SOR), 
Clause 2.3 

Demobilization charges shall be paid one time to the Contractor for 
demobilizing the complete Drilling Unit and Associated Services, 
Tools/Equipment/Spare/ Accessories etc. after successful completion of 
all contractual obligations including Re-export/block transfer, if any. 

2.3 Demobilization charges shall be paid one time to the 
Contractor for demobilizing the complete Drilling Unit and 
Associated Services, Tools/ Equipment/ Spare/ Accessories etc. 
after successful completion of all contractual obligations 
including Re-export/block transfer, if any. 
 
Comment : 
 
Re Export is not mandatory under present custom law. 
 

Suggested change not acceptable. 
However, refer tender amendment 
for changes made. 

82.  Part 3 Section 
IV 
Schedule of 
Rates (SOR) 
Cl 6 

MOVING DAY RATE FOR DRILLING UNIT AND ASSOCIATED SERVICES – 
MDR 
 
Note: (ii) During inter-location movement any period for MDR beyond 7 
days will be paid zero-day rate. 

6.0 MOVING DAY RATE FOR DRILLING UNIT AND ASSOCIATED 
SERVICES – MDR 
Note – 
(ii) During inter-location movement any period for MDR beyond 
7 days (excluding reasons not attributable to Contractor) will 
be paid zero-day rate. 
 
Comment : 
Clause is very wide. Request amendment for such delays which 
is not attributable to Contractor and MDR should be paid 
during such periods. 
 

Acceptable. Tender Amendments 
will be published. 

83.  Part 3, Section–
IV, Schedule of 

d) Proof of re-export of all items including the unutilized spares and 
consumables (excepting consumables consumed during the contract 
period) and also cancellation of re-export bond if any. 

d) Proof of re-export of all items including the unutilized spares 
and consumables (excepting consumables consumed during 

Noted. However, no tender 
amendment will be issued and will 
be dealt with on case to case basis.  
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Rates (SOR), 
Clause 9.14(d) 

the contract period) and also cancellation of re-export bond if 
any. 
 
Comment :  
There is no mandatory re-export condition under Customs law 
nor re-export bond is submitted with Customs. 

 

 

TECHNICAL PRE-BID POINTS 

Sl. 
No. 

Clause No. of 
Tender Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder /Remarks 
OIL’s reply 

1.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-1-Exhibit -2 – H2S Services On Call Out Basis  
Appendix -1- Exhibit -4 Weather Forecasting  

We request Oil India to remove H2S Service & 
Weather Forecasting Services from Contractor’s 
scope of work.  
Also, to amend responsibilities in the Appendix-3 
accordingly. 

NOT ACCEPTABLE 

2.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-1 - Exhibit-5  
MEDICAL EVACUATION SERVICES  
The Contractor is required to provide facilities for emergency medical 
services, in Kochi/ Thiruvananthapuram, Kerala. 

Contractor can arrange the services for emergency 
medical services. We understand Oil India and its sub-
contractor will arrange the Medical emergency 
services at their cost and time.  

The Contractor to arrange for medical 
services for his crew. However, such 
services should also be extended to 
Oil India Limited and its sub-
contractor. In such cases cost will be 
borne by OIL or its sub-contractors as 
applicable. 
 
Place: Thiruvananthapuram, Kerala. 
Tender Amendments will be 
published.    
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3.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-1 - Exhibit-6 AND Appendix-2 - Exhibit-A (Sl.No.27-7) 
DRILLING JARS 
8” OD Hydraulic Drilling Jars – 02 Each 
6-1/2” OD Hydraulic Drilling Jars – 02 Each 

Contractor has these 02 Drilling Jars of specified sizes. 
However, suggest utilising drilling jars of directional 
services provider, when their tools are lowered below 
rotary, for drilling operations. Contractor will lower its 
own drilling jars, whenever no such tools are lowered 
for drilling operations. Pls include suitably to indicate 
above in scope of work. 

Noted. No tender amendment will be 
issued. 

4.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-1 - Exhibit-6 
ACCELERATORS 
6-1/2” OD Accelerators – 02 Each 

6-1/2” OD Accelerator are normally not used in 
drilling operations and lowered only during fishing 
activity. In view of above, suggest reducing the 
quantity of 6-1/2” OD Accelerator to 01 Each. NOT ACCEPTABLE 

5.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-1 - Exhibit-6 AND Appendix-2 - Exhibit-A (Sl.No.27-8) 
 
HOLE OPENER - 36" WITH 7-5/8” REG CONNECTIONS – 1 EACH 

Well program clearly identifies start of well with piling 
of 30” Conductor to 150m. Geotechnical data also 
indicates favourable formation for piling operations. 
In case early refusal observed, 26” bit is used to 
internally drill through 30” conductor to progress on 
further piling. 
In view of above, requirement of 36” Hole Opener 
may be deleted. 

NOT ACCEPTABLE 

6.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-1 - Exhibit-6 AND Appendix-2 - Exhibit-A (Sl.No.27-7) 
BUMPER SUBS 
8-1/4” OD Bumper Sub – 02 Each 
6-1/4” OD Bumper Sub – 02 Each 

Bumper Subs are normally not used during drilling 
operations and used only during fishing activity. In 
view of above, suggest reducing the quantity of 8-
1/4” and 6-1/4” OD Accelerator to 01 Each. NOT ACCEPTABLE 

7.  Part-3 
Section-II 

Appendix-1 - Exhibit-6 
STABILIZERS – INTEGRAL BLADE - NB & STRING TYPES 
Various OD sizes – 02 Each of all sizes 

Quantity of stabilisers is very high for 1+1 well plan. 
These stabilizers will occupy lot of space on rig also. 
 

NOT ACCEPTABLE – SPARES CAN BE 
KEPT IN SHORE. 
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TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 
 

Suggest reducing quantity of stabilisers to 01 Each of 
all the listed sizes. Also, to clarify whether the spiral 
integral blade type stabilizers of all listed sizes shall be 
acceptable, because only 26” stabs are described as 
spiral integral blade type. 

Spiral Integral Blade is acceptable for 
all listed stabilizers. 

8.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-1 - Exhibit-6 
Casing Scrapers for rotating application 
Casing Scrapers – 13-3/8”, 9-5/8”, 7” & 4-1/2” - 02 Each of all sizes 

These casing scrapers for rotating application have 
replaceable lanterns. Moreover, they are only used 
for limited interval of cement drilling inside casing. 
In view of above, suggest to reduce the quantity to 01 
Each size complete assembly plus 01 Each size spare 
replaceable lantern. 

Acceptable. Tender Amendments will 
be published. 

9.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 
 

Appendix-1 - Exhibit-6 
Circulating Subs 8” OD & 6-1/2” OD – 02 Each 
(double/multiple ball drop type to close and open the sub) 
 
Circulating subs (double/multiple ball drop type to close and open 
the sub), 8” OD with 6-5/8”Reg Box x Pin and 6-1/2”OD with 4-1/2”IF 
Box x Pin – 02 Each for both sizes 

May pls clarify that this tool is the same as proprietary 
PBL Sub. PBL Subs are available on rental only. 

Yes they are PBL Subs. 

10.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-1 - Exhibit-6 
Cup testers for 20”, 13-3/8” & 9-5/8” casing – 02 Each 
Cup tester for 20”, 13-3/8", 9-5/8" casings with 2 cups for each 
casing size. 

These Cup testers are required for only 01+01 well 
and used only once in the well. 
 
In view of above, suggest to reduce the quantity to 01 
Each size complete assembly plus 01 Each size spare 
replaceable cup. 

NOT ACCEPTABLE 

11.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 

Appendix-1 - Exhibit-6  
Drilling Tubulars – Drill collars zip lift type 
Drill collars grooved for slips and zip lift  
. 

Contractor confirms that our drill collars are grooved 
for slips & zip lift. However, as per our company policy, 
standard procedure being followed on rig is to use 
lifting subs on each joint when picking-up singles and 

Noted 
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TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 
 

to have lifting sub on each stand when racked in 
derrick. This also avoids space issues while setting 
slips & making-up safety clamp. 
May pls consider above standard procedure for safe 
operations on rig. 

12.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 
 

Appendix-1 - Exhibit-6 AND Appendix-2 - Exhibit-A (Sl.No.27-1) 
Drilling Tubulars – Drill pipes – RANGE-3 
Drill pipes 5-1/2” & 3-1/2” RANGE-3 
. 

Contractor confirms that the offered rig is designed to 
use RANGE-2 length tubulars only and the monkey-
board is suitably positioned to use 92-93 feet long 
stands with 3 joints of Range-2 (+/- 9.5m long) 
tubulars. Monkey-board has capacity to rack back 308 
stands of 5-1/2” drill pipes. 
In view of above, as rig can’t use RANGE-3 tubulars 
and hence use of RANGE-2 tubulars may pls be 
included in specifications as an option to Contractor. 

Both Range 2 and Range 3 will be 
acceptable. Tender amendments will 
be published. 

13.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 
 

Appendix-1 - Exhibit-6 AND Appendix-2 - Exhibit-A (Sl.No.27-1) 
Drilling Tubulars – Drill pipes – 5-1/2” drill pipes 6500m 
Drill pipes 5-1/2” 6500m. 
. 

Contractor suggests to use calculated length of 5” drill 
pipes below 5-1/2” drill pipes, which will go into 8-
1/2” hole. This will improve annulus clearance for 8-
1/2” hole cleaning and also provide required 
clearance for fishing, if needed. 
In view of above, suggest adding 2500m of 5” drill 
pipe Range-2 Grade-S and reduce quantity of 5-1/2” 
Drill pipe by same length 2500m, to 4000m. 

NOT ACCEPTABLE 

14.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 
 
 

Appendix-2 - Exhibit-A 
Sl,No.7 Drilling Depth & Capability 
14. Rig must have provision for hooking up rig drilling 
instrumentation systems with Mud Logging/ LWD/MWD/Directional 
Drilling requirement.  
Appendix-2 - Exhibit-A 
37. Data Acquisition Recording and Transmission System  
The system will also be required for real time transmission of other 
data, such as mud logging, wireline logs, LWD and MWD data and 
well testing data.  

Contractor has rig drilling instrumentation system 
capable of giving data output in WITSML format. This 
data can be integrated to the Company servers thru 
SCADA. 
 
As data output of mud logging / LWD-MWD 
directional service providers is not known, hence 
their integration with rig drilling instrumentation data 
shall have to be done at Company server, as is done 
by present client. 

NOT ACCEPTABLE 
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15.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-2 - Exhibit-A 
Sl,No.13 Accommodation 
3. Rig must have 2 galleys. 

Contractor wishes to inform that rig is equipped with 
01 galley & mess room. Galley has veg & non-veg 
servings segregated. Mess room has seating capacity 
of 30 personnel with a maximum POB of 112. This has 
proven to be adequate in last 15+ years of operation 
on west-coast India. 
In view of above, suggest to amend the required no of 
galley to 01 Each. 

Both 1 and 2 galleys will be 
acceptable. Tender amendments will 
be published. 

16.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 
 

Appendix-2 - Exhibit-A 
Sl,No.13 Accommodation 
4. The Bidder shall also provide minimum two Air-conditioned 
Offices for Company man/ Company personnel with all facilities for 
monitoring of operations, such as online display of drilling 
parameters The office must be equipped with computer, internet 
with e-mail, printer, fax machine and other communication. 

Currently, rig has 1 Office for Company man/Company 
personnel which has all facilities for monitoring of 
operations e.g. online display of drilling parameters 
and is equipped with computer, internet, printer & 
telephones. Second office for Third parties provided 
at 3rd deck, which has computer & internet only and 
doesn’t have facility for online monitoring. 
Contractor suggests to accept above due to space 
limitation. 

Acceptable. Tender Amendments will 
be published. 

17.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-2 - Exhibit-A 
Sl,No.15 Power Management  

• The engines and generators must be in a condition such that no 
OEM specified overhauls will be required during the contract 
term. Bidder to submit documentary evidence. 

As per OEM recommendation and GIL maintenance 
policy, Engines need to be overhauled within 
schedule hours. However we assure these overhaul if 
required will be done in phased manner and Company 
requirement for power as per tender will be provided 
at any time during the operation.  

Noted 

18.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix 2-Exhibit-A 
S No 17 . 
Hoppers: Minimum 2 nos. of hoppers for mixing chemicals and a 
deck hopper for mixing salt along with suitable centrifugal pumps 
must be provided. Line arrangement must enable suction from and 
discharge to each tank. 

We have 2 hoppers for mixing chemicals and salts 
with suitable centrifugal pumps in sack room with 
suction and discharge to each tank. Please confirm if 
same is acceptable.  

Acceptable. Tender Amendments will 
be published. 
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19.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 
 

Appendix-2 - Exhibit-A 
Sl,No.24: BOPs 
2. If the BOPs are older than 5 years, then the same must have OEM 
or OEM authorised facility recertification; Re-certification shall not 
be due during the entire period of the contract.  
. 

Contractor submits that some BOPs shall have validity 
expiring during the contract and shall be replaced 
before expiry of 5 years from currently valid CoC. This 
is required so that the BOPs are rotated in time bound 
schedule with OEM authorised facility for 
remanufacture/rectification amongst all rigs of the 
Contractor. 
In view of above, with the time bound replacement 
schedule, existing BOPs may be accepted. 

NOT ACCEPTABLE 

20.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 
 

Appendix-2 - Exhibit-A 
Sl,No.24: BOPs 
3. The Drilling Unit must be equipped with H2S trim BOPs of the 
following sizes:  

b. 13.5/8” 10,000 psi, consisting of: 

• One 13.5/8” x 5,000 psi Annular BOP.  

• One Single and one Double 13.5/8” x 10,000 psi Ram 
type preventer with set of pipe rams and shear rams 
capable of shearing 5 1/2” 21.9 lbs./ft Grade S drill pipe.  

Contractor submits that rig is equipped with 13-5/8” 
15K ram BOPs (2 x Double Ram) & 1 x 15-5/8” 10K 
Annular and One cavity is equipped with large bore 
tandem booster shear ram capable of shearing 5-1/2” 
Grade-S 21.9ppf drill pipe. 
 
In view of above, Contractor request to accept the 
higher pressure 15K rated 13-5/8” BOP stack installed 
on rig as above. 

Will be acceptable provided 
additional cross-over spools or 
double studded adapters to match 
the wellhead connections, 13.5/8” 
10M and 11” 10M, API Flanges are 
supplied by the Contractor. 

21.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-2 - Exhibit-A 
Sl,No.24: BOPs 
11. Rams of size 16”, 13.3/8”, 9.5/8”, 7”, 5.1/2”, 5”, 4-1/2”, 3-1/2” 
and 2-3/8”, together with variable rams 2.7/8” to 5.1/2” and 4.1/2” 
to 7” are to be provided.  
 

Casing rams of size 16” & 13-3/8” are normally not 
used as rig shall be having 21-1/4” 2000 psi Annular 
BOP in the BOP stack 20-3/4”-3000psi. 
 
Contractor suggests to delete the requirement of 
casing rams of size 16” & 13-3/8”. 

NOT ACCEPTABLE 

22.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-2 - Exhibit-A 
Sl,No.24: BOPs 
12. Choke and Kill Manifold: Sour treated/H2S trim, 10M RWP, 
Choke & Kill manifold and lines along with Control Panel as per API 
standard.  
 

Rig is equipped with 3-1/16” 15000psi rated choke & 
kill manifold. 
 
In view of above, Contractor request to accept the 
higher pressure 15K rated choke & kill manifold 
installed on rig. 

Will be accepted. 
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23.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-2 - Exhibit-A 
31. CEMENTING UNIT 

• Two numbers Triplex Plunger Pumps having 15,000 psi rated 
working pressure and maximum discharge rate of 10-11 
BPM per pump.. 

 

If Cementing Unit with two numbers triplex pump 
having 10.000 psi rated working pressure and 
maximum discharge rate of 11 BPM per pump is 
acceptable? 

Pressure rating should be minimum 
15K. 

24.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-2 - Exhibit-A 
31. CEMENTING UNIT 

• Contractor to provide experienced personnel to run the 
cementing unit as and when required. 

 

Contractor personnel do not have expertise in 
operating cementing unit. 
Contractor suggests to arrange Cementing Operator 
from Company’s ongoing cementing contract for 
other installations. 

Acceptable. Tender amendments will 
be issued. (Maintenance Crew and 
maintenance to be under Rig Scope). 

25.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-2 - Exhibit-A 
32. WELL TESTING SYSTEM 
The Drilling Unit must have two numbers of flare booms with 
minimum length of 45 feet on starboard and port side of the rig with 
fixed flow lines and ignitor for well testing from rig floor, with 
separate and dedicated compressed air system.  

Rig has compressed air outlets beside port & stbd side 
burner booms king posts from where compressed air 
is supplied to burners through check-valves. 
 
Contractor suggesting to use rig’s compressed air 
supply for burners. May pls confirm. 

Noted 

26.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-2 - Exhibit-A 
33. WATER MAKER 
Water maker of adequate capacity of around 40 to 50 tons per day  
 

If Capacity of 35 tons per Day is acceptable ?  
 
However, contractor wants to bring-out that the 
output of the water maker shall be depending on 
engine load. In case of shortage of pot water in hull 
tanks, rig shall have to request for differential quantity 
of pot water on non-chargeable basis. 

Acceptable. Tender amendments will 
be issued. 

27.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 

Appendix-2 - Exhibit-A 
41. Compliances required to operate in Indian Offshore 
3. Drilling Unit must be compliant with International Ship and Port 
facility Security (ISPS) Code as applicable  

As ISPS doesn’t apply to non-propelled MODU, ISPS 
compliance not required to offered rig. Acceptable. Tender amendments will 

be issued. 
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TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

 

28.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-3 – SCHEDULE OF RESPONSIBILITIES FOR DRILLING 
EQUIPMENT MATERIALS, SUPPLIES AND SERVICES:  A. Utilities 

3a: Diesel fuel for all equipment of the drilling unit (up to 
quoted value as per Clause Number 37.0 of SCC, Section-III) 
3b: Beyond 3a above including transportation charges  

As the well is deep, load on engines shall be high. Rigs 
engines are overhauled as per manufacturer’s 
guidelines and rig is maintaining Class requirements. 
Contractor suggests considering all the diesel 
consumption by rig at Company’s cost in view of the 
power requirement for the well. 

NOT ACCEPTABLE 

29.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-3 – SCHEDULE OF RESPONSIBILITIES FOR DRILLING 
EQUIPMENT MATERIALS, SUPPLIES AND SERVICES 

B. Transportation 
5: Towing vessels for mobilization, demobilization and rig 
moves (if required).  

 

Contractor suggesting that towing vessels for “Rig 
moves (if required)” should not be the responsibility 
of bidder for provision as well as for cost. 
 
Contractor suggests to separate the responsibility of 
towing vessels for “Rig moves (if required)” as 
responsibility of Company to provide at cost of 
Company. 
 

Acceptable. Tender amendments will 
be issued. 

30.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-3 – SCHEDULE OF RESPONSIBILITIES FOR DRILLING 
EQUIPMENT MATERIALS, SUPPLIES AND SERVICES 
D. DRILLING UNIT EQUIPMENT and PERSONNEL 
10a. Initial vessel mooring ropes 
10b.Replacement of vessel mooring ropes during term of contract  
 

Contractor wants to bring-out that supply boats do 
not tie-up with rig nowadays and maintain position 
under the crane using their DP system during entire 
bulk/cargo transfer to rig. 
Contractor suggests that if mooring ropes required by 
boats at shore base, then boats should be providing 
same. 
 
Contractor requesting to delete this requirement 
being unnecessary for operations. 

Acceptable. Tender amendments will 
be issued. 

31.  Part-3 
Section-II 

Appendix-3 – SCHEDULE OF RESPONSIBILITIES FOR DRILLING 
EQUIPMENT MATERIALS, SUPPLIES AND SERVICES 
G. SERVICES 

Rig Contractor shall meet all the security & naval 
clearance requirements for the drilling rig & its 
equipment & Contractor’s personnel. 

Acceptable. Tender amendments will 
be issued. 
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TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

4. Security and Naval Defence Clearance of Drilling Rig and its 
Equipment, Vessels and Bidder’s personnel from Ministry of Home 
and Defence, DRDO, IB, Police and other Government agencies as 
required.  
 

Rig Contractor can’t be responsible for security & 
naval defence clearance for VESSEL’s personnel OR 
Third party service personnel from Ministry of Home 
& Defence, DRDO, IB, Police or any other govt 
agencies. 
Contractor suggests to amend in the responsibility 
matrix accordingly. 

32.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-4  
Short Deployment Rates – 
NOTE: The above Rate of Deduction is for 1st seven days only. 
Subsequently the Rate of Deduction will be double every week 
thereafter (for example in case of Tool Pusher for 8th day to 14th 
day: 800 US$ per day, for 15th to 21st day: 1600 US$ per day and so 
on). 

Increasing the short deployment rate to double is very 
onerous on Contractor. Request Oil India to please 
delete the clause. 

NOT ACCEPTABLE 

33.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-5 - List of (Personnel) Crew 
18 - Motorman - 4 

There is requirement for 4 motormen. Generally, 2 
Motorman are enough for Jack up rig operations. 
Request Oil to consider requirement of 2 Motorman.  

Noted 

 

34.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 
TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Appendix-5 - List of (Personnel) Crew  
Cementing Unit Operator  
 

Contractor can provide the Cementing Unit and day 
to day maintenance of the Unit. However, we request 
Oil to consider Operating the Cementing Unit at their 
cost.  

Acceptable. Tender amendments will 
be issued. (Maintenance Crew and 
maintenance to be under Rig Scope). 

35.  Part-3 
Section-II 
TERMS OF 
REFERENCE / 

Appendix-5 - List of (Personnel) Crew  
2. Catering and House-keeping personnel as required but not to 
exceed the limit of 14 personnel.  

In case Oil India / Third party compliment is more than 
30-35 people, we may have to increase the Catering 
person more than 14 nos. for better service. Request 

Acceptable. Tender amendments will 
be issued.  
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TECHNICAL 
SPECIFICATIONS / 
SCOPE OF WORK 

Oil India not to restrict the Catering person to 14 and 
Contractor person onboard upto 70 Nos.   

36.  Part-3 
Section-II 
SCC  

SCC Clause 7.17 
The Contractor will be responsible for the disposal of the rig 
generated waste viz. used oil, soiled coverall, gloves, scrap, 
containers, skips etc., cuttings and waste drilling fluids. 

Contractor can take responsibility for all the waste 
items generated by the rig. However, cuttings are 
generated from the well & drilling fluids are provided 
by Company, hence rig contractor may not be held 
responsible regarding disposal of cuttings and waste 
drilling fluids. 

Acceptable. Tender amendments will 
be issued. 
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Sl. No. 
Clause No. of Tender 

Document 
Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

BID EVALUATION CRITERIA (BEC) 

1.  Part 2 BID 

EVALUATION CRITERIA 

(BEC) / 7.3 

Page 29 

The bidders shall also furnish certificate from any one of the 

third-party inspections (TPI) agencies like LRDISI, ABS, Oil Field 

Audit Services Inc., OES, OMCI or DNV-GL along with the un-

priced bid bringing out clearly the condition and status of the 

drilling unit and equipment on board the drilling unit and 

conforming a minimum residual life of the drilling unit of 5 years. 

 

Note: The issuance date of the TPI inspection certificate should 

not be older than 6 months as on original bid opening date. 

The bidders shall also furnish certificate from any one 

of the third-party inspections (TPI) agencies like 

LRDISI, ABS, Oil Field Audit Services Inc., OES, OMCI or 

DNV-GL along with the un-priced bid bringing out 

clearly the condition and status of the drilling unit and 

equipment on board the drilling unit and conforming 

a minimum residual life of the drilling unit of 05 years. 

 

Can OIL advise detailed scope of TPI needed? 

Industry Standard Third-Party 

Inspection 

2.  Part 2 BID 

EVALUATION CRITERIA 

(BEC) / 7.3 

Page 30 

The bidders shall also furnish certificate from any one of the 

third-party inspections (TPI) agencies like LRDISI, ABS, Oil Field 

Audit Services Inc., OES, OMCI or DNV-GL along with the un-

priced bid bringing out clearly the condition and status of the 

drilling unit and equipment on board the drilling unit and 

conforming a minimum residual life of the drilling unit of 5 years. 

 

Note: The issuance date of the TPI inspection certificate should 

not be older than 6 months as on original bid opening date. 

 

Proposed inspection of offered offshore jack up 

drilling rig by OIL shall be done prior to issue of LOI or 

after issue of LOI ? 

 

Please reply After the issue of Mobilization 

Notice. 

SECTION-I GENERAL CONDITIONS OF CONTACT 

3.  GCC-43 

Page 81 

COMPLETION OF CONTRACT: 

Unless otherwise terminated under the provisions of any other 

relevant Clause or extended through written communication, this 

If the drilling campaign is delayed beyond targeted 7 

months due to complications or any other unseen 

No Change 
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Document 
Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

Contract shall be deemed to have been completed at the expiry 

of the Period specified in the Contract or period of defect liability, 

as provided for under the Contract, whichever is later. 

unavoidable reason, then the terms / condition of the 

contract shall be re- 

looked or remain unchanged?  

 

Please reply 

Sec-II/ SoW 

4.  Sec-II/ SoW / 

Appendix-1, Exhibit-1, 

5, PG-89 

In addition to the usual rig equipment and services (Exhibit 1), 

Contractor shall be required to provide the following tools, 

equipment and services: 

• Marine logistics services, comprising two AHTS vessels with 

certified bollard pull of 80 tonnes or more. (Exhibit 2) 

• H2S services, on call-out basis. (Exhibit 3) 

• Voice and data communications from rig to Company’s onshore 

base. (Exhibit 4) 

• Weather forecasting services. (Exhibit 5) 

• Medical evacuation services, inclusive of pre-booked 

arrangements with suitable ambulances and hospitals in Kochi. 

(Exhibit 6) 

• Additional drilling tools, including stabilizers, drilling jars, 

accelerators, shock tools, hole openers. (All required drilling tools 

are listed in (Exhibit 7) 

Medical evacuation including chopper facility to be 

provided by Company at its Cost. 

Company will provide the Chopper 

only.  

5.  Sec-II/ SoW/ Appendix-

1, Exhibit-1, 5, PG-89 

In addition to the usual rig equipment and services (Exhibit 1), 

Contractor shall be required to provide the following tools, 

equipment and services: 

• Marine logistics services, comprising two AHTS vessels with 

certified bollard pull of 80 tonnes or more. (Exhibit 2) 

Any tools or equipment not part of Standard 

equipment list shall be provided by Company at its 

Cost due to sourcing issues at short notice. Or to be 

provided from third party equipment rental company 

cost + % 

NOT ACCEPTABLE 
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Clause No. of Tender 

Document 
Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

• H2S services, on call-out basis. (Exhibit 3) 

• Voice and data communications from rig to Company’s onshore 

base. (Exhibit 4) 

• Weather forecasting services. (Exhibit 5) 

• Medical evacuation services, inclusive of pre-booked 

arrangements with suitable ambulances and hospitals in Kochi. 

(Exhibit 6) 

• Additional drilling tools, including stabilizers, drilling jars, 

accelerators, shock tools, hole openers. (All required drilling tools 

are listed in (Exhibit 7) 

6.  Sec-II/ SoW/ Appendix-

1, Exhibit-1, 3.0, 2.2 

PG-90 

It is a mandatory requirement to submit all relevant documents 

required under Schedule IV and other applicable rules for 

compliance of Petroleum and Natural Gas (Safety in Offshore 

Operations) Rule 2008 issued by MoPNG, including Guidance 

Notes for compliance are available on OISD website 

www.oisd.gov.in. Bidder, through Company OIL, is require to 

obtain a “Consent to Operate” certificate from OISD prior to 

commencement of operations offshore. Hence, Bidder is to 

ensure submission of all documents at least 45 days prior to start 

of operations. 

Lead time of 45 days is unrealistic considering the 

short time of six (6) month given for mobilization. 

 

Please amend 45 days to 15 days. 

NOT ACCEPTABLE 

7.  Sec-II/ SoW 
Appendix-1, Exhibit-
1, 3.0, 2.8 
PG-91 

Company shall, prior to spud of each well, provide Contractor 
with a Drilling programme together with any supporting 
design that Company considers relevant to the performance 
and safety of the drilling operations. Bidder shall prepare and 
submit to the Company a drilling programme review, which 
shall include the following:  
• Pre-spud check list.  

All relevant procedure shall be done as per 

Contractor / Vendor Standard Operating Procedure 

(SOP) 
Noted 
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Document 
Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

• Drilling activity programme showing the anticipated 
sequence of operations detailed at Bidder level, including 
diverter and BOP installation and pressure test proposals, 
wellhead installation and pressure test proposals and any 
other relevant procedures.  
• Contingency programmes detailing the procedures for 
handling unplanned events, for example shallow gas, or well 
kick etc.  
 

8.  Sec-II/ SoW 
Appendix-1, Exhibit-
1, 3.0, 2.8 
PG-91 

Company shall, prior to spud of each well, provide Contractor 
with a Drilling programme together with any supporting 
design that Company considers relevant to the performance 
and safety of the drilling operations. Bidder shall prepare and 
submit to the Company a drilling programme review, which 
shall include the following:  
• Pre-spud check list.  
• Drilling activity programme showing the anticipated 
sequence of operations detailed at Bidder level, including 
diverter and BOP installation and pressure test proposals, 
wellhead installation and pressure test proposals and any 
other relevant procedures.  
• Contingency programmes detailing the procedures for 
handling unplanned events, for example shallow gas, or well 
kick etc.  
 

All relevant procedure shall be done as per 
Contractor / Vendor Standard Operating 
Procedure (SOP). 

Noted 

9.  Sec-II/ SoW 

/Appendix-1, Exhibit-

3, H2S Services PG-92 

Whilst no H2S is known or expected in the drilling areas, the 

Contractor is required to provide, on a call-out basis, all 

essential H2S safety equipment listed in the table below. 

Please add to the statement : 
 
given adequate time in advance for moving of H2S 
equipment from shore to rig, by Company provided 
transportation facility and at cost plus 15% of 

Company will provide the 

transportation facility. Handling 

charges not acceptable. 
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Sl. No. 
Clause No. of Tender 

Document 
Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

handling charges. 

10.  Sec-II/ SoW 

/Appendix-1, Exhibit-

5, PG-96 

MEDICAL EVACUATION SERVICES 
 
The Contractor is required to provide facilities for emergency 
medical services, in Kochi/ Thiruvananthapuram, Kerala. The 
purpose of the Medical Evacuation Services is to provide 
trauma care for any persons injured during the drilling 
operations being conducted in the offshore block. 
 
The facilities will include, but not be restricted to, 
transportation in suitable vehicles from the designated 
helicopter bases in Kochi/ Thiruvananthapuram to the nearest 
hospital which can provide trauma care, together with 
appropriate medical services at the hospital. The Contractor 
is required to make prior arrangements with both the 
ambulance services and the selected hospitals to ensure that 
there are no delays in the event of a medical emergency. If the 
injuries are such that they cannot be treated at the local 
hospitals, the Contractor is required to have made prior 
arrangements with an air ambulance service to transport the 
injured person to a suitable hospital facility. 

Client shall take all necessary steps to assist in 

transportation and Cost for the transportation of 

the injured person to the shore. From thereon 

Contractor shall arrange for the transportation and 

the medical facility for the injured client. 

Company will provide the Chopper.  

11.  Section II/ Appendix 2/  

Exhibit A/ Page 102 

Spud Can pressure with full pre-load should not exceed 39 

MT/Sq. Meter 

Can OIL accept Spud Can pressure with full pre- 
load should not exceed 53 MT/Sq Meter 
 
Can OIL accept Spud Can pressure with full pre- 
load should not exceed 43 MT/Sq Meter 
 
Please advise to what extent can OIL accept? 

 

 

As mentioned in the tender. 

However, bidder may recommend 

based on the uploaded 

Geotechnical data. 
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Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

12.  Section II /Appendix 2 

/Exhibit A/ 7. Drilling 

Depth and Capability 

Page 103 

5. Mast (Derrick) Gross nominal capacity must be minimum 

1,500,000 lbs and must be capable of handling loads as per the 

environment conditions such as Wind speed as per the Rig 

Marine Operations Manual. 

 

Can OIL Accept 1,400,000 lbs.? 
NOT ACCEPTABLE 

13.  Section II/ Appendix 2 

Exhibit A/7. Drilling 

Depth and Capability 

Page 103 

9.0 Rotary table should preferably have 49 ½” opening and 

Independent Electric motor driven with 750 HP output power and 

rated capacity of 800 T and with # 1/2/3 Bushings. 

Can OIL Accept 37 ½ “ opening with rated Capacity 
650 ton?  

NOT ACCEPTABLE 

14.  Section II /Appendix 2 

Exhibit A/ 10. Jacking, 

mooring and towing 

systems, Page 105 

1. Jacking system: Hydraulic Jacking system: Hydraulic 
 

Can OIL accept Electric system 
ACCEPTABLE. Tender amendments 

will be published. 

15.  Section II /Appendix 2 

Exhibit A/10. Jacking, 

mooring and towing 

systems 

 

Page 106 

Mooring System: 

a. Anchors: 15T Danforth or similar 

b. Winches: electric 

c. Anchor line: Min 250m x 1 ¾” wire. 

Can OIL confirm if 15T is the total capacity and 
advise needed no. of winches and needed Anchor 
length for each winch. Capacity mentioned is for one 

winch and number of winches is Rig 

dependent. 

16.  Section II /Appendix 2/ 

Exhibit A/12. Raw 

water pumps. 

 

Page 107 

1. Raw water tower deep well pumps 

a. Quantity: Minimum 2 

b. Capacity: Minimum 250 m3/hr. 

c. Make: 

 
Can OIL advise if this Capacity for each pump or total 

capacity? Each pump capacity. 

17.  Section II/ Appendix 2 

Exhibit A/ 13. 

Accommodation 

1. Rig must have air-conditioned accommodation space for not 

less than 105 persons. (Rig must have accommodation space to 

Can OIL accept 100 person ?  
ACCEPTABLE. Tender amendments 

will be published. 
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Tender Clause Description 

Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

Page 107 

 

 

accommodate rig crew plus provision of 35 beds for Company 

and its service personnel.) 

2. Rig must have at least 1 no Hospital with minimum 2 beds 

3. Rig must have 2 galleys. 

4. The Bidder shall also provide minimum two Air-conditioned 

Offices for Company man/ Company personnel with all facilities 

for monitoring of operations, such as online display of drilling 

parameters The office must be equipped with computer, internet 

with e-mail, printer, fax machine and other communication. 

18.  Section II Appendix 2/ 
Exhibit A/13. 
Accommodation 
Page 107 

Can OIL accept rig with one Galley 

Rig with either one galley or two 

galleys will be acceptable. Tender 

amendments will be published.  

19.  Section II /Appendix 2 

/Exhibit A/ 14. 

Environmental and 

Pollution control 

Page 107 

Drilling Unit must be near-zero discharge and rig specific plans for 

waste containment for Mud/Dirty oil and others such as suitable 

Sewage Treatment Plant are to be provided. 

1. Sewage Treatment Plant meeting required standards for the 

treated effluent discharge 

2. Bidder must provide the Class approved rig specific Garbage 

Management Plan 

Can OIL clarify near -Zero discharge. 

As per MoEF notification G.S.R 546 

(E) dated 30th August 2005.  

20.  Section II /Appendix 2 

Exhibit A/ 15. Power 

Management and 

Distribution system 

Page 108 

2. The rig must have power packs having minimum power of 
7500 HP. 
 

Can OIL Accept 7419 HP 

NOT ACCEPTABLE 

21.  Section II /Appendix 2 

Exhibit A/ 16. High 

Pressure (HP) Mud 

system Page 109 

1. Minimum 3 nos. 1600 HP Mud pumps. Rated Working Pressure 

(RWP) of the High Pressure (HP) system, HP lines from Pump to 

Top Drive, to be 7500 psi or greater. 

Complete with suitable supercharging pumps and two no. GE752 

or equivalent electric motors and suitable pulsation dampeners. 

Can OIL accept 5000 psi working Pressure? 

NOT ACCEPTABLE 
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Provision must be there for one of the mixing pumps to be able 

to work as supercharger for the mud pumps if required. 

Bidder must provide 5.1/2”, 6”, 6 1/2” and 7” Liners along with 

mud pumps for the entire drilling programme as per the hole size 

and discharge requirement. 

22.  Section II/ Appendix 2/ 

Exhibit A/18. Mud 

Processing system 

Page 111 

7. Cutting Drier and Augur 

Rig must be equipped with Verti G Cutting Drier or equivalent 

capable of reducing liquid on cuttings to less than 10%. 

• Cuttings handling capacity – Min 60 Tons/hr.) 

• G Force up to 400 

• Screw conveyor 

(Minimum size requirements - 4 Mtrs L) 

• Moyno pump for Cutting drier 01 no with broad specs as 

follows: 

a. Explosion proof body 

b. Maximum speed (rpm) – 450 

c. Flow rate (max) – 40 m3 /hr. (water) 

d. Drive system : Variator with motor 

Can OIL support with the Augur and drier at its cost 

and care while ADES confirm the needed area 

onboard the rig? 

NOT ACCEPTABLE 

23.  Section II /Appendix 2 

/Exhibit A/ 18. Mud 

Processing system 

Page 111 

3. Replacement screens 20-250 mesh sizes and a flow rate in the 

range of 1500-1800 GPM combined (shaker specific flow charts 

for capacity vs mud properties to be clearly indicated) 

 
Can OIL accept 1000 GPM? 

NOT ACCEPTABLE 

24.  Section II/Appendix 2 

/Exhibit A/ 21.  

Top drive  

Page 113 

1. Electric or hydraulic top drive system with all accessories 

including pipe handler.  

Capacity (minimum) 500T, torque rating continuous 40,000 ft-lbs. 

(minimum) with IBOP Rated Working Pressure of 15000 Psi. 

Can OIL Accept 10000 psi Working Pressure? 

NOT ACCEPTABLE 
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25.  Section II /Appendix 2/ 

Exhibit A/ 22.  

Pipe Handling 

Equipment and 

arrangement 

Page 113 

1. Rig must be equipped with Pipe Handling & Casing handling 

system 

Can OIL clarify the requirements in details especially 

for Casing handling system? 

Clarified 

26.  Section II/Appendix 2/ 

Exhibit A/24. BOP 

Page 114 

If the BOPs are older than 5 years then the same must have OEM 

or OEM authorised facility recertification; Re-certification shall 

not be due during the entire period of the contract. 

The date of the last OEM or OEM authorised facility re-

certification of all BOPs is to be provided with documentary 

evidence. 

Can OIL Accept Certified AI authorized facility? 

NOT ACCEPTABLE 

27.  Section II /Appendix 2/ 

Exhibit A/ 26. Fishing 

Tools. 

Page 117 

The rig must be equipped with fishing tools to enable fishing of 

all Bidder-provided drilling tools and tubular, plus, Operator 

provided casing, such as Overshots, Junk Subs, Reverse 

Circulating Junk Baskets, Junk Mills, Taper Mills, Magnets, 

Impression Blocks, Safety Joints, Fishing Jars, Jar Intensifiers, etc. 

The rig must be equipped with fishing tools to enable 

fishing of all Bidder-provided drilling tools and 

tubular, plus, Operator provided casing, such as 

Overshots, Junk Subs, Reverse Circulating Junk 

Baskets, Junk Mills, Taper Mills, Magnets, Impression 

Blocks, Safety Joints, Fishing Jars, Jar Intensifiers, etc. 

NOT ACCEPTABLE 

28.  Section II/Appendix 2/ 

Exhibit A/ 27.  

Drill string and 

accessories Page 118 

1. Drill Pipe 

• Main Drill Pipe string: 5.1/2" x 21.9 or 24.7 lb./ft x S135 - 3000 

meters plus 5.1/2" x 21.9 or 24.7 lb./ft x G 105 - 3000 meters 

Or 

• One full string of 5.1/2 x 21.9 or 24.7 lb./ft x S135 - 6000 meters 

• 3.1/2" x 15.5 ppf x G-105 or S-135 - 2000 meters 

• Integral Pup Joints (2 each) for main drill pipe of 5-1/2 size with 

lengths 5 feet, 10 feet and 15 feet. 

CAN OIL Accept 5 ½” DP 24.7 lb./ft X XD105-6500 
meter and 4” X14 ppf XD 105 2000 meter 

NOT ACCEPTABLE 
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29.  Section II/Appendix 2/ 

Exhibit A/ 27.Drill string 

and accessories Page 

119 

8. Hole Openers 

1. 36” and 26” hole openers. 

Can OIL provide the service or to be provided from 

Contractor at cost plus basis? 
To be provided as per tender terms. 

30.  Section II /Appendix 2 

/Exhibit A/29.Pile 

Hammer Page 120 

Diesel or hydraulic pile hammer and accessories for driving 30” 

conductor. Minimum Delmag D30 or equivalent, complete with 

pick-up slings and shackles. Handling Tools for 30" casing 

(Elevator, Slips, Casing Belt, etc.) and C-Plate. Any other 

tools/equipment necessary for handling, lowering & retrieving 

the 30” Conductor. Operators for pile hammer operations. 

Can OIL Provide the Hammer service under its cost 
and Care? 

No. 

31.  Section II Appendix 2 

Exhibit A / 30. 

Multi-String Cutter 

Page 121 

Multi-string Cutter should be provided for 30”, 20", 16”, 13-3/8", 

9-5/8” and 7” Casing. 

Can OIL provide cutter under its cost and care? 

No. 

32.  Section II/Appendix 
2/Exhibit A/ 33. Water 
Maker , Page 122 

Water maker of adequate capacity of around 40 to 50 tons per 

day 

Can OIL Accept 30 to 35 tons per day? ACCEPTABLE. Tender amendments 

will be published. 

33.  Section II/ Appendix 2/ 

Exhibit A/ 35. Safety, 

Fire- Fighting and Life 

Saving Equipment 

Page 123 

1.Drilling Unit must be provided with all safety, fire-fighting, gas 

detection and lifesaving equipment as per the requirement of 

SOLAS, IMO and other relevant standards and regulations. 

2.Drilling Unit must be equipped with Detection equipment to 

detect Combustible and Sour gases as per international practices. 

3.Hand held portable gas detectors 

4.Bidder to provide Class approved Safety Plan (LSA/FFA and 

others), Hazardous area plan. 

Last Paragraph to be modified as : 

 

Bidder to provide emergency showers, eyewash 

stations, first-aid kits and emergency breathing 

apparatus in compliance with Company's Policy and 

internationally accepted standards for all on- board 

personnel as per the CONTRACT Equipment List. 

NOT ACCEPTABLE 
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Bidder to provide emergency showers, eyewash stations, first-aid 

kits and emergency breathing apparatus in compliance with 

Company's Policy and internationally accepted standards for all 

on-board personnel. 

34.  Section II/Appendix 2/ 
Exhibit A/ 39.  
Miscellaneous  

Page 124 

6. All other miscellaneous equipment required for Rig and drilling 
operations. which are not specifically detailed in here, but which 
are required for normal operations according to good oilfield 
practice where these are related to items already furnished by the 
Bidder and/or are normally Bidder supplied. 

 
 

To be modified as: 

 

 All other miscellaneous equipment required for Rig 

and drilling operations. which are not specifically 

detailed in here, but which are required for normal 

operations according to good oilfield practice where 

these are related to items already furnished by the 

Bidder and/or are normally Bidder supplied as per 

CONTRACT Equipment List. 

NOT ACCEPTABLE 

35.  Section II/ Appendix 2/ 

Exhibit A/ 40. General 

Page 125 

3.  The Drilling Unit must be capable of accommodating all of 
the Bidder’s provided tubular and handling tools at all times 
during the Contract period. 
 
 

To be modified to :  

 

CONTRACTOR must be able to provide needed 

tubular and handling tools according to operation 

need as per CONTRACT Equipment List during the 

contract period. 

NOT ACCEPTABLE 

Section II /Appendix 3/ Appendix-3  : SCHEDULE OF RESPONSIBILITIES FOR DRILLING EQUIPMENT MATERIALS, SUPPLIES AND SERVICES 

36.  Section II/ Appendix 3/ A. 

3 b /PG-130 
Diesel fuel for all equipment of the drilling unit beyond 3a above 

including transportation charges 

Not acceptable, Diesel fuel and transportation is 

Client responsibility. 
NOT ACCEPTABLE 

37.  Section II/ Appendix 3/ 

B.5/ PG-131 
Towing vessels for mobilization, demobilization and rig moves (if 

required). 

Client will be responsible, and cost born for towing for 

initial well location mobilization and final 

demobilization. In-between Rig move cost will be 

done by the Contractor at the expense of Client. 

Towing vessels will only be 

provided for Rig Move. Tender 

Amendments will be published. 
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38.  Section II/ Appendix 3/ 
F.11.a / PG-133 

Fishing Tools Shall be for Contractor provided 
tubulars and string. 

NOT ACCEPTABLE 

39.  Section II/ Appendix 3/ 
F.13/ PG-133 

Medical Evacuation Services Not acceptable. Cost and facility 
to be provided by Client. 

Emergency medical evacuation 

from the rig to the helipad will be 

carried out by OIL, however, rest 

will be handled by the Contractor. 

40.  Section II /Appendix 3/ 

F. Third Party Service 

7. page 133 

Hydraulic bolt torquing services.  Hydraulic bolt torquing services To be at OIL cost and 

Care. NOT ACCEPTABLE 

41.  Section II /Appendix 3/ 

G.4/ PG-133. 

Security and Naval Defence Clearance of Drilling Rig and its 

Equipment, Vessels and Bidder’s personnel from Ministry of 

Home and Defence, DRDO, IB, Police and other Government 

agencies as required. 

Please include the statement for clarity “with the 

support assistance and clearance from the 

Company”. 

To be guided by the tender terms. 

Vessels will be removed from 

Contractor’s scope. 

42.  Section II/Appendix 3/ 

I. Miscellaneous 2. 

Page 134 

All personnel, safety equipment for personnel on board the 

drilling rig. 

All personnel, safety equipment for CONTRACTOR 

personnel on board the drilling rig. 
No change (Requirement is 

excluding PPE) 

43.  Section II/Appendix 3/ 

I. Miscellaneous 10. 

Page 134 

Location survey and marine survey, if any required by 

Bidder/Bidder’s underwriters in addition to that being carried out 

by Company. 

To be OIL cost and Care. 

NOT ACCEPTABLE 

44.  Section II/Appendix 3/ 

I.18 / PG-135 

Assist during oil spill Assistance shall be provided at the 
cost of the Company. 

Not acceptable as the rig should 

have the capacity for TIER-I oil spill 

response. 

45.  Appendix-10, PG-165-

166 

Recertification of well control equipment: Not acceptable. Company should be kind enough to 

accept the WCE (Well Control Equipment) which is re-
NOT ACCEPTABLE 
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On perusal of the certificates being submitted by Companies, in 

compliance to the above Rule, the following two categories of 

certificates have been observed:  

i. A certificate issued by manufacture or their authorized facility, 

where compliance to both industry standards and OEM’s repair 

and/or remanufacture, specifications is certified. 

ii. A certificate issued by a facility not having OEM authorization, 

where only compliance to industry standards is certified. 

 

Please note that category ii certificate as above is not acceptable. 

Well control equipment is Safety Critical Equipment. In the case 

that it is remanufactured or repaired by a facility not having 

authorization from the original equipment manufacturer, there 

may be an effect on the reliability of the equipment. 

 

Companies shall ensure that BOP and other well control 

equipment on offshore rigs are certified and/or recertified by the 

OEM or an OEM authorized facility. 

certified by authorized third part vendor as per API 

and OEM authorization. 

FINANCIAL 

46.  Section I / 12.3.2 Tax levied on Contractor as per the provisions of Indian 

Income Tax Act and any other enactment/rules on income 

derived/payments received under the Contract will be on 

Contractor’s account. 

Prices and rates quoted in this CONTRACT are based 
on fiscal and other legislation, treaties, and 
agreements in force at the time of commencement, 
and their current application in India. If as a result of 
changes in such legislation, treaties and agreements or 
their application in India not officially announced at 
the time of commencement, the cost burden of 
CONTRACTOR is increased, the prices and rates quoted 
in this CONTRACT shall be revised to compensate 

Refer to tender terms for 

Subsequently enacted laws 
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CONTRACTOR for the impact of such changes and 
additional costs suffered by CONTRACTOR shall be 
refunded by Client under the  

CONTRACT. 

47.  Section I/16.0 

LIMITATION OF 

LIABILITY: 

a) Notwithstanding any other provisions herein to the contrary, 

except only in cases of Willful misconduct and/or criminal acts 

and/or criminal negligence, neither the Contractor nor the 

Company (OIL) shall be liable to the other, whether in Contract, 

tort, or otherwise, for any consequential loss or damage, loss of 

use, loss of production, or loss of profits or interest costs, 

provided however that this exclusion shall not apply to ; 

(i) any obligation of the Contractor to pay Liquidated Damages 

to the Company and / or Company’s right to forfeit the  

Performance Bank Guarantee(s) in terms of the Contract 

b) Notwithstanding any other provisions incorporated elsewhere 

in the Contract, the aggregate liability of the Contractor in respect 

of this Contract, whether under Contract, in tort or otherwise, 

shall not exceed 100% 10% of the Contract Price (if not specified 

otherwise in SCC), provided however that this limitation shall not 

apply to the cost of repairing or replacing defective equipment by 

the Contractor, or to any obligation of the Contractor to 

indemnify the Company with respect to Intellectual Property 

Rights. 

Company shall indemnify and keep indemnified Contractor 

harmless from and against any and all claims, costs, losses and 

Changes proposed is highlighted in yellow. Not acceptable. 

 

However, refer SCC Clause No. 

38.0. 
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liabilities in excess of the aggregate liability amounts in terms of 

clause (b)above. 

48.  Section I/19.0 RISK 

PURCHASE: 
19.0 RISKPURCHASE: 

In the event, Contractor’s failure to provide the services as per 

the Contractual scope, terms and conditions, Company (OIL) 

reserves the right to hire the services from any other source at 

the Contractor’s risk & cost and the difference in cost shall be 

borne by the Contractor. Further, OIL shall retain the right of 

forfeiture of Performance Bank Guarantee and any other action 

as deemed fit. In certain operational situations OIL reserves the 

right to take over the site including the service equipment at the 

risk and cost of the Contractor. 

Amendment is proposed as under:  

 

19.0 RISKPURCHASE: 
 
In the event, Contractor’s failure to provide the 

services as per the Contractual scope, terms and 

conditions, and not due to the occurrence of any 

Force Majeure events or any other reasons not 

attributable to the Contractor. In such case, 

Company (OIL) reserves the right to hire the 

services from any other source at the Contractor’s 

risk & cost and the difference in cost shall be borne 

by the Contractor. Further, OIL shall retain the 

right of forfeiture of Performance Bank Guarantee 

and 

any other action as deemed fit. In certain 

operational situations OIL reserves the right to 

take over the site including the service equipment 

at the risk and cost of the Contractor, which shall 

not exceed (10% of the Contract value) . 

Not acceptable 

49.  Section I / 23.0 

WARRANTY AND REMEDY 

OF DEFECTS: 

23.2 Should Company discover at any time during the tenure of 

the Contract or till the Unit / equipment / tools are demobilised 

from site or base camp (if applicable) that the work does not 

conform to the foregoing warranty, Contractor shall after receipt 

of notice from Company, promptly perform any and all corrective 

Amendment is proposed as under:  

 
23.2 Should COMPANY discover at any time 
during the tenure of the Contract or till the Unit/ 
equipment/tools are demobilised from site or 
base camp (if applicable) that the work does not 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
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work required to make the services conform to the Warranty. 

Such corrective Work shall be performed entirely at Contractor’s 

own expenses. If such corrective Work is not performed within a 

reasonable time, the Company, at its option may have such 

remedial Work performed by others and charge the cost thereof 

to Contractor subject to a maximum of the Contract value 

payable for the defective work which needs corrective action 

which the Contractor must pay promptly. In case Contractor fails 

to perform remedial work, or pay promptly in respect thereof, 

the performance security shall be forfeited. 

conform to the foregoing warranty, 
CONTRACTOR shall after receipt of notice from 
COMPANY, promptly perform any and all 
corrective work required to make the services 
conform to the Warranty. Such corrective Work 
shall be performed entirely, subject to anything to 
the contrary stated herein in this Contract, at 
CONTRACTOR’s own expenses. If such corrective 
Work is not performed within a reasonable time 
as agreed by both Parties, the COMPANY, at its 
option may have such remedial Work performed 
by others and charge the cost thereof to 
CONTRACTOR subject to a maximum of the 
contract Performance Bank Guarantee value 
payable for the defective work which needs 
corrective action which the CONTRACTOR must 
pay promptly. In case CONTRACTOR fails to 
perform remedial work, or pay promptly in 
respect thereof, the performance security shall 
be forfeited. 
 

50.  Section I / 26.0 

CONFIDENTIALITY, USE OF 

CONTRACT DOCUMENTS 

AND INFORMATION: 

26.1 

Contractor shall not, without Company's prior written consent, 

disclose the Contract, or any provision thereof, or any 

specification, plan, drawing pattern, sample or information 

furnished by or on behalf of Company in connection therewith, 

to any person other than a person employed by Contractor in the 

performance of the Contract. Disclosure to any such employed 

person shall be made in confidence and shall extend only, as may 

Amendment to sub-clause (b) is proposed as 

under:  

 

 

26.1 (b) required to be disclosed by the 

CONTRACTOR pursuant to an order of a court of 

competent jurisdiction or other governmental 

agency having the power to order such disclosure, 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
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be necessary for purposes of such performance with prior 

permission from Company. However, nothing herein above 

contained shall deprive the Contractor of the right to use or 

disclose any information which is: 

 

b) 

required to be disclosed by the Contractor pursuant to an order 

of a court of competent jurisdiction or other governmental 

agency having the power to order such disclosure, provided the 

Contractor uses its best efforts to provide timely notice to 

Company of such order to permit Company an opportunity to 

contest such order subject to prior permission from Company. 

or any under any applicable law or stock exchange 

regulation or government regulation or government 

order or legal or judicial process or pursuant to a 

mandatory audit or examination by a regulator, 

bank examiner or self-regulatory organization 

provided the CONTRACTOR uses its best efforts to 

provide timely notice to COMPANY of such order 

to permit COMPANY an opportunity to contest 

such order subject to prior permission from 

COMPANY. 

 

 

Remarks from bidder :  

In case of any governmental order delivered to 

the contractor to disclose any information, the 

contractor shall not have the time to await the 

company for this approval to disclose such 

information. 

51.  Section I / 26. 4  

CONFIDENTIALITY, USE OF 

CONTRACT DOCUMENTS 

AND INFORMATION: 

During the currency of the Contract, Company and its employees, 

agents, other contractors, Sub-contractors (of any tier) and their 

employees etc. may be exposed to certain confidential 

information and data of the Contractor. Such information and 

data held by the Company, its employees, agents, other 

contractors, Sub-contractors (of any tier) and their employees in 

the strictest Confidence and shall not be disclosed to any other 

party except on a need-to-know basis. 

 

Amendment to Sub-Clause 26.4 (v) is proposed as 

under : 

 

26.4 CONTRACTOR is required to produce before 

competent authorities or by court order, stock 

exchange, or governmental agency or where 

required by operation of law subject to prior  

permission from COMPANY. 

Standard / General Clause under 
GCC which cannot be changed / 
amended. 
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However, the above obligation shall not extend to information 

which: 

 

i) is, at the time of disclosure, known to the public which 

Contractor shall immediately inform Company; 

ii) is lawfully becomes at a later date known to the public through 

no fault of Contractor subject to Contractor's undertaking that no 

information has been divulged by them to the public; 

iii) is lawfully possessed by Contractor before receipt thereof 

from Company which should be immediately informed to 

Company; 

iv) is developed by Contractor independently of the information 

disclosed by Company which should be shared with the 

Company; 

v) Contractor is required to produce before competent 

authorities or by court order subject to prior permission from 

Company; 

52.  Section I / 38. Pollution 

and Contamination 
The Contractor shall be liable for all surface and sub-surface 

pollution to the extent caused by Contractor and resulting from 

Contractor’s operation/service or spillage or dumping of 

solvents/additive substances or pollutants, which the Contractor 

brings to the Site for use in connection with Work to be 

performed under this Contract. 

Amendment proposed as under :  

 

The Contractor shall be liable for all surface and sub-

surface pollution to the extent caused by 

Contractor and resulting from Contractor’s 

operation/service or spillage or dumping of 

solvents/additive substances or pollutants, which 

the Contractor brings to the Site for use in 

connection with Work to be performed under this 

No change in GCC Clause. 

However, refer SCC Clause No. 20.0 
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Contract. 

 

Remarks : Contractor is not liable for Sub-surface 

pollution 

53.  Section I/ 45. To 

determine the Contract 
TO DETERMINE THECONTRACT: 

 

In such an event (i.e. termination under Article No. 44.4 to 44.9 

above), the Contract shall stand terminated and shall cease to be 

in force from the date of such notification by the Company. 

Thereafter the Contractor shall stop forthwith any of the work 

then in progress, except those work which the Company may, in 

writing, require to be done to safeguard any property or work, or 

installations from damages, and the Company may take over the 

remaining unfinished work of the Contractor and complete the 

same through a fresh Contractor or by other means, at the risk 

and cost of the Contractor, and any of its sureties if any, shall be 

liable to the Company for any excess cost occasioned by such 

work having to be so taken over and completed by the Company 

over and above the cost at the rate/cost specified in the schedule 

of quantities and rates/prices. 

 

Amendment proposed as under :  

 
In such an event (i.e., termination under Article No. 
44.4 to 44.9 above), the Contract shall stand 
terminated and shall cease to be in force from the 
date of such notification by the Company. 
Thereafter the Contractor shall stop forthwith any 
of the work then in progress, except those work 
which the Company may, in writing, require to be 
done to safeguard any property or work, or 
installations from damages, and the Company may 
take over the remaining unfinished work of the 
Contractor and complete the same through a fresh 
Contractor or by other means, at the risk and cost 
of the Contractor, and any of its sureties if any, 
shall be liable to the Company for any excess cost 
occasioned by such work having to be so taken 
over and completed by the Company over and 
above the cost at the rate/cost specified in the 
schedule of quantities 
and rates/prices 

Suggested change not acceptable. 

However, amenable to change 

Article Nos. (from 44.4 - 44.9 to 

44.4 - 44.8). 

54.  PART-3/ SECTIO N-III/ 
23.CONFIDENTIALI TY: 

23.0 CONFIDENTIALITY: 

a) During this Contract, Company and its employees, agents, 

other contractors, sub-contractors (of any tier) and their 

employees etc. may be exposed to certain confidential 

Amendment of Sub-Clause (b) (6) is proposed as 

under : 

 

b) However, the above obligation shall not extend 

NOT ACCEPTABLE 
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Query/ Clarifications/ Changes/ modifications 
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OIL’s reply 

information and data of the Contractor. Such information and 

data shall be held by the Company, its employees, agents, other 

contractors, sub-contractors (of any tier) and their employees in 

the strictest Confidence and shall not be disclosed to any other 

party except on a need-to-know basis. 

 

b) However, the above obligation shall not extend to information 

which: 

1. Is, at the time of disclosure, known to the public. 

2. Lawfully becomes at a later date known to the public through 

no fault of Contractor. 

3. Is lawfully possessed by Contractor before receipt thereof from 

Company. 

4. Is disclosed to Contractor in good faith by a third party who has 

an independent right to such information. 

5. Is developed by Contractor independently of the information 

disclosed by Company; or Contractor is required to produce 

before competent authorities or by court order. 

6. Is required to be disclosed on the direction of Court or any 

statutory authority. 

to information which: 

6. Is required to be disclosed on the direction of 
Court or any statutory authority or any under any 
applicable law or stock exchange regulation or 

government regulation or government order or 
legal or judicial process or pursuant to a mandatory 

audit or examination by a regulator, bank examiner 
or self-regulatory organization. 

55.  PART-3/ SECTIO N-
III/23.CONFIDENTIALI 
TY: 

23.0 CONFIDENTIALITY: 

a) During this Contract, Company and its employees, agents, 

other contractors, sub-contractors (of any tier) and their 

employees etc. may be exposed to certain confidential 

information and data of the Contractor. Such information and 

data shall be held by the Company, its employees, agents, other 

 

 

 

 

Amendment to clause 23.2 is proposed as under 

: 

NOT ACCEPTABLE 
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contractors, sub-contractors (of any tier) and their employees in 

the strictest Confidence and shall not be disclosed to any other 

party except on a need-to-know basis. 

 

b) However, the above obligation shall not extend to information 

which: 

1. Is, at the time of disclosure, known to the public. 

2. Lawfully becomes at a later date known to the public through 

no fault of Contractor. 

3. Is lawfully possessed by Contractor before receipt thereof from 

Company. 

4. Is disclosed to Contractor in good faith by a third party who has 

an independent right to such information. 

5. Is developed by Contractor independently of the information 

disclosed by Company; or Contractor is required to produce 

before competent authorities or by court order. 

6. Is required to be disclosed on the direction of Court or any 

statutory authority. 

 

23.2 This obligation shall keep in force even after the termination 

date and until such information will be disclosed by company. 

 

23.2 This obligation shall remain in force even 

after the termination date for a period of (1 

years) and until such information will be 

disclosed  by Company. 

 

56.  PART-3/ SECTIO N-III/ 
23.CONFIDENTIALI TY: 

23.4 Contractor shall forbid access to the Drilling Unit to any 

people not involved in the drilling operations or not authorized 

by the Company to have access to the drilling Unit, however, this 

provision is not applicable to any Government and/or police 

representative on duty. 

Amendment is proposed as under :  

 

23.4 Contractor shall forbid access to the Drilling 

Unit to any people not involved in the drilling 

operations or not authorized by the Company to 

NOT ACCEPTABLE 
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have access to the drilling Unit, however, this 

provision is not applicable to, including but not 

limited to, any Government, and/or police 

representative on duty, any mandatory audit, 

examination by a regulator, bank examiner and/or 

self-regulatory organization. 

57.  Check list II/ BEC 
CHECK LIST 12 
Page 288 

Unit offered conforms to the specifications as built 

 

(ii) Registry 

(iii) MODU code – minimum 1989 

(iii) MODU code – minimum 1989 
 
Can OIL accept rig with MODU Code 1979? 

To comply with minimum MODU 

Code 1989 before commencement 

of operations and subjected to the 

following:  

 

1) Bidders offering Drilling Unit(s) 

operating in Indian Waters should 

submit updated status of 

Progressive Implementation Plan as 

per DGS Guidelines for up-

gradation of Mobile Offshore 

Drilling Units from 1979 MODU 

Code to 1989 MODU Code or 

above, before Price Bid Opening. 

Offered Drilling Unit(s) whose 

timelines are not met will not be 

considered for further evaluation. 

 

2) Bidders offering Drilling Unit(s) 

which are not operating in Indian 
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Waters should submit an 

undertaking before Price Bid 

Opening that the offered Drilling 

Unit(s) shall comply with the 

requirements of MODU Code, 

1989 or 2009, before 

commencement of operations. 

Offered Drilling Unit(s) whose 

undertakings are not received will 

not be considered for further 

evaluation.   
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Sl. 
No. 

Clause No. of Tender 
Document 

Tender Clause Description 
Query/ Clarifications/ Changes/ modifications 

proposed by the Bidder 

OIL’s reply 

1.  Part-3, Section-1, 
General Conditions of 
Contract, Page 62 

Except as otherwise expressly provided herein, neither 
Company nor its servants, agents, nominees, 
contractors, or sub- contractors shall have any liability 
or responsibility whatsoever to whomsoever for loss of 
or damage to the equipment and/or loss of or damage 
to the property of the Contractor and/or their 
contractors or sub-contractors, irrespective of how 
such loss or damage is caused and even if caused by the 
negligence of Company and/or its servants, agent, 
nominees, assignees, contractors and sub-contractors. 
The Contractor shall protect, defend, indemnify and 
hold harmless Company from and against such loss or 
damage and any suit, claim or expense resulting there 
from. 

Request OIL to modify clause as mentioned 
below. 
 
Except as otherwise expressly provided herein, 
neither Company nor its servants, agents, 
nominees, contractors, or sub-contractors shall 
have any liability or responsibility whatsoever to 
whomsoever for loss of or damage to the 
equipment and/or loss of or damage to the 
property of the Contractor and/or their 
contractors or sub-contractors, unless such loss 
or damage is directly caused by the gross 
negligence or willful misconduct of the 
Company and/or its servants, agents, nominees, 
assignees, contractors, and sub-contractors. In 
such cases, the Company shall be liable for the 
costs of repair or replacement of the damaged 
property. 
 
The Contractor shall protect, defend, indemnify, 
and hold harmless the Company from and against 
such loss or damage and any suit, claim, or 
expense resulting therefrom, except to the 
extent that such loss or damage is caused by the 
negligence, willful misconduct, or breach of 
contract by the Company or its representatives. 
In such cases, the indemnity obligations shall not 
apply, and the Company shall be responsible for 
compensating the Contractor for the loss or 
damage incurred. 

Standard / General Clause under GCC which 
cannot be changed / amended. 
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2.  Part-3, Section-1, 
General Conditions of 
Contract, Page 62 

19.0 RISKPURCHASE: 
In the event, Contractor’s failure to provide the 
services as per the Contractual scope, terms and 
conditions, Company (OIL) reserves the right to hire the 
services from any other source at the Contractor’s risk 
& cost and the difference in cost shall be borne by the 
Contractor. Further, OIL shall retain the right of 
forfeiture of Performance Bank Guarantee and any 
other action as deemed fit. In certain operational 
situations OIL reserves the right to take over the site 
including the service equipment at the risk and cost of 
the Contractor. 

Request OIL to modify clause as mentioned 
below. 
 
In the event that the Contractor fails to provide 
the services as per the Contractual scope, terms, 
and conditions, the Company (OIL) reserves the 
right to hire the services from any other source at 
the Contractor’s risk and cost. However, before 
doing so, OIL shall provide the Contractor with a 
reasonable opportunity to rectify the issue 
within a specified period. If the Contractor is 
unable to remedy the situation within the given 
timeframe, only then shall the difference in cost 
be borne by the Contractor. 
 
Additionally, OIL shall retain the right to forfeit 
the Performance Bank Guarantee, but this shall 
be done only after providing a written notice to 
the Contractor with an opportunity to explain or 
rectify the default. Any other action deemed fit 
by OIL shall be subject to prior notice and a 
reasonable chance for the Contractor to address 
the issue. 
 
In certain operational situations, where 
immediate action is required, OIL reserves the 
right to take over the site, including the service 
equipment, at the risk and cost of the Contractor. 
However, such actions will only be undertaken if 
the Contractor has been notified and given a 
reasonable period to remedy the situation, 
unless there is an urgent and critical safety or 
operational concern 

Standard / General Clause under GCC which 
cannot be changed / amended. 

 

208 of 224



PRE-BID QUERIES  

OIL TENDER NO. CEG7203P25  
Charter hire of 1 (one) no. Independent Leg Jack-Up Drilling Unit 

                                                                                                                             PRE-BID CONFERENCE: 27.09.2024                                                                                             Bidder : Bidder 6  

 

 
 

3.  Part-3, Section-I, 
General Conditions of 
Contract, Page 81 

44.1 Termination on expiry of the Contract: This 
Agreement shall be deemed to have been 
automatically terminated on the expiry of the Contract 
period unless OIL has exercised its option to extend this 
Contract in accordance with the provisions, if any, of 
this Contract. 

Request to modify the clause as below for 
reasonableness. 
 
44.1 Termination on expiry of the contract: This 
Agreement shall be deemed to have been 
automatically terminated on the expiry of the 
contract period unless OIL has exercised its 
option to extend this contract on mutually 
agreed terms & conditions in accordance with 
the provisions, if any, of this contract. If OIL 
wishes to extend this Agreement, OIL to notify 
Contractor by giving 90 days’ notice.  
 

Standard / General Clause under GCC which 
cannot be changed / amended. 

 

4.  Part-3, Section-I, 
General Conditions of 
Contract, Page 82 

44.9 Notwithstanding any provisions herein to the 
contrary, the Contract may be terminated at any time 
by the Company on giving 30 (thirty) days written 
notice to the Contractor due to any other reason not 
covered under the above Article from 44.1 to 44.8 and 
in the event of such termination the Company shall not 
be liable to pay any cost or damage to the Contractor 
except for payment of services as per the Contract up 
to the date of termination. 

Request to delete this clause. COMPANY is 
committed to firm period of Contract. Unless 
otherwise COMPANY to commit paying early 
termination fee to be mutually agreed in addition 
to Demobilization Fee. 

Standard / General Clause under GCC which 
cannot be changed / amended. 

 

5.  Part 3 Section-II, Terms 
of Reference / Technical 
Specifications / Scope of 
Work, Page 85 

C. PROGRAMME DESCRIPTION 
 
The drilling programme includes the drilling, 
evaluation, plug and abandonment of one firm well 
and one optional well. The firm well to be drilled and 
tested in the KK-OSHP-2018/1 block, offshore Kerala is 
OKKA. 

Request OIL to share the location of the Optional 
Well. 

To be provided to the successful bidder only as it 
is a dependent location.  

6.  Part 3 Section-II, Terms 
of Reference / Technical 
Specifications / Scope of 
Work, Page 121 

Appendix-2 Exhibit-A 
 
31. Cementing Unit 

Request to delete this requirement from 
Contractor’s scope. 

NOT ACCEPTABLE 
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7.  Part 3 Section-II, Terms 
of Reference / Technical 
Specifications / Scope of 
Work, Page 131 

Appendix-3 
SCHEDULE OF RESPONSIBILITIES FOR DRILLING 
EQUIPMENT MATERIALS, SUPPLIES AND SERVICES 

Request to modify as below and request OIL to 
provide the vessels for rig move and inter-
location move.  
 
5. Towing vessels for mobilization, demobilization 
and rig moves (if required). 

Towing vessels will be provided for Rig Move. 
Tender Amendments will be issued. 

8.  Part 3 Section-II, Terms 
of Reference / Technical 
Specifications / Scope of 
Work, Page 133 

Appendix-2 Exhibit-A 
 
11a. Fishing Tools 

Request to modify requirement as below for 
clarity. 
 
11a. Fishing Tool for Contractor Equipment’s 

ACCEPTABLE. Tender amendments will be 
published. 

9.  Part 3 Section-II, Terms 
of Reference / Technical 
Specifications / Scope of 
Work, Page 136 & 137 

Appendix -4  
24. Cementing Unit Operator – 1 
 
Appendix-5 
24. Cementing Unit Operator – 1 

Request OIL to delete this requirement as 
cementing unit operators as it is not part of 
standard drilling crew. 

Acceptable. Tender amendments will be issued. 
(Maintenance Crew and maintenance to be 
under Rig Scope). 

10.  Part-3, Section-III, 
Special Conditions of 
Contract, Page 170 

2.2 MOBILISATION TIME: The mobilization of the 
Drilling Unit and Associated Services along with all 
equipment, personnel etc. should be completed by 
Contractor within 180 days from the date of issue of 
the mobilization notice which includes TPI inspection 
days subsequent to the issue of the Letter of Award by 
the Company. In case of delay on account of the 
Company for readiness of site, consumables and other 
services etc. mobilization period for the above delayed 
period will be extended without imposing Liquidated 
Damage. 

Request OIL to modify clause as mentioned 
below. 
 
The mobilization of the Drilling Unit and 
Associated Services along with all equipment, 
personnel etc. should be completed by 
Contractor within 180 days from the date of issue 
of the mobilization notice which includes TPI 
inspection days subsequent to the issue of the 
Letter of Award by the Company. In case of delay 
on account of the Company for readiness of site, 
consumables and other services etc. mobilization 
period for the above delayed period will be 
extended without imposing Liquidated Damage. 
Contractor will be paid at Non-Operating Day 
Rate as defined in this bid document under 
‘Schedule of Rates’ for this period.  

NOT ACCEPTABLE 

11.  Part-3, Section-III, 
Special Conditions of 
Contract, Page 171 

2.4 DURATION OF CONTRACT: Request OIL to modify clause as mentioned 
below. 
 

Tender Amendments will be published. 
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b) The successful bidder / Contractor will be given a 
Notice Period of 15 days if OIL exercises the option to 
extend the contract. 

b) The successful bidder / Contractor will be given 
a Notice Period of 90 15 days if OIL exercises the 
option to extend the contract. 
 

12.  Part-3, Section-III, 
Special Conditions of 
Contract, Page 171 

2.4 DURATION OF CONTRACT: 
3.0 Company at its discretion may allow drilling without 
complete mobilization, however necessary deduction 
for short-supplied items will be made as per cost 
evaluated by Company. 

Request OIL to modify clause as mentioned 
below. 
 
3.0 Company at its discretion may allow drilling 
without complete mobilization, however 
necessary deduction for short-supplied items will 
be made as per mutually agreed cost evaluated 
by Company. 

NOT ACCEPTABLE 

13.  Part-3, Section-III, 
Special Conditions of 
Contract, Page 172 

4.2 In case the Contractor fails to mobilize and deploy 
the Drilling Unit along with crew and/or fails to 
commence operations within the allocated 
mobilization time, Company shall have, without 
prejudice to any other provision in the contract 
including sub clause below, the right to invoke the 
performance security, forfeit the amount of 
performance security and terminate the contract. 
Apart from termination, Contractor will be put up on 
holiday of two years (CONSEQUENCES OF 
TERMINATION). 

Request OIL to modify clause as mentioned 
below. 
 
In case the Contractor fails to mobilize and deploy 
the Drilling Unit along with crew and/or fails to 
commence operations within the allocated 
mobilization time, the Contractor shall be given 
an additional grace period of mutually agreed 
number of days to remedy the delay, provided 
the Contractor can demonstrate that the delay 
was due to circumstances beyond their 
reasonable control. 
 
If the Contractor is still unable to mobilize and 
deploy the Drilling Unit within the extended 
period, the Company shall have the right, 
without prejudice to any other provision in the 
contract, to invoke the performance security, 
forfeit the amount of performance security, and 
terminate the contract. However, the Contractor 
shall not be subjected to a holiday period if the 
delay is determined to be due to force majeure 

NOT ACCEPTABLE 
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events or other justifiable reasons as mutually 
agreed upon by both parties. 
 
Additionally, prior to termination, the Company 
will provide a written notice period of 30 days, 
during which the Contractor may present any 
mitigating factors or propose a revised 
mobilization plan. The Company will consider 
these factors in good faith before deciding on 
termination or other penalties. 

14.  Part-3, Section-III, 
Special Conditions of 
Contract, Page 180 

14.0 INGRESS AND EGRESS AT LOCATION: 
Company hereby agrees that it shall provide Contractor 
with all necessary rights to the location where the well 
is to be located including any drilling 
permission/licenses as required for the performance 
by Contractor of all works contemplated by this 
Agreement. In the event of any restrictions, conditions, 
or limitations in Company's permit, which would affect 
the free right of ingress, egress and possession to be 
exercised by Contractor hereunder, its employees or its 
subcontractors, Company agrees promptly to advise 
Contractor in writing with respect to such restrictions, 
conditions or limitations and Contractor agrees to 
observe the same. 

Request OIL to modify clause as mentioned 
below. 
 
Company hereby agrees that it shall provide 
Contractor with all necessary rights to the 
location where the well is to be located including 
any drilling permission/licenses as required for 
the performance by Contractor of all works 
contemplated by this Agreement. In the event of 
any restrictions, conditions, or limitations in 
Company's permit, which would affect the free 
right of ingress, egress and possession to be 
exercised by Contractor hereunder, its employees 
or its subcontractors, Company agrees promptly 
to advise Contractor in writing with respect to 
such restrictions, conditions or limitations and 
Contractor agrees to observe the same. Should 
Contractor be denied free access to the Wellsite 
for any reason not reasonably within 
Contractor’s control, any time lost by Contractor 
as a result of such denial shall be paid for at the 
applicable Standby Day Rates. 

NOT ACCEPTABLE 
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15.  Part-3, Section-III, 
Special Conditions of 
Contract, Page 182 

16.1 DAMAGE TO PIPELINE, PLATFORMS OR DRILLING 
RIGS: 
Contractor shall be responsible and hold Company 
harmless for any damages to pipeline, platforms, 
drilling rigs (other than Drilling Unit), vessels and 
damage or loss of materials or equipment of Company 
and/or other third-party materials or equipment in the 
area of operation for reasons attributed to the gross 
negligence of the Contractor, provided that 
Contractor’s liability shall not exceed US Dollars Five 
Hundred Thousand per occurrence. The Company shall 
be responsible for and shall indemnify and hold 
Contractor harmless for all amounts in excess thereof. 

Request OIL to modify clause as mentioned 
below. 
 
Contractor shall be responsible and hold 
Company harmless for any damages to pipeline, 
platforms, drilling rigs (other than Drilling Unit), 
vessels and damage or loss of materials or 
equipment of Company and/or other third-party 
materials or equipment in the area of operation 
for reasons attributed to the gross negligence of 
the Contractor, provided that Contractor’s 
liability shall not exceed US Dollars Five Hundred 
Thousand per occurrence. The Company shall be 
responsible for and shall indemnify and hold 
Contractor harmless for all amounts in excess 
thereof. Additionally, any claim for damages 
must be presented to the Contractor within 30 
days from the date of the incident; otherwise, 
the Contractor shall have no further liability. 

Noted. Tender amendments will not be 
published. 

16.  Part-3, Section-III, 
Special Conditions of 
Contract, Page 183 

18.4 DAMAGE OR LOSS OF COMPANY EQUIPMENT: 
Contractor shall assume the risk of and shall be solely 
responsible for, damage to and loss or destruction of 
materials and equipment or supplies furnished by 
Company. In case there is a loss or damage to 
Company’s equipment for causes attributable to 
Contractor, the Contractor shall compensate Company. 

Request OIL to modify clause as mentioned 
below. 
 
Contractor shall assume the risk of and shall be 
responsible for damage to, and loss or 
destruction of, materials and equipment or 
supplies furnished by Company only to the 
extent that such damage, loss, or destruction is 
directly attributable to the Contractor’s 
negligence or willful misconduct. 
In case of loss or damage to Company’s 
equipment, an independent assessment shall be 
conducted to determine the cause and extent of 
the damage. If the damage is found to be 
attributable to the Contractor, the Contractor 
shall be responsible for compensating the 

NOT ACCEPTABLE 
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Company up to a maximum of 70% of the 
replacement or repair cost, subject to the 
Contractor’s insurance coverage. 
However, if the damage or loss is due to shared 
responsibility, such as joint operations or 
external factors beyond the Contractor’s 
control, the liability shall be apportioned 
between the Company and the Contractor 
based on the degree of fault. The Contractor’s 
liability in such cases shall be limited to the 
extent of their contributory negligence. 
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Tender Clause Description Query/ Clarifications/ Changes/ modifications 
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OIL’s reply 

  

1.  Part-3 Section –IV –

SOR Page no, 201, SCC 

9.14  

 

 

 

 

 

Payment of Demobilization charges shall be made 

when applicable within 45 days following receipt of 

invoice by Company accompanied by the following 

documents from the Contractor: 

 

a) Audited account up to completion of the 

Contract. 

b) Tax audit report for the above period as 

required under the Indian Tax Laws. 

c) Documentary evidence regarding the 

submission of returns and payment of taxes for the 

personnel engaged by the Contractor or by its sub-

contractor. 

d) Proof of re-export of all items including the 

unutilized spares and consumables (excepting 

consumables consumed during  the  contract period)  

and  also cancellation of re-export bond if any. 

e) Any other documents as required by applicable 

Indian Laws. In case, no de mobilization charges are 

payable, the documents mentioned above will have 

to be submitted by the Contractor before release of 

the final payment by OIL. 

No re-export conditions are prescribed in 

Customs notifications no. 50/2017 dated 

30/06/2016 S.No. 404 and condition 48 and its 

amendments. Rigs and equipment are allowed 

for block transfer or keep idle in the Indian 

waters until they get another contract for 

Petroleum operations. Also please note that, 

Custom not provide any cancellation of re-export 

bond/return of undertakings. Hence, please 

delete this clause/conditions. 

Noted. However, no tender amendments shall 

be issued and shall be dealt with on case to case 

basis. 
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OIL’s reply 

2.  SCC Clause 34.2 Contractor should provide the list of the items to be 

imported by the Service Provider them under the 

Contract will be as per the items to be imported as 

submitted in the format specified in Proforma-A 

along with their bid for issuance of Certificate / 

Undertaking. Contractor shall made written request 

to Company immediately after shipment of the 

goods indicated by them in Proforma-A, along with 

the Invoices and all shipping documents (at least 10 

days in advance) requesting Company for issuance of 

the Certificate / Undertaking / Recommendatory 

Letter. Company shall issue the requisite documents 

provided all the documents submitted by the 

Contractor are found in order as per contract. It shall 

be however, Contractor’s responsibility to obtain EC 

from Customs and clear the goods through customs. 

Company shall not be liable in whatsoever manner 

for the rejection of their claims for zero customs duty 

by any of the authorities. Contractor shall indemnify 

Company from all liabilities of Customs Duty. 

 

Please note that at the time of bid submission, 

giving the list of items to be imported for 

execution of the contract is not possible as during 

the operation lot of items may be required for 

maintenance of equipment, accordingly 

contractor import the materials. Hence, please 

do not put restriction on lists of items to be 

imported for execution of the contract at the 

time of bidding stage. Please remove the 

condition from the tender wherever this is 

reflecting. 

No change 

 

Total consolidated landed cost of procurement 

for the items to be imported is to be mentioned 

in Proforma-A along with tentative list of items.  

  

Note: Proforma-A is to be submitted with price 

offer only. 

3.  35.0 SUSPENION AT 

COMPANY’S REQUEST 

 

The Company shall have the right, without cause, at 

any time to require the Contractor to suspend the 

work under this Contract on giving notice to the 

Contractor specifying the estimated duration of the 

suspension period. The work shall resume at the end 

The contract is for 7 months firm period and it is 

maximum extendable period of contract would 

be 1 year.  For this short period of contract and 

in between suspension of contract is not viable. 

Request OIL to remove this clause and plan for 

NOT ACCEPTABLE 
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of suspension period or such other date as the 

Company may specify to the Contractor by notice in 

writing. During the suspension period, Contractor 

shall be paid ‘Stack Day Rate’ as per the provisions of 

‘Schedule of Rates’. The Company shall notify the 

Contractor, whether it requires the Contractor to 

stack Equipment and/or Personnel at its current 

location or at a different location. 

 

The total suspension period during the Contract 

duration shall not exceed a maximum 2 (two) 

months. However, beyond said period, the 

suspension period may be extended by the parties at 

mutually agreed rates, terms and conditions. The 

Company, at its discretion, may add back such 

suspension period to the original Contract duration 

at the same rates, terms and conditions by giving 30 

(thirty) days’ notice to the Contractor before the 

expiry of the Contract. 

 

However, beyond the said period of 2 (two) months, 

the suspension period may be extended by the 

parties at mutually agreed rates, terms and 

conditions. 

continuous operation during the agreed period 

or well completion.   

SoW Appendix-2 Exhibit-A 
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4.  13. Accommodation 

 

 

 

3. Rig must have 2 galleys. Rig is having 1 galley- capacity of 48 persons 

Rig with either 1 or 2 galleys will be acceptable. 

Tender Amendments will be published. 

5.  27.Drill string and 

accessories 

8. Hole Openers 

1. 36” and 26” hole openers. 

Request OIL to confirm whether it is 26” & 23” 
It is 36” and 26”. 

6.  Section-II  Appendix 

-4 

RATE OF DEDUCTION FOR SHORT DEPLOYMENT FOR 

RIG CREW PERSONNEL  

Note: The above Rate of Deduction is for 1st seven 

days only. Subsequently the Rate of Deduction will be 

double every week thereafter (for example in case of 

Tool Pusher for 8th day to 14th day: 800 US$ per day, 

for 15th to 21st day: 1600 US$ per day and so on). 

Increasing the short deployment rate after the 

7th day is not an offshore drilling industries 

practice. The conditions and rates should be firm 

during the contract period.  

Request OIL to please delete the condition put in 

the note of the short deployment. 

NOT ACCEPTABLE 
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GCC  

1.  27.5 Invoices 

 

&  

 

27.7 

 

 

 

 

 

27.5 Invoices: Mobilization charges (if any) will be 

invoiced only upon completion of mobilization as 

certified by Company representative and Contractor 

is ready at site for starting the services / operation. 

Payment of mobilization charges shall be made 

within 45 days following the date of receipt of 

undisputed invoices by Company. 

 

27.7 Contractor will submit 02 (two) sets of all 

invoices duly super scribed `Original’ and `copy’ as 

applicable to the Company for processing payment. 

Separate invoices for the charges payable under the 

Contract shall be submitted by the Contractor for 

foreign currency and Indian currency. 

Please clarify that the mobilization fee will be 

paid 100% in USD 

 

 

 

 

Please clarify if there are any invoices that will be 

paid in INR. and what are the cases? 

Mobilization charges will be paid in quoted 

currency on submission of invoice after 

completion of mobilization (after 

commencement of operation at the first well), 

submission / production of appropriate 

inventory documents, and physical verification 

by Company representative. 

 

 

Invoices for expenditure incurred in India. Refer 

Tender amendment. 

2.  31.0 Force Majeure Upon occurrence of such cause, the party claiming 

that it has been rendered unable as aforesaid 

thereby, shall notify the other party in writing within 

72 (Seventy-Two) hours of the alleged beginning and 

ending thereof, giving full particulars and satisfactory 

evidence in support of its claim. 

 

Should 'force majeure' condition as stated above 

occurs and should the same be notified within 72 

 

Can the force majeure period extend for 30 days 

at FM rate after which both parties can terminate 

the contract. 

 

 

 

Refer Clause 32.0 of SCC 
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(Seventy-two) hours after its occurrence the 'force 

majeure' rate (if specified in the sec of the Contract) 

shall apply for the first 15 (fifteen) days for each such 

occasion.  

 

Either party shall have the right to terminate the 

Contract if such 'force majeure' conditions continue 

beyond successive 60 (Sixty) days [or exclusively 

mentioned in the sec of the Contract] with prior 

written notice of 15 days, provided termination of 

the Contract does not result into safety hazard to the 

life and property on account of withdrawal of 

operations or the operation is at critical stage. 

COMPANY shall have the absolute right to decide 

whether any safety hazard exists or operation is at 

critical position and decision of the COMPANY shall 

binding upon the CONTRACTOR.  

 

Should either party decide not to terminate the 

Contract even under such condition, no payment 

would apply after expiry of fifteen (15) days force 

majeure period. [or exclusively mentioned in the sec 

of the Contract] 

3.  42.0 

 

SETTLEMENT OF DISPUTES:  Please clarify Clarified 
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 It is mentioned that resolution of disputes is done by 

arbitration while in Article 34 it refers to the courts. 

4.  44.7 

 

 

 

 

TERMINATION: If at any time during the term of this 

Contract, breakdown of CONTRACTOR's equipment 

results in CONTRACTORs being unable to perform 

their obligations hereunder for a period of 15 

successive days, COMPANY at its option, may 

terminate this Contract in its entirely or partially to 

the extent non-performance, without any further 

right or obligation on the part of the COMPANY, 

except for the payment of money then due. No 

notice shall be served by the COMPANY under the 

condition stated above. 

Can the right to terminate for company if 

contracts fails to commence remedy as in some 

cases it will be out of hand to repair during 15 

days. 

Clarified 

SCC 

5.  2.4 b The successful bidder/ Contractor will be given a 

Notice Period of 15 days if OIL exercises the option to 

extend the contract.  

Please clarify, request, the notice for extension to 

be increased to 30 days Tender amendments will be published. 

6.  17.0 In the event any well being drilled hereunder shall go 

out of control (Blowout) due to any causes, 

Contractor will bear the cost and expense of killing 

the well or otherwise bringing the well under control 

up to US Dollar One Million for each incident and in 

this regard, Company shall indemnify and hold 

Contractor harmless in excess of US Dollar One 

Million for each incident. This applies only to the cost 

Please clarify. to be amended, if due to 

Contractor gross negligence 

No Change. 
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of bringing the well under control and is not to be 

interpreted as an assumption by Company of any 

liability for injuries, to Contractor's personnel and or 

damage to the Drilling Unit, caused by such blowout 

to the Contractor, except as otherwise provided 

under the terms and conditions of this Contract. 

7.  18.4 DAMAGE OR LOSS OF COMPANY EQUIPMENT: 

Contractor shall assume the risk of and shall be solely 

responsible for, damage to and loss or destruction of 

materials and equipment or supplies furnished by 

Company. In case there is a loss or damage to 

Company's equipment for causes attributable to 

Contractor, the Contractor shall compensate 

Company 

Please clarify if the company Equipment to be 

capped to USO one million. 

No capping. 

8.  20. c In the event a third party commits an act or omission 

which results in pollution or contamination for which 

either the Contractor or the Company, for whom 

such party is performing work, is held to be legally 

liable the responsibility therefor shall be considered 

as between the Contractor and the Company, to be 

the same as if the party for whom the work was 

performed and all of the obligations respecting 

indemnity, holding harmless and limitation of 

responsibility and liability as set forth in (a) and (b) 

above, shall be specifically applied 

Please clarify 

Clause is clear enough. 
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9.  35.0 The Company shall have the right, without cause, at 

any time to require the Contractor to suspend the 

work under this Contract on giving notice to the 

Contractor specifying the estimated duration of the 

suspension period. The work shall resume at the end 

of suspension period or such other date as the 

Company may specify to the Contractor by notice in 

writing. During the suspension period, Contractor 

shall be paid 'Stack Day Rate' as per the provisions of 

'Schedule of Rates'. The Company shall notify the 

Contractor, whether it requires the Contractor to 

stack Equipment and/or Personnel at its current 

location or at a different location.  

The total suspension period during the Contract 

duration shall not exceed a maximum 2 (two} 

months. However, beyond said period, the 

suspension period may be extended by the parties at 

mutually agreed rates, terms and conditions. The 

Company, at its discretion, may add back such 

suspension period to the original Contract duration 

at the same rates, terms and conditions by giving 30 

(thirty) days' notice to the Contractor before the 

expiry of the Contract. However, beyond the said 

period of 2 (two) months, the suspension period may 

Please Clarify 

Contractor to have the right to terminate the 

contract after the two months suspension period 

NOT ACCEPTABLE 
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be extended by the parties at mutually agreed rates, 

terms and conditions. 
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