
OIL INDIA LIMITED 

(A Government of India Enterprise) 

CONTRACTS DEPARTMENT 

P.O.: Duliajan- 786602, Assam 

 
 

CORRIGENDUM NO. 02  

  

This Corrigendum No. 2 dated 01.09.2026 to E-tender No. CDI2513P27 Hiring 

Service for Design, Engineering, Manufacture, Supply, Testing & Commissioning 

of 33KV/11KV Grid Power Receiving Sub-Station at OIL Moran in LSTK-EPC basis 

is issued to amend the following: 

1.0 Bid Closing / Opening dates has been extended as under: 

 
i)  Bid Closing Date & Time : Extended up to 17.09.2026 [11:00 Hrs. (IST)] 
 
ii)  Bid Opening Date & Time : Extended up to 17.09.2026 [14:00 Hrs. (IST)] 

 
2.0 Minutes of the Pre-Bid Conference held on 27th August, 2026 is enclosed 

herewith as ANNEXURE-I. 
 

3.0 All other terms and conditions of the Bid Document (including any amendment 
issued thereof) remain unchanged. Details can be viewed at www.oil-india.com. 
 

 

 

sd/- 

  MANAGER-CONTRACTS (S) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.oil-india.com/
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SL 

NO. 

DOCUMENT TENDER SPECIFICATION QUERY RESPONSE 

1.0 As per SCC 

clause no. 23 
.Warranty and 

remedy defect  

With reference to entire clause We propose the following clause: 

The warranty period of the supplied products 
shall be 18 months from date of receipt of 

material to the 12 months from the date of 

commissioning whichever is earlier.  This 

includes any re Warranty or extended Warranty 

on account of repair or replacement of parts 

under Warranty.  

No Change 

2.0 As per SCC 
clause no. 30 

Timely 

mobilization and 

LIQUIDATED 

DAMAGE:  

In the event of the Contractor's 
default in timely mobilization / 

completion within the stipulated 

period, the Contractor shall be 

liable to pay liquidated damages @ 

0.5% of contract value, per week 
or part thereof of delay subject to 

maximum ceiling of 7.5% of 

contract value.  

We propose the following clause: 
In the event of the Contractor's default in timely 

mobilization / completion within the stipulated 

period, the Contractor shall be liable to pay 

liquidated damages @ 0.5% of contract value, 

per week or part thereof of delay subject to 
maximum ceiling of 5% of contract value.  

 

In addition we propose the following: 

Further ,in case of delay in completion of the 

work, request you to excercise LD rights first 

before excercising the termination rights i.e. 
until the maximum cap of 5% is reached you  

shall not terminate the contract. In other 

words, LD shall be the sole & exclusive financial 

remedy for delay. 

No Change 

3.0 As per SCC 

clause no. 3 
PERFORMANCE 

SECURITY: 

10% of Contract value. The 

performance security shall be 
valid for 15(Fifteen) months 

beyond the contract period. 

10% of Contract value. The performance 

security shall be valid till the warranty period 
(12 months). for 27 (Twenty-Seven) months 

beyond the contract period. 

No Change 

4.0 GCC clause no 

16.0 

LIMITATION OF 

LIABILITY:  

a) Notwithstanding any other 

provisions herein to the contrary, 

except only in cases of Wilful 

misconduct and/or criminal acts 
and/or criminal negligence, 

neither the CONTRACTOR nor the 

COMPANY (OIL) shall be liable to 

the other, whether in Contract, 

a) Notwithstanding any other provisions herein 

to the contrary, except only in cases of Wilful 

misconduct and/or criminal acts and/or 

criminal negligence, neither the CONTRACTOR 
nor the COMPANY (OIL) shall be liable to the 

other, whether in Contract, tort, or otherwise, 

for any consequential loss or damage, loss of 

use, loss of production, or loss of profits or 

No Change 
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tort, or otherwise, for any 

consequential loss or damage, 

loss of use, loss of production, or 
loss of profits or interest costs, 

provided however that this 

exclusion shall not apply to any 

obligation of the CONTRACTOR to 

pay Liquidated Damages to the 

COMPANY and/or COMPANY’s 
right to forfeit the Performance 

Bank Guarantee(s) in terms of the 

contract.  

b) Notwithstanding any other 

provisions incorporated elsewhere 
in the contract, the aggregate 

liability of the CONTRACTOR in 

respect of this contract, whether 

under Contract, in tort or 

otherwise, shall not exceed 100% 

of the Contract Price (if not 
specified otherwise in SCC), 

provided however that this 

limitation shall not apply to the 

cost of repairing or replacing 

defective equipment by the 
CONTRACTOR, or to any 

obligation of the CONTRACTOR to 

indemnify the COMPANY with 

respect to Intellectual Property 

Rights.  

c) COMPANY shall indemnify and 
keep indemnified CONTRACTOR 

harmless from and against any 

and all claims, costs, losses and 

liabilities in excess of the 

aggregate liability amount in 
terms of clause (b) above. 

interest costs, provided however that this 

exclusion shall not apply to any obligation of 

the CONTRACTOR to pay Liquidated Damages 
to the COMPANY and/or COMPANY’s right to 

forfeit the Performance Bank Guarantee(s) in 

terms of the contract.  

b) Notwithstanding any other provisions 

incorporated elsewhere in the contract, the 

aggregate liability of the CONTRACTOR in 
respect of this contract, whether under 

Contract, in tort or otherwise, shall not exceed 

100% of the Contract Price (if not specified 

otherwise in SCC), provided however that this 

limitation shall not apply to the cost of repairing 
or replacing defective equipment by the 

CONTRACTOR, or to any obligation of the 

CONTRACTOR to indemnify the COMPANY with 

respect to Intellectual Property Rights.  

c) COMPANY shall indemnify and keep 

indemnified CONTRACTOR harmless from and 
against any and all claims, costs, losses and 

liabilities in excess of the aggregate liability 

amount in terms of clause (b) above. 

5.0 As per GCC 

clause no 

3. The number of arbitrators and 

the appointing authority will be as 

We waiver of point 3, 4 and 7 clause and we 

propose the following clause: 

No Change 
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42.2Arbitration 

(Applicable for 

Suppliers/Contr
actors other 

than PSU and  

MSME):  

under: Claim amount (excluding 

claim for interest and counter 

claim, if any)  with reference to 
entire clause. 

 

4. The Parties agree that dispute 

involving claims below Rs. 25 

lakhs and above Rs. 5 crores shall 

not be subject matter of 
Arbitration but subject to the 

exclusive jurisdiction of the 

Court(s) situated at New Delhi.  

 

7. Parties agree and undertake 
that neither shall be entitled for 

any pre- reference or pendente-lite 

interest on its claims. Parties 

agree that any claim for such 

interest made by any party shall 

be void. Parties agree that a claim 
for any such  

interest shall not be considered 

and shall be void. The Arbitrator 

or Tribunal shall have no right to 

award pre-reference or pendent-
lite interest in the matter. 

 

The seat of arbitration shall be New Delhi, 

India. The language to be used in the 
arbitration proceeding shall be English. Each 

party to the arbitration shall be amenable to the 

jurisdiction of courts within the jurisdiction of 

which the seat of arbitration is situated for the 

purposes of compelling compliance with the 

above arbitration provisions and for the 
enforcement of arbitration award made by the 

sole arbitrator or any institutional arbitration 

that parties have agreed to at the time of 

resolution of disputes referred. The parties to 

the arbitration shall be governed by the laws in 
India. 

6.0 As per GCC 

clause no. 44.0 

TERMINATION:  

44.5 Termination for 

Unsatisfactory Performance: If the 

COMPANY considers that, the 

performance of the CONTRACTOR 

is unsatisfactory, or not as per the 

provision of the Contract, the 
COMPANY shall notify the 

CONTRACTOR in writing and 

specify  

in details the cause of 

dissatisfaction. The COMPANY 
shall have the option to terminate 

the Contract by giving 15 days 

We propose the following clause: 

 

44.5 Termination for Unsatisfactory 

Performance: If the COMPANY considers that, 

the material breach of contractual obligations 

materially affecting performance performance 
of the CONTRACTOR is unsatisfactory, or not 

as per the provision of the Contract, the 

COMPANY shall notify the CONTRACTOR in 

writing and specify in details the cause of 

dissatisfaction. The COMPANY shall have the 
option to terminate the Contract by giving 15 

days notice in writing to the CONTRACTOR, if 

No Change 
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notice in writing to the 

CONTRACTOR, if CONTRACTOR 

fails to comply with the 
requisitions contained in the said 

written notice issued by the 

COMPANY. In the event 

CONTRACTOR rectifies its non-

performance to the satisfaction of 

the COMPANY, the option of 
termination may not be exercised 

by the COMPANY. If however 

CONTRACTOR repeats non-

performance subsequently, 

COMPANY shall exercise the 
option to terminate contract by 

giving 07 days notice. Such 

CONTRACTOR shall be put on 

holiday as per the Banning Policy 

of OIL [available at www.oil-

india.in].  
 

44.7 If at any time during the term 

of this Contract, breakdown of 

CONTRACTOR's equipment 

results in CONTRACTORs being 
unable to perform their 

obligations hereunder for a period 

of 15 successive days, COMPANY 

at its option, may terminate this 

Contract in its entirely or partially 

to the extent non-performance, 
without any further right or 

obligation on the part of the 

COMPANY, except for the 

payment of money then due. No 

notice shall be served by the 
COMPANY under the condition 

stated above.  

 

CONTRACTOR fails to comply with the 

requisitions contained in the said written notice 

issued by the COMPANY. In the event 
CONTRACTOR rectifies its non-performance to 

the satisfaction of the COMPANY, the option of 

termination may not be exercised by the 

COMPANY. If however CONTRACTOR repeats 

non-performance subsequently, COMPANY 

shall exercise the option to terminate contract 
by giving 07 days notice.  

Termination shall be exercised only after 

reasonable cure period and after aggregate 

delay LD cap is reached, where applicable. 

 
We request the following addition: 

 

44.7 COMPANY shall provide written notice to 

the CONTRACTOR and a reasonable 

opportunity to rectify such non-performance 

prior to exercising its right of termination. 
 

44.8 Provided that COMPANY shall first issue a 

written notice specifying the default and allow 

a reasonable period for CONTRACTOR to 

remedy the delay prior to termination. 
 

44.9 "...and in the event of such termination the 

COMPANY shall not be liable to pay any cost or 

damage to the CONTRACTOR except for 

payment of services as per the Contract upto 

the date of termination the COMPANY shall pay 
the CONTRACTOR the value of the services and 

works performed up to the date of termination, 

the cost of work in progress (including profit), 

reasonable demobilization costs, amounts 

reasonably and unavoidably payable to 
subcontractors and suppliers as a direct result 

of such termination, and reasonable profits on 

the unperformed works." 
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44.8 Delay in Mobilization with 

reference to entire clause 

 
44.9 Termination for Convenience 

- with reference to entire clause 

 

We request the waiver of clause no 44.10,  

 
In addition we propose: 

 

bidder may suspend performance of its 

obligations under the contract, if - (a) the 

customer is in delay with any payment or in 

providing any payment security required under 
this contract for more than 30 days; or (b) the 

customer fails to perform those of its 

obligations necessary for bidder to perform the 

works; or (c) the customer otherwise materially 

breaches the provisions of this contract. 
 

Notwithstanding any other rights it may have 

under this contract, bidder may terminate the 

contract if - (a) the customer comes under the 

direct or indirect control of any competitor of 

bidder; or (b) if the customer materially 
breached the contract and has not remedied 

the breach within a reasonable period after a 

notification by bidder; or (c) is in delay in 

making any payment or in providing any 

payment security required under this contract 
for more than 60 days; or (d) if the contract has 

been suspended for more than 60 days. 

 

In the event of termination, the customer shall, 

without prejudice to bidder’ other remedies, pay 

bidder the value of the works performed up to 
termination, the cost of works in progress 

(including profit), reasonable demobilization 

costs, amounts reasonably and unavoidably 

payable to subcontractors and suppliers as a 

direct result of termination, and reasonable 
profits on the unperformed works. 

7.0 As per GCC 

clause no. 

With reference to entire clause We request the below addition: 

 

No Change 
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Clause 45.0 - TO 

DETERMINE 

THE CONTRACT 

Any recovery from the CONTRACTOR under 

this Clause shall be subject to the overall 

limitation of liability provided elsewhere in the 
Contract. 

8.0 As per GCC 

clause no. 

Clause 46.0 - 

WITHOUT 

DETERMINING 

THE CONTRACT 

With reference to entire clause we request the below addition: 

Any recovery from the CONTRACTOR under 

this Clause shall be subject to the overall 

limitation of liability provided elsewhere in the 

Contract and shall exclude indirect, 

consequential and special damages. 

No Change 

9.0 As per GCC 
clause no. 31.0 

FORCE 

MAJEURE:  

With reference to entire clause In the event of either party being rendered 
unable by Force Majeure' to perform any 

obligation required to be performed by them 

under the contract, the relative obligation of the 

party affected by such Force Majeure' will stand 

suspended as provided herein. The term force 
majeure as employed herein shall mean Acts of 

God such as earthquake, hurricane, typhoon, 

flood, volcanic activity etc.; war (declared 

/undeclared); riot, revolts, rebellion, terrorism, 

sabotage by persons other than the 

CONTRACTOR's Personnel; fires, explosions, 
ionising radiation or contamination by radio-

activity or noxious gas, if not caused by 

CONTRACTOR's fault; declared epidemic or 

disaster; acts and regulations of respective 

Govt. of the two parties, namely the COMPANY 
and the CONTRACTOR and civil commotions, 

lockout not attributable to the CONTRACTOR 

or any event which is beyond the reasonable 

control of a party or its subcontractors, which 

could not have been prevented by good industry 

practice and which results in a party or its 
affiliates or any of its subcontractors or sub-

suppliers being unable to perform or being 

delayed in performing in whole or in part its 

obligations under this Contract, including 

attacks on Contractor's IT systems (such as 

No Change 
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virus attacks, hacker attacks), non-issuance of 

licenses, permits, or approvals, embargos, 

trade sanctions, or any act or failure to act by 
any public authority affecting performance of 

the Contract. 

 

Upon occurrence of such cause, the party 

claiming that it has been rendered unable as 

aforesaid thereby, shall notify the other party in 
writing within 72 (Seventy Two) hours as soon 

as reasonably practicable of the alleged 

beginning and ending thereof, giving full 

particulars and satisfactory evidence in support 

of its claim. 
 

Should ‘force majeure’ condition as stated 

above occur and should the same be notified 

within 72 (Seventy Two) hours as soon as 

reasonably practicable after its occurrence, the 

`force majeure' rate (if specified in the SCC of 
the Contract) shall apply for the first 15 (fifteen) 

days for each such occasion. 

 

Either party shall have the right to terminate 

the Contract if such `force majeure' conditions 
continue beyond successive 60 (Sixty) days 90 

(Ninety) days in aggregate [or exclusively 

mentioned in the SCC of the Contract] with 

prior written notice of 15 days, provided 

termination of the Contract does not result into 

safety hazard to the life and property on 
account of withdrawal of operations or the 

operation is at critical stage. COMPANY shall 

have the absolute right to decide whether any 

safety hazard exists or operation is at critical 

position and decision of the COMPANY shall 
binding upon the CONTRACTOR. 
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Should either party decide not to terminate the 

Contract even under such condition, no 

payment would apply after expiry of fifteen (15) 
days force majeure period the Affected Party 

shall be deemed not to be in breach of its 

obligations under the Contract for so long as 

and to the extent necessary to overcome the 

effects of the Force Majeure Event. 

 
Time for performance of the relative obligation 

suspended by Force Majeure shall then stand 

extended by the period for which such cause 

lasts. 

 
If however, relative obligation of the party 

affected by such ‘Force Majeure’ is limited to 

part of the obligation(s), the contract shall not 

be terminated and the parties shall continue to 

perform their respective obligations, which are 

not affected by the ‘force majeure’ condition, 
provided the obligations affected by the ‘force 

majeure’ do not preclude the parties in 

performing the obligations not affected by such 

conditions. 

 
In the event one or more Force Majeure Events 

and their effect last for the above period and the 

Contract is terminated, Contractor shall be 

entitled to reimbursement from the COMPANY 

of its unavoidable costs related to such 

termination, including costs incurred for work 
performed, work in progress, committed 

materials, and unavoidable subcontractor and 

supplier commitments. 

10.0 As per GCC 

clause no. 32.0 

SET-OFF:  

With reference to entire clause the said clause is not acceptable we request to 

delete the clause. 

No Change 
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11.0 As per GCC 

clause no. 19.0 

RISK 
PURCHASE:  

With reference to entire clause We request the below addition: 

 

Contractor's liability arising under this clause 
shall be governed by the applicable limitation of 

liability provisions of the Contract. 

No Change 

12.0 As per GCC 

clause no. 20.0 

INDEMNITY 

AGREEMENT:  

With reference to entire clause We request the below addition: 

 

The indemnity obligations under this Contract 

shall be subject to the limitation of liability 

provisions contained in Clause 16, except 
where such limitation is prohibited by 

applicable law. 

No Change 

13.0 As per GCC 

clause no. 18.0 

CONSEQUENTIA

L DAMAGE:  

With reference to entire clause We propose the below clause: 

 

Except as otherwise expressly provided, neither 

party shall be liable to the other for special, 
indirect or consequential damages resulting 

from or arising out of the contract, including 

but without limitation, to loss or profit or 

business interruptions loss of profit, loss of 

revenue, loss of production, interruption of 

operations, loss of use, cost of capital, loss 
of interest, loss of information and/or data, 

claims arising from contracts with third 

parties, loss of power, voltage irregularities, 

frequency fluctuations, cost of purchased or 

replacement power, business interruptions, 
howsoever caused and regardless of whether 

such loss or damage was caused by the 

negligence (either sole or concurrent) of either 

party, its employees, agents or sub-

CONTRACTORs. 

No Change 

14.0 Storage Cost Tender is silent  

If dispatch, delivery or Factory Acceptance Test 
(FAT) is delayed due to reasons attributable to 

OIL by more than one month after notice was 

provided by the Contractor for dispatch, 

delivery or FAT, OIL may be charged storage 

 Intimation for FAT to be 

provided  min 2 weeks prior  
from the schedule inspection 

date. If OIL not able to attend  

than same will be 

communicated by OIL. OIL 
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costs thereafter at the rate of Rs. 15 per sq. ft. 

per day. If material is not picked up by OIL then 

thereafter, Contract shall be deemed to be 
terminated at the option of Contractor. 

Contractor shall be free to dispose of the supply 

and recover damages from Ambuja Cement. 

reserved the right to waiver of 

FAT in such situation. 

15.0 Extension of 

Time (Addition of 

clause) 

Tender is silent For any delays not attributable to bidder, 

contractor shall be entitled for time extension, 

Project Management Cost & Price Escalation, 

wherever necessary. 

Delay not attributable to bidder 

and same is mutually agreed 

between OIL and bidder, in 

such case only time extension 
of mutually agreed duration 

shall be provided. 

16.0 Deemed 

Acceptance  

Tender is silent  

No consent or acceptance or issuance of any 

Certificates shall be unreasonably withheld by 

OIL for reasons not attributable to the 
Contractor. In a scenario where the consent/ 

acceptance/ approval/ issuance of any 

Certificate is not given within 90 days from the 

date of our intimation of readiness and/ or if 

OIL takes the equipment/ work/ system into 

commercial use before issuing the Certificate, 
the same shall deemed to have been occurred, 

issued and accepted by OIL. Transfer of risk 

shall occur upon such acceptance and the 

guarantee shall start from the same date, 

payments shall be released immediately.  

Deemed acceptance shall not 

apply. OIL will provide 

consent/ response related to 

execution of the contract which 
will be limited to the tender 

scope only. 

17.0 Change 
management 

Tender is silent Either party may at any time request in writing 
changes, modifications or additions to the 

scope of the works ('Variation' or 'Change'). 

Upon receipt of such Variation request, bidder 

shall provide the customer with a written 

quotation for the requested Variation, 

specifying the effects of the requested Variation 
on the contract, including any necessary 

adjustment of the contract price, time 

schedules and agreed dates, scope of the works 

and any other affected provisions of the 

Not acceptable. However, if any 
change order is necessary, 

same shall be proceeded with 

mutual agreement of both the 

parties. 



ANNEXURE-I 

Page 11 of 86 
 

contract.  

 

If the customer wishes to proceed with a 
requested Variation on the basis of a bidder' 

Variation quotation, the customer shall notify 

bidder thereof in writing within 14 days of 

receipt of such Variation quotation. bidder is 

not obliged to give effect to the Variation until it 

has been agreed in writing by the parties. 

18.0 Delayed 
Payment 

(Addition of 

clause) 

Tender is silent In the event Employer delays in making the 
entire payment of the [undisputed] invoiced 

amount, Employer shall pay interest on the 

delayed/ deficient payment at the rate of 13% 

(thirteen percent) commencing from the expiry 

of 15 (fifteen) days from the last date for making 
payment till actual payment thereof. For 

avoidance of doubt, it is clarified that in case 

the undisputed invoice is paid within the 

aforesaid period of 15 (fifteen) days, then no 

interest shall be payable by Employer. 

Not acceptable. For undisputed 
invoices, Company will make 

the payment as per GCC clause 

No. 27. 

19.0 BOCW Cess Tender is silent If BOCW is applicable for this project, then the 

same will be reimbursed at actuals to the 
Contractor. Hence, the same will be excluded 

from our prices. 

If the same is to be considered by us then kindly 

let us know whether it shall be applicable on 

the complete order value i.e. Supply+ETC+Civil 
OR  only on Services i.e. ETC+Civil. Please 

confirm. 

Bidder shall comply with the 

Building and Other 
Construction Workers Welfare 

Cess Act, 1996 and other 

applicable statutory provisions. 

Applicable statutory 

liabilities/levies shall be dealt 
with as per the tender 

conditions; no separate 

exemption from the civil scope 

is provided. 

20.0 3.0 TECHNICAL 

EVALUATION 

CRITERIA: 
 

3.1 

EXPERIENCE 

CRITERIA:  

3.1.1 The Bidder must be the 

OEM (Original Equipment 

manufacturer) of both 33kV (or 
above) and 11kV (or above) voltage 

level of Air Insulated 

Switchgear/Gas Insulated 

Switchgear. In this regard, the 

3.1.1 The Bidder must be the OEM (Original 

Equipment manufacturer) of both 33kV (or 

above) and 11kV (or above) voltage level of Air 
Insulated Switchgear/Gas Insulated 

Switchgear. In this regard, the bidder must 

submit an OEM Declaration/Certificate on its 

letterhead, duly signed by an authorized 

The point will be reviewed 

internally and notified by 

corrigendum in case of any 
change. 
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bidder must submit an OEM 

Declaration/Certificate on its 

letterhead, duly signed by an 
authorized signatory, confirming 

the same.  

signatory, confirming the same. 

We understand AIS/GIS mean that the VCB, 

vacuum bottle and panel shall be from OEM / 
same make. 

21.0 NIT OIL Moran 3.1.3 The bidder shall submit 

Type Test Certificates issued by 

National Accreditation board for 

Testing and calibration 

Laboratories 
(NABL)/BIS/CPRI/ILAC 

accredited laboratories/STL 

members/central govt. approved 

laboratories or any other reputed 

national or international 
laboratories in the name of the 

Original Equipment Manufacturer 

(OEM) only.   

Type Test shall be provided for individual 

equipment’s and not complete EHouse since 

every EHouse is unique. 

Type test certificate of 

equipment as mentioned in the 

BEC/PQC has been asked to 

submit only.  

22.0 NIT OIL Moran 15.2 Bidders are required to have 

their following documents verified 

and certified by any one of the 

empanelled Independent Third-
Party Inspection Agencies listed 

below:  

(iv) Additional Documents: As per 

tender requirement.  

Please clarify scope of Additional Documents As per tender (e.g. Type test 

certificate of power 

transformer) 

23.0 NIT OIL Moran Battery Limits We understand that the battery limit shall 

commence from the 33 kV poles to be installed 
by the Distribution Company. The bidder's 

scope of work shall begin from the jumpering of 

the 33 kV supply at the above mentioned poles. 

Termination of the incoming supply, including 

the provision of the isolator and surge arrestor, 

shall be entirely within the bidder's scope. 

Agreed 

24.0 NIT OIL Moran 3. Synchronization facility shall be 

available between GEG & grid 

power at 11kV and flexibility to 

We understand new Sync panel shall be 

considered as per SLD.  

Agreed 
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switch power source as per 

operational requirement.   

25.0 NIT OIL Moran 
4. The 33/11 kV substation 

equipment shall be housed inside 
an E-house and shall be ready for 

direct installation at site i.e. 

Moran Power Station premises. 

Since the EHouse size is big (more than 

transport dimension), it is recommended that 
equipments (wherever possible) to be 

dispatched to site and container shall be 

coupled at site due to transport limitations. 

Complete integration shall happen at site 

Agreed 

26.0 NIT OIL Moran 
Proposed layout diagram is 

attached as A21.1. This is for 
indication purpose only, bidder 

can change during detailed 

engineering.  

Electrical rooms shall be as per OEM design. 

Balance spaces like Conference Room, Room-1, 

Room-2, Room-3, Room-4, New Control Room 
and passage space between rooms can be 

changed or shall be as per Proposed layout 

diagram A21.1 

Agreed. However rooms shall 

be spacious. 

27.0 NIT OIL Moran F. The Project shall also include 

rooftop solar panels to harness 

solar energy.  

Please specify total load requirement. Different 

bidders might have different designs and 

accordingly different sizes of solar panel. 

Solar panel capacity will be as 

per the available space. 

Accordingly a minimum 
capacity of 30 kWp is to 

considered for the rooftop solar 

plant subjected to structural 

stability, safety, operation 

feasibility and other technical 

feasibility 

28.0 NIT OIL Moran 
A tentative single line diagram of 

Moran Power Station after 

completion of the project is 

provided as Attachment no A0.1. 

This is for indication purpose only 
and bidder may change as per 

their design requirement.   

We shall quote as per SLD only. 

Any change in requirement shall have price 

implications 

The diagram provides a 

tentative power flow diagram 

between new substation and 

existing electrical installations. 

Any components not shown in 

the diagram but critical for the 
completion of project shall be 

under the scope of bidder. 
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29.0 NIT OIL Moran 2) Existing High mast to light be 

dismantled if obstructing project 

site as per design & same to be 
installed in a new location for 

illumination of the project site.   

Please clarify scope. Does it depend on bidder 

or buyer to move the high mast. 

If it has to be moved, please clarify the location. 
Also, same HM shall be used for DSLP 

In case of bidder finds that the 

existing high mast is required 

to be shifted as per the design 
requirement then bidder to 

shift the High mast and instal 

the same inside the premise of 

Moran power station .New 

location will be inside the 

premise of Moran Power station 
only and within 30 meters appx 

from current location. Use of 

High mast for  DSLP as per 

standard and safety protocol 

acceptable. 

30.0 NIT OIL Moran 6.0 Statutory Requirements: All 
necessary approval from the 

statutory body will be under the 

scope of OIL. However, all 

necessary documents and 

information must be made 

available by the bidder/vendor in 
a timely manner.   

We understand scope is limited to technical 
support for CEIG only. Any liasoning cost 

towards CEIG and any other approval shall not 

be in Bidders scope. 

Agreed. 

31.0 NIT OIL Moran 8.0 Site Development/Area 

preparation: Project Site will be 

handed over to the bidder in a 

obstruction free condition. 

However, necessary further 
activities like leveling and earth 

filling as required shall be under 

the scope of bidder.   

Clear land with obstruction free condition shall 

be provided. Any leveling and earth filling if 

required shall not be under the scope of bidder.   

No deviation is accepted. 

Levelling and earth filling 

required to achieve the 

formation level as per approved 

design/layout shall be under 
bidder scope. 

32.0 NIT OIL Moran 
(v) Liaise and coordinate project 

activities with the operations of 

Moran Power Station to ensure 
safety and minimize power 

interruptions.   

We understand scope is limited to technical 

support for CEIG only. Any liasoning cost 

towards CEIG and any other approval shall not 
be in Bidders scope. 

It is clarified that the 

commencement of supply shall 

be obtained by OIL from CEA 

and successful bidder needs to 
provide support in technical 

documentation for the same. 
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33.0 NIT OIL Moran (xi) Shifting feeders from the 

existing 11 kV panels of GTG and 

GEG to the new 11 kV panels of 
the E-House.   

No physical movement considered, only cable 

connection between both 11kV switchboards 

considered. 

All necessary jobs like cable 

laying, termination shall be 

under the scope of projects 
including shifting (connecting) 

of feeder from 11 kV GTG to 11 

kV new HT panel and 

connecting the outgoing feeder 

cable with through joints. 

Details shall be made available 
in corrigendum issued against 

HT-Cable specification. 

34.0 NIT OIL Moran (xii) Cable laying and termination 

of 33 kV, 11 kV, and all control 

cables under the scope of this 

project 

Cabling shall be limited to below: 

33kV cables: As per SLD and bidders scope. 

11kV cables: As per SLD. No outgoing cables 

from 11kV panels considered. Cable considered 
between both 11kV switchboards. 

415V: Interconnection cable between EHouse. 

Sync panel connection (new & existing) 

No other cables shall be in bidders scope 

a) Outgoing feeders to be 

shifted to new 11 kV panel 

using through joints & end 

termination kits as required, b) 
New interconnection cable (two 

nos.) to be connected between 

11 kV GEG and new 11 kV 

panel, c) 415 V cable to be 

connected between new LT 

panel of E-house and GEG LT 
panel and GTG LT panel 

35.0 NIT OIL Moran (xiv) Implementation of the new 

control scheme developed for 

synchronization of GEG and grid 

power. The modifications required 

to achieve synchronization shall 
be carried out by the contractor at 

site in consultation with the OEM 

of GEG.   

We understand new Sync panel shall be 

considered as per SLD. No physical movement 

considered, only cable connection between both 

11kV switchboards considered. Control cable & 

FO cable schedule shall be provided which shall 
be required for connection between both sync 

panels. 

Also scheme testing shall not in bidders scope, 

bidder shall only do cable connection based on 

specification. Any activity from GEG vendor 

shall be OIL scope. 

Design and execution of 

synchronisation scheme in 

consultation with GEG OEM, 

modification, cable laying, 

scheme testing, rectification 
shall be under the scope of 

bidder only. OIL will coordinate 

among GEG OEM and Bidder 

in case confusion/clarification. 

36.0 NIT OIL Moran It will be the responsibility of the 
bidder/vendor to carry out the 

route survey for successfully 

transporting the finished product 

from OEM’s workshop to system 

Bidder shall be provided with clear approach 

road upto foundation at site.  

Transportation of the 
equipment from OEM's 

workshop to site i.e. Moran 

Power Station will be under the 

scope of bidder only as 
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Integrator’s workshop and finally 

to the project site.  

Bidder has to arrange for 
necessary road transport 

permission from appropriate 

authority, if required.  

mentioned in the Tender. 

Inside the premise of Moran 

Power station, existing ring 
road is available which also 

connects the proposed project 

site. However construction 

access roads, if required  by the 

vendor for execution of project 

activities shall have to 
arranged by bidder . 

37.0 NIT OIL Moran 
26.0 SPARES: Supplied/OEM 

shall provide all necessary spares 

for commissioning of the 33 kV 

AIS panel at site. 

Commissioning spares shall be as per OEM 

standard beyond spares list and shall be on 

returnable basis 

Bidder shall have to provide the 

mandatory spares as 

applicable and hand over to 

OIL as mentioned in the tender 

in relevant annexure. 

38.0 NIT OIL Moran i) Bidder shall study the existing 
synchronization scheme operating 

in Moran Power Station between 

Gas Engine Generator and Gas 

Turbine Generator (GTG).  

Since sync scheme is not in bidders scope, 
point not applicable.We understand new Sync 

panel shall be considered as per SLD. No 

physical movement considered, only cable 

connection between both 11kV switchboards 

considered. Control cable & FO cable schedule 

shall be provided which shall be required for 
connection between both sync panels. 

Also scheme testing shall not in bidders scope, 

bidder shall only do cable connection based on 

specification. Any activity from GEG vendor 

shall be OIL scope. 

Design and execution of 
synchronisation scheme in 

consultation with GEG OEM, 

modification, cable laying, 

scheme testing, rectification 

shall be under the scope of 

bidder only. OIL will coordinate 
among GEG OEM and Bidder 

in case confusion/clarification. 

39.0 NIT OIL Moran ii) Bidder shall co-ordinate with 
OEM or authorized dealer of GEG 

to design, develop, modify and 

implement a new synchronization 

scheme between GEG and State 

Utility Grid. The synchronization 

will be carried out at 11 kV 
switchgear panel installed inside 

the E-house. Representatives 

from OIL will also extend 

necessary support during co-

Since sync scheme is not in bidders scope, 
point not applicable.We understand new Sync 

panel shall be considered as per SLD. No 

physical movement considered, only cable 

connection between both 11kV switchboards 

considered. Control cable & FO cable schedule 

shall be provided which shall be required for 
connection between both sync panels. 

Also scheme testing shall not in bidders scope, 

bidder shall only do cable connection based on 

Design and execution of 
synchronisation scheme in 

consultation with GEG OEM, 

modification, cable laying, 

scheme testing, rectification 

shall be under the scope of 

bidder only. OIL will coordinate 
among GEG OEM and Bidder 

in case confusion/clarification. 
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ordination with the 

OEM/Authorised dealer of GEG.  

specification. Any activity from GEG vendor 

shall be OIL scope. 

40.0 NIT OIL Moran APFC panel shall be installed 

inside E-House.  
Accordingly, Heat Generating 

components like Capacitor bank 

of the APFC shall be installed 

outside while control panels shall 

be installed inside E-house. 

OIL to specify capacitor rating and necessary 

steps for APFC based on their system 
requirement 

Bidder is provided with all 

necessary data in the tender to 
design, manufacture, supply 

and commission the APFC 

panel. In addition, system data 

of Moran power station for last 

two calender years will be 

shared via corrigendum for 
better understanding of the 

system. 

41.0 NIT OIL Moran Technical Specification no A13.1 

- HT Cables 

As per clause 3.0, both the 33kV and 11kV 

system neutrals are effectively earthed. 

However, as per page 361 of 511 - the 11kV side 

is NGR earthed. Hence, the 11kV cable needs to 
be Un-earthed system. Pls confirm. 

Although 11 kV side NGR 

grounded, to maintain existing 

system uniformity, 11 kV 

cables with effectively earthed 
has been specified. 

42.0 NIT OIL Moran 
Technical Specification - LT Power 

Cables 

Request you to share the technical 

specifications of LT power cables. 

Specification has been 

mentioned in the Annexure-

A13.2 

43.0 NIT OIL Moran Technical Specification - NGR Request you to share the technical 

specifications of Neutral Grounding Resistor. 

NGR shall  effectively restrict 

the fault current to 192 A at 11 

KV in system voltage. 
Accordingly an NGR of 33 ohm 

is required to be installed. The 

specification of the NGR is as 

follows: a) Service: Outdoor, b) 

Rated Volatge: 11/√3 kV, c) 

Rated current : 192.5 A for 10 
sec, d) Rated Resistance: 33 

ohm, e) Specific resistance of 

material: 73 micro ohm cm, 

Temp.co-efficinet of resistance: 

0.00094/° , f) Temperature rise 
over amb of 40 ° C= 750 ° C 

rise, g) NGR stnadard: IEEE 

STD. 32,  
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44.0 NIT OIL Moran Layout Request you to share the purpose of Room-

1,2,3 & 4 as shown in the layout diagram  (pg 

365 of 511). Also pls share the requirements to 
be provided in  these rooms 

As the operation of MPS runs 

24X7, the existing manpower 

engaged in GTG operations will 
be shifted in these room to 

facilitate the operation of grid 

substation and GEG 

continuously by the same set of 

manpower. 

45.0 NIT OIL Moran Ehouse- Conference Room Pls share the requirements of the Conference 

room. 

The conference room is 

required to conduct operational 
meeting, technical discussion, 

weekly safety meeting, official 

meetings and awareness event 

etc. 

46.0 NIT OIL Moran Plot Layout Pls specify whether any fencing arrangement 

is required to be provided around the facilities 
as shown in the plot layout. If yes, pls indicate 

the same. 

a) Fencing arrangement to 

restrict the unauthorised entry 
to the outdoor equipment like 

Transformers shall be 

considered. B) Fencing 

arrangement underneath the 

E-house base restricting the 

unauthorised entry to the cable 
trench shall also be considered. 

47.0 NIT OIL Moran SLD Kindly share Load details for all O/G feeders. The cable size for each outgoing 

feeder will be notified vide 

corrigendum issue against the 

specification of HT-cables 

A13.1 

48.0 NIT OIL Moran SLD 
Kindly confirm whether the cables required 

from the new 11 kV panel to the existing panels 

(1R, 2R, 1L & 2L) are within Bidder's scope. 

Further, please confirm whether STF-1 and 

STF-2 are to be considered as future/spare 
feeders. 

Yes. All 11 kV cables for 
outgoing feeders (1R, 2R, 1L & 

2L) from the new 11 kV panel 

shall be considered. Feeder 

panel STF-1 and STF-2 will 

remain as spare and no load 
cable connection is envisaged 

under this tender. 
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49.0 NIT OIL Moran 
Scope of Work- Cl.3 : System 

Description PG No. 91/511 

Please confirm the feeders:( For Cables) 

GTG 11 kV Switch Board- 1R & 2R 

GEG 11 kV Switch Board - 1L & 2L 

Agreed 

50.0 NIT OIL Moran SLD & Scope of Work As per the SLD, two 5 MVA power transformers 
are included in the bidder's scope. However, as 

per the Scope of Work, the quantity specified for 

the same is one. Kindly clarify this discrepancy. 

Requirement of 5 MVA 
transformer is 2 (Two) nos.  

Necessary correction will be 

shared via corrigendum 

51.0 NIT OIL Moran Scope of Work 
Kindly confirm that the quantities of End 

Termination Kits and Straight Through Joint 

Kits shall be considered as per the details 
provided in Clause 4.2 of the Scope of Work 

(Page 223 of 511). 

Corrigendum to be issued 

against Specification of HT-

cables A13.1. Any kit required 

to complete the project shall be 
provided  by the bidder and 

cost will part of LSTK rate.  

52.0 NIT OIL Moran Make List Please provide make list Equipment / system shall be as 

per specification. Preferred list 

for oil type transformer 

Schneider, Raychem, 
VoltAmp,Bharat Bijulee, 

CG,Cahors , RTS etc. 

53.0 NIT OIL Moran Order of precedance  Please confirm the Order of Precedence 

applicable for this tender documents. 

For technical documents GTPs, 

approved drawings & 

documents will be considered 

as the first precedence of order 
during execution. 

54.0 NIT OIL Moran Future Existing for AIS panels Is there any space provision required for 

future expansion of switchgear ? 

Yes. Provision for future 

extension of AIS switchgear 

panels with one(01) nos of 

cubicels shall be considered for 

both  33 kV and 11 kV panels 

55.0 Specification No-

A01(33 kV AIS) 

20.0 CONDITION MONITORING / 

ASSET MONITORING: The 33 kV 
switchgear shall be fully 

compatible with Condition 

Monitoring / Asset Monitoring. 

The scope under this tender is 

Condition Monitoring / Asset 
Monitoring ready switchgear. 

Following parameters need to be 

1. Please confirm our understanding that  

bidder to offer the Local Condition based 
Temperature and Partial discharge monitoring 

system for 33kV AIS switchoard with interactive 

local multitouchscreen HMI (which will be 

placed on the  LV compartment front facia of 

one of the panel in 33kV switchbboard)  for local 
temperature monitoring at switchboard 

 

Condition monitoring/asset 

monitoring is required for 
critical electrical equipment 

installed in the  substation. 

This includes 33 kV AIS, 11kv 

AIS, power transformer, station 

transformer etc. This system 
shall be integrated and 

available to monitor from 
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monitored:  

a) Busbar temperature monitoring  

b) Online partial discharge 
monitoring  

c) Trip coil healthy supervision  

d) Close coil healthy supervision  

e) Any other parameters 

2. For Point a), we undestand that the each 

Incomer and outgoing feeder vertical, 3 no of 

wireless temperature sensors installed at 
busbar compartment and 3 no of wireless 

temperature sensor installed at cable 

compartment ( typicals excluding Bus PT, Line 

PT Bus riser panel etc.). Please confirm 

 

3. for Point b), we understand that the 3 no of 
wireless temperature sensor installed at cable 

compartment of panel ( typicals excluding Bus 

coupler, Bus PT, Line PT Bus riser panel etc.). 

Please confirm 

 
4. Please correct our understanding that the 

proposed condition monitoring system should 

have provision to monitor the status of Point c) 

and Point d) from Protection relays compliant 

IEC61850 (assuming all signals wired to 

Protection relay). Or can bidder monitor these 
parameters in SAS/SCADA system. Please 

confrim 

 

5. For Point e) referred to monitoring of 

measurements ( V, I, Power) and Operation 
status (VCB On/Off) from Protection relays 

compliant IEC61850 

Control room in the E-house. 

Integrated or stand alone 

solutions are acceptable to OIL. 

56.0 Specification No-

A01(33 kV AIS)-

GTP-1 

49 Condition Monitoring:  Bus 

temp, PD, coil health  

Please confirm our understanding that coil 

health is referred as Trip coil and close coil 

status monitoring via protection relay 

compliant IEC61850 and bidder can monitor 

these parameters in SAS/SCADA system.  

Agreed. Coil health can be 

displayed in SAS system as well 

57.0 Specification No-
A01(33 kV AIS) 

20.0 Condition Monitoring / Asset 
Monitoring: The 33 kV switchgear 

shall be fully compatible with 

Condition Monitoring / Asset 

Monitoring. The scope under this 

tender is Condition Monitoring / 

1. Please confirm our understanding that  
bidder to offer the Local Condition based 

Temperature and Partial discharge monitoring 

system for 11kV AIS switchoard with interactive 

local multitouchscreen HMI (which will be 

placed on the  LV compartment front facia of 

Condition monitoring/asset 
monitoring is required for 

critical electrical equipment 

installed in the  

substation.This inlcudes 33 kV 

AIS, 11kv AIS, power 
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Asset Monitoring ready 

switchgear. Following parameters  

need to be monitored:   
a. Busbar temperature monitoring  

b. Online partial discharge 

monitoring  

c. Trip coil healthy supervision  

d. Close coil healthy supervision  

e. Any other parameters  

one of the panel in 11kV switchbboard)  for local 

temperature monitoring at switchboard 

 
2. For Point a), we undestand that the each 

Incomer and outgoing feeder vertical, 3 no of 

wireless temperature sensors installed at 

busbar compartment and 3 no of wireless 

temperature sensor installed at cable 

compartment ( typicals excluding Bus PT, Line 
PT Bus riser panel etc.). Please confirm 

 

3. for Point b), we understand that the 3 no of 

wireless temperature sensor installed at cable 

compartment of panel ( typicals excluding Bus 
coupler, Bus PT, Line PT Bus riser panel etc.). 

Please confirm 

 

4. Please confirm our understanding that the 

proposed condition monitoring system should 

have provision to monitor the status of Point c) 
and Point d) from Protection relays compliant 

IEC61850 (assuming all signals wired to 

Protection relay). Or can bidder monitor these 

parameters in SAS/SCADA system. Please 

confrim 
 

5. For Point e) referred to monitoring of 

measurements ( V, I, Power) and Operation 

status (VCB On/Off) from Protection relays 

compliant IEC61850 

transformer , station 

transformer etc. This system 

shall be integrated and 
available to monitor from 

Control room in the E-house.  

Integrated or stand alone 

solutions are acceptable to OIL. 

58.0 Technical 

Specification No-
A03(Cl.1) 

1.0 SCOPE:  

The scope of this tender includes 
the design, manufacture, supply, 

erection, testing and 

commissioning by 

supplier/bidder at site. i.e. Moran 

Power Station for the purpose of 
grid connectivity at 33 KV of two 

(02) nos. of 5 MVA, 33/11 kV, Oil 

We request customer to consider excluding the 

condition monitoring scope for Power 
transformers.  

As an alternate, we propose the monitoring of 

the power transformer related data through 

proposed SAS/SCADA system. Please confrim 

our understanding 

No deviation accepted. 

Condition monitoring of power 
transformer will be required. 

However, the solution can be 

either integrated or stand 

alone. 
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type, Outdoor transformer having 

facility for Nitrogen Injected Fire 

Protection System, SAS 
connectivity and Condition 

Monitoring for parallel operation 

along with supply of spares.  

59.0 Technical 

Specification No-

A03(Cl.5) 

5.0 TANK:  

(j) The power transformer shall be 

designed in a way for seamless 

integration of “Condition 
Monitoring/Asset Monitoring” at 

site. It shall be the responsibility 

of system integration 

(Bidder/Supplier) to ensure 

seamless integration of the both.  

We request customer to consider excluding the 

condition monitoring scope for Power 

transformers.  

As an alternate, we propose the monitoring of 
the power transformer related data through 

proposed SAS/SCADA system. Please confrim 

our understanding 

No deviation 

accepted.Condition monitoring 

of power transformer will be 

required. However, the solution 
can be either integrated or  

stand alone. 

60.0 Technical 
Specification No-

A03(GTP-3) 

GTP-3: 2 X 5 MVA Transformer, 
33/11 kV  

11 Condition Monitoring — Yes  

We request customer to consider excluding the 
condition monitoring scope for Power 

transformers.  

As an alternate, we propose the monitoring of 

the power transformer related data through 

proposed SAS/SCADA system. Please confrim 

our understanding 

No deviation accepted. 
Condition monitoring of power 

transformer will be 

required.However, the solution 

can be either integrated or 

stand alone. 

61.0 Technical 
Specification No-

A09(Cl.1) 

1.0 The contractor shall design, 
supply, install, test, and 

commission a comprehensive 

Asset Monitoring System (AMS) 

for continuous condition 

monitoring and health 
assessment of critical electrical 

equipment installed within the E-

House substation. The system 

shall be capable of monitoring the 

operational condition and 

performance of key assets 
including power transformers, 33 

kV and 11 kV switchgear panels. 

The AMS shall acquire real-time 

operational data from intelligent 

1. We request customer to consider excluding 
the condition monitoring scope for Power 

transformers.  

As an alternate, we propose the monitoring of 

the power transformer related data through 

proposed SAS/SCADA system. Please confrim 
our understanding. 

 

2. For 33kV and 11kV AIS swithboard, whether 

bidder to provide condition based temparature 

monitoring only or Temperature, humidity as 

well as PD monitoring for 33kv and 11kV 
siwtchboards within EHouse. Please confirm. 

 

3.We undestand that the each Incomer and 

outgoing feeder vertical, 3 no of wireless 

No deviation accepted. 
Condition monitoring of power 

transformer will be required. 

However, the solution can be 

either integrated or  stand 

alone. 
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electronic devices (IEDs), 

protection relays, and dedicated 

sensors installed on equipment. 
Typical parameters to be 

monitored shall include 

transformer winding and oil 

temperature, transformer loading, 

insulation condition indicators, 

busbar temperature, cable 
termination temperature, 

humidity within the E-House, and 

other relevant environmental 

conditions. The system shall 

provide continuous monitoring to 
detect abnormal operating 

conditions at an early stage and 

enable predictive and condition-

based maintenance of electrical 

assets.  

temperature sensors installed at busbar 

compartment and 3 no of wireless temperature 

sensor installed at cable compartment ( typicals 
excluding Bus PT, Line PT Bus riser panel etc.). 

Please confirm 

 

4. We understand that the 3 no of wireless 

temperature sensor installed at cable 

compartment of panel ( typicals excluding Bus 
coupler, Bus PT, Line PT Bus riser panel etc.). 

Please confirm  

 

5. Please confirm our understanding that 1 no. 

of humidity sensor at cale compartment of any 
one of the panel of 33kV and 11kV switchboard 

( total: 1 no. humidity sensor per switchboard) 

to be provided for ambient temperature, relative 

humidity monitoring. 

62.0 Technical 

Specification No-
A09(Cl.2) 

2.0 The Asset Monitoring System 

shall be microprocessor-based 
and modular in design, allowing 

integration with the substation 

automation system. 

Communication between sensors, 

IEDs, relays and the AMS platform 
shall be through open and widely 

accepted industrial 

communication protocols such as 

IEC 61850, Modbus TCP/IP or 

equivalent, ensuring seamless 

interoperability with protection 
relays and control systems. The 

AMS shall provide real-time status 

monitoring, alarm and event 

generation, historical data 

logging, trending of asset 
parameters, asset health index 

1.  We propose common Industrial grade PC 

(IPC), installed within the LV compartment of 
any one of the panel of either 33kv or 11kV for 

condition based monitoring of temperature, 

humidity and Partial discharge  of 33kV and 

11kV Switchboard. further we propose that the  

visualization and local monitoring of 
temperature, humidity, partial discharge shall 

be through common local interactive  

touchscreen HMI connected with IPC, installed 

within the Low voltage (LV) compartment of any 

one of  switchgear panel in the 33kV or 11kV 

switchboard. Please confirm our understanding 
of common IPC and a local touchscreen HMI are 

acceptable for monitoring and visualization of 

temperature, humidity, and partial discharge 

data for both the 33 kV and 11 kV 

switchboards.  

A separate HMI shall be 

installed in the control room for 
monitoring & analysis of data 

continuously by shift operators 
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calculation, and diagnostic tools 

for maintenance planning. 

63.0 Technical 

Specification No-
A09(Cl.3) 

3.0 The AMS HMI and software 

shall provide centralized 
visualization, monitoring, and 

analysis of all connected 

substation assets through an 

industrial-grade workstation 

located in the E-House control 

room. The HMI shall display the 
substation single-line diagram 

with real-time status, 

measurements, and alarm 

indications for monitored 

equipment including 
transformers, switchgear at 11 KV 

and 33 KV.  The software shall 

support real-time data 

acquisition, alarm and event 

management, historical data 

logging, and parameter trending 
for key operational parameters 

such as temperature, loading, 

humidity, and equipment status. 

The system shall allow 

configurable alarm thresholds, 
event recording with time 

stamping, and generation of basic 

operational and maintenance 

reports.  The HMI software shall 

support multi-user access with 

role-based permissions and 
provide secure remote monitoring 

capability. The system shall be 

supplied as part of an integrated 

solution from reputed 

manufacturers  

1.  We propose common Industrial grade PC 

(IPC), installed within the LV compartment of 
any one of the panel of either 33kv or 11kV for 

condition based monitoring of temperature, 

humidity and Partial discharge  of 33kV and 

11kV Switchboard. further we propose that the  

visualization and local monitoring of 

temperature, humidity, partial discharge shall 
be through common local interactive  

touchscreen HMI connected with IPC, installed 

within the Low voltage (LV) compartment of any 

one of  switchgear panel in the 33kV or 11kV 

switchboard. Please confirm our understanding 
of common IPC and a local touchscreen HMI are 

acceptable for monitoring and visualization of 

temperature, humidity, and partial discharge 

data for both the 33 kV and 11 kV 

switchboards.  

 
2. We request customer to consider excluding 

the condition monitoring scope for Power 

transformers. As an alternate, we propose the 

monitoring of the power transformer related 

data through proposed SAS/SCADA system. 
Please confrim our understanding 

 

3. For single line diagram, we prosed an 

alternative that the proposed SAS HMI shall 

display the substation single line diagram with 

real time status, alarm and mesurements of 
power transformers, 11kV and 33kv 

switchgears. Please confirm 

A separate HMI shall be 

installed in the control room for 
monitoring & analysis of data 

continuously by shift operators 
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64.0 Technical 

Specification 

No.407 
Substation 

Automation 

System 

Standard & 

Compliance 

Remote communication shall 

comply with IEC 104 

We have proposed  RTU based Data 

concentrator which act as Gateway.  

Please clarify that proposed RTU will 
communnicate with how many remote stations  

OT integration with remote 

command center to be carried 

out by OIL separately. 
However, the server of current 

project shall be OPC UA 

compliant.  

65.0 Technical 

Specification 
No.407 

Substation 

Automation 

System 

Station Level 
System 

IEDs shall support IEC 61850 

MMS & GOOSE communication 
without protocol converter 

Proposed numerical relays are supporting 

IEC61850 protocol for  SAS communication & 
having RJ45 port.  

Noted. Relay should support 

MMS & GOOSE 
communication. without 

protocol converter 

66.0 Technical 

Specification 

No.407 

Substation 

Automation 

System 
Station Level 

System 

Status (ON/OFF) of all 

33KV/11KV breakers shall be 

monitored & displayed 

continuously by SAS 

We understand that 33KV/11KV breakers 

status (ON/OFF) is coming in SAS via relays. 

Please confirm. 

Agreed 

67.0 Technical 

Specification 

No.407 

Substation 
Automation 

System 

Communication 

Network 

Network shall be designed with 

redundancy using PRP or HSR or 

equivalent redundancy protocols 

to avoid single points of failure 

We understand that RSTP network topology 

shall be acceptable. Please confirm 

 RSTP is acceptable in Ring 

topology 

68.0 Technical 

Specification 
No.407 

Substation 

Automation 

All SAS equipement shall be 

powered from substation UPS/DC 
System 

Separate UPS shall not be provided for UPS. It 

shall be part of common EHouse UPS 

Agreed 



ANNEXURE-I 

Page 26 of 86 
 

System 

Power Supply 

69.0 Technical 

Specification 
No.407 

Substation 

Automation 

System 

Training Please clarify the training required at site or 

vendor premises 

Training shall be imparted at 

site 

70.0 Technical 

Specification 

No.407 
Substation 

Automation 

System 

System 

Architecture  

Firewall is shown in System 

Architecture  

We have praposed Layer -3 firewall. Please 

share the specification of firewall  

OT integration with remote 

command center to be carried 

out by OIL separately which 
will includes cyber security 

aspects and not in the scope of 

this tender. However, the 

server of current project shall 

be OPC UA compliant.  

71.0 Technical 
Specification 

No.407 

Substation 

Automation 

System 

System 
Architecture  

Local HMI, EMS Server We understand that local SAS will transfer the 
data to EMS on IEC - 104 Protocol 

Station level SAS is under the 
scope of the bidder. 

72.0 Technical 

Specification 

No.407 

Substation 

Automation 
System 

System 

Architecture  

Local HMI Please clarify the requirement of HMI 

(Redundant or non redundant) 

AMS data to be displayed in 

control room inside E-House. 

73.0 Technical 

Specification 

No.408 
Energy 

Management  

System 

The EMS shall acquire real time & 

historical data from power quality 

analyzer, Trivector (ABT) energy 
meter, Multifunction meter, & 

relevant data points from SAS 

We have proposed the SAS system which will 

collect the data  

1) from IEDs on IEC 61850 protocol  
2) From power quality analyzer, Trivector (ABT) 

energy meter data on MODBUS protocol  

3) transfer the data to remote location on IEC 

Agreed.  
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Scope of Energy 

Management 

System 

104 protocol.  

Please confirm that this solution shall 

acceptable 

74.0 Technical 
Specification 

No.408 

Energy 

Management  

System 

Scope of Energy 
Management 

System 

EMS hardware, software & 
communication interface shall 

comply latest applicable 

standards including IEC 61850 

for integration with SAS 

We have proposed the SAS system which will 
collect the data  

1) from IEDs on IEC 61850 protocol  

2) From power quality analyzer, Trivector (ABT) 

energy meter data on MODBUS protocol  

3) transfer the data to remote location on IEC 

104 protocol.  
Please confirm that this solution shall 

acceptable 

Agree 

75.0 Technical 

Specification 

No.408 

Energy 
Management  

System 

Scope of Energy 

Management 

System 

EMS hardware, software & 

communication interface shall 

comply latest applicable 

standards including IEC61557 for 
energy & power quality 

measurement, IEC 61000-4-30 

class A for power quality analysis, 

IEEE 1459 for power definitions 

We undertsand that IEC 62053, IEC 61557, 

IEC 61000-4-30 Class A and IEEE 1459 is 

applicable to the respective energy/power-

quality measurement devices (MFM/PQ meters) 
however proposed SAS will acquire, process 

and display the corresponding measurement 

data. 

SAS (relay) and EMS 

(multifunction meter) can be 

either an integrated solution or 

a standalone system.  

76.0 Technical 

Specification 
No.408 

Energy 

Management  

System 

Scope of Energy 
Management 

System 

Local EMS HMI shall be provided 

in the substation for operators & 
engineers  

We have proposed 1 no Engineering cum 

operator workstation & 1 no Operator 
workstation which will display data of  IEDs on 

IEC 61850 protocol, power quality analyzer, 

Trivector (ABT) energy meter data on MODBUS 

protocol & shall display trends, alarms, report 

having roll based access control 

Agreed 

77.0 
Technical 

Specification 

No.408 

Energy 
Management  

System 

Scope of Energy 

Provision shall be made for secure 

transmission of selected EMS data 

to a cloud or centralised 

enterprise platform  

We understand that proposed SAS/EMS will 

transfer the selected data to cloud on MQTT 

protocol. Please confirm. 

 
Also confirm for below points :  

1) Total no of signals to be pushed in to cloud 

from local station. 

2) 3rd Party cloud details (Make, Host etc.) 

Provision means the server to 

be OPC UA compliant.   

Integration with enterprise 

platform not in the scope of the 
tender. 
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Management 

System 

3) Internet connectivity, router & associated 

devices/Software for secure connection rules 

(as per customer Policy) from bidders device to 
cloud shall be in scope of Customer 

78.0 Cybersecurity Compliance to CEA Cybersecurity 

regulations  

Please share the CEA Cybersecurity regulations Integration with enterprise OT 

platform not in the scope of the 

tender. Station level Security 

protocol as per CEA to be 

ensured by bidder. 

79.0 General Remote HMI Remote HMI is not required thus not considered All required HMI will be inside 

the E-house or control rooms 
only 

80.0 General Hardwired digital inputs, Analog 

Inputs, Digital outputs 

We have considered below mentioned 

Hardwired signals which will communicate 

with proposed SAS system and accordingly 

Peripheral cards considered in RTU. Please 

confirm. 
1. Binary Input - 32 nos. ( including 20% spare) 

2. Analog Input- 8 nos.( including 20% spare) 

2. Binary Output- 16 nos. ( including 20% 

spare) 

Design is under bidder's scope. 

Design should consideration of 

20% spare . 

81.0 Civil scope Civil scope Arch plan section of GEG building. Currently E 

house 2 is considered  at 1.2 above FGl.  

Height shall be as per tender 

specification 

82.0 Civil scope Civil scope Existing Road to be extended around E House ( 
4 m width) currently considered 

Ring road not under the scope 
of Bidder. 

83.0 Civil scope Civil scope Details of 2 pole / 4 pole structure awaited with 

locations. NOT considered civil scope. 

The 2 pole or 4 pole structure 

will be selected by the bidder as 

per tender requirement.The 

placement will be inside the 

premise of Moran Power 

Station. This is under bidder's 
scope. 

84.0 Civil scope Civil scope Demolition of any existing structures 

foundation / rerouting of utilities in the 

proposed E house are will  not be in bidders 

scope. 

Provision of interconnection 

between the new control room 

with the existing GEG control 

room of GEG will be under the 

scope of bidder.Necessary civil 
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jobs will be under the scoep of 

bidder only.  

85.0 Civil scope Civil scope Existing cable trench will be used wherever 

possible. Existing trench layout details with 
dimensions required. 

Agreed. Bidders is requested to 

kindly visit and check the 
dimesion to assess the 

feasibility. 

86.0 2.0 (Viii )Site 

Conditions 

Please specify Seismic 

acceleration.  

Panels are not tested for seismic VI 

confirmation. 

Bidder to consider in design for 

the applicable seismic zone.  

87.0 1.0 Scope of 

work 

1.0 Scope of work VCB should be floor rolling Agreed 

88.0 AIS Panels 3.0 Sys parameter 

Busbar Material: Coper 
(rectangular Shape) 

Bus bar design will be as per type tested design. 

We will provide semi triangular busbar design. 

Agreed with deviation 

89.0 AIS Panels (b) Metals: Iron and Steel are 

generally to be painted or 

galvanized as appropriate. 

Please note, all steel works should be painted 

irrespective of type of coating. 

Agreed 

90.0 AIS Panels sheet not less than 3 mm 

thickness for load bearing section 

Sheet steel thickness will be as per type test 

design panel Max. steel thickness can be 2.5 

mm. 

Agreed. Type test certificate 

shall be submitted 

91.0 AIS Panels (p)The relay compartments shall 

have degree of protection not less 
than IP:52 in 

accordance with IS:2147. All 

louvers if provided shall have very 

fine brass or GI 

mesh screen, IPH-2 degree of 
protection as per IS: 3427 to all 

live parts shall 

(whether isolated or removed from 

panel) even when the breaker 

compartment door 

is open. Tight fitting garments / 
gaskets are to be provided at all 

openings in relay 

compartment. 

Relay compartment will have IP4X IP Agreed. 

92.0 AIS Panels Circuit breaker Manual spring charging of circuit breaker 

should possible with close door. 

Agreed 
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93.0 AIS Panels   VCB, Vacuum bottle should be of same make. 

Otherwise manufacture authorisation should 

be presentation. This will ensure ease of 
maintenance for whole service life of VCB. 

Will be reviewd internally & 

corrigendum will be issued if 

any change. 

94.0 AIS Panels Cable termination height Cable termination height should 650-700 mm Acceptable. 

95.0 AIS Panels Potential transformer Please let us know in case bus potential 

transformer is required or not. If required, there 

will be separate vertical for the same.Line PT 

will be fixed type at back of the panel. Please 

confirm. 

Bus PT will be required in 11 

kV AIS for synchronisation 

purpose. Line PTs shall have 

the provision of withdrawal to 

isolate. 

96.0 AIS Panels Numerical relay 
87T, 87B 

Since transformer is less than equal to 5 MVA, 
there is no mandatory transformer differential 

protection required. Pls confirm. 

87B will be high impedence & this protection 

will be covered in same NR in Incomers. 

Differential Protection for both 
the power transformer shall be 

considered 

97.0 AIS Panels Tariff meter with MRI & DLMS 

protocol 

Tariff meter will not have MRI facility & DLMS 

protocol 

Agreed. 

98.0 AIS Panels Condition monitoring 1. Cable termination temp monitoring to be 

included.  
2. Partial discharge monitoring should also be 

in cable chamber 

3. Trip/close coil healthy supervision will be 

done though TCS relay, not in Asset monitoring 

solution. 

Agreed 

99.0 AIS Panels Painting method Since, installation location having very high 
humidity content, it should be more stringent 

like C5 medium. 

Will be reviewd internally & 
corrigendum will be issued if 

any change. 

100.0 AIS Panels GTP1 

30. PT type 

Incomer PT should be fixed type or separate 

panel for Line PT required. 

PTs shall have the provision to 

isolate/withdraw 

101.0 AIS Panels GTP1 

31,32,33: Numerical relay 

protection 

87B will be in buscoupler for both bussections. 

Incomer will not have 87B protection. 

87T protection in outgoing feeders may not be 
required since transformer rating is within 5 

MVA 

a) Bus bar differential 

protection for 11 kV AIS panel 

is required as per tender 

specification, b) Differential 
protection for 5 MVA 

transformer to be considered as 

per tender specification. 

102.0 11KV AIS panel Horizontal draw out VCB VCB should be having floor rolling, horizontal 

isolation & horizontal draw out facility. 

Agreed. 
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103.0 

11KV AIS panel 110V DC power 

We understood suitable battery & battery 

charger system should be installed inside E 

house for DC supply 

Agreed 

104.0 
11KV AIS panel 

sheet not less than 3 mm 
thickness for load bearing section 

Sheet steel thickness will be as per type test 
design panel 

Max. steel thickness can be 2.5 mm. 

Agreed. Type test certificate 
shall be submitted as 

mentioned in the tender 

105.0 

11KV AIS panel Internal arc evacuation 

Due to E house design, internal arc gases 

should be evacuated out of E houses for both 

33KV & 11KV AIS panel 

Agreed 

106.0 
11KV AIS panel IP rating of 11KV AIS panel 

11KV AIS panel will have IP4X protection from 

outside 

Agreed 

107.0 
11KV AIS panel Cable termination height 

Cable termination height should be within 500-
600mm for 11KV AIS panel 

Agreed. Type test certificate 
shall be submitted 

108.0 
11KV AIS panel 

Spring charging in closed door 

condition 

VCB spring charging should be with close door 

condition possible. 

Agreed 

109.0 

11KV AIS panel Line PT & Bus PT installation 

Line PT will be within breaker trolley and 

separate trolley for Bus PT. One separate BusPT 

panel will be provided. 

Agreed. One (01) bus PT for 

each section is required 

110.0 

11KV AIS panel Protection 

87T protection will be in 33KV. 87B will be high 

impedence Bus bar differntial 01 no for each 

bus section. 

Agreed 

111.0 
11KV AIS panel tri vector meter 

11KV AIS panel will not have Tri vector meter, 
it will have multi function meter since incomers 

are not grid connected. 

Agreed. 

Specification No- A02 (11 kV AIS) 

112.0 4(a) e) Interconnector: Two (02) nos. Please confirm the exact requirement. We have 

conisdered 1 no buscoupler along with bus 

Riser. Also please confirm whether Bus PT 

panel required or not. 

Interconnector (Two Nos)is 

required to connect the new E-

house 11 kV switchgear panel 

and GEG 11 kV Switchgear 
panel. The synchronisation 

between the grid and GEG will 

take place in the new 11 kV 

switchgear panel. Accordingly 

the bidder is requested to 
design the panel. Bus PT will be 

required for both the bus 

section of 11 KV  switchboard. 
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113.0 8(b) b) Metals: Iron and Steel are 

generally to be painted or 

galvanized as appropriate. Indoor 
parts may alternatively have 

chromium or copper-nickel plates 

or other approved protective 

finish. Small iron and steel parts 

(other than rustless steel) of all 

instruments and electrical 
equipment, the cores of 

electromagnets and the metal 

parts of relays and mechanisms 

shall be treated in an appropriate 

manner to prevent rusting. 

Painting: We have offered panels made up of 

special material called "Alu Zinc". Alu Zinc is 

light in weight, has more strength, and 
extremely corrosion resistant compared to 

normal CRCA sheets and this does not require 

any surface treatment like powder coating. 

Panels shall be made up of Alu Zinc material 

except front doors & end covers which shall be 

painted sheet steel. We shall provide powder 
coated paint only for front doors and end 

covers, which shall be made of CRCA sheet. 

However, painting procedure and thickness 

shall be as per our standard procedure C3 paint 

procedure is shared. 

Acceptable.  

114.0 8(d) d) Rubbers: Neoprene and similar 
synthetic compounds, not subject 

to deterioration 

due to the climatic conditions, 

shall be used for gaskets, sealing 

rings, diaphragms, 

etc. 

Gaskets shall be of EPDM material which is 
superior to Neoprene. In addition, they both 

offer good resistance to weathering and 

abrasion. However, EPDM is superior to 

neoprene in UV and Ozone resistance and may 

be more favorable when heat resistance is a 

factor. EPDM seals also provide better flexibility 
at low temperatures compared to neoprene. 

Acceptable.  

115.0 8(e) e) The switchgear shall be of CRCA 

steel / corrosion proof 

aluminium-zinc construction with 

sheet not less than 3 mm 

thickness for load bearing section 
and not less than 2mm thickness 

for non-load bearing and shall 

totally dust and vermin proof. 

However, if vendor has 

standardized the thickness of 

enclosure other than above 
mentioned and it meets the 

performance requirements and 

the design has been established 

through type test, the same shall 

be accepted. The panels shall be 

Sheet Steel material - Offered Panels are made 

of Aluzinc material, which is corrosion proof. 

The sheet steel is coated with unique silvery 

spangle composed of Al (55%) Zinc (43%) and 

silicon (1.6%) for perfect harmony with steel. 
Aluzinc sheet thickness shall be 2.0 mm. 

However front doors and end covers are made 

of CRCA sheet thickness 2 mm with special re-

enforcement. The design has been type tested 

for full short circuit rating for internal arc 

resistance. 

Accepted. However Type test to 

be provided for the offered 

model. 
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rigid without using any external 

bracings. The switchboard panels 

should comply with relevant IS / 
IEC and revision thereof and shall 

be designed for easy operation 

maintenance and further 

extension. 

116.0 8(j) j) The breakers should be able to 

be drawn out in horizontal 

position at ground level 
[with vertical/ horizontal 

isolation]. 

Offered breaker is Floor rolled type hence any 

Lifting trolley is not applicable. 

Acceptable 

117.0 8(p) p) The bus PT/relay 

compartments shall have degree 

of protection not less than IP:52 in 

accordance with IS:2147. 
However, remaining 

compartments can have a degree 

of protection of IP:42. All louvers if 

provided shall have very fine brass 

or GI mesh screen, IPH-2 degree of 

protection as per IS: 3427 to all 
live parts shall (whether isolated 

or removed from panel) even when 

the breaker compartment door is 

open. Tight fitting garments / 

gaskets are to be provided at all 
openings in relay compartment. 

Degree of protection shall be IP4X for total 

enclosure and IP2X within compartments. 

Acceptable as per type test for 

the offered item. 

118.0 8(q) q) The switchboard shall have the 

facility of extension on the both 

sides of Adapter 

panels and dummy panels 

required to meet the Busbar. 

Kindly confirm the requirement of dummy 

panels & any adaptor panel shall not be 

applicable. 

Supply of dummy panel is not 

envisaged. However the 

provision in space to extend or 

add at least one (01) no of 

additional feeder in future shall 

be available. 

119.0 9(a) The Current density of 

1.6Amps/sq. mm shall be 

considered for the bus bars. 

Current densisty shall be as per type tested 

design. 

Acceptable 
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120.0 9(b) b) All bus bars connections shall 

be firmly and rigidly mounted on 

suitable insulators to withstand 
short circuit stresses and 

vibrations. ‘Self-supported 

busbar’ design will be acceptable 

if the same is ratified by type tests 

for the specified rating andbusbar 

support drawings approved 
during type tests shall be 

furnished with the offer. 

The offered bus bars shall be self supporting & 

they shall be supported from spout bushing of 

the circuit breaker itself. Please note that the 
offered switchgear is type tested (including 

internal arc test) without bus bar support 

insulators. Hence, we do not envisage separate 

insulators for supporting the bus bars. 

Acceptable. Type test certificate 

shall be provided for the offered 

model. 

121.0 9(c) c) All fasteners (Nuts Bolts) used 

for bus bar connections shall be of 

non-magnetic 

stainless steel. Only Belleville type 
washers shall be provided for each 

nut bolt. If the fasteners used are 

not of stainless steel the bidder 

shall state in their offer the 

material used and confirm that 

the same is non-magnetic and is 
superior tostainless steel. 

Shall be as per manufacturer's standard type 

tetsed design. 

Acceptable. However non-

magnetic Nuts and Bolst shall 

only be used. 

122.0 9(g) g) The Bus Bar should be colour 

coded. Busbar shall have heat 

shrink coatings. 

We shall provide R,Y,B colour coded stickers on 

bus bars at regular interval for easy phase 

identification. However, we do not envisage 

colour coding of the bus bars. 

Acceptable. Busbar shall have 

Heat Shrink Coating. Colour 

coded sticker on bus bar is 

acceptable.  

123.0 10(e) e) Circuit breaker shall be suitable 

for rapid reclosing cycle i.e. 0-0.3 
sec. -CO-30 

sec.- CO. 

Oprating cycle shall be 0-0.3 . -CO-3 min.- CO. Acceptable. 

124.0 10(l) l) All circuit breakers have 

mechanical ON/ OFF indicator 

and spring charge 

indicator. These shall be visible 
from the front without opening the 

panel door. 

Also there shall be provision for 

mechanical (manual) tripping and 

Mechanical Indication is available for Breaker 

ON-OFF, Breaker Operation, Spring Charge-

Discharge. For Test,Service Indication we have 

provided LED indication lamp on LV Chamber. 

Acceptable. All necessary 

indication lamps for spring 

charge, Breaker ON , OFF, 

TRIP, TCH etc. shall be 
available. 
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also for 

manual charging of the springs. 

125.0 
10(t) 

t) Circuit Breakers control switch 

shall be non- discrepancy type 

Shall be as per manufacturer's standard  

design. 

Acceptable 

126.0 11(a) a) Bidder shall design the cable 
chamber for cable entry from rear 

bottom side of 

the switchgear for both Incomer 

and outgoing feeders, suitable for 

3 Core XLPE,11 KV grade, 

Aluminium, 240 mm 2 .The cable 
termination height shall be at 

least 750 mm in the cable 

compartment. 

We understood that all the panels are with  
single run three core cable of 240mm size only. 

All cable chambers shall be 
designed to accommodate 

minimum two(02) runs of 3C X 

240 sq.mm Al cable to cater to 

the future load growth. Exact 

no of cable runs to be 

connected during project 
commissioning will be notified 

by corrigendum published 

against  HT cable Specification-

A13.1 

127.0 12 CURRENT TRANSFORMERS Kindly confirm  ratio, accuracy class, VA 

burden, ISF value, class PS parameters etc. 
required for deatiled working. 

The project is on LSTK basis. 

The bidder is requested to 
calculate the CT ratio based on 

the requirement mentioned in 

the tender. CT details shall be 

designed by bidder considering 

that current load and  future 

load growth to the tune of 10 
MW. 

128.0 12 CURRENT TRANSFORMERS CT VA burden shall be 5 VA. Calculation for the 

same shall be submitted during detailed 

engineering. 

CT burden shall be such that it 

can accommodate additional 

meters and relays in future. 

Detailed calculation required to 

be submitted by successful 
bidder during detail 

engineering. 

129.0 14 14.0 Numerical relay Kindly confirm the busbar differenctial 

protection required or not alos confirm whether 

partial bus differential proetction is required 

complete bus differential protection required. 

11 kV panel shall be have 

complete busbar differential 

protection. 

130.0 15(e) e) Multifunction meter (MFM) 
shall be used in feeders for 

We have offered secure make Elite 445 MFM 
please confirm. 

EMS system to be designed by 
bidder. Selection of 

multifunction meter shall be in 
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displaying the minimum 

following electrical parameters: 

accordance to the tender 

specification such that  data is 

available in EMS system as 
required. 

131.0 15 (f) f) Static digital tri-vector energy 

meter suitable for 3-phase 4-wire 

un-balanced load 

and CT, PT, ratio mentioned 

above, 0.5 accuracy class with 

load, survey and 
TOD/Tariff and MRI facility to be 

provided in both incomers. 

Please refer Al 5 for detailed 

specifications of the tri-vector 

meter. 

Please reconfirm the requirement of energy 

meters also please confirm whether ABT 

functon required of not. 

No Trisector meter is required 

in 11 kV switchgear panel. 

Same will be notified vide 

corrigendum 

132.0 16 16.0 Auxiliary/ Control Wiring: Wiring shall be as per below detail, 
1) CT Wiring : 2.5 sqmm FRLS R/Y/B/Black 

coloured wires 

2) PT wiring : 1.5 sqmm FRLS R/Y/B/Black 

coloured wires 

3) DC Control : 1.5 sqmm FRLS Grey coloured 

wires 
4) AC Control : 1.5 sqmm FRLS Black coloured 

wires 

5) Interpanel DC : 2.5 sqmm FRLS Grey 

coloured wires 

6) Interpanel AC :2.5 sqmm FRLS Black 
coloured wires 

7) Earthing : 2.5 sqmm / 4 sqmm FRLS 

Green/Yellow coloured wires 

Acceptable for cable size. 
However other specifications as 

per tender shall have to be 

fulfilled 

133.0 
22 

22.0 NAME PLATE AND 

DIAGRAM PLATES: 

Name plates / labels etc. shall be provided as 

per our standard practice. 

Name plate as per OEM 

standard is acceptable. 

134.0 

25 

25.0 INSPECTION: Stage inspection shall not be applicable. Pre -dispatch inspection will be 

carried out by OIL as 
mentioned in the tender. 

135.0 
26 

26.0 PACKING AND 

FORWARDING: 

Packing of the offered panels shall be suitable 

for indoor storage. Storage/Installation 

Packing and storage as 

required will be under the 



ANNEXURE-I 

Page 37 of 86 
 

conditions should be followed as specified in 

IEC 62271-200 for domestic packing. 

scope of Bidder only till 

handover of the project. 

136.0 Mandatory 

spares 

SMPS Any SMPS shall not be in ABB scope. Any SMPS, if used in any 

equipment like 33 or 11 kV 
panels, UPS, Synchornisation 

panel or any other equipmet 

shall be under the scope of 

bidder as mandatory spare 

137.0 Transducer Please confirm the requirment of transducer Any transducer, used in any 

equipment like 33 or 11 kV 

panels, UPS etc. shall have to 
be provided as mandatory 

spare by the bidder 

138.0 
General 

comments 

Earthing device We have offered non fault making earthing 

truck for bus side & cable side please confirm 

the same. 

Acceptable 

139.0 
General 
comments 

Line PT Part of Incomer No separate panel shall be 

provided. 

Acceptable. However the line 

PT shall be withdrawable type 
for isolation. 

Technical Specification-A01(33 kV Specification) 

 

140.0 General 

comments 

Line PT Part of Incomer No separate panel shall be 
provided. 
 

Acceptable.PT shall have the 

provision to isolate or 

withdraw. 

141.0 8(b) b) Metals: Iron and Steel are 

generally to be painted or 

galvanized as appropriate. Indoor 

parts may alternatively have 

chromium or copper-nickel plates 
or other approved protective 

finish. Small iron and steel parts 

(other than rustless steel) of all 

instruments and electrical 

equipment, the cores of 

electromagnets and the metal 
parts of relays and mechanisms 

shall be treated in an appropriate 

manner to prevent rusting. 

Painting: We have offered panels made up of 

special material called "Alu Zinc". Alu Zinc is 

light in weight, has more strength, and 

extremely corrosion resistant compared to 

normal CRCA sheets and this does not require 
any surface treatment like powder coating. 

Panels shall be made up of Alu Zinc material 

except front doors & end covers which shall be 

painted sheet steel. We shall provide powder 

coated paint only for front doors and end 

covers, which shall be made of CRCA sheet. 
However, painting procedure and thickness 

shall be as per our standard procedure C3 paint 

procedure is shared. 

Acceptable 
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142.0 8(d) d) Rubbers: Neoprene and similar 

synthetic compounds, not subject 

to deterioration due to the climatic 
conditions, shall be used for 

gaskets, sealing rings, 

diaphragms, 

etc 

Gaskets shall be of EPDM material which is 

superior to Neoprene. In addition, they both 

offer good resistance to weathering and 
abrasion. However, EPDM is superior to 

neoprene in UV and Ozone resistance and may 

be more favorable when heat resistance is a 

factor. EPDM seals also provide better flexibility 

at low temperatures compared to neoprene. 

Acceptable 

143.0 8(e) e) The switchgear shall be of CRCA 

steel / corrosion proof 
aluminium-zinc construction with 

sheet not less than 3 mm 

thickness for load bearing section 

and not less than 2mm thickness 

for non-load bearing and shall 
totally dust and vermin proof. 

However, if vendor has 

standardized the thickness of 

enclosure other than above 

mentioned and it meets the 

performance requirements and 
the design has been established 

through type test, the same shall 

be accepted. The panels shall be 

rigid without using any external 

bracings. The switchboard panels 
should comply with relevant IS / 

IEC and revision thereof and shall 

be designed for easy operation 

maintenance and further 

extension. 

Sheet Steel material - Offered Panels are made 

of Aluzinc material, which is corrosion proof. 
The sheet steel is coated with unique silvery 

spangle composed of Al (55%) Zinc (43%) and 

silicon (1.6%) for perfect harmony with steel. 

Aluzinc sheet thickness shall be 2.0 mm. 

However front doors and end covers are made 
of CRCA sheet thickness 2 mm with special re-

enforcement. The design has been type tested 

for full short circuit rating for internal arc 

resistance. 

Acceptable subject to the 

submission of Type test. 

144.0 8(j) j) The breakers should be able to 

be drawn out in horizontal 
position at ground level 

[with vertical/ horizontal 

isolation]. 

Offered breaker is cassette mounted type &  

1No separate trolley will be supplied 

Acceptable 

145.0 8(p) p) The bus PT/relay 

compartments shall have degree 

Degree of protection shall be IP4X for total 

enclosure and IP2X within compartments. 

Acceptable 
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of protection not less than IP:52 in 

accordance with IS:2147. 

However, remaining 
compartments can have a degree 

of protection of IP:42. All louvers if 

provided shall have very fine brass 

or GI mesh screen, IPH-2 degree of 

protection as per IS: 3427 to all 

live parts shall (whether isolated 
or removed from panel) even when 

the breaker compartment door is 

open. Tight fitting garments / 

gaskets are to be provided at all 

openings in relay compartment. 

146.0 8(q) q) The switchboard shall have the 
facility of extension on the both 

sides of Adapter 

panels and dummy panels 

required to meet the Busbar. 

dummy panels & any adaptor panel shall not 
be considered 

Supply of dummy panel is not 
envisaged. However the 

provision in space to extend or 

add at least one(01) no. of 

additional feeder in future shall 

be available. 

147.0 9(b) b) All bus bars connections shall 

be firmly and rigidly mounted on 
suitable insulators to withstand 

short circuit stresses and 

vibrations. ‘Self-supported 

busbar’ design will be acceptable 

if the same is ratified by type tests 
for the specified rating andbusbar 

support drawings approved 

during type tests shall be 

furnished with the offer. 

The offered bus bars shall be self supporting & 

they shall be supported from spout bushing of 
the circuit breaker itself. Please note that the 

offered switchgear is type tested (including 

internal arc test) without bus bar support 

insulators. Hence, we do not envisage separate 

insulators for supporting the bus bars. 

Acceptable subject to the 

submission of Type test. 

148.0 9(c) c) All fasteners (Nuts Bolts) used 

for bus bar connections shall be of 

non-magnetic 
stainless steel. Only Belleville type 

washers shall be provided for each 

nut bolt. If the fasteners used are 

not of stainless steel the bidder 

Shall be as per manufacturer's standard type 

tetsed design. 

Acceptable. Please ensure non-

magnetic Nuts & Bolts are 

used. 
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shall state in their offer the 

material used and confirm that 

the same is non-magnetic and is 
superior tostainless steel. 

149.0 9(g) g) The Bus Bar should be colour 

coded. Busbar shall have heat 

shrink coatings. 

We shall provide R,Y,B colour coded stickers 

on bus bars at regular interval for easy phase 

identification. However, we do not envisage 

colour coding of the bus bars. 

Acceptable. Busbar shall have 

Heat Shrink Coating. Colour 

coded sticker on bus bar is 

acceptable. 

150.0 109e) e) Circuit breaker shall be 

suitable for rapid reclosing cycle 

i.e. 0-0.3 sec. -CO-30 
sec.- CO. 

Oprating cycle shall be 0-0.3 . -CO-3 min.- 

CO. 

Acceptable. 

151.0 10(l) l) All circuit breakers have 

mechanical ON/ OFF indicator 

and spring charge 

indicator. These shall be visible 

from the front without opening 
the panel door. 

Also there shall be provision for 

mechanical (manual) tripping and 

also for 

manual charging of the springs. 

Mechanical Indication is available for Breaker 

ON-OFF, Breaker Operation, Spring Charge-

Discharge. For Test,Service Indication we have 

provided LED indication lamp on LV Chamber. 

Acceptable. All necessary 

indication lamps for spring 

charge, Breaker ON, OFF, 

TRIP, TCH etc. shall be 

available. 

152.0 11(a) a) Bidder shall design the cable 
chamber for cable entry from rear 

bottom side of 

the switchgear for both Incomer 

and outgoing feeders, suitable for 

3 Core XLPE, 

1 1 KV grade, Aluminium, 240 
mm 2 .The cable termination 

height shall be at 

least 750 mm in the cable 

compartment. 

We understood that all the panels are with  
single run three core cable of 240mm size 

only. 

The tender specification is as 
follows "Bidder shall design the 

cable chamber for cable entry 

from rear bottom side of the 

switchgear for both Incomer 

and outgoing feeders, suitable 

for 3 Core XLPE, 33 KV 
grade, Aluminium, 300 

mm2.The cable termination 

height shall be at least 750 mm 

in the cable compartment." All 

chambers shall be designed to 
accommodate minimum 

one(01) nos of 300 sq.mm 

cable. Details of the cable 

length and no of runs will be 
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notified by corrigendum 

published against  HT cable 

Specification-A13.1 

153.0 12 CURRENT TRANSFORMERS Kindly confirm  ratio, accuracy class, VA 
burden, ISF value, class PS parameters etc. 

required for deatiled working. 

The project is a LSTK basis. 
The bidder is requested to 

calculate the CT ratio based on 

the requirement mentioned in 

the tender. CT details shall be 

designed by bidder considering 

that current load and  future 
load growth to the tune of 10 

MW. 

154.0 12 CURRENT TRANSFORMERS CT VA burden shall be 5 VA. Calculation for the 

same shall be submitted during detailed 

engineering. 

CT burden shall be such that it 

can accommodate additional 

meters and relays in future. 

Detailed calculation shall be 
submitted 

155.0 14 14.0 Numerical relay Kindly confirm the busbar differenctial 

protection required or not alos confirm whether 

partial bus differential proetction is required 

complete bus differential protection required. 

No bus bar protection for the 

33 kV switchgear panel is 

envisaged. Amendment in 

specification will be provided. 

156.0 15(d) d) Multifunction meter (MFM) 

shall be used in feeders for 
displaying the minimum 

following electrical parameters: 

We have offered secure make Elite 445 MFM 

please confirm. 

EMS system to be designed by 

bidder. Selection of 
multifunction meter shall be in 

accordance to the tender 

specification such that 

required data as per tender 

shall be displayed in EMS 

system. 

157.0 15(e) e) Power quality analyser Please reconfirm the requirement. As OIL will be drawing bulk 
power from Grid, it is critical 

for OIL to check the quality of 

the received grid power 

continuously. 

158.0 15 f) Static digital tri-vector energy 

meter suitable for 3-phase 4-wire 
un-balanced load 

and CT, PT, ratio mentioned 

Please reconfirm the requirement of energy 

meters also please confirm whether ABT 
functon required of not. 

Tri-vector meter is essential for 

energy auditing purpose as per 
Time of Day(ToD) and 15 

minutes time block as 
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above, 0.5 accuracy class with 

load, survey and 

TOD/Tariff and MRI facility to be 
provided in both incomers. 

Please refer Al 5 for detailed 

specifications of the tri-vector 

meter. 

maintained by the state utility. 

The ABT function is required. 

159.0 

16 

16.0 Auxiliary/ Control Wiring: Wiring shall be as per below detail, 

1) CT Wiring : 2.5 sqmm FRLS R/Y/B/Black 

coloured wires 
2) PT wiring : 1.5 sqmm FRLS R/Y/B/Black 

coloured wires 

3) DC Control : 1.5 sqmm FRLS Grey coloured 

wires 

4) AC Control : 1.5 sqmm FRLS Black coloured 
wires 

5) Interpanel DC : 2.5 sqmm FRLS Grey 

coloured wires 

6) Interpanel AC :2.5 sqmm FRLS Black 

coloured wires 

7) Earthing : 2.5 sqmm / 4 sqmm FRLS 
Green/Yellow coloured wires 

Acceptable for cable size. 

However other specifications as 

per tender shall have to be 
fulfilled. 

160.0 
22 

22.0 NAME PLATE AND 

DIAGRAM PLATES: 

Name plates / labels etc. shall be provided as 

per our standard practice. 

Name plate as per OEM 

standard is acceptable.  

161.0 

25 

25.0 INSPECTION: Stage inspection shall not be applicable. Pre -dispatch inspection will be 

carried out by OIL as 

mentioned in the tender. 

162.0 26 26.0 PACKING AND 

FORWARDING: 

Packing of the offered panels shall be suitable 

for indoor storage. Storage/Installation 
conditions should be followed as specified in 

IEC 62271-200 for domestic packing. 

Packing and storage as 

required will be under the 
scope of Bidder only till 

handover of the project. 

163.0 Mandatory 

spares (technical 

spare: A26) 

Transducer Please confirm the requirment of transducer Any transducer, used in any 

equipment like 33 or 11 kV 

panels, UPS etc. shall have to 

be provided as mandatory 
spare by the bidder 
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164.0 Type Test 5MVA Transformer Type Test: Similar or Higher rating shall be 

provided. 

Report of type tested design of 

the offered transformer shall be 

submitted. 

165.0 Make Transformer Please clarify Is it possble to provide two 
different make 

Power Transformer and Station 
transformer can be of different 

make. However, Preferred list 

for oil type transformer 

Schneider, Raychem, 

VoltAmp,Bharat Bijulee, 

CG,Cahors , RTS etc. 

166.0 cable connection 500kVA Dry Type Transformer We have cosnidered Cable connection on 
secondary side with cable box instaed of 

Busduct. 

Acceptable 

E-house 

 

167.0 
Dimension 

(Specification 
No:A21) 

E House Dimensions and Design shall be per ABB 

considering the Loads/Feeders as specified in 

Tender.However general philiospohy shall be as 
per specifications 

Acceptable 

168.0 

Dimension 

(Specification 

No:A21) 

E House_ future load No future space for MV/LV panel is considered. Provision in space shall be kept 

both at 33 kv AIS and 11 kV 

AIS to accommodate at least 

one(01) additional spare feeder 

in future. 

169.0 Dimension 
(Specification 

No:A21) 

E House E House dimensions shall be as specified in the 
offer as per loads / feeder list.  

Acceptable. Clearances as 
mentioned as per CEA 

requirement to be maintained.  

170.0 
A27_Scope 

Matrix_24 

E House _Aircondition Part of E house supplier scope The project is a LSTK project. 

Air Condition in E-House is 

under bidder's scope. 

171.0 
A27_Scope 

Matrix_25 

E House _CCTV Part of E house supplier scope The project is a LSTK project. 

CCTV in E-House is under 

bidder's scope. 

172.0 

GTP-17:  Sl No 

2.2 E-House 

Electrical Switchgear Room Elevation 2mtr from Ground considered with 
foundation 200mm and structure 1.8Mtr 

without Cable trench 

Acceptable, subject to the 
tender requirement that the 2.0 

m height is measured from the 

finished ground level to the E-

house floor finish level. 
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Foundation, supports and 

cable-trench/interface 

requirements shall be as per 
approved civil design. 

173.0 GTP-17:  Sl No 

2.3 E-House 

Control Room  Flush floor & Flush ceiling is not considered. Acceptable 

174.0 GTP-16: Fire 
detection and 

alarm system 

 CO₂ Fire  

 
Extinguishers  6.5 kg capacity 

4Nos Per E House Instead of 20nos Bidder to supply Fire 

Extinguisher as tender 

document only. 

175.0 GTP-16: Fire 

detection and 

alarm system 

DCP Fire  

 

Extinguishers  

4Nos Per E House Instead of 20nos 

176.0 
Battery charger 

Battery charger Thyrister Based dual FCBC with common 

Battery Bank considered please confirm 

Acceptable. 

 

177.0 UPS (Technical 

Specification:A1

2.2) 

UPS Back Up details Kindly specify the UPS Back Up time UPS back up time: Minimum 3 

hours 

178.0 UPS & Battery Charger Common Battery Bank can be used for UPS 

and Battery charger 

Spare battery bank required to 

be considered for UPS and 
battery charger 

179.0 DB UPSDB & DCDB Wall Mounting Type. Acceptable.  

180.0 Foundation 

(Specification 

no:A25(Cl:5.1)) 

Civil We have not considered any Pile foundation 

for Ehouse & Transformer etc 

Type of foundation shall be 

decided by the bidder based on 

the soil 

investigation/geotechnical 

data and structural design. 
Final civil foundation 

design/drawings shall be 

submitted to OIL Civil 

Engineering Department for 

verification/approval. 

181.0 Soil Resistivity 
(Specification 

No:A24) 

Earthing For calculation purpose we have soil resitivity 
of 65ohm-meter 

The bidder shall 
establish/verify soil resistivity 

as required for the earthing 

design and design the system 

in accordance with applicable 

CEA requirements and IS 

3043. The tender requires 
overall earth resistance not 
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exceeding 1 ohm, with 

individual electrode resistance 

as required by the approved 
design/standard. 

182.0 Scope 

(Specification no: 

A06) 

3 MW GEG syncroinisation panel 

with the help of OEM of GEG. 

Only Modifications with respect to intrelocks 

and no addtion of any relays etc. 

Vendor is responsible to carry 

out all necessary modification 

as mentioned in the tender for 

successful synchronisation of 3 

MW GEG with Grid 

183.0 Design 

(Specification 
no:A05) 

LT panel Fixed Type design with ACB/MCCB 

withdrawable type. 

Acceptable.  

184.0 Feeder ratings 

(Specification 

no:A05) 

LT panel 1000A ACB- 5Nos 

400A MCCB-4Nos 

63A-16Nos (for UPS/Charger/Ltg/SWGR) 

Acceptable. However the 

quantity of feeders shall be 

assessed by vendor considering 

the internal LT power 

requirement of 33/11 kV 
substation and out door units 

under the project scope 

185.0 Rating 

(Specification 

No-A0(Cl.No.C-5) 

NGR We have considered NGR rating 200A, 31.75 

Ohm for 10sec with On load switch (2 nos) 

NGR shall be effectively restrict 

the fault current to 192 A at 11 

KV in system voltage. 

Accordingly, an NGR of 33 ohm 
is required to be installed. The 

specification of the NGR is as 

follows: a) Service: Outdoor, b) 

Rated Voltage: 11/√3 kV, c) 

Rated current : 192.5 A for 10 

sec, d) Rated Resistance: 33 
ohm, e) Specific resistance of 

material: 73 micro ohm cm, 

Temp.co-efficient of resistance: 

0.00094/°, f) Temperature rise 

over amb of 40 ° C= 750 ° C 
rise, g) NGR standard: IEEE 

STD. 32,  

186.0 A27_Scope 

Matrix_23 

existing Highmast Removal & Installation of esiting Highmast Not 

in ABB scope since non availibility of details. 

In case of bidder finds that the 

existing highmast is required to 
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be shifted as per their design 

requirement then bidder to 

shift the High mast and install 
the same inside the premise of 

Moran power station. New 

location will be inside the 

premise of Moran Power station 

only and within 30 meters appx 

from current location. Use of 
High mast for stance will be 

within 30 meter from the 

present setup. 

187.0 A27_Scope 

Matrix_31 

Feeder shifting from from GTG 11 

kV switchboard to E-house 11 kV 

switchboard 

We have considered 2IC+1BC+14OG+BR -Total 

18Feeders 

Note: LPT part of IC 
BPT - Not considered. 

 PTs to be considered as well: a) 

Individual Bus PT for both Bus 

section, b) Individual Line PT 
for both interconnector and 

Incomers 

188.0 A27_Scope 

Matrix_36 

External earthing network around 

Ehouse on ground &  

Construction of Earth pits 

For design purpose we have soil resitivity of 

65ohm-meter 

The bidder shall 

establish/verify soil resistivity 

as required for the earthing 

design and design the system 

in accordance with applicable 
CEA requirements and IS 

3043. The tender requires 

overall earth resistance not 

exceeding 1 ohm, with 

individual electrode resistance 
as required by the approved 

design/standard. 

189.0 GTP-17:  Sl No 

13.1 E-House 

I FAT Installation/Testing & Commissioining of 

complete integrated equipments with E House 

Shall be at Site 

FAT of critical electrical items 

like 33 kV AIS, 11 kV AIS, 

Power Transformer, Station 

transformer, UPS, battery 

charger etc. will be carried out 
at the OEM's workshop. 

However final inspection of the 

integrated assembly will be 

carried out at site as well at the 
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OEM's workshop before 

dispatch, as applicable 

190.0 GTP-6:  LT 

PANEL 

Type-Draw-out, Electrically  

Operated 

Panel is fixed However 1000A ACB & 400A OG 

MCCB are draw out type , 63A/32A MCCB 
shall be fixed type 

Acceptable 

191.0 Cables 33kV & 11kV HT cable & LT 

Power Cable 

Kindly specify the HT/LT & Control cable 

scope of supply. 

Kindly specify the Load details & No of Runs of 

following. 

33kV Incomer and Approx Length/No of Runs 

11kV OG to Field & approx Length/No of Runs 
1.1kV OG to Field & Approx Length/No of 

Runs. 

Cable details will be notified by 

a corrigendum issued against 

specifiaction A13.1 

192.0 Cl No 1.0 A i) 

Page 102 of 271 

(Technical 

Specification-
A06) 

Grid synchronization control 
Please share us existing synchronization 

scheme drawing 

Shall be made available vide 

corrigendum 

193.0 Cl No 6page 104 

of 271 

 

Grid synchronization control 

 

As per the GTP, we understand microprocessor-

based synchro check relay to be provided with 

Voltage matching, frequency matching & phase 

angle matching. However, this feature is 

required only in the generator feeder breaker. 
But, as per the  

given GIPL SLD, sync relay at the generator 

feeder not to be replaced. Please clarify. 

 

No change of synch check 

relays in the existing GEG 11 

kV panel is envisaged. 

However, the new 11 kV panel 

inside the E-house shall have 
microprocessor based synch 

check relay as indicated in the 

Annex:A06.1 of P362 of 511. 

194.0 GIPL - SLD Grid synchronization control Please confirm, sync relay at B/C & Generator 

feeder to be replaced to meet above-mentioned 

clarification. 

We do not envisage the 

requirement of replacement of 

synch relay at BC and 
Generator feeder. However the 

requirement shall be discussed 

with GEG OEM and necessary 

changes to be incorporated by 

the bidder. 

195.0 
Cl No 9 Page No 
105 of 271 

Grid synchronization control 
Please give us more details on existing GEG 
panel integration with new Grid 

synchronization control. Is it related to inter 

All necessary activities 
including inter panel wiring 

between synchronisation 
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panel wiring between new and existing sync 

control panel or information exchange over 

communication network? Please clarify 

panels of GEG and E-house for 

successful commissioning of 

the project shall be under the 
scope of bidder. 

196.0 Cl No 9 Page No 

105 of 271 

Grid synchronization control Please give us more details on fail safe 

operation requirement. 

The Grid Synchronisation 

Panel shall be designed on fail-

safe philosophy such that 

failure/loss of any critical 

input, auxiliary supply, 

synchronising relay, VT/PT 
input, breaker status feedback, 

protection/interlocking signal 

or other essential 

synchronisation function shall 

result in withdrawal/blocking 
of the breaker closing 

permissive. No single failure 

within the synchronisation 

system shall result in 

unintended closing of the grid 

circuit breaker under 
unsynchronised conditions. 

Breaker closing shall be 

permitted only when the 

programmed synchronism-

check conditions are satisfied, 
including voltage magnitude, 

frequency/slip, phase-angle 

difference and phase-sequence 

verification, as applicable. The 

synchronising permissive shall 

be generated only under 
healthy and valid 

measurement conditions. 

 

197.0 

GCC 12.4.8 : Change in Law 

request to accept the modified clause 12.4.8 - 

''Claim for payment of GST/ Statutory 

variation, should be raised within two [02] 

No Change  
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months from the date of issue of 'Government 

Notification' for payment of 

differential (in %) GST.'', otherwise claim in 
respect of above shall not be entertained 

for payment of arrears. 

198.0 GCC 16: Limitation of Liability request to accept the modified clause as -  

 

a) Notwithstanding any other provisions herein 

to the contrary, except only in cases  of Wilful 

misconduct and/or criminal acts and/or 
criminal negligence, neither the  CONTRACTOR 

nor the COMPANY (OIL) shall be liable to the 

other, whether in  Contract, tort, or otherwise, 

for any consequential loss or damage, loss of 

use, loss  of production, or loss of profits or 
interest costs, provided however that this  

exclusion shall not apply to any obligation 

of the CONTRACTOR to pay Liquidated  

Damages to the COMPANY and/or 

COMPANY’s right to forfeit the Performance  

Bank Guarantee(s) in terms of the contract 
 

b) Notwithstanding any other provisions 

incorporated elsewhere in the contract, the  

aggregate liability of the CONTRACTOR in 

respect of this contract, whether under  
Contract, in tort or otherwise, shall not exceed 

100% of the Contract Price (if not  specified 

otherwise in SCC), provided however that this 

limitation shall not apply  to the Contractor's 

cost of repairing or replacing defective 

equipment by the CONTRACTOR, or  to any 
obligation of the CONTRACTOR to indemnify 

the COMPANY with respect to  Intellectual 

Property Rights 

No Change  

199.0 

GCC 32: Set off 

request to accept modified clause  - 

 

Any sum of money due and payable to the 

No Change  
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CONTRACTOR (including Performance  

Security refundable to them) under this  

Contract or any other Contract, whether in  
progress or in future, may be appropriated by 

OIL and set-off against any claim of   OIL (or 

such other person or persons contracting 

through OIL) for payment of a  sum of money 

arising out of this contract or under any other 

contract made by the  CONTRACTOR with OIL 
(or such other person or persons contracting 

through  OIL) 

200.0 
GCC 19: Risk purchase 

Request to accept that - this clause is subject 

to modified Limitation of liability clause 

No Change  

201.0 GCC 1.0; 2.0L Order of Precedence 

request to accept that -'' ABB offer shall form 

the part of this Contract'' 

Contract to the successful 

bidder will be awarded based 

on the evaluation of bidder's 
offer only.  

202.0 GCC 30.0(a)–(d):Liquidated Damages Cl 30 (a) - request to accept the modified clause 

- Time is the essence of this Contract. If the 

CONTRACTOR repeatedly fails despite 

reasonable cure period given by OIL to mobilize 

and deploy the required manpower/equipment 

and/or fails to commence the  operation within 
the period specified as specified under 

mobilization clause under  SCC, OIL shall have, 

without prejudice to any other right or remedy 

in law or  contract including sub clause (b) 

below, the right to terminate the contract 
 

Cl 30 (b) - Request to accept that - this clause 

shall not applicable in case of delays not 

attributable to Contractor . Liquidated 

Damages shall be sum equivalent to @ 0.5% of 

contract value  including mobilization cost, per 
week or part thereof of delay subject to 

maximum  of 5%  7.5% of the Contract Price 

 

No  change. However, GST shall 

not be applicable on LD 
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Cl 30 (d) - Request to accept that - GST shall 

not be applicable on LD 

203.0 GCC 44.0–44.10: Termination by 

Company (OIL) 

Cl 44.10 - request to accept that - For any 

reasons of Termination , Contractor shall be 
paid for the works executed / in progress as on 

the date of Termination  

Clarified that obligations of 

both the parties shall be limited 
to the period till the date of 

termination. 

204.0 GCC 23.0–23.2: Warranty and Remedy 

of Defects 

request to accept that -  ''warranty shall be 18 

months from the date of supply completion or 

12 months from the date of commissioing 

whichever is earlier '' 

No change 

205.0 GCC 31: Force Majeure The following paragrah shall not apply  : Should 
either party decide not to terminate the 

Contract even under such condition, no 

payment would apply after expiry of fifteen 

(15) days force majeure 

period 

 
request to replace "72 hours" with "10 working 

days" 

No change 

206.0 GCC 19: RISK PURCHASE Unless the maximum liquidated damages limit 

has reached and the reasons are solely 

attributable to ABB and reasonable cure period  

with prior written notice shall be provided to 
ABB to cure the defect and if the reasons for 

delay, non-performance by ABB is due to Force 

Majeure event, the Purchaser will not be 

entitled for right for remedy against ABB under 

this Contract and the risk purchase claim shall 

be limited to  to the extent of differential 
amount as per reasonable market price 

mutually agreed between ABB and Purchaser. 

Not acceptable 

207.0 new new: indemnity Purchaser shall indemnify ABB from any third 

party claims if the reasons for the claim(s) are 

not solely attributable to ABB under this 

Contract. Purchaser shall fully indemnify ABB 
for any statutory compliances that are 

applicable to the Purchaser under this 

Contract.The Purchaser shall indemnify and 

Not acceptable 
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hold harmless ABB against any and all losses, 

claims, expenses, liabilities and damages for: 

(a)personal injury or death to any employee of 
the Purchaser or any third party; and  (b)loss or 

damage to any property of the Purchaser or any 

third party, except in the event such personal 

injury, death, loss or damage is a direct result 

of ABB’s gross negligence. 

208.0 new new: data access ABB will have right to access data in the 

supplied assets provided to Purchaser under 
this Contract. 

Not acceptable 

209.0 new new: statutory  Any statutory registration/approval/ 

permit/consent/license required in this 

Tender/Contract including approvals 

required under laws SHALL NOT BE IN the 

scope of Bidder/ABB under this 
Tender/Contract and all statutory approvals 

required under this Tender/Contract shall 

be fully in the scope of responsibility and 

adherence of Purchaser. 

Not acceptable 

210.0 new new: compliance Both Parties shall fully adhere and comply with 

all the applicable Indian laws including but not 

limited to laws, rules, regulations, decrees 
and/or official governmental orders relating to 

anti-bribery laws and anti-corruption, 

protecting human rights laws, anti-money 

laundering and anti-tax evasion laws, trade 

control and import/export laws ("integrity 
laws") applicable to the Parties and 

performance of this Contract in India. Parties 

hereby agree that only in the event of a non-

compliance of integrity laws either party has a 

right to terminate this Contract after giving a 

written notice of thirty (30) days to cure the said 
non-compliance. ABB adheres with ABB Code 

of Conduct. 

Please be guided by tender 

terms 

211.0 new new: trade compliance (a) The Parties agree to comply with all 

applicable sanctions and export control laws in 
Not acceptable 
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connection with this Agreement. Sanctions and 

export control laws and regulations include any 

applicable laws, regulations, or administrative 
or regulatory decisions or guidelines that 

sanction, prohibit or restrict certain activities 

including, but not limited to, (i) import, export, 

re-export, transfer, or trans-shipment of goods, 

services, technology, or software; (ii) financing 

of, investment in, or direct or indirect trans-
actions or dealings with certain countries, 

territories, regions, governments, projects, or 

specifically designated persons or entities, 

including any future amendments to these 

provisions; or (iii) any other laws, regulations, 
administrative or regulatory decisions, or 

guidelines adopted, maintained, or enforced by 

any Sanctions Agency on or after the date of the 

Contract (collectively, “Trade Control Laws”). (b) 

The Parties confirm that they have not violated, 

shall not violate, and shall not cause the other 
Party to violate, any applicable Trade Control 

Laws. Each Party represents and warrants that, 

to the best of its knowledge, at the date of the 

Contract neither it, nor any of their respective 

directors or officers are a Restricted Person. 
Each Party agrees that it shall promptly notify 

the other Party if it becomes a Restricted 

Person. “Restricted Person” means any entity or 

person included on a list (including U.S. and 

EU lists) of targeted parties, blocked parties, or 

persons subject to asset-freezing or other 
restrictions introduced under any applicable 

Trade Control Laws (and includes any entity 

that is directly or indirectly owned fifty (50) 

percent or more, in the aggregate or 

individually, or otherwise controlled by any 
Restricted Person). (c) If, as a result of Trade 

Control Laws issued or amended after the date 

of the Contract, (i) the Purchaser or the end-
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user is/becomes a Restricted Person, or (ii) any 

necessary export license or authorization from 

a sanctions agency is not granted, the 
performance by ABB or any of its affiliates be-

comes illegal or impracticable,  ABB shall be 

entitled to either immediately suspend the 

performance of the affected obligation under 

the Contract until such time as  ABB may 

lawfully discharge such obligation or 
unilaterally terminate the Contract in whole or 

in part.  ABB will not be liable to the Purchaser 

for any costs, expenses or damages associated 

with such suspension or termination of 

Contract. (d) The Parties undertake to obtain all 
the necessary licenses and/or permits from the 

competent authorities for the import or export, 

re-export, or in-country transfer of Equipment 

and Services. Equipment and Software, and the 

"direct product" thereof, that originate from the 

United States are subject to the U.S. Export 
Administration Regulations ("EAR") and must 

not be exported, re-exported, or transferred (in-

country) without obtaining the necessary valid 

licenses/authorizations of the competent US 

authorities. At ABB's request, Purchaser shall 
provide to ABB a Letter of Assurance and End-

User Statement in a form reasonably 

satisfactory to ABB. (e) The Purchaser 

represents and warrants that the Equipment 

and Services are for civil use only. The 

Purchaser further represents that it will not 
directly or indirectly sell, export, re-export, 

release, transmit or otherwise transfer any 

items received from ABB to any Restricted 

Parties, or parties that operate, or whose end 

use will be, in a jurisdiction/region prohibited 
by ABB including Belarus, Crimea, Cuba, Iran, 

North Korea, Russia, Syria, as well as the 

Donetsk, Luhansk, Kherson, and Zaporizhzhia 
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regions of Ukraine (such list may be amended 

by ABB at any time).  (f) If the Purchaser 

infringes any obligations in this Trade Controls 
clause in connection with the Contract, the 

Purchaser must immediately notify ABB. 

Failure to comply with these Trade Compliance 

obligations shall be considered a material 

breach, and ABB shall have the right to 

unilaterally terminate the Agreement with 
immediate effect. Such termination would be 

without prejudice to all rights of recourse which 

could be exercised by ABB, and ABB shall not 

be liable to Purchaser for any claim, losses or 

damages whatsoever related to its decision to 
terminate performance under this provision. 

Further, Purchaser shall indemnify ABB for all 

liabilities, damages, costs, or expenses incurred 

as a result of any such violation, breach and/or 

termination of the Contract. ABB may report 

such violations to relevant authorities as 
required by applicable Trade Control Laws. (g) 

For the avoidance of doubt, no provision in this 

Contract shall be interpreted or applied in a 

way that would require any Party to do, or 

refrain from doing, any act which would 
constitute a violation of, or result in a loss of 

economic benefit under, applicable Trade 

Control Laws. 

212.0 GCC 12.4.6: Taxes Cl - 12.4.6  - request to accept that  GST Shall 

be as per prevailing rates at the time of 

invoicing during contractual and extended 

period 

GST shall be limited to the rate 

quoted by the bidder except for 

any statutory variation after 

bid closing date. Bidder to be 
guided by Clause no. 13.0 of 

SCC related to GST. 

213.0 SCC General 
request to accept that - storage place  and 

security of ABB supplied materials shall be 

excluded from supplier scope. Unloading shall 

Not Acceptable. (Not 

acceptable. The tender is 

LSTK/EPC and the bidder is 

responsible for the complete 
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be excluded from supplier scope . No civil works 

shall be in scope of supplier 

scope, including specified civil 

works, site preparation, 

foundations and associated 
works. Storage/site security 

and unloading responsibilities 

shall remain as per tender.) 

214.0 SCC Instruction  with respect to 

execution of work 

request to accept that - No Govt. 

approvals/permits such as CEA approval along 

with other approvals/ govt certificates 

mentioned will be in scope of ABB . However , 
ABB will support the customer with respect to 

documents required for obtain such CEA 

approval 

Agreed 

215.0 SCC warranty request to accept that - warranty shall be 18 

months from the date of supply or 12 months 

from the date of commissioing whichever is 
earlier 

Warranty and Defect liability 

period is applicable for thr 
entire project. No change 

216.0 SCC Power supply request to clarify the rates for power usage . In case of OIL power, the energy 

charges will be at the cost of 

generation. Approximate cost: 

Rs. 14.38/Kwh 

217.0 new scope Scope of Work shall be as per mutually agreed 

BOQ between the Parties and any additional 
scope will entitle ABB additional costs from 

Purchaser 

The project scope has been 

freezed and no change is 
envisaged. 

218.0 SCC Liquidated damages request to accept that this clause shall not 

apply for reasons of delay not attributable to 

supplier. Maximum ceiling shall be 5% of the 

contract value of udnelivered portion 

No change 

219.0 new intellectual property rights It is clarified that all intellectual property rights 

under this Contract  is limited and restricted to 
the right to use by the Purchaser for the limited 

purpose of this Contract only. all and any pre-

existing intellectual property rights of ABB are 

not transferred under this Contract and ABB 

shall be exclusive owner and title holder for 
ABB pre-existing intellectual property rights 

and similarly for any third party owned pre-

Acceptable 
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existing intellectual property rights will be 

exclusively owned by such third party/ies. 

220.0 new price escalation The price as set forth in this Contract has been 

calculated based on the current prices for the 
component(s), part(s) and raw material(s) (the 

“Parts”) required to manufacture the products. 

However, due to the volatility of the prices of the 

Parts, Seller may encounter significant and 

potentially unanticipated increases in Parts 

pricing.  Seller agrees to employ its reasonable 
commercial efforts to maintain the Parts pricing 

used to determine the price of Products as set 

forth in this Contract]. However, in the event of 

an increase in Parts pricing, Seller shall notify 

Purchaser thereof, and Purchaser shall pay the 
relevant increased pricing. 

Not acceptable 

221.0 GCC 39: Change in Law The Parties agree that in the event of any 

change in laws, regulations or increases in 

tariffs or duty rates imposed, implemented or 

enacted after the date of this 

Contract/Purchase Order or change in 

interpretation of any laws, regulation, tariffs or 
duty rates affecting the cost of the goods and 

services set forth herein and/or the time of 

performance or delivery of the same, 

Seller/ABB shall be entitled to an adjustment 

in the contract price reflecting the change in the 
laws, tariffs or duty rates or other costs and any 

necessary adjustment to the time of 

performance or delivery of the goods and 

services 

Refer to clause no. 39.1 of GCC 

222.0 GCC 44.1& 45: termination 

consequences 

ABB shall be entitled to claim payments from 

Purchaser for all supplies and/or services 

completed including work in progress till the 
date of any termination /expiry /cancel 

/suspension of this Contract.ABB shall be 

entitled to claim applicable interest rate from 

Purchaser for any delayed payments to ABB 

Tender clauses shall remain 
unchanged. Bidder to be 

guided accordingly. 
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under this Contract. 

Purchaser will provide sixty (60) days prior 

written notice to ABB for any 
termination/suspension/cancellation of this 

Contract. ABB is entitled to terminate this 

Contract for any material breach by the 

Purchaser and ABB shall claim full costs 

compensation from the Purchaser to the extent 

of performance completed and work in progress 
status under this Contract. 

223.0 3.0 TECHNICAL 

EVALUATION 

CRITERIA: 3.1.2 

Bidder must have experience of 

successfully completing at least 

one work of Supply, Installation, 

Testing and Commissioning of 

33KV and 11 KV switchgear / 
switchboard in customized 

prefabricated modular outdoor 

container facility (E- 

House) in previous last 07 (Seven) 

years reckoned from the original 

bid closing date in Central/State 
Government/ PSUs/Nationalized 

Banks/Public Limited Company.   

ABB has extensive experience in the 

design,engineering, supply, erection, 

installation, and commissioning of upto 33 kV 

switchgear systems housed in prefabricated 

modular containerized facilities (E-Houses). 
ABB has successfully executed numerous E-

House based switchgear projects covering a 

wide voltage range, from 415 V and 6.6 kV up 

to 33 kV. 

Considering ABB's proven track record and 

expertise in delivering E-House integrated 
switchgear solutions across various voltage 

levels up to as high as 33kVA, we respectfully 

request Oil India Limited (OIL) to accept our 

credentials and consider ABB as a qualified 

bidder for this tender. 

Shall be discussed internally 

and any change will be notified 

by corrigendum 

224.0 General: Project completion Schedule Due to the current high demand in the market 
and associated challenges in procurement and 

supply of critical equipment, and monsoon 

season .we kindly request you to consider 

revising the project completion period from 12 

months to 15 months from the date of 

commencement of the contract. 

No deviation accepted 

225.0 ITB 7.2  Page 13 
OF 30 

Price variation: Prices quoted by 
the successful bidder must 

remain firm during performance 

of the Contract and must not be 

subject to variation on any 

Considering the current volatility in the prices 
of raw materials, copper, electrical steel 

(CRGO), and other critical components, kindly 

accept price variation As per IEEMA for Power 

and LT Transformer and Cables. 

Not acceptable 
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account, except as otherwise 

mentioned in the bid document. 

226.0 ITB Clause 

9.2(e): General 

Bid Security/EMD Validity Whether submission of e-BG alone is sufficient 

or hard copy submission is also required in 
case of e-BG issued through SFMS kindly 

confirm. 

Acceptable. Submission of a 

valid e-Bank Guarantee (e-BG) 
through NeSL. 

227.0 General Approvals We understand all statutory approvals, CEIG 

approval, electrical inspectorate approvals, 

State utility approvals, PTCC clearance, and 

synchronization approvals shall be under OIL 

scope kindly confirm. 

Agreed 

228.0 General Civil Scope The present tender stipulates that only OEMs 

of AIS, GIS and E-House are eligible to 

participate. We respectfully submit that while 

OEMs possess the requisite expertise for 

design, engineering, manufacturing, testing 

and commissioning of E-House, GIS and AIS 
systems, the tender scope also comprises 

substantial civil and site infrastructure works, 

including but not limited to foundations, earth 

filling, drainage systems, fire walls and other 

associated civil activities. 

 
Considering the multidisciplinary nature of the 

project, execution through an EPC model is a 

widely adopted industry practice wherein the 

OEM remains responsible for the complete 

electrical/package scope while an experienced 
EPC contractor executes the associated civil 

and construction works under the overall 

responsibility of the bidder. 

 

Further, we understand that in OIL's recent 

tender CDI2307P27 (E-House for OCS-2), EPC 
contractors/partners were permitted to front-

end the bid and participate in the tendering 

process. Request please align BEC/PQC 

Criterial for IFB No. CDI2513P27 as per IFB No 

The project involves 

substantial OEM-intensive 

activities, including 

manufacturing of the 33 kV, 11 

kV  systems and their 

integration in the pre-
fabricated E-House, 

synchronisation with the 

existing system, system 

architecture for Substation 

Automation, Energy 

Management System and Asset 
Monitoring System, 

communication and protocol 

compatibility, factory testing 

and commissioning. These 

activities require direct 
involvement of the OEM's 

engineering and technical 

resources. Direct OEM 

involvement is essential to 

ensure clear technical 

ownership and accountability 
for interface management, 

system integration, 

communication, configuration, 

testing and commissioning, 
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CDI2307P27 

 

Accordingly, we request OIL to kindly 
consider and accept the following: 

A qualified EPC Contractor supported by 

AIS/GIS/E-House OEM(s) shall be considered 

acceptable, provided that: 

 

The OEM furnishes necessary authorization 
and assumes responsibility for the design, 

manufacture, testing, installation support and 

performance of the AIS/GIS/E-House. 

The bidder accepts single-point responsibility 

for successful completion of the entire project 
on LSTK/EPC basis. 

 

Allowing such EPC participation would enable 

wider competition, bring together specialized 

expertise for both electrical and civil 

disciplines, mitigate project execution risks and 
ensure successful and timely completion of the 

project while fully protecting OIL's interests 

through single-point accountability. 

 

We therefore request OIL to kindly incorporate 
suitable provisions/clarification to enable us 

proceed further. 

thereby minimising interface 

gaps and avoiding transfer of 

responsibility among different 
agencies.  

The tender also provides for 

subcontracting of eligible site 

activities, enabling the 

OEM(bidder) to engage 

competent and experienced 
agencies for civil, construction 

and other permissible site 

works, while retaining overall 

technical responsibility and 

accountability for the 
integrated system. 

 

It is further clarified that the 

OEM requirement is not 

restricted to any particular 

make or manufacturer. All 
eligible OEMs meeting the 

specified technical 

requirements are permitted to 

participate. The objective is to 

ensure wider participation 
while maintaining the required 

level of technical integration, 

quality and accountability. 

The prospective bidder's 

reference to another tender is 

noted. However, eligibility 
criteria are determined based 

on the specific scope, technical 

requirements of each project 

and cannot be adopted 

automatically from another 
tender having different 

requirements. 
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Accordingly, the existing  

eligibility criteria under the 

PQC/BEC shall remain 
unchanged. 

229.0 General 

  

Please provide finished ground level (FGL), flood 

level, and contour survey drawings. However 

Civil works are not under bidder scope. 

Related Civil job is under 

bidder's scope. No deviation 

accepted. Civil works are under 

bidder scope. The bidder shall 

undertake necessary site 

survey/ topographical 
assessment and establish the 

design formation level in 

accordance with site 

conditions, available soil 

investigation data and 
approved layout/design. Any 

OIL-provided drawings/data, 

where available, may be used 

as reference. 

230.0 General 

  

Please confirm availability of construction 

water source and construction access roads 

inside plant premises. 

A) Construction water source is 

available at site.  

B) Existing ring road is 
available inside the premise of 

Moran Power Station which 

also connects the project site.   

231.0 General 

  

SEIL Submit drawing to OIL further approve 

with State utility are not under SEIL scope 

OIL confirms Approval for 

commencement of supply to be 

obtained from CEA. 

232.0 General 

  

Please confirm the exact point of 
interconnection and cable route corridor from 

State utility substation to Moran Power Station. 

The point of interconnection 
with the state utility will be 

near boundary wall of Moran 

power Station. Estimated cable 

length will be mentioned in the 

corrigendum against HT-cable 
specification (Specification 

A13.1) 
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233.0 General 

  

We understand grid synchronization 

permissions from SLDC/State utility  shall be 

arranged by OIL. 

Agreed 

234.0 General 

  

Kindly confirm whether transformer type tests 
conducted on higher ratings of identical design 

shall be acceptable. 

Agreed. Declaration shall be 
submitted by the bidder that 

offered transformer has the 

same/similar design as the 

type test. 

235.0 SOW: Clause 

no.1 A 102 OF 

271 

Bidder shall study the existing 

synchronization scheme operating 

in Moran 
Power Station between Gas 

Engine Generator and Gas 

Turbine Generator 

(GTG). 

Any work related to modification, interfacing, 

integration, synchronization, customization, 

system study, coordination, or configuration 
changes of the existing system is expressly 

excluded from the Bidder's scope. 

The scope of work under the 

bidder has been described in 

the Tender. No deviation is 
acceptable. 

236.0 SOW Cable Connection We understand 33kv cable from E-house to 

power transformer and Transformer LV side to 
11KV panel connection with 11KV cable in 

bidder scope. Any outgoing cable are not under 

bidder scope kindly confirm. 

Shifting of the outgoing cables 

including cable laying, 
termination at both end is 

under the scope of bidder as 

mentioned in the tender. 

Corrigendum will be issued 

against HT-cable specification 

(Specification A13.1) in this 
regard 

237.0 
SOW 

  

We understand Factory training is not under 

SEIL scope kindly confirm 

Agreed. Training at site is 

required only. 

238.0 

SOW 

  

Kindly provide rating of capacitor bank. As the project is under LSTK 

basis, bidder is entrusted with 

the design of APFC panel 

including the capacitor bank 
size. Necessary information has 

already been furnished in the 

tender. Further, the hourly 

load profile including KW and 

pf for the last two years will be 
shared vide corrigendum for 

better understanding 
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239.0 SOW Scope 

Matrix, Electrical 

Item 7, Page 419 

The scope requires designing, 

developing and modifying the 

existing control scheme of the 3 
MW GEG synchronisation panel 

with the help of OEM of GEG. This 

creates dependency on OEM 

availability, technical support, 

access to existing logic/drawings 

and OIL’s operational shutdown.  

Any work related to modification, interfacing, 

integration, synchronization, customization, 

system study, coordination, or configuration 
changes of the existing system is expressly 

excluded from the Bidder's scope. 

Not acceptable 

240.0 Electrical Item 
11, Page 419; 

Relay Support 

Declaration, 

Page 423 

The scope includes support to OIL 
for relay coordination and 

uploading data in IEDs, and the 

relay support declaration requires 

support services for numerical 

relays for minimum 10 years from 
original bid closing date.  

Any work related to modification, interfacing, 
integration, synchronization, customization, 

system study, coordination, or configuration 

changes of the existing system is expressly 

excluded from the Bidder's scope. 

Not acceptable 

241.0 SOW Scope 

Matrix, Electrical 

Item 23, Page 

420 

The scope includes removal of 

existing high mast as per bidder’s 

design requirement and 

subsequent recommissioning 

after placement of E-House along 

with civil foundation.  

Any dismantling, relocation and 

recommissioning works are not in bidder scope. 

Clause specifically stated that 

if high mast possess any 

hindrance as per the design of 

the bidder, in such case bidder 

to shift the highmast.  No 

deviation accepted 

242.0 Electrical Items 
33 and 34, Page 

421 

The scope includes design and 
erection of 33 kV isolator on 

double pole and termination in 

adjacent APDCL 33 kV metering 

pole, including 33 kV cable laying 

and termination at both ends.  

The Contractor's responsibility shall be limited 
to the execution of works falling within its scope 

and reasonable control. All approvals, utility 

coordination, outages, shutdowns, access 

arrangements, testing and commissioning 

support, energisation, metering interfaces, and 
acceptance requirements involving the State 

Utility and/or OIL shall be facilitated by OIL. 

Any schedule or cost impact attributable to 

delays in approvals, outage availability, 

shutdown constraints, grid readiness, interface 

changes, or other utility/OIL-dependent 
activities shall entitle the Contractor to a 

commensurate Extension of Time (EOT) and 

compensation for the resulting additional costs. 

Not acceptable 
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243.0 
SOW Scope 

Matrix, Electrical 

Items 37 and 38, 
Page 421 

The scope requires minimum one 

month data storage facility and 

provision for enabling remote data 
communication.  

Any work related to modification, interfacing, 

integration, synchronization, customization, 

system study, coordination, or configuration 
changes of the existing system is expressly 

excluded from the Bidder's scope. 

Not acceptable 

244.0 SOW Scope 

Matrix, Electrical 

Items 5, 21 and 

39, Pages 419 

and 421 

The scope includes NIFPS, fire 

detection/protection system in E-

House and fire-fighting equipment 

for E-House 

Fire protection design shall be limited to the 

specified equipment and approved design basis. 

Any additional fire-fighting infrastructure, 

statutory fire approval, fire water network, civil 

modification, integration with existing plant fire 
system or requirement from authorities/OIL 

beyond the agreed scope shall be treated as 

change order with cost and schedule impact. 

NIFPS, Fire extinguisher, Fire 

detection system are required 

for the equipment to be 

supplied against the project 

only. No extension or 
integration with the existing 

Fire network is envisaged. 

245.0 SOW Scope 

Matrix, Electrical 

Item 24, Page 
420 

The scope requires design, testing 

and implementation of air-

conditioning system in E-Houses.  

HVAC performance shall be based on mutually 

approved heat load, equipment layout, ambient 

conditions, door opening philosophy and 
operating assumptions. Contractor shall not be 

liable for HVAC underperformance caused by 

additional equipment loading, improper 

operation, blocked filters, door opening, poor 

maintenance after handover, customer 

modifications or site conditions beyond design 
assumptions.  

Agreed 

246.0 SOW Scope 

Matrix, Associate 

Jobs, Page 421; 

Site 

Plan/photograph
s, Pages 413-418 

The scope includes survey for 

logistics and delivery, unloading, 

site movement and installation of 

E-House at site, with site plan and 

borehole location details included 
in the tender.  

Contractor’s price and schedule shall be based 

on clear access route, availability of suitable 

unloading area, crane movement space, traffic 

permissions, site readiness and foundation 

readiness. Any road strengthening, obstruction 
removal, route modification, access restriction, 

permit delay, crane standby or additional 

handling due to site constraints shall be treated 

as extra scope/change order. 

Not acceptable. 

Transportation, Loading, 

Unloading related to project is 

under bidder's scope. 

250.0 Page 422; Civil 

General Note 
10.1 and 10.11, 

Page 266 

The scope includes site store and 

security, and civil notes require 
the contractor to arrange 

temporary office/stores/watch 

and ward, with loss/damage/theft 

responsibility on contractor 

OIL shall provide suitable space for site store, 

laydown area and security access within the 
project premises. Contractor’s responsibility for 

watch and ward shall be limited to Contractor’s 

own materials/equipment stored in the 

designated area, and Contractor shall not be 

Watch and ward shall be under 

bidder's scope till handover. 
Space may be made available at 

Moran Power Station as stated 

in the tender; however, 

arranging temporary 
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liable for theft/loss caused by OIL security 

lapse, restricted access, third-party activity or 

force majeure. 

office/stores, fabrication yards 

and watch & ward of the 

contractor’s facilities/materials 
shall remain as per tender Civil 

General Notes. 

260.0 SOW Scope 

Matrix, Associate 

Job Items 7 and 

8, Page 422 

The scope includes on-site 

training for each component and 

operational philosophy, and 

software backup/license 

/measuring tool/laptop.  

Kindly provide number of sessions, participants 

and duration of site training. Software backup 

and licenses shall be limited to standard 

executable/configuration backup and OEM’s 

standard license terms. Source code, 
unrestricted admin rights, development tools, 

perpetual upgrades, third-party software 

subscriptions and additional laptops/tools 

shall be excluded unless specifically agreed and 

priced.  

Training is required against 

critical items like 33 kV AIS, 11 

kV AIS, UPS, Battery charger, 

APFC panel, Power 

Transformer, SAS, EMS, 
Synchronisation panel etc. 

Minimum training duration 

shall be 5 working days. 

Minimum no of participant 

expected is 20. Software back 
up and all necessary 

licenses/subscriptions shall be 

as per tender specification No 

deviation is accepted from the 

tender specification. 

261.0 Civil General 

Notes 10.9 and 
10.10, Page 266 

The tender states that dewatering 

during excavation shall be done 
by contractor without extra 

payment and that contractor must 

work during rainy season with 

required plan/equipment under 

contractor’s scope.  

Contractor shall consider normal seasonal 

working conditions only. Abnormal rainfall, 
flooding, waterlogging, high groundwater, 

stoppage due to unsafe working condition or 

OIL instruction shall qualify for EOT and cost 

compensation. Continuous dewatering, 

additional pumps, standby resources or special 
protection measures beyond normal 

construction practice shall be treated as 

reimbursable/change order.  

Not acceptable. Normal 

dewatering during excavation 
and rainy-season 

arrangements are included in 

bidder scope as per Civil 

General Notes 10.9 and 10.10. 

Any genuinely unforeseen 
event beyond the tender’s 

defined obligations, if 

established and instructed by 

OIL, shall be dealt with under 

the applicable contract 

provisions. 

262.0 Clause Ref.: Civil 
Scope, Interface 

and 

Coordination 

Clause 6.0 and 

The SOW provides that any civil 
works arising due to interface 

requirements shall be deemed 

included, and unless specifically 

excluded, all civil works required 

The civil scope should be clearly defined and 
frozen based on approved drawings, BOQ, site 

survey, geotechnical data, agreed layout, civil 

interface matrix and mutually agreed 

exclusions. Any additional civil works arising 

Civil scope has been clearly 
define in the tender and chang 

in scope is not envisaged. Not 

acceptable.Civil scope is under 

bidder responsibility and shall 
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Scope 

Completeness 

Clause 8.0, 
Pages 263-264; 

Scope Matrix 

Civil Jobs, Page 

421 

for a complete, safe and 

operational 33/11 kV E-House 

substation shall be deemed 
included in the Contractor’s 

scope. The scope matrix also 

includes site preparation, 

levelling, earth filling, design and 

construction of foundation, 

outdoor equipment foundation, oil 
pit, earth pit, cable trench and 

connecting drain. 

due to OIL changes, APDCL requirements, 

existing facility constraints, interface 

modifications, additional safety/statutory 
requirements, drawing changes, unsuitable or 

unknown site conditions, underground 

obstructions, drainage issues, soil variations, 

or any requirement not specifically included in 

the agreed scope should be treated as a change 

order with corresponding time and cost 
adjustment. However Civil works are not under 

bidder scope. 

be executed as per approved 

drawings, layout and 

applicable standards. Civil 
works arising from normal 

interface requirements are 

included. Any formally 

instructed deviation/change by 

OIL shall be processed in 

accordance with the tender’s 
deviation/change provisions, 

with financial effect, if any, 

determined as per the contract. 

263.0 Civil Quality 

Control and 

Documentation 
Clause 7.0, Page 

263-264 

The tender requires QA plan, soil 

compaction tests, concrete cube 

tests, material verification and 
test certificates from government-

approved laboratory at 

contractor’s cost for reinforcement 

bars, RCC, structural steel and 

other materials as advised by 

Engineer-in-Charge. 

Contractor shall include standard quality tests 

as per approved QAP and applicable IS codes. 

Any additional tests, repeat tests not due to 
Contractor default, third-party inspections, 

special tests or tests beyond agreed QAP shall 

be treated as additional scope and reimbursed 

by OIL with corresponding schedule impact. 

However Civil works are not under bidder 

scope. 

Required civil works will be in 

the scope of Bidder. No 

deviation accepted..Mandatory 
tests and certificates specified 

in the tender, including soil 

compaction, concrete cube and 

material tests, are in bidder 

scope. Tests required under 

applicable codes/specifications 
or advised by the Engineer-in-

Charge for quality assurance 

shall also be complied with. 

264.0 Modification 

Clause Ref.: 

SOW Scope 
Matrix, Civil Job 

Item 2, Page 421 

The scope includes modification of 

GEG wall for integration with E-

House control room. 

Scope of any wall modification, dismantling, 

cutting, drilling, openings, repairs, restoration, 

or structural alteration in the existing GEG 
building shall be not under Bidder scope of 

work. 

Required civil works will be in 

the scope of Bidder. No 

deviation accepted. 
Modification of the existing 

GEG wall for integration with 

the E-house control room, as 

identified in the Scope Matrix, 

is within bidder scope. 

Execution shall be subject to 
approved drawings and 

structural/safety 

requirements.) 

265.0 P326of511 (III) EHouse protection class Kindly confirm EHouse shall be of IP5X design E-house shall be minimum 

IP54.The conformity test for the 
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IP on the integrated E-house 

assembly shall have to be 

carried out at manufacturer's 
workshop during pre-dispatch 

inspection. 

266.0 P327of511(XI) EHouse specs: The floor framing 

shall be fabricated from ASTM 

A36 / JIS 3101 or equivalent steel 

members to form a rigid 

rectangular frame. 

Shall be as per equivalent IS standards Confirmed.IS 2062 equivalent 

267.0 P329of511(XXXV
I) 

EHouse specs: The lighting 
system shall provide immediate 

emergency light (for at least 3 

Hour) 

Is 3 hours of UPS battery backup is required as 
per this clause.Please confirm 

Agreed 

268.0 P114of511 Table 

(Pt. 24) 

33KV AIS GTP Incomers and outgoing CT secondary shall be 

5A as specified in 33KV AIS GTP. Please confirm 

Agreed 

269.0 P130of511 11KV AIS GTP Incomers and outgoing CT secondary shall be 

5A shall be considered. Please confirm. 

Agreed 

270.0 P135of511 Power Transformer: Ambient shall 
be 40/45 deg C 

Please confirm the ambient on which 
transformer oil & winding temperature rise to 

be considered because ambient temp is 

mentioned as 50 deg C 

Ambient temperature to be 
considered as 40 degree for 

design. Accordingly 

temperature rise of of oil and 

winding to be considered as per 

tender. 

271.0 P181of511 B (2) LT Panel Other Outgoing Feeders 
(Load-Based MCCB/MCB 

Selection 

Other outgoing feeders shall be as per SLD. 
However this is typical SLD. Kindly provide the 

LT panel outgoing feeders quantities 

All necessary details of the LT 
panel has been furnished in the 

tender. Bidder is requested to 

design the outgoing feeder 

quantities keeping minimum 

one(01) spares feeder  of each 

type. 

272.0 P185of511 V (2) LT Panel: Thermal-Magnetic Trip 
Unit: Offered MCCBs shall have 

Thermal-Magnetic Trip 

Unit for protection against 

Overload and Short-Circuit 

faults, respectively 

All MCCB shall be with thermagnetic release Agreed 
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273.0 P196of511 Substation Automation system Any kind of data integration/HMI modification 

in 3rd party SAS, remote control centre are 

excluded. 

SAS shall be compliant to Sub 

Station level and the server 

should have  provision of OPC 
UA for future integration to 

OIL's OT system. 

274.0 P196of511 Substation Automation system All the communication to SAS shall be with 

soft communication as per communication 

protocol 

Agreed. 

275.0 P217of511 Reactor Kindly confirm Copper wound or aluminium 

wound reactor, required 

Reactor shall be copper wound 

276.0 P217of511 UPS System battery backup UPS battery backup duration shall be 
confirmed? As no backup duration specified in 

UPS TS. 

However it is conflict with EHouse specs P329 

CL XXXVI that immediate emergency light (for 

at least 3 Hour). 

UPS back up duration shall be 
for  minimum 3 hours with the 

capacity to cater to all loads of 

UPS 

277.0 P90of511 Ambient shall be 36 deg C It is conflict in tender, at CL2.0 maximum 

ambient temperature is mentioned 36 deg C 
but in CL 9.0 (a) P104 of 511 it is mentioned 

40 deg C and in CL 19.0 (h) P148 of 511 it is 

mentioned 45 degC. Please confirm the final 

max ambient temperature and also confirm 

the design ambient temperature 

Ambient temperature to be 

considered for the design is 40 
degree C 

278.0 General  As PDB  (ACDB, SPDB, DCDB) details not 
mentioned in TS, kindly share the feeder 

details of the same. 

All necessary details of the LT 
panel has been furnished in the 

tender. Bidder is requested to 

design the outgoing feeder 

quantities keeping minimum 

one(01) spares feeder  

279.0 General  OIL approved Make List shall be provided if 

any 

Equipment / system shall be as 

per specification. Preferred list 
for oil type transformer 

Schneider, Raychem, VoltAmp, 

Bharat Bijulee, CG,Cahors , 

RTS etc. 

280.0 General Earthing Earthing apart of Ehouses / outside of Ehouse 

shall not be in SE scope of supply. However 
provision to connection with external earthing 

Agreed 
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network will be made available by SE kindly 

confirm 

281.0 General  Integration of customer supplied Free Issue 

Equipment, if any apart of battery limits  shall 
not be in SE scope 

Agreed 

282.0 General  kindly provide BOQ  with quantified items The quantity of the major 

equipment of the project has 

already been indicated in the 

tender. It is further confirmed 

that the project is on LSTK 

basis as per the tender 
specification. 

283.0  

SOW, 

TECHNICAL 

SPECIFICATION 

NO - A01 & A02 

OEM (Original Equipment 

manufacturer) of both 33kV (or 

above) and 11kV (or above) voltage 

level of Air Insulated 

Switchgear/Gas 

Kindly let us know “OEM (Original Equipment 

manufacturer) of both 33kV (or above) and 

11kV (or above) voltage level” of Air Insulated 

Switchgear/ Gas 

 
Insulated Switchgear” means OEM for 

Vacuum Interrupter, Circuit Breaker, 

Switchgear panel & the shall be of same make 

for 11KV & 33KV. 

Agreed. 

284.0 BEC/PQC, Page 

No 2 of 15(3.1.1 
) 

Insulated Switchgear. The present tender stipulates that only OEMs 

of AIS, GIS and E-House are eligible to 
participate. We respectfully submit that while 

OEMs possess the requisite expertise for 

design, engineering, manufacturing, testing 

and commissioning of E-House, GIS and AIS 

systems, the tender scope also comprises 

substantial civil and site infrastructure works, 
including but not limited to foundations, earth 

filling, drainage systems, fire walls and other 

associated civil activities. 

 

Considering the multidisciplinary nature of the 
project, execution through an EPC model is a 

widely adopted industry practice wherein the 

OEM remains responsible for the complete 

electrical/package scope while an experienced 

The project involves 

substantial OEM-intensive 
activities, including 

manufacturing of the 33 kV, 11 

kV  systems and their 

integration in the pre-

fabricated E-House, 

synchronisation with the 
existing system, system 

architecture for Substation 

Automation, Energy 

Management System and Asset 

Monitoring System, 
communication and protocol 

compatibility, factory testing 

and commissioning. These 

activities require direct 
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EPC contractor executes the associated civil 

and construction works under the overall 

responsibility of the bidder. 
 

Further, we understand that in OIL's recent 

tender CDI2307P27 (E-House for OCS-2), EPC 

contractors/partners were permitted to front-

end the bid and participate in the tendering 

process. Request please align BEC/PQC 
Criterial for IFB No. CDI2513P27 as per IFB No 

CDI2307P27 

 

Accordingly, we request OIL to kindly consider 

and accept the following: 
A qualified EPC Contractor supported by 

AIS/GIS/E-House OEM(s) shall be considered 

acceptable, provided that: 

 

The OEM furnishes necessary authorization 

and assumes responsibility for the design, 
manufacture, testing, installation support and 

performance of the AIS/GIS/E-House. 

The bidder accepts single-point responsibility 

for successful completion of the entire project 

on LSTK/EPC basis. 
 

Allowing such EPC participation would enable 

wider competition, bring together specialized 

expertise for both electrical and civil 

disciplines, mitigate project execution risks and 

ensure successful and timely completion of the 
project while fully protecting OIL's interests 

through single-point accountability. 

 

We therefore request OIL to kindly incorporate 

suitable provisions/clarification to enable us 
proceed further. 

involvement of the OEM's 

engineering and technical 

resources. Direct OEM 
involvement is essential to 

ensure clear technical 

ownership and accountability 

for interface management, 

system integration, 

communication, configuration, 
testing and commissioning, 

thereby minimising interface 

gaps and avoiding transfer of 

responsibility among different 

agencies. 
 

The tender also provides for 

subcontracting of eligible site 

activities, enabling the 

OEM(bidder) to engage 

competent and experienced 
agencies for civil, construction 

and other permissible site 

works, while retaining overall 

technical responsibility and 

accountability for the 
integrated system. 

 

It is further clarified that the 

OEM requirement is not 

restricted to any particular 

make or manufacturer. All 
eligible OEMs meeting the 

specified technical 

requirements are permitted to 

participate. The objective is to 

ensure wider participation 
while maintaining the required 

level of technical integration, 

quality and accountability. 
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The propspective bidder's 

reference to another tender is 
noted. However, eligibility 

criteria are determined based 

on the specific scope, technical 

requirements of each project 

and cannot be adopted 

automatically from another 
tender having different 

requirements. 

 

Accordingly, the existing OEM 

eligibility criteria under the 
PQC shall remain unchanged 

285.0 FORWARDING 

LETTER (xxii) 

Deadline for Bid Query - Within 

19.08.2026. 

As you will appreciate, that tender scope 

includes critical E-House requirement along 

with other accessories involving supply of 

critical equipments e.g. 33KV & 11KV AIS, LT 

SWBD, SAS, APFC, Transformer etc. which 

requires sufficient time for going through the 
documents & prepare pre-bid queries. 

 

We have already initiated preparation of pre-bid 

query points, which require more time to be 

completed; accordingly, we seek extension of 
Pre-bid Query Submission for equipments Due 

Date for at least 2 to 3 weeks to enable us to 

prepare the same & submit. 

Please refer Corrigendum No. 

1 (Extended till 25.08.2026) 

286.0 ITB (9.2.d) Submission of Bid Security/EMD 

in the form of Insurance Surety 

Bond 

Please accept EMD in the form of Bank 

Guarantee as widely accepted across all Govt / 

Public Organizations 

Please clause No. 9.0 of ITB 

287.0 BEC/PQC: 3.1.2 

(Page 2 of 15) 

Bidder must have experience of 

successfully completing at least 
one work of 

Supply, Installation, Testing and 

Commissioning of 33KV and 11 

KV switchgear 

The Bidder must submit at least one End User 

Performance Certificate evidencing successful 
commissioning and satisfactory operation of 

the offered E-House facility for a minimum 

period of two (2) years without any major 

design, manufacturing, or performance-related 

No change 
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/ switchboard in customized 

prefabricated modular outdoor 

container facility (EHouse) 
in previous last 07 (Seven) years 

reckoned from the original bid 

closing 

date in Central/State 

Government/ PSUs/Nationalized 

Banks/Public Limited 
Company. 

deficiencies attributable to the Bidder. The 

certificate shall be issued by the project 

owner/end user and shall indicate the 
commissioning date and satisfactory 

performance status of the facility. 

288.0 GCC  Limitation 

of Liability (Page 

20 GCC Clause 

16.0 

Aggregate liability is capped at 

100% of Contract Price, but 

exclusions apply for 

repair/replacement of defective 
equipment, IP indemnity, LDs and 

PBG forfeiture. 

Bidder requests that the aggregate liability of 

the Contractor under the Contract be capped at 

100% of the Contract Price on an overall basis, 

inclusive of all liabilities, claims, damages, 

indemnities, liquidated damages, warranty 
obligations, and Performance Bank Guarantee 

forfeiture. No exclusions from the aggregate 

liability cap should apply. 

No change. 

289.0 GCC / SCC 

Export Control 

and Sanctions 

(GCC Page 32; 
SCC Pages 5 to 

8GCC Clause 

34.0; SCC GST 

Clauses 13.0 

onwards) 

Tender addresses Indian law, 

GST, customs and procurement 

restrictions, but does not contain 

SE standard export control clause 
or EC-CERAP mechanism. 

The deliverables provided by Seller under this 

Contract contain or may contain components 

and/or technologies from the United States of 

America (“US”), the European Union (“EU”) 
and/or other nations. Buyer acknowledges and 

agrees that the supply, assignment and/or 

usage of the products, software, services, 

information, other deliverables and/or the 

embedded technologies (hereinafter referred to 
as “Deliverables”) under this Contract shall 

fully comply with related applicable US, EU and 

other national and international export control 

laws and/or regulations. Unless applicable 

export license/s has been obtained from the 

relevant authority and the Seller has approved, 
the Deliverables shall not (i) be exported and/or 

re -exported to any destination and party (may 

include but not limited to an individual, group 

and/or legal entity) restricted by the applicable 

export control laws and/or regulations; or (ii) be 

No change. 



ANNEXURE-I 

Page 73 of 86 
 

used for those purposes and fields restricted by 

the applicable export control laws and/or 

regulations. Buyer also agrees that the 
Deliverables will not be used either directly or 

indirectly in any rocket systems or unmanned 

air vehicles; nor be used in any nuclear 

weapons delivery systems; and will not be used 

in any design, development, production or use 

for any weapons which may include but not 
limited to chemical, biological or nuclear 

weapons. If any necessary or advisable licenses, 

authorizations or approvals are not obtained, 

whether arising from inaction by any relevant 

government authority or otherwise, or if any 
such licenses, authorizations or approvals are 

denied or revoked, or if the applicable export 

control laws and/or regulations would prohibit 

Seller from fulfilling any order, or would in 

Seller’s judgment otherwise expose Seller to a 

risk of liability under the applicable export 
control laws and/or regulations if it fulfilled the 

order, Seller shall be excused from all 

obligations under such order and/or this 

Contract. 

“Use in Nuclear Environment 
The Customer expressly agrees not to 

use/qualify/install/ sell any equipment, 

products, and services provided by Schneider 

Electric in connection with any Basic Nuclear 

Installation as defined here after for functions 

contributing to nuclear safety without prior 
written approval of Schneider Electric. 

The Customer undertakes to remain fully 

compliant with any existing or future applicable 

nuclear regulations, in line with those issued by 

the International Atomic Energy Agency (IAEA) 
or any other domestic competent regulatory 

authority ( here after “Regulations”). 
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“Basic Nuclear Installation”, designates any 

nuclear power plants and reactors, facilities for 

the treatment or storage of radioactive waste; 
nuclear research laboratories; reactors 

intended for the production of medical 

radioisotopes; defence nuclear activities; and 

any other infrastructure/any other safety 

nuclear activities or activities related to the 

nuclear fuel cycle. 
Any use in violation of this clause may result in 

severe breach applicable Regulations as well as 

potential serious risks to people, property, or 

the environment. 

Consequently, Schneider Electric disclaims all 
liability for any damages including without 

limitation, direct damages, any loss of 

business, loss of data, financial loss, damage to 

reputation or any indirect, special, incidental or 

consequential damages resulting from non-

compliant use under this clause or any 
consequences whatsoever resulting from 

potential sentences/sanctions by competent 

authorities. 

Schneider Electric reserves the right to refuse 

any warranty, support, or repair in such 
context and to notify the competent authorities 

as necessary.” 

290.0 SCC Payment 

Terms / Cash 

Flow (Pages 1 

and 15SCC 

Clause 7 and 
Payment 

Schedule) 

Payment is milestone based: 5% 

basic engineering, 5% detailed 

engineering, 10% civil works, 40% 

material receipt, 15% erection, 5% 

cable laying, 10% testing & 
commissioning, 8% 48-hour 

operation and 2% handover. No 

20% advance payment is 

provided. 

Kindly accept the following payment terms: 

i) 10% Advance submission along with ABG, PO 

acceptance and 10% along with basic 

engineering (GA+SLD) of capital equipment like 

33KV AIS/11KV AIS/ 5 MVA Transformer & e-
House. 

ii) 70% Payment upon delivery of materials at 

site and certification of receipt by OIL. 

iii) Balance 10% Payment upon completion of 

erection/installation of the equipment. 
 

No Change. Kindly be guided 

by the tender details. 
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In the event that erection/installation is 

delayed due to reasons not attributable to SEIL, 

and such delay extends beyond 90 days from 
the scheduled erection timeline, the pending 

balance payment shall be released upon the 

Contractor's request against suitable 

documentary evidence. 

 

Further, all payments shall be made through an 
irrevocable Letter of Credit (LC) Opened within 

15 days of request from contractor, payable in 

accordance with the agreed payment 

milestones. 

291.0 GCC Effective 

Date / Coming 
into Force (Page 

6GCC Clause 

4.1) 

Contract becomes effective from 

LOA issuance and all terms come 
into force immediately without 

advance payment, payment 

security, site access or kick-off 

meeting as conditions precedent. 

Kindly accept the following Conditions 

Precedent: signed contract, receipt of 
advance/payment security, site access/data 

handover, and KOM/MoM. Schedule zero date 

should start from Notice to Proceed after 

conditions are fulfilled. 

No change. Contract became 

effective from LOA issuance 
however commencement date 

of the contract will be the 

successful completion of 

Mobilisation as stated in 

Mobilisation period under  

"Forwarding Letter" clause 2.0 
(ix).  

292.0 SCC / 

GCCPayment 

Certification and 

Deemed 

Acceptance (SCC 
Pages 1 and 15; 

GCC Page 

25SCC Payment 

Schedule; GCC 

Clause 27.0) 

Invoices/payment milestones 

require OIL certification or jointly 

signed documents. No clear 

deemed certification if OIL delays 

approval or signing. 

Kindly provide approval/certification within 7 

to 10 days from submission or inspection 

request. Minor punch list should not delay 

milestone payment, acceptance, DLP start or 

handover. 

OIL shall make its best 

endeavour to provide 

approval/certificate withing 

best possible time subjected to 

completion of activity as per the 
tender requirement. Handover 

will be guided by the clause in 

SOW Specification no A0, 

clause no 17.0 B ii) 

293.0 GCC / 

SCCLiquidated 
Damages (GCC 

Page 28; SCC 

Page 3GCC 

LDs are 0.5% of contract value 

per week or part thereof, capped 
at 7.5% of contract value, for 

delay in mobilization/completion. 

LD base is full contract value and 

not expressly limited to delay 

 

LDs are 0.5% of undelivered portion of contract 
value per week or part thereof, capped at 5% of 

undelivered portion of contract value, LDs to be 

sole and exclusive remedy in case of delay. 

No change 
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Clause 30.0; 

SCC Clause 7) 

solely attributable to Contractor 

after EOT. 

294.0 GCC / SCC 

Change Order / 
Scope Creep 

(GCC Pages 2, 6 

and 42; SCC 

Page 14GCC 

Clauses 1.2.11, 

3.2, 45.0/46.0; 
SCC SOR Note) 

GCC includes extra/additional 

/altered/substituted works in 
scope and permits OIL to change 

program. SCC SOR note states 

any item/service required for 

successful completion is deemed 

included at no extra cost. 

The Customer acknowledges that prices may be 

impacted by additional taxes, tariffs, levies, 
inflation in raw material costs, and 

unavailability of raw materials due to 

substantial tariffs imposed by the government 

of any country. If these tariffs continue to affect 

Schneider Electric's ability to perform the 

contract, it will be treated as a Change in Law. 
The parties will negotiate amendments to the 

contract terms, including delivery schedule 

revisions and price increases, in good faith. 

In case of delays due to these circumstances, 

Schneider Electric will not be liable for 
penalties or termination for fault. If the contract 

execution becomes disproportionately 

expensive, the parties will negotiate new price 

conditions in good faith. If they fail to reach an 

agreement within 30 days, either party can 

suspend or terminate the contract with 30 days' 
notice. Schneider Electric will receive full 

payment for all work performed, including costs 

of materials, goods, and services ordered for the 

contract. Schneider Electric will also be entitled 

to a termination fee of 10% of the contract price 
and other rights and remedies under the 

contract and law. 

Not acceptable. 

295.0 GCC Set-off / 

Withholding 

(Pages 29 to 

31GCC Clauses 

32.0 and 33.0) 

OIL has broad set-off and 

withholding rights against 

amounts due under this or other 

contracts. No matching 

Contractor right to suspend for 
non-payment. 

OIL has broad set-off and withholding rights 

against amounts due under this or other 

contracts with prior notice and supporting 

documents. 

No change 

296.0 
GCC Indemnity 

and Liability 

(Pages 19 to 

GCC includes broad mutual 

indemnities, including without-

limit language and indemnity 

Kindly clarify that all indemnity obligations 

shall be subject to the agreed aggregate liability 

cap under the Contract and shall be limited to 

direct losses and damages only. Indemnity 

No change 
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21GCC Clauses 

15.0 to 21.0) 

application without regard to 

fault/negligence. 

liability shall be proportionate to the degree of 

fault, negligence, breach, or wilful misconduct 

of the indemnifying Party and shall not apply 
on a strict or no-fault basis. 

 

Further, indemnity obligations shall exclude 

indirect, incidental, special, punitive, 

exemplary, and consequential damages, 

including loss of profit, loss of production, loss 
of revenue, and loss of opportunity. No Party 

shall be liable under any indemnity provision to 

the extent that the loss or damage is caused by 

the acts, omissions, negligence, breach, or 

misconduct of OIL, its customers, other 
contractors, or any third party beyond the 

indemnifying Party's reasonable control. 

297.0 GCC Knock-for-

Knock Liability 

(Pages 19 to 

21GCC Clauses 

15.0 to 21.0) 

GCC contains mutual knock-for-

knock provisions for party 

property and personnel, but some 

provisions could conflict with 

broad indemnity and no-fault 
wording. 

Contractor's exposure shall be limited to its 

personnel/property and third-party claims 

arising from the Contractor's negligence, wilful 

misconduct, or breach of Contract. Such 

liability shall be subject to the agreed aggregate 
liability cap, availability of insurance coverage, 

and exclusion of indirect and consequential 

damages. 

GCC clauses remains 

unchanged 

298.0 SCC Warranty 

and Defect 

Liability (Page 
3SCC Clause 9; 

GCC Clause 

23.0) 

Warranty/DLP is 12 months from 

successful completion, 

acceptance and formal handover. 
Contractor bears all 

repair/replacement and 

incidental costs for failures before 

handover. 

1) Kindly accept warranty/DLP as 18 months 

from the date of supply or 12 months from the 

date of installation and commissioning. As per  
below exclusions. 

Warranty is excluded for: 

• Normal wear and tear, 

• Defect due to specification or materials 

provided by the Employer, 

• Non-compliance with the operating manual or 
usage of the product beyond technical tolerance 

• Improper handling, loading, unloading, 

storage or maintenance by the Employer or by 

third parties not contracted by Contractor, 

• Defect due to repair/modification/service by 

Warranty and defect liability is 

for the entire project and not 

restricted to supply of 
materials only. No change to 

tender specification. 



ANNEXURE-I 

Page 78 of 86 
 

the Employer or any third party without prior 

written of Contractor. 

2) If OIL uses the Plant/Equipment for 
beneficial, commercial, or operational 

purposes, or fails to issue 

acceptance/handover certification within 15 

days of the Contractor's completion or 

acceptance request without identifying any 

material defects, the Plant/Equipment shall be 
deemed handed over and accepted. The 

Warranty/DLP shall commence from such 

deemed acceptance date, and all associated 

milestone payments shall become due and 

payable. 

299.0 SCC Testing, 
Commissioning, 

48-hour 

Operation and 

Handover (Page 

15Payment 

Schedule 
Milestones 7 to 9) 

Testing/commissioning, 48-hour 
operation and handover payments 

depend on jointly signed 

documents with no deeming 

mechanism. 

Kindly define clear acceptance criteria during 
48 hours operations at site, clarity defining 

customer responsibilities. also inform the 

deadlines  for customer activity which could 

delay site testing, commissioning, performance 

testing, and handover activities. OIL shall 

provide timely access, utilities, approvals, 
personnel, and participation necessary for 

completion of such activities. 

 

Acceptance shall be deemed to have occurred 

upon the earliest of: (i) successful completion of 
the contractual tests and performance criteria, 

(ii) beneficial or commercial use of the 

Plant/Equipment by OIL, or (iii) failure of OIL 

to issue written acceptance or identify material 

deficiencies within seven (7) to ten (10) days of 

the Contractor's request for acceptance. 
 

Minor punch list items that do not materially 

affect the safety, functionality, or performance 

of the Plant/Equipment shall not delay 

acceptance, handover, commencement of the 
Warranty/DLP period, certification of 

milestones, or release of payments. Such punch 

a) The acceptance criteria of the 
project  include successful 

synchronisation of 3 MW GEG 

and load transfer to grid power 

and continuous power 

distribution of Grid power by 

the new 33/11 kV substation 
to the entire electrical load of 

OIL, Moran for a continuous 

period of 48 hours from the 

date mutually agreed by both 

the parties as per the tender 
specification. 

b) All the punch point, if any 

shall be closed by the bidder 

before handing over of the 

plant. 
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list items may be completed within a mutually 

agreed period after acceptance. 

300.0 GCC 

Termination for 
Convenience 

(Page 56GCC 

Clause 44.9) 

OIL may terminate for any other 

reason on 30 days written notice 
and is liable only for payment for 

services up to termination date. 

Kindly provide that, in the event of termination 

for convenience or any termination not arising 
from Contractor default, OIL shall compensate 

the Contractor for all work performed up to the 

termination date, work performed, WIP (Work 

in Progress), manufactured/ordered materials, 

vendor cancellation charges, demobilization, 

storage, BG release, unavoidable costs and 
reasonable profit/termination fee. 

No change. 

301.0 GCC 

Performance 

Security / 

Guarantees 

(Pages 9 to 11; 
SCC Page 1GCC 

Clause 10.0; 

SCC Clause 3) 

SCC requires 10% performance 

security valid for 15 months 

beyond contract period. GCC 

allows encashment on 

failure/non-performance without 
proof of loss/damage. 

The Bank Guarantee (BG) shall be submitted in 

the mutually agreed format. Kindly provide for 

a fixed expiry date and progressive 

reduction/release of the BG in line with 

achievement of contractual milestones, 
completion of supplies, acceptance, and expiry 

of warranty obligations. 

Any claim, invocation, or encashment of the BG 

shall be limited to substantiated, due, and 

undisputed amounts arising from the 

Contractor's proven default and shall be 
subject to prior written notice and a reasonable 

cure period. No BG invocation shall be 

permitted for disputed, contingent, or 

unliquidated claims. 

 
Further, any amount recovered through BG 

invocation shall form part of, and not be in 

addition to, the agreed aggregate liability cap 

under the Contract. 

No change 

302.0 GCC Storage / 

Site Delay (Pages 

50 to 51No clear 
matching GCC 

storage clause 

identified; 

related 

No clear storage fee, risk transfer 

or invoicing mechanism if 

materials cannot be 
delivered/installed due to OIL site 

readiness or other customer-

caused delay. 

Kindly provide a storage provision allowing a 

maximum of thirty (30) to sixty (60) days of free 

storage from the date of readiness for dispatch. 
Thereafter, OIL shall reimburse all reasonable 

storage, preservation, handling, insurance, and 

associated costs. Upon issuance of a Storage 

Certificate, risk of loss or damage to the 

No Change. Project is LSTK 

basis so it is the bidder's 

responsibility till handover the 
project to OIL. 
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delivery/site 

delay provisions) 

materials/equipment shall transfer to OIL, and 

the Contractor shall be entitled to invoice the 

applicable milestone notwithstanding any delay 
in delivery, installation, or commissioning 

attributable to OIL. 

 

Insurance during the extended storage period 

shall be arranged by OIL or reimbursed to the 

Contractor at actual cost. In the event storage 
charges remain unpaid beyond the agreed 

payment period, the Contractor shall have the 

right, upon prior written notice, to suspend 

performance and, in case of continued non-

payment, terminate the affected portion of the 
Contract without liability, while remaining 

entitled to payment for completed work, storage 

charges, and all associated costs. 

303.0 GCC Extension 

of Time (Page 28 

to 29GCC Clause 

31.0; missing 
broader EOT 

mechanism) 

Force majeure provides time 

extension, but no broad EOT for 

customer delay, delayed 

approvals, site access, third-party 
interface delays, change orders or 

delayed payments. 

 

If performance under this Agreement is delayed 

as a result of continuation of the Event of Force 

Majeure, the time allowed to comply with such 
obligation shall be extended for as long as the 

relevant event of Force Majeure causing such 

delay or suspension continues. If the Event of 

Force Majeure continues for a period of (3) three 

months, then either Party may suspend the 
Contract by providing notice to the other Party 

and both the Parties shall mutually discuss and 

agree for the suitable next steps to be taken up. 

For such time, the suspension is in force, the 

Buyer shall provide the equitable extension to 

the Seller. In case Parties to the Contract 
decides to terminate the Contract, Parties to the 

Contract to settle their account with each other 

without any damages or cost. The Seller shall 

be entitled for the entire cost of work done. The 

consequences of termination under this Clause 
would be similar to termination at convenience 

of the Buyer. 

Not acceptable. 
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Any  cost change due to delay in  entitlement of 

customer dependencies, late approvals, site 

access, interface delays, third-party 
contractors, delayed payments, changes and 

other events beyond Contractor control shall be 

sutablely compensated.  

304.0 GCC RISK 

PURCHASE 

(Page 22 of 

44GCC Clause 
19 

In the event, CONTRACTOR's 

failure to provide the services as 

per the Contractual scope, terms 

and conditions, COMPANY (OIL) 
reserves the right to hire the 

services from any other source at 

the CONTRACTOR's risk & cost 

and the difference in cost shall be 

borne by the CONTRACTOR. 
Further, OIL shall retain the right 

of forfeiture of Performance Bank 

Guarantee and any other action 

as deemed fit. In certain 

operational situations OIL 

reserves the right to take over the 
site including the service 

equipment at the risk and cost of 

the CONTRACTOR 

Suggest deletion of this clause. In case 

customer doesn't agree then propose as per 

below, 

In the event~~,~~ of a material CONTRACTOR's 
failure to provide the services as per the 

Contractual scope, terms and conditions, 

COMPANY (OIL) reserves the right shall, after 

providing a written notice specifying the default 

and allowing a cure period of fifteen (15) days, 
have the right to hire the services from any 

other source at the CONTRACTOR's risk & cost 

and the difference in cost shall be borne by the 

CONTRACTOR. However, such liability shall be 

limited to the reasonable, demonstrable and 

direct additional costs incurred by COMPANY 
and shall be subject to the limitation of liability 

provisions of the Contract. 

 

Further, OIL shall retain the right of forfeiture 

of Performance Bank Guarantee and any other 
action as deemed fit encashment of the 

Performance Bank Guarantee only to the extent 

of proven losses arising from the 

CONTRACTOR's uncured material breach. 

COMPANY shall not be entitled to recover the 

same loss more than once through multiple 
contractual remedies. 

 

In certain operational situations OIL reserves 

the right to take over the site including the 

service equipment at the risk and cost of the 
CONTRACTOR~~.~~ provided that such right 

shall be exercised only in emergency situations 

No Change 
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involving safety, environmental protection, or 

continuity of critical operations, and only for 

the minimum period necessary to address such 
emergency. Any such action shall not result in 

transfer of ownership of the CONTRACTOR's 

equipment and shall be undertaken in 

accordance with applicable laws and 

contractual provisions. 

305.0 GCC (16 (a)) Notwithstanding any other 

provisions incorporated elsewhere 
in  the 

contract, the aggregate liability of 

the CONTRACTOR in respect of 

this 

contract, whether under Contract, 
in tort or otherwise, shall not 

exceed 

100% of the Contract Price (if not 

specified otherwise in SCC), 

provided 

however that this limitation shall 
not apply to the cost of repairing 

or 

replacing defective equipment by 

the CONTRACTOR, or to any 

obligation of the CONTRACTOR to 
indemnify the COMPANY with 

respect 

to Intellectual Property Rights 

Notwithstanding any other provisions 

incorporated elsewhere in the contract, the 
aggregate liability of the CONTRACTOR in 

respect of this contract, whether under 

Contract, in tort or otherwise, shall not exceed 

100% of the Contract Price (if not specified 

otherwise in SCC), provided however that this 
limitation shall not apply to the cost of repairing 

or replacing defective equipment by the 

CONTRACTOR during the warranty period, or 

to any obligation of the CONTRACTOR to 

indemnify the COMPANY with respect 

to Intellectual Property Rights 

No Change 

306.0 GCC (16 (b) Notwithstanding any other 

provisions herein to the contrary, 

except 

only in cases of Wilful misconduct 
and/or criminal acts and/or 

criminal negligence, neither the 

CONTRACTOR nor the COMPANY 

(OIL) shall be liable to the other, 

whether in Contract, tort, or 

Notwithstanding any other provisions herein to 

the contrary, except only in cases of Willful 

misconduct and/or criminal acts and/or 

criminal negligence, neither the CONTRACTOR 
nor the COMPANY (OIL) shall be liable to the 

other, whether in Contract, tort, or 

otherwise, for any consequential loss or 

damage, loss of use, loss of production, or loss 

of profits or interest costs, provided however 

No Change 
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otherwise, for any consequential 

loss or damage, loss of use, loss of 

production, or loss of profits or 
interest costs, provided however 

that 

this exclusion shall not apply to 

any obligation of the 

CONTRACTOR 

to pay Liquidated Damages to the 
COMPANY and/or right 

to forfeit the Performance Bank 

Guarantee(s) in terms of the 

contract 

that this exclusion shall not apply to any 

obligation of the CONTRACTOR to pay 

Liquidated Damages to the COMPANY and/or 
right 

to forfeit the Performance Bank Guarantee(s) in 

terms of the contract  

307.0 GCC (15.1) Except as otherwise expressly 

provided herein, neither 
COMPANY nor 

its servants, agents, nominees, 

CONTRACTORs, or sub- 

CONTRACTORs shall have any 

liability or responsibility 

whatsoever to 
whomsoever for loss of or damage 

to the equipment and/or loss of or 

damage to the property of the 

CONTRACTOR and/or their 

CONTRACTORs or sub-
CONTRACTORs, irrespective of 

how such loss 

or damage is caused and even if 

caused by the negligence of 

COMPANY 

and/or its servants, agent, 
nominees, assignees, 

CONTRACTORs and 

sub-CONTRACTORs 

Except as otherwise expressly provided herein, 

neither COMPANY nor its servants, agents, 
nominees, CONTRACTORs, or sub- 

CONTRACTORs shall have any liability or 

responsibility whatsoever to whomsoever for 

loss of or damage to the equipment and/or loss 

of or damage to the property of the 

CONTRACTOR and/or their CONTRACTORs or 
sub-CONTRACTORs, irrespective of how such 

loss or damage is caused and even if  subject to 

the extent caused by the negligence of 

COMPANY and/or its servants, agent, 

nominees, assignees, CONTRACTORs and sub-
CONTRACTORs  

No Change 

308.0 

GCC (15.2) 

The CONTRACTOR shall protect, 

defend, indemnify and hold 

harmless COMPANY from and 

The CONTRACTOR shall protect, defend, 

indemnify and hold harmless COMPANY from 

and against such loss or damage and any suit, 

No Change 
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against such loss or damage and 

any suit, claim or expense 

resulting there from. Neither 
COMPANY nor its servants, 

agents, nominees, assignees, 

CONTRACTORs, sub-

CONTRACTORs shall have any 

liability or responsibility 

whatsoever for injury to, illness, or 
death of any employee of the 

CONTRACTOR and/or of its 

CONTRACTORs or sub-

CONTRACTOR irrespective of how 

such injury, 
illness or death is caused and 

even if caused by the negligence of 

COMPANY and/or its servants, 

agents nominees, assignees, 

CONTRACTORs and sub-

CONTRACTORs. CONTRACTOR 
shall protect, defend, indemnify 

and hold harmless COMPANY 

from and 

against such liabilities and any 

suit, claim or expense resulting 
there from. 

claim or expense resulting there from. Neither 

COMPANY nor its servants, agents, nominees, 

assignees, CONTRACTORs, sub-
CONTRACTORs shall have any liability or 

responsibility whatsoever for injury to, illness, 

or death of any employee of the CONTRACTOR 

and/or of its CONTRACTORs or sub-

CONTRACTOR irrespective of how such injury, 

illness or death is caused and even if caused by 
the negligence of COMPANY and/or its 

servants, agents nominees, assignees, 

CONTRACTORs and sub-CONTRACTORs. 

CONTRACTOR shall protect, defend, indemnify 

and hold harmless COMPANY from and against 
such liabilities and any suit, claim or expense 

resulting there from. 

309.0 GCC (26) CONFIDENTIALITY, USE OF 

CONTRACT DOCUMENTS AND 

INFORMATION: 

Please add below: 

Any drawings, designs, technical documents, 

know-how and confidential information 

whether patented or not, submitted or 

furnished to the other Party prior or after the 

effective date of the Contract, shall remain the 
exclusive property of respective Party. The 

Seller shall grant to the Buyer the non-

exclusive, nontransferable and terminable on 

default right to use the software or IPR 

supplied, on the relevant site only. The grant of 
this right doesn’t transfer any property or 

license rights on the software, which remains in 

No Change 
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any case the property of the Seller or its sub-

contractor 

310.0 

GCC (42.2) 

Arbitration -"Sole Arbitrator from 

the panel of List maintained by 
OIL" 

Arbitration -"Sole Arbitrator to be appointed 

with mutual agreement between the Parties 
from the panel of List maintained by OIL" 

No Change 

311.0 

GCC 

  

Include additional clauses on EC, SE S&T 

Rights, Supply disruption due to ongoing war 

clause, Storage costs and Price variation 

No Change 

312.0 

5.f 

GRID SYNCHRONIZATION 

CONTROL: The scope of this 

tender requires the bidder to 
design, develop and implement a 

synchronization scheme between 

the existing 3 MW Gas Engine 

Generator (GEG) and Grid of state 

utility (AEGCL) at 11 kV as pe the 

guidelines of Indian Electricity 
Grid Code (IEGC) 

We as a E House and switchboard OEM will not 

be responsible of execution of this work. 

Request you, kindly exclude this from tender 

Synchronisation is a critical 

component of the Project. 

Accordingly, no deviation is 
accepted 

313.0 

5.m 

One set of 33KV and 11 KV Grade 

Cable (HT) and one set of LT cable 

as per Specification No. A13.1 and 

A13.2. 

Cables inside E House shall be in our scope. 

Request OIL to exclude balance cables from 

tender.  

No deviation is accepted 

314.0 

5.p 

Roof top Solar Plant as per 

Specification No. A16: Roof Top 
Solar Plant at EHouse. 

We as a E House and switchboard OEM will not 

be responsible of execution of this work. 
Request you, kindly exclude this from tender 

No deviation is accepted 

315.0 

5.r 

Illumination System as per 

Specification No. A18: 
Noted for within E-House and periphery E-

House lighting. Other area / room lighting shall 

be in EPC scope. 

It is clarified that the 

illumination includes the 

illumination of outdoor units 

like power transformer, NGR 

etc along with E House. No 

deviation accepted 

316.0 
5.w 

Lightning Arrestor and Surge 
Counter at Incoming grid source 

as per Specification No. A23 

We as a E House and switchboard OEM will not 
be responsible of execution of this work. 

Request you, kindly exclude this from tender 

No deviation is accepted 

317.0 
8 

Site Development/Area 

preparation: 
Same to be excluded from our scope 

No deviation is accepted. 

318.0 
9 

Supply of Water, Electricity and 

Illumination during site activities: 
Same to be excluded from our scope 

No deviation is accepted 
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319.0 
11 Site Job 

Site Job related installation of E House shall be 

in our scope. Balance scope to be excluded 

No deviation is accepted 

320.0 
12 Safety Precaution at Site: Same to be excluded from our scope 

No deviation is accepted 

 

321.0 
13 

Project Schedule and project 
status reporting: 

Same to be excluded from our scope 
No deviation is accepted 

322.0 

A03.1 

NITROGEN INJECTION FIRE 

PREVENTION AND 

EXTINGUISHING SYSTEM 

Same to be excluded from our scope 

No deviation is accepted 
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