

**DETAILS OF CONTRACTS PLACED AGAINST TENDERS DURING THE MONTH OF JUNE-2015**  
**FROM CONTRACTS DEPARTMENT, DULIAJAN**

Tender No	Item/ Nature of Work	Mode of Tender/ Enquiry	Date of Publication of NIT	Type of bidding (Single/ Two bid System)	Last date of receipt of tender	No. of Tenders Received	Nos. & Names of parties qualified after Technical Evaluation	Nos. & Names of parties not qualified after Technical Evaluation	Whether Contract awarded to lowest tenderer/L1	Contract No. & Date	Name of Contractor	Value of contract (Rs.)	Scheduled Date of completion of contract
CDI3655P15	Hiring Services of 3 Nos. 40 MT Cranes for 4 years	Press	06.08.2014	Two Bid	30.09.2014	3(Three)	2(Two) 1) M/s. Gargo Motors 2) M/s. Engineering Enterprise	1(One) 1) M/s. Jainex Parivahan Pvt. Ltd.	Yes	6206494 dtd. 12.06.2015	M/s. Engineering Enterprise	6,51,10,095.60	4(Four) years from the date of placement.
CDI1518P15	Laying and lifting of 100 NB screwed pipeline for effluent disposal from drilling locations	Press	24.12.2014	Composite	06.01.2015	2(Two)	1(One) 1) M/s. Konwar Construction	1(One) 1) M/s. Associated Eve's Construction	Yes	6109036 dtd. 02.06.2015	M/s. Konwar Construction	26,30,122.88	3(Three) years
DCO6107P15	Hiring of Services for laying/ construction of one 300 mm NB pipeline for interconnecting fire fighting system of OIL's CGGS and BCPL's GCS at Madhuban	Press	27.02.2015	Composite	31.03.2015	3(Three)	3(Three) 1) M/s. Transport Carriers 2) Tiratna Enterprise 3) M/s. J.M. Engg. Co.	NIL	Yes	6109080 dtd. 13.06.2015	M/s. M.P. Transport Carriers	6,55,150.00	3(Three) months
CDI6446P15	Hiring Services for off-loading of items from railway wagon for a period of 3 years	Press	16.03.2015	Two Bid	12.05.2015	5(Five)	5(Five) 1) M/s. Ajit Enterprise 2) M/s. Bhabani Brothers 3) M/s. Hazarika Enterprise 4) M/s. R.T. Associates & Co. 5) M/s. G.B. Chowdhury Holdings	NIL	Yes	6109095 dtd. 23.06.2015	M/s. Ajit Enterprise	91,57,050.00	3(Three) years

CDI6111P15	Hiring of Services for Major Overhauling of CTF Tank No. 7	Press	10.02.2015	Two Bid	07.04.2015	1(One)	1(One) M/s. J.M. Engineering & Co.	NIL	N/A	6109104 dtd. 24.06.2015	M/s. J.M. Engineering & Co.	87,93,401.40	1(One) year
DCO6108P15	Hiring of Services for laying of 200 mm NB water line from main overhead tank to Madhuban overhead tank at Duliajan	Press	27.02.2015	Composite	31.03.2015	3(Three)	3(Three) 1) M/s. North Eastern Enterprise 2) M/s. Tiratna Enterprise 3) M/s. M.P. Transport Carriers	NIL	Yes	6109108 dtd. 24.06.2015	M/s. North Eastern Enterprise	6,29,508.00	3(Three) months
DCC6901L16	Construction of One Godown and toilet block inside Shalmari OCS-IT in Shalmari area including supply of all materials except cement	Limited	16/04/2015	Single	06.05.2015	Five(5)	N.A	N.A	Yes	6109086 dtd. 12.06.2015	M/s. Gogoi Enterprise	8,42,000.00	52 (Fifty Two weeks)
CDI2738P14	Construction of approach road, construction of Plinth, road over plinth, effluent pits with suitable bundh/Spurs/Embankment etc, construction of C.C/R.C.C foundation with pillows to suit CH-05 outfit for Location BG at Balimara area including supply of all materials except Cement , Empty Bitumen drum sheets, empty Cement bags and NP3 RCC Hume Pipe Culverts.	Press	31.03.2014	Two Bid System	15.05.2014	Eighteen (18)	<u>Four (4)</u> 1. M/s. ACE Consortium. 2. M/s. ATWA Enterprise. 3. M/s. AFCONS 4. M/s. Dutta Enterprise	<u>Fourteen (14)</u> 1)Mridul borah 2)Sunil Hazarika 3) M. Kalita & Co. 4) Sujit Gogoi. 5) Bijoy Kr. Beria. 6) Utpal Chetia. 7) Raju Phukan. 8) Mukti Nath Sonowal. 9) D.J. Construction 10) Suraj Chetia 11) S.G. Construction. 12) B.R.C. PVT. LTD. 13) H.L. Chanda & Co. 14) Manabjyoti Gogoi & Co.	yes	6109072 dtd. 09.06.2015	M/s. Dutta Enterprise	1,25,38,000.00	24(Twenty Four) weeks.

DCC6897L16	Conversion of existing gravel approach road to Bituminous road from main road junction to LOC#DGV & DGW in South Tinali area(Total Length =270.00Mtr ) compliance of Environmental clearance condition.	Limited	16/04/2015	Single bid system	6/5/2015	Five(5)	N.A	N.A	Yes	6109071 dtd. 09.06.2015	Sri Jitu Phukan	7,88,000.00	16(Sixteen) weeks
------------	---	---------	------------	-------------------	----------	---------	-----	-----	-----	-------------------------	-----------------	-------------	-------------------

**sd/-**  
**Head-Contracts**