OIL INDIA LIMITED RAJASTHAN FIELD IODHPUR

AMENDMENT No. 2 Dated 26.12.2023 To TENDER No. GEM/2023/B/4272422

A. This amendment against Tender No. GEM/2023/B/4272422 is issued as under:

1.0

Sl. No.	Section	Clause No.	Existing Tender Clause & Description	Amended Tender Clause & Description
	PART-2, Bid Evaluation Criteria	Clause No.		
				Annexure – B along with the technical bid. The necessary technical details & literatures of the offered units shall also be submitted along with the bid.
				submitted along with the bid. Bidder has to confirm that all

				necessary
				clearances/certificates as per statutory guidelines for boilers in the state of Rajasthan will be obtained and provided before mobilization of the unit at site.
2	PART-2, ANNEXURE-A, Note-2	ANNEXURE- A, Note-2	Bidder to submit manufacturers data sheet of the above units along with the detailed technical literature (catalogues, drawings, designs etc.)	Bidder to submit manufacturers data sheet of the above units along with the detailed technical literature.
3	PART-2, ANNEXURE-B, Note-5	ANNEXURE- B, Note-5	Bidder to submit manufacturers data sheet of the above units along with the detailed technical literature (catalogues, drawings, designs etc.)	Bidder to submit manufacturers data sheet of the above units along with the detailed technical literature.
4	Part-3, Section-III SCC	7.4.3	Electrical technician/ Electrician (minimum 01 Nos. to be deployed in each shift): the deployed personnel shall have engineering/ ITI degree in electrical with work experience in electrical jobs for minimum 03 years, and shall have valid supervisory license from govt. electrical department for carrying out electrical jobs in mines	Electrical technician/ Electrician (minimum 01 Nos. to be deployed in each shift): the deployed personnel shall have Engineering / Diploma degree in electrical with work experience in electrical jobs for minimum 03 years, and shall have valid supervisory license from govt. electrical department for carrying out electrical jobs in mines.
5	Part-3, Section-IV SCOPE OF WORK	4.4	To supply - suitable mobile (trailer / wheel / skid mounted) feed water softening / demineralization/ treatment Unit along with the boiler. The unit may be mobile (i.e., can be taken well to well with the main boiler unit) or may be placed at a fixed location. Supply of Raw Water is in OIL's Scope and will be provided from Water Reservoir at BGW-06. Transportation of water from the source (BGW-06 water reservoir) to the boiler shall be in scope of the contractor. Arrangements for lifting / drawing water from the BGW-06 water reservoir shall be in the scope of the contractor. The service provider shall make necessary arrangement for handling and transporting the rejected water from WTP, blowdown, bypass and any other rejection to any pit as designated by OIL, as per OIL's discretion.	To supply - suitable mobile (trailer / wheel / skid mounted) feed water softening / demineralization/ treatment Unit along with the boiler. The unit may be mobile (i.e., can be taken well to well with the main boiler unit) or may be placed at a fixed location. Supply of Raw Water is in OIL's Scope and will be provided from Water Reservoir at BGW-06. Transportation of water from the source (BGW-06 water reservoir) to the boiler shall be in scope of the contractor. Arrangements for lifting / drawing water from the BGW-06 water reservoir shall be in the scope of the contractor. The service provider shall make necessary arrangement for handling and transporting the rejected water from WTP, blowdown, bypass and any other rejection to any pit (within 8 KM aerial distance, approx.) as designated by OIL, as per OIL's discretion.

6	Part-3,	10.0	10.0 LIQUIDATED DAMAGE (LD):	10.0 LIQUIDATED DAMAGE
	Section-IV			(LD):
	SCHEDULE OF		If the contractor fails to place the	
	SERVICES/ RATES (SOR)		steam generator with manpower	If the contractor fails to place
	KATES (SUK)		within the stipulated time limit of	the steam generator with
			75 days for first mobilization & 15	manpower within the stipulated
			days for subsequent mobilization	time limit of 75 days for first
			from the date of receipt of call letter	mobilization & 15 days for
			or intimation by e-mail, then the	subsequent mobilization from
			contractor will be liable to pay	the date of receipt of call letter
			liquidated damages to the company	or intimation by e-mail, then the
			at the rate of 0.5% of annualized	contractor will be liable to pay
			contract value for each week of	liquidated damages to the
			delay in placement subject to a	company at the rate of 0.5% of
			maximum of 7.5% of the annualized	original contract value for each
			contract value. The Contractor to	week of delay in placement
			provide undertaking at the time of	subject to a maximum of 7.5%
			quoting against the tender that the	of the original contract value.
			steam generator with manpower	The Contractor to provide
			will be placed for operation as per	undertaking at the time of
			contractual terms within the date of	quoting against the tender that
			placement.	the steam generator with
				manpower will be placed for
				operation as per contractual
				terms within the date of
				placement.

2.0 All other Terms & Conditions of the Bid Document remain unaltered.
