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OIL INDIA LIMITED 

RAJASTHAN PROJECT 
JODHPUR 

 
 

CORRIGENDUM 

AMENDMENT No. 2 Dated 10.09.2018 
To TENDER No. CJG8546P19 

 
 

1.0 Amendment No. 2 dated 10.09.2018 to Tender No. CJG8546P19 has been  

issued to incorporate the following changes in clauses under SOW and also 
to extend the Bid Closing/Technical Bid Opening  Date and Tender 
Document Sale Date as under : 

 

       Bid Closing Date & Time                        :  04.10.2018  at 11-00 hrs. (IST) 
 
      Technical Bid Opening Date & Time        :  

 
 

      Tender Document Sale Date Extended to : 
       
 

04.10.2018  at 15-00 hrs. (IST) 

 
 

27.09.2018  at 17-30 hrs. (IST) 
 

Srl. 

No. 

Clause No. Existing Clause Amended Clause 

1 B. SCOPE OF 
WORK 

2.8 SAFETY, 

HEALTH AND 

ENVIRONMENT 

2.8.3 All electrical equipment 
should be certified by DGMSfor use 

in hazardous area 

2.8.3 All electrical equipment 
should be certified by DGMS or 

any other standards as per GSR. 

1359 (E)for use in hazardous area 

2 Part 3 

Section-I 

4.0 GENERAL 
OBLIGATIONS 

OF THE 

COMPANY 

 

4.1 Pay Contractor in accordance 

with terms and conditions of the 

contract. The period of time for 
which each rate shall be applicable 

shall be computed from and to the 

nearest an hour. The rates 

contained in the Contract shall be 

based on Contractor‟s operation 
being conducted on a seven (07) 

days week and a twenty-four (24) 

hours work day. Under the 

Contract, Contractor will be entitled 

to the applicable rate defined in 

PROFORMA–A. These rates are 
payable when the required 

condition has existed for a full 24 

hours‟ period. If the required 

condition existed for less than 24 

hours, then payments shall be 
made on pro-rata basis.  

4.1 Pay Contractor in accordance 

with terms and conditions of the 

contract. The period of time for 
which each rate shall be applicable 

shall be computed from and to the 

nearest an hour. The rates 

contained in the Contract shall be 

based on Contractor‟s operation 
being conducted on a seven (07) 

days week and a twenty-four (24) 

hours work day. Under the 

Contract, Contractor will be 

entitled to the applicable rate 

defined in PROFORMA–B. These 
rates are payable when the 

required condition has existed for 

a full 24 hours‟ period. If the 

required condition existed for less 

than 24 hours, then payments 
shall be made on pro-rata basis.  

3 B. SCOPE OF 

WORK 

1.3 

New clause 1.3.7 

For J-Bend Drilling Section, Mud 

Engineering Services, Chemicals 

and Mud Engineer are to be 

provided under the scope of this 

contract in addition to J-Bend 
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Service provider. 
 

4 New - Brief on Baghewala Field provided 

in Document-A as given below. 

5 New  Job Responsibility Matrix provided 
as given below. 

6 Part-3 

Section –II 

B. Scope of work 

1.1 DESIGNING 

OF MUD 

PROGRAMME 

Table 1B Revised Table 1B 

As given below. 

7 Part – 3 
Section -  IV 
 

C. DEMOBILIZATION CHARGES 
[FOR TOOLS / EQUIPMENT WITH 

ALL ACCESSORIES / 

CONSUMABLES] 

c) The Company shall give notice to 

the Contractor to commence 
demobilization. The Contractor will 

ensure that demobilization is 

completed within 30 (thirty)days 

from the date of notice from the 

Company. 

 
f) The Contractor will ensure that 

demobilization is completed and 

Company‟s work-site is cleared-off 

Contractor‟s property within 30 

(thirty) days of notice from the 
Company. Penalty will be imposed 

“@10% per day” of De-Mobilization 

Charges for every additional day 

consumed by Contractor beyond 

stipulated 30(thirty) days to 

complete De-Mobilization. 

 

C. DEMOBILIZATION CHARGES 
[FOR TOOLS / EQUIPMENT 

WITH ALL ACCESSORIES / 

CONSUMABLES] 

c) The Company shall give notice to 

the Contractor to commence 
demobilization. The Contractor will 

ensure that demobilization is 

completed within 60 (sixty)days 

from the date of notice from the 

Company. 

 
f) The Contractor will ensure that 

demobilization is completed and 

Company‟s work-site is cleared-off 

Contractor‟s property within 60 

(sixty) days of notice from the 
Company. Penalty will be imposed 

“@10% per day” of De-Mobilization 

Charges for every additional day 

consumed by Contractor beyond 

stipulated 60(sixty) days to 

complete De-Mobilization. 
 

8 Part – 3 
Section -  IV 

 

K. DAY RATE FOR TOOLS/ 
EQUIPMENT / PERSONNEL 

DURING FORCE 

MAJEURE: 

i) All rates quoted by the Bidder 

shall be restricted to 50% of 

respective charges under above 
circumstances. 

This will be considered as FORCE 

MAJEURE RATE. 

ii) The Force Majeure Rate shall be 

payable during the first 10 (ten) 

days period of force majeure 
condition. No payment shall accrue 

to the Contractor beyond the first 

10 (ten) days period. 

 

K. DAY RATE FOR TOOLS/ 
EQUIPMENT / PERSONNEL 

DURING FORCE 

MAJEURE: 

i) All rates quoted by the Bidder 

shall be restricted to 50% of 

respective charges under above 
circumstances. 

This will be considered as FORCE 

MAJEURE RATE. 

ii) The Force Majeure Rate shall 

be payable during the first 15 

(fifteen) days period of force 
majeure condition. No payment 

shall accrue to the Contractor 

beyond the first 15 (fifteen) days 

period. 

9 PROFORMA - B PROFORMA – B (FORMAT – A 

(EQUIPMENT) 

Revised PROFORMA – B (FORMAT 

– A (EQUIPMENT) 
As given below. 

 

2.0 All other terms & Conditions remain unchanged. 
*** 
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Revised Table 1B 

Table 1B 

Sl. 
No. 
 

Mud property Unit Laboratory Testing  
 

Remarks 

Before 
Hot roll 

AfterHot 
Roll 

at 180F 

1 Mud weight     

2 Plastic Viscosity     

3 Yield Point     

4 10s Gel.     

5 10m Gel     

6 API filtration 
loss/Cake 

    

7 pH     

8 Lubricity Coefficient     

9 Solids uncorrected     

10 PHPA concentration     

11 Any other properties     

 

 
 

*** 
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PROFORMA-B(REVISED) 

PRICE BID FORMAT  
 

Tender No. : CJG8546P19 
Currency Quoted: _______           
 
FORMAT – A (EQUIPMENT) 
 

Sl.No. DESCRIPTION UNIT QTY Unit Rate Total Amount 

A EQUIPMENT     

a Mud Lab & Accessories     

1 Mobilization Charges LS 2   

2 Demobilization Charges  LS 2   

3 Rental Charges Days 1460   

4 ILM Charges up to 50 km LS 11   

5 ILM Charges beyond 50 km KM 300   

b DWM-1     

6 Mobilization Charges LS 2   

7 Demobilization Charges LS 2   

8 Rental Charges Days   1460   

9 ILM Charges up to 50 km LS 11   

10 ILM Charges beyond 50 km KM 300   

c DWM-2 (On Call Out Basis)       

11 Mobilization Charges LS 3   

12 Demobilization Charges LS 3   

13 Rental Charges Days 730   

14 
Interim Demobilization - 
Remobilization Charges for 
Mud Lab & Accessories 

LS 2   

15 
Interim Demobilization – 
Remobilization Charges for 
DWM Unit 1 

LS 2   

 TOTAL EQUIPMENT CHARGES,  A = a + b + c  

 
FORMAT – B (PERSONNEL) 
 

B PERSONNEL     

a Lead Mud Engineer     

16 Mobilization Charges LS 13   

17 Demobilization Charges LS 13   

18 ODRP Days    1280   

19 SDRP Days 180   

b Second Mud Engineer      

20 Mobilization Charges LS 13   

21 Demobilization Charges LS 13   

22 ODRP Days 1280   

23 SDRP Days 180   

c DWM Supervisor     

24 Mobilization Charges LS 13   

25 Demobilization Charges LS 13   

26 ODRP Days 1280   

27 SDRP Days 180   

d DWM Operator x 2 nos.     



AMDT. No. 2  to Tender No. CJG8546P19                                                                                              Page 5 of 12 
 

28 Mobilization Charges LS 13   

      

29 Demobilization Charges LS 13   

      

30 ODRP Days 1280   

      

31 SDRP Days 180   

 TOTAL PERSONNEL CHARGES, B= a + b + c + d  

 
FORMAT – C (CHEMICALS) 

 

Sl. 
 

Brand 
 

Q
u

a
n

ti
ty

 

Unit Total 
Specs MSDS  

Chemical 
U

n
it

 enclosed enclosed 
 

  

No. 
Name 

Rate Amount 
   

    

    
Yes/No Yes/No 

 
      

32 Barytes  MT 500      

33 Bentonite  MT 4100      

34 Caustic Soda  MT 160      

35 CMC(HVG)  MT 200      

36 CMC(LVG)  MT 200      

37 Geltax  MT 25      

38 PAC (R )  MT 70      

39 PAC(SL)  MT 70      

40 XC Polymer  MT 200      

41 Resinated Lignite  MT 130      

42 Linseed Oil  KL 800      

43 NaCl  MT 5500      

44 Cal Carb (F/M/C)  MT 800      

45 Pipelax  KL 15      

46 Mica  MT 25      

47 Saw dust  MT 25      

48 Jel flake  MT 25      

49 Walnut shell  MT 25      

50 Defoamer  KL 5      

51 Biocide (ENV)  KL 8      

52 Soda ash  MT 25      

53 Sodium bicarb  MT 10      

54 Teepol  KL 3      

55 Mud Detergent  KL 35      

56 Polyol  MT 400      

57 PGS  MT 130      

58 SAPP  MT 5      

59 PHPA  MT 65      

60 CI(amine based )  KL 7      

 Total cost of chemicals (C)     

Note: 

1. Chemical names shown above are generic in nature. The bidder may quote for 
equivalent/substitute chemicals with proper technical literatures. 
2. Successful bidder has to keep a minimum stock of the all the chemicals for two well 
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operations with adequate stock of contingency chemicals in case of down hole 
problems.    

 
FORMAT – D (DWM CHEMICALS &CONSUMABLES) 
 

Sl. 
No. 

Consumables Brand 
Name 

UOM Qnty Unit 
Rate 

Total 
Amount 

Specs/MSDS 
submitted? 

Chemicals for DWM      

61 Flocculent  MT 42    

62 Coaggulant-1  MT 160    

63 Coaggulant-2  MT 42    

Other Consumables for DWM      

64 10 micron 
absolute 

Cartridges 

 No 1200    

65 5 micron 
absolute 
Cartridges 

 No 1200    

66 25 micron bag 
filters 

 No 120    

67 40 micron bag 
filters 

 No 120    

 Total Cost of DWM Chemical and Other 
Consumables, D= 61+ 62 + 63 + 64 + 65 + 66 + 67 

  

 
Note: Chemicals/consumables indicated in table „D‟ are required for Drilling Waste 
Management Service. Contractor has to optimize the chemical treatment and process 
system of the Company based on lab studies in its laboratory based on actual effluent 
encountered at well site. 
 
FORMAT – E (CONSUMABLES & CHEMICALS PROPOSED BY CONTRACTOR) 
 

Item Consumables Brand 
Name 

Unit Qty Unit 
Rate 

Total 
Amount 

Spec/MSDS 
submitted? 

68        

69        

70        

.....        

Total Cost of Consumables & Chemicals, E= 68+69+70+....   

 
TOTAL ESTIMATED CONTRACT VALUE [T] = A + B + C + D + E 
 
Where, 
T= TOTAL ESTIMATED CONTRACT COST FOR TWO YEARS 
A= TOTAL EQUIPMENT CHARGES 
B= TOTAL PERSONNEL CHARGES 
C= TOTAL COST OF DRILLING FLUID CHEMICALS 
D= TOTAL COST OF DWM & OTHER CHEMICALS 
E= TOTAL COST OF CONSUMABLES AND CHEMICALS PROPOSED BY CONTRACTOR 
 
NOTE: 
i) The items mentioned in above clause are to be read in conjunction with  

Schedule of Rates in Section IV, Part-3.  
II) The bidder has to quote for all the items. The Bids in which the rates for any 

part of the work are not quoted shall be rejected. However, if no charge is 
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involved for any of the work, „FOC‟ (Free of Cost) should be mentioned against 
such part of work. 

III) The quantities indicated above are tentative requirement for two years and 
considered for evaluation purpose of bids/estimation of total contract value only. 
Payment shall, however, be made at actual use against which the units rates 
have been asked for. No charges other than indicated above are payable. 

 
IV) All taxes, duties and levies excluding GST shall be borne by the Contractor. The 

quoted price shall be exclusive of GST. GST as applicable shall be on Company‟s 
account and as per GST Act. 

V) Bid evaluation will be carried out based on the sum total of prices of the price bid 
format as shown above against srl. Nos. 1 to 70. i.e, T = A + B +C + D + E 

 

 
Authorised Person‟s Signature: _________________ 
 
Name: _______________________________  
 
Seal of the Bidder: 

****** 
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RESPONSIBILITY MATRIX FOR MATERIAL AND SERVICES: 

 

The brief responsibility matrix but not limited to the followings: 

SL 
no 

Item Provided by At the cost of 

Bidder OIL Bidder OIL 

1 Transportation of Chemicals up to Rig site 
(Godown to site) 

√  √  

2 Provide access to utilize Rig equipment for 
preparation of drilling fluid 

 √  √ 

3 Catering and transportation of Bidder‟s 
personnel from drilling base camp to Rig 
site and back 

 √  √ 

4 Laboratory equipment required for 
determination of Mud parameters 

√  √  

5 Warehouse facility for bidders materials √  √  

6 Accommodation of bidder‟s personnel  √  √ 

7 Unskilled manpower required for handling 
and mixing of mud chemical at drilled site 

√  √  

8 Mud laboratory at the drill site to be 
provided  for testing  of Mud parameters 

√  √  

9 Loading, unloading, mixing of Chemicals & 
cleaning of Mud handling equipment‟s at 
each drill site. 

√  √  

10 Transportation of chemicals from one 
location to other location. 

√  √  

11 Water supply for Mud preparation and 
laboratory 

 √  √ 

12 Power supply  √  √ 

13 Disposal of empty bags, drums and other 
left over of Chemicals 

√  √  

14 Mud chemical storage facilities at drill site  √  √ 

15 PPE and insurance over of bidders 
personnel and equipment 

√  √  

 

 

*** 
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DOCUMENT – A  

(Tender No. CJG8546P19) 

 

Hiring of mud engineering & drilling waste management services 

along with chemicals 

 

MAP of Baghewala STRUCTURE 

 

 

Dandewala & 

Bagitabbe ML area 
(250 sq. km.)
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Generalised Stratigraphy of Baghewala Field 

AGE FORMATION 
DEPTH 

(m) 
LITHOLOGY (Average) REMARKS 

QUARTERNARY 

+ TERTIARY 

Alluvium / 

Shumar 
Surface 

Sand/Sandstone (50%-60%)  + Clay/Claystone 

(40%-50%)  

MESOZOIC 
Jaisalmer + 

Lathi 
~500 

Sand/Sandstone (20%-30%)  + Clay/Claystone 

(40%-50%) +  Limestone (20%-30%)  

PERMIAN 
Bap and 

Badhaura 
~550 

Sand/Sandstone (20%-30%)  + Clay/Claystone 

(40%-50%) + Dolomite(30%-40%)  

INFRA-

CAMBBRIAN 

Upper 

Carbonate 
~600 

Sand/Sandstone (30%-35%) + Clay/Claysone (20%-

30%) + Dolomite(40%-50%) +Traces of Limestone 

Potential loss 

circulation zone 

Nagaur ~800 

Dolomite(20%-25%) + Clay/Claystone (35%-40%) + 

Sand/Sandstone(30%-35%) + Siltstone (5%-10%) + 

Anhydrite (Trace –5%)  

HEG ~1100 

Clay/Claystone(35%) + Sand/Sandstone(35%) + 

Dolomite(25%) + Anhydrite(5%-10%) + Traces of 

Halite & Siltstone 

Potential over 

gauge zone 

Bilara ~1200 
Sand/Sandstone(40%-45%) + Clay/Claystone(50%-

55%) + Dolomite (2%-5%) 
Over gauge zone 

Jodhpur ~1270 
Sand/Sandstone(95%) +  Clay/Claystone(4%) + 

Siltstone(1%) 
Over gauge zone 
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Challenges 

 Mud loss/ total mud loss: Frequent mud loss encountered in the range 520m-900m in the previous 

wells. These losses were arrested by spotting 10-12% LCM pills, cement plugs.  

 Stuck pipe: During PO from drilled depth 793m string got stuck at 668m & it was freed by working 

on string by 45T of over pull in Baghewala#3. 

 Poor ROP: Observed poor ROP in the dolomite formation in the wells. 

 Hole over gauge: Mainly in the Halite formation. 

 

 

Planning 

 OIL is planning  for drilling and testing of 13(Thirteen) well in Baghewala structure, Rajasthan 

Project. All wells are designated as exploratory/development wells, vertical and / or deviated (J 

Bend). The maximum TVD is 1200 m to 1500m.  

 

 

Proposed casing policy 

Hole Size(inches) Shoe Depth(meters) 

Size(Inch) 

Type of 

csg 
Wt (ppf)  

  
Open Hole size (Inch)   

20 K-55 94 26 100/150/200/250 

13 3/8 N-80 68 17 ½ 650/750 

9 5/8 L-80 47 12 1/4 1000/1050 

7 or 5 1/2   

 
8 1/2 1150/1200 
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Proposed Mud systems: 

Hole 

Size 

Mud System Mud Density 

(ppg) 

MF 

Viscosity 

(sec) 

PV 

(cp) 

YP (lb/100 

sq.ft) 

Gel 

(0’/10’) 

F/loss (cc) 

26” Bentonite gel Spud 

mud 

8.7-8.9 65-60 ALAP 20-24 20/30 <18 

17 

1/2” 

Lightly treated 

water based system 

8.9-9.1 60-50 ALAP 18-22 10/35 <15 

12 ¼” NaCl Saturated Mud 

System 

9.3-9.6 50-45 ALAP 16-20 8/12 <10 

8 ½” NDDF mud system 8.5-8.6 45-40 ALAP 22-28 10/12 <7 

 

 Present Rig: Jhon#29 

 Rig Capacity: 1000 HP 

 Tank Capacity: 1500 bbls 

 Mud pump: 02 Triplex pump 

 Technical water storage tank: 1200 bbls 

 Solid Control: 03 nos LMS, 01 no Mud cleaner. 

 Average Days required  to complete a well: 50 days. 

N.B:  Mobilization and demobilization for Mud Engineering and Drilling Waste Management (DWM) shall be 

done as per requirement for 02 (two) rig operation. 

 

**** 


