OIL INDIA LIMITED
(A GOVT. OF INDIA ENTERPRISE)
CONTRACTS DEPARTMENT, DULIAJAN
DISTRICT: DIBRUGARH (ASSAM), PIN-786602
TEL: (91) 374-2800548, FAX: (91) 374-2803549
E-mail ID: contracts@oilindia.in
Website: www.oil-india.com

AMENDMENT NO. 3 DATED 04.07.2020 TO TENDER NO. CDG4172P21
FOR PASSIVE SEISMIC TOMOGRAPHY (PST) SURVEY WITH AN
OBJECTIVE TO PROVIDE ESTIMATE OF SEDIMENTARY THICKNESS,
SUB-SURFACE STRUCTURAL DISPOSITION, BASEMENT
CONFIGURATION IN THE STUDY AREA AND IDENTIFICATION OF THE
HYDROCARBON PROSPECTS AND LEADS.

This Amendment to Tender No. CDG4172P21 is issued to notify the following:
1. Amendment to tender clauses are stipulated vide Exhibit-I enclosed herewith.

2. The original Price Bid Format (Proforma-B) stands replaced with Revised
Price Bid Format (Revised Proforma-B) enclosed herewith as Exhibit-II and
is also uploaded under ‘Notes and Attachments’ tab in OIL’s e-Tender portal.

3. Section-IV (Schedule of Rates) under Part-3 of the Tender stands replaced
with Revised Schedule of Rates under Exhibit-III enclosed herewith.

4. Bid Closing & Opening dates are amended as below:

Bid Closing date & Time: 28t July 2020 [11:00 Hrs (IST)]
Technical Bid Opening date & Time: 28t July 2020 [14:00 Hrs (IST)]

5. Bid Security Validity as mentioned in Clause No. 2.0(xii) of the Forwarding
Letter stands amended as “minimum upto 31st January 2021”.

6. Bidders to take note that, as a very special case due to COVID-19 Pandemic
situation and declaration of Lockdown by Govt. of India/State Governments,
in case it is not possible for them to submit the original Bid Security & any
other documents required to be submitted in physical form as per tender
before the Bid closing date, they must upload a copy of the Bid Security & the
documents as part of their technical bid while submitting their bid in OIL’s e-
tender portal. The Bidder must also ensure that the Bank Guarantee issuing
bank route the BG through SFMS platform as per the following details:

(i) “MT 760/MT 760 COV” for issuance of bank guarantee.
(ii) “MT 760/MT 767 COV” for amendment of bank guarantee.

The above message/intimation shall be sent through SFMS by the BG
issuing bank branch indicating the Tender No. CDG4233P21 to HDFC Bank
Limited, Duliajan Branch, Utopia Complex, BOC Gate, Jayanagar,
Duliajan, Dibrugarh, PIN — 786602. The Bank details are as under:
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Bank Details of Beneficiary
A Bank Name HDFC BANK LTD
B Branch Name DULIAJAN
Cc Branch Address Utopia Complex, BOC Gate, Jayanagar,
Duliajan, Dibrugarh, PIN — 786602
D Banker Account 21182320000016
No.
E Type of Account Current Account
F IFSC Code HDFCO0002118
G MICR Code 786240302
H SWIFT Code HDFCINBBCAL

Bidders should however confirm that they will submit the original Bid
Security & other documents required to be submitted in physical form as per
tender within 10 days from the date of withdrawal of Lockdown by Govt.
of India/State Government. The non-submission of original Bid Security
within the aforementioned period by bidder will lead to rejection of their offer.

Alternately, Bidders can also submit Bid Security on-line through OIL’s e-
tender portal linked electronic Payment Gateway by using Credit Card or Net
Banking facility.

All other Terms and Conditions of the Tender/Bid Document (Considering all
previous Amendments/Addendums, if any) will remain unchanged.

Sd/-

(B. Brahma)

Sr. Manager — Contracts

For Chief General Manager — Contracts
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EXHIBIT-I

Amendments to Clauses of IFB No. CDG4172P21 for Passive Seismic

Tomography (PST) survey

Sl.
No.

Tender
Clause No.

Original Clause

Amended Clause

FORWARDING LETTER

1 2.0 (xiv) Amount of Performance Security: Amount of Performance Security:
(page-2) 10% of total contract value. 10% of annualized total contract
value.
PART-2: BID EVALUATION CRITERIA
2 3.2.1 The bidder must have minimum | The bidder must have minimum
(page-28) annual financial turnover of at least | annual financial turnover of at least
INR 32.50 Crores or USD 4.50 | INR 21.71 Crores or USD 3.02
Million in any of the preceding three | Million in any of the preceding three
(3) financial/accounting years | (3) financial/accounting years
reckoned from the original bid closing | reckoned from the original bid closing
date as per the Audited Annual | date as per the Audited Annual
Reports. Reports.
3 3.2.2 In case of Consortium of companies, | In case of Consortium of companies,
(page-28) any member of the Consortium shall | any member of the Consortium shall

have an annual financial turnover of
minimum INR 32.50 Crores or USD
4.50 Million during any of the
preceding 03 (Three)
financial/accounting years reckoned
from the original bid closing date and
other member(s) of the consortium
shall have an annual financial
turnover of minimum INR 16.25
Crores or USD 2.25 Million during
any of the preceding 03 (Three)
financial/accounting years reckoned
from the original bid closing date.
Borrowing support from
parent/supporting company is not
allowed to meet the financial criteria.

have an annual financial turnover of
minimum INR 21.71 Crores or USD
3.02 Million during any of the
preceding 03 (Three)
financial/accounting years reckoned
from the original bid closing date and
other member(s) of the consortium
shall have an annual financial
turnover of minimum INR 10.855
Crores or USD 1.51 Million during
any of the preceding 03 (Three)
financial/accounting years reckoned
from the original bid closing date.
Borrowing support from
parent/supporting company is not
allowed to meet the financial criteria.
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Sl

Tender

Original Clause

Amended Clause

No. Clause No.
4 3.2.5 In case the bidder is a subsidiary | In case the bidder is a subsidiary
(page-29) company (should be a subsidiary of | company (should be a subsidiary of

the parent/ultimate parent/holding
company) who does not meet
financial criteria by itself and
submits bid based on the financial
strength of its parent/ultimate
parent/holding company, then
following documents need to be
submitted along with the technical
bid:

(i) Annual Turnover of the
parent/ultimate parent/holding
company in any of preceding
three (3) financial years shall be
INR 32.50 Crores or USD 4.50

Million.
(i) Net Worth of the
parent/ultimate parent /

holding company should be
minimum INR 6.50 Crores or
USD 0.9 Million for the
accounting year preceding the
original bid closing date.

(iiii Working Capital of the
parent/ultimate parent /
holding company should be
minimum INR 6.50 Crores or
USD 0.9 Million for the
accounting year preceding the
original bid closing date.

(iv) Corporate Guarantee (as per
Appendix-III) on
parent/ultimate parent/holding
company’s letter head signed by
an authorized official
undertaking that they would
financially support their
subsidiary company for
executing the project/job in
case the same is awarded to
them, and

(v) The bidder is a subsidiary
company of the parent/ultimate
parent /holding parent
company.

the parent/ultimate parent/holding
company) who does not meet financial
criteria by itself and submits bid based
on the financial strength of its
parent/ultimate parent/holding
company, then following documents
need to be submitted along with the
technical bid:

(i) Annual Turnover of the parent/
ultimate parent/ holding
company in any of preceding
three (3) financial years shall be
INR 21.71 Crores or USD 3.02
Million.

(i) Net Worth of the parent/ultimate
parent / holding company should
be minimum INR 6.50 Crores or
USD 0.9 Million for the
accounting year preceding the
original bid closing date.

(iiij Working Capital of the
parent/ultimate parent / holding
company should be minimum
INR 6.50 Crores or USD 0.9
Million for the accounting year
preceding the original bid closing
date.

(iv) Corporate Guarantee (as per
Appendix-III) on
parent/ultimate parent/holding
company’s letter head signed by

an authorized official
undertaking that they would
financially support their

subsidiary company for executing
the project/job in case the same
is awarded to them, and

(v) The bidder is a subsidiary
company of the parent/ultimate
parent /holding parent company.
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Sl Tender Original Clause Amended Clause
No. Clause No.
) 3.5.1 Broad classification: The marks allocated against various
(page-34) sub-sections under Quality for
QCBS has been revised as
mentioned in Exhibit-IA enclosed
3.5.2 Sub breakup of marks for Quality & | herewith.
(page-34) Cost Based Selection (QCBS) shall
be as follows:
6 PROFORMA-B (PRICE BID | REPLACED WITH REVISED
FORMAT) PROFORMA-B (REVISED PRICE BID
FORMAT enclosed herewith as
Exhibit-II).
PART-3; SECTION-I; GENERAL CONDITIONS OF CONTRACT
7 19.0 PERFORMANCE SECURITY: The | PERFORMANCE SECURITY: The
(page-52) Contractor shall furnish to Company | Contractor shall furnish to Company a
a Bank Guarantee amounting to 10% | Bank Guarantee amounting to 10% of
of estimated total Contract Price | estimated annualized total Contract
with validity of 3(three) months | Price with validity of 3(three) months
beyond the contract period towards | beyond the contract period towards
performance security. The | performance security. The
performance security shall be | performance security shall be payable
payable to Company as | to Company as compensation for any
compensation for any loss resulting | loss resulting from Contractor's failure
from Contractor's failure to fulfil their | to fulfil their obligations under the
obligations under the Contract. In the | Contract. In the event of extension of
event of extension of the Contract | the Contract period, the validity of the
period, the validity of the bank | bank guarantee shall be suitably
guarantee shall be suitably extended | extended by the Contractor.
by the Contractor.
PART-3; SECTION-II; SCOPE OF WORK (SOW)/TERMS OF REFERENCE (TOR)
8 2.4.3.1 Sampling intervals of minimum 1ms | Sampling intervals up to 4ms and
(page-63) and continuous recording of Passive | continuous recording of Passive
seismic tomographic data shall be | seismic tomographic data shall be
acquired to fulfill the objectives of the | acquired to fulfil the objectives of the
Survey Program. Survey Program.
9 2.4.3.17 Processing, Interpretation of the | Contractor shall arrange for the
(page-64) acquired passive seismic data shall | deployment of its Processing and

be under taken at OIL’s Field
Headquarters, Duliajan, Assam and a
report shall be submitted to OIL. The
Contractor must arrange all the
required hardware, software and all

other accessories to fulfill the
processing and interpretation jobs as
per international standards. OIL

shall provide the suitable office space
in its existing setup.

Interpretation experts at OIL’s Field
Headquarters, Duliajan, Assam as per
the tentative schedule mentioned in
table below. The visits during each
phase shall be planned such that each
visit is dedicated for either processing
or interpretation. The Contractor must
arrange all the required hardware,
software and all other accessories to
fulfil the processing and interpretation
jobs as per international standards
during visit. OIL shall provide the
suitable office space in its existing
setup. A draft report on processing &
interpretation  results must be
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Sl

No.

Tender
Clause No.

Original Clause

Amended Clause

submitted to OIL prior to the
finalization of the report. The same
shall only be finalized, after it is agreed
upon by OIL.

PART-3; SECTION-III; SPECIAL CONDITIONS OF CONTRACT

10 1.2.3 Schedule for completion of data | Schedule for completion of data
(page-70) processing, interpretation and | processing, interpretation and
submission of final reports and | submission of final reports and
deliverables: One (1) month. deliverables for Phase-I: One and a

half (1.5) months.
11 1.3.3 Schedule for completion of data | Schedule for completion of data
(page-70) processing, interpretation and | processing, interpretation and

analysis of the data: Two (2) months.

analysis of the data for Phase-II: Two
(2) months.

EXPERTS’ VISIT SCHEDULE DURING PHASE-I & PHASE-II (Ref. clause no. 2.4.3.17 of

Part-3, Section-II mentioned above)

Phase Processing Interpretation
Phase-I Visit of Minimum one expert for Visit of Minimum one expert for
minimum 15 days visit during minimum 15 days visit during
processing of data in Phase-I at OIL’s Interpretation of data in Phase-I at
Field Headquarters, Duliajan, Assam. OIL’s Field Headquarters, Duliajan,
Assam.
Phase-II Visit of Minimum one expert for Visit of Minimum one expert for

minimum 21 days visit during
processing of data in Phase-II at OIL’s
Field Headquarters, Duliajan, Assam.

minimum 21 days visit during
Interpretation of data in Phase-II at
OIL’s Field Headquarters, Duliajan,
Assam.
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EXHIBIT-IA

REVISED BREAK-UP OF MARKS ALLOCATED FOR QCBS

Clause No. 3.5 of Part-2 (Bid Evaluation Criteria) of Tender No. CDG4172P21 stands
amended as below:

3.5 Evaluation of Bids for Quality:
i) Bids qualifying as per Technical Evaluation Criteria (3.1 above) and
Financial Evaluation Criteria (3.2 above) shall be eligible for this
evaluation.
ii) Bids shall be evaluated both in terms of Quality as well as Quoted

Price i.e. Quality & Cost Based Selection (QCBS) methodology.
The weightage for Quality is 60 and the weightage for the Quoted
price is 40.

iii) The marks allocated against various sub-sections under Quality of
Bid shall be as hereafter.

3.5.1 Broad classification:
Sl Quality Criteria Marks
1 Bidder’s Experience 52 60 (Max)
5 5 ol Criteri 08

3.5.2 Sub breakup of marks for Quality & Cost Based Selection (QCBS) shall
be as follows:

Bidder’s Experience 60 (Max)

(a) | Experience in ‘Acquisition, Processing & Interpretation | 15 (Max)
(API) of Passive Seismic Tomography (PST) Data’
preceding the Original Bid Closing date.

(i) | More than or equal to Three (03) but Limited to Five (05) 09
Years

(ii) | More than Five (05) but Limited to Ten (10) Years 12

(iii) | More than Ten (10) Years 15

(b) | Successfully completed Projects of ‘Acquisition, | 15 (Max)
Processing & Interpretation of Passive Seismic
Tomography Data’ for oil & gas exploration with a
minimum of 50 seismometer stations during last seven
(07) years preceding the Original Bid Closing date.
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(i) | One (01) to Three (03) Projects 09

(ii) | Four (04) to Six (06) Projects 12

(iii) | More than Six (06) Projects 15

(c) | Cumulative ‘Acquisition, Processing & Interpretation of | 15 (Max)
Passive Seismic Tomography Data’in the last seven (07)
years preceding the Original Bid Closing date.

(i) | More than or equal to 300 SQKM but limited to 500 09
SQKM

(ii) | More than 500 SQKM but limited to 1000 SQKM 12

(iii) | More than 1000 SQKM 15

(d) | Experience of the Bidder’s: Strength of the Bidder i.e. | 15 (Max)
the offer submitted on its own strength or through Joint
venture partner (s)/Collaborator(s) / Consortium of
companies.

(i) | Offer submitted through Joint venture partner 09
(s)/Collaborator(s) / Consortium of two (2) or more no.
of companies.

(ii) | Offer submitted on its own strength. 15

TOTAL= | 60 (Max)

Notes:

(i) It shall be the bidder’s responsibility to ensure submission of
unambiguous /clear and sufficient documentary evidence in support
of the evaluation criteria.

(ii) OIL reserves the right to verify any or all
data/document/information provided by the bidder. False statement
by Bidder will make it liable for appropriate action.

(iii) The Minimum Qualifying Marks a bid shall have to meet in Quality
Criteria is 36 Marks (Out of 60 marks). Bidders not scoring the
minimum qualifying marks in Quality Criteria shall be rejected.
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REVISED PROFORMA-B

REVISED PRICED BID FORMAT

EXHIBIT-II

Sub: Passive Seismic Tomography (PST) survey with an objective to provide
estimate of sedimentary thickness, sub-surface structural disposition, basement
configuration in the study area and identification of the hydrocarbon prospects

and leads.
Sl s . . Qty Unit Rate Total Amount
No. Description Unit (a) (b) (c=a*b)
1 Mobilization Charges (A) Lump- 01
Sump
Network Installation Charges (B)
2 (272 Seismometer Stations) Nos. 272
PHASE-I
Acquisition (C) S tZteiI;)n

3 | (272 Seismometer Station X 3 er 816
months) P

month
. . Lump-

4 | Processing & Interpretation (D) Sump 1
Visit of Processing and Interpretation Per

S | expert at OIL’s Field Headquarter, Visit 2
Duliajan, Assam for 15 days (E)

6 Total Cost upto Phase-I,

(F=A+B+C+D+E)
PHASE-II
Acquisition (G) . tzteiron

7 | (272 Seismometer Station X 8 or 2176
months) P

month
Processing & Interpretation Charges Lump-

8 1
(H) Sump
Charges for Integration of Existing Lump-

9 | Geo-Scientific Dataset with PST data p 1

Sump
(D)
Visit of Processing and Interpretation Per

10 | expert at OIL’s Field Headquarter, Visit 2
Duliajan, Assam for 21 days (J)

11 Total Cost of Phase-II,

(K=G+H+I+J)
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12

Lump-

De-Mobilization Charges (L) Sump

13

TOTAL ESTIMATED CONTRACT COST (M = F+K+L) (inclusive of all
liabilities and taxes except GST & Basic Customs Duty)

Applicable GST, N

TOTAL ESTIMATED CONTRACT COST (O = M+N) (inclusive of all liabilities

and taxes including GST but excluding Basic Customs Duty)

Notes:

1.

The PST survey will be done in Two-Phases (Phase-I: Feasibility Study & Phase-
II: Detailed PST Survey). In case the observed seismicity during the Phase-I is
not upto the standard of Passive Seismic Tomography and OIL decides not to
conduct Phase-II survey then the contractor will be advised for demobilization.
Otherwise, the demobilization shall be done only after completion of Phase-I &
Phase-II survey.

The Unit-Rate for Acquisition for Phase-I (Sl. No. 3) & Phase-II (Sl. No. 7) should
be same.

The lump-sum Mobilization Charges (Sl. No.1l) shall not exceed 5% of total
estimated contract cost (SL. No. 13). However, mobilization charges if quoted in
excess of 5%, the excess amount will be paid only after completion of entire
work awarded under this contract.

. The total Network Installation Charges (Sl. No.2) shall not exceed 5% of total

estimated contract cost (Sl. No.13), otherwise the bid will be rejected.

The lump-sum Demobilization Charges (Sl. No. 12) shall not be less than 5% of
total estimated contract cost (Sl. No.13). However, if the demobilization charge
is quoted in deficit or less than 5% of total estimated cost, the deficit amount
shall be withheld from the first invoice and the same will be paid after successful
completion of the contract along with Demobilization Charges.

The Integration of Existing Geo-Scientific Data set (Sl. No.9) is optional at
discretion to OIL.

Contractor shall arrange to deploy processing and interpretation expert at OIL’s
Field Headquarter, Duliajan, Assam during processing and interpretation. Price
quoted by the Contractor as per Sl. Nos. 5 and 10 of the price bid format should
include travel, lodging, fooding & local conveyance of the expert, and hardware
& software requirement for the job etc.

The Bids in which the rates for any part of the work are not quoted shall be
rejected. However, if no charge is involved for any of the work, ‘NIL’ should be
mentioned against such part of work.

The quantities considered above are for bid evaluation purposes only. Payment
will be made on the basis of actual job execution/consumption.

10.Quoted price must include all liabilities and taxes including statutory liabilities

but excluding GST, which shall be quoted separately.
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1.0

2.0

3.0

4.0

4.1

4.2

EXHIBIT-III

REVISED SCHEDULE OF RATES
(Part-3; Section-IV)

The bidder must quote the rates in their priced bids strictly as per the format
outlined in Revised Proforma-B considering the following:

The quantity/parameter/volume of job shown against each item in the
PROFORMA is tentative and valid for Bid Evaluation purpose only. Payment to
the successful Bidder/Contractor shall be made on the basis of actual work done
and all “DAY RATE” charges shall be payable after prorating to the nearest hour.
Commercial evaluation of Bids to establish inter-se-ranking of all technically
qualified bidders will be done based on the rates/charges quoted in Revised
Proforma-B only.

OIL shall pay to Contractor for the services, to be provided by the Contractor
as per the Scope of Work & Technical specifications and Special conditions of
Contract with reference to the Price Format ‘Revised Proforma-B’ of tender
document for the actual work done. The rates payable shall be firm during the
entire contract period.

All invoices along with relevant documents should be submitted to the
Geophysics Department, OIL, and Duliajan for verification/ certification.

Payment Schedule: Payment of data acquisition, processing & interpretation
charges shall be made as per following:

Mobilization

Mobilization charges will be paid after successful completion of mobilization in
accordance with Clause-1.1 of SCC (Part-3, Section-III) as per the rates given
at Sl. No.1 of Proforma B (Price Bid Format).

Note: The lump-sum Mobilization Charges (Sl. No.1 of Proforma-B, Price Bid
Format) shall not exceed 5% of total cost of Project (S1. No.13 of Proforma B,
Price Bid Format). However, mobilization charges if quoted in excess of 5% of
the total cost of Project, the excess amount will be paid only after completion of
entire work awarded under this contract.

Installation of Seismometers

Fifty (50) % of the Network Installation Charges for actual work done as per the
rates given at Sl. No.2 of Proforma-B (Price Bid Format), shall be payable after
one month of successful completion of mobilization. Rest Fifty (50) % of Network
Installation Charges shall be payable after completion of data acquisition for
Phase-I.

Note: The total Network Installation Charges (Sl. No.2 of Proforma-B, Price

Bid Format) shall not exceed 5% of total cost of Project (Sl. No.13 of Proforma-
B, Price Bid Format), otherwise the bid will be rejected.
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4.3 Charges for Phase-I

4.4

Fifty (50) % of the Acquisition charges for actual work done as per the rates
given at Sl. No.3 of Proforma-B (Price Bid Format), shall be payable after
successful completion of Data Acquisition of Phase-I. Rest Fifty (50) % of
Acquisition charges shall be payable after completion of Processing,
Interpretation and submission of final report & deliverables for Phase-I.

Processing & Interpretation charges as per the rates given at Sl. No.4 of
Proforma-B (Price Bid Format), shall be payable after two (02) months from
completion of Processing, Interpretation and submission of final report &
deliverables for Phase-I.

Contractor shall arrange for the deployment of its Processing and Interpretation
experts at OIL’s Field Headquarters, Duliajan, Assam as per the tentative
schedule mentioned in table below:

Phase Processing Interpretation
Phase -I Visit of Minimum one expert | Visit of Minimum one
for minimum 15 days visit | expert for minimum 15
during processing of data in | days visit during

Phase -1 at OIL’s Field | Interpretation of data in
Headquarters, Duliajan, | Phase -I at OIL’s Field
Assam. Headquarters, Duliajan,
Assam.

The visits during each phase shall be planned such that each visit is dedicated
for either processing or interpretation. The experts visiting for Processing &
Interpretation shall submit a report to OIL pertaining to the activities carried
out during the visit. Price quoted by the contractor as per Sl. No. 5 of
Proforma-B (Price Bid Format) should include travel, lodging, fooding & local
conveyance of the expert, and hardware & software requirement for the job etc.
Charges towards visit of Processing and Interpretation expert at OIL’s field
quarter, Duliajan, Assam for 15 days as per Sl. No. 5 of Proforma-B (Price Bid
Format), shall be payable on actual basis along with payment of Processing
and Interpretation charges. In case the duration of visit is less than 15 days
then payment shall be made on pro-rata basis.

Charges for Phase-II

50% of Acquisition charges for actual work done during 15t to 4th month of data
recording operation shall be payable (as per the rates given at Sl. No.7 of
Proforma-B (Price Bid Format), after 4 months from the date of
commencement of Phase-II data acquisition/recording.

50% of Acquisition charges for actual work done during 5th to 8th month of
data recording operation shall be payable (as per the rates given at Sl. No.7 of
Proforma-B (Price Bid Format), after 8 months from the date of
commencement of Phase-II data acquisition/recording.

Rest of the Acquisition charges (for 1t to 8th month) for actual work done shall
be payable (as per the rates given at Sl. No.7 of Proforma-B (Price Bid
Format), after completion of Processing, Interpretation and submission of final
report & deliverables for Phase-II.
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Processing & Interpretation charges shall be payable for actual work done (as
per the rates given at Sl. No.8 of Proforma-B (Price Bid Format), after
submission of final report & deliverables for Phase-II.

Charges for Integration of Existing Geo-Scientific Dataset (if applicable) shall
be payable for actual work done (as per the rates given at Sl. No.9 of Proforma-
B (Price Bid Format), after submission of final report containing integration of
provided Geo-Scientific Dataset.

Contractor shall arrange for the deployment of its Processing and Interpretation
experts at OIL’s Field Headquarters, Duliajan, Assam as per the tentative
schedule mentioned in table below.

Phase

Processing

Interpretation

Phase -II

Visit of Minimum one
expert for minimum 21
days visit during
processing of data in Phase
—IT at OIL’s Field
Headquarters, Duliajan,
Assam.

Visit of Minimum one
expert for minimum 21
days visit during
Interpretation of data in
Phase -II at OIL’s Field
Headquarters, Duliajan,
Assam.

The visits during each phase shall be planned such that each visit is dedicated
for either Processing or Interpretation. The experts visiting for Processing &
Interpretation shall submit a report to OIL pertaining to the activities carried
out during the visit. Price quoted by the contractor as per Sl. No. 10 of
Proforma-B (Price Bid Format) should include travel, lodging, fooding & local
conveyance of the expert, and hardware & software requirement for the job etc.
Charges towards visit of Processing and Interpretation expert at OIL’s field
quarter, Duliajan, Assam for 21 days as per Sl. No. 10 of Proforma-B (Price
Bid Format), shall be payable on actual basis along with payment of
Processing and Interpretation charges. In case the duration of visit is less
than 21 days then payment shall be made on pro-rata basis.

4.5 Demobilization:

Demobilization charges as per the rates given at Sl. No.12 of Proforma-B (Price
Bid Format) will be paid after completion of the demobilisation as per Clause-
1.4 of SCC (Part-3, Section-III). The lump-sum Demobilization Charges shall
not be less than 5% of total cost of Project (S1. No.13 of Proforma-B (Price Bid
Format). However, if the demobilization charge is quoted in deficit or less than
5% of total estimated cost, the deficit amount shall be withheld from the first
invoice and the same will be paid after successful completion of the contract
along with Demobilization Charges.

Note: In case the observed seismicity during the Phase-I is not upto the
standard of Passive Seismic Tomography and OIL decides not to conduct Phase-
II survey then the contractor will be advised for demobilization. Else and
otherwise, the demobilization shall be done only after completion of Phase- I &
Phase-II survey.

B &8686 886868885
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