
                                                       
                                                                    

COVERING LETTER
M/s.______________________________
___________________________________
___________________________________

Sub: E-Tender  No.  CNG3983P15 for  Hiring  of  Services  for  3D  Seismic  Data 
Processing & Interpretation of recently acquired 450 Sq. Km Land Seisloop 
Data of NELP-VI Block (MZ-ONN-2004/1) in Mizoram, India.

Sir,

1.0 OIL INDIA LIMITED (OIL), a Government of India Enterprise having Navaratna status, is a premier 
E&P Company engaged in exploration, production and transportation of crude oil & natural gas with 
its Headquarters at Duliajan, Assam in India. Duliajan is well connected by Air and the nearest Airport 
is at Dibrugarh, which is about 50 km from Duliajan.

2.0 In connection with its drilling and exploration activities for hydrocarbon, OIL’s NEF Project, 
Duliajan invites ONLINE International Competitive Bids (ICB) through its e-Procurement 
Portal:  https://etender.srm.oilindia.in/irj/portal under  Single  Stage  Two Bid  System  from 
competent  and  experienced  Service  Providers/Contractors  for  providing  the  above  data 
Processing & Interpretation Services. 

3.0 You are invited to submit your most competitive online bid on or before the scheduled bid closing date 
and time. For your ready reference, few salient points (covered in detail in this Bid Document) are  
highlighted below:

(i) IFB No./E-Tender No.  : CNG3983P15  dated 24.06.2014

(ii) Type of Bidding  : Online-Single Stage-2 (Two) Bid System

(iii) Tender Fee  : US $ 335.00  OR   INR 20,000.00

(iv) Bid Closing Date & Time  : 30th July, 2014 (11:00 HRS IST)

(v) Technical Bid Opening Date & Time: 30th July, 2014 (14:00 HRS IST)

(vi) Price Bid Opening Date & Time : Will be intimated only to the eligible/    
                                                                          qualified Bidders nearer the time.

(viii) Bids to be addressed to : Bids must be uploaded online in OIL’s 
                                                               E-procurement portal addressing to:
                                                               General Manager (NEF)

  NEF Project, Oil India Limited, 
  P.O.- Duliajan -786602, Assam, India.
  

https://etender.srm.oilindia.in/irj/portal


(ix) Bid Opening Place : Office of the General Manager (NEF)
  NEF Project, Oil India Limited, 
  Duliajan -786602, Assam, India.

(x) Bid Security Amount : US $ 25,000.00  OR   INR 15,00,000.00

 (xi) Amount of Performance Guarantee : 7.5% of the estimated Contract Cost 

(xii) Duration of the Contract : Fourteen (14) months from the date of 
                                                               award of contract. 
                                                               
(xiii) Quantum of Liquidated Damage  : 0.5% of total evaluated contract value 

for default in timely Mobilisation   for delay per week or part thereof, 
                                                        subject to maximum of 7.5%.                                

                         
(xiv) Original Bid Security to be submitted: GENERAL MANAGER (NEF)

                NEF PROJECT, OIL INDIA LIMITED
                           DULIAJAN - 786 602, ASSAM, INDIA

(xv) Integrity Pact               : Must be digitally signed & uploaded 
      alongwith the Techno-commercial Bid       

4.0 GUIDELINES FOR PARTICIPTION AGAINST E-TENDER:

4.1 Bidders  can click on  Guest  login button in  the e-portal  to  view the available  open tenders.  The 
detailed  guidelines  are  available  in  OIL’s  e-procurement  site  (Help  Documentation).  For  any 
clarification with respect to uploading of Bid, bidders may contact Mr. A. J. Sarmah, Sr. Manager 
(ERP-MM) at arupsarmah@oilindia.in or phone: 09954486025 (mob).

4.2 For taking part in OIL’s e-Tenders, Bidders must have a legally valid digital certificate of Class 3 with 
Organizations Name as per Indian IT Act from the licensed Certifying Authority operating under the 
Root  Certifying  Authority  of  India  (RCAI),  Controller  of  Certifying  Authority  (CCA)  of  India 
(http://www.cca.gov.in). Bidders must also have a valid USER-ID/Vendor Code (issued by OIL) to 
access OIL’s e-Procurement site for submission of bid. 

4.3 Tender Document will not be issued in physical form by Company. Interested Bidders should submit 
their applications expressing intension for participation against the tender to  the General Manager 
(NEF), NEF PROJECT, OIL INDIA LIMITED, DULIAJAN–786602, ASSAM, INDIA highlighting 
their  full  mailing  address  and  clearly  indicating  their  e-mail  ID.  Such  applications  must  be  
accompanied  with  a  demand  draft  towards  the  non-refundable  Tender  Fee  of  USD  335.00  OR 
INR 20,000.00 (PSUs and firms registered with NSIC/SME are exempted from payment of cost of 
Bid Documents provided they furnish evidence that  they are registered for the above services)  in 
favour  of  OIL INDIA LIMITED and  payable  at  DULIAJAN.  The  application  and  tender  fee  in 
original must be submitted at the aforesaid address of Company between  30th June, 2014 and 23rd 

July, 2014 during office hours only i.e., one week prior to the scheduled bid closing date. On receipt  
of application and Tender Fee as above, USER-ID and initial PASSWORD will be communicated to 
the  bidder  (through  e-mail)  and  will  be  allowed  to  participate  in  the  tender  through  OIL’s  e-
Procurement portal. 

5.0 IMPORTANT NOTES:
5.1 Bidders, upon receipt of necessary USER-ID & PASSWORD, shall be required to upload 

their most competitive Bids (Technical Bid as well as Priced Bid) on-line under single stage 
two bid system through OIL’s e-Tendering Portal upto 11:00 hrs (IST) (Server Time) on the 
bid closing date as mentioned above. However, OIL’s regular Contractors/Vendors, who are 
already in  possession  of  USER-ID & PASSWORD, upon submission  of  Tender  Fee  can 
upload their  Bids using their existing USER-ID & PASSWORD. The Techno-commercial 
Bids will be opened on the scheduled date of Bid opening at 14:00 hrs (IST) in the Office of 

http://www.cca.gov.in/
mailto:arupsarmah@oilindia.in


General Manager (NEF), NEF Project, Oil India Ltd, Duliajan, Assam, India in presence of 
authorized representative of the bidders who choose to attend. The Priced/ Commercial Bids 
of the technically qualified bidders only will be opened subsequently on a pre-determined 
date & time, which will be notified to all such bidders separately nearer the time.

5.2   However, if the above mentioned closing / opening date of the tender happens to be a non-
working  day  due  to  Bandh/Strike  etc.  at  Duliajan  or  any  other  reason,  the  bids  will  be 
received/opened on the following full working day maintaining same time schedule. 

5.3 Bids  in  the  form of  physical  documents  shall  not  be  accepted.  The  bid  alongwith  other 
supporting documents must be uploaded online through OIL’s e-procurement portal, except 
the following documents, which shall be submitted in physical form (hard copy) in sealed 
envelope  addressing  to  General  Manager  (NEF),  NEF  Project,  Oil  India  Ltd,  Duliajan-
786602, Assam, India. The envelope should be duly super-scribed with OIL’s Tender No. & 
Bid Closing Date and marked as “Original Bid Security”.

(a) Original Bid Security
(b) Printed catalogue/literature as applicable to the tender.
(c) Power of attorney for signing the Bid
(d) Any other document required to be submitted in original as per tender stipulations.

Note:  The envelope containing above documents  including the  original  Bid  Security 
must reach General Manager (NEF) at above address on or before 14:00 hrs. (IST) on 
the scheduled Bid Closing Date, failing which the bid shall be rejected. A scanned copy 
of Bid Security may also be uploaded alongwith the Technical bid in OIL’s e-portal.

5.4 The Technical Bid alongwith all technical documents related to the tender should be uploaded 
under “Technical RFx Response” Tab only. Bidders to note that no price/cost details should 
be uploaded in “Technical RFx response” Tab page. Details of Price/rates as per Price Bid 
Format/Price Bid can be uploaded as Attachment option under “Notes & Attachments” tab. 

6.0 We now look forward to your active online participation against the tender.

Thanking you.
Yours faithfully,

        OIL INDIA LIMITED
          

  (U. N. JENA)
              CHIEF MANAGER (MATERIALS)-NEF

    For GENERAL MANAGER (NEF)

PART - 1

INSTRUCTIONS TO BIDDERS

1.0 Bidder  shall  bear  all  costs  associated  with  preparation  and  submission  of  bid.  Oil  India 
Limited, hereinafter referred to as Company, will in no case be responsible or liable for those 
costs, regardless of the conduct or outcome of the bidding process.

1.1 Tender Documents are non-transferable. Bid can be submitted only in the name of the bidder in whose 
name the Tender Document was requested/issued. Unsolicited bids will not be considered and will be  
rejected straightway.



1.2 Tender Document will not be issued in physical form by Company. Interested Bidders should submit 
their applications expressing intension for participation against the tender to  the General Manager 
(NEF), NEF PROJECT, OIL INDIA LIMITED, DULIAJAN – 786602, ASSAM, INDIA highlighting 
their full mailing address and clearly indicating their e-mail ID, alongwith the non-refundable Tender  
Fee of USD 335.00  OR INR 20,000.00 (PSUs and firms registered with NSIC/SME are exempted 
from payment of cost of Bid Documents provided they furnish evidence that they are registered for  
the above services) in favour of OIL INDIA LIMITED and payable at DULIAJAN. Such application 
and tender fee in original must be submitted at the aforesaid address of Company between 30th June, 
2014 and 23rd July, 2014 during office hours only i.e., one week prior to the scheduled bid closing 
date. On receipt of application and Tender Fee as above, USER-ID and initial PASSWORD will be 
communicated to the bidder (through e-mail) and will be allowed to participate in the tender through 
OIL’s e-Procurement portal. 

1.3 Company will not assume any responsibility whatsoever for non-receipt/delayed receipt or incomplete 
(without full address, e-mail ID & tender fee as aforesaid) applications. Details of the NIT can be 
viewed using “Guest Login” provided in the e-procurement portal. The link to e-procurement portal 
has also been provided through OIL’s website www.oil-india.com.

A. BIDDING DOCUMENTS  

2.0 The services required, bidding procedures and contract terms are prescribed in this Bidding 
Documents. 

2.1  The  bidder  is  expected  to  examine  all  instructions,  forms,  terms  and  specifications  in  the 
Bidding Documents. Failure to furnish all information required in the Bidding Documents or 
submission of a bid not substantially responsive to the Bidding Documents in every respect will 
be at the Bidder's risk & responsibility and may result in the rejection of its bid.

3.0 AMENDMENT OF BIDDING DOCUMENTS:

3.1 At any time prior to the deadline for submission of bids, the Company may, for any reason, 
whether at its own initiative or in response to a clarification requested by a prospective Bidder, 
modify the Bidding Documents by issuing an Addendum.

3.2 The Addendum will be uploaded in OIL’s E-Tender Portal in the “Technical RFx Response” 
under the tab “Amendments to Tender Documents”. All prospective bidders to whom Company 
has  issued the  Bidding Documents  shall  also  be  intimated  about  the  amendments  through 
post/courier or by Fax or e-mail. The Company may, at its discretion, extend the deadline for 
bid submission,  if the Bidders are expected to require additional time in which to take the 
Addendum into account in preparation of their bid or for any other reason. Bidders shall also 
check  from  time  to  time  the  E-Tender  portal  [“Technical  RFx  Response”  under  the  tab 
“Amendments  to  Tender  Documents”]  for  any  amendments  to  the  bid  documents  before 
submission of their bids.

B. PREPARATION OF BIDS  

4.0 LANGUAGE OF BIDS: The bid as well as all correspondence and documents relating to the 
bid exchanged between the Bidder and the Company shall be in English language, except that 
any printed literature may be in another language provided it is accompanied by an English 
translated version, which shall govern for the purpose of bid interpretation.

4.1 BIDDER’S/AGENT’S  NAME & ADDRESS:  Bidders  should  indicate  in  their  bids  their 
detailed  postal  address  including  the  Fax/Telephone/Cell  Phone  Nos.  and  E-mail  address. 

http://www.oil-india.com/


Similar information should also be provided in respect of their authorised Agents in India, if 
any.

5.0 DOCUMENTS COMPRISING THE BID: The bid submitted by the Bidder shall comprise of 
the following components:
A: TECHNICAL BID
(i) Complete technical details of the services and equipment specifications with catalogue, 

etc.

(ii)   Documentary evidence established in accordance with Clause 9.0 herein below.

(iii)  Bid Security furnished in accordance with Clause 10.0 herein below.

(iv)  Certificate of Compliance and Statement of Non-compliance as per  Proforma–D under 
PART-4.

(v)  Proforma-A of PART-4 showing the items to be imported, if any, without showing the 
rates/cost details/value therein.

(vi) Copy of Bid-Form without indicating prices in Proforma-C of PART-4

(vii) Copy of Price bid format without indicating prices (Proforma-B in PART-4)
 

(vii) Integrity Pact digitally signed by OIL’s competent personnel as PROFORMA-I in PART-4. The 
same should be uploaded as part of technical Bid and digitally signed by the bidder. 

B: PRICED/COMMERCIAL BID
Bidder  shall  quote  their  prices  and other  commercial  details  as  per  the  following formats 
available in OIL’s E-procurement portal in the “Notes & Attachments” Tab:

(i) Bid Form as per Proforma-C in PART-4 duly incorporating the value and other 
particulars.

(ii) Price-Bid as per  Proforma-B in  PART-4  duly incorporating the rates, amount 
and total value etc.

(iii) Estimated CIF value etc.  as per  Proforma-A in  PART-4,  duly incorporating 
details in each column.

The  Priced  Bid  shall  contain  the  prices  alongwith  the  currency  quoted  and  any  other 
commercial information pertaining to the services offered.  

6.0 BID FORM: The bidder shall complete the Bid Form and the appropriate Price Schedule 
furnished in the Bid Document.

7.0 BID PRICE: 
7.1    Prices must be quoted by the Bidders as per the “Price Bid Format” available in attachment 

form under “Notes & Attachment” Tab in OIL’s E- Tender Portal. Unit prices must be quoted 
by the bidders, both in words and in figures and the Price Bid is to be uploaded in attachment 
form.

7.2  Prices  quoted  by  the  successful  bidder  must  remain  firm  during  its  performance  of  the 
Contract and is not subject to variation on any account whatsoever.



7.3  All Duties (except Customs Duty) and Taxes (excluding Service Tax) including Corporate 
Income Taxes and other levies payable by the successful bidder under the Contract for which 
this Bidding Document is issued, shall be included in the rates, prices and total Bid Price 
quoted by the bidder, and the evaluation and comparison of bids shall be made accordingly. 
For  example,  personal  taxes  and/or  any corporate  taxes  arising  out  of  the  profits  on  the 
contract as per rules of the country shall be borne by the bidder.

7.4 Customs Duty: The services  under  this  Contract  shall  be carried out  in  connection with 
petroleum exploration in NELP & ML/PEL areas of the Company, for which licenses have 
been issued or renewed to Company after 01/04/1999 and therefore, the items/equipment to 
be  imported  in  connection  with  execution  of  this  particular  Contract  is  exempted  from 
Customs Duty as per Government policy presently in vogue in line with Notification No. 
12/2012-Customs  dated  17.03.2012.  OIL INDIA LIMITED  shall  issue  Recommendatory 
Letters to the Contractor on submission of requisite import documents for obtaining necessary 
EC (Essentiality Certificates) from the DGH (Directorate General of Hydrocarbon), India for 
this purpose. However, securing EC, clearance of goods through Indian Customs authority 
and payment of port rent, demurrage etc. as applicable will exclusively rest on the Contractor. 
In case this Govt. policy is subsequently changed during the currency of the contract and 
thereby the Customs duty if become payable any, the same will be reimbursed by Company to 
the Contractor against documentary evidence. No customs duty will therefore be considered 
for bid evaluation in this instance. Bidders should take note of the same while quoting.

7.5 Service  Tax: The  quoted  prices/costs  shall  be  exclusive  of  Service  Tax.  Service  Tax as 
applicable shall be on Company’s account. However, liability for payment of the service tax 
in  case  of  Indian  bidder  and  overseas  bidders  having  offices  in  India  will  lie  on  the 
Contractor. 

8.0 CURRENCIES OF BID AND PAYMENT:

8.1  A bidder expecting to incur its expenditures in the performance of the Contract in more than 
one currency, and wishing to be paid accordingly, shall so indicate in the bid. In such a case, 
the bid shall be expressed in different currencies and the respective amounts in each currency 
shall together make up the total price.

8.2  Indian  bidders  too  can  submit  their  bids  in  any  currency (including  Indian  Rupees)  and 
receive payment in such currencies on par with foreign bidders.  However, currency once 
quoted will not be allowed to be changed.

9.0 DOCUMENTS ESTABLISHING BIDDER'S ELIGIBILITY AND QUALIFICATION: 

      These are listed in BID REJECTION CRITERIA (BRC) / BID EVALUATION CRITERIA 
(BEC), PART-2 of the Bid document. 

10.0 BID SECURITY:

10.1 Pursuant to Clause 5.0 above, the Bidder shall furnish Bid Security in the amount as specified 
in the "Covering Letter".

10.2 The Bid Security is required to protect the Company against the risk of Bidder's conduct,  
which would warrant the security's forfeiture, pursuant to Sub-Clause 10.9 below.



10.3 The Bid Security shall be denominated in the currency of the bid or another freely convertible 
currency, and shall be in one of the following form:

(a) A Bank Guarantee or irrevocable Letter of Credit in the prescribed format furnished herein vide 
Proforma-E or in another form acceptable to the Company from any of the following Banks only 
will be accepted: 

i) Any Nationalised / Scheduled Bank in India or 
ii) Any Indian branch of a Foreign Bank or 
iii) Any reputed foreign Bank having Correspondent Bank in India 

The Bank Guarantee / LC shall be valid for 30 days beyond the validity of the bids asked for in  
the Bid Document. 

Bank Guarantees issued by Banks in India should be on non-judicial  stamp paper of 
requisite value, as per Indian Stamp Act, purchased in the name of the Banker.  

(b) A cashier's cheque or demand draft drawn on ‘Oil India Limited’ and payable at Duliajan, 
Assam.

10.4 The Original Bid Security (in hard copy) as above must reach the office of General Manager 
(NEF), NEF  Project,  Oil  India  Ltd,  Duliajan  -786602,  Assam,  India  on  or  before  the 
scheduled time for bid opening, otherwise the Bid will be rejected. Bidders may send their 
bid security by Registered Post or by Courier Services or drop in the Tender Box placed at the 
Office of the General Manager (NEF) on or before 14:00 hrs. (IST) on the scheduled date of 
opening of the tender. Company shall not be however responsible for any postal delay/transit 
loss. Timely delivery of the bid security is the responsibility of the Bidder.

The original Bid Security is to be submitted alongwith a covering letter mentioning Bidder’s 
name and address in a sealed envelope super-scribing the e-Tender Number and description of 
work and addressed to: 
GENERAL MANAGER (NEF)
NEF PROJECT, OIL INDIA LIMITED
DILIAJAN – 786602, ASSAM, INDIA

A scanned copy of this document should also be uploaded online alongwith the un-priced 
Techno-commercial bid documents.

10.5 Any bid not secured in accordance with Sub-Clauses 10.1 through 10.4 shall be rejected by 
the Company as non-responsive.

10.6 Unsuccessful  Bidder's  Bid  Security  will  be  discharged and/or  returned within 30 days  of 
expiry of the period of bid validity.

10.7 Successful Bidder's Bid Security will be discharged upon the Bidder's signing the contract and 
furnishing the performance security.

10.8 Bid Security shall not accrue any interest during its period of validity or extended validity.

10.9 The Bid Security may be forfeited:

(a) If any Bidder withdraws or modifies their bid during the period of bid validity (including 
any subsequent extension).

 (b) If a successful Bidder fails or refuses:

i) To accept the LOA issued by Company within the period of bid validity and/or to sign 
the contract within reasonable time or as notified in the LOA.



ii) To furnish Performance Security.

iii) To mobilize and/or to commence the assigned jobs within stipulated time frame.

10.10 In case any bidder withdraws its bid during the period of bid validity, the Bid Security shall  
be forfeited and the party shall be debarred for a period of 2(two) years.

10.11 EXEMPTION FROM SUBMISSION OF BID SECURITY: Central Govt. offices, Central 
Public Sector undertakings and firms registered with NSIC/SME (subject to furnishing proper 
evidence as per guidelines) are exempted from submitting Bid Security.

11.0 PERIOD OF VALIDITY OF BIDS:

11.1 Bids shall remain valid for 180 days after the date of bid opening prescribed by the Company. 

11.2 In exceptional circumstances, the Company may solicit the Bidder's consent to an extension 
of the period of validity. The request and the response thereto shall be made in writing (or by 
Fax). The bid Security provided under Clause 10.0 shall also be suitably extended. A Bidder 
may refuse the request without forfeiting its Bid Security. A Bidder granting the request will  
neither be required nor permitted to modify their bid.

C.   SIGNING & SUBMISSION OF BIDS

12.0 SIGNING OF BID: 

12.1 Bids are to be submitted online through OIL’s E-procurement portal with digital signature. The bid  
and all attached documents should be digitally signed by the bidder using “Class 3” digital certificates  
with  Organizations  Name  [e-commerce  application  (Certificate  with  personal  verification  and 
Organisation Name)] as per Indian IT Act 2000 obtained from the licensed Certifying Authorities  
operating under the Root Certifying Authority of India (RCAI), Controller of Certifying Authorities  
(CCA) of India before bid is uploaded. 

The bid including all uploaded documents shall be digitally signed by duly authorized representative  
of the bidder holding a Power of Attorney to bind the Bidder to the contract. 

If any modifications are made to a document after attaching digital signature, the digital signature 
shall  again be attached to such documents before  uploading the same. The Power of Attorney in 
original shall be submitted by bidder as mentioned in Para 13.1 below. 

The authenticity of above digital signature shall be verified through authorized CA after bid opening 
and in case the digital signature is not of “Class-3” with organization name, the bid will be rejected. 
Bidder  is  responsible  for  ensuring  the  validity  of  digital  signature  and  its  proper  usage  by  their  
employees. 

12.2 The bid shall be typed or written in indelible inks. Since bids are to be submitted ONLINE with 
digital signature, manual signature is NOT relevant. The letter of authorisation (as per Proforma-H) 
shall be indicated by written Power of Attorney accompanying the Bid. 

12.3 Any person signing the Bid or any other document in respect of this Bidding Document or  
other relevant documents on behalf of the Bidder without disclosing his authority to do so 
shall be deemed to have the authority to bind the Bidder. If it is discovered at any time that 
the person so signing has no authority to do so, the Company (OIL) may, without prejudice to 
any other  right  or  remedy, cancel  his  Bid or  Contract  and hold the Bidder  liable  to  the  
Company (OIL) for all costs and damages arising from the cancellation of the Bid or Contract 
including any loss which the Company (OIL) may sustain on account thereof.



12.4 Any  physical  documents  to  be  submitted  by  bidders  shall  contain  no  interlineations,  white  fluid 
erasures or overwriting except as necessary to correct errors made by the Bidder, in which case such 
correction shall be initialled by the person or persons who has/have digitally signed the Bid. 

12.5 Any Bid, which is incomplete, ambiguous, or not in compliance with the Bidding process will 
be rejected.

13.0 SUBMISSION OF BIDS:

13.1 Bidders are requested to examine all instructions, forms, terms and specifications in the bid 
documents. Failure to furnish all information required as per the bid document or submission 
of online offers not substantially responsive to the tender in all respect will be at the bidders’ 
risk and may result in rejection of its bid without seeking clarifications. 

13.2 The tender is processed under Single stage - Two bid system. Bidder shall submit their “Technical 
bid” and “Priced bid”, both online, alongwith all the Annexures and Proforma (wherever applicable) 
and  copies  of  documents  in  electronic  form through  OIL’s  e-procurement  portal  within  the  Bid 
Closing Date & Time stipulated in the e-tender. For submission of Bids online at OIL’s E-Tender 
Portal,  detailed instructions  is  available in the  “HELP DOCUMENTATION”  in  OIL’s E-Tender 
Portal. Guidelines for bid submission are also provided in the “Forwarding Letter”. The Technical Bid 
is to be submitted as per Terms of Reference/Technical Specifications of the bid document and Priced  
Bid  as  per  the  Price  Schedule.  The  Technical  Bid  should  be  uploaded  in  the  “Technical  RFx 
Response”  under “Techno-Commercial Bid” Tab Page only. Prices to be quoted as per  Proforma-B 
and should be uploaded as Attachment just below the “Tendering Text” in the attachment link under 
“Techno-Commercial Bid” Tab under General Data in the e-portal. No price should be given in the 
“Technical RFx Response”, otherwise bid shall be rejected. Bids submitted in physical form shall 
not be considered, but rejected straightway. 

However,  the  following  documents  should  necessarily  be  submitted  in  physical  form  in  sealed 
envelope super-scribing the Tender/IFB No., Brief Description of services and Bid Closing/Opening 
date & Time along with the bidder’s name and should be submitted to General Manager (NEF), Oil  
India Ltd., NEF Project, Duliajan-786602(Assam) on or before 14:00 Hrs (IST) on the bid closing 
date indicated in the IFB: 

i) The Original Bid Security 
ii) Power of Attorney for signing of the bid digitally 
iii) Any other document required to be submitted in original as per bid document requirement. 
iv) Printed catalogue and literature if called for in the bid document. 

Documents sent through E-mail/Fax/Telex/Telegraphic/Telephonic will not be considered. 

13.3 All the conditions of the contract to be made with the successful bidder are given in various 
Sections of the Bid Document. Bidders are requested to state their non-compliance to each 
clause as per Proforma-D of the bid document and the same should be uploaded alongwith 
their Technical Bid.

13.4 Timely delivery of the documents in physical form as stated in Para 13.2 above is the responsibility of 
the bidder. Bidders should send the same through Registered Post or by Courier Services or by hand  
delivery to the Officer in Charge of the particular tender before the Bid Closing Date and Time.  
Company shall not be responsible for any postal delay/transit loss. 

13.5 Bids received through the e-procurement portal shall only be accepted. Bids received in any 
other form shall not be accepted.

14.0 INDIAN AGENTS: Foreign  Bidders  are  requested  to  clearly  indicate  in  their  quotation 
whether they have any agent in India. If so, the bidder should furnish the name and address of 
their  agent  and state  clearly  whether  the  agent  is  authorized to  receive  any commission, 



particularly against this contract. Such commission, if payable any, must be included in the 
Bid price and the rate of commission should be clearly and categorically highlighted in the 
bids,  which  would be  payable to  Agent  in  non-convertible  Indian  currency by Company 
according to the Import Trade Regulation of India.  Unless otherwise specified,  it  will  be 
assumed that agency commission is not involved in the particular bid. Further, Bidders are 
requested to quote directly and not through their agents in India. Moreover, one Indian Agent 
cannot represent more than one foreign bidder against the tender. In case an Indian agent 
represents more than one foreign bidder against the tender, then Bids of such foreign bidders 
shall be rejected.

Against this tender, either the Indian agent on behalf of the Principal/OEM or Principal/ OEM 
itself  can  bid  but  both cannot  bid simultaneously for  the  same item/product.  If  an  agent  
submits bid on behalf of the Principal/OEM, the same agent shall not submit a bid on behalf 
of another Principal/OEM in the same tender for the same item/product.

15.0  DEADLINE FOR SUBMISSION OF BIDS: Bids must be uploaded online not later than 
11:00 Hrs. (Indian Standard Time) on the bid closing date mentioned in the "Covering Letter". 
Bidders are requested to take note of this and arrange to submit their bids well within the 
deadline to avoid last minute rush/network problems.

16.0 MODIFICATION AND WITHDRAWAL OF BIDS:
16.1 The Bidder after submission of bid may modify or withdraw its bid online or by written 

notice prior to the bid closing.

16.2 The Bidder's modification or withdrawal notice may also be sent by fax/e-mail but followed 
by a signed confirmation copy, postmarked not later than the deadline for submission of Bids. 

16.3 Once a withdrawal letter is received from any bidder, the offer will be treated as withdrawn 
and no further claim/correspondences will be entertained in this regard.

16.4 No bid can be modified subsequent to the scheduled deadline for submission of bids. Post 
tender modification(s) of bid by any bidder within the period of its bid validity will lead to 
rejection of such offer and forfeiture of bidder’s Bid security in full. Such modification (s) 
may also call for debarment of the bidder as mentioned above.

16.5 No bidder shall be permitted to withdraw their bid after its scheduled opening till expiry of 
bid validity including extended validity, if any. Such withdrawal will make the bidder liable 
to forfeit their Bid Security in full and be debarred them from participating against OIL’s 
future tenders at the sole discretion of the Company and the period of debarment in no case  
shall be less than two (2) years.

17.0 EXTENSION OF BID SUBMISSION DATE:
Normally no request for extension of Bid Closing Date & Time will be entertained. However, 
Company at its option may extend the Bid Closing Date and/or Time for any reason as may 
be  considered  appropriate.  In  case  of  receipt  of  only  one  Bid  within  the  scheduled  Bid 
Closing Date and Time, OIL may extend the Bid Closing /Opening Date upto two (2) weeks 
at its option. However, the bidder whose bid has been received within the bid closing date and 
time,  will  not  be  allowed to  revise  their  Bid/prices.  Withdrawal  of  such Bid  is  also  not 
permitted. 

18.0 BID OPENING AND EVALUATION:

18.1 Company will open the Bids in presence of Bidder's representatives who choose to attend at 
the date, time and place mentioned in the Covering Letter. However, an authorization letter 
from the bidder must be produced by the Bidder's representative at the time of bid opening.  
Unless  this  Letter  is  presented,  the  representative  will  not  be  allowed  to  attend  the  bid 



opening. The Bidder's representatives who are allowed to attend the bid opening shall sign a 
register evidencing their attendance. Only one representative against each bid will be allowed 
to attend.

18.2 Bid for which an acceptable notice of withdrawal is received pursuant to Clause 16.0 above 
shall not be considered for opening. After opening, Company will examine bids to determine 
whether  they  are  complete,  whether  requisite  Bid  Securities  &  Integrity  Pact  have  been 
furnished, whether documents have been digitally signed and whether the bids are generally 
in order.

18.3 At bid  opening,  Company will  announce the Bidders’ names,  written  notifications of  bid 
modifications or withdrawal, if any, submission of requisite Bid Security & Integrity Pact and 
such other details as the Company may consider appropriate.

18.4 Company shall prepare, for its own records, minutes of bid opening including the information 
disclosed to those present in accordance with the Sub-Clause 18.3 above.

18.5 To assist  in the examination,  evaluation and comparison of bids the Company may at its 
option, ask the Bidders for clarifications of their bids. The request for clarification and the 
response shall be in writing and no change in the price or substance of the bid shall be sought, 
offered or permitted.

18.6 Prior to the detailed evaluation, Company will determine the substantial responsiveness of 
each bid to the requirement of the Bidding Documents.  For purpose of these paragraphs, a 
substantially responsive bid is one, which conforms to all the terms and conditions of the 
Bidding  Document  without  material  deviations  or  reservation.  A  material  deviation  or 
reservation is one which affects in any substantial way the scope, quality, or performance of 
work, or which limits in any substantial way, inconsistent way with the bidding documents, 
the Company’s right or the bidder’s obligations under the contract, and the rectification of 
which deviation or reservation would affect unfairly the competitive position of other bidders 
presenting substantial responsive bids. The Company's determination of bid's responsiveness 
is to be based on the contents of the Bid itself without recourse to extrinsic evidence.

18.7 A Bid determined as not substantially responsive shall be rejected by the Company and may 
not  subsequently  be  made  responsive  by  the  Bidder  by  correcting/  removing  the  non-
conformity.

18.8 The Company may waive minor informality or nonconformity or irregularity in a bid, which 
does not constitute a material deviation, provided such waiver, does not prejudice or affect the 
relative ranking of any Bidder.

19.0 OPENING OF PRICE BIDS:

19.1 Company will open the Price Bids (Commercial Bids) of the technically qualified Bidders 
only, on a specific date in presence of interested qualified bidders, if they attend. All such 
qualified Bidders will be intimated about the commercial bid opening date & time in advance.

19.2 Company will examine the Price/rates quoted by the Bidders to determine whether they are 
complete,  any  computational  errors  have  been  made,  the  documents  have  been  properly 
signed, and the bids are generally in order.

19.3 Arithmetical errors will be rectified on the following basis. If there is a discrepancy between 
the unit price and the total price (that is obtained by multiplying the unit price and quantity) 
the unit price shall prevail and the total price shall be corrected accordingly. If any Bidder 



does not accept the correction of the errors, their bids will be rejected. If there is a discrepancy 
between words and figures, the amount in words will prevail.

20.0 CONVERSION TO SINGLE CURRENCY: While evaluating the bids, the closing rate of 
exchange (BC Selling market rate) declared by the State Bank of India on the day prior to  
price bid opening will be taken into account for conversion of foreign currencies into Indian 
Rupees for the purpose of comparison to ascertain inter-se-ranking of all qualified bidders. 
Where the time lag between the opening of the price bids and final decision exceeds three 
months, the rate of exchange declared by State Bank of India on the date prior to the date of 
final decision will be adopted for conversion.

21.0 EVALUATION AND COMPARISON OF BIDS: The Company will evaluate and compare 
the  bids  as  per  PART-2 of  the  bidding  documents,  considering  the  rates  quoted  in 
PROFORMA-B in PART-4 and taking into account the total evaluated value of the contract.

22.0  LOADING OF FOREIGN EXCHANGE  :   There would be no loading of foreign exchange 
for deciding the inter-se-ranking of domestic bidders.

22.1  Exchange Rate Risk: Since Indian bidders are permitted to quote in any currency and can 
also receive payments in that currency, Company will not be compensating for any exchange 
rate fluctuations in respect of the services.

22.2 Repatriation of Rupee Cost: In respect of foreign parties, rupee payments made on the basis 
of the accepted rupee component of their bids, would not be repatriable by them. A condition 
to this effect would be incorporated by the Company in the contract.

23.0  CONTACTING THE COMPANY:
23.1 Except as otherwise provided in Clause 18.5 above, no Bidder shall contact Company on any 

matter relating to its bid, from the time of the bid opening to the time the Contract is awarded.

23.2 An  effort  by  a  Bidder  to  influence  the  Company  in  the  Company's  bid  evaluation,  bid 
comparison or Contract award decisions may result in rejection of their bid.

D.   AWARD OF CONTRACT

24.0 AWARD CRITERIA: The Company will award the Contract to the successful Bidder whose 
bid has been determined to be substantially responsive and has been determined as the lowest 
evaluated bid, provided further that the Bidder is determined to be qualified to perform the 
Contract satisfactorily.

25.0  COMPANY'S RIGHT TO ACCEPT OR REJECT ANY BID: Company reserves the right 
to accept or reject any or all bids and to annul the bidding process and reject all bids, at any 
time prior to award of contract, without thereby incurring any liability to the affected bidder, 
or bidders or any obligation to inform the affected bidder  of the grounds for Company’s 
action. 

26.0  NOTIFICATION OF AWARD:
26.1 Prior to the expiry of the period of bid validity or extended validity, the Company will notify 

the successful  Bidder in writing by registered letter  or by e-mail/fax (to be confirmed in 
writing by registered/couriered letter) that its bid has been accepted.

26.2 The notification of award will constitute formation of the Contract.



26.3 Upon the successful Bidder's furnishing of Performance Security pursuant to Clause 28.0 
herein below, the Company will promptly discharge the Bid Securities of all un-successful 
Bidders, pursuant to Clause 10.0 hereinabove.

27.1 SIGNING OF CONTRACT  :

27.1 At  the  same  time  as  the  Company  notifies  the  successful  Bidder  that  its  Bid  has  been 
accepted, the Company will either call the successful Bidder for signing of the agreement or 
send the Contract Form provided in the Bid Documents, alongwith the General & Special 
Conditions  of  Contract,  Technical  Specifications,  Schedule  of  Rates  incorporating  all  the 
agreements between the parties.

27.2 Within 15 days of issue of Letter of Award (LOA), the successful Bidder shall sign and date 
the Contract and return it to the Company. Till the Contract is signed, the LOA issued by 
Company to the successful bidder shall remain binding on the parties.

27.3 In the event of failure on the part of the successful Bidder to sign the Contract within the 
period  specified  above or  any  other  time  period specified by Company in the LOA, the 
Company  reserves  the  right  to  terminate the LOA issued to the successful Bidder and 
invoke  the  Bid  Security  or  the  Performance  Security (if  submitted  by the successful  
Bidder).  The party shall  also be debarred for a period of two (2) years from the date of 
default.

28.0 PERFORMANCE SECURITY: 
28.1 Within 15 (fifteen) days of receipt of notification of award from the Company, the successful 

Bidder shall furnish to Company the Performance Security for an amount specified in the 
Covering  Letter or as may be called for vide Letter  of  Award (LOA)  issued  by  Company. 
The Performance Security  must  be  in  the  form of a Bank  Guarantee (BG)  or  an  
irrevocable Letter of Credit (L/C)  as per  Proforma-F in PART-4 herein or in any  other 
format acceptable to the Company and should be from any of the following Banks:

i) Any Nationalised / Scheduled Bank in India    OR

ii) Any Indian branch of a Foreign Bank     OR

iii) Any reputed foreign Bank having correspondent Bank in India

The  Performance  Security  shall  be  denominated  in  the  currency  of  the  Contract  or  in 
equivalent US Dollars converted at the B.C. Selling rate of State Bank of India on the date of 
issue of LOA (Letter of Award). Bank Guarantees issued by Banks in India should be on non-
judicial stamp paper of requisite value, as per Indian Stamp Act, purchased in the name of the  
Banker.

28.2 The  Performance  Security  specified  above  must  be  valid  for  6  (six)  months  beyond the 
Contract duration. The Performance Security will be discharged by Company not later than 
30 days following its  expiry. In the event of any extension of the Contract period,  Bank 
Guarantee should be extended by Contractor by the period equivalent to the extended period.

28.3 The  Performance  Security  shall  be  payable  to  Company  as  compensation  for  any  loss 
resulting from Contractor’s failure to fulfil its obligations under the Contract.



28.4 The  Performance  Security  will  not  accrue  any  interest  during  its  period  of  validity  or 
extended validity.

28.5 Failure of the successful Bidder to comply with the requirements of Clause 27.0 and/or 28.0 
shall  constitute  sufficient  grounds  for  annulment  of  the  award  and  forfeiture  of  the  Bid 
Security or Performance Security. In such an eventuality, the party shall be debarred for a 
period of 2 (two) years from the date of default.

29.0  CREDIT FACILITY: Bidders should indicate clearly in the bid about availability of any 
credit facility inclusive of Government to Government credits indicating the applicable terms 
and conditions of such credit.

30.0 SPECIFICATIONS: Before submission of Bids, Bidders are requested to make themselves 
fully conversant with all  Conditions of the Bid Document and other relevant information 
related to the works/services to be executed under the Contract.

31.0 INTEGRITY PACT:

31.1 Company shall be entering into an Integrity Pact with the Bidders as per format enclosed vide 
ANNEXURE-A (ref.  PART-4)  of  the Bid Document,  which has  been digitally  signed by 
competent authority of OIL. The Integrity Pact must be submitted with the Technical Bid duly 
signed digitally by the same signatory who signs the Bid i.e. who is duly authorized to sign 
the Bid. Any Bid not accompanied by the Integrity Pact duly signed by the bidder shall be 
rejected straightway. Uploading the Integrity Pact with digital signature will be construed that 
all pages of the Integrity Pact has been signed by the bidder’s authorized signatory who has 
signed the bid.

31.2 Company has appointed Shri N. Gopalaswami, Ex-CEC and Shri R. C. Agarwal, IPS (Retd) 
as  Independent  External  Monitors  (IEMs)  for  a  period  of  3(three)  years  to  oversee 
implementation of Integrity Pact in Company. Bidders may contact the Independent Monitors 
for any matter related to the Tender at the following addresses:

1. Shri  N. Gopalaswami,  IAS (Retd),  Ex-CEC, Phone No.:  91-44-2834-2444(Res),  91-
9600144444(Cell); E-mail: gopalaswamin@gmail.com

2. Shri  R.  C.  Agarwal,  IPS  (Retd),  Phone  No.:  91-11-22752749(Res),  91-
9810787089(Cell); E-mail: rcagarwal@rediffmail.com

32.0 LOCAL CONDITIONS: It is imperative  for the Bidders to fully inform themselves of  all 
Indian  as  well as  local conditions, factors and legislation which  may have any effect on the 
execution  of  the  work  covered  under  the  Bid  Document. The bidders shall be deemed 
prior  to submitting their  bids to  have satisfied themselves of the all  aspects covering the 
nature of the work as  stipulated  in  the Tender and obtain for themselves all necessary 
information as to the risks, contingencies and all other circumstances, which may influence or 
affect the various obligations under the Contract.

mailto:rcagarwal@rediffmail.com


No request  will  be considered for  clarifications from the Company (OIL) regarding such 
conditions, factors and legislation. It is understood and agreed that such conditions, factors 
and  legislation  have  been  properly  investigated  and  considered  by  the  Bidders  while 
submitting the Bids.  Failure to  do so shall  not  relieve the Bidders from responsibility to 
estimate properly the cost of performing the work within the provided timeframe. Company 
(OIL) will  assume no responsibility for any understandings or representations concerning 
conditions made by any of their officers prior to award of the Contract. Company (OIL) shall  
not permit any Changes to the time schedule of the Contract or any financial adjustments 
arising from the Bidder's lack of knowledge and its effect on the cost of execution of the 
Contract.

END OF PART – 1

&&&&&&&&

PART - 2

BID REJECTION CRITERIA (BRC)/BID EVALUATION CRITERIA (BEC)

I. BID  REJECTION  CRITERIA  (BRC):  The  bid  shall  conform  generally  to  the 
specifications and terms & conditions given in this bid document. Bids shall be rejected in 
case the services offered do not conform to required parameters stipulated in the technical 
specifications.  Notwithstanding  the  general  conformity  of  the  bids  to  the  stipulated 
specifications, the following requirements will have to be particularly met by the Bidders 
without which the same will be considered as non-responsive and rejected.

A. TECHNICAL   :

1.0 Experience of the Bidder: The Bidder must be in the business of Seismic Data Processing 
and Interpretation during the last seven (7) years upto the  technical bid closing date of this  
Tender, during which:

(a) The  Bidder  should  have  completed  Processing  of  minimum 2000 Sq.  Km of  3D 
Seismic Data, out of which fifty percent (50%) should be in 3D Land Seismic Data 
Processing.



(b) The Bidder should have completed at least one (1) project of 2D/3D Seismic Data 
Processing pertaining to fold/thrust belt area.

(c) The Bidder should have completed at least five (5) projects of 2D/3D Seismic Data 
Interpretation, out of which minimum one (1) project should be for fold/thrust area.

(d) The Bidder should have experience of Processing of Beam Migration/ Shot WEM and 
Reverse Time Migration (RTM). 

2.0 Bidder’s average annual financial turnover during the last three (3) accounting years as on the 
technical bid closing date shall be minimum INR (₹) 4.50 Crore (or US$ 0.75 Million).

3.0 The Bidder must have a  state-of-the-art  Data Processing Centre  in India with latest  data 
processing software packages. Details of the proposed Data Processing Centre alongwith the 
software packages to be used must be furnished as part of their Technical Bid.

4.0 The bidder shall  confirm categorically that they will deploy the personnel and equipment 
meeting minimum requirements as specified in enclosed  Attachment-I  in PART-4 for job 
execution, in the event of award of contract, failing which their offer shall be rejected. 

5.0 The bidder must confirm categorically in their bid that they will collect the acquired data 
from Company’s Office at Duliajan, Assam and commence data processing jobs within sixty 
(60) days from the date of issue of Letter of Award (LOA) by Company. 

6.0 In case the Bidder is  a  Consortium of Companies,  the Leader of  the Consortium should 
satisfy the minimum requirements as per Clause No. 1.0 (a), (b) & (d),  3.0  and 5.0 above. 
However, either of the Consortium members shall have to meet the criteria mentioned in 
Clause No. 1.0 (c), 2.0 & 4.0 above. Only the leader of the Consortium shall be permitted to 
submit the bid on behalf of the consortium.

7.0 In case the Vendor is an Indian Company/Indian joint venture Company, either the Indian 
Company/Indian joint  venture Company or its  technical  collaborator/joint  venture partner 
shall individually meet the criteria laid down in Clause No. 1.0 (a) to (d), 3.0, 4.0 and 5.0  
above. However, the Indian Company/Indian joint venture Company must meet the financial 
turnover criteria mentioned in Clause No. 2.0 above. 

8.0 Acceptable  Memorandum of  Understanding (MOU) has  to  be  made between consortium 
members/joint venture partners/technical collaborator (as the case may be), clearly defining 
the role/responsibility (scope of work) of each partner/member, binding the members jointly 
and severally to all obligations under the contract, if awarded. The MOU should be addressed 
to OIL and shall remain valid and binding for the entire period of Tender/contract.

9.0 Bidders who themselves do not meet the experience criteria as stipulated in Clause No. 1.0 
above can also bid, provided the Bidder is a 100% subsidiary company of the parent company 
which  meets  aforesaid  experience  criteria.  In  such  cases,  as  the  subsidiary  company  is 
dependent on the experience of parent company, with a view to ensure commitments and 
involvements of the parent company for successful execution of the contract, if awarded, the 
participating Bidder shall have to furnish an agreement/MOU between the parent company 
and the subsidiary company as per Attachment-V in PART-4. Also, a Corporate Guarantee as 



per  Attachment-VI in  PART-4 must  be  furnished  from the  parent  company  to  OIL for 
fulfilling contractual obligations under the contract, if awarded.  

10.0 OIL also approves in-principle to consider Bids from parent/subsidiary company (ies) /sister 
subsidiary  companies  based  on  experience/capabilities  of  any  of  them,  provided  all  the 
companies referred to in the tender are controlled by a single parent company and they agree 
for joint and several responsibility including corporate guarantee as per  Attachment-VI in 
PART-4 for successful execution of the contract.

11.0 Any party who is extending technical support by way of entering into technical collaboration 
with another party shall not be allowed to submit an independent tender and such tenders 
shall be rejected straightway. Further, all tenders from parties with technical collaboration 
support from the same principal will be rejected

12.0 Documents/Information: Bidder must  furnish  documentary  evidences/  information, 
alongwith their techno-commercial Bid, in the same order as set out herein below from (a) to 
(h) in support of fulfilling the aforesaid minimum qualifying criteria, without which the Bid 
will be rejected.

(a) Work experience  of  Bidder: Pursuant  to  Clause  No.  1.0  (a),  (b)  &  (c)  above,  a 
Statement to be furnished by the Bidder in tabular form as per Attachment-II in PART-
4  together  with  the  copies  of  corresponding  contracts/work-orders  and  completion 
certificates/payment certificates issued by various clients. 

(b) Pursuant  to  Clause  No.  1.0  (d)  above,  the  Bidder  may  provide  papers 
published/presented  by  their  experts  in  international  journals/conferences  as 
documentary  evidences  towards  Beam  Migration/Shot  WEM and  Reverse  Time 
Migration (RTM).

OR
A  Certificate  issued  by  Clients  for  which  the  expert  has  carried  out  Beam 
Migration/Shot WEM and Reverse Time Migration (RTM) jobs.

(c) Financial  Turnover  of  Bidder: Statement  to  be  furnished  by  the  Bidder  as  per 
Attachment-III in  PART-4,  duly signed and sealed by a Charter  Accountants’ firm 
incorporating their Membership Code/Registration No. etc.

(d) Key Manpower: Pursuant to Clause No. 4.0 above, Bio-Data and Experience details of the 
proposed key personnel for deployment must be submitted as per enclosed Attachment-I in 
PART-4, confirming that the requisite key personnel for job execution shall be deployed in the 
event of award of contract for 3-D Seismic (Seisloop) data processing and interpretation.

(e) Details of current work in hand and other contractual commitments of the Bidder for 
similar nature of jobs i.e; 2D or 3D Seismic Data Processing & Interpretation are to be 
submitted in a  tabular form as per  Attachment-IV in  PART-4  alongwith copies of 
contracts/work order issued by Clients, if any.

(f) MOU  document  in  support  of  Consortium  arrangements/Joint  Venture 
Partnership/Technical  Collaboration,  if  any,  or  Corporate  Guarantee  pertaining  to 
Clause No. 6.0 to 10.0 above as applicable.



(g) Details  of  the  Processing  and  Interpretation  Centres  of  the  Bidder  with  available 
Hardware/Software  for  the  purpose  of  job  execution  in  the  event  of  an  award  of 
contract, pursuant to Clause No. 3.0 above.

(h) Bidder must confirm categorically in their techno-commercial Bid that in the event of 
an award of contract on them, they will collect the acquired data from Company’s office 
and commence Data Processing jobs within sixty (60) days of award of contract. It must 
also  be  confirmed by the  Bidder  that  they are  in  a  position  to  complete  the  entire 
processing & interpretation jobs on 450 Sq. Km 3D Seisloop data as per Scope of Work 
defined  herein  within  fourteen  (14) months  from the  date  of  award  of  contract  by 
Company.

Note: 1. Bid/applications without the above listed documents/information shall be   rejected.

2.  All  aforesaid  documents  must  be  self-certified/digitally  signed  by  Bidder’s 
authorized person. OIL reserves the right to verify the original documents also.

B.  COMMERCIAL:

1.0 Bids shall be submitted online under single stage two Bid system i.e. Techno-commercial (un-priced) 
Bid and Priced Bid separately as explained in details in this Tender Document. Bids not conforming to  
this system shall be rejected outright. 

2.0 Bidder  shall  offer  firm price.  Costs/Rates  quoted by the bidder must  remain firm throughout  the 
execution of the Contract and not subject to variation on any account. 

3.0 Bids with shorter validity (i.e., less than 180 days from the scheduled techno-commercial bid closing  
date) will be rejected as being non-responsive. 

4.0 The original  Bid Security shall be submitted by the bidder to the office of the General Manager  
(NEF), NEF Project, Oil India Limited, Duliajan – 786602, ASSAM, India in a sealed envelope and 
must reach before the Techno-commercial Bid Opening date and Time. However, a scanned copy of 
the Bid Security may also be uploaded as a part of the Techno-commercial Bid in the C-folder of 
OIL’s e-procurement portal. The amount of Bid Security shall be as specified in the forwarding letter  
of the Bid Document. Any Bid received without the original Bid Security as above will be rejected. 

5.0 The Integrity Pact must be submitted with the Techno-commercial Bid, digitally signed by the same 
signatory  who  signs  the  Bid  i.e.  who  is  duly  authorized  to  sign/  upload  the  Bid.  Any  Bid  not 
accompanied by the Integrity Pact duly signed by the bidder shall be rejected straightway. 

6.0 Bids not uploaded online within the stipulated bid closing date and time, but submitted in physical 
form will not be considered.

 
7.0 Conditional offers shall not be accepted by Company.
 
8.0 Bidders must quote clearly and strictly in accordance with the price schedule outlined in “Price Bid 

Format” i.e, PROFORMA-B; otherwise the Bid will be summarily rejected. 

9.0 Bid  in  which  the  rate  for  any  part  of  the  work  is  not  quoted  shall  be  rejected,  being 
incomplete. Therefore, the Bidder must mention “NIL RATE” against all such items of their 
bid (PROFORMA-B) where no charge is involved/ envisaged by the bidder.



10.0 The bid documents are not transferable. Unsolicited Bids will be rejected straightway.

11.0 Indian Agents: Either the Indian Agent on behalf of their Principal/OEM or the Principal/OEM itself 
can bid, but both cannot bid against this Tender. If an Indian Agent uploads bid on behalf of the  
Principal/OEM, the same agent shall not submit a bid on behalf of another Principal/OEM against this 
Tender. 

12.0 Bidder must accept and comply with the following clauses as given in the Bid Document in toto  
failing which bid will be rejected. 

(i) Bid Security Clause 
(ii) Performance Guarantee Clause 
(iii) Force Majeure Clause 
(iv) Tax Liabilities Clause 
(v) Arbitration Clause 
(vi) Acceptance of Jurisdiction and Applicable Law 
(vii) Liquidated damage clause 
(viii) Safety & Labour Law 
(ix) Termination Clause 
(x) Integrity Pact 

C. GENERAL:

1.0  PROFORMA – D: The compliance statement should be suitably filled up by the Bidder and to be 
uploaded alongwith the Techno-commercial bid. Exception/ deviations with respect to the clauses 
under BRC/BEC above shall not be accepted. However, in case the bidder takes exception to any  
clause of the tender document not covered under BEC/ BRC, then the Company has the discretion to 
load or reject  the offer  on account of such exception if the bidder does not withdraw/modify the  
deviation when/as  advised by Company. The loading so done by the Company will  be final  and  
binding on the bidders.

2.0 To ascertain the substantial responsiveness of the bid,  the Company reserves the right  to ask the 
bidder for clarifications in respect of clauses covered under BEC/ BRC also and such clarifications  
fulfilling the BEC/BRC clauses  in  toto must  be received on or before the deadline given by the  
Company, failing which the offer will be summarily rejected.

3.0 If any of the clauses in the BRC contradict with other clauses of tender document elsewhere, then the 
clauses in the BRC shall prevail. 

4.0  Any exception/deviation to tender must be spelt out by bidder in their ‘Technical Bid’ only. 
Any additional information/terms/conditions furnished in ‘Commercial (Priced) Bid’ will not 
be considered by OIL for evaluation/ award of Contract. 

II    BID EVALUATION CRITERIA:

.0 The bids  conforming  to  the  technical  specifications,  terms  & conditions  stipulated  in  the 
bidding document and considered to be responsive after subjecting to Bid Rejection Criteria will be 
considered for further evaluation as per the Bid Evaluation Criteria given below.

2.0 In the event of computational error between unit price and total amount, the quoted unit price 
shall  prevail  and  the  total  amount  will  be  corrected  accordingly  for  adoption  in  bid 
evaluation.  Similarly,  in  the  event  of  discrepancy between rates  quoted  in  words  and in 
figures, the unit rates quoted in words will prevail.



3.0 For evaluation of the bids, B.C Selling (market rate) of State Bank of India prevailing one 
day prior to the price bid opening will be considered. Where the time lag between the price 
bid opening and final decision exceeds three months, the rate of exchange prevailed on the 
date prior to the date of final decision will be adopted for conversion in to single currency

4.0 To ascertain  the  inter-se-ranking,  the  comparison  of  the  responsive  bids  will  be  made  subject  to 
loading for any deviation. Commercial Bids shall be evaluated taking into account the rates quoted in 
the “PRICE BID FORMAT” as per  PROFORMA-B by taking into account the summation of the 
following: 

Total Evaluated Contract Value  “C” = A+B

Where : A  = A1 + A2 + A3 + A4  and  
B  = B1 + B2 + B3 + B4 

A1: COST  OF  PRE-STACK  TIME  MIGRATION  (PRE-STM)  &  DMO 
PROCESSING FOR 450 SQ.KM OF 3D SEISLOOP SEISMIC DATA. 

A2: COST OF PRE-STACK DEPTH MIGRATION 450 SQ.KM OF 3D SEISLOOP 
SEISMIC DATA.

A3.   COST  OF  BEAM  MIGRATION/SHOT  WEM  FOR  200  SQ.  KM  OF  3D 
SEISLOOP SEISMIC DATA.

Note : Against item Srl.  No. “A3” (i.e., Charges for Beam Migration/ Shot 
WEM), in case a bidder quotes separate rate for Beam Migration and separate 
rate for Shot WEM, then whichever rate is quoted higher shall be considered 
for Bid Evaluation. However, Company reserves the right to decide for any 
one of them, if  required during job execution,  and payment shall  be made 
accordingly at the respective rate quoted by the bidder.

A4: COST OF RTM FOR 200 SQ. KM OF 3D SEISLOOP SEISMIC DATA.

B1: COST OF INTERPRETATION FOR 450 SQ. KM OF 3D SEISLOOP SEISMIC 
DATA.

B2:  COST OF STRUCTURAL RESTORATION AND BALANCING 

B3:  COST OF PRESSURE REGIME ANALYSIS 

B4:  COST  OF  SUBMISSION  OF  REPORT  WITH  RECOMMENDATION  FOR 
EXPLORATION AND RISK WEIGTHED ECONOMIC ANALYSIS 

5.0 Granting of Price Preference to Domestic Bidders (applicable to ICB tenders only) :

Domestic bidders would be entitled to a price preference up to ten percent (10%) over the 
lowest  acceptable  (evaluated)  Foreign  bid  subject  to  value  addition.  For  ensuring  value 
addition and eligibility for price preference, domestic bidders should provide all evidence 
necessary to prove that they meet the following criteria: 

(a) Be registered within India 

(b) Have majority ownership by Nationals of India 



(c) Not sub-contract more than 50% of the works measured in terms of value, to foreign 
contractors. 

For meeting the criteria at (c) above, domestic bidders should obtain a certificate in original 
from practicing Statutory Auditor engaged by them for auditing their annual accounts, which 
could establish that not more than 50% of the works measured in terms of value has been sub-
contracted to Foreign contractors.  The scanned copy of the Original  certificate indicating 
various  sub-contracting  details  in  percentage  terms  as  well  as  in  absolute  value  must  be 
uploaded by bidder alongwith the Priced Bid in OIL’s E-portal. The Original certificate shall 
be  submitted  by  the  bidder  to  the  office  of  Head-NEF, NEF Project,  Oil  India  Limited, 
Duliajan- 786602, ASSAM, India in a separate sealed envelope which must reach the above 
address before the Techno-commercial Bid Opening date and Time, failing which they will 
not  be eligible  for  any such price preference.  However,  a  scanned copy of  the Statutory 
Auditor’s certificate indicating various sub-contracting details in percentage terms only and 
without price details should be uploaded in the un-priced bid in C-Folder link. 

Consortium between domestic (Indian) and foreign firms led by Indian firm shall also be 
eligible for the price preference provided they fulfill the conditions of price preference given 
for domestic bidder at (a), (b) & (c) above. 

However Consortium between domestic and foreign firms led by foreign firms shall not be 
eligible for price preference even though their domestic partner satisfies the conditions given 
for domestic bidder at (a), (b) & (c) above. 

It must be noted that above information so furnished, if at any stage found wrong, incorrect or 
misleading, will attract action as per rules/law. 

The bidders are requested to check the latest position on the subject on their own and OIL 
does not accept any liability whatsoever on this account. 

General Notes:   

i) The items mentioned above are to be read in conjunction with Schedule of Rates and Price 
Bid Format, enclosed.

ii) The quantities mentioned against each item in Price Bid Format (PROFORMA-B) is for bid 
evaluation purposes only. However, payment will be made at actual.

END OF PART – 2
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PART - 3
SECTION - I

GENERAL CONDITIONS OF CONTRACT

1.0 DEFINITIONS:
1.1  In the contract, the following terms shall be interpreted as respectively assigned below:

(a) "Contract" means the agreement entered into between Company and Contractor, as 
recorded  in  the  contract  Form signed  by  the  parties,  including  all  attachments  and 
appendices thereto and all documents incorporated by reference therein;

(b) "Contract Price" means the price/rates payable to Contractor under the contract for full 
and proper performance of its contractual obligations;

(c) "Work" means each and every activity required for the successful performance of the 
services described under Scope of Work/Terms of Reference/Technical Specifications in 
Section-II, Part-3.

(d) "Services" means the work specified in Section-II, Part-3 and all other obligations to be 
complied with by the Contractor pursuant to and in accordance with the terms of this 
contract.

(e) "Company" or “OIL” means Oil India Limited;

(f) “Company’s items”  means  the  equipment,  materials  and services,  which are  to  be 
provided by Company at the expense of Company and listed in the Contract;

(g) "Company's Personnel"  means  the  personnel  to  be  provided  by  OIL  or  OIL's 
Contractor  (other  than  the  Contractor  executing  this  Contract).  The  Company 
representatives of OIL to be engaged by OIL for supervision of operations are also 
included in the Company's personnel;

(h) “Approval” as it relates to Company, means written approval of Company;

(i) "Contractor" means the individual or firm or Body incorporated performing the work 
under this Contract;

(j) “Contractor’s items” means the equipment, materials and services, which are to be 
provided by Contractor or to be provided by Company at the expense of the Contractor, 
which  are  listed  herein  under  Scope  of  Work/Terms  of  Reference/Technical 
Specifications;

(k) "Contractor's Personnel" means the personnel to be engaged by the Contractor from 
time to time to provide services as per the contract;

(l) “Day” means a calendar day of twenty-four (24) consecutive hours beginning at 06:00 
hrs. and ending at 06:00 hrs;

(m) “Party” shall mean either the Company or Contractor as the context so permits and, as 
expressed in the plural, shall mean the Company and Contractor collectively;

(n) “Site” means the land and other places, on/under/in or through which the works are to 
be executed by the Contractor;



(o)    “Gross Negligence” means any act or failure to act (whether sole, joint or concurrent) 
by a person or entity which was intended to cause, or which was in reckless disregard of 
or wanton indifference to, avoidable and harmful consequences such person or entity 
knew,  or  should  have  known,  would  result  from  such  act  or  failure  to  act.  
Notwithstanding the foregoing, Gross negligence shall not include any action taken in 
good faith for the safeguard of life or property.

2.0  EFFECTIVE  DATE,  MOBILIZATION  TIME,  DATE  OF  COMMENCEMENT  OF 
THE CONTRACT AND DURATION OF CONTRACT:

2.1 EFFECTIVE DATE OF CONTRACT: The Contract shall become effective as on the date 
Company notifies the Contractor in writing that it has been awarded the Contract. This date of 
issuance of Letter of Award (LOA) by Company will be the Effective Date of Contract.

2.2   MOBILIZATION TIME AND COMMENCEMENT DATE OF CONTRACT:
 Immediately upon receiving the letter  of  award from Company, Contractor must  initiate 
action to mobilize all requisite hardware, software and desired personnel at its Work Centers 
and to collect the acquired field data from Company’s NEF Project Office at Duliajan, Assam, 
India. Contractor shall depute their competent authorized personnel on priority to Company’s 
Office for collection of field data & initial discussion, if any, within shortest possible time, so 
that the processing work can commence within sixty (60) days of notification of award of 
contract.

2.3 DURATION/  COMPLETION  OF  CONTRACT: The  entire  assigned  work  including 
submission  of  final  integrated  interpretation  report  and presentation  on  the  same to  OIL 
Officials at Duliajan/Delhi as detailed under Section-II in PART-3 shall be completed within a 
maximum period of fourteen (14) months from the date of LOA issued by Company.

3.0  GENERAL OBLIGATIONS OF CONTRACTOR: Contractor shall,  in accordance with 
and subject to the terms and conditions of this Contract:

3.1 Provide equipment,  materials  including hardware,  software & consumables and Personnel 
necessary to perform the services under the Contract as specified in this document. Contractor 
shall be liable to obtain any permits or licences required for Contractor’s Personnel and for 
use of Contractor’s items. Applicable statutory clearances, if applicable any, shall be obtained 
by the Contractor at their cost & risk.

3.2 Perform the work described in the Scope of Work/Terms of Reference (Section-II, PART-3) in 
most professional, efficient and cost effective way and provide the deliverables to Company 
in line with contractual provisions.

3.3 Except as otherwise provided in the Terms of Reference and Technical Specifications, deploy 
all manpower as required to perform the Work.

3.4  Perform all  other  obligations,  work and services which are required by the terms of  this 
Contract or which reasonably can be implied from such terms as being necessary for the 
successful and timely completion of the Work.

3.5   The Contractor shall be deemed to have satisfied himself before submitting their bid as to the 
correctness and sufficiency of its bid for the services required and of the rates and prices 
quoted,  which  rates  and  prices  shall,  except  insofar  as  otherwise  provided,  cover  all  its 
obligations under the Contract.



3.6 The Contractor shall give or undertake all necessary supervision during the performance of 
the services as Company may consider necessary for the proper  fulfilling of Contractor's 
obligations under the contract.

3.7 Take all measures necessary to protect the personnel, Work and facilities; and shall observe 
all safety regulations in accordance with acceptable industry practice and applicable Laws etc. 
Contractor shall take all measures reasonably necessary to provide safe working conditions 
and shall exercise due care & caution in preventing fire, explosion and blow out.

4.0  GENERAL OBLIGATIONS OF THE COMPANY: Company shall,  in accordance with 
and subject to the terms and conditions of this contract:

4.1  Pay Contractor in accordance with terms and conditions of the Contract. 

4.2 Allow Contractor access, subject to normal security and safety procedures, to all areas as 
required for orderly performance of the work.

4.3 Supply/handover  the  acquired  field  data  immediately  to  Contractor’s  representative  for 
processing & interpretation as per provisions of contract.

4.4  Perform all other obligations required of Company by the terms of this Contract.

5.0   PERSONNEL TO BE DEPLOYED BY THE CONTRACTOR:

5.1 Contractor warrants that it shall  provide competent, qualified and sufficiently experienced 
personnel as specified in the ‘Terms of Reference and Technical Specifications’ to perform 
the Work correctly and efficiently.

5.2  The Contractor should ensure that their personnel must observe all applicable statutory safety 
requirements  without  fail  and  any  additional  safety  precautionary  measures  as  to  be 
instructed/notified by Company during the job execution from time to time. Upon Company's 
written request, the Contractor, entirely at its own expense, shall remove immediately; any 
personnel of the Contractor determined by Company to be unsuitable/undesirable and shall 
promptly replace such personnel with personnel acceptable to the Company.

5.3  The Contractor shall be solely responsible throughout the period of the Contract for providing 
all  requirements  of  their  personnel  including  but  not  limited  to,  their  remuneration, 
transportation  (en-route/local),  boarding,  lodging  &  medical  attention,  leave,  off  etc. 
Company shall have no responsibility or liability in this regard.

5.4  The Contractor's  key personnel  shall  be proficient  in English language (both writing and 
speaking).

5.5 The Contractor  shall  supervise  its  personnel  at  the  Operating  Area/Work Centre so as  to 
ensure prompt and efficient completion of Work and strict discipline among its personnel. 
Contractor’s personnel shall abide by all reasonable rules and regulations governing the Work 
promulgated by Company and notified in writing to Contractor.

5.6 The Contractor shall  designate one of its personnel at the Operating Area as Contractor’s 
representative,  who shall  be in  charge of Contractor’s personnel  and who shall  have full 
authority to resolve day to day Work issues which arise between Company and Contractor. 



5.7 Company’s designated  Geoscientists  shall  be  deputed  to  Contractor’s  Work Centre(s)  for 
work association at various stages as provisioned herein. 

6.0   WARRANTY AND REMEDY OF DEFECTS:

6.1  Contractor warrants that it shall perform the Work in a workmanlike and professional manner 
and in accordance with the highest degree of quality, efficiency, and with the latest state of the 
art  technology  in  conformity  with  all  specifications,  standards  and drawings set  forth  or 
referred to in the Technical Specifications. They should comply with the instructions and 
guidance, which Company may give to the Contractor from time to time.

6.2 Should Company discover at any time during the tenure of the Contract or within six (6) 
months after completion of job execution that the Work does not conform to the foregoing 
warranty, Contractor shall after receipt of notice from Company, promptly perform any and 
all corrective work required to make the services conform to the Warranty. Such corrective 
Work shall be performed entirely at Contractor’s own expenses. If such corrective Work is not 
performed within a reasonable time, the Company at its option may have such remedial Work 
performed  by  Company  or  others  and  charge  the  cost  thereof  to  Contractor  which  the 
Contractor must pay promptly.   In case Contractor fails to perform remedial work, or pay 
promptly in respect thereof, the performance security shall be forfeited.

7.0 CONFIDENTIALITY, USE OF CONTRACT DOCUMENTS AND INFORMATION:

7.1  The Contractor shall not, without Company's prior written consent, disclose the Contract, or 
any provision thereof,  or  any specification,  plan,  drawing pattern,  sample  or  information 
furnished by or on behalf of Company in connection therewith, to any person other than a 
person employed by Contractor in the performance of the Contract. Disclosure to any such 
employed  person  shall  be  made  in  confidence  and  shall  extend  only  so  far,  as  may  be 
necessary for purposes of such performance.

7.2  The  Contractor  shall  not,  without  Company's  prior  written  consent,  make  use  of  any 
document or information except for purposes of performing the Contract.

7.3   Any document supplied to the Contractor in relation to the contract other than the Contract 
itself remain the property of Company and shall be returned (in all copies) to Company on 
completion of Contractor's performance under the Contract if so required by Company. All 
information obtained by Contractor in the conduct of operations and the information/maps 
provided to  the  Contractor  shall  be considered confidential  and shall  not  be divulged by 
Contractor or its employees to anyone other than the Company’s personnel. This obligation of 
Contractor shall be in force even after the termination of the Contract.

7.4 However, the above obligation shall not extend to information which

i) is, at the time of disclosure, known to the public; or

ii) lawfully becomes at a later date known to the public through no fault of Contractor; or

iii) is lawfully possessed by Contractor before receipt thereof from Company; or

iv) is disclosed to Contractor in good faith by a third party who has an independent right to such 
information; or

v) is developed by Contractor independently of the information disclosed by Company; or

vi) Contractor is required to produce before competent authorities or by court order.



8.0   TAXES & DUTIES:

8.1 Tax levied as per the provisions of Indian Income Tax Act and any other enactment/ rules on 
income derived/ payments received under the Contract will be on Contractor’s account, if 
applicable.

8.2  Contractor shall be responsible for payment of personal taxes, if any, for all the personnel 
deployed in India.

8.3  The Contractor shall  furnish to the Company, if and when called upon to do so, relevant 
statement of accounts or any other information pertaining to work done under the Contract for 
submitting the same to the Tax authorities, on specific request from them. Contractor shall be 
responsible for preparing and filing the return of income etc. within the prescribed time limit 
to the appropriate authority.

8.4   Prior to start of operations under the contract, the Contractor shall furnish the Company with 
the  necessary  documents,  as  asked  for  by  the  Company  and/  or  any  other  information 
pertaining  to  the  Contract,  which  may  be  required  to  be  submitted  to  the  Income  Tax 
authorities at the time of obtaining "No Objection Certificate" for releasing payments to the 
Contractor.

8.5 Corporate income tax will be deducted at source from the invoice at the specified rate of 
income tax as per the provisions of Indian Income Tax Act as may be in force from time to 
time.

8.6 Corporate and personal taxes on Contractor shall be the liability of the Contractor and the 
Company shall not assume any responsibility on this account.

8.7  All local taxes, levies and duties, sales tax, Value Added Tax, octroi, etc. on purchases and 
sales made by Contractor in India, if any, shall be borne by the Contractor.

8.8 Service Tax: Service Tax as applicable against this Contract shall be extra to Company’s 
account. However, liability of depositing the same with appropriate authority at applicable 
rate shall rest on the Contractor.

8.9 Customs Duty:

(a)   Company  intend to  use  the  Services  under this  Contract in  NELP-VI Block (MZ-
ONN-2004/1) in Mizoram, India for which PEL is issued after 1.4.1999  and therefore, 
in  terms  of Notification No.  12/2012-Customs dated 17.03.2012 (Sl. No. 359 of Table, 
List 13 and condition 44) imported  items in  connection  with  petroleum  operations 
under  this  Contract  would attract NIL rate  of Customs Duty. Company will  issue 
Recommendatory  Letter (RL) to  The Directorate  General  of  Hydrocarbons (DGH), 
Ministry of  Petroleum  & Natural Gas,  as  per  Government  guidelines  for issue  of 
Essentiality  Certificate  (EC), to enable the Contractor to avail concessional (Nil) rate 
of customs  duty  so  as  to  provide  the services under this Contract.

(b)  While  bidding,  the  Bidder  must  identify,  in  the  format  specified  in  Proforma-A in 
PART-4 of tender, all  such items required to be imported by them for execution of 
Contract if awarded on them.  Accordingly, Recommendatory Letters (RLs) shall be 



issued by Company against specific written request  of Contractor immediately after 
shipment of the goods (if indicated by them in Proforma-A), alongwith the relevant 
Invoices and other requisite shipping documents. Company shall issue the RL within 15 
days of receipt, provided all the documents submitted by the Contractor are found in 
order. However, securing EC from DGH in time and clearing goods through customs 
shall entirely rest on the Contractor. 

(c)   In the event customs duty becomes leviable during the course of Contract, arising out of 
a change in the policy of the  Government, Company shall reimburse the customs duty 
paid by Contractor on production of documentary proof evidencing payment of customs 
duty on Contractor’s items as provided in Proforma-A or the actual whichever is less.  

(d) The Company’s obligation for Customs Duty payment shall be limited/ restricted  to 
the  duty tariff  rates  as  assessed  by  the  Customs  on  the  day  of clearance or as on 
the last day of the stipulated mobilization period. In case of  clearance  thereafter,  the 
CIF value of items in Proforma-A  will  be frozen as on the last day of mobilization and 
any increase in Customs Duty on account of increase in duty tariff will  be to  the  
Contractor’s account.  

(e) Furthermore, in case the above CIF value is not acceptable to assessing Customs Officer 
and as a result if any excess Customs Duty becomes payable, it shall be to Contractor’s 
account.  

(f) The Contractor shall arrange clearance of such items from Customs and port authorities 
and shall pay all requisite demurrages, if any, clearance fees/ charges, port fees, clearing 
and forwarding agent fees/charges, inland transport charges etc. Company shall provide 
all assistance by issuance of necessary letter of authority or other relevant documents 
and necessary help.

(g)  The Contractor  must  ensure that the spares  and consumables  imported by them for 
providing the services under Contract are used only in executing their job under this 
Contract in the intended NELP Block of Company for which EC has been obtained. 
Contractor  shall  furnish  to  Company  a  certificate  as  and  when   the   spares   and 
consumables  are used/consumed  certifying  that  the spares and the  consumables 
imported  by  them  have  been consumed in the said NELP block under the contract. 

9.0   INSURANCE:

9.1  The  Contractor  shall  arrange  insurance  to  cover  all  risks  in  respect  of  their  personnel, 
materials and equipment belonging to the Contractor or its subcontractor, if any, during the 
currency of the Contract.

9.2  Contractor shall at all time during the currency of the Contract provide, pay for and maintain 
the following insurances amongst others:

a) Workmen compensation insurance as required by the laws of the country of origin of 
the employee.

  
b) Employer's Liability Insurance as required by law in the country of origin of employee.

c) General Public Liability Insurance covering liabilities including contractual liability for 
bodily injury, including death of persons, and liabilities for damage of property. This 



insurance  must  cover  all  operations  of  Contractor  required  to  fulfill  the  provisions 
under this Contract.

d) Contractor's  equipment  used  for  execution  of  the  Work  hereunder  shall  have  an 
insurance cover with a suitable limit (as per international standards).

e) Automobile  Public  Liability  Insurance  covering  owned,  non-owned  and  hired 
automobiles used in the performance of the work hereunder, with bodily injury limits 
and property damage limits shall be governed by Indian Insurance regulations.

f) Public Liability Insurance as required under Public Liability Insurance Act 1991.

9.3  Any deductible set forth in all related insurance shall be borne by Contractor.

9.4 Contractor  shall  furnish  to  Company  prior  to  commencement  date,  certificates  of  all  its 
insurance policies covering the risks mentioned above.

9.5 If  any of the above policies expire or are cancelled during the term of this  Contract and 
Contractor fails for any reason to renew such policies, then the Company will renew/replace 
same and charge the cost thereof to Contractor. Should there be a lapse in any insurance 
required to be carried by Contractor for any reason whatsoever, loss/damage claims resulting 
there from shall be to the sole account of Contractor.

9.6  Contractor shall require all of their sub-contractor to provide such of the foregoing insurance 
coverage as Contractor is obliged to provide under this Contract and inform the Company 
about the coverage prior to the commencement of agreements with its sub-contractors.

9.7  All insurance taken out by Contractor or their sub-contractor shall be endorsed to provide that 
the underwriters waive their rights of recourse on the Company.

10.0  CHANGES:

10.1  During the performance of the Work, Company may make a change in the work within the 
general scope of this Contract including, but not limited to, changes in methodology, and 
minor additions to or deletions from the work to be performed. Contractor shall perform the 
Work as changed. Changes of this nature will be affected by written order by the Company.

 10.2  If any change result in an increase in compensation due to Contractor or in a credit due to 
Company,  Contractor  shall  submit  to  Company  an  estimate  of  the  amount  of  such 
compensation or credit in a form prescribed by Company. Such estimates shall be based on 
the rates shown in the Schedule of Rates (Proforma-B). Upon review of Contractor's estimate, 
Company shall establish and set forth in the Change Order the amount of the compensation or 
credit for the change or a basis for determining a reasonable compensation or credit for the 
change. If Contractor disagrees with compensation or credit set forth in the Change Order, 
Contractor shall nevertheless perform the Work as changed, and the parties will resolve the 
dispute in accordance with Clause 13.0 hereunder. Contractor's performance of the work as 
changed  will  not  prejudice  Contractor's  request  for  additional  compensation  for  work 
performed under the Change Order.

11.0  FORCE MAJEURE:

11.1 In  the  event  of  either  party  being  rendered  unable  by  “Force  Majeure”  to  perform any 
obligation by them under the Contract, the relative obligation of the party affected by such 
“Force Majeure” will  stand suspended as  provided herein.  The word “Force Majeure” as 
employed  herein  shall  mean  acts  of  God,  war,  revolt,  agitation,  strikes,  riot,  fire,  flood, 
Cyclone,  sabotage,  civil  commotion,  road  barricade  (but  exclude  the  interference  due  to 



employment  problem  of  the  Contractor)  and  any  other  cause,  whether  of  kind  herein 
enumerated or otherwise which are not within the control of the party to the Contract and 
which renders performance of the Contract by the said party impossible.

11.2 Upon occurrence of such cause and upon its termination, the party alleging that it has been 
rendered unable as aforesaid thereby, shall notify the other party in writing within Seventy 
Two (72)  hours  of  the  alleged  beginning  and  ending  thereof,  giving  full  particulars  and 
satisfactory evidence in support of its claim.  

11.3 Should “Force Majeure” condition as stated above occur and should the same be notified 
within seventy two (72) hours after its occurrence, either party will have the right to terminate 
the Contract with prior written notice, if such “Force Majeure” condition continues beyond 
consecutive 15 (fifteen) days.  Should neither party decide to terminate the Contract  even 
under such condition, the time for performance of relative obligations suspended due to such 
force majeure situation shall then stand extended by the period for which such cause lasts. 
However,  no  payment  would  accrue  to  either  party  for  the  force  majeure  period  unless 
otherwise agreed to. 

12.0 TERMINATION:

12.1 TERMINATION ON EXPIRY OF THE TERMS (DURATION): The Contract shall be 
deemed to have been automatically terminated on the expiry of duration of the Contract or 
any extension thereof.

12.2 TERMINATION ON ACCOUNT OF FORCE MAJEURE:  Either party shall  have the 
right to terminate the Contract on account of Force Majeure as set forth in Clause 11.0 above.

12.3 TERMINATION ON ACCOUNT OF INSOLVENCY: In the event that the Contractor at 
any time during the term of the Contract, becomes insolvent or makes a voluntary assignment 
of its assets for the benefit of creditors or is adjudged bankrupt, then the Company shall, by a 
notice in writing have the right to terminate the Contract and all the Contractor’s rights and 
privileges hereunder, shall stand terminated forthwith.

12.4 TERMINATION  FOR  UNSATISFACTORY  PERFORMANCE:  If  the  Company 
considers that, the performance of the Contractor is unsatisfactory, or not upto the expected 
standard, the Company shall notify the Contractor in writing and specify in details the cause 
of the dissatisfaction. The Contractor, within a period of 7 (seven) days after such notice, 
shall proceed diligently to remedy to Company’s satisfaction the matter(s) complained of, 
failing which Company shall have the option to terminate the Contract by giving 15 (fifteen) 
days notice in writing to the Contractor.

12.5 TERMINATION DUE TO CHANGE OF OWNERSHIP & ASSIGNMENT: In case the 
Contractor’s rights and / or obligations under the Contract and/or the Contractor’s rights, title 
and interest to the equipment/material,  are transferred or assigned without the Company’s 
consent, the Company may at its absolute discretion, terminate the Contract.

12.6 If at any time during the term of the Contract, breakdown of Contractor’s equipment results in 
Contractor being unable to perform their obligations hereunder for a period of 15 (fifteen) 
successive days, Company at its option may terminate this Contract in its entirely without any 
further right or obligation on the part of the Company except for the payment of money then 
due. No notice shall be served by the Company under the condition stated above.

12.7 Notwithstanding any provisions herein to the contrary, the Contract may be terminated at any 
time by the Company on giving 30 (thirty) days written notice to the Contractor due to any 



other reason not covered under the above clause from 12.1 to 12.6 and in the event of such 
termination the Company shall not be liable to pay any cost or damage to the Contractor 
except for payment for services as per the Contract upto the date of termination.

12.8 CONSEQUENCES OF TERMINATION: In all cases of termination herein set forth, the 
obligation of the Company to pay for Services as per the Contract shall be limited to the 
period upto the date of termination.  Notwithstanding the termination of  the Contract,  the 
parties shall continue to be bound by the provisions of the Contract that reasonably require 
some action or forbearance after such termination. 

12.9 In the event of termination under Clause 12.3 to 12.6, no demobilization charges will be due 
to the Contractor. Further, demobilization charges will also not be payable under Clause 12.7 
if termination is due to Contractor's default.

12.10 Upon termination  of  the Contract,  Contractor  shall  return  to  Company all  of  Company’s 
items, which are at the time in Contractor’s possession.

12.11 In the event of termination of Contract, Company will issue Notice of termination of the  
Contract   specifying date or event after which the Contract will be terminated. The Contract 
shall then stand terminated and the Contractor shall demobilize their equipment, personnel & 
materials.

13.0 SETTLEMENT  OF  DISPUTES  AND  ARBITRATION: All  disputes  or  differences 
whatsoever arising between the parties out of or relating to the construction, meaning and 
operation or effect of this Contract or the breach thereof shall be settled by arbitration in 
accordance with the Rules of Indian Arbitration and Conciliation Act, 1996. The venue of 
arbitration will be Duliajn/New Delhi. The award made in pursuance thereof shall be binding 
on the parties.

14.0 NOTICES:

14.1 Any notice given by one party to other, pursuant to this Contract shall be sent in writing or by 
telex or Fax and confirmed in writing to the applicable address specified below:

      Company                                              Contractor         
General Manager (NEF)  __________________________
OIL INDIA LIMITED                                __________________________
Duliajan ___________________________
Dist: Dibrugarh – 786602 ___________________________
Assam (India) ___________________________
Fax No. 0374-2801799 ___________________________
E-mail : nef@oilindia.in ___________________________

14.2  A notice shall be effective when delivered or on the notice's effective date, whichever is later.

15.0  SUBCONTRACTING/ASSIGNMENT: Contractor shall not subcontract, transfer or assign 
the Contract, or any part under this Contract, to any third party(ies) except with Company’s 
prior approval. However, Contractor shall be fully responsible for complete execution and 
performance of the services under the Contract.

16.0 MISCELLANEOUS PROVISIONS:

16.1 Contractor shall give notices and pay all fees at their own cost required to be given or paid by 
any National or State Statute, Ordinance, or other Law or any regulation, or bye-law of any 

mailto:nef@oilindia.in


local or other duly constituted authority as may be in force from time to time in India, in 
relation to the performance of the services and by the rules & regulations of all public bodies  
and companies whose property or rights are affected or may be affected in any way by the 
services.

16.2 Contractor shall conform in all respects with the provisions of any Statute, Ordinance of Law 
as aforesaid and the regulations or bye-law of any local or other duly constituted authority 
which may be applicable to the services and with such rules and regulation, public bodies and 
companies as aforesaid and shall keep Company indemnified against all penalties and liability 
of every kind for breach of any such Statute, Ordinance or Law, regulation or bye-law.

16.3 During the tenure of the Contract, Contractor shall keep the Site where the services are being 
performed reasonably free from all unnecessary obstruction and shall store or dispose of any 
equipment and surplus materials and clear away and remove from the Site any wreckage, 
rubbish  or  temporary  works  no  longer  required.   On  the  completion  of  the  services, 
Contractor shall clear away and remove from the Site any surplus materials or rubbish of 
every  kind  and  leave  the  whole  of  the  Site  clean  and  in  workmanlike  condition  to  the 
satisfaction of the Company.

16.4  Key  personnel  cannot  be  changed  during  the  tenure  of  the  Contract  except  due  to 
sickness/death/resignation of the personnel in which case the replaced person should have 
equal experience and qualification, which will be again subject to approval by the Company.

17.0 LIQUIDATED DAMAGES:

17.1  For Default in timely commencement: Time is the essence of this Contract. In the event of 
default on the part of successful Bidder in timely mobilizing its resources to commence the 
work including collection of data from OIL within the stipulated period of sixty (60) days 
from the date of LOA, the Contractor shall be liable to pay liquidated damages at the rate of 
0.5 % (half percent) of the total evaluated value of the contract for delay per week or part  
thereof, subject to maximum of 7.5% (seven & half percent). Liquidated Damages will be 
reckoned from the date after expiry of the scheduled date of commencement as to be notified 
by  Company  through  Letter  of  Award  of  Contract  or  per  separate  notice  to  Contractor. 
Company shall recover from Contractor the agreed liquidated damages at the pre-determined 
rate as above and not by way of penalty.

17.2 For Default  in timely  completion:  In  the  event  of  default  on the  part  of  Contractor  to 
complete  the  data  processing  &  Interpretation  work  of  entire  450  Sq.  Km  including 
submission of final integrated report and presentation within TWELVE (12) months from the 
date of collection of data from Company, the Contractor shall  be liable to pay liquidated 
damages at the rate of 0.5 % (half percent) of the total evaluated value of the contract for 
delay per week or part thereof, subject to maximum of 7.5% (seven & half percent).

17.3 Notwithstanding  sub-clauses  17.1  &  17.2  above,  the  sum  total  of  liquidated  damages 
applicable/leviable against this contract shall not exceed 7.5% (seven & half percent) of total 
evaluated value of the contract.

17.4  The  Company  also  reserves  the  right  to  cancel  the  Contract  without  any  compensation 
whatsoever in case of failure by the successful bidder to commence/ complete or submit PBG 
within the stipulated period.



18.0 PERFORMANCE  SECURITY:  The  Contractor  shall  furnish  to  Company  a  Bank 
Guarantee equivalent to 7.5% (seven and half percent) of estimated Contract value towards 
performance security.  The performance security  shall  be kept  valid  for  seven (7)  months 
beyond the duration of the contract and shall be payable to Company as compensation for any 
loss resulting from Contractor's failure to fulfill their obligations under the Contract. In the 
event of extension of the Contract period, the validity of the bank guarantee shall be suitably 
extended by the Contractor. The bank guarantee will be discharged by Company not later than 
30 days following its expiry.

 
19.0  ASSOCIATION OF COMPANY'S PERSONNEL: Company's personnel will be associated 

with the work throughout the operations, who shall at all times have complete access to the 
Site  for  the  purpose  of  observing  inspection  or  supervising  the  work  performed  by  the 
Contractor. 

20.0 LABOUR: The recruitment of the labour shall be met from the areas of operation and wages 
will be according to the rates prevalent at the time which can be obtained from the District  
Authorities of the area.  The facilities to be given to  the labourers should conform to the 
provisions of labour laws as per contract Labour (Regulation and Abolition) Act, 1970.

21.0 LIABILITY:

21.1 Except  as  otherwise  expressly  provided,  neither  Company  nor  its  co-leases,  its  servants, 
agents,  nominees,  contractors,  or  sub-contractors shall  have any liability  or  responsibility 
whatsoever to whomsoever for loss of or damage to the equipment and/or loss of or damage 
to the property of the Contractor and/or their contractors or sub-contractors, irrespective of 
how such loss or damage is caused and even if caused by the negligence of Company and/or 
its servants, agent, nominees, assignees, contractors and sub-contractors. The Contractor shall 
protect, defend, indemnify and hold harmless Company from and against such loss or damage 
and any suit, claim or expense resulting therefrom.

21.2 Neither Company nor its co-leases, its servants, agents, nominees, assignees, contractors, sub-
contractors shall have any liability or responsibility whatsoever for injury to, illness, or death 
of any employee of the Contractor and/or of its contractors or sub-contractor irrespective of 
how such injury, illness or death is caused and even if caused by the negligence of Company 
and/or its servants, agents nominees, assignees, contractors and sub-contractors. Contractor 
shall protect, defend, indemnify and hold harmless Company from and against such liabilities 
and any suit, claim or expense resulting therefrom.

21.3 The Contractor hereby agrees to waive its right to recourse and further agrees to cause their  
underwriters  to  waive  their  right  of  subrogation  against  Company  and/or  its  co-leases, 
underwrites, servants, agents, nominees, assignees, contractors and sub-contractors for loss or 
damage to the  equipment  of  the  Contractor  and/or  its  sub-contractors  when such loss  or 
damage or liabilities arises out of or in connection with the performance of the Contract.

21.4 The Contractor hereby further agrees to waive its right of recourse and agrees to cause its 
underwriters to waive their  right of subrogation against Company and/or its  co-leases, its 
underwriters, servants, agents, nominees, assignees, contractors and sub-contractors for injury 
to, illness or death of any employee of the Contractor and of its contractors, sub-contractors 



and/or their employees when such injury, illness or death arises out of or in connection with 
the performance of the Contract.

21.5 Except as otherwise expressly provided, neither Contractor nor its servants, agents, nominees, 
contractors  or  sub-contractors  shall  have  any  liability  or  responsibility  whatsoever  to 
whomsoever for loss of or damage to the equipment and/or loss or damage to the property of 
the Company and/or their contractors or sub-contractors, irrespective of how such loss or 
damage is caused and even if caused by the negligence of Contractor and/or its servants, 
agents,  nominees,  assignees,  contractors  and sub-contractors.  The Company shall  protect, 
defend, indemnify and hold harmless Contractor from and against such loss or damage and 
any suit, claim or expense resulting therefrom.

21.6 Neither Contractor nor its servants, agents, nominees, assignees, Contractors, sub-contractors 
shall have any liability or responsibility whatsoever to whomsoever or injury or illness, or 
death  of  any  employee  of  the  Company  and/or  of  its  contractors  or  sub-contractors 
irrespective  of  how  such  injury,  illness  or  death  is  caused  and  even  if  caused  by  the 
negligence of Contractor  and/or its  servants,  agents,  nominees,  assignees,  contractors and 
sub-contractors. Company shall protect, defend indemnify and hold harmless Contractor from 
and against such liabilities and any suit, claim or expense resulting there from.

21.7 The  Company  agrees  to  waive  its  right  of  recourse  and  further  agrees  to  cause  its 
underwriters to waive their right of subrogation against Contractor and /or its underwriters, 
servants, agents, nominees, assignees, contractors and sub-contractors for loss or damage to 
the  equipment  of  Company  and/or  its  contractors  or  sub-contractors  when  such  loss  or 
damage or liabilities arises out of or in connection with the performance of the Contract.

21.8 The Company hereby further agrees to waive its right of recourse and agrees to cause its 
underwriters to waive their right of subrogation against Contractor and/or its underwriters, 
servants, agents, nominees, assignees, contractors and sub-contractors for injury to, illness or 
death of any employee of the Company and of its contractors, sub-contractors and/or their 
employees  when  such  injury,  illness  or  death  arises  out  of  or  in  connection  with  the 
performance of the Contract.

22.0  INDEMNITY AGREEMENT:

22.1 Except as provided hereof Contractor agrees to protect, defend, indemnify and hold Company 
and its co-leases harmless from and against all claims, suits, demands and causes of action,  
liabilities, expenses,  cost,  liens and judgments of every kind and character, without limit, 
which may arise in favour of Contractor’s employees, agents, contractors and sub-contractors 
or their employees on account of bodily injury or death of personnel, or damage to properly 
as a result of the operations contemplated hereby, regardless of whether or not said claims, 
demands or causes of action arise out of the negligence or otherwise, in whole or in part or 
other faults.

22.2 Except as provided hereof Company agrees to protect, defend, indemnify and hold Contractor 
harmless  from  and  against  all  claims,  suits,  demands  and  causes  of  action,  liabilities, 
expenses, cost, liens and judgments of every kind and character, without limit, which may 
arise  in  favour  of  Company’s employees,  agents,  contractors  and sub-contractors  or  their 
employees on account of bodily injury or death of personnel, or damage to properly as a 
result  of  the  operations  contemplated  hereby,  regardless  of  whether  or  not  said  claims, 
demands or causes of action arise out of the negligence or otherwise, in whole or in part or 
other faults.



23.0 INDEMNITY APPLICATION: The  indemnities  given  herein  above,  whether  given  by 
Company or Contractor shall be without regard to fault or to the negligence of either party 
even though said loss, damage, liability, claim, demand, expense, cost or cause of action may 
be caused, occasioned by or contributed to by the negligence, either sole or concurrent of 
either party.

24.0 CONSEQUENTIAL DAMAGES: Neither  party  shall  be  liable  to  the  other  for  special, 
indirect or consequential damages resulting from or arising out of the contract, including but 
without  limitation,  to  loss  of  profit  or  business  interruptions,  howsoever  caused  and 
regardless  of  whether  such loss  or  damage was caused by the negligence  (either  sole or 
concurrent) of either party, its employees, agents or sub-contractors.

25.0   PAYMENTS, MANNER OF PAYMENT, RATES OF PAYMENT, SET-OFF:  

25.1 Company shall pay to the Contractor during the term of the Contract, the amount due from 
time to time calculated according  to the rates of payment set and in accordance with other 
provisions  hereof.  No  other  payments  shall  be  due  from  Company  unless  specifically 
provided  for  in  the  Contract.  All  payments  will  be  made  in  accordance  with  the  terms 
hereinafter described.

25.2 FIRM PRICE: The rates payable under this  Contract,  shall  remain firm during the entire 
period of contract including the extension period, if any.

25.3 MANNER OF PAYMENT: All payments due by Company to Contractor hereunder shall be 
made at Contractor’s designated bank account. Bank charges, if any will be on account of the 
Contractor. OIL prefers to make payment through electronics mode, for which the necessary 
bank details are to be furnished by the Contractor in their invoice(s).         

25.4 Payment of any invoices shall not prejudice the right of Company to question the validity of 
any charges therein, provided Company within 2 (two) year after the date of payment shall 
make and deliver to Contractor written notice of objection to any item or items the validity of 
which Company questions.          

25.5 INVOICES: 
(a) For Data Processing Charges (Pre-STM, Pre-SDM, BEAM/SHORT WEM and RTM), 

Contractor shall raise invoice Loop-wise after completion of Processing and submission 
of Reports and other deliverables as per provision of contract. Company shall endeavor 
to release payment within 30 days of receipt  of each undisputed invoice.  However, 
payment against the first invoice may take about 45 days from the date of receipt, in 
case RBI approval is required.

(b) For Data Interpretation Charges, Contractor shall raise one consolidated invoice after 
submission of final integrated Report and other deliverables including presentation to 
OIL Officials as per provision of contract. Payment will be made by Company within 
30 days of receipt of undisputed invoice, subject to submission of following documents 
by Contractor, if applicable.

a) Proof  of  re-export  of  the  items  imported  if  any  on  concessional/nil  rate  of 
customs duty against essentiality certificates (except which are consumed during 
the Contract period) and cancellation of re-export bond/undertaking if furnished 
by Company.



b) Any other documents as may be required by applicable Indian Laws.

25.7 Contractor will submit three (3) sets of all invoices duly super-scribed ‘Original’ and ‘copy’ 
as applicable to the Company for processing payment. Separate invoices for foreign currency 
and Indian currency, if any, for the charges payable under the contract shall be submitted by 
the Contractor. 

25.8 Payment of, if undisputed, shall be made within 30 days following the date of receipt  of 
invoice by Company excepting for the first invoice where some delay (up to 45 days) may 
occur.  

25.9 Company shall within 30 days of receipt of the invoice notify the Contractor of any item 
under dispute, specifying the reasons thereof, in which event, payment of the disputed amount 
may be withheld until settlement of the dispute, but payment shall be made of any undisputed 
portion on or before the due date.  This will not prejudice the Company’s right to question the 
validity of the payment at a later date as envisaged in Clause 25.4 above.

25.10 Acceptance of part payment by Contractor on any billing not paid on or before the due date 
shall not be deemed a waiver of Contractor’s rights in any other billing, the payment of which 
may then or thereafter be due.

25.11  Contractor  shall  maintain  complete  and  correct  records  of  all  information  on  which 
contractor’s invoice are based upto 2 (two) years from the date of last invoice. Such records  
shall be required for making appropriate adjustments or payments by either party in case of 
subsequent audit query / objection.

25.12 SET-OFF: Any sum of money due and payable to the Contractor (including Performance 
Security refundable to them) under this or any other Contract may be appropriated by OIL 
and set-off against any claim of OIL (or such other person or persons contracting through 
OIL) for payment of a sum of money arising out of this Contract or under any other contract  
made by the Contractor with OIL (or such other person or persons contracting through OIL).

25.13 SUBSEQUENTLY  ENACTED  LAWS:  Subsequent  to  the  date  of  submission  of 
Contractor’s bid, if there is a change in or enactment of any law or interpretation of existing 
law, which results in additional cost/reduction in cost to Contractor on account of statutory 
tax liabilities with respect to the operations under the Contract, the Company/Contractor shall 
reimburse/pay Contractor/Company for such additional/reduced costs actually incurred/saved, 
subject to submission of documentary evidence.

25.14 WITHHOLDING  :   Company may withhold or nullify the whole or any part of the amount 
due  to  Contractor  on  account  of  subsequently  discovered  evidence  in  order  to  protect 
Company from loss on account of: -

a) For  non-completion  of  jobs  assigned  as  per  Terms  of  Reference  and  Technical 
Specification.

b) Contractor's  indebtedness  arising  out  of  execution  of  this  Contract.  If,  during  the 
progress of the work Contractor allow any indebtedness to accrue for which Company, 
under any circumstances in the opinion of Company may be primarily or contingently 
liable or ultimately responsible and Contractor shall, within five days after demand is 
made by Company, fail to pay and discharge such indebtedness, then Company may 
during the period for which such indebtedness shall remain unpaid, with-hold from the 
amounts due to Contractor, a sum equal to the amount of such unpaid indebtedness.

c) Defective work not remedied by Contractor.



d) Claims by sub-contractor of Contractor or others filed or on the basis of reasonable 
evidence indicating probable filing of such claims against Contractor.

e) Failure  of  Contractor  to  pay  or  provide  for  the  payment  of  salaries/  wages, 
contributions,  unemployment compensation,  and taxes  or  enforced savings  withheld 
from wages etc.

f) All claims against Contractor for damages and injuries, and/or for non-payment of bills 
etc.

g) Any failure by Contractor to fully reimburse Company under any of the indemnification 
provisions of this Contract. 

Withholding will also be effected on account of the following: -

 i) Order issued by a Court of Law in India.
ii) Income tax deductible at source according to law prevalent from time to time in 

the country.
iii) Any obligation of Contractor which by any law prevalent from time to time to be 

discharged by Company in the event  of Contractor's  failure to  adhere to such 
laws.

iv) Any payment due from Contractor in respect of un-authorised imports.

When all  the  above  grounds  for  withholding  payments  shall  be  removed,  payment  shall 
thereafter be made for amounts so withhold.

Notwithstanding the foregoing, the right of Company to withhold shall be limited to damages, 
claims and failure on the part  of Contractor, which is  directly/ indirectly related to some 
negligent act or omission on the part of Contractor.

26.0 ADVANCE PAYMENT: 

26.1 Request for advance payment shall not be normally considered. However, depending on the 
merit  and at the discretion of the Company, advance against mobilization charge may be 
given at an interest rate of 1% above the prevailing Bank rate (CC rate) of SBI from the date 
of payment of the advance till recovery/ refund. However, any mobilization advance shall be 
given in  two  phases  – 50%  of   mobilization changes   before  shipment of   materials, 
equipment  &  tools etc. and rest 50% after the shipment is completed.

26.2 Advance payment agreed to by the Company shall be paid only against submission of an 
acceptable bank guarantee whose value should be equivalent to the amount of advance plus 
the amount of interest covering the period of advance.  Bank guarantee shall be valid for 2 
months beyond completion of mobilization and the same may be invoked in the event of 
Contractor’s failure to mobilize as per agreement.

26.3 In the event of any extension to the mobilization period, Contractor shall have to enhance the 
value of the bank guarantee to cover the interest for the extended period and also to extend 
the validity of bank guarantee accordingly.

27.0 APPLICABLE LAW:

27.1 The Contract shall be deemed to be a Contract made under, governed by and construed in 
accordance with the laws of India for the time being in force and shall be subject to the  
exclusive jurisdiction of Courts situated in Dibrugarh/Guwahati/ New Delhi.

27.2 The  Contractor  shall  ensure  full  compliance  of  various  Indian  Laws  and  Statutory 
Regulations including the following, to the extent applicable. 



a) The Mines Act - as applicable to safety and employment conditions.
b) The Minimum Wages Act, 1948.
c) The Oil Mines Regulations, 1984
d) The Workmen's Compensation Act, 1923.
e) The Payment of Wages Act, 1963
f) The Payment of Bonus Act, 1965
g) The  Contract  Labour  (Regulation  &  Abolition)  Act,  1970  and  the  rules  framed 

thereunder
h) The Employees Pension Scheme, 1995
i)  The Interstate Migrant Workmen Act., 1979 (Regulation of employment and conditions 

of service)
j)  The Employees Provident Fund and Miscellaneous Provisions Act, 1952
k)  The Sales Tax/VAT Act
l)   Service Tax Act
m) Customs & Excise Act & Rules
n)    Oil Industry Safety Directorate (OISD) guidelines.
o)     Forest Conservation Act, 1980
p) State Entry Tax Act

27.3 The Contractor shall  not make Company liable to reimburse any statutory increase in the 
wage rates of the contract labour appointed by the Contractor. Such statutory or any other 
increase in the wage rates of the contract labour shall be borne by the Contractor.

27.4  Any permission from the Mines Directorate in connection with working in excess of   8 
(eight)  hours  per  day  shift  pattern  by  the  Contractor  shall  have  to  be  arranged  by  the 
Contractor  before  commencement  of  the  Contract,  in  consultation  with  the  Company. 
Moreover, since the Contractor’s personnel engaged shall be working under the Mines Act 
and Oil Mines Regulations, the Contractor shall have to obtain any other relevant permission 
from the Mines Directorate to engage their employees in compliance with various procedures 
as per Mines Act. In case of any breach of procedures under Mines Act the Contractor shall 
be held responsible and they shall bear all expenses arising as a result thereof.

27.5 The Contractor shall not engage labour below 18 (eighteen) years or above 60 (sixty) years of 
age under any circumstances. 

27.6 Moreover,  the  Contractor  should  obtain  permits/licenses/certificates/approvals  from 
appropriate  authorities  as  may  be  necessary  for  carrying  out  the  assigned  job,  before 
commencement of Work at their own initiative and cost.

28.0 RECORDS, REPORTS AND INSPECTION: The Contractor shall, at all times, permit the 
Company and its authorized employees/representatives to inspect all the Work performed and 
to  witness  and  check  all  the  measurements,  tests  and  experimental  work  etc.  made  in 
connection with the said Work. The Contractor shall keep an authentic, accurate history and 
logs including safety records, which shall be open at all reasonable times for inspection by the 
Company  designated  representatives  and  its  authorized  employees.  The  Contractor  shall 
provide the Company designated representatives with various  reports/draft  reports/outputs 
and any other information related to the Work whenever so requested. The Contractor shall 
not, without Company’s written consent allow any third person(s) access to the said records, 
reports, site, or give out to any third person any information in connection therewith.

29.0 ROYALTY AND PATENTS: Each party shall hold the other harmless and indemnify from 
and against all claim and proceedings for or on account of any patent rights, design, trade 
mark  or  other  protected  rights  arising  from any  use  of  materials,  equipment,  processes, 



inventions and methods which have not been imposed on the attending party by the terms of 
the Contract or the specifications or drawings forming part thereof.

30.0 WAIVERS AND AMENDMENTS: It is fully understood and agreed that none of the terms 
and conditions of the Contract shall be deemed waived or amended by either party unless 
such waiver or amendment is executed in writing by the duly authorized representatives of 
such party.  The failure of the Company to execute any right of termination shall not act as a 
waiver or amendment of any right of the Company provided hereunder.

31.0 ENTIRE CONTRACT: The Contract contains the entire agreement between the Parties and 
supersedes  any  previous  understandings,  commitments,  agreements  or  representations 
whatsoever, oral or written, pertaining to the subject matter hereof, provided that nothing in 
this Clause 31.0 (Entire Contract) shall have effect to exclude or restrict the liability of either  
Party for fraud or fraudulent mis-representation.

32.0 INTEGRITY PACT: The integrity pact, duly signed by the authorized representatives of 
OIL and the Contractor, will form part of this Contract.

33.0 BACKING OUT BY BIDDER:  In  case any bidder  withdraws their  bid within the bid 
validity period, Bid Security will be forfeited and the party will be debarred for a period of 
2(two) years from the date of withdrawal of bid.

34.0 BACKING OUT BY BIDDER AFTER ISSUE OF LOA:  In  case LOA issued is  not 
accepted by the bidder or the Performance Security is not submitted as per the terms of the 
contract  within  the  time  specified  in  the  Bid  Document,  the  Bid  Security  shall  then  be 
forfeited and the bidder shall be debarred for 2 (two) years from the date of default.

35.0 FURNISHING FRAUDULENT INFORMATION/DOCUMENT:  If  it  is  found at  any 
time that, a Bidder/ Contractor has/had furnished fraudulent documents/ information, the Bid 
Security  /  Performance  Security  shall  be  forfeited  and  the  bidder  /  Contractor  shall  be 
debarred for a period of three (03) years from the date of detection of such fraudulent act,  
besides legal action. 

36.0 Oil  India  Limited  reserves  the  right  to  cancel  this  tender  and annul  the  entire  tendering 
process at any time before award of contract without incurring any liability and assigning any 
reason whatsoever.

END OF SECTION – I
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PART - 3
SECTION - II

SCOPE OF WORK / TERMS OF REFERENCE / TECHNICAL SPECIFICATIONS

1.0 INTRODUCTION / PREAMBLE:
This  section  establishes  the  scope  and  schedule  for  the  work  to  be  performed  by  the 
Contractor and describes references to the specifications, instructions, standards and other 



documents  including  specifications  for  any  materials,  tools  or  equipment  which  the 
Contractor shall satisfy or adhere to in the performance of the work. 

2.0 SCOPE OF WORK:
2.1 Oil India Limited (OIL), a premier Public Sector Undertaking, Govt. of India  engaged in 

exploration, production & transportation of hydrocarbons desires to carry out Processing & 
Interpretation of about  450 Sq.  Km of  newly acquired 3D Seismic Data (seisloop based 
acquisition)  from  its  NELP-VI  Block:  MZ-ONN-2004/1  in  the  state  of  Mizoram,  India 
through  an  internationally  reputed  and  competent  Contractor/Service  Provider  having 
required infrastructure and relevant experience. The area of the seismic survey pertains to 
Hilly/Thrust Belt/Logistically Difficult Area. 

Seisloop Technique:  In this survey method, the receivers are placed all along the loop at  
interval of 25m and shots are placed at an interval of 100m along the loop. All the receivers 
remain active for every shot and the loop is covered by successive shots one after the other in 
seriatim. Some receivers and shots will also be kept in the area within the loop to curve a  
good offset and azimuth.

The  main objective of  the processing and interpretation of Seisloop 3D Seismic data to 
delineate  hydrocarbon  prospects  in  this  thrust/fold  belt  area.  The  zone  of  interest  lies 
between 2500 – 5000 meters (also refer clause 5.0)

The 3D Seismic Data were acquired from sixteen (16) Nos. of loops identified by Company 
(Figure attached) and the details thereof (loop-wise coverage) are given below:



Figure 1: location map of the study area and the identified seisloop 
2.2 The Contractor shall carry out basic processing, special processing & interpretation of newly 

acquired  3D Seismic  Data  (seisloop)  by  deploying  state-of-the-art  hardware  and  leading 
seismic data processing & interpretation packages presently in use globally.

2.3 The  Contractor  shall  deploy  the  computer  hardware  and  software  with  state-of-the-art 
technology for performing the services referred in the contract and shall be fully responsible 
for the execution of seismic data processing and interpretation as per the plan that will be 
provided by the Company. 

2.4 The Contractor must use state-of-the-art processing facilities in India, which must be capable 
of carrying out special processing, Pre-stack Time Migration (Pre-STM), Pre-Stack Depth 
Migration (Pre-SDM), Beam Migration/Shot WEM and Reverse Time Migration (RTM). The 
quantum of  work  may  vary  ± 10  %.   The  Company  will  make  payment  for  the  actual 
quantum of work carried out based on certification by the Company’s representative. The 
seismic data processing need to be carried out at Contractor’s processing center in India. 
However, The BEAM Migration,  Shot Wave Equation Migration and Reverse  Time 
Migration  (RTM) can be  processed  either  in  India  or  abroad.  Contractor  will  give 
details  of  hardware/software  configuration  of  their  computer  centre(s)  in  India  or 
abroad where the work will be done.

2.5 The Contractor shall carry out interpretation of 3D Seismic Data (seisloop) and integrate with 
Gravity & Magnetic (GM) data, Well data (if & as available), surface geological data and 
other geo-scientific data available with OIL, which shall be  provided to Contractor in due 
course.

2.6 The 3D Seismic Data (seisloop) Interpretation shall be carried out by the Contractor at their  
Interpretation Centre.  

2.7 At least one week prior to starting the Data Processing Work, Contractor must advise their 
work schedule to Company, so that 2-3 Geophysicists & 1-2 Geologist of the Company (OIL) 
can be deputed for work association and quality check. Similarly during the course of seismic 
data  interpretation  work,  Company reserves  the  right  to  depute  2-3 Geophysicists  & 2-3 
Geologists to Contractor’s Interpretation Centre for work association and to provide useful 
inputs as may be required. Company (OIL) will arrange and bear all costs related to visit of  
such Geophysicists & Geologists of Company including their air fare/transportation, boarding 
&  lodging  etc.  However,  Contractor  shall  extend  facilities  like  office  space  (sitting 
arrangements), telephone and internet etc. during their work association, for which no extra 
payment will be made by Company to Contractor.

2.8. Additionally the Contractor has to arrange for an FTP (File Transfer Protocol) facility for 
Geoscientist of OIL & OIL’s consultant for the project. The facility is required for review of 
the progress of the project through, Quality control and discussions/ feedback to yield best 
results of the project.

2.9 Company reserves the right to extend the contract to include additional volume of work upto 
40%  (i.e.  Processing  & Interpretation  of  additional  180 Sq.  Km.  of  3D Seisloop based 
Seismic Data from the same NELP Block in Mizoram) under same rates, terms & conditions. 



3.0    BRIEF GEOLOGY & LOCATION OF THE STUDY AREAS:
3.1 The Northeastern part of India constitutes the seven federal states of erstwhile mother state of 

Assam.  These  are;  Assam,  Arunachal  Pradesh,  Meghalaya,  Nagaland  and the  contiguous 
states of Manipur, Mizoram and Tripura.  It  constitutes the sedimentary basin complex of 
Assam Shelf and Assam-Arakan. Physiographically, Cachar, the southern district of Assam, 
forms an entrenched part of Manipur – Mizoram and Tripura. Myanmar and Bangladesh are, 
respectively, to the east and west of these states.  The Assam-Arakan sedimentary basin is a 
shelf-slope-basinal system. The shelf part of the basin spreads over the Brahmaputra valley. 
The  basinal  part  (geosynclinal)  is  occupied  by  the  Naga  Schuppen  belt  and  the  Cachar, 
Tripura, Mizoram and Manipur fold belts. The Assam-Arakan fold belt extends southward to 
the Cachar-Mizo fold zone. West of this zone, lies the frontal belt of Tripura with mostly 
closed folds which gradually become tighter towards east in Mizoram.  

3.2 Assam  -  Arakan  region,  Mizoram,  Manipur  and  Tripura  have  drawn  the  attention  of 
exploration geologists ever since the discovery of Digboi and Makum oil fields of Upper 
Assam around 1890. The Badarpur oil field in Cachar district of Assam, presently abandoned, 
was discovered in 1901. This discovery followed a spate of other discoveries in Assam since 
Sixties of the last Century. Gas occurrence in Tripura is very relevant to the exploration of the 
region. Commercial gas in this state was discovered during the late seventies of previous 
century within the Surma sequence of Miocene age. Several other gas fields have also been 
found since then.

3.3 Cachar-  Tripura-  Mizoram fold  belt  constitutes  a  distinct  part  of  Assam-Arakan  tectonic 
system. Myanmar’s Shan Plateau and the Ophiolite complex extend to the east of it. The 
Bangladesh  flood  plains  are  to  the  west.  The  Naga  Schuppen  belt  of  Assam  forms  the 
northern extreme and Chittagong hill track (Bangladesh) lies to the south of it. 

3.4 The area of operation is a part of Tripura – Cachar – Mizoram fold belt of Assam Arakhan 
Basin. The Mizoram fold belt  is composed of tight linear folds with their axes almost in 
north-south direction. The intensity of folding increases from west to east where the rocks of 
Indian plate sub-ducted below the Burmese plate. The anticlines are long, narrow and tight, 
whereas the synclines are broad and gentle.  As per  the geological  section of  the area of 
operation, the area has Tipam formation exposed in the central part and Bokabil formation is 
exposed in the eastern and western part. The Bhuban formation is divided in three formations 
as  Lower,  Middle  and  Upper  Bhuban  formations.  Lower  Bhuban  formation  is  mainly 
alternations  of  sandstones  and  shale.  The  Middle  Bhuban  consists  of  mainly  shale  with 
subordinate sandstones. The Upper Bhuban consists of alternations of sandstones and shales.

3.5 Location of the Area: The block: MZ-ONN-2004/1 is situated in the Mizoram state and 
covers an area of 3213 Sq Km. Aizawl is the Capital town of Mizoram and is connected to the 
other places by motorable roads and highways. The nearest railhead is at Bhairabi close to the 
border within Cachar district  of Assam. Aizawl is linked by Air to the rest  of India,  the 
nearest international airport being located at Kolkata in West Bengal. The proposed area lies 
in between the following broad coordinates:

Co-ordinates of Block MZ-ONN-2004/1

Points

Latitude 
(N)

Longitude (E)

Deg. Min. Sec. Deg. Min. Sec.

A 23 40 00 92 32 54.85

B 23 00 00 92 35 58



C 23 00 00 93 00 00

D 23 40 00 93 00 00

A 23 40 00 92 32 54.85

4.0 DATA AVAILABILITY & ACQUISITION PARAMETERS:
4.1   Data Availability: The raw field data will be available immediately on issue of contract for 

processing & interpretation.  Interpretation shall  commence independently within one (01) 
week of completion of data processing.

4.2 Data Acquisition Parameters: The 3D Seismic data acquisition (seisloop) parameters are 
given below:

Srl. No. Item Particular

1 Shooting Geometry Seisloop  geometry ( all channels live)

2 Spread Length All channels covered in  specific loop 
provided

3 Number of channels All channels in the loop

4 Fold Build as per geometry.

5 Group Interval 25 m

6 Shot point interval 100  m 

7 Shot Hole Depth Pattern  of  two  (2)  shot  holes  each  of 
average 25 meters depth for each shot or 
pattern of 3 to 5 holes.

8 Energy Source Ammonium  Nitrate  in  culpable  Plastic 
Tubes (CPT) of 63mm diameter.

9 No. of Geophone per channel 12

10 Sampling Interval 2 ms

11 Recording Length 8 Seconds

12 Recording Formats SEG-D De-multiplexed / SEG-Y
on IBM 3592 & LTO3 /LTO4 

13 Recording Polarity Compression  (first  arrival)  will  give  a 
negative  number  on  tape  and  trough  on 
monitor records

5.0 OBJECTIVES:

(a) The  objective  of  Seisloop  3D  seismic  data  processing is  to  provide  geologically 
conformable images of the subsurface that are amenable for meaningful interpretation.

(b) The objective of Seisloop 3D seismic data interpretation is to delineate map, analyze 
supra  &  sub-thrust  structural  &  stratigraphic  prospects,  prioritize  and  rank  the 
prospects and provide the drilling locations.

5.1  3D Seismic Data Processing (Seisloop):  



The following tentative processing sequence is  envisaged to process the 3D seismic data 
(seisloop).  However,  the  actual  sequence  will  be  determined  after  completion  of  test 
processing in consultation with Company representatives: 

5.1.1 Flow for Processing including Pre-stack Time Migration (Pre-STM)

The  tentative  processing  sequences  are  given  below;  however  it  may  vary  during  final 
processing:
           
• Reformat to internal format
• Geometry QC
• Application of Crooked Line geometry 
• Refraction static analysis Tomo statics
• 25m x 25m or 12.5m x 25m Bin Size be maintained on which binning to be done (to be 

decided during the processing by QC Geophysicist).
• Random noise attenuation (in multiple domains)
• Linear noise attenuation (in multiple domains)
• Non Linear noise attenuation (in multiple domains)
• Surface Consistent Deconvolution
• Derivation and application  of  static solutions giving better resolution
• 1st pass velocity analysis (every 1 LKM)
• Surface Consistent Residual Statics
• 2nd pass velocity analysis (every 1 LKM)
• Surface Consistent Residual Statics
• Long period multiple attenuation
• Surface Consistent Amplitude Scaling
• Output “Pre-Mig gathers” (statics in headers only)
• Common offset regularization (with 2D, 3D, 4D and 5D regularization techniques).
• Common Offset noise attenuation
• Inverse Q (Phase only) - if required
• Pre-PSTM data conditioning (Scaling, Bandpass filtering) if required
• PSTM velocity analysis (every 500 m.)
• Kirchhoff isotropic PSTM
• Residual velocity analysis (every 250 m.)
• Radon Demultiple
• High density automatic residual NMO
• Output “Migration Gathers”
• Edge preserving spatial filtering  
• Inverse Q (amplitude only)
• Deconvolution after stack if required
• Noise Attenuation (FX-Deconvolution, FK)
• Phase correction if required, based upon a maximum of 5 well (will be decided  by OIL 

QC)
• Output   near, mid & Far angle static
• TV filter
• Scale
• Shallow spectral enhancement
• 2D F-K
• Shallow scaling enhancement

Output “Final Stack”



5.1.1.1 Additionally DMO stack also to be provided

5.1.2 Flow for processing including Pre-stack Depth Migration (Pre-SDM)

For Depth Imaging velocity model building a geologic model is required to start with and 
then  simultaneous  updating  in  geologic  model  and  velocity  with  the  help  of  reflection 
tomography in 3D sense. 

5.1.2.1 The Pre-SDM would be on Kirchhoff Migration algorithm. 

Additionally, Company has right to ask for BEAM/shot WEM migration & RTM if necessary. 
Separate rates as provisioned in the Price Schedule for BEAM/Shot WEM & RTM shall be 
applicable for the same. 

  
The  tentative  processing  sequences  are  given  below,  however  it  may  vary  during  final 
processing:

• Input “Pre-Mig gathers” from PSTM sequence
• Pre-PSDM data conditioning
• Initialize velocity model 100m grid to 10 km depth
• Anisotropic velocity model building using available well information calculated from 

up to 5 wells with up to 3 anisotropic layers and variable epsilon and delta in each layer 
(Final decision will be taken by QC Geophysicist/geologist during processing)

• Velocity model updating (anticipated 8 iterations) (Final decision will be taken by QC 
Geophysicist/geologist during processing)

• PSDM (anisotropic using derived model) (Half-Aperture up to 5 km, Depth step 5 m) 
(may vary marginally)

• Radon Demultiple if necessary 
• Residual gather flattening
• Output “Migration Gathers”
• Mute 
• Volume Stack 
• Edge preserving spatial filtering
• Inverse Q (amplitude only)
• Deconvolution after stack if required
• Noise Attenuation (FX-Deconvolution, FK)
• Phase correction if required, based upon a maximum of 5 well
• Output Near, mid and far angle stacks. 
• TV filter
• Scale
• Shallow spectral enhancement

• 2D F-K
• Shallow scaling enhancement
• Output Full Volume Stack.

5.1.3 All field data and relevant information required for the processing will be provided to the 
Contractor at the office of  General Manager (NEF), Oil India Limited, Duliajan, Assam, 
India. Contractor’s representative(s) will be required to come to Duliajan to collect the data 
for processing. The Contractor should mobilize his personnel to reach Duliajan, Assam, India 
immediately after.  The raw field data will be available immediately on issue of contract for 
processing & interpretation.  Interpretation shall  commence independently within one (01) 
week of completion of data processing.



5.1.4 The field data will be provided in the following formats and storage media:
 

(a) Field seismic data in SEG-D/SEG-Y format on IBM 3592, LTO3/LTO4 and External 
Hard Disk Format

(b) Observers report etc. on CD/External hard disk

(c) Hard copies of Observer reports etc.

(d) LVL/ Up hole information on CD/External hard disk

(e) Field statics correction data on CD/External hard disk

(f) Survey data (X, Y, Z of shots & receivers) on CD/ External hard disk

(g) Well log data of nearby wells in LIS/LAS (if available) on CD/ External hard disk

h)  Hard copy of well information (if available).

5.1.5 The Contractor shall deploy the personnel with adequate and relevant experience as specified 
in Attachment-I for carrying out the processing work.

5.1.6 Contractor’s  interpretation  Geoscientists  shall  interact  with  the  processing  Geophysicists 
during processing of the data. This is necessary for obtaining geologically acceptable and 
interpretable processed outputs. 

5.1.7 The  Contractor  shall  process  the  data  of  about  450 Sq.  Km  which  will  be  provided 
immediately on arrival of Contractor’s personnel at Duliajan for data collection after issuance 
of LOA. 

5.1.8 OIL’s  Geophysicists/Geologists  will  be  associated  with  the  processing  work  from  the 
beginning and will be involved in finalizing all the relevant parameters for processing at the 
Contractor’s processing centre in India. 

5.1.9 The initial  test  processing and subsequent  basic  and special  processing should  be  to  the 
satisfaction of OIL’s representative(s). The processing of each seisloop will  be completed 
after the same is accepted by OIL’s representative(s) in writing.

5.2  Seismic Data Interpretation:

5.2.1 The competent representative(s) of Contractor shall visit the office of General Manager-NEF, 
Oil India Limited, Duliajan, Assam in India to screen all the relevant data pertaining to the 
area of interest.  The representatives should collect all the relevant data and geo-scientific 
information etc. as available with OIL pertaining to in & around the study areas. These data 
will include (but not limited to):

• Geological data.
• Aerial Photographs /Satellite Imagery data. 
• Ground Gravity & Magnetic (GM) data and the relevant Reports.
• Existing 2D seismic data (if any). 
• Navigation/Survey data.
• Available Geoscientific Reports pertaining to the area.



• Well Logs (if & as available).
• Petrophysical data (if & as available).
• Pressure / Production data (if & as available). 
• Well data & Well Completion Reports (if & as available at the time of processing)
• Geodetic data pertaining to the study areas. 
• Surface Geological Mapping data and relevant reports. 
• Any other Geoscientific data pertaining to the area.
• After completion of seismic data processing and certification of the output by company 
executive.

5.2.2 The Contractor’s Data Processing Team must directly hand-over processed and other relevant 
data for interpretation to the Interpretation Team with prior intimation to the Company. Other 
data may be collected from GM (NEF) office at Duliajan at least ten (10) days before the 
scheduled date of completion of processing.

 
5.2.3 After  completion  of  processing  work,  the  Contractor  must  provide  a  detailed  technical 

presentation elucidating the volume of work, QC data and deliverable arrived with geological 
aspect  in  line  with  the  objective  of  the  study  at  their  processing  centre  to  Company 
Representatives. 

5.2.4  The Contractor shall carry out detailed interpretation works using the processed 3D seismic 
data (seisloop), well data (if & as available), GM data and other relevant geo-scientific data 
available in and around the study area as detailed below:

        NELP-VI Block: MZ-ONN-2004/1:
 

• Integration of processed 3D seismic data (seisloop) with other geoscientific data of the 
area under study. 

• Integration of processed 3D seismic data (seisloop) with information of drilled wells in 
and around the areas of study.

• Well to seismic correlation using synthetic seismograms.

• Mapping of at least five (5) horizons viz. Close to Near Top Basement, Lower Bhuban, 
Middle Bhuban, Upper Bhuban & Renji formations both in time and depth domain 
incorporating  the  surface  geology,  drilled  well  information  and  wire  line  log  data 
available in the area of study and nearby areas (if  & as available). 

• Preparation of Two-way Time Contour  (TWT) and Average Velocity  Maps on different 
interpreted horizons.

• Preparation of Depth Contour Maps on different interpreted horizons.

• Preparation of Isopach Maps between different interpreted horizons.

• Detailed  Fault  Pattern  Mapping &  Fault  Analysis including  Fault-Seal  Analysis is 
required to be carried out.

• Well Log Evaluation and Analysis (if  & as available)

• Integrate the interpretation results of Gravity-Magnetic data available for the areas under 
study.



• Prospect generation, analysis and ranking.

5.2.5  Structural Geology and Structural Reconstruction: A detailed palynspastic reconstruction 
and  both  forward  and backward  modeling  to  be  carried  out  to  understand  the  structural 
evolution  in  the  area,  both  in  geological  time and  space  and its  bearing  in  hydrocarbon 
generation, migration and accumulation. The structural modeling needs to be carried out by 
engaging a structural geologist. Preparation of regional balanced cross section and restoration 
of  geological  section  in  inferred  direction  of  tectonic  transport  to  validate  the 
interpretation/depth modeling and  petroleum entrapment risking needs to be carried out.

The Contractor will provide three (3) Seismo-geological sections [one along the structural 
axis  and  two  across  for  minimum  eight  (8)  locations]  after  discussion  with  OIL’s 
Geoscientists depicting the possible reservoir. Seismo-geological section will be required to 
be tied with key wells (if & as available) in the study areas.

5.2.6 Pressure Regime: The Contractor will study the sub-surface formation pressure information 
and its relation with hydrocarbon generation/migration and trapping mechanism. This study 
will be required to be carried out at the Contractor’s interpretation centre.

5.2.7  Recommendations for Exploration:

(a)  Based  on  the  above-mentioned  studies  and  the  available  data,  the  Contractor  will 
generate  structural  and  exploration  model  of  the  area  under  study,  identify  the 
hydrocarbon  prospects,  its  prospectivity  from generation,  migration  and  entrapment 
point of view. Based on the overall assessment, the Contractor shall recommend drilling 
locations. The Contractor will also rank the identified prospects for exploratory drilling 
based  on  their  overall  merits,  recommend  future  development  Programme  & 
exploration strategy.

(b) Volumetric Reserve Calculations with the help of the parameters from the available well 
in  three  different  scenarios  (This  will  be  decided  during  the  interpretation  by  QC 
Geophysicist/Geologist).

(c)  Risk  Weighted  Economic  Analysis:  For  each  identified  prospect,  risk-weighted 
economic analysis needs to be carried out by the Contractor using the cost parameters to 
be provided by the Company using both  Net Present Value (NPV) & Internal Rate of 
Return (IRR) methods.

6.0 START OF WORK:

6.1 The Contractor shall mobilize, collect the data and commence the processing work  within 
sixty (60) days from the date of LOA or intimation by Company confirming availability of 
the data at Duliajan, Assam. 

6.2 Interpretation work should start immediately within one week after completion of processing 
work. The final processed data to be delivered by Processing Team to Interpretation Team 
with prior information to the Company. 

6.3 The entire project is required to be executed on a Turnkey basis by the Contractor within the 
stipulated time frame. 

7.0 PERIOD OF CONTRACT AND SCHEDULE:

7.1     Around 450 Sq. Km 3D Seismic Data for Processing & Interpretation



 
a)  The data for processing work would likely to be available immediately after signing the 

bid. 

b) The Contractor should depute their competent authorized personnel to Duliajan, Assam 
immediately upon receipt  of  LOA (not  exceeding sixty days  for  data  collection  and 
technical discussion. 

c) Company shall hand-over all the relevant field data pertaining to processing work (i.e. 
approx 450 Sq. Km). After processing of the data, it should be taken by the Contractor to 
their interpretation center for data interpretation job.

d) The time period for Processing and Interpretation (time and depth processing) of 450 
Sq. Km of 3D Seismic data (seisloop) must not exceed fourteen (14) months from the 
date of award of contract (LOA) by Company. 

e) The Contractor shall submit the processing report and deliverables after completion of 
the processing job.

 
f) The Contractor shall submit the interim report followed by a presentation at Duliajan 

within a week after completion of the interpretation job.

g) The Contractor shall submit the final interpretation report incorporating the Company’s 
views/comments and the deliverables within a week after presentation at Duliajan.

h) The Contractor shall start the interpretation job as soon as the final   processing outputs 
are available in order to adhere to the above mentioned time frame and schedule.

i) The total time period for Processing & Interpretation of 450 Sq. Km of 3D Seismic data 
(seisloop)  is  twelve  (12)  months  after  collection  of  data.  The entire  work  has  to  be 
completed within this time frame, which includes final presentations and submission of 
reports.

j) Thus the entire assigned jobs must be completed by the Contractor within fourteen (14) 
months from the date of collection/receipt of data from Company.

k)  The period of Contract referred above are inclusive of national holidays, parameter  
testing/experimental work days and production loss due to equipment failure or any  
other reasons under Contractor’s control.   

8.0 PERSONAL & EQUIPMENT  :

8.1 The Contractor shall deploy all personnel with adequate relevant experience, equipment and 
facilities necessary for the successful completion of the work as per the scope of work. The 
personnel should be made available at their processing and interpretation centers as per the 
minimum requirement listed in Attachment-I.

8.2 The processing work needs to be supervised by an experienced Processing Supervisor. He/she 
should have in-depth knowledge in land seismic data processing and should have at least ten 
(10) years experience in seismic data processing, during which he/she must have undertaken 
minimum three (3) Projects of 3D Land Pre-stack Time and Depth Imaging. He/She must 



also have experience of  processing seismic data of at  least one (1) project pertaining to 
fold/thrust belt areas/hill ranges.

 
8.3 The interpretation work should be carried out by a group of experienced Geoscientists. The 

team leader must have minimum ten (10) years experience in seismic data interpretation. 

8.4  Contractor  must  engage  a  domain  expert of  internationally  repute  having  working 
experience of processing & interpretation of seismic data in thrust/fold belt area at their cost. 
The Domain Expert must be associated in this project at least for forty five (45) days. He/she 
would  have  combined  experience  in  Processing  as  well  as  Interpretation  projects.  The 
Contractor shall provide the bio-data and detailed plan/schedule highlighting the stages of 
his/her association in this project, both during Processing as well as during interpretation. 
Charges for the domain expert, if any, must be included in the quoted cost.

8.5   The Contractor must submit a list of its personnel to be deployed for the entire period of the 
project  alongwith  the  techno-commercial  bid.  Should  the  Company  finds  any  of  these 
personnel not up to satisfaction, it can ask for replacement of such personnel. Should there 
be  any  change  of  the  personnel  notified  by  the  Company  for  whatsoever  reason,  the 
Contractor  must  replace  him/her  with a  person of  equivalent  qualification & experience 
within reasonable time at their cost. Contractor of their own is not expected to replace any 
key personnel during job execution without Company’s prior permission.

8.6  Bidder  shall  confirm in  their  Bid  that  they  shall  be  able  to  deploy  latest  state-of-the-art 
hardware and software, with compatible accessories to carry out the 3D seisloop seismic 
data processing & interpretation work of the area mentioned above.

8.7 Bidder shall confirm in their Bid that they shall be able to arrange all their resources at the 
processing and Interpretation Centres respectively within  sixty (60) days  from the date of 
issue of Letter of Award (LOA) by Company, in case the contract is awarded.

8.80 The  key  personnel  to  be  engaged  by  the  bidder  should  be  capable  of  processing  and 
interpretation of  3D seisloop seismic  data  and completing the assigned work within the 
stipulated time period of about twelve (12) months after collection of data.

9.0 PROCESSING TESTS  :

The  Contractor  shall  carry  out  detailed  tests  of  processing  parameters  so  that  optimum 
sequence /  parameters  can be achieved.  The tests  need to  be  carried  out  as  per  industry 
standards. It is envisaged that such test processing will be done on about five (5) percent of 
total data volume, which will be identified in consultation with Company representatives. The 
parameter testing should be comprehensive for entire processing sequence with adequate QC 
checks.  The  processing  parameters  will  be  finalized  depending  on  the  results  of  test 
processing after consent from Company representatives.               

10.0 DATA / CARTRIDGE LIABILITY:

10.1 Contractor shall be solely responsible for quality, loss or damage due to any reason including 
fire, theft, etc. of any documents/cartridge and other important documents etc. pertaining to 
the contract while in their custody or control. In the event of such loss, the Contractor shall be 
responsible  to  redress  the  loss  entirely  at  their  own  cost.  However  the  decision  on  the 
modalities to redress such losses shall be entirely at the option of Company. The Contractor 
shall use original, high quality, high durability, error free exabyte cartridges with zero write-



skip error, zero read error and zero write error. Each and every cartridge is to be 100% tested 
to ensure error free performance at specified high recording density.

10.2 After  completion  of  the work,  Contractor  shall  arrange for  packing,  insurance  and other 
formalities as well as safe transportation of the dataset & deliverables. All the dataset and 
deliverables pertaining to the project must be handed over (in duplicate) to the Company 
alongwith other requisite technical information and reports to General Manager, NEF project, 
Oil India Limited, Duliajan, Assam.

11.0 DELIVERABLES: 

The Contractor has to submit the deliverables for Processing & Interpretation works as shown 
below:

11.1 DELIVERABLES TO BE SUBMITTED

A.   Seismic Data Processing:

(i) During the course of processing, the Contractor shall carry out detailed tests of all the 
processing parameters so as to achieve optimum processing sequence. The results of 
tests  need to  be  certified by  Company Representatives  and  five  copies  of the  test 
outputs are to be submitted to OIL. The next step of the processing work will start only 
after the test results are finalized. The efficacy of the workflow and approach used 
should be clearly brought out and documented in the report with illustration.

(ii) The Contractor shall provide  Weekly & Monthly reports on the progress of seismic 
data  (seisloop)  processing.  The  report  shall  include  among  others  the  status  of 
processing and percentage of processing accomplished during the week. 

(iii) The Contractor shall submit five (5) hard-bound copies of processing report within 
two (2)  week on completion of  processing as  per  international  standards/practices. 
Additionally Soft Copies of the Processing Report (Two sets in External Hard Disk and 
two  set  in  DVDs)  must  be  submitted  to  Company  (OIL).  The  report  should  be 
comprehensive  and  self-explicit  with  respect  to  the  QC  measures,  methodologies, 
processes  utilized,  workflow/  sequences  (with  parameters),  parameterization  test 
results.  The  report  should  also  include  details  of  interim  key  processing  steps 
illustrating efficacy of the process utilized, value addition & inferences drawn from 
deliverables.

Apart from the above, Contractor will submit the followings:

(a) For Pre-Stack Time Migration (Pre-STM)

Srl. No Description No. Copies Media Format

1 Raw data with geometry 
for the Unified Geometry 
with Navigation

2 3592/LTO3 SEGY

2 Input to Migration CMP 
gathers (non-regularized)

2 3592/LTO3 SEGY 



3 Raw Migrated Gathers 2 3592/LTO3 SEGY

4 Migration Velocity  2 (each format) DVD SEGY & ASCII 
format

5 Raw migrated Stack 4 3592/LTO3 SEGY

6 Final Migrated Stack 4 3592/LTO3 SEGY

7 Final stacking Velocity  2 (each format) DVD/LTO3 SEGY & ASCII

NOTE: In  addition,  two  (2)  sets  of  external  hard  disks  containing  all  data  to  be 
provided to Company.

(b) For  Pre-Stack Depth Migration (Pre-SDM)

Srl. 
No

Description No. of 
Copies

Media Format

1 Raw Depth Migrated Gathers 2 3592/LTO3 SEGY

2 Final Migration Velocity 
Field

2 (each 
format)

DVD SEGY & 
ASCII 
format

3 Raw Depth migrated Stack 4 3592/LTO3 SEGY

4 Final Depth Migrated Stack 4 3592/LTO3 SEGY

5 Final stacking Velocity (if 
any)

2 (each 
format)

DVD SEGY & 
ASCII

NOTE: In  addition,  two  (2)  sets  of  external  hard  disks  containing  all  data  to  be 
provided to Company. 

(c)  Final Beam Migration/Shot WEM & RTM (if carried out on specific advice 
from Company), two (2) Set of data to be provided in external hard disk 
and SEGY Format.

  
(d) Back Ups & Hard Copies:
 

(i)   Backup of the database + workflows + datasets.
(ii) Two (2)  Hard copies of Sections each - Final Pre-Stack Time Migration 

(Pre-STM), Final  Pre-Stack Depth Migration (Pre-SDM),  (25 traces/inch 
(horizontal) & 5 inches /sec (vertical).   



(iii)  Two (2) Hard copies of Sections each -  Final Beam Migration/  Shot 
WEM  &  RTM  (if  carried  out) (25  traces/inch  (horizontal)  &  5 
inches/sec (vertical).

  
(iv) Displays of all parameter test results and QC checks in readable PDF and 

Power  point  format  in  chronological  order  with  details  of  parameters 
applied and mention of process applied; but not limited to the one enclosed 
in the Processing Report.

B. Seismic Data Interpretation:

(i) The Contractor shall submit five (5) hard copies and two (2) sets of soft copies on 
DVD/Hard Disk of detailed final report within two (2) weeks of completion of the 
interpretation.  The report  must  cover  each and every  aspect  as  per  scope and 
objective of the work in an internationally accepted format. Apart from the final 
report, the following should also be submitted in hard copies:

a) Regional maps in 1:25000 scales with contour interval of 10 m/10 ms
b) Individual prospect maps should be provided on 1:100000 scales with 10 m/10 

ms interval.  
c) Individual prospect maps should be provided on 1:50000 scales with 10 m/10 

ms interval.  
d) All geological sections/correlations/Seismo-geological sections should           be 

provided at 1:3960 vertical scales. 
e) Interpreted seismic sections.
f)  Fault pattern maps.
g) Correlation  of seismic data to Gravity & Magnetic data  map.
h) Velocity Maps.
i)  Isopach & Isochrnopach Maps.
j)  Attribute Maps  
k) Any other maps relevant to interpretation on suitable scale.

(ii) Soft Copies of interpretation with appropriate information in External hard disk as 
under:

a) Two set of full interpreted volume in ASCII format 

b) Two set of full Interpreted data volume in Geoframe-Charisma (Version 4.1.1 
Linux) compatible format.

11.3 MEETING, DISCUSSION & PRESENTATION BY THE CONTRACTOR: 

During continuation  of  the study, comprising of  seisloop 3D Seismic Data  Processing & 
seisloop 3D Seismic Data Interpretation, meetings, discussion and presentation will have to 
be given by the Contractor at their facilities to the Geoscientists of Oil India Limited so that  
the interactions are dynamic and OIL’s Geoscientist have the opportunity to be associated & 
review specifics of the study.

Apart from the above, the Contractor has to make a detailed technical presentation to the 
Management and Geoscientist of Company (Oil India Limited) on completion of the Seismic 
Data Processing & Interpretation work (completion of project) at  NEF Project, Duliajan, 
Assam in India at mutually agreeable dates. 

12.0   QUALITY OF WORK:



12.1 Contractor  shall  carry  out  the  services  (seisloop  3D  seismic  data  processing  and 
interpretation) in a fully professional manner and shall warrant that the information produced 
shall be of a quality acceptable to the Company as per international standards.

12.2 If the quality/standard of Processing & Interpretation work carried out is not acceptable to the 
Company,  the  Contractor  will  undertake  to  re-perform that  part  of  the  services  causing 
dissatisfaction at their own expense. Company's standard for the performance shall be the one 
accepted by the international standard of the Geophysical Industry.

12.3 Company reserves the right to inspect the Contractor’s computer centre for the processing 
and interpretation jobs before commencement of work. The work will start only when the 
Company representatives are fully satisfied with the preparedness of the Contractor for taking 
up the entire job of processing and interpretation.

END OF SECTION-II
&&&&&&&&

\
PART 3

SECTION-III

SPECIAL TERMS AND CONDITIONS OF CONTRACT 

1.0    ASSOCIATION OF COMPANY'S PERSONNEL:
1.1 Company’s nominated Representative(s) will be associated with supervision & guidance of 

the work to be carried out by the Contractor throughout the operations. The Contractor shall 
execute the intended services under the contract in a cost effective way with professional 
competence and in an efficient workman-like  manner  and provide Company with a standard 
of work customarily provided by reputed Contractors to major international E&P Companies 
in the petroleum industry.

2.0    PROVISION OF PERSONNEL AND FACILITIES:
2.1 The  Contractor  shall  provide  eligible  competent  personnel  as  may  be  required  for  job 

execution at Data Processing & Interpretation Centers to ensure successful completion in time 
as per provisions of this contract. 

2.2 The personnel to be deployed by the Contractor for job execution at work centers must have 
the  requisite  experience  &  qualifications  as  detailed  herein  and  should  be  proficient  in 
English. On Company’s request, Contractor shall remove and replace at their own expenses 
any  of  their  personnel  whose  presence  is  considered  undesirable  in  the  opinion  of  the 
Company. 

2.3 The  Contractor  shall  be  responsible  for,  and  shall  provide  for  all  requirements  of  their 
personnel and of their  sub-contractor, if  any, including but not limited to their  insurance, 
transportation (both air and land transportation as applicable), vacation, salaries and other 
amenities, termination payment and all immigration requirement and taxes, if any, payable in 
India or outside at no extra charge to the Company.

2.4 Company representatives if deputed for work association, quality check and to provide useful 
inputs during the course of job execution at Contractor’s work centres should be provided 



with facilities like office space (sitting arrangements), telephone and internet etc. during their 
work  association,  for  which  no extra  payment  will  be  made by Company  to  Contractor. 
Additionally the Contractor has to arrange for an FTP (File Transfer Protocol)  facility, if 
asked for,  to  review the  progress  of  the  project  through  quality  control  and discussions/ 
feedback to yield best results.

3.0    LABOUR: The recruitment of the labour as required shall be met from the areas of operation 
and wages will be according to the rates prevalent at the time which can be obtained from the  
District Authorities of the area. The facilities to be given to the labourers should conform to 
the provisions of labour laws as per Contract Labour (Regulation & Abolition) Act, 1970.

3.1 SAFETY: Contractor shall follow all safety norms as prevalent in the petroleum industry 
globally  and  also  observe  such  safety  regulations  in  accordance  with  acceptable  oilfield 
practice and applicable Indian laws such as Mines safety rules etc. Contractor shall take all  
measures reasonably necessary to provide safe working conditions and shall exercise due care 
& caution in preventing fire, explosion and safe handling of chemicals at all times. 

3.2 Contractor  shall  provide  the  Personal  Protective  Equipment  (PPE)  as  applicable  to  their 
personnel and ensure strict use.

3.3 Safety and security of Contractor’s resources including equipment, materials & stores will be 
the sole responsibility of the Contractor. Company will not handle/operate any of Contractor’s 
equipment and materials at site with or without permission, unless it is considered otherwise 
necessary to safeguard life/property.

3.4   PROTECTION OF ENVIORNMENT: In performance of the Contract, the Contractor shall 
carry  out  the  services  with  due  regard  to  concerns  with  respect  to  protection  of  the 
environment and conservation of natural resources and shall in particular comply with the 
requirements of applicable laws and the reasonable requirements of the Government from 
time to time.

4.0 CONFIDENTIALITY OF INFORMATION: All information obtained by Contractor in the 
conduct of operations and the information/maps provided by the Company to the Contractor 
shall be considered confidential and shall not be divulged by Contractor or its employees to 
anyone other than the Company’s personnel. This obligation of Contractor shall be in force 
even after termination of the Contract.

5.0   OBLIGATION OF THE CONTRACTOR:
5.1 Contractor  at  their  cost  shall  arrange  clearance  of  all  their  equipment,  spare  parts, 

consumable,  etc.  from  customs  and  port  authorities  in  India.  Company  will  provide  all 
reasonable assistance but the responsibility for clearance will rest with the Contractor. Any 
demurrage in this process will be at Contractor's cost. 

5.2 For clearance of imported items on concessional/nil rate of customs duty as prevailing now, 
Company will issue recommendatory letters for Contractor to obtain  Essentiality  Certificates 
(EC)  from  the  DGH (India), provided proper commercial invoice(s) & request letter is 
received by Company in 15 days (min.) advance. Delay in submission of such documents or 
submission of improper/ inadequate documents to Company in this regard will be at sole risk 
and liability of Contractor.



5.3 Contractor  shall  arrange  for  inland  transportation  of  all  equipment,  related  spares  & 
consumables from the port/yard to the place of work and back at the end of the work at their  
own  expense.  Contractor  shall  carry  sufficient  stocks  of  these  items  for  uninterrupted 
operation throughout the contractual period.

5.4 Contractor shall keep their equipment in good working order all throughout and up-grade the 
software, if necessary.

5.5  In  case  the  Contractor  imports  the  equipment/consumables  etc.  on  re-export  basis,  the 
Contractor shall ensure for re-export of the equipment and all consumables and spares (except 
those  consumed  during  the  Contract  period)  and  complete  all  documentation  required. 
Company will issue necessary certificates etc. as required.

5.6 Any other works required for efficient and successful execution of work shall be carried out 
by the Contractor except those enumerated under the obligations of the Company defined 
below.

5.7 The Contractor shall furnish the list with Bio-data of key personnel to be deployed prior to 
the commencement of work. The bio-data shall include the name, nationality, qualification, 
experience and passport details of the person.

5.8 The  Contractor’s  personnel  must  be  sound  enough  to  provide  the  above  services  in 
international standard, failing which Company reserves the right to ask for removal of any 
Contractor's Personnel with reasonable notice.

5.9 Contractor shall comply with Indian Laws and regulations of Government of India but not 
limited  to  laws  in  respect  of  inland  travel,  use  of  wireless  sets,  maps  and  charts,  entry 
regulations,  security  restrictions,  foreign  exchange,  work  permits,  import  of  equipment, 
employment of Indian nationals etc. Any other work required for the efficient and successful 
execution of work shall be carried out by the Contractor except those enumerated under the 
obligation of the Company defined in para 6.0 below. 

6.0 OBLIGATIONS OF COMPANY:
6.1 Company  shall  be  responsible  for  providing  field  raw data  and  other  inputs  as  may  be 

available with Company and required for job execution in terms of contractual provisions. 

6.2 Company shall pay Contractor in accordance with the terms & provisions of the contract and 
as may be due from time to time.

6.3 Company may provide accommodation for Contractor’s personnel on chargeable basis in its 
Guest House, subject to availability, when they visit Duliajan, Assam in connection with work 
related to this contract. Contractor must obtain prior consent from Company in this regard 
before making their trip.

 
7.0   COMPLETION OF PROJECT:  The  contract  shall  be  deemed to  be  completed  when 

Contractor submits the Final integrated Interpretation Report and other deliverables including 
presentation  to  OIL officials  as  per  terms  of  contract.  The  entire  assigned jobs  must  be 
completed by the Contractor within a maximum period of fourteen (14) months from the date 
on  which  Company  awards  the  contract.  After  the  completion  of  work,  all  equipment, 
accessories  etc.  brought  into  India  on  re-export  basis,  if  any,  shall  be  re-exported  by 
Contractor except consumables and spares, which were consumed during the course of job 
execution under the contract. In case of failure to do so in the allotted time hereof except 
under circumstances relating to Force Majeure, Company reserves the right to withhold the 
estimated amount equivalent to the customs duty and/or penalty leviable by customs on such 



default in re-export from Contractor’s final settlement of bills. In the event all/part of the 
equipment  etc.  are  transferred  by Contractor  within the country to  an  area  where  no nil 
customs  duty  is  applicable  and/or  sold  to  a  third  party  after  obtaining  permission  from 
Company and other appropriate government clearance in India, then Contractor shall be fully 
liable for payment of the custom duty.

END OF SECTION - III

PART 3
SECTION-IV

SCHEDULE OF RATES

The bidder shall quote the following rates in their price bid as per the format (PROFORMA-
B) attached herein.  The payment shall  be made for the actual work done and all  “DAY RATE” 
charges shall be payable upto the nearest full hour on pro-rata basis.

DESCRIPTION OF CHARGES:

A.     3D SEISMIC DATA PROCESSING (SEISLOOP):

A1. CHARGES FOR 3D SEISMIC DATA PROCESSING (SEISLOOP): 

i) Charges for Pre-Stack Time Migration (Pre-STM) & DMO Stack data processing shall 
be quoted per Sq. Km basis inclusive of all cost the Contractor is expected to incur for 
carrying out such Pre-STM & DMO Stack processing of 3D Seismic Data.

                                  
ii) The Rate is to be quoted by the Bidder keeping in view the sequence mentioned in 

Scope of Work/Terms of Reference. It must include all the charges for data collection 
from  OIL’s  office  in  Duliajan,  Assam,  use  of  equipment/accessories,  spares, 
consumables,  charges  of  Contractor’s  personnel,  processing  tests,  deliverables,  and 
office space for Company representatives etc.

A2. RATE FOR PRE-STACK DEPTH MIGRATION: 

i) Charges for Pre-stack Depth Migration shall be quoted per Sq. Km basis. 

ii) The  Rate  quoted  by  the  Bidder  must  include  all  the  charges  for  the 
equipment/accessories,  spares,  consumables,  charges  of  Contractor’s  personnel, 
processing tests, deliverables, and office space for Company representatives, etc.

A3. RATE FOR BEAM MIGRATION/SHOT WEM:

Company at its option may decide to carry out Beam Migration or Shot WEM, either 
partially  or  on entire  volume of  data,  during  the  data  processing  stage.  Therefore, 
Contractor to quote all inclusive rates per Sq. Km basis. In case, the Contractor quotes 
separate rate for Beam Migration and separate rate for Shot WEM processing, in that 
case higher rate will be considered for the bid evaluation purpose. However, Company 
reserves the right either to go for Beam Migration or Shot WEM processing during the 
actual job execution and payment shall be made at the respective rate as quoted by the 
Bidder.



A4. RATE FOR REVERSE TIME MIGRATION (RTM):

i) Charges for Reverse Time Migration (RTM) shall be quoted per Sq. Km basis. 

ii) The  Rate  quoted  by  the  Bidder  must  include  all  the  charges  for  use  of  their 
equipment/accessories,  spares,  consumables,  charges  of  Contractor’s  personnel, 
processing tests, deliverables, and office space for Company representatives, etc.

B. 3D SEISMIC DATA INTERPRETATION (SEISLOOP  ):

B1. CHARGES FOR 3D SEISMIC DATA INTERPRETATION (SEISLOOP): 

i) Charges for Interpretation shall be payable on per Sq. Km basis. 

ii) The  Rate  quoted  by  the  Bidder  must  include  all  the  charges  for  the 
equipment/accessories, spares, consumables, charges of Contractor’s personnel, 
processing tests, deliverables, and office space for Company representatives, 
etc.

B2. CHARGES FOR  STRUCTURAL  RESTORATION  AND  CROSS-SECTION 
BALANCING: 

i) Charges for structural restoration and cross-section balancing shall be payable 
per location basis. Therefore, Contractor to carry out structural restoration and 
cross-section  balancing  for  each  potential  drilling  location,  which  will  be 
identified after data interpretation and in consultation/discussion with Company 
Representatives. Bidders to quote all inclusive rate for the same per location 
accordingly. 

B3. CHARGES FOR PRESSURE REGIME ANALYSIS: 

i) Charges  for  Pressure  regime  Analysis  shall  be  payable  per location  basis. 
Therefore, Contractor to carry out Pressure regime Analysis for each potential 
drilling  location,  which  will  be  identified  after  data  interpretation  and  in 
consultation/discussion  with  Company  Representatives.  Bidders  to  quote  all 
inclusive rate for the same per location accordingly. 

B4. CHARGES  FOR SUBMISSION OF  REPORT  WITH  RECOMMENDATION 
FOR EXPLORATION AND RISK WEIGHTED ECONOMIC ANALYSIS.

Charges  for  submission  of  report  with  recommendation  for  exploration  and  risk 
weighted economic analysis shall be payable on Lump sum basis.

Note: i) The Charges for 3D seismic data processing & interpretation (seisloop) should cover 
the entire scope of work detailed herein in this bid document. It should include all the 
charges associated with use of equipment/accessories, spares, consumables, stationeries, 



charges  of  Contractor’s  personnel,  deliverables  and  providing  office  space  etc.  to 
Company  representatives  during  work  association  at  Contractor’s  processing  & 
interpretation centres.

ii) Separate  payment  will  not  be  made  by  Company  for  travel,  boarding,  lodging  and  en-route 
expenditure  of Contractor’s personnel  in  connection with execution of this contract  including 
collection  of  3D  Seism  Data  &  other  relevant  data/information  from  OIL  and  for 
presentation/discussion  on  final  report  at  Duliajan,  Assam,  India.  Therefore,  Contractor  must 
include all such costs as deemed necessary in their quoted rates above. However, during their visit  
to Duliajan, accommodation may be permitted in Company’s Guest House on chargeable basis on 
request, subject to vacancy/availability.

iii) Rates/charges should be quoted strictly as per Price Bid Format (PROFORMA-B) inclusive 
of all applicable taxes & duties i.e., Corporate Tax, Personal Tax etc., but excluding Service 
Tax which will be to Company account.

END OF SECTION-IV

&&&&&&&&

PART-4

PROFORMA - A

3D (SEISLOOP) SEISMIC DATA PROCESSING & INTERPRETATION

LIST OF ITEMS (Equipment, Tools, Accessories, Spares & Consumable)

TO BE IMPORTED IN CONNECTION WITH EXECUTION
OF THE CONTRACT 

  
Currency : 

Srl Item Qnty/ Rate Total Freight CIF Port & Landed Is it re-exp Year HSN 



No Description Unit
& 

Insuran
ce

Value
other 
charge

Cost
ortable?

YES or NO
of 

Mfg.
Code

A B C D E = 
C x D F G = 

F + E H I = 
G+H J K L

            

            

            

            

            

1.0 The items which are not of consumable in nature and required to be re-exported outside India 
after completion of the Contract should be indicated as "YES" in column "J".

2.0 The items, which are of consumable in nature should be indicated as "NO" in column "J".

3.0 For estimation of applicable customs duty, the bidders are required to indicate customs tariff 
code (i.e. HSN Code) of each item in column "L".

&&&&&&&&&&

PART-4
PROFORMA-B

PRICE BID FORMAT
(FOR BID EVALUATION)

Bidders are requested to quote rates against each item as under. The price bid will be evaluated on the 
basis  of  rates  quoted  by  the  bidders  and  will  be  compared  on  the  total  evaluated  value  basis 
considering the following charges and no other rates, prices will become payable during the currency 
of the contract unless otherwise agreed specifically.

Currency: …....
(Please specify)

Srl. No. Brief 
Description of 

Services

Unit Quantity
(a)

Unit Rate
(b)

Amount
(c)=(a) X (b)

A. 3D SEISMIC 
DATA 
PROCESSIN
G 
(SEISLOOP)
:
(As detailed 
in Scope of 
Work & 
Terms of 
Reference in 
the Bid 



Document)

A1. Charges for 
Pre-Stack 
Time 
Migration 
(Pre-STM) & 
DMO Stack of 
3D Seismic 
Data.
 

Sq. Km 450

A2. Charges for 
Pre-Stack 
Depth 
Migration 
(Pre-SDM) of 
3D Seismic 
Data  
      

Sq. Km 450

A3. Charges for 
Beam 
Migration/ 
Shot WEM, if 
decided by 
Company.
 

Sq. Km 200

A4. Charges for 
Reverse Time 
Migration 
(RTM) 

Sq. Km 200

Total Charges for Data Processing   “A” = A1 + A2 +A3 + A4 :

B. 3D SEISMIC 
DATA 
INTERPRET
ATION 
(SEISLOOP)
:
(As detailed 
in Scope of 
Work & 
Terms of 
Reference in 
the Bid 
Document)

B1. Charges for 
Interpretation 
of 3D Seismic 
Data. 

Sq. Km 450

B2. Structural 
Restoration 
and Cross-

Location 8



Section 
Balancing of 
3D Seismic 
Data.
 

B3. Pressure 
Regime 
Analysis of 
3D Seismic 
Data.

Location 8

B4. Submission of 
Report with 
Recommendat
ions for 
Exploration 
and Risk 
Weighted 
Economic 
Analysis.

Lump sum 1

       Total Charges for Data Processing   “B” = B1 + B2 +B3 + B4 :

                     GRAND TOTAL EVALUATED CONTRACT VALUE = A + B  :

GENERAL NOTES :    

1.0 The items referred above are to be read in conjunction with Scope of Work and Schedule of 
Rates.

2.0 Against item Srl. No. “A3” (i.e., Charges for Beam Migration/ Shot WEM), in case a bidder 
quotes separate rate for Beam Migration and separate rate for Shot WEM, then whichever 
rate is quoted higher shall be considered for Bid Evaluation. However, Company reserves the 
right to decide for any one of them, if required during job execution, and payment shall be 
made accordingly at the respective rate quoted by the bidder.

3.0 The Bid in  which the rate  for any of the above services  is  not  quoted shall  be rejected. 
However, if no charge is envisaged by the bidder for any of the above work, ‘NIL’ should be 
mentioned against such services.

4.0 The bidders are to quote rates as above inclusive of all their liabilities including taxes and 
duties as applicable, except the Service Tax which will be extra to Company (OIL) account, if 
payable. 

4.1 The Service Tax as applicable will be extra to OIL’s account. However, Liability of payment 
of Service Tax will rest on the Contractor. Only in case of foreign bidder who does not have 
any office in India, it will be Company’s liability to pay the applicable service Tax to the 
competent authorities.



5.0 The quantity/parameters assumed above are only for the Bid evaluation purpose as assessed 
by Company. It is, however, to be clearly understood that the quantity may vary during job 
execution and payment will be made to the Contractor on the basis of actual job execution. 

6.0 Bidder must confirm details of their Indian Agent, if any and whether any agency commission 
included in their quoted rates above. 

Authorized Person’s Signature: _________________ 

Name: _______________________________

Seal of the Bidder: 

&&&&&&&&&&&&&&

PART-4

PROFORMA - C

                               

BID FORM 
To: General Manager (NEF),
Oil India Limited,
Duliajan-786
2               
Assam, India

Sub:     Tender No. : CNG3983P15

Gentlemen,

Having examined the General Conditions of Contract and the Terms of Reference including all attachments  
thereto, the receipt of which is hereby duly acknowledged, we the undersigned offer to perform the services in 
 conformity with the said conditions of Contract and Terms of Reference for the sum of ___________ (Total 
Bid Amount in words and figures) or such other sums as may be ascertained in accordance with the Schedule 
of Prices attached herewith and made part of this Bid.



We undertake,  if  our  Bid  is  accepted,  to  commence the  work  within  sixty  days and  shall  complete  the 
assignment within fourteen (14) months, calculated from the date of award of Contract. 

If our Bid is accepted, we will obtain the guarantee of a bank in a sum not exceeding 7.5% of total evaluated 
value for one year duration for the due performance of the Contract.
                    
We agree to abide by this Bid for a period of 180 days from the date fixed for Bid opening and it shall remain 
binding upon us and may be accepted at any time before the expiration of that period.

Until a formal Contract is prepared and executed, this Bid, together with your written acceptance thereof in 
your notification of award shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any Bid you may receive.

Dated this ____________ day of __________________ 2014
            

-------------------
Signature
____________________________
(In the capacity of)

 Name of the Bidder:………………………………..
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PART-4

PROFORMA – D

STATEMENT OF COMPLIANCE 

SL. 
NO.

SECTION/ 
CLAUSE NO.

BRIEF STATEMENT COMPLIANCE REMARKS

We undertake that excepting above deviations all other terms and conditions of the tender document shall be 
fully complied with.

NOTE : OIL INDIA LIMITED expects the bidders to fully accept the terms and conditions of the bid 
document. However, should the bidders still envisage some exceptions/ deviations to the 
terms and conditions of the bid document (other than the BEC/BRC), the same should be 
indicated here and uploaded in their Bids. If the proforma is left blank or not uploaded, then 



it would be construed that the bidder has not taken any exception/deviation to the terms and 
conditions of the bid document.

                                                                
       Signature and seal of the Bidder:

Name of Bidder:…………………………………….
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PART-4

PROFORMA - E

FORM OF BID SECURITY (BANK GUARANTEE)

To: General Manager (NEF),
Oil India Limited,
Duliajan-786602               
Assam, India

WHEREAS, (Name of Bidder)  _____________________________  (hereinafter  called   "the  Bidder")  has 
submitted their offer Dated__________ for the provision of certain oilfield services (hereinafter called "the 
 Bid") against OIL INDIA LIMITED, Duliajan, Assam, India (hereinafter called the Company)'s  Tender No. 
CNG3983P15.  KNOW  ALL  MEN  BY  these  presents  that  we  (Name  of  Bank) 
___________________________ of  (Name of Country) _______________ having our registered office at 
____________   (hereinafter called "Bank") are bound unto  the Company in the sum of (    *      ) for  which 
payment well   and truly to  be made to Company, the Bank binds  itself, its successors and assignees by these 
presents.   SEALED  with  the  common  seal  of  the  said  Bank  this  ___________________day  of 
________________ 2014.

THE CONDITIONS of these obligations are:

(1)  If the Bidder withdraws / modifies their Bid during the period of Bid validity specified by the Bidder; or
(2)  If the Bidder, having been notified of acceptance of their Bid by the Company during the period of Bid 

validity:

(a) Fails or refuses to accept the LOA issued by the Company within the validity of the bid
(b) Fails or refuses to execute the form of Contract in accordance with the Instructions to Bidders; or
(c) Fails  or  refuses  to  furnish  the  Performance  Security  in  accordance  with  the  Instructions  to 

Bidders;

We undertake to pay to Company up to the above amount upon receipt of its first written demand (by way of 
letter/fax/cable), without Company having to substantiate its demand provided that in its demand Company 
will  note  that  the amount  claimed by it  is  due to  it  owing to the occurrence of one  or  both of the two 
conditions, specifying the occurred condition or conditions. 

This   guarantee will remain in force up to   and including the date (    **   ) and any demand in respect thereof 
should reach the Bank not later than the above date.

SIGNATURE AND SEAL OF THE GUARANTORS _______________
Name of Bank & Address ___________________________________
Date: ............   Place  _____________

*  The Bidder should insert the amount of the guarantee in  words and   figures.
**  Date  of expiry of Bank Guarantee should be minimum  30  days after the end of the validity period of the 
Bid. 
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PART-4
PROFORMA - F

FORM OF PERFORMANCE BANK GUARANTEE

To
To: General Manager (NEF),
Oil India Limited,
Duliajan-786602               
Assam, India

WHEREAS __________________(Name and address of Contractor) (hereinafter called  "Contractor") had 
undertaken, in pursuance of Contract No. _____________________ to execute (Name of Contract and Brief  
Description of the Work) _________________ (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you with 
an irrevocable and unconditional Bank Guarantee as security for compliance with Contractor's obligations in  
accordance with the Contract.

AND  WHEREAS we (name and address of the bank)_________________ (hereinafter called “the Bank”) we 
have  agreed  to  give  the  Contractor  such  a   irrevocable  and  unconditional  Bank  Guarantee;  NOW 
THEREFORE we hereby affirm that   we are Guarantors on behalf of the Contractor, up to a total of (Amount 
  of Guarantee in figures) ___________ in words) (____________________), such amount being payable in 
the types and proportions of currencies in which the Contract price   is  payable, and we undertake to pay  you, 
upon your  first   written  demand  and  without  cavil  or  argument,  any  sum or  sums within   the  limits  of 
guarantee sum as  aforesaid   without your needing to prove or to show grounds or  reasons  for  your demand 
for the sum specified therein. We hereby waive the necessity  of your demanding the said debt  from the  
Contractor before presenting us with the demand.

We also agree that the Guarantee herein contained shall be irrevocable and shall continue to be enforceable  
until it is discharged by the OIL in writing. This guarantee shall not be determined, discharged or affected by  
the liquidation, winding up, dissolution or insolvency of the CONTRACTOR and shall remain valid, binding 
and operative against the Bank.

We further agree that no change or addition to or other modification of the terms of the Contract or the work 
to be performed thereunder or of any of the Contract documents which may be made between you and the 
Contractor shall in any way cease us from any liability under this guarantee, and we hereby waive notice of 
such change, addition or modification.
                 
This guarantee is valid until the date _____________ (calculated at 7 months after Contract completion date).

SIGNATURE AND SEAL OF THE GUARANTORS _____________________
Designation ____________________________________
Name of Bank ___________________________________
Address ________________________________________

Date  ............   
Place  _____________
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PART-4
                                           

     PROFORMA - G 
     

CONTRACT FORM

This  Contract is made on ______  day of ____________ between Oil  India Limited, a Government of India 
Enterprise, incorporated under the Companies Act 1956, having its registered office at Duliajan in the State of 
Assam, hereinafter called the "Company" which expression unless repugnant to the context  shall  include 
executors, administrators and assignees on the one part,  and   M/s.  _______________ (Name and address 
of Contractor),  hereinafter  called the "Contractor" which expression unless repugnant to the context  shall 
include executors, administrators and assignees on the other part.
     
WHEREAS the Company desires that Services __________________________ (brief description of services) 
should be provided by the Contractor as detailed hereinafter or as Company may requires.
     
WHEREAS, Contractor engaged themselves in the business of offering such services represents that they have 
adequate resources and equipment,  material  etc.   in good  working   order  and fully trained  personnel 
capable  of efficiently  undertaking the operations and is  ready, willing and able to  carry out   the  said 
 services  for  the  Company  as per Section – II in PART-3  attached herewith  for this purpose.

WHEREAS,  Company issued a  firm Letter  of  Award No.  _____________________ based on  Offer  No. 
________________ submitted by the Contractor against Company's Tender No. CNG3983P15.  

WHEREAS Contractor has accepted Company’s Letter of Award vide their letter no. _______________.

All these aforesaid documents shall be deemed to form and be read and construed as part of this Contract. 
However, should there be any dispute arising out of interpretation of this contract in regard to the terms and 
conditions with those mentioned in Company's tender document and subsequent letters including the Letter of 
Award and Contractor's  offer  and their  subsequent letters,  the terms and conditions attached hereto shall 
prevail.  Changes,  additions  or  deletions  to  the  terms  of  the  contract  shall  be  authorised  solely  by  an 
amendment to the contract executed in the same manner as this contract.
     
NOW WHEREAS,  in  consideration  of  the  mutual  covenants  and agreements  hereinafter  contained,  it  is 
hereby agreed as follows -
     
1.  In this Contract words and expressions shall have the same meanings as are respectively assigned to them 
in the General Conditions of Contract referred to.
2.   In addition to documents hereinabove, the following Sections and Annexures attached herewith shall be 
deemed to form and be read and construed as part of this agreement viz.:
  

(a)  Section-I indicating the General Conditions of Contract,
(b)  Section-II indicating the Terms of Reference/Technical Specifications,
(c)  Section-III indicating the Schedule of rates and

  

3. In consideration of the payments to be made by the Company to the Contractor as hereinafter mentioned, 
the Contractor hereby covenants with the Company to provide the Services and to remedy defects therein in  
conformity in all respect with the provisions of this Contract.
  
4. The Company hereby covenants to pay the Contractor in consideration of the provision of the Services and 
 the remedying  of defects therein, the Contract Price or such  other sum as may become payable under the 
provisions of this  Contract at the times and in the manner prescribed by this Contract.
  



IN WITNESS thereof, each party has executed this contract at Duliajan, Assam as of the date shown above.
  

Signed, Sealed and Delivered,
  
    
  
For and on behalf of         For and on behalf of
Company (Oil India Limited)         Contractor (M/s. _____________)
    
Name:                              Name:
  
Status:                             Status:
    
In presence of                       In presence of
  
1.                                   1.
 
2.                                   2.
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PART-4

PROFORMA - H

PROFORMA LETTER OF AUTHORITY

TO 

To: General Manager (NEF),
Oil India Limited,
Duliajan-786602               
Assam, India

Sir,

Sub: OIL's Tender No. CNG3983P15

We ____________________________ confirm that Mr.  _________ (Name and address) is 
authorised to represent us to Bid,  negotiate and conclude the agreement on our behalf  with you 
against  Tender  Invitation  No.  ________________________  for  hiring  of  services  for 
_______________________.

We confirm that we shall be bound by all and whatsoever our said representative shall commit.

Yours Faithfully,

Signature: _______________________
Name & Designation: _______________
For & on behalf of: _________________

Note: This letter of authority shall be on printed letter head of the Bidder and shall be signed by 
a person competent and having the power of attorney (power of attorney shall be annexed) to 
bind such Bidder. If signed by a consortium, it shall be signed by members of the consortium. 
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PART-4
Attachment – I 

LIST OF MINIMUM KEY PERSONNEL TO BE DEPLOYED BY CONTRACTOR

SPECIALIST STAFF



A. DATA PROCESSING:
POSITION MINIMUM WORK 

EXPERIENCE
MINIMUM NUMBER

OF PERSONNEL

1. Processing Supervisor 10 yrs One

2. Processing Manager 7 yrs One



3. Processing Geophysicist 5 yrs One

The Bidder must be in seismic data processing in last seven years as on the bid closing date. 
The work need to be carried out in the Processing Centre of Bidder in India.

The project team should have following processing experience:

i.1. Processing Supervisor should have at least 10 years of experience in 3D Seismic Data 
processing and should have processed at least 3(three) 3D Land Pre-stack Time and Depth 
Imaging projects on data from the bid closing date.

2. Project Manager should have at least 7 years of experience in 3D Land and Marine Data 
processing and should have processed at least 2 (two) 3D Land Pre-Stack Time and/or Pre-
Stack Depth Imaging project on data from the bid closing date.

3. Processing Geophysicist should have at least 5 years of experience in processing 3D Land 
and Marine Data processing and should have processes at least 1 (one) 3D Pre-Stack  Land 
Time or Pre-Stack Depth project on data from the bid closing date.

4. In case the Bidder proposes separate Pre-Stack Time and Depth Imaging teams then each 
should have relevant experience in Time and Depth imaging projects as mentioned above. 

B. DATA INTERPRETATION:



POSITION MINIMUM WORK 
EXPERIENCE

MINIMUM NUMBER OF 
PERSONNEL

1. Team Leader 10 yrs One

2. Senior Interpretation Geologist 7 yrs One



3.  Interpretation Geophysicist 5 yrs One

The team leader shall be responsible for data interpretation and coordinate interpretation related 
activities. He/she will also interact with the processing group to get the best-processed outputs 
for interpretation. He/she must have experience of interpreting seismic data of at least two (2)  
projects.

 Notes:
1. The above list indicates the minimum requirement of key personnel and their experience. 

The Bidder may deploy the required number of Processing Geophysicists & Interpretation 
Geologists/Geophysicists to accomplish the 3D Seismic Data Processing and Interpretation 
job as per the defined parameter and time frame. 

2. All the key personnel must be fluent/proficient in English.

C. HARDWARE, SOFTWARE  AND ACCESSORIES:

1.0 The Bidder shall have state-of-the-art latest Data Processing Center in India to carry out data 
processing with latest processing software packages, presently used globally.

2.0 The  Bidder  shall  have  state-of-the-art  latest  Data  Interpretation  Centre  to  carry  out  data 
interpretation & analysis of processed seismic data using latest software packages.

Note: The Bidder must identify the Data Processing Centre and Data Interpretation Centre proposed 
for  job  execution  against  this  contract  and  furnish  the  details  of  the  equipment  and 
accessories  to  be  deployed  for  the  processing  and  interpretation  jobs  in  their  Techno-
commercial Bid.
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Attachment – II

STATEMENT OF EXPERIENCE TO BE SUBMITTED BY THE BIDDER
3D SEISMIC DATA PROCESSING AND INTERPRETATION

Srl No
Contract 

No
Name of 

client
Area of 
Survey

Normal 
or 

Thrust-
fold belt 

hilly 
region

Volume 
of 

seismic 
data 

processi
ng and 

interpret
ation

(Quantit
y)

Commenc
ement of 
contract

Completion of 
contract

2D 3D
SEISMIC DATA PROCESSING :

1.

2.

3.

4.

5.

6

SEISMIC DATA INTERPRETATION:

1

2.

3.

4.

5.

6.

N.B: 1. Please add rows in case of more experiences.

2.Please  enclose  copies  of  contracts/work  orders  and completion/  payment  Certificates  etc. 
issued by clients clearly showing the Scope and Volume of work completed.
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Attachment – III

CERTIFICATE OF ANNUAL TURNOVER

TO BE ISSUED BY PRACTISING CHARTERED ACCOUNTANTS’ FIRM ON THEIR 
LETTER HEAD

TO WHOM IT MAY CONCERN

       This is  to certify that the following financial positions extracted from the audited  
financial statements of M/s..........................................(Name of the Bidder) for the last three 
(3) accounting years upto 31st March, 2014 are correct.  

YEAR TURN OVER
In INR (Rs.) Crores  or

US $ Million)

NET PROFIT
In INR (Rs.) Crores  or

US $ Million)
2011-12 

2012-13

2013-14

                           Rate of Conversion (if used any) : USD 1.00 = INR..........           

Place:
Date:

Seal:

Membership Code/ Registration No. :
Signature

Note : In case the bidder follows accounts closing at the end of calendar year, the turnover for the 
period 2011, 2012 & 2013 should be verified by the CA and incorporated accordingly as per 
above format.
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Attachment – IV

Details of current work in hand and other contractual commitments of the Bidder

Srl No
Contract 

No
Name of 

client
Area of 
Survey

Normal 
or 

Thrust 
belt hilly 

region

Volume 
of 

seismic 
Data 

processi
ng and 

interpret
ation

(Quantit
y)

Period 
of 

contract
(from–to)

Commencement of 
contract

2D 3D

SEISMIC DATA PROCESSING:

1.

2.

3.

SEISMIC DATA INTERPRETATION:

1.

2.

3.

N.B:   Please add more rows if required. Please attach copies of contract documents.
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Attachment – V
FORMAT OF AGREEMENT  BETWEEN  BIDDER  AND  THEIR  PARENT  COMPANY / 
100% SUBSIDIARY COMPANY (As the case may be)

(TO BE EXECUTED ON STAMP PAPER OF REQUISITE VALUE AND NOTORISED)
This  agreement  made  this  ___  day  of  ____  month  ____year  by  and  between  M/s. 
________________  (Fill  in  the  Bidder’s  full  name,  constitution  and  registered  office  address) 
hereinafter  referred  to  as  bidder  on  the  first  part  and  M/s.  ___________   (Fill  in  full  name, 
constitution and registered office address of  Parent Company/Subsidiary Company, as the case may 
be)  hereinafter  referred  to  as  “Parent  Company/  Subsidiary  Company  (Delete  whichever  not 
applicable)” of the other part:



WHEREAS 

M/s.  Oil  India  Limited (hereinafter  referred  to  as  OIL) has  invited  offers  vide  their  tender  No. 
_____________ for  _________________ and M/s.  __________________(Bidder) intends to bid 
against  the  said tender  and desires  to  have technical  support  of  M/s.  ________________[Parent 
Company/ Subsidiary Company-(Delete whichever not applicable)] and whereas  Parent Company/ 
Subsidiary Company (Delete whichever not applicable) represents that they have gone through and 
understood the requirements of subject tender and are capable and committed to provide the services 
as required by the bidder for successful execution of the contract, if awarded to the bidder.  

Now, it is hereby agreed to by and between the parties as follows: 

1. M/s.____________(Bidder) will submit an offer to OIL for the full scope of work as envisaged in the 
tender document as a main bidder and liaise with OIL directly for any clarifications etc. in this context. 

2. M/s. _________ (Parent Company/ Subsidiary Company (Delete whichever not applicable) undertakes 
to provide technical support and expertise, expert manpower and procurement assistance and project management to 
support the bidder to discharge its obligations as per the Scope of work of the tender / Contract for which offer has been 
made by the Parent Company/Subsidiary Company (Delete whichever not applicable) and accepted by the bidder.  

3. This agreement will remain valid till validity of bidder’s offer to OIL including extension if any and till  
satisfactory performance of the contract in the event the contract is awarded by OIL to the bidder.

4. It is further agreed that for the performance of work during contract period bidder and 
Parent  Company/Subsidiary  Company  (Delete  whichever  not  applicable)  shall  be 
jointly and severely responsible to OIL for satisfactory execution of the contract. 

 
5. However,  the  bidder  shall  have the  overall  responsibility  of  satisfactory execution  of  the  contract  

awarded by OIL.

In witness whereof the parties hereto have executed this agreement on the date mentioned above. 
For and on behalf of 
      (Bidder)

For and on behalf of:
(Parent Company/Subsidiary Company) (delete 
whichever not applicable)

M/s. M/s.
Witness: Witness:
1) 1)            
2)                      2)                                                       

Attachment – VI

PARENT COMPANY/   SUBSIDIARY COMPANY   GUARANTEE    (Delete whichever not   
applicable)

(TO BE EXECUTED ON STAMP PAPER OF REQUISITE VALUE AND NOTORISED)

DEED OF GUARANTEE

THIS  DEED  OF  GUARANTEE  executed  at  ………..  this  ……..  day  of  ………  by  M/s 
………………………… (mention complete name) a company duly organized and existing under the 
laws  of  ………………….  (insert  jurisdiction/country),  having  its  Registered  Office  at 
………………………………………  hereinafter  called  “the  Guarantor”  which  expression  shall, 
unless excluded by or repugnant to the subject or context thereof, be deemed to include its successors 
and permitted assigns. 

WHEREAS



M/s  Oil  India  Limited,  a  company  duly  registered  under  the  Companies  Act  1956,  having  its 
Registered Office at Duliajan in the State of Assam, India, and having an office, amongst others, at  
Kakinada, Andhra Pradesh, India hereinafter called “OIL” which expression shall unless excluded by 
or repugnant to the context thereof, be deemed to include its successor and assigns, invited tender 
number ……………for …….. on …………..

M/s ………………….. (mention complete name), a company duly organized and existing under the 
laws  of  …………….  (insert  jurisdiction/country),  having  its  Registered  Office  at 
…………………….. (give complete address) hereinafter called “the Company” which expression 
shall, unless excluded by  or repugnant to the subject or context thereof, be deemed to include its  
successor and permitted assigns, have, in response to the above mentioned tender invited by OIL, 
submitted their bid number …………………… to OIL with one of the condition that the Company 
shall arrange a guarantee from its parent company guaranteeing due and satisfactory performance of 
the work covered under the said tender including any change therein as may be deemed appropriate 
by OIL at any stage. 

The Guarantor represents that they have gone through and understood the requirement of the above 
said tender and are capable of and committed to provide technical and such other supports as may be  
required by the Company for successful execution of the same. 

The Company and the Guarantor have entered into an agreement dated …….. as per which the 
Guarantor shall be providing technical and such other supports as may be necessary for performance 
of the work relating to the said tender. 

Accordingly, at the request of the Company and in consideration of and as a requirement for OIL to 
enter into agreement(s) with the Company, the Guarantor hereby agrees to give this guarantee and 
undertakes as follows:

1. The  Guarantor  (Parent  Company  /  100%  Subsidiary  Company (Delete  whichever  not  applicable) 
unconditionally agrees that in case of non-performance by the Company of any of its obligations in any respect, 
the Guarantor shall, immediately on receipt of notice of demand by OIL, take up the job without any demur or  
objection, in continuation and without loss of time and without any cost to OIL and duly perform the obligations 
of the Company to the satisfaction of OIL. 

2. The Guarantor agrees that the Guarantee herein contained shall remain valid and enforceable till the satisfactory 
execution  and  completion  of  the  work  (including  discharge  of  the  warranty  obligations)  awarded  to  the 
Company. 

3. The Guarantor shall be jointly with the Company as also severally responsible for satisfactory performance of 
the contract entered between the Company and OIL. 

4. The liability of  the Guarantor, under the Guarantee,  is  limited to  the 50% of the annualized contract  price  
entered between the Company and OIL. This will, however, be in addition to the forfeiture of the Performance  
Guarantee furnished by the Company.

5. The Guarantor represents that this Guarantee has been issued after due observance of the appropriate laws in  
force in India. The Guarantor hereby undertakes that the Guarantor shall obtain and maintain in full force and 
effect all the governmental and other approvals and consents that are necessary and do all other acts and things  
necessary  or  desirable  in  connection  therewith  or  for  the  due  performance  of  the  Guarantor’s  obligations  
hereunder. 

6. The Guarantor also agrees that this Guarantee shall be governed and construed in accordance with the laws in  
force in India and subject to the exclusive jurisdiction of the courts of ……….., India. 



7. The Guarantor hereby declares and represents that this Guarantee has been given without any undue influence or 
coercion, and that the Guarantor has fully understood the implications of the same. 

8. The Guarantor represents and confirms that the Guarantor has the legal capacity, power and authority to issue 
this  Guarantee  and that  giving  of  this  Guarantee  and  the  performance and  observations of  the  obligations 
hereunder do not contravene any existing laws. 

                                                        For & on behalf of  (Parent Company/Subsidiary Company (Delete 
whichever not applicable))

                                                                                     M/s __________________________

Witness:
1. Signature ________________

Full Name ________________
Address ________________

Signature ________________
Name ________________
Designation ________________

Common seal of the Company________
Witness:
2. Signature _______________

Full Name _______________
Address _______________

INSTRUCTIONS FOR FURNISHING PARENT/SUBSIDIARY COMPANY GUARANTEE

1. Guarantee should be executed on stamp paper of requisite value and notorised.
2. The official(s) executing the guarantee should affix full signature (s) on each page.
3. Resolution passed by Board of Directors of the guarantor company authorizing the signatory(ies) to execute the 

guarantee, duly certified by the Company Secretary should be furnished alongwith the Guarantee. 
4. Following certificate issued by Company Secretary of the guarantor company should also be enclosed alongwith 

the Guarantee. 
“Obligation contained in the deed of guarantee No.________ furnished against  tender No. __________ are 
enforceable against the guarantor company and the same do not, in any way, contravene any law of the country 
of which the guarantor company is the subject”

*****************



PART-4
ANNEXURE-A 

INTEGRITY PACT

Between

Oil India Limited (OIL) hereinafter referred to as "The Principal"

And

(Name of the bidder)...........................................................hereinafter referred to as "The Bidder/Contractor" 

Preamble: 

The Principal intends to award, under laid down organizational procedures, contract/s for Hiring of 
3D Seismic Data Processing & Interpretation Services. The Principal values full compliance with all 
relevant laws and regulations, and the principles of economic use of resources, and of fairness and 
transparency in its relations with its Bidder/s and Contractor/s. 

In  order  to  achieve  these  goals,  the  Principal  cooperates  with  the  renowned  international  Non-
Governmental  Organization  "Transparency  International"  (TI).  Following  TI's  national  and 
international  experience,  the  Principal  will  appoint  an  external  independent  Monitor  who  will 
monitor the tender  process  and the execution of  the contract  for  compliance with the principles 
mentioned above. 

Section: 1 -Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe 
the following principles:

1. No employee of the Principal, personally or through family members, will in connection with the 
tender for, or the execution of a contract, demand, take a promise for or accept, for him/herself or 
third person, any material or immaterial benefit which he/she is not legally entitled to.
 
2.  The  Principal  will,  during  the  tender  process  treat  all  Bidders  with  equity  and  reason.  The 
Principal will in particular, before and during the tender process, provide to all Bidders the same 
information and will not provide to any Bidder confidential/additional information through which the 
Bidder could obtain an advantage in relation to the tender process or the contract execution. 

3. The Principal will exclude from the process all known prejudiced persons. 

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the relevant Anti-Corruption Laws of India, or if there be a Page 2 of 6 substantive  
suspicion in this regard, the Principal will inform its Vigilance Office and in addition can initiate 
disciplinary actions. 

Section: 2 -Commitments of the Bidder/Contractor



(1) The Bidder/Contractor commits itself to take all measures necessary to prevent corruption. He 
commits himself to observe the following principles during his participation in the tender process 
and during the contract execution. 

1. The Bidder/Contractor will not, directly or through any other person or firm, offer, promise or give 
to any of the Principal's employees involved in the tender process or the execution of the contract or 
to any third person any material or immaterial benefit which he/she is not legally entitled to, in order 
to obtain in exchange any advantage of any kind whatsoever during the tender process or during the 
execution of the contract. 
2.  The  Bidder/Contractor  will  not  enter  with  other  Bidders  into  any  undisclosed  agreement  or 
understanding,  whether  formal  or  informal.  This  applies  in  particular  to  prices,  specifications, 
certifications, Subsidiary contracts, submission or non-submission of bids or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 

3. The Bidder/Contractor will not commit any offence under the relevant Anticorruption Laws of 
India; further the Bidder/Contractor will not use improperly, for purposes of competition or personal 
gain, or pass on to others, any information or document provided by the Principal as part of the  
business  relationship,  regarding  plans,  technical  proposals  and  business  details,  including 
information contained or transmitted electronically. 

4. The Bidder/Contractor will, when presenting his bid, disclose any and all payments he has made, 
is committed to or intends to make to agents, brokers or any other intermediaries in connection with 
the award of the contract. 

(2) The Bidder/Contractor will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 

Section 3 -Disqualification from tender process & exclusion from future Contracts

If the Bidder, before contract award has committed a transgression through a violation of Section 2 
or in any other form such as to put his reliability or risibility as Bidder into question, the Principal is 
entitled to disqualify the Bidder  from the tender  process or to terminate the contract,  if  already 
signed, for such reason. 

1. If the Bidder/Contractor has committed a transgression through a violation of Section 2 such as to 
put  his  reliability  or  credibility  into  question,  the  Principal  is  entitled  also  to  exclude  the 
Bidder/Contractor  from  future  contract  award  processes.  The  imposition  and  duration  of  the 
exclusion will be determined by the severity of the transgression. The severity will be determined by 
the  circumstances  of  the  case,  in  particular  the  number  of  transgressions,  the  position  of  the 
transgressions  within the company hierarchy of  the Bidder  and the amount  of  the damage.  The 
exclusion will be imposed for a minimum of 6 months and maximum of 3 years.

2. The Bidder accepts and undertakes to respect and uphold the Principal's Absolute right to resort to 
and impose such exclusion and further accepts and undertakes not to challenge or question such 
exclusion on any ground, including the lack of any hearing before the decision to resort to such 
exclusion is taken. This undertaking is given freely and after obtaining independent legal advice. 

3. If the Bidder/Contractor can prove that he has restored/recouped the Damage caused by him and 
has  installed  a  suitable  corruption  prevention  system,  the  Principal  may  revoke  the  exclusion 
prematurely. 

4. A transgression is considered to have occurred if in light of available evidence no reasonable doubt 
is possible. 

Section 4 -Compensation for Damages

1.   If the Principal has disqualified the Bidder from the tender process prior to the award according 
to Section 3, the Principal is entitled to demand and recover from the Bidder liquidated damages 
equivalent to 3 % of the value of the offer or the amount equivalent to Earnest Money Deposit/Bid 
Security, whichever is higher. 



2.  If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from  the  Contractor  liquidated  damages  equivalent  to  5% of  the  contract  value  or  the  amount 
equivalent to Security Deposit/Performance Bank Guarantee, whichever is higher. 

3.  The bidder agrees and undertakes to pay the said amounts without protest or demur subject only 
to condition that if the Bidder/Contractor can prove and establish that the exclusion of the Bidder 
from the tender process or the termination of the contract after the contract award has caused no 
damage or  less  damage than the  amount  or  the  liquidated  damages,  the  Bidder/Contractor  shall 
compensate the Principal only to the extent of the damage in the amount proved. 

Section 5 -Previous transgression

1.  The Bidder declares that no previous transgression occurred in the last 3 years with any other  
Company in any country conforming to the TI approach or with any other Public Sector Enterprise in 
India that could justify his exclusion from the tender process. 

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process or the contract, if already awarded, can be terminated for such reason. 

Section: 6 -Equal treatment of all Bidders/Contractor/Subcontractors

1. The Bidder/Contractor undertakes to demand form all subcontractors a commitment in conformity 
with this Integrity Pact, and to submit it to the Principal before contract signing. 

2. The Principal will enter into agreements with identical conditions as this one with all Bidders, 
Contractors and Subcontractors. 

3.  The Principal will disqualify from the tender process all bidders who do not sign this Pact or 
violate its provisions. 

Section: 7 -Criminal charges against violating Bidders/Contractors/ Subcontractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 
employee  or  a  representative  or  an  associate  of  a  Bidder,  Contractor  or  Subcontractor,  which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal will 
inform the Vigilance Office. 

Section: 8 -External Independent Monitor/Monitors
(three in number depending on the size of the contract)

(to be decided by the Chairperson of the Principal)

1. The Principal appoints competent and credible external independent Monitor for this Pact. The 
task of the Monitor is to review independently and objectively, whether and to what extent the parties 
comply with the obligations under this agreement. 

2. The Monitor is not subject to instructions by the representatives of the parties and performs his 
functions neutrally and independently. He reports to the Chairperson of the Board of the Principal. 

3. The Contractor accepts that the Monitor has the right to access without restriction to all Project 
documentation of the Principal including that provided by the Contractor. The Contractor will also 
grant  the  Monitor,  upon  his  request  and  demonstration  of  a  valid  interest,  unrestricted  and 
unconditional access to his project documentation. The same is applicable to Subcontractors. The 
Monitor  is  under  contractual  obligation  to  treat  the  information  and  documents  of  the 
Bidder/Contractor/Subcontractor with confidentiality. 

4. The Principal will provide to the Monitor sufficient information about all meetings among the 
parties  related  to  the  Project  provided  such  meetings  could  have  an  impact  on  the  contractual 
relations between the Principal and the Contractor. The parties offer to the Monitor the option to 
participate in such meetings. 



5. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so 
inform the Management of the Principal and request the Management to discontinue or heal the 
violation,  or  to  take  other  relevant  action.  The  Monitor  can  in  this  regard  submit  non-binding 
recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a 
specific manner, refrain from action or tolerate action. 

6. The Monitor will submit a written report to the Chairperson of the Board of the Principal within   8 
to  10 weeks from the  date  of  reference  or  intimation to  him by the  'Principal'  and,  should  the  
occasion arise, submit proposals for correcting problematic situations. 

7.  If  the Monitor has reported to the Chairperson of the Board a Substantiated suspicion of an 
offence  under  relevant  Anti-Corruption  Laws  of  India,  and  the  Chairperson  has  not,  within 
reasonable time, taken visible action to proceed against such offence or reported it to the Vigilance 
Office,  the  Monitor  may  also  transmit  this  information  directly  to  the  Central  Vigilance 
Commissioner, Government of India. 

8. The word 'Monitor' would include both singular and plural. 

Section:9 -Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months 
after the last payment under the respective contract, and for all other Bidders 6 months after the 
contract has been awarded. 

If any claim is made/ lodged during this time, the same shall be binding and continue to be valid 
despite the lapse of this pact as specified above, unless it is discharged/ determined by Chairperson 
of the Principal. 

Section:10 -Other provisions

1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 
Office of the Principal, i.e. Noida. 

2.  Changes  and  supplements  as  well  as  termination  notices  need  to  be  made  in  writing.  Side 
agreements have not been made. 

3. If the Contractor is a partnership or a consortium, this agreement must be, signed by all partners or 
consortium members. 

4. Should one or several provisions of this agreement turn out to be invalid, the remainder of this  
agreement remains valid. In this case, the parties will strive to come to an agreement to their original  
intentions. 

………………………………….. …………………………………...
      For the Principal  For the Bidder/Contractor

Place. DULIAJAN Witness 1: ............................. 
Date …………… Witness 2: ............................. 
--------------------------------------------------------------------------------------------------------------
NAME OF INDEPENDENT EXTERNAL MONITORS: 

(a)   Shri N. Gopalaswami, IAS (Retd.).
                                       Phone: +91-44-2834-2444 (Res), 96001 44444 (Mobile).
                                       E-mail: gopalaswamin@gmail.com

                                (b)   Shri Ramesh Chandra Agarwal, IPS.
      Phone: +91-9810787089, 91-1122752749.

                                       E-mail: rcagarwal@rediffmail.com

END OF PART - 4
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