
 
SUB: AMENDMENT NO.2 DATED 01.09.2014 TO TENDER NO. CLG4119L15 FOR HIRING OF SERVICE 
PROVIDER FOR METOCEAN AND GEO HAZARDS STUDIES PRIOR TO DRILLING IN OFFSHORE BLOCK OF 
CAUVERY, GULF OF MANNAR, ( CY-OSN-2009/2) 
 
Dear Sir  /Madam 
 
This amendment to the tender is issued to amend the following clauses in lieu of existing : 

A.  

Sr. 
No 

Tender clause 
& Page No 

Original Clause of Tender Amended Clauses consequent to the  
pre-bid conference 

1 Section IV, 
Terms of 
References and 
Scope of Work; 
Stage I, Part-ii 
(Optional) para 
#1, Page 44; 
 

Identify all shallow drilling hazards and risks for 
drilling in deep water environment within the block 
utilizing all existing 3-D seismic exploration data 
available with OIL for 2 wells (firm) and 1 Optional 
well, like shallow gas, shallow water flow and mud 
flow hazard and other drilling hazards defined by 
leading industry bodies like OGP for deep water 
operations; Identification of any structural 
deformations such as folds, slumps, seabed slope 
stability, faults or fracture zones and any other 

Identify all shallow drilling hazards and 
risks covering area of 5km x 5km 
centered on the proposed well 
locations with a depth limit of 1,000m 
below seafloor for drilling in deep water 
environment within the block utilizing all 
existing 3-D seismic exploration data 
available with OIL for 2 wells (firm) and 1 
Optional well, like shallow gas, shallow 
water flow and mud flow hazard and 



Sr. 
No 

Tender clause 
& Page No 

Original Clause of Tender Amended Clauses consequent to the  
pre-bid conference 

potential hazards. other drilling hazards defined by leading 
industry bodies like OGP for deep water 
operations; Identification of any 
structural deformations such as folds, 
slumps, seabed slope stability, faults or 
fracture zones and any other potential 
hazards. 
 

2 Section IV, 
Terms of 
References and 
Scope of Work; 
Stage I, Part-ii 
(Optional) para 
#4, Page 44; 
 

Interim report on the findings from desktop study 
of 3-D seismic data to be submitted within 10 days 
of commencement of the work/study and the final 
report (complete in all respect) is to be submitted 
within 20 days from the date of commencement (i.e 
within 41 days from the date of issue of advice for 
the service). 

 The Study/ Work has to be started at 
Noida office of OIL within 21 days 
from the day of issue of advice for the 
optional service. Interim report on the 
findings from desktop study of 3-D 
seismic data to be submitted within 10 
days of commencement of the 
work/study and the study/ work 
including final reporting (complete in all 
respect) is to be completed within 30 
(thirty) days from the date of 
commencement of the study at Noida 
office of OIL (i.e within 51 days from the 
date of issue of advice for the service as). 
 

3 Section IV, 
Terms of 
References and 
Scope of Work; 
Stage II, Pre-
drilling geo 

Mobilisation of all applicable Equipment, 
machinery, vessels, crew, personnel, materials, 
tools, tackles, fuel, food, communication 
requirements etc complete to satisfactorily Survey/ 
investigate the area as specified in objectives and 
other procedures of this document. All expenses 

Mobilisation of all applicable Equipment, 
machinery, vessels, crew, personnel, 
materials, tools, tackles, fuel, food, 
communication requirements etc 
complete to satisfactorily Survey/ 
investigate the area as specified in 



Sr. 
No 

Tender clause 
& Page No 

Original Clause of Tender Amended Clauses consequent to the  
pre-bid conference 

surveys and 
investigations, 
Sub clause 2. 
Scope of Work, 
para #2.4, Page 
45 

for executing the Work to complete scope are to be 
borne by Bidder. Obtaining all the necessary 
permits and permissions to carry out Work are in 
Bidder’s firm scope. Bidder shall also be 
responsible for all customs clearances and 
formalities for importing and re-exporting Bidder’s 
Vessel, equipment and others. OIL will only 
provide recommendation letters as deemed 
necessary by OIL. Bidder is responsible for 
obtaining all required statuary permits including 
clearance from ODAG/Naval etc for both 
Mobilisation & 
Demobilisation. 
The outputs and all deliverables, reports, etc shall 
be handed over to in accordance with the delivery 
schedule. Survey and investigation work shall be 
carried out round the clock 24 hrs each 
day on continuous basis till completion of full 
Scope of Work. The entire scope of work for three 
wells (two firm and one optional) have to be 
completed within 60 (sixty) days from the date of 
commencement of work. Optional well if decided 
by OIL, will be intimated at appropriate time. 

objectives and other procedures of this 
document. All expenses for executing the 
Work to complete scope are to be borne 
by Bidder. Obtaining all the necessary 
permits and permissions to carry out 
Work are in Bidder’s firm scope. Bidder 
shall also be responsible for all customs
clearances and formalities for importing 
and re-exporting Bidder’s Vessel, 
equipment and others. OIL will only 
provide recommendation letters as 
deemed necessary by OIL. Bidder is 
responsible for obtaining all required 
statuary permits including clearance
from ODAG/Naval etc for both 
Mobilisation & 
Demobilisation. 
The outputs and all deliverables, reports, 
etc shall be handed over to in accordance 
with the delivery schedule. Survey and 
investigation work shall be carried out 
round the clock 24 hrs each day on 
continuous basis till completion of full 
Scope of Work. The entire scope of work 
for three wells (two firm and one 
optional) have to be completed within 60 
(sixty) days from the date of 
commencement of survey/ work after 
completion of mobilisation. Optional 



Sr. 
No 

Tender clause 
& Page No 

Original Clause of Tender Amended Clauses consequent to the  
pre-bid conference 

well if decided by OIL, will be intimated 
at appropriate time. 
However, In case of “NO GO” zone by 
MOD, due to any defence activities in 
the vicinity of the area, then delay to 
get permission/execution should not 
be attributed to bidder. 
 

4 Section IV, 
Terms of 
References and 
Scope of Work; 
Stage II, Pre-
drilling geo 
surveys and 
investigations, 
sub clause 
3.1.1 (1) 
Bathymetry 
Survey  ,Page 
46: 

The extent of survey (site survey area) will be 
provided at a later stage. The Swathe Bathymetry 
survey shall be carried out in blocks for each 
drilling location with well co-ordinates as the 
centre of the said area: 
All locations – within a radius of 5 KM from the 
well location. Survey Grid 100m x 100m. 
In addition to the above for central portion of 500 
m x 500m, with well co-ordinate as center, the grid 
size shall be reduced to 50 m in both directions. 
Additional lines run at 25m on all sides in both the 
directions from the centre of the proposed location. 

The extent of survey (site survey area) 
will be provided at a later stage. The 
Swathe Bathymetry survey shall be 
carried out in blocks for each drilling 
location with well co-ordinates as the 
centre of the said area: 
All locations: Covering area of 5km x 
5km centered on the proposed well 
locations. Survey Grid 100m x 100m. 
In addition to the above for central 
portion of 500 m x 500m, with well co-
ordinate as center, the grid size shall be 
reduced to 50 m in both directions. 
Additional lines run at 25m on all sides 
in both the directions from the centre of 
the proposed location. 

5 Section IV, 
Terms of 
References and 
Scope of Work; 
Stage II, Pre-

It shall incorporate side scan sonar, sub-bottom 
profiler, Multibeam echo-sounder. Bathymetric 
data should be obtained using a hull mounted / 
side mounted, high frequency, narrow beam 
Multibeam echo sounder. Data should be digitally 

It shall incorporate side scan sonar, sub-
bottom profiler, Multibeam echo-
sounder. Bathymetric data should be 
obtained using a hull mounted / side 
mounted, high frequency, Multibeam 



Sr. 
No 

Tender clause 
& Page No 

Original Clause of Tender Amended Clauses consequent to the  
pre-bid conference 

drilling geo 
surveys and 
investigations, 
sub clause 
3.1.1 (1) 
Bathymetry 
Survey  ,Page 
46 

recorded. echo sounder. Data should be digitally 
recorded. 

6 Section IV, 
Terms of 
References and 
Scope of Work; 
Stage II, Pre-
drilling geo 
surveys and 
investigations, 
sub clause 
3.1.1 (1) 
Bathymetry 
Survey  ,Page 
47 

After the field study, Satellite delivered real time 
tidal observation shall be conducted for a period of 
30 days and harmonic analysis of the observed 
tidal data shall be conducted to derive the LAT and 
MSL – LAT relationship. This tide will be used to 
reduce raw water depth data to LAT. 

Real-time DGPS tide will be 
simultaneously and continuously 
logged for the entire duration of site 
surveys only. 
If the survey and simultaneous logging 
of DGPS tide are continued for 29 
days or more, harmonic analysis of the 
observed tidal data shall be conducted to 
derive the LAT and MSL – LAT 
relationship. This tide will be used to 
reduce raw water depth data to LAT. 

7 Section IV, 
Terms of 
References and 
Scope of Work; 
Stage II, Pre-
drilling geo 
surveys and 
investigations, 

The echo sounder shall be of dual frequency type, 
linked to a heave compensator. The echo sounder 
and heave compensator shall be such that 
accurate depth measurement is feasible in line 
with anticipated water depth range between 400 m 
to 900 m. 

The Multibeam Echo sounder is to be 
with best suitable single frequency for 
the optimal data quality type, linked 
with appropriate high accuracy 
motion sensors/ compensators for 
compensating the motions (roll, pitch, 
yaw, heading etc) of the vessel to be 
used for survey. The echo sounder and 



Sr. 
No 

Tender clause 
& Page No 

Original Clause of Tender Amended Clauses consequent to the  
pre-bid conference 

sub clause 
3.1.1 (3) 
Bathymetry 
Survey  ,Page 
47 

motion sensor/ compensator shall be 
such that accurate depth measurement 
is feasible in line with anticipated water 
depth range between 400 m to 900 m of 
the survey area. 
 

8 Section IV, 
Terms of 
References and 
Scope of Work; 
Stage II, Pre-
drilling geo 
surveys and 
investigations, 
sub clause 
3.1.1 (4) 
Bathymetry 
Survey  ,Page 
47 
 

Sounding rates shall be minimum 2.5 soundings/ 
second. The data acquired shall be recorded in 
analog form on recording paper and digital output 
is required to be submitted. 

Sounding rates shall be minimum 2.5 
soundings/ second. The data acquired 
shall be recorded in digital format and 
digital output is required to be 
submitted. 
 
 
 
 
 
 
 

9 Section IV, 
Terms of 
References and 
Scope of Work; 
Stage II, Pre-
drilling geo 
surveys and 
investigations, 
sub clause 

Echo sounder shall be calibrated at the start and 
end of survey of each site of survey or every 48 
hours whichever is earlier as per relevant 
international bodies guidelines. 
These calibrations shall include: 
a) Calibration for index error 
b) Calibration for transducer draught 
c) Calibration for velocity of propagation 

Multibeam Echo Sounder shall be 
calibrated at the start and end of 
survey of each site of as per relevant 
international bodies guidelines. 
These calibrations shall be done for: 
a) Pitch 
b) Roll 
c) Yaw 
d) Heading 



Sr. 
No 

Tender clause 
& Page No 

Original Clause of Tender Amended Clauses consequent to the  
pre-bid conference 

3.1.1 (5) 
Bathymetry 
Survey  ,Page 
47 

10 Section IV, 
Terms of 
References and 
Scope of Work; 
Stage II, Pre-
drilling geo 
surveys and 
investigations, 
sub clause 4 
Equipment  
and personnel, 
Sl. No. 3 of List 
of Equipment 
Table, Page 50 

Echo Sounder:  
“1 x Survey Echo Sounder / Bar check (ODOM MK 
2  Dual frequency or equivalent) 

Muttibeam Echo Sounder with best 
suited single frequency for the 
optimal data quality for water depth 
from 400m to 900m. 

11  Section IV, 
Terms of 
References and 
Scope of Work; 
Stage II, Pre-
drilling geo 
surveys and 
investigations, 
sub clause 4 
Equipment  
and personnel, 

Side Scan Sonar:   
EG & G 260 seafloor mapping system 
or equivalent capable of covering 250 
m on either side Adequate long cable 

Side Scan Sonar:   
EG&G 4200 MP / Geo-acoustics 980
seafloor mapping system or equivalent 
capable of covering 250m on either side 
with adequate long cable. 



Sr. 
No 

Tender clause 
& Page No 

Original Clause of Tender Amended Clauses consequent to the  
pre-bid conference 

Sl. No. 4 of List 
of Equipment 
Table, Page 50 

12 Section IV, 
Terms of 
References and 
Scope of Work; 
Stage II, Pre-
drilling geo 
surveys and 
investigations, 
sub clause 4 
Equipment  
and personnel, 
Sl. No. 5 of List 
of Equipment 
Table, Page 50 

Sub bottom Profiling Survey:  
Geo Acoustic boomer, EPC recorder, 
8 element single channel hydrophone. 
Bidder to indicate its equipment, systems 
and processes as per OGP/UKOOA/IMCA 
guidelines 

Sub bottom Profiling Survey:  
“Geo Acoustic boomer, Digital Recorder, 
8 elements single channel Hydrophone” 
or Equivalent or Better. 
Bidder to indicate its equipment, 
systems and processes as per 
OGP/UKOOA/IMCA guidelines  
 
 
 
 
 
 
 
 

13 Section IV, 
Terms of 
References and 
Scope of Work; 
Stage III , Scope 
of work for real 
time current  
monitoring 
services on rig, 
single point 
current meter, 

Point#2: 
Provide all equipment, personnel, software and 
hardware to measure the real time surface and 
sub-surface currents, normally up to 50 m below 
sea level. 

Point#2: 
Provide all equipment, personnel, 
software and hardware to measure the 
real time surface and sub-surface 
currents to fulfil the need of 
measuring current at different/ any 
water depths up to 50 meter from 
sea level as per advice of OIL 
 



Sr. 
No 

Tender clause 
& Page No 

Original Clause of Tender Amended Clauses consequent to the  
pre-bid conference 

2. page 55:  

14 Section V, 
Special 
Conditions of 
Contracts, 
Clause 2, 
contract 
period/duration 
sub clause  2.2, 
Stage II, i) page 
67 

Successful bidder will have to complete 
mobilization of the vessel including all the required 
men and materials to commence the work (as 
stipulated in the Scope of work) within 45 (forty-
five) days from the date of issue of LOA. 
Mobilization will be treated as completed 
from the time and date of commencement of the 
stipulated work, which needs to be intimated to 
OIL-authority. Upon immediate completion of the 
work under stage-II, the same has to be intimated 
to OIL authority in black and white. 

Successful bidder will have to complete 
mobilization of the vessel including all 
the required men and materials to 
commence the work (as stipulated in 
the Scope of work) within 60 (sixty) 
days from the date of issue of LOA. 
Mobilization will be treated as 
completed from the time and date of 
commencement of the stipulated work, 
which needs to be intimated to OIL-
authority. Upon immediate completion 
of the work under stage-II, the same 
has to be intimated to OIL authority in 
black and white. 

15 Section V, 
Special 
Conditions of 
Contracts, 
Clause 2, 
contract 
period/duration 
sub clause  2.3, 
Stage III, ii) 
Page 68 

Other services except the optional service for ADCP 
(Acoustic Doppler 
current profile) system need to be mobilized and 
commence work within 20 (twenty days) from the 
date of issue of the firm advice in this regard. 

Other services except the optional service 
for ADCP (Acoustic Doppler current 
profile) system need to be mobilized and 
commence work within 20 (twenty days) 
from the date of issue of the firm advice in 
this regard. However, OIL will provide 3 
weeks advance notice/ intimation for 
the requirement (i.e total 41 days from 
the date of intimation/ notice). 

16 Section VII, 
Schedule of 
Rates, Price 
Schedule, 

i) QA/QC Rig positioning….. 
ii) Standby day rate…. 
 

Schedule of rate is being amended for 
Current Metre, ADCP, H- ADCP, Rig 
Positioning and Anchor Positioning.  
 



Sr. 
No 

Tender clause 
& Page No 

Original Clause of Tender Amended Clauses consequent to the  
pre-bid conference 

Proforma B 
Price Schedule 
format, Sl. No. 
3, Stage III, 
Part –I, Page 
100 

To refer attached amended SOR 

17 Section VII, 
Schedule of 
Rates, Price 
Schedule, 
Proforma B 
Price Schedule 
format, Sl. No. 
3, Stage III, 
Part –I, Page 
100 

iii) Optional (under evaluation)……  
 

-DO- 

18 Section VII, 
Schedule of 
Rates, Price 
Schedule, 
Proforma B 
Price Schedule 
format, Sl. No. 
3, Stage III, 
Part –I, Page 
100 

i) Single point current meter measurement for 
surface current. 

 
 

-DO- 

19  Section VII, 
Schedule of 
Rates, Price 

viii) Optional (on call out basis) OS-1….. 
ix) Optional (on call out basis) Acoustic Doppler 
Currentf Profile system… 

 
-DO- 

 



Sr. 
No 

Tender clause 
& Page No 

Original Clause of Tender Amended Clauses consequent to the  
pre-bid conference 

Schedule, 
Proforma B 
Price Schedule 
format, Sl. No. 
3, Stage III, 
Part –II, Page 
101 

x) Optional (on call out basis) OS-2…. 
xi) Optional (on call out basis)OS-2…. 
 

 

20 Section IV, 
Terms of 
References and 
Scope of Work; 
Stage III , Scope 
of work for 
MODU 
Positioning & 
Anchor 
Positioning, 
Cl#1.8 QA/QC 
and Inspection, 
Page-55 
 

1.8 QA/QC and Inspection: 
Bidder is responsible for QA/QC of its services to 
be nominated from Industry standard QA/QC 
agencies/ TPIs. 
OIL may inspect Bidder’s Equipment using a third 
party inspection agency. OIL shall reserve the right 
to include a QA/QC Engineer as OIL 
Representative while the services are being carried 
out by the Bidder on the rig. 

Bidder is responsible for QA/QC of its 
services to be nominated from Industry 
standard QA/QC agencies/ TPIs. QA/QC 
of Positioning equipment including all 
applicable calibrations and checks are 
to be carried out as per industry 
standards/ guidelines at base engaging 
an independent QA/QC agency/ TPI. 
In addition to the above, OIL may 
inspect Bidder’s Equipment using a third 
party inspection agency. OIL shall 
reserve the right to include a QA/QC 
Engineer as OIL Representative while the 
services are being carried out by the 
Bidder on the rig. 

 
 
 
 
 
 
 



 
 
 
 
 
 
 

B. In view of above modifications, following clauses of Section V and  Section  VII of the original tender document 
have been amended as under. It may be mentioned that in case of any contradictions of any other clauses 
including the clauses mentioned this table ( table B) with the clauses modified in table A, the modified clause as 
mentioned in table A will prevail. 

 
 

Sr. 
No 

Tender 
clause & 
Page No 

Original Tender Clause Description Amended clauses based the amended clauses 
as mentioned in ta Table A above. 

1 Section V, 
Special 
conditions of 
Contract; 
Clause 2.1.ii 
 

Optional Service as indicated in SOW: The 

study as stipulated in the SOW is to be 

rendered if OIL opts for the same. The study 

needs to be completed and Final Report 

thereof in details have to be submitted within 

45 (forty-five) days from the date of issue of 

such advice. 

 

Optional Service as indicated in SOW: The 
study as stipulated in the SOW is to be 
rendered if OIL opts for the same. The Study/ 
Work has to be started at Noida office of OIL 
within 21 days from the day of issue of advice 
for the optional service. Interim report on the 
findings from desktop study of 3-D seismic 
data to be submitted within 10 days of 
commencement of the work/study and the 
study/ work including final reporting 
(complete in all respect) is to be completed 
within 30 (thirty) days from the date of 
commencement of the study at Noida office of 
OIL (i.e within 51 days from the date of issue 
of advice for the service as). 



Sr. 
No 

Tender 
clause & 
Page No 

Original Tender Clause Description Amended clauses based the amended clauses 
as mentioned in ta Table A above. 

2. Section V, 
Special 
conditions of 
Contract; 
Clause 5.1 
 

Mobilization is applicable for the vessel 

required for surveys and investigation for 

Geo-hazards and constrains as stipulated in 

Stage-II of the Scope of Work. Suitable and Fit 

for the purpose vessel as per Industry 

standard is to be mobilized with all the 

required Contractor’s Personnel and Tools & 

Equipment to the designated area to be 

surveyed.        

Mobilization in time as applicable for the 
vessel required for surveys and investigation 
for Geo-hazards and constrains as stipulated 
in Stage-II of the Scope of Work, is one of the 
most important criteria of the contract. 
Suitable and Fit for the purpose vessel as per 
Industry standard is to be mobilized with all 
the required Contractor’s Personnel and Tools 
& Equipment to the designated area to be 
surveyed.        

3 Section V, 
Special 
conditions of 
Contract; 
Clause 5.2 
 

The contractor will intimate to OIL about 
readiness for commencement of mobilization/ 
shipment at least 15 days prior to actual 
mobilization / shipment for its own work-
plan. 
 

The contractor will intimate to OIL about 
readiness for commencement of mobilization/ 
shipment of the desired vessel at least 15 
days prior to actual mobilization / shipment 
for its own work-plan. 
 

 Section V, 
Special 
conditions of 
Contract; 
Clause 5.3 
 

Mobilization will be treated as completed from 
the time and date of commencement of the 
stipulated work, which needs to be intimated 
to OIL-authority. Mobilization charges will be 
payable after completion of mobilization as 
approved/ certified by the company.  
 

 Mobilization of the desired vessel and other 
services will be treated as completed from the 
time and date of commencement of the 
stipulated relevant work, which needs to be 
intimated to OIL-authority. Mobilization 
charges will be payable after completion of 
mobilization as approved/ certified by the 
company.  
 

 New Clause: 
Section V, 

 
----- New clause ------ 

Mobilisation of all the services (including 
optional) are to be executed in time in 



Sr. 
No 

Tender 
clause & 
Page No 

Original Tender Clause Description Amended clauses based the amended clauses 
as mentioned in ta Table A above. 

Special 
conditions of 
Contract; 
Clause 5.5 

accordance with the stipulated terms and 
conditions indicated elsewhere in this 
document. 

 New Clause: 
Section V, 
Special 
conditions of 
Contract; 
Clause 6.2 

 
----- New clause ------ 

Demobilisation of all the services will be in 
force with immediate effect upon intimation 
(either verbal or written) to the service 
provider/ providers by the company. 

 Section-VII, 
Price 
Schedule; 
Clause 3. 
NOTE: 
Clauses 3.(i) - 
(xi) are being 
modified by 
Clauses 3.(i) 
– (xxi) 

3. STAGE-III 
(i) Lumpsum amount is claimable and 
payable after completion of the work as 
stipulated in the SOW on each call for 
MODU positioning. The lumpsum amount 
includes all the cost towards mobilization of 
all the required tools & Equipment and 
personnel, execution of MODU positioning 
and demobilization of all the tools & 
Equipment and personnel. 
(ii) Standby day rate is payable for non- 
operation/ non utilization of the services-
3.(i) due to waiting on weather, non-
readiness of the MODU to position or for 
reasons for which OIL is accountable when 
the service provider is ready in all respect to 
render the stipulated service. The amount 
payable against this head can be claimed 

3.    STAGE-III 
 
(i) Mobilisation of Rig & Anchors positioning 

System on MODU will be considered as 
completed when all the necessary tools, 
equipment, accessories & materials along 
with competent personnel as per Scope of 
Work are on board and ready in all 
respect to render the service. Lumpsum 
amount is payable after completion of 
mobilisation. 

(ii) Operating Day Rate (ODR) is applicable 
only for the period during which the 
positioning system is operational and 
under utilisation/ operation for the 
purpose. Zero rate is applicable for 
malfunction or breakdown/non-function 
of equipment or non-availability of the 



Sr. 
No 

Tender 
clause & 
Page No 

Original Tender Clause Description Amended clauses based the amended clauses 
as mentioned in ta Table A above. 

along with the lumpsum amount payable 
after completion of MODU positioning on 
each call. 
 
(iii) If the option is exercised, Lumpsum 
amount is claimable and payable after 
completion of the work as stipulated in the 
SOW on each call for Anchors positioning 
service on board of the Anchor Handling 
Vessel. The lumpsum amount includes all 
the cost towards mobilization of all the 
required tools & Equipment and personnel, 
execution of Anchors positioning and 
demobilization of all the tools & Equipment 
and personnel. 

 
(iv) Stand by day rate is payable for non- 
operation/ non utilization of the services-
3.(iii) due to waiting on weather, non-
readiness of the MODU and/ or Anchor 
Handling Vessel to position the anchors or 
for reasons for which OIL is accountable 
when the service provider is ready in all 
respect to render the stipulated service. The 
amount payable against this head can be 
claimed along with the lumpsum amount 
payable after completion of Anchors 
positioning on each call. 

service of the positioning system. 
(iii) Standby Day Rate is payable for non-

operation/ non utilization of the 
positioning services-due to waiting on 
weather, non-readiness of the MODU to 
position, waiting for any other services etc. 
or for reasons for which OIL is accountable 
when the service provider is ready in all 
respect to render the stipulated service.  

(iv) Demobilisation of Rig & Anchors 
positioning System on MODU will be in 
force with immediate effect upon 
intimation (either verbal or written) to the 
service provider/ providers by the 
company. ODR & Standby Rate will cease 
immediately. Lumpsum amount is 
payable after completion of 
demobilisation of the positioning system. 

 
 
(v) Mobilisation of Anchors Positioning 

System on board of Tug/ Anchor 
Handling vessel will be considered as 
completed when all the necessary tools, 
equipment, accessories & materials along 
with competent personnel as per Scope of 
Work are on board of the vessel and 
ready in all respect to render the service 



Sr. 
No 

Tender 
clause & 
Page No 

Original Tender Clause Description Amended clauses based the amended clauses 
as mentioned in ta Table A above. 

 

(v) Payment for daily weather forecasting 
as stipulated in SOW will be paid on Day 
Rate basis as per Price Schedule. No other 
cost whatsoever is payable for providing the 
service. Contractor shall send invoice to 
company on the day following the end of 
each month for all daily or monthly charges 
due to the contractor. No amount is payable 
in case service is not provided as per 
respective SOW. OIL reserves the right to 
start, stop and restart the service at it’s 
discretion. No amount will be paid during 
the period when service is not availed. The 
service if desired by OIL, is to be stopped 
with immediate effect. 

 
(vi) Only Day rate as per Price schedule is 
claimable and payable for providing the 
service of “Single Point Current Meter for 
measurement of  surface current” as 
stipulated in SOW. It includes cost of 
mobilization of required tools & equipment 
and competent personnel, installation/ 
reinstallation/ de-installation of tools & 
equipment and all allied costs involved.  No 
other cost whatsoever is payable for 

of Anchors positioning System. Lumpsum 
amount is payable after completion of 
mobilisation. 

(vi) Operating Day Rate (ODR) is applicable 
only for the period during which the 
Anchors Positioning System is operational 
and under utilisation/ operation for the 
purpose. Zero rate is applicable for 
malfunction or breakdown/non-function 
of tools/ equipment or non-availability of 
the service of the Anchors positioning 
system. 

(vii) Standby Day Rate is payable for non- 
operation/ non utilization of the Anchors 
Positioning System services due to 
waiting on weather, non-readiness of the 
MODU to position, waiting for any other 
services etc. or for reasons for which OIL 
is accountable when the service provider 
is ready in all respect to render the 
stipulated service.  

(viii) Demobilisation of Anchors Positioning 
System from the board of Tug/ Anchor-
handling vessel will be in force with 
immediate effect upon intimation (either 
verbal or written) to the service provider/ 
providers by the company. ODR & 
Standby Rate will cease immediately. 
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providing the service. Zero Rate will be paid 
in case of breakdown/ failure/ 
malfunctioning of the equipment/ 
monitoring system. Contractor shall send 
invoice to company on the day following the 
end of each month for all daily or monthly 
charges due to the contractor. 

 
 
(vii) Stand by day rate is payable for non- 
operation/ non utilization of the services-
3.(vi) due to waiting on weather, non-
readiness of the MODU to render the service 
or for reasons for which OIL is accountable 
when the service provider is ready in all 
respect to render the stipulated service. The 
amount payable against this head can be 
claimed along with the amount payable 
against the service 3.(vi). 
 

(viii & x)  Optional OS-1 “Acoustic Doppler 
Current Profile system (ADCP) for Current 
measurement from MSL to Seabed” and/ or 
”OS-2: Horizontal Acoustic Doppler Current 
Profile System” near-surface current 
measurement & monitoring may be required 
by OIL on call out basis and the contractor 

Lumpsum amount is payable after 
completion of demobilisation of the 
positioning system. 

 
 
 
 
 
(ix) Payment for daily weather forecasting as 

stipulated in SOW will be paid on Day 
Rate basis as per Price Schedule. No 
other cost whatsoever is payable for 
providing the service. Contractor shall 
send invoice to company on the day 
following the end of each month for all 
daily or monthly charges due to the 
contractor. No amount is payable in case 
service is not provided as per respective 
SOW. OIL reserves the right to start, stop 
and restart the service at it’s discretion. 
No amount will be paid during the period 
when service is not availed. The service if 
desired by OIL, is to be stopped with 
immediate effect.  
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is bound to render the service/ services (OS-
1 or OS-2 or both as desired by OIL) within 
stipulated time if/ when OIL asks for the 
service(s). Only Day Rate is to be quoted 
against OS-1 & OS-2 separately. Only Day 
rate as per Price schedule is claimable and 
payable for providing the services as 
stipulated in SOW. It includes cost of 
mobilization of required tools & equipment/ 
tackles and competent personnel, 
installation/ reinstallation/ de-installation 
of tools & equipment and all allied costs 
involved.  No other cost whatsoever is 
payable for providing the service. Zero Rate 
will be paid in case of breakdown/ failure/ 
malfunctioning of the equipment/ 
monitoring system. Contractor shall send 
invoice to company on the day following the 
end of each month for all daily or monthly 
charges due to the contractor. 
 
(ix & xi)  Stand By Day Rates are payable for 
non- operation/ non utilization of the 
services-3.(viii) & 3.(x) due to waiting on 
weather, non-readiness of the MODU to 
render the service or for reasons for which 
OIL is accountable when the service provider 
is ready in all respect to render the 

 
 
 

 
 
(x) Mobilisation of the “Single Point Current 

Measuring System” for measurement of 
surface current will be considered as 
completed when all the necessary tools, 
equipment, accessories & materials along 
with competent personnel as per Scope of 
Work are on board of MODU and ready in 
all respect to render the service of 
measuring current at any point up to 
50m from MSL. Lumpsum amount is 
payable after completion of mobilisation. 
 

(xi) Operating Day Rate (ODR) is applicable 
only for the period during which the 
“Single Point Current Measuring System” 
is operational and under utilisation/ 
operation for the purpose. Zero rate is 
applicable for malfunction or breakdown/ 
non-function of tools/ equipment or non-
availability of the service of the Single 
Point Current Measuring system. 
 

(xii) Standby Day Rate for “Single Point Current 
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stipulated service. The amount payable 
against this head can be claimed along with 
the amount payable against the services 
3.(viii) & 3.(x) respectively. 

 

Measuring System (SPCMS)” is payable for 
non- operation/ non utilization of the 
SPCMS services due to waiting on weather, 
rig-move, non-readiness of the MODU to 
position, waiting for any other services etc. 
or for reasons for which OIL is accountable 
when the service provider is ready in all 
respect to render the stipulated service.  
 

 
(xiii) Demobilisation of Single Point Current 

Measuring System will be in force with 
immediate effect upon intimation (either 
verbal or written) to the service provider/ 
providers by the company. ODR & 
Standby Rate will cease immediately. 
Lumpsum amount is payable after 
completion of demobilisation of the 
SPCMS. 
 
 
 

 
 

(xiv) If OIL opts for the “Acoustic Doppler 
Current Profile system (ADCP), 
Mobilisation of the ADCP System for 
Current measurement from MSL to Seabed 
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will be considered as completed when all 
the necessary tools, equipment, 
accessories & materials along with 
competent personnel as per Scope of Work 
are on board of MODU and ready in all 
respect to render the service of ADCP 
System. Lumpsum amount is payable after 
completion of mobilisation. 

(xv) Operating Day Rate (ODR) for ADCP is 
applicable only for the period during which 
the “ADCP System” is operational and 
under utilisation/ operation for the 
purpose. Zero rate is applicable for 
malfunction or breakdown/non-function of 
tools/equipment or non-availability of the 
service of the ADCP system. 

(xvi) Standby Day Rate for the “ADCP System” 
is payable for non- operation/ non 
utilization of the ADCP services due to 
waiting on weather, rig-move, non-
readiness of the MODU to position, waiting 
for any other services etc. or for reasons 
for which OIL is accountable when the 
service provider is ready in all respect to 
render the stipulated service of ADCP 
System.  

(xvii) Demobilisation of “ADCP System” will be 
in force with immediate effect upon 
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intimation (either verbal or written) to the 
service provider/ providers by the 
company. ODR & Standby Rate will cease 
immediately. Lumpsum amount is 
payable after completion of 
demobilisation of the “ADCP System”. 
 
 

(xviii) If OIL opts for the “Horizontal 
Acoustic Doppler Current Profile system 
(H-ADCP), Mobilisation of the H-ADCP 
System will be considered as completed 
when all the necessary tools, equipment, 
accessories & materials along with 
competent personnel as per Scope of Work 
are on board of MODU and ready in all 
respect to render the service of H-ADCP 
System. Lumpsum amount is payable after 
completion of mobilisation. 

(xix) Operating Day Rate (ODR) for H-ADCP is 
applicable only for the period during which 
the “H-ADCP System” is operational and 
under utilisation/ operation for the 
purpose. Zero rate is applicable for 
malfunction or breakdown/non-function of 
tools/equipment or non-availability of the 
service of the H-ADCP system. 

(xx) Standby Day Rate for the “H-ADCP 
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System” is payable for non- operation/ non 
utilization of the H-ADCP services due to 
waiting on weather, rig-move, non-
readiness of the MODU to position, waiting 
for any other services etc. or for reasons 
for which OIL is accountable when the 
service provider is ready in all respect to 
render the stipulated service of H-ADCP 
System.  

(xxi) Demobilisation of “H-ADCP System” will 
be in force with immediate effect upon 
intimation (either verbal or written) to the 
service provider/ providers by the 
company. ODR & Standby Rate will cease 
immediately. Lumpsum amount is payable 
after completion of demobilisation of the 
“H-ADCP System”. 

 
 
 
 
 
 
 
 
 
 
 



C. SCHEDULE OF RATES: 
 
 
 

PROFORMA - B 

PRICE SCHEDULE FORMAT 

S
l 
n
o  

Stage Brief Operation Unit QTY 
(X) 

RATE 
(Y)  
( Quoted 
Currency) 
 

TOTAL 
(X * Y) 
(Quoted Currency) 
 

1 STAGE 
I: 

 (i) To carry out desk top study about 
cyclonic, storm etc. and Current, 
wave,  tidal etc. data of the area for 
10,50, 100years 
 (Block CY-OSN-2009/2) and 
submission of report thereof. 

Lump 
sum 

01  A1 

(ii) OPTIONAL SERVICE: 
 Study of existing 3D exploration 
seismic  for shallow  gas, high 
pressure water flow zone, including 
shallow stratigraphy up to 1000m,  
and bathymetry up to sea bottom for 
specific locations( total 3 locations) 
and submission of report. 

Lump 
sum 

01  A2 

2 STAGE 
II 

(i). Mobilization of vessel/Tools/ 
equipment along with crew/ reqd. 
manpower. 

Lump 
Sum 

01  A3 



(ii). Swathe Bathymetry/Side Scan 
Sonar/Sub Bottom profiling 
/Magnetometer/ and other 
associated jobs as per technical 
scope of work. 

Day 
rate 

60  A4 

iii) Stand by day rate for (ii) above 
due to non-operating conditions for 
environment/ weather etc (but not 
for breakdown or maintenance of 
vessel, tools & equipment, manpower 
etc) 

Stand
by 
Day 
Rate 

10  A5 

(iv). Demobilization  Lump 
sum 

01 
 

 A6 

(v) Submission of Report 
 

Lump 
sum 

01  A7 

3 STAGE 
III, 
Part-I 

(i) Mobilisation of Tools, 
Equipment & Manpower on board of 
MODU for Rig Positioning & Anchors 
positioning on call out basis. 

Lump 
sum 
(each 
call) 

03  A8 

(ii) Services for Rig Positioning & 
Anchors positioning from MODU on 
call out basis. 

Opera
tion 
Day 
Rate  

12  A9 

(iii) Standby Day Rate for non- 
operation/ non utilization of the 
services 3.(ii) due to waiting on 
weather, non-readiness of the MODU 
to position or for reasons for which 
OIL is accountable.  

Stand
by 
Day 
Rate 

21  A10 



(iv) Demobilisation of Tools, 
Equipment & Manpower from MODU 
for Rig Positioning & Anchors 
positioning. 

Lump 
sum 
(each 
occasi
on) 

3  A11 

(v) OPTIONAL:  
Mobilisation of Tools, Equipment & 
Manpower on board of Tug-vessel for 
Anchors positioning on call out 
basis. 

Lump 
sum 
(each 
call) 

3  A12 

vi) OPTIONAL:  
Services for Anchors positioning 
from Tug-vessel on call out basis. 

ODR 
(Oper
ationa
l Day 
Rate)  

12  A13 

(vii) OPTIONAL:  
Standby Day Rate for non- 
operation/ non utilization of the 
services 3.(vi) due to waiting on 
weather, non-readiness of the 
MODU/ vessel to position or for 
reasons for which OIL is 
accountable. 

Stand
by 
Day 
Rate 

21  A14 

viii) OPTIONAL:  
Demobilisation of Tools, Equipment 
& Manpower from board of Tug-
vessel for Anchors positioning. 

Lump 
sum 
(each 
occasi
on) 

3  A15 

(ix) Daily weather forecasting Report. 
Day rate (DWR) 

Day 
Rate 

360  A16 



(x) Mobilisation of Tools, Equipment 
& Manpower on board of MODU for 
Single Point Current Meter for 
measurement of surface current at 
different depth up to 50m from MSL 
on call out basis. 

Lump 
sum 
(each 
call) 

3  A17 

(xi)  Services for Single Point Current 
Meter for measurement of  surface 
current at different depth up to 50m 
from MSL on call out basis. 

 
Opera
tion 
Day 
Rate 

270  A18 

(xii)  Stand by day rate for non-
operation/ non utilization of the 
service 3.(xi) during Rig mob, waiting 
on weather but not for breakdown or 
maintenance.  

Stand
by 
Day 
Rate 

90   A19 

(xiii) Demobilisation of Tools, 
Equipment & Manpower from MODU 
for Single Point Current Meter for 
measurement of surface current. 

Lump 
sum 
(each 
occasi
on) 

3  A20 

3
. 

STAGE-
III, 
Part-II 
[Option
al] 

(xiv) OPTIONAL, OS-1 (On Call out 
basis):  
Mobilisation of Tools, Equipment & 
Manpower on board of MODU for 
Acoustic Doppler Current Profile 
system (ADCP) for Current 
measurement from MSL to Seabed. 

Lump 
sum 
(each 
call) 

3  A21 



(xv)  OPTIONAL, OS-1 (On Call out 
basis):  
Services for Acoustic Doppler 
Current Profile system (ADCP) for 
Current measurement from MSL to 
Seabed. 

Opera
tion 
Day 
Rate 

270  A22 

(xvi) OPTIONAL, OS-1 (On Call out 
basis):   
Standby Rate for Acoustic Doppler 
Current Profile system (ADCP) for 
Current measurement from MSL to 
Seabed. 

Stand
by 
Day 
Rate 

90  A23 

(xvii) OPTIONAL, OS-1 (On Call out 
basis):  
Demobilisation of Tools, Equipment 
& Manpower from MODU for 
Acoustic Doppler Current Profile 
system (ADCP)  

Lump 
sum 
(each 
occasi
on) 

3  A24 

(xviii) OPTIONAL, OS-2 (On Call out 
basis):  
Mobilisation of Tools, Equipment & 
Manpower on board of MODU for 
Horizontal Acoustic Doppler Current 
Profile (HADCP) System.  

Lump 
sum 
(each 
call) 

3  A25 

(xix) OPTIONAL, OS-2 (On Call out 
basis):  
Services for Horizontal Acoustic 
Doppler Current Profile (HADCP) 
System.  

Opera
tion 
Day 
Rate 

270  A26 



(xx) OPTIONAL, OS-2 (On Call out 
basis):  
Standby Rate for services of 
Horizontal Acoustic Doppler Current 
Profile (HADCP) System.  

Stand
by 
Day 
Rate 

90  A27 

(xxi) OPTIONAL, OS-2 (On Call out 
basis):  
Demobilisation of Tools, Equipment 
& Manpower from MODU for 
Horizontal Acoustic Doppler Current 
Profile (HADCP) System  

Lump 
sum 
(each 
occasi
on) 

3  A28 

 
TOTAL COST FOR COMPARISON PURPOSE 

Sum of A1 to 
A28 

 

NOTES: 
(i) The Mobilization Charges of Tools/ Equipment under Srl. No.2, STAGE-II.(i) of the Schedule of Rates 

Format should not be more than 7.5% of the total bid value.  
(ii) Force Majeure charges per day rate in STAGE-I I . ( i i )  of the Schedule of Rate format for personnel  and 

equipment shall be restricted to 50% of the respective Operation Day rate (ODR).  
(iii) The quantity mentioned above is for evaluation purpose only and to be paid on actual use. 
(iv) Present rate of customs duty is NIL in OIL’s area of operation Block CY-OSN-2009/2. OIL may assist 

Contractor to get necessary documentation to get nil custom duty. 
(v) The rates should be inclusive of applicable taxes and tax components to be indicated separately.  

(vi) The rates must be net of all discounts. 

(vii) The line items indicated above are given for commercial evaluation only which are purely tentative and may 

fluctuate. Payment to Contractor shall be made on actual basis 

(viii) Bidder is to declare the information as requested vide Proforma-A against each of the items to be imported. 

(ix) Price quoted shall be exclusive of Service Tax. In case of the Indian bidders/foreign bidders who have a 
permanent establishment in India, the Service Tax liability shall be discharged by them and claimed from Oil 

India ltd as per actual. The Service Tax Registration no. and the applicable clause of the Service Tax Act under 



which Service Tax is paid shall be mentioned in the invoice. In case of foreign bidders who do not have 

permanent establishment in India, Service Tax liability shall be discharged directly by Oil India Ltd. 

 
 
All other terms and conditions of  the original tender as well as Amendment No. 1 will remain same. 
 

                                                                                               
 
 

(RUPAK KALITA) 
SENIOR MANAGER (C & P)(CEMG) 

FOR GENERAL MANAGER ( GSC-CEMG



 


