OIL INDIA LIMITED CONTRACTS DEPARTMENT DULIAJAN - 786602

NOTIFICATION

Ref. No. OIL/CONT/V/C/502/2021-22

Sl.	IFB Details	Bid Opened on
No.		
1	<u>TENDER NO. CDC7160L22</u>	01.07.2021
	Construction of Pucca road on existing damaged premix surface from	
	Naharsaku Tinali to well approach road NHK#521 under Kathaloni OCS.	
2	TENDER NO.CDC7161L22	01.07.2021
	Earth-filling work at the newly proposed DBUS Parking area, Dikom including	
	supply of all materials.	
3	Tender No.CDC7162L22	01.07.2021
	Modification of Boundary wall around NHK#50 Madhuban (Total length =	
	200 Mtr) as per standard boundary wall drawing including supply of all	
	construction materials except cement.	
4	Tender No. CDC7163L22	01.07.2021
	Construction of New Boundary wall with two numbers of gates at the front	
	side for OGPL&P Department at Duliajan by dismantling the existing fencing	
	& gates and including supply of all materials except cement.	
5	Tender No. CDC7164L22	01.07.2021
	Construction of Permanent Godown cum Shed near Secondary Recovery	
	Section under OCS-5, including supply of all materials except cement.	

This is for general information of all concerned that as per Tender Criteria, it is decided to select three (3) numbers of bidders (B-1 to B-3) against each of the above IFBs through Draw of Lots (DOL) on **27.07.2021** at **09.00 a.m. (IST)** in **Contracts Department, Oil India Limited, Duliajan** for further processing.

- 2.0 All the eligible bidders or their authorised representatives are hereby advised to attend the office of **GM-Contracts (HOD)** on the date and time as fixed above to participate in DOL.
- 3.0 In view of COVID-19 situation, concerned bidders or their authorized representatives are required to strictly adhere to wearing face mask, proper sanitization, maintaining social distancing and avoid gathering in closed spaces while attending DOL.

(R. TALUKDAR)

<u>DGM- CONTRACTS (CIVIL)</u>

<u>For GM- CONTRACTS (HOD)</u>

For RESIDENT CHIEF EXECUTIVE

Date: 16.07.2021