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AMENDMENT NO. 1 DATED 07.08.2021 TO E-TENDER NO. CNI7579P22 for ‘Hiring 

of 1400HP rig package for 2 years (with provision of 1-year extension) for Drilling 

in Dima Hasao (OALP-III) and Karbi Anglong (NELP-IX) Blocks’. 

 

 

This Corrigendum is issued for incorporation of the following details against the referred 

tender: 

 

1. The following document has been newly uploaded in the “Amendments” folder in E-

portal: 

 

• OIL’s response to the queries of the Pre-Bid conference held on 28.07.2021. 

 

All other terms and conditions of the Bid Document remain unchanged. Details can be 

viewed at www.oil-india.com. 

 

 

 

 

 
 
 

 
 
 
 
 
 
 
  

 

http://www.oil-india.com/
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OIL’s RESPONSE TO THE QUERIES OF THE PRE-BID CONFERENCE HELD ON 28.07.2021  
 

 

Sr. 
No. 

Clause No 
& page no 

Tender Clause 
Clarification / 
Modification 

Proposed 

Pre-bid 
comments 

Final remarks by OIL 

Part-2: BEC/BRC 

1.  

Clause 
3.1.2.5 
Page No. 
23 

Further, the drilling unit (s) offered should 
have a residual life of 7 years as on the bid 
closing date of the tender. The bidder’s 
declaration on the present condition of the 
offered drilling unit and its residual life along 
with a certificate issued by an internationally 
reputed inspection and certification agency 
listed in Para 3.1.2.6 below to this eff ect 
should be submitted. The certificate should 
clearly indicate the residual life broadly of the 
mast, all engines, draw -works, rotating 
system, hoisting system, mud pumps, tackle 
system, BOPs, service engine and pump, 
motors etc. In case offer is made for a brand-
new rig, the certificate for residual life is 
not necessary. 

Kindly provide 
Format/Proforma 
of the certificate of 
rig package 
indicating residual 
life 

Shall be provided. 
Addendum will be 
issued. 

Please refer to 
subsequent 
Amendment  

2.  

Clause 
3.1.9 
Page No. 

26 

Mobilization : The bidder must categorically 
confirm in th e Technical Bid that in the event 
of award of contract, mobilization shall be 
completed within 150 days from the date of 
Mobilisation Notice from OIL after 
issuance   of   Letter   of   Award   (LOA)   
[refer   Proforma -S]. Payment towards 
mobilisation of the rig packag e shall not exceed 

Kindly confirm the 
following: 
 
1. Time frame for 
issuance of 
mobilization notice 
after issuance of 
LOA. 

Shall Review and 
revert. 

1.0 The notice shall be 
issued at the earliest 
possible date after 
issuance of LOA. Shall 
be taken care of bid 
validity etc. in mutual 
consultation with 
successful party. 
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Sr. 
No. 

Clause No 
& page no 

Tender Clause 
Clarification / 
Modification 

Proposed 

Pre-bid 
comments 

Final remarks by OIL 

7.5% of the total contract price for 2 years. 
However, mobilization charges if quoted in 
excess of 7.5% of the estimated contract cost, 
the excess amount shall be paid at the end of 
the contract. The date on which Contractor’s 
Rig & accessories along with the personnel, 

tools and equipment etc. are properly 
positioned at the drilling location, rig up 
operation is completed and the well is 
actually spudded in will be treated as 
completion of mobilization.
 Offers indicating mobilisation 
tim e more than 150 days from the date of 
Mobilisation Notice after issuance of Letter 
of Award (LOA) will be summarily rejected. 

2. Mobilization 
time should be 180 
days from the date of 
mobilization Notice 
after issuance of LOA 

as more time will be 
required in 
arrangement of 
tools/spares/ 
services from 
overseas amid the 
pandemic situation 

Clarified. No change in 
tender clause. 
 
2.0 Mobilisation time 
period from the date of 
issue of Mobilization 

notice after issuance of 
LOA is revised to 180 
(one hundred and 
eighty days) from 
current 150 (one 
hundred and fifty days) 
considering the 
prevailing COVID 
pandemic situation.  
Please refer to 
subsequent 
Amendment 

Part-3, Section-I: GCC 

3.  

Clause 

14.0, 

 14.1 to 

14.16 

page-54 - 57 

14.0 INSURANCE 

 

14 .1 CONTRACTOR shall at his own 
expense arrange secure and maintain 
insurance with reputed insurance 
companies to the satisfaction of the 
Company as follows: 
Contractor at his cost shall arrange, secure 
and maintain insurance as may be necessary 
and to its full value for all such amounts to 
protect the works in progress from time to 

More clarification 
required on the clauses 
under the head of 
Insurance specially 
under clause no. 14.5, 
14.9,14.10,14.12,14.1

3,14.14 and 14.16 

Clause 14.10 
noted if any 
changes required 
then corrigendum 
will be issued.  
 

Other clauses 
clarified. 

No change in tender 
clauses. 
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Sr. 
No. 

Clause No 
& page no 

Tender Clause 
Clarification / 
Modification 

Proposed 

Pre-bid 
comments 

Final remarks by OIL 

time and the interest of Company against all 
risks as detailed herein. The form and the 
limit of such insurance, as defined here in 
together with the under works ------------------------- 

4.  

Clause no. 
30 

Page 67 - 
68 

TIMELY MOBILISATION AND LIQUIDATED 
DAMAGES: 

 
a) Time is the essence of this Contract. If 
the CONTRACTOR fails to mobilize and deploy 
the required manpower/equipment and/or fails 
to commence the operation within the period 
specified -------------------------- 
------------------------------------------------------- 
including sub clause (b) 
below, the right to terminate the contract. 
 
b) If the contractor is unable to 
mobilize/deploy and commence ------------------
--------------------------------, it may request OIL 
for extension of the time with unconditionally 
agreeing for levy and recovery of LD. Upon 
receipt of such a request, OIL may at its 
discretion, extend the period of mobilization 
and shall ----------------------------------------------
----------------Liquidated Damages, a sum 
equivalent to @ 0.5% of contract value including 

mobilization cost, per week or pa rt thereof of 
delay subject to maximum of 7.5% of the 
Contract Price. 
 

Kindly consider the 
following: 

 
1. Any time lost in 
Force Majeure 
Condition and any 
cause of delay in 
mobilization that is not 
attributed to 
Contractor during 
mobilization period, 
the same is to be 
excluded from the total 
time taken in 
mobilization. Kindly 
provision the above in 
the tender 

 
2. The Liquidated 
damage should be 
calculated on 1st year 
Contract value 

including the 
mobilization cost 
instead of total 
contract value. Kindly 
provision the above in 
the tender. 

Shall Review and 
revert. 

 
 

 
Party shall raise 
request for waiver of 
LD in such situation 
and Company will 
decide on the merit of 
the request. 
 
 
 
 
 
 
 
 
 
 
No change in tender 
clauses  
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Sr. 
No. 

Clause No 
& page no 

Tender Clause 
Clarification / 
Modification 

Proposed 

Pre-bid 
comments 

Final remarks by OIL 

 
 
 

Part- 3, Section-II: Scope of Work 

5.  

Clause 7.1 
C, NB Page-
91 

NB under clause (C): If any bidder offers Top 
Drive System (TDS) of suitable capacity with the 
rig package, the maintenance of TDS along with 
spares shall be the sole responsibility of the 
bidder at their own cost. Any shut down in 
operations due to TDS 
will attract Nil Day Rate (NDR) as per clause 9.0 
in Section- IV. 

TDS should be made 
mandatory for drilling 
overall cost effectively. 

No change. No Change in tender 
clause. 

6.  Clause 7.1 
G, 2. 
 
Page- 93 

Suitable length 3.1/2" ID x 5000 psi WP 
vibrator hose. 

Kindly confirm 
acceptance of 3 -1/2" 
ID x 5000 psi steel pipe 
in place of vibrator 
hose. 

Noted. Acceptable with the 
condition that it does 
not affect any other 
parameters (pressure, 
volume etc.) and 
operations. 

7.  Clause 7.1 
G, 17 
Page-94 

All delivery lines and fittings shall be NDT 
inspected as per API standard &/or OISD 
standards every 6 months of drilling. The 
Contractor shall also provide documentary 
evidence of API standard &/or OISD standards 
inspection carried out on tubular, rotary 
substitutes & all hoisting 

equipment at the time of mobilization. 

The NDT of all delivery 
lines and fittings as per 
API/OISD standard is 
possible at the time of 
mobilization only. 
Subsequent NDT of the 
delivery lines is 

not possible in 6 
months intervals. 

Review and 
revert. 

Statutory 
requirements need to 
be followed, if any. 

8.  Clause 7.1 
H), 2.(xi) 
  
Page-95 

Powerpacks not falling in the above category 
(above 1000KVA DG sets): Test 
report/certificates to be provided conforming to 
latest CPCB standard. 

Kindly confirm the 
certifying authority 
who will test and 
certify its conformity to 

Review and 
revert. 

Certificate issued by 
OEM conforming to 
latest CPCB standards. 
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Sr. 
No. 

Clause No 
& page no 

Tender Clause 
Clarification / 
Modification 

Proposed 

Pre-bid 
comments 

Final remarks by OIL 

the latest CPCB 
standard. 

9.  Clause 7.2, 
1.A.(iii),  
 
Page-97 

13.5/8"x10000 psi Annular/Spherical BOP 
(Cameron/Shaffer/Hydril/Control 
Flow/Worldwide Oilfield Machine INC 
(WOM)/FMC Technologies Singapore Pvt Ltd 

make only), 1 No. with top & bottom flange of 
13.5/8" x 10 M Working Pressure . 

Kindly check and 
revise the pressure 
rating of 13-5/8" 
Annular BOP as 5000 

psi with 10000 psi 
crossover 
spool/adaptor/flange. 

Review and 
revert. 

01 (one) 13.5/8”x5000 
psi Annular/Spherical 
BOP of listed make 
with 01 (one) single 

RAM BOP 
13.5/8”x10000 psi will 
be acceptable in place 
of 13.5/8”x10000 psi 
Annular/Spherical 
BOP. Amendment is 
done in line with 
current Rig contracts 
running under FHQ. 

10.  

Clause 7.2, 
1.A. 
Note under 
BOP 
section,  
 
Page-99 

Note: BOPs should be either new or refurbished 
/ re -certified as per OISD standards. The 
certificate should be valid throughout the 
contract period. 

Kindly provide a copy 
of latest OISD 
standards 

OISD -RP-174. 
(clause no 6.0) 

OISD -RP-174 (clause 
no 6.0) 

11.  

Clause 7.2, 
2. A), 
Page-101 

DRILL PIPE / PUP JOINT (AS PER API SPEC 
5D) 
 
OIL prefers new/unused Drill pipes
 and Pup joints. Supporting 
document in the form of manufacturer’s 
certificate to this effect should be forwarded 
prior to mobilization for new/unused drill pipes 
& drill pipe pup joints. However, Premium grade 
drill pipes & drill pipe pup joints with 

No Govt authorized 
registered agency for 
undertaking NDT is 
not available in 
Assam/India. So 
kindly replace " Govt 
authorized registered 
agency" with "reputed 
agency" 

Review and 
revert. 

Please refer to 
subsequent 
Amendment 
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Sr. 
No. 

Clause No 
& page no 

Tender Clause 
Clarification / 
Modification 

Proposed 

Pre-bid 
comments 

Final remarks by OIL 

successful NDT inspection report not older than 
one year on the date of mobilization, as per API 
standard by Govt. authorized registered agency 
with documentary evidence may be offered. OIL 
reserves the right to inspect at random and 
verify through independent NDT inspectors for 

acceptance. In case of non -acceptance of the 
drill pipes & drill pipe pup joints due to any 
discrepancy, contractor shall have to re -inspect 
the whole drill pipes and drill pipe pup joints in 
presence of OIL’s representative at their own 
cost. 

12.  

Clause 7.3, 
C(b), 
Page-116 

Water Supply: The contractor shall be 
responsible for arranging suitable capacity 
pump (Min. 02 Nos.) for drawing source 
water from below ground level with all 
necessary piping, and other set -up. 
The Contractor shall be responsible for 
procuring, transporting and 
storing/supplying adequate quantity of both 
drill / potable water to well site / campsite at 
their cost. The company shall in no way be         
responsible for any water arrangement 
whatsoever at well site / campsite. 

Kindly confirm chance 
of availability of water 
below ground level at 
well plinth or must be 
arranged from other 
source of both 
drill/potable water to 
well site/campsite. 

Noted. As OIL is new to this 
area, parties are 
requested to visit the 
well site area and 
assess the source 
water availability on 
their own. 

13.  

Clause 7.3, 
E.3. 
Page-122 

The treatment process shall be of chemical 
separation and mechanical separation. The 
treatment of liquid effluent may be by 
coagulation & flocculation and Reverse Osmosis 
(RO) methods; however, the treated effluents 
shall meet norms of CPC B guidelines. 

METP having 
treatment process for 
treatment of liquid 
effluent by coagulation 
& flocculation (without 
RO) method meeting 
norms of CPCB 

No change. No change in tender 
clause. 
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Sr. 
No. 

Clause No 
& page no 

Tender Clause 
Clarification / 
Modification 

Proposed 

Pre-bid 
comments 

Final remarks by OIL 

guidelines is 
acceptable. 
 

14.  Clause  
7.6, O 
 

Page-131 - 
141 

O. PERSONNEL TO BE DEPLOYED    

I (15) Telephone Attendant This requirement 
should be deleted 

Noted. Please refer to 
subsequent 
Amendment 

III Experience requirement for Tool Pusher, Tour 
Pusher, Drilling and Assistant Driller 

Relaxation suitably 
in requirement of 
total years of 
experience for 
personnel having 
graduate in 
Engineering for the 
position of Tool 
Pusher, Tour 
Pusher, Drilling and 
Assistant Driller 

Review and 
revert. 

Please refer to 
subsequent 
Amendment 

15.  Clause  
7.6, P. 
Page-141 

SECURITY SERVICES: 
 
Contractor shall be wholly responsible for 
complete Security of all personnel inside the 

well location/camp boundary including their 
Rig Packages, Base camp and during ILM, 
operation, transit etc. and arrange suitable and 
comprehensive security services accordingly on 
round the clock basis for their personnel and 
equipment/ material throughout the tenure of 

Kindly  confirm 
requirement of 
deployment of Armed 
Security 

Review and 
revert. 

Requirements / 
modality of security 
arrangements shall 
have to be decided and 

arranged by the parties 
based on their 
assessment of the 
prevailing situations in 
the area of operation. 
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Sr. 
No. 

Clause No 
& page no 

Tender Clause 
Clarification / 
Modification 

Proposed 

Pre-bid 
comments 

Final remarks by OIL 

the contract. All security related issues shall be 
dealt by the Contractor on their own including 
dealings with the Government agencies. The 
Contractor shall provide pre -fabricated XPM/ 
Panel re - usable type fencing, gate at drill site, 
camp site etc. Company in no case will be 

involved in security related        issues relating 
to Contractor's personnel and equipment/ 
material. Contractor shall also be responsible 
for safety and security of Company's personnel, 
equipment/ material etc 
in the well-site and camp site. 

Part-2: BEC/BRC 

16.  Clause 
3.1.2.4 , 
 
Page – 23 

……the offered rig package shall not be in ‘idle’ 
condition (not in operation) in the preceding 7 
years period reckoned from the original Bid 
closing date. 

Request to kindly 
clarify the requirement 
- whether the rig 
should not be idle for 
the entire stretch of 
preceding 7 years or 
not idle for a day in 
preceding 7 years, 
which is not possible 
as no contract is for 
more than 2-3 years. 
 

It is for the entire 
stretch of 
preceding 7 
years. 

Clarified. 
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Sr. 
No. 

Clause No 
& page no 

Tender Clause 
Clarification / 
Modification 

Proposed 

Pre-bid 
comments 

Final remarks by OIL 

17.  Note (ii) to 
Clause 
3.4.3 , 
 
Page – 31 

Bidders quoted for multiple rig packages….rig 
package meeting the quality parameters with 
the least marks obtained under QCBS (under 
parameters of Sl Nos. 4 and 5 combined) shall 
be considered under QCBS evaluation.  
 

As described vide 
Clause 3.4.3, the term 
Quality is broadly 
classified into bidder’s 
overall experience of 
drilling with min. 1400 

HP Drilling rig in terms 
of years, no. & depth of 
wells, qualification of 
Rig Manager etc. 
Please clarify as to how 
you intend to segregate 
the same rig wise in 
case multiple rig are 
offered. 
 
 

Review and 
revert. 

Offered each rig along 
with manpower shall 
be evaluated 
individually.  
 
No change. Clarified. 

18.  Clause 
3.5.3 (c), 
Page – 32 

Payment towards Rig Repair Day Rate and 
Stack Day Rate each shall not exceed 50% (Fifty 
percent) of Operating Day Rate.  
 

Limitation of Rig 
Repair Day Rate at 
50% of Rig Operating 
Day Rate is very less. 
Request to kindly 
amend it to 75% of Rig 
Operating Day Rate. 
 
 

No change. Not agreed. No Change 
in tender clause. 
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Sr. 
No. 

Clause No 
& page no 

Tender Clause 
Clarification / 
Modification 

Proposed 

Pre-bid 
comments 

Final remarks by OIL 

19.  Clause 
3.5.5 (d), 
Page – 34 

If more than one Rig (maximum up to three rigs) 
is offered by a bidder then individual Rigs would 
be techno-commercially evaluated.  
 

Said clause is 
contradictory to 
provisions of Clause 
3.1.2.2 iv) of BEC, Page 
22-23 which restricts 
offering of 2 rigs only. 

Kindly clarify the max. 
no. of rigs that can be 
offered by a bidder for 
this tender. 
 
 

Typo. Maximum 
02 rigs for this 
tender. 

Please refer to 
subsequent 
Amendment 

Part-3, Section-I: GCC 

20.  Clause 
1.2.10, Page 
41 & Clause 
22 of SCC, 
Page 176 

Firm Price 
There shall be no escalation in day rates 
throughout the duration of the Contract 
including extension, on account of any price 
increase in fuel/lubricants etc.  
 

With daily change in 
fuel rates, it is difficult 
to factor in the fuel rate 
fluctuations and build 
the same in rates. 
Hence request to 
provision for 
adjustment in prices 
on account of any 
increase/decrease in 
fuel prices considering 
the rates of HSD on bid 
submission date as the 
base rate. Kindly 
consider & amend said 
Clause(s) accordingly. 

No change. 
Review and 
revert. 

No change  
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Sr. 
No. 

Clause No 
& page no 

Tender Clause 
Clarification / 
Modification 

Proposed 

Pre-bid 
comments 

Final remarks by OIL 

21.  Clause 19 to 
be read with 
Clause(s) 45 
& 46 of 
GCC, 
Page(s) 61 & 

84 resp.  

RISK PURCHASE: 
In the event, Contractor’s failure to provide the 
services as per the Contractual scope, terms 
and conditions, Company (OIL) reserves the 
right to hire the services from any other source 
at the Contractor’s risk & cost and the 

difference in cost shall be borne by the 
Contractor. 

As per standard 
industry practice, only 
recourse available to 
Company is 
termination of 
contract vide Clause(s) 

44.5/44.7 of GCC and 
forfeiture of PBG. We 
do not accept 
provisions of the said 
clause. Request to 
kindly delete all such 
clause(s). 

Noted and 
clarified. 

Clarified. No change. 

22.  Clause 
27.11, Page 
65 & Clause 
6.14 of 
SCC, Page 
147 

For payment of demob charges, contractor’s 
invoice should be accompanied with –  

a) Audited account up to completion of 
Contract. 

b) Tax audit report for the above period as 
required under Indian Tax Laws. 

It is practically not 
possible to submit any 
audited tax report for 
any interim 
period/contract. 
Kindly amend the 
same to read as Self 
certification of 
compliance with Rules 
& Regulations laid 
down by statutory 
authorities instead of 
Tax audit report. 

Certificate from 
practicing 
Chartered 
Accountant will 
be accepted. 
 
a) No 
disputes/litigati
on related to the 
contract 

b) Tax clearance 
certificate. 

Clarified. 
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Clause No 
& page no 

Tender Clause 
Clarification / 
Modification 

Proposed 

Pre-bid 
comments 

Final remarks by OIL 

23.  Clause 30 
(b), Page 68 

Liquidated Damages - @ 0.5% of contract value 
including mobilization cost, per week or part 
thereof of delay subject to maximum of 7.5% of 
the Contract Price. 

As per standard 
industry practice for 
contracts in excess of 
01 year, LD should be 
on annualized contract 
value and not the Total 

Contract Value. 
Request to kindly 
consider and amend 
the LD charges 
accordingly. 

Review and 
revert. 

No change in tender 
clause. 

24.  Clause 31, 
Page 68-69 
& Clause 
7.1 of SOR, 
Page 183 

Force Majeure 
‘Force Majeure’ rate (if specified in the SCC of 
the Contract) shall apply for the first 15 (fifteen) 
days for each such occasion. 

Payment of Force 
Majeure rate should 
not be limited to the 
first 15 (fifteen) days of 
the FM event & paid for 
minimum 30 days in 
line with industry 
practice. 

Review and 
revert. 

Not agreed. No change. 

25.  Clause 38, 
Page 74 

POLLUTION & CONTAMINATION 
 
…it is agreed that except on the ground of 
willful misconduct or criminal misconduct, 
COMPANY shall release, indemnify and hold 
CONTRACTOR and its sub-CONTRACTORs 
harmless from any and all claims, judgments, 
losses, expenses and any costs related thereto 
(including but not limited to Court costs and 
“Attorney’s fees”) for:  
a) Damage to or loss of any reservoir or 
producing formation; and/ or  
b) Damage to or loss of any well; and/or  

As per prevalent 
industry practice, 
Contractor even in 
case of wilful 
misconduct or criminal 
misconduct and/or 
gross negligence is 
indemnified for 
damage to or loss of – 
 
a) Damage to or loss of 
any reservoir or 

Review and 
revert. 

Not agreed. No Change. 
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Clarification / 
Modification 

Proposed 

Pre-bid 
comments 

Final remarks by OIL 

c) Any other subsurface damage or loss; and/ 
or  
d) Any property damage or loss or personal 
injury or death arising out of or in connection 
with a blowout, fire explosion and loss of well 
control regardless of cause.  

producing formation; 
and/ or  
b) Damage to or loss of 
any well; and/or  
c) Any other 
subsurface damage or 

loss. 
 
Provisions of Clause 
11.3 G) of SCC, Page 
152-153 shall govern 
contractor’s liability in 
event of “Damage to or 
loss of any well” due to 
negligence of 
Contractor. 
 
Request to kindly 
amend the clause 
accordingly. 
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Tender Clause 
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Pre-bid 
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Final remarks by OIL 

26.  Clause 
44.9, Page 
83 

Termination by Company without Cause 
 

Such termination with 
notice (at Company’s 
convenience) is not 
acceptable as the 
contractor makes 
substantial investment 

in the project & the 
recovery is spread over 
the entire primary 
duration. Any such 
early termination is 
liable to make the 
project unviable. 

Clarified and no 
change. 

Not agreed. No change. 

Part- 3, Section-II: Scope of Work 

27.  Clause 7.2 
M a. iv), 
Page 108 

……loading / unloading, stacking etc. at well 
site of these consumables shall be carried out 
by the contractor, as and when required, with 
the help of Contractor's crane. 

Contractor shall 
provide crane & trailer 
for loading, offloading 
and stacking / 
placement of 
equipment and 
material under 
supervision of 
Company or its third-

party representative. 

Noted and 
agreed. 

Clarified. 
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28.  Clause 7.2 
M b. iv), 
Page 109 

The contractor must provide at their cost, 
equipment & services of the following minimum 
number (Vintage of items not more than 5 
years): 

Request to kindly 
remove the pre-
condition of vintage & 
allow vehicles with 
applicable fitness 
certificate to be 

deployed. 

Agreed. 
Addendum will be 
issued. 

Please refer to 
subsequent 
Amendment 

29.  Clause 7.2 
M b iv) d, 
Page 109 & 
Sl. No. III.4 
of Resp. 
Matrix, 
Page 221 

During Inter-location Movement, any left-out 
consumables including but not limited to…. 
transported between locations by the 
Contractor 

Company to specify the 
max. truck/trailer 
loads of Company & its 
third-party equipment 
to be considered 
inclusive in rates for 
transfer during ILM. 
This shall help us in 
cost estimation for 
bidding. Further 
Contractor shall not be 
responsible for damage 
of items / equipment 
in transit. 

review and revert 
regarding no of 
loads only. 

Normally OIL caters for 
its own requirements. 
However, during 
unforeseen situations, 
number of loads 
should not be more 
than 05 (five) for a well. 

30.  Clause 7.2 
N a) (i), 
Page 111 & 
Clause 7.6 
N ii), Page 

131 

• The Contractor shall provide, at his cost a 
Barytes loading platform with shed to 
facilitate storing and mixing of mud 
chemicals at well site. The size of the 
platform should be 700-800 sq. ft. to 
accommodate around 30 MT of Barites and 
10 MT of Bentonite. 

• The Contractor shall provide one no. 
chemical godown with floor space of approx. 
660 Sq. ft. of appropriate dimensions with 

Since all the civil 
ancillary jobs are 
Company’s 
responsibility, OIL is 
requested to provide 

Barytes loading 
platform with shed and 
chemical godown at 
well site. 

No change. Not agreed. No change. 
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Pre-bid 
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Final remarks by OIL 

proper raised brick soled cemented/ 
wooden flooring for storing of chemicals, 
LCM etc 

Part-3, Section-III: SCC 

31.  Clause 2.2, 
Page 142 

The contractor will advise readiness for 
commencement of mobilization / shipment to 
company after the commencement date, at 
least 3 days before actual mobilization / 
shipment commences. 

To enable the clause to 
convey its intended 
purpose, word 
“commencement date” 
needs to be amended 
to “effective date”. 

Noted and 
agreed. 

Please refer to 
subsequent 
Amendment 

32.  Clause 6.9 
of SCC, 
Page 146 

Payment of monthly invoices, if undisputed, 
shall be made within 45 days…… 

Request to kindly 
consider payment of 
undisputed monthly 
invoices within 30 
days….. 

Review and 
revert. 

Please refer to 
subsequent 
Amendment 

33.  Pt. 6 of 
Clause 11.2 
of SCC, 
Page 151 

Contractor will provide electricity at both drill-
site and campsite for meeting both 
Contractors' as well as Company’s & 
Company’s third-party requirement. 

Request to kindly 
specify the electrical 
load requirement of 
Company’s & 
Company’s third-party 
requirement both at rig 

& camp site separately. 

Noted. Parties have been 
explained about the 
allied services for 
which accommodation 
of maximum 20 
personnel shall have to 

be arranged. 
Accordingly, power for 
the required bunks 
needs to be estimated 
by the bidders. 
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Additionally, power 
requirement for the 
ETP under special 
situation shall have to 
be taken care of. 

34.  Clause 11.3 
(C) of SCC, 
Page 151-
152 

….damage to or loss, of the Drilling Unit and/or 
subsurface tools/equipment regardless of the 
cause or reason for said loss, shall be the loss 
of the Contractor….. 

The said clause does 
not provision for 
reimbursement to 
contractor in event of 
LIH. Company to 
provision for 
reimbursement of LIH 
of contractor 
equipment in line with 
industry standards.  

Review and 
revert. 

Please refer to 
subsequent 
Amendment 

35.  Clause 
16.2.3 of 
SCC, Page 
170 

Ingress and Egress at location. Time lost due to denial 
of Ingress/Egress for 
reasons attributable to 
Company including 
but not limited to – 

• Villager’s 

problem 

• Condition of the 

approach road 

etc. 

 to be paid at Standby 
rate as no rate is 
specified in the tender 
document for such 

Review and 
revert. 

Not agreed. However, 
Company shall resolve 
issues attributable to 
the Company at the 
earliest possible time. 
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denial of 
Ingress/Egress. 

36.  Clause 19.2 
of SCC, 
Page 173 

….. OIL shall not be liable in whatsoever 
manner for the rejection of their claims for zero 
customs duty by any of the authorities 
including DGH. Contractor shall indemnify OIL 
from all liabilities of Customs Duty.  

In case of rejection of 
EC for reasons not 
attributable to the 
Contractor, Basic 
Customs Duty to be 
borne by Company. 
Kindly amend the last 
sentence of Clause 
19.2 as under – 
“If, notwithstanding the 
exemptions available 
under the Notifications, 
the Contractor is 
prevented from 
importing into India 
any item of the 
Contractor’s Equipment 
required for the 
performance of this 
Contract without 
payment of customs 
duty thereon, the 
Contractor shall 
immediately notify the 

Clarified.  Clarified. 
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Company. In such 
circumstances any 
customs duty payable 
in respect of such item 
shall be borne by the 
Company, unless such 
failure to obtain custom 
duty exemption has 
arisen as a result of 
fault on the part of the 
Contractor or failure to 
comply with the 
provisions of Clause 
19.1” 

37.  Clause 28.3 
of SCC, 
Page 177 

The ILM charge shall be discounted by 5% for 
each day's delay beyond the standard, as 
stipulated in 19.1 of total cost for inter-
location movement rate  
 

Since payment of ILM 
Charges is lump sum, 
so no contractor 
intentionally delays 
the ILM. Delay 
happens due to reason 
beyond the control of 
Contractor.  
The clause is unfairly 
penalizing the 
contractor, Request to 
withdraw the discount 

on ILM charges or 
reduce it to 1% for 
each day’s delay 
beyond the standard 
time. 
 

Review and 
revert. 

Not agreed. No change. 
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Part-3, Section-IV: SOR 

38.  Clause 6.1 
(a),  
Page 182 

….. The spacing between wells at surface in 
cluster well plinth is around 15 m. 
 

 

Kindly amend the 
distance to 18 m in 
line with that 
mentioned vide Clause 

3.1.2.3 of BEC, Page 
23 

Noted. Please refer to 
subsequent 
Amendment 

Proformas and Annexures 

39.  Proforma – 
T, Page 205 

EXPERIENCE STATEMENT OF 
BIDDER/SERVICE PROVIDER  
Experience in providing Seismic Data 
Acquisition during last seven (7) years 
preceding the original Bid Closing date: 

Kindly change the 
wording to “Drilling Rig 
Services” instead of 
“Seismic Data 
Acquisition”. 

Typo. Please refer to 
subsequent 
Amendment 

40.  Proforma – 
X, Page 210 

DECLARATION BY BIDDER REGARDING 
CONCURRENT COMMITMENT 

Request to specify the 
rationale for seeking 
such details. Also 
specify if any 
supporting documents 
are to be submitted in 
support of the 
commitments listed 

therein. 

Noted. review and 
revert. 

Please refer to 
subsequent 
Amendment 
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Final remarks by OIL 

41.  Sl. No. III.9 
& 11 of 
Responsibi-
lity. Matrix, 
Page 222 

• Cementing & 
cementing Services  

• Mud Services Facilities 
 

Since this services are 
being arranged by 
Company from other 
service provider(s), 
request to remove the 
same “from & at cost of 

Contractor” to avoid 
ambiguity. 

Noted. review and 
revert. 

Clarified. This is to 
deal with emergency 
situations only. 

Part-3, Section-I: GCC 

42.  Sub Clause 
30 b),  
Page-68 

If the contractor is unable to mobilize/deploy 
and commence the operation within the period 
specified in sub clause (a) above, it may request 
OIL for extension of the time with 
unconditionally agreeing for levy and recovery 
of LD. Upon receipt of such a request, OIL may 
at its discretion, extend the period of 
mobilization and shall recover from the 
CONTRACTOR, as an ascertained and agreed 
Liquidated Damages, a sum equivalent to @ 
0.5% of contract value including mobilization 
cost, per week or part thereof of delay subject to 
maximum of 7.5% of the Contract Price 

If the contractor is 
unable to 
mobilize/deploy and 
commence the 
operation within the 
period specified in sub 
clause (a) above, it may 
request OIL for 
extension of the time 
with unconditionally 
agreeing for levy and 
recovery of LD. Upon 
receipt of such a 
request, OIL may at its 
discretion, extend the 
period of mobilization 
and shall recover from 
the CONTRACTOR, as 
an ascertained and 
agreed Liquidated 
Damages, a sum 

Will be looked 
into and if any 
change required 
then addendum 
will be issued. 

No change in tender 
clause. 
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equivalent to @ 0.5% of 
annualized contract 
value including 
mobilization cost, per 
week or part thereof of 
delay subject to 

maximum of 7.5% of 
the annualized 
contract price 

43.  Clause 
42.4, 
Page-79 

Resolution of disputes through conciliation by 
OEC   
  
(Not Applicable in cases where value of dispute 
is less than Rs. 25 Lakhs and more than 2 
Crore) 

Resolution of disputes 
through conciliation by 
OEC   
  
(Not Applicable in 
cases where value of 
dispute is less than Rs. 
25 Lakhs) 

Noted and shall 
be communicated 
if any change. 

No change. 

Part-2: BEC/BRC 

44.  Clause 
3.1.2.4, 
 
Page-23 

The offered rig(s) should not be more than 15 
years old. Bidders must submit the certificate 
of year of manufacture from the rig 
manufacturer. Further, the offered rig package 
should not be in ‘idle’ condition (not in 
operation) in the preceding 7 years period 
reckoned from the original bid closing date.  

Request OIL to amend 
the Clause in line with 
Tenders of ONGC as 
per the following: 
 
We request OIL to 
accept Rigs older than 

15 years. ONGC also 
accepting Rigs older 
than 15 years. Please 
find below Clause 
B.1.6 of BEC for ONGC 

Addendum will be 
issued in line 
with OIL policy. 

No change in vintage 
time. However, 
amendment shall be 
issued for list of critical 
items for which vintage 
clause is applicable. 
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tender No. 
BN6AC21001. 
 
B.1.6: Age of the Rig 
& Equipment: 
B.1.6.2: Offered Rig 

should not be older 
than 15 years as on the 
date of opening 
of techno-commercial 
bid. 

Rigs older than 15 
years may also be 
offered provided their 
residual life is not less 
than 5 years and 
should have 
undergone 
refurbishment / up-
gradation as on the 
date of issue of TPI 
report, and following 
documents are 
submitted to ascertain 
the health of the Rig: 

Refurbishment & Up-
gradation report in 
respect of offered Rig: 

The bidder shall 
submit comprehensive 
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details as per the 
format given 
at Appendix-A.3 of 
tender 
document from any of 
the TPI 

agencies i.e.  i.e. DNV/ 
BVIS/Lloyds/ 
ABS/VCS   

The last date of 
inspection by TPI 
Agency indicated in the 
TPI Certificate should 
not be older than 6 
months as on date of 
opening of techno-
commercial bid. 

In case last 
refurbishment / up-
gradation date is older 
than 5 years as on 
date of issue of TPI 
report, in respect of 
any equipment in the 
format or present 

operational status is 
unsatisfactory, bid 
shall be rejected. 
 
Appendix-A.3 along 
with tender clause for 
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Age of the Rig and 
Equipment is attached 
for ONGC Tender no. 
BN6AC21001.  

45.  Clause 
3.1.2.5,  
Page No. 

23 

Further, the drilling unit (s) offered should 
have a residual life of 7 years as on the bid 
closing date of the tender. The bidder’s 
declaration on the present condition of the 
offered drilling unit and its residual life along 
with a certificate issued by an internationally 
reputed inspection and certification agency 
listed in Para 3.1.2.6 below to this effect 
should be submitted. The certificate should 
clearly indicate the residual life broadly of the 
mast, all engines, draw -works, rotating 
system, hoisting system, mud pumps, tackle 
system, BOPs, service engine and pump, 
motors etc. In case offer is made for a brand-
new rig, the certificate for residual life is not 
necessary. 

For the TPI on 
Residual Life 
certificate of the 
Rig spec, are you 
going to forward 
Standard Format 
for Certification. 

Shall be provided. 
Addendum will be 
issued. 

Please refer to 
subsequent 
Amendment 

Part-3, Section-II: Scope of Work 
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46.  Sub clause 
7.1 A), 
Clause 7.0, 
Page-87 

MAST AND SUBSTRUCTURE: Swing lift 
cantilever type self-elevating mast and 
substructure with clear height of 142 ft. to 147 
ft.  

Request OIL to kindly 
accept the mast & 
substructure with 
clear height 142 to 150 
Ft in place of 142 to 
147 Ft.  

Will be changed 
suitably through 
corrigendum. 

Please refer to 
subsequent 
Amendment 

47.  Sub clause 
7.2 (1.iii)  
BOP Stack 
and Well 
Control 
Equipment, 
Clause 7.0,  
Page-97 

13.5/8"x10000 psi Annular/Spherical BOP 
(Cameron/Shaffer/Hydril/Control 
Flow/Worldwide Oilfield Machine INC 
(WOM)/FMC Technologies Singapore Pvt Ltd 
make only), 1 No. with top & bottom flange of 
13.5/8" x 10 M Working Pressure. 

Please see if BOP of 
5000 PSI is acceptable  

Noted and 
amendments will 
be issued if any 
changes. 

01 (one) 13.5/8”x5000 
psi Annular/Spherical 
BOP of listed make 
with 01 (one) single 
RAM BOP 
13.5/8”x10000 psi will 
be acceptable in place 
of 13.5/8”x10000 psi 
Annular/Spherical 
BOP. Amendment is 
done in line with 
current Rig contracts 
running under FHQ. 
 
 

Additional Queries 

48.  N/A Lost in Hole (LIH) LOSS OR DAMAGE TO 
CONTRACTOR'S 
DOWN HOLE 
EQUIPMENT 
Operator  shall  
reimburse  Contractor 
for  loss  of  or damage  

Noted and 
addendum will be 
issued if any 
changes. 

Please refer to 
subsequent 
Amendment 
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to  Contractor's 
downhole equipment,  
as  under, provided 
that such loss or 
damage is not 
occasioned  by normal 

wear and tear or 
negligence on the part  
of  the Contractor.                                                    
 
(a) In  the case of 
Contractor's down-
hole  equipment  being 
damaged, Operator will 
reimburse  Contractor 
such repair cost, 
provided however, that 
Operator  shall  not be 
required to reimburse 
Contractor any 
amount  greater than 
that which would have 
been  due had such  
equipment been  lost 
and, therefore, 
calculated under  sub-

section (b) herein 
below. 
                                                              
(b)  In the case of 
Contractor's down hole 
equipment being lost, 
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Operator will 
reimburse Contractor 
75% of the 
replacement cost, FOB 
nearest port of the 
vendor. 

 
Operator will provide 
Recommendatory 
Letter on request of the 
Contractor (for items 
applicable) for 
obtaining Essentiality 
Certificate from DGH 
for availing benefit of 
CONCESSIONAL RATE 
OF CUSTOMS 
DUTY/TAXES.  The 
responsibility of 
obtaining EC from 
concerned authorities 
lies with Contractor 
and Operator will not 
be liable to the 
Contractor for 
whatsoever reasons. 
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49.  N/A Compensation for variation in HSD price Request OIL to kindly 
consider the following 
in line with tenders of 
ONGC: 

 

High speed Diesel Oil 
for Drilling Unit & all 
its Equipment at the 
drill site. 

 

Note:- 
Variation in the   price 
of HSD both plus and 
minus after  the date of 
Un-priced bid will be 
applicable as on 
1st day of every month 
and such variation in 
price both plus and 
minus shall be 
regulated in the 
Monthly invoices.  For 
the purpose of 
claiming the variation 

in rate of HSD, 
Contractor shall 
submit the necessary 
supporting documents 
like invoice from any 
Govt. Oil marketing 

No change No change in tender 
clause. 
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PSU, applicable in area 
of operation. Further, 
the contractor shall 
have to indicate the 
daily consumption of 
the HSD for Drilling 

Unit & all its 
equipment including 
Mud Treatment at the 
site in the DPR / IADC 
report. 
 

50.  N/A Format for Pre-bid Inspection of Drilling Rig by 
Third Party Agency (TPIA)  

We could not locate 
Drilling Rig Inspection 
format for old Rigs. 
Request to please 
provide the same.  
 

Addendum will be 
issued. 

Please refer to 
subsequent 
Amendment 

Part-I: ITB 

51.  Clause 2.3,  
Pg 10 

2.3 Bidders shall be deemed, prior to 
submitting their bids, to have satisfied 
themselves about the weather conditions, 
working culture in the area, socio-political 
environment, safety & security aspects, law & 
order situation and law of the land, and obtain 
for themselves all necessary information as to 
the risks, contingencies and all other 
circumstances, which may influence or affect 
the various obligations under the Contract. 

We hereby request to 
kindly advise the 
present status on the 
following: 
 
socio-political 
environment, safety & 
security aspects, law 
& order situation and 
law of the land. 

Clarified. Clarified. 
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52.  Clause 7 : 
Sub clause 
7.2, 
Page 12  
 
&  

 
Page 28 of 
234 
BEC Clause 
3.3.2 
 
& Page 150 
of 234 
SCC Clause 
11.2 (5) 
 
 

Prices quoted by the successful bidder must 
remain firm during its performance of the 
Contract and is not subject to variation on any 
account. 
 
 

3.3.2 Prices and rates quoted by Bidders must 
be held firm during the term of the contract and 
not be subject to any variation. Bids with 
adjustable price terms will be rejected.  
 

Due to current 
volatility in the HSD 
prices, we request you 
to modify this clause 
as other PSU Tenders.  
 

Prices quoted by the 
successful bidder 
must remain firm 
during its 
performance of the 
Contract however 
variation in HSD shall 
be allowed as per 
below :  
 
Rate of HSD will be 
taken by Oil India 
Limited from any Govt. 
Oil marketing PSU / 
their website, 
applicable in the Area 
of operation, on the 
date of Technical Bid 
opening. Variation in 
the   price of HSD both 

plus and minus after  
the date of Un-priced 
bid will be applicable 
with effect from the 
date on which such 
variation takes place 

No change. No change. 
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and such variation in 
price both plus and 
minus shall be 
regulated in the 
Monthly invoices.  For 
the purpose of 

claiming the variation 
in rate of HSD, 
Contractor shall 
submit the necessary 
supporting documents 
like invoice from any 
Govt. Oil marketing 
PSU, applicable in area 
of operation.  
Further, the contractor 
shall have to indicate 
the daily consumption 
of the HSD for Drilling 
Unit & all its 
equipment at the site 
in the DPR / IADC 
report. 
 
 

Part-2: BEC/BRC 
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53.  Clause 
3.1.2.4, 
Page 23 

The offered Rig(s) should not be more than 15 
years old. Bidders must submit the certificate 
of year of manufacture from the Rig 
manufacturer. Further, the offered rig package 
shall not be in ‘idle’ condition (not in operation) 
in the preceding 7 years period reckoned from 

the original Bid closing date. 

We request you to 
amend this clause as 
follows :  
 
We request you to 
accept rig package 

older than fifteen (15) 
years with a residual 
life of more than 7 
years, as on the 
original bid closing 
date for maximum 
participation in this 
tender. 
 
Rigs older than 15 
years which have 
already worked for Oil 
India Limited (OIL) for 
KG Basin & Assam 
projects with superior 
performance should 
be considered. 

No change. No change in vintage 
time. However, 
addendum shall be 
issued for list of 
critical items for 
which vintage clause 

is applicable. 

54.  Clause 
3.1.3., 
Page 24 

3.1.3.1 Bidders quoting based on technical 
collaboration/joint venture, shall submit a 
Memorandum of Understanding/Agreement 

with their technical collaborator/joint venture 
partner clearly indicating their roles under the 
scope of work which shall also be addressed to 
OIL and shall remain valid and binding for the 
contract period under this tender. In case of 
technical collaboration, the credentials of 

We hereby request to 
delete the following 
from the clause 

3.1.3.1: 
 
“However, the primary 
bidder shall have a 
minimum experience 
of providing services 

Clarified. Review 
and revert. 

Clarified. No change. 
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technical collaborator shall be considered for 
evaluation under QCBS. However, the primary 
bidder shall have a minimum experience of 
providing services related to Oil & Gas drilling, 
viz. MMC, MLU, MUD Engineering etc. for 
more than 01 (one) year in the last seven (07) 

years preceding the Original Bid Closing Date.  

related to Oil & Gas 
drilling, viz. MMC, 
MLU, MUD 
Engineering etc. for 
more than 01 (one) 
year in the last seven 

(07) years preceding 
the Original Bid 
Closing Date”. 

55.  Clause 
3.1.9, 
Page 26 

3.1.9 Mobilization: The bidder must 
categorically confirm in the Technical Bid that 
in the event of award of contract, mobilization 
shall be completed within 150 days from the 
date of Mobilisation Notice from OIL after 
issuance of Letter of Award (LOA) 
……………………  
Offers indicating mobilisation time more than 
150 days from the date of Mobilisation Notice 
after issuance of Letter of Award (LOA) will be 
summarily rejected. 

We hereby request to 
extend the 
Mobilization period to 
270 days from the 
date of Mobilization 
Notice from OIL after 
issuance of Letter of 
Award (LOA). 

Noted. Please refer to 
subsequent 
Amendment 

56.  Clause 
3.2.2 & 
3.2.4, 
 
Page 27 

3.2.2. In case the bidder is an Indian Joint 
Venture Company or having a technical 
collaborator, then the Indian Company/ Indian 
Joint Venture Company shall have an annual 
financial turnover of minimum INR 
24,65,60,000.00 during any of the preceding 
03 (Three) financial/accounting years 
reckoned from the original bid closing date.  
 
3.2.4. Net worth of bidder should be positive 
for the accounting year preceding the original 
bid closing date. Similarly, in case of 

We hereby request to 
kindly modify the 
clause as below: 
 
In case the bidder is 
an Indian Joint 
Venture Company or 
having a technical 
collaborator, then the 
Indian Company/ 
Indian Joint Venture 
Company or any of its 

Review and 
revert. 

Not agreed, No 
change. 
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consortium bidding the Net Worth of all the 
consortium partners individually should be 
positive for the accounting year preceding the 
original bid closing date.  
 

 

 

partner shall have an 
annual financial 
turnover of minimum 
INR 24,65,60,000.00 
during any of the 
preceding 03 (Three) 

financial/accounting 
years reckoned from 
the original bid closing 
date.  
 
3.2.4. Net worth of 
bidder should be 
positive for the 
accounting year 
preceding the original 
bid closing date. 
Similarly, in case of 
consortium/joint 
venture companies 
bidding the Net Worth 
of all any one of the 
consortium/ joint 
venture partners 
individually should be 
positive for the 

accounting year 
preceding the original 
bid closing date.  
 
Also, we would like to 
bring it your notice 
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that the recently 
closed OIL Tender No. 
CEI6835P22 has the 
following provisions:  
 
A bidder (other than 

consortium) which is 
not able to meet the 
financial criteria by 
itself, can also submit 
its bid on the basis of 
financial capability of 
a Supporting 
Company provided 
each of the following 
conditions are 
fulfilled:- 
 
a. The bidder is 
supported by a 
supporting company 
which holds more 
than fifty percent of 
the paid up equity 
share capital of the 
bidder either directly 

or through 
intermediate 
subsidiaries. 
 
b. The supporting 
company by itself and 



 

 

Page 38 of 56 
 

Sr. 
No. 

Clause No 
& page no 

Tender Clause 
Clarification / 
Modification 

Proposed 

Pre-bid 
comments 

Final remarks by OIL 

not through any other 
arrangement satisfies 
the 
financial criteria of the 
BEC. 
 

c. In such cases, all 
applicable financial 
parameters viz. 
Turnover, Net-worth 
etc. of 
the supporting 
company only will be 
considered for 
evaluation and the 
financial capability of 
the bidding entity will 
not be considered for 
evaluation. 
 
6.1 Documents to be 
submitted by the 
bidder, along with its 
techno–commercial 
bid, in case it is taking 
financial support from 

a supporting 
company: 
 
a. Audited 
Consolidated Annual 
financial statement as 
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detailed above in 
respect of the 
supporting company. 
Bidder will provide a 
statement containing 
the value of each 

financial parameter 
required in the tender 
based on supporting 
company’s audited 
consolidated financial 
statement as defined 
in BEC. 
 
b. A Corporate 
Guarantee from the 
Supporting Company 
under its letter head 
signed by an 
authorized official 
undertaking that they 
would financially 
support the bidder for 
executing the job in 
case the same is 
awarded to them. 

 
c. A certificate from 
the Statutory Auditor 
or Company Secretary 
or one of the Directors 
of the bidding 
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company to establish 
the relationship and 
equity percentage 
holding between 
bidder and the 
supporting company. 

 
d. Authorisation letter 
from one of the 
Directors of 
Supporting Company 
authorising the 
signatories to execute 
the corporate 
guarantee, duly 
certified by the 
Company Secretary of 
the Supporting 
Company 

57.  Clause 3.4., 
Page 31  
 

Notes 
(ii) Bidders quoted for multiple rig packages, 
towards part of the offered Rigs, the Rig 
package meeting the quality parameters with 
the least marks obtained under QCBS (under 
parameters of Sl Nos. 4 and 5 combined) shall 
be considered under QCBS evaluation.  

Kindly clarify QCBS 
(under parameters of 
Sl Nos. 4 and 5 
combined) 

Noted. Typo Please refer to 
subsequent 
Amendment 
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58.  Clause 
3.5.5 , 
 
Page 34 
 

e) In the event of two or more bids having 
the same highest Evaluated Bid Score (B), 
the bid scoring the highest marks against 
Quality criteria will be recommended for 
award of contract. Even then, if there is tie, 
a draw of lot will be resorted to arrive at the 

recommended bidder.  

We hereby request to 
modify the clause as 
below: 
 
In the event of two or 
more bids having the 

same highest 
Evaluated Bid Score 
(B), the bid scoring the 
highest marks against 
Quality criteria will be 
recommended for 
award of contract. 
Even then, if there is 
tie, then the Bidder’s 
achievement of 
maximum No LTI days 
for any rigs operated 
on his own (OR) the 
bidder’s QHSE 
Management System 
& ISO certification 
should be considered 
for award of the 
contract.  

Not agreed for 
this tender. 
However the 
suggestion shall 
be reviewed and 
taken care of in 

future tender, if 
acceptable. 

No change. 

Part-3, Section-I: GCC 
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59.  Clause 6.7, 
Page 46 
 

CONTRACTOR shall give or provide all 
necessary supervision during the performance 
of the services and as long thereafter within the 
warranty period as COMPANY may consider 
necessary for the proper fulfilling of 
CONTRACTOR's obligations under the 

contract. 

There is no warranty 
period associated with 
this Contract. Would 
request you to delete 
this clause. 

Noted. Clarified. No change. 

60.  Clause 
16.0, 
Page 60 
 

Limitation of Liability : Clause 16 :  
 
Notwithstanding any other provisions 
incorporated elsewhere in the contract, the 
aggregate liability of the CONTRACTOR in 
respect of this contract, whether under 
Contract, in tort or otherwise, shall not exceed 
100% of the Contract Price (if not specified 
otherwise in SCC), provided however that this 
limitation shall not apply to the cost of 
repairing or replacing defective equipment by 
the CONTRACTOR, or to any obligation of the 
CONTRACTOR to indemnify the COMPANY 
with respect to Intellectual Property Rights.  

 
As Industry practice, 
we request you to 
kindly make the 
Liability of the 
Contractor to USD 1 
Million rather than 
100% Contract price. 

No change. Not agreed. No 
Change. 

61.  Clause 
23.2, Page 
62 
 
 

Should COMPANY discover at any time during 
the tenure of the Contract or till the 
Unit/equipment/tools are demobilized from site 
or base camp (if applicable) that the work does 
not conform to the foregoing warranty, 

CONTRACTOR shall after receipt of notice from 
COMPANY, promptly perform any and all 
corrective work required to make the services 
conform to the Warranty. Such corrective Work 
shall be performed entirely at CONTRACTOR’s 

Contractor shall 
perform as per 
instruction given by 
the Company. There is 
no warranty involved. 

Kindly delete this 
Clause. 

Noted. Clarified. No change. 
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own expenses. If such corrective Work is not 
performed within a reasonable time, the 
COMPANY, at its option may have such 
remedial Work performed by others and charge 
the cost thereof to CONTRACTOR subject to a 
maximum of the contract value payable for the 

defective work which needs corrective action 
which the CONTRACTOR must pay promptly. In 
case CONTRACTOR fails to perform remedial 
work, or pay promptly in respect thereof, the 
performance security shall be forfeited. 

62.  Clause 
27.5, Page 
65 

INVOICES: Mobilization charges will be invoiced 
only upon completion of mobilization as 
certified by COMPANY representative and 
CONTRACTOR is ready at site for starting the 
services/operation. Payment of mobilization 
charges shall be made within 45 days following 
the date of receipt of undisputed invoices by 
COMPANY 

As mobilization is 
done by third party 
vendor, we request 
you to clear the 
mobilization invoice in 
15 days of rig 
acceptance / 
mobilization.  

No change. Not agreed. No 
change. 

63.  Clause 
44.9, 
Page 83 
 
 

Notwithstanding any provisions herein to the 
contrary, the Contract may be terminated at 
any time by the COMPANY on giving 30 (thirty) 
days written notice to the CONTRACTOR due to 
any other reason not covered under the above 
Article from 44.1 to 44.8 and in the event of 
such termination the COMPANY shall not be 
liable to pay any cost or damage to the 
CONTRACTOR except for payment of services 
as per the Contract upto the date of 
termination. 

We request you to 
delete the complete 
provision of 
Termination at 
convenience as this 
carries huge risk for 
the Contractor.  
 
OR 
 
If OIL wants to keep 
this clause, there 
should be at least 30 

No change. No change. 
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days’ notice and with 
applicability of Early 
Termination Fees 
(ETF) of 50% of 
Operating Day Rate 
for remaining contract 

period. 
 
 
 
 
 
 
 
 
 
 
 

Part-3; Section-II: Scope of Work 

64.  Clause 6.0 
and 7.1, 
Page 87 
 

6.0 TECHNICAL SPECIFICATION OF RIG 
PACKAGE: The Contractor shall mobilize all 
necessary equipment and tools for successful 
and economic completion of the jobs 
mentioned. The contract includes supply of 
drilling rig package including haulage and 
transportation equipment and its services. HP 
rating of the rig offered should not be less than 
1400 HP, Diesel Electrical rig (AC-SCR or AC-
VFD) having self-elevating mast and sub-
structure (as per API Standard 4F) and capable 

We hereby request to 
allow rigs conforming 
to API specification 
4E/4F. 
 
We would like to bring 
to your notice that API 
4E rigs are still being 
accepted by various 
Clients like ONGC, 

Review and 
revert. 

Not agreed. No 
change. 
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of drilling 1+3 cluster wells from the same 
plinth. 
 
 
7.1 GROUP – 1  
A) MAST AND SUBSTRUCTURE: Swing lift 

cantilever type self-elevating mast and 
substructure with clear height of 142 ft. to 147 
ft. Rated static hook load capacity of minimum 
7,00,000 lbs (700 kps) with 12 lines strung on 
traveling block as per API 4F specifications.` 

HOEC, RIL & Essar 
Oil Limited.  
 
Most of ONGC owned 
rigs are running with 
such standards (i.e., 

API 4E) as such 
standards hold good 
in Indian working 
conditions. Major 
point of difference in 
API 4F from 4E is 
wind-loading capacity 
which may have to be 
looked into when rigs 
are operating in desert 
areas. Other point is 
metallurgy traceability 
etc., which will not be 
an area of concern if 
rigs have been 
manufactured by good 
western make OEM’s 
which is the case with 
our rigs.  
 

Various examples 
along with supporting 
documents (attached) 
as below: 
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1. Pl find attached the 
Technical 
specification 
requirement having 
API 4E/4F for recent 
ONGC 13 Rig Work-

over Tender and 
recent OIL’s drilling 
rig tender 
(CJG8044L16) having 
both API 4E/ 4F spec. 
requirement (page no. 
115 of 191). 
 
2. Please find attached 
Amendment No. 1 
issued recently by OIL 
Tender No. 
CEI6835P22 for 1000 
HP rig requirement 
where they have 
accepted Drilling Rigs 
with API 4E/4F basis 
our request. Kindly 
refer to point no. 7 
(Page no. 1 of 22) 

 
3. Our present 
contract with OIL in 
Gabon is also be done 
by API 4E rig LR4 and 
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OIL Ltd. has no issues 
with API 4E. 
 
You will appreciate 
that these rigs are 
capable of performing 

the job and can deliver 
desired results. 
 
We would once again 
humbly request you to 
reconsider your 
decision and allow us 
to offer the rigs having 
API Spec 4E/4F for 
this prestigious 
campaign. 

65.  General 
Notes to 
Clause G., 
 
Page 125  
 

(m) Time frame: Number of wells and other well 
parameters mentioned in this document are 
indicative only. The contract will initially be 
applicable for a period of 2 years of operation. 
At the end of 2 years period OIL at its discretion 
may extend it for another 1-year period at the 
same terms and conditions. Thus, the total 
contract period may be valid for 2+1 years 
irrespective of no. of wells drilled. OIL intends 

to Drill total 5 (five) Nos. of wells in the referred 
areas. But, due to the challenging environment 
and terrain, all 05 (five) locations may not be 
ready for drilling during the initial 2 years 
period. However, all efforts would be made by 

Due to the challenging 
environment and 
terrain, Mobilization 
of the rig to locations 
designated by OIL is 
tough and perilous 
and would require 
HSE standards of 
paramount nature. 

 
In case of any location 
not being ready for 
drilling, the 
Contractor shall be 
compensated with the 

Clarified. No change in tender 
clause. 
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the Company to complete all the 05 (five) wells 
during the tenure of this contract. 

Standby Day Rate 
during such periods. 

Part-3, Section-III: SCC 

66.  Clause 2.1, 
Page 142  
 

2.1 The mobilization of the Drilling Unit and 
associated services shall commence on the date 
of receipt of Mobilization Notice after Letter of 
Award (LOA) of the Contract and mobilization 
shall be deemed to be completed when 
Contractor’s equipment and manpower are 
placed at the nominated location in readiness to 
commence work as envisaged under the 
contract duly certified by the company 
authorized representative.  

We hereby request to 
kindly limit upto 30 
days for issuing the 
Mobilization Notice 
after Letter of Award 
(LOA). 

Review and 
revert. 

The notice shall be 
issued at the earliest 
possible date after 
issuance of LOA. Shall 
be taken care of bid 
validity etc. in mutual 
consultation with 
successful party. 
Clarified. No change in 
tender clause. 
 

67.  Clause 
6.13,  
Page 146  
 

6.13 Payment of mobilization charges shall be 
made within 45 days following the date of 
receipt of undisputed invoices by Company. 
Mobilization should be complete in all respect 
before raising invoice. 

6.13 Payment of 
mobilization charges 
shall be made within 
15 days following the 
date of receipt of 

undisputed invoices 
by Company.  

Clarified. Not agreed. No 
change. 

68.  Clause 11.3 
(A), 
Page 151  

Operator/Company shall be liable for the cost 
of regaining control of 
……………………………………………………………

We hereby request to 
kindly include the 
word “Gross” before 

Clarified. No 
Change. 

Clarified. No change. 
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 …..……………………………………………………… 
loss or damage to the hole or well.  
 
In the event the hole is lost or damaged because 
of the negligence of 
Contractor,…………………………… respect to 

such loss or damage, regardless of the cause of 
such loss or damage. 

negligence wherever 
appearing in the 
clause. 

69.  Clause 11.3 
(C), 
 
Page 151 & 
152  
 

 
(C) Loss (or) Damage of Contractor’s Drilling 
Unit or Subsurface Equipment: 
 
a) Except as otherwise specifically provided in 
the Contract, any damage to or loss, of the 
Drilling Unit and/or subsurface 
tools/equipment regardless of the cause or 
reason for said loss, shall be the loss of the 
Contractor, its underwriters or insurers. 
Contractor indemnifies OIL, its Co-licensees 
and its and their affiliates, agents, employees, 
invitees, servants, their underwriters or 
insurers (other than Contractor’s) and their 
employees, agent from any claim whatsoever or 
responsibility for any damage to or 
 
c) If the Drilling Unit or any part thereof or sub-

surface tools/equipment is lost or damaged 
beyond repair or becomes an actual or 
constructive compromised, arranged loss or is 
otherwise abandoned, the Contractor shall, if 
required by OIL or by the laws, regulation or 
order of Governmental Authorities or Agency 

As per standard 
international 
practices, we request 
OIL to reimburse cost 
of Lost in Hole (LIH) for 
Loss or damage beyond 
repair of Contractor’s 
down hole/ sub-
surface equipment/ 
items.   

Review and 
revert. 

Please refer to 
subsequent 
Amendment 
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remove the Drilling Unit from operating areas to 
the satisfaction of the Company. 

70.  Clause 11.3 
(E) Page 
152  
 

In the event any Well being drilled hereunder 
shall go out of control (Blowout or Crater) due 
to any causes attributed to the Contractor’s 
negligence, ignorance and failure to act 
promptly as per SOP or failure of critical rig 
equipment supplied by the Contractor, the 
Contractor shall bear the entire cost and 
expenses of killing the well or otherwise 
bringing the well under control and shall 
indemnify and hold the Company harmless in 
this regard. 

We hereby request to 
kindly include the 
word “Gross” before 
negligence wherever 
appearing in the 
clause. 

No change. Clarified. No Change. 

Part-3, Section -IV: SOR 

71.  Clause 8.0, 
Page 182 
 

Payment towards “Stack Day Rate” shall be 
50% (Fifty percent) of Operating Day Rate 

We hereby request to 
increase STDR as 
below:  
 
Payment towards 

“Stack Day Rate” shall 
be 75% (Fifty percent) 
of Operating Day Rate 
 
 
 

No change. Not agreed. No 
change. 
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Part-3; Section-II: Scope of Work 

72.  Clause 9.0, 
Page 47 

The CONTRACTOR should ensure that their 
personnel observe all statutory safety 
requirement including those prescribed by the 
COMPANY. Upon COMPANY’s written request, 
CONTRACTOR, entirely at its own expense, 
shall remove immediately any personnel of the 
CONTRACTOR determined by the COMPANY to 
be unsuitable and shall promptly replace such 
personnel with personnel acceptable to the 
COMPANY. Replacement personnel should be 
mobilized within 15 days from the date of 
issuance of notice without affecting the 
operation of the COMPANY. 

In such cases, kindly 
consider replacement 
personnel’s date of 
deployment shall be 
calculated from the 
date of personnel 
deployed in the 
Quarantine facility. 

Noted and 
clarified. 

Clarified. 

73.  Clause 7.0 
(F), 
Page 93 

9. Nature of pumping job should include, but 
not limited to, pumping of drilling fluids, 
completion fluids, acid, cement slurries, water 
- both treated and plain. 

Kindly remove fluids 
such as Cement 
Slurries, Hydro 
Carbons etc. from the 
scope of pumping 
from the Rig Slush 
Pumps as the Mud 
Pump. 

Clarified. Revert. Clarified. This is to 
deal with emergency 
situations only 
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74.  Clause 7.0 
(F), 
Page 93 

10. One remote electrical control panel to 
operate the rig slush pumps should be installed 
at a suitable place near slush pumps for 
operation and control of the pumps by the 
Cementing Engineer. 

Kindly reword as 
below: 
One remote electrical 
control panel to 
operate the rig slush 
pumps should be 

installed at a suitable 
place near slush 
pumps for operation 
and control of the 
pumps on 
instructions of 
Cementing Engineer. 

Agreed. Agreed, understood. 
No change in tender 
clause. 

75.  Clause 7.0 
(H) 
Page 94 

1. Engines - 4(Four) (Minimum) Nos. 
Turbocharged, after cooled, air start, diesel 
driven Oilfield engines each of minimum 1000 
HP rating with combined minimum 4000 HP 
rating (Preferably Cat 3512 B - DITA) complying 
latest emission norms with CPCB approved 
Acoustic 

Kindly allow bidders 
to offer lesser than 4 
(four) engines however 
the combined 
minimum 4000HP 
rating. 
 
*also wherever occurs 
– minimum 4 (four) 
Nos. of engines under 
H) Power Pack. 

Clarified. No 
change. 

Clarified. No change.  

76.  Clause 7.2 
1(A), 
Page 97 

(Cameron/Shaffer/Hydril/Control 
Flow/Worldwide Oilfield Machine INC 
(WOM)/FMC Technologies Singapore Pvt Ltd 
make only), 

Kindly include Axon, 
Integrated BOPs. 

No change. Not agreed. No 
change. 
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77.  Clause 7.2 
1(A), 
Page 97 

iii) 13.5/8"x10000 psi Annular/Spherical BOP 
(Cameron/Shaffer/Hydril/Control 
Flow/Worldwide Oilfield Machine INC 
(WOM)/FMC Technologies Singapore Pvt Ltd 
make only), 1 No. with top & bottom flange of 
13.5/8" x 10 M Working Pressure. 

Kindly confirm if a 
13.5/8”x5000psi BOP 
would suffice the well 
requirement. 

Review and 
revert. 

01 (one) 13.5/8”x5000 
psi Annular/Spherical 
BOP of listed make 
with 01 (one) single 
RAM BOP 
13.5/8”x10000 psi 

will be acceptable in 
place of 
13.5/8”x10000 psi 
Annular/Spherical 
BOP.   
 
Please refer to 
subsequent 
Amendment 

78.  Clause 7.2 
1(A), 
Page 97 

x) Drilling spool  
a) 20.3/4" x 3000 psi: 1 No.: (30" - 36" height)  
b) 13.5/8" x 10,000 psi: 1 No. (18" - 20" 
height)  
Note: With facility for hooking up choke / kill 
lines having flanged side outlet of 3.1/16" in the 
same plane but in opposite directions. 

Kindly confirm if 2 
1/16” 10M Side 
Outlets for Kill Line 
and 4 1/16” 10M Side 
outlets for Choke side 
be acceptable. 

As per OISD-RP-
174 

As per OISD-RP-174 
only. 

79.  Clause 7.2 
1(A), 
Page 97 

xx) The ultimate responsibility of making the 
well head completely lies with the contractor. 
Contractor shall identify and bring all other 
items, which are not mentioned above but 

required to carry out drilling operation. 

Kindly drop the below: 
Contractor shall 
identify and bring all 
other items, which are 

not mentioned above 
but required to carry 
out drilling operation. 
 

NO change. Clarified. No change. 
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80.  Clause 7.2 
1(E), 
Page 100,  

One Diesel Engine Driven (equipped with speed 
reduction Gear Box / Transmission Box) 
National JWS 340 (10,000 PSI) or OPI 500AWS 

Kindly take this to the 
Company’s Cementing 
Unit’s scope. 

No change. No change. 

81.  Clause 7.2 
2.C.3, 
 
Page 103 

sleeve type stabilizer Kindly confirm if 
Integral Stabilizers of 
the same ODs be 
acceptable. 

Agreed. Acceptable with the 
condition that party 
has to maintain the 
required gauge. 

82.  Clause 7.2 
2.F. (e) (ii), 
Page 106,  

b) Spinning chain device with suitable length of 
spinning chain on rig floor to be provided. 

Kindly drop this 
requirement. 

Noted. Agreed.   
 
Please refer to 
subsequent 
Amendment 

83.  Clause 7.6 
I., 
Page 128:  
 

The Contractor shall provide cold casing 
cutting services, if necessary, 

Kindly confirm on the 
acceptable cold 
cutting tools as per 
the company. 
 
Such services shall 
require a minimum 14 
days of advance 
notice. 
 

Noted. review 
and revert. 

No cold cutting 
required. 
Conventional casing 
cutting practices at 
well head shall suffice 
the requirement.   
Please refer to 
subsequent 
Amendment 
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84.  Clause 7.6 
N., 
Page 131 

ii) The Contractor shall provide one no. 
chemical godown with floor space of approx. 
660 Sq.ft. of appropriate dimensions with 
proper raised brick soled cemented/wooden 
flooring for storing of chemicals, LCM etc. 

Kindly take this to 
Company’s Civil 
Contractor’s scope. 

Review and 
revert. 

Agreed.  

85.  Clause 7.6 
N., 
Page 131 

v) The Contractor shall assemble, dismantle 
and move all Company's designated items- if 
any attached with the rig without any 
obligation to the Company. 

Kindly reword as 
below: 
The Contractor shall 
assemble, dismantle 
and move all 
Company's designated 
items- if any attached 
with the rig without 
any obligation to the 
Company under the 
Company 
representative’s 
supervision. 
 

Agreed. Agreed and 
understood.  
No change in tender 
clause 

86.  Clause 7.6 
O.(III).p, 
 
Page 138 
 

 
i) Should be of sound health and have work 
experience in an E & P Company of about 1 
year  
 

Kindly drop this 
requirement as the 
bidder is a drilling 
contractor and their 
personnel are 

experienced with 
Drilling Contractor 
companies. 
 
 

Review and 
revert. 

Please refer to 
subsequent 
Amendment 
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ADDITIONAL QUERY 

87.  Bid Closing 
Date & 
Time  
 

19th August 2021 [11:00Hrs (IST)]  
 

We hereby request for 
2 weeks extension in 
the Bid Closing Date 
due to ongoing Covid 
Pandemic. 

Noted. No Change. Shall be 
dealt with on merit 
nearer the time of 
original BCD. 

 


