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OIL INDIA LIMITED 
RAJASTHAN FIELD 

JODHPUR 
 

AMENDMENT No. 3 Dated 31.12.2020 
To TENDER No. CJI5142P21 

 
1.0 This amendment against Tender No. CJI5142P21 is issued as under: 

 

Sl 
No 

Page 
No/Clause 

No 

Existing Clause Amended Clause 

1 Forwarding 
Letter Page 
No-1, Sub 

Tender No.CJI-5142-P21 for Hiring of the services of 1 
(One) Charter Hire 500 HP (Minimum) Workover Rig 
for three years extendable by one year or part thereof 
to be used for the workover jobs in Rajasthan. 

 

 Tender No.CJI-5142-P21 for Hiring of the services of 1(One) 
Charter Hire 500 HP (Minimum)and 750 HP (Maximum) 
Workover Rig for three years extendable by one year or part 
thereof to be used for the workover jobs in Rajasthan. 
 

2 Page no-25, 
BEC clause-

1.7 

The Work-over Rig units including the accessories and equipment 
offered should not be older than 10 (Ten) years from the date of 
original bid closing date. 

The Work-over Rig units including the accessories and equipment offered 
should not be older than 15 (Fifteen) years from the date of original bid 
closing date. 
In case the supplier provides a different rig in subsequent mobilization, rig 
vintage shall be calculated from the original bid closing date. 

3 Page-27, 
BEC clause 

3.0 

Mobilization Period: Offers indicating mobilization time more 
than 60 (sixty) days from the date of issuance of Letter of Award 
(LOA) or from the date of mobilization advice from the Company 
shall be summarily rejected. 

 
 

Mobilization Period: Offers indicating initial mobilization time more than 
90 (Ninety) days from the date of issuance of Letter of Award (LOA) or from 
the date of mobilization advice from the Company shall be summarily 
rejected. 

 
 

4 Page-27, 
BEC clause 

3.1 

Offers indicating interim mobilization time more than 15 (fifteen) 
days from the date of mobilization advice from the Company shall 
be summarily rejected. 

 
 

Offers indicating interim mobilization time more than 45 (forty-five) days 
from the date of mobilization advice from the Company shall be 
summarily rejected. 

 
 

5 Page No-70, 
SOW Clause 

No-2.1 

DEFINITION OF WORK: To provide 01 (one) number of Mobile 
Work-over Rig Package of not less than 113 MT (125 Tons) 
capacity (net output of Draw-works not less than 500 HP) with all 
associated equipment / tools,man-power & other services on 
hiring for an initial period of 03 (three) years with a provision for 

DEFINITION OF WORK: To provide 01 (one) number of Mobile Work-over 
Rig Package of not less than 113 MT (125 Tons) capacity (net output of 
Draw-works not less than 500 HP) and not more than 750 HP with all 
associated equipment / tools, man-power & other services on hiring for an 
initial period of 03 (three) years with a provision for extension for a further 
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extension for a further period of 01 (one) year or part thereof till 
the completion/ abandonment of last well at the same rates, 
terms and conditions. 70The Rig provided by the Contractor shall 
be utilized by Oil India Limited, Rajasthan Field for work-over 
operations in vertical& horizontal wells upto the depth range of 
3000 meters. Depths of the wells, where operations are to be 
carried out, may somewhat increase or decrease at the discretion 
of the Company within the rated capacity of the Rig. 

period of 01 (one) year or part thereof till the completion/ abandonment of 
last well at the same rates, terms and conditions. The Rig once 
mobilized/remobilized shall be engaged for a minimum period of 6 
months. The Rig provided by the Contractor shall be utilized by Oil India 
Limited, Rajasthan Field for work-over operations in vertical& horizontal 
wells upto the depth range of 3000 meters. Depths of the wells, where 
operations are to be carried out, may increase or decrease at the 
discretion of the Company within the rated capacity of the Rig. 

6 Page No-73, 
SOW clause 
No-7.1 (c) 

MAST:  
 Two-section Telescoping Mast manufactured & 

monogrammed as per API Spec 4F, with hydraulic 
mast tilting & extending systems and automatic 
locking device to lock the mast into its fully 
extended operating position. 

 Crown Block assembly should be complete with 
sheaves for cat-line, sand-line, out-cat line, rig 
tong line, power tong/pipe spinner line. 

 Clear height (below crown) from the ground: Min. 
102 ft, Max.112 ft. 

 Static hook load capacity: 2,50,000 lbs with 8 
lines strung. 

 Wind load capacity  - 69 MPH (60 knots)  with full 
set back of pipes & all the guy lines in position.     

 Minimum 136 Tons capacity Crown Block 
Assembly with adequate no. of sheaves for 
stringing up 8 lines. 

 Mast load & wind guy lines.  
 Sheaves for cat line, sand line, tong line, out-cat 

line, power tong / pipe spinner lines. 
 

MAST:  
 Two-section Telescoping Mast manufactured & 

monogrammed as per API Spec 4F, with hydraulic mast 
tilting & extending systems and automatic locking device to 
lock the mast into its fully extended operating position. 

 Crown Block assembly should be complete with sheaves for 
cat-line, sand-line, out-cat line, rig tong line, power 
tong/pipe spinner line. 

 Clear height (below crown) from the ground: Min. 102 ft, 
Max.125 ft. 

 Static hook load capacity: 2,50,000 lbs with 8 lines strung. 
 Wind load capacity  - 69 MPH (60 knots)  with full set back 

of pipes & all the guy lines in position.     
 Minimum 136 Tons capacity Crown Block Assembly with 

adequate no. of sheaves for stringing up 8 lines. 
 Mast load & wind guy lines.  
 Sheaves for cat line, sand line, tong line, out-cat line, 

power tong / pipe spinner lines. 
 

7 Page no-80 & 
81, SOW 

Clause No. 
7.8 (b) 

TUBULAR/ CROSS OVER SUBS: 
 

b). G-105 Drill Pipe: 3000 m (Three thousand metres) 
of following dimensions: 73.03 mm (2.7/8”) OD x 15.50 
Kg/m (10.4 lbs/ft), Range II length, API Grade ‘E’.  

(i) One lot of necessary substitutes between 
drill pipe and drill collars, between drill 
collar and bit/mill, Kelly, fishing tools etc. 
required for cement cleaning string /fishing 
string shall be provided by the Contractor.  

TUBULAR/ CROSS OVER SUBS: 
 

b). G-105 Drill Pipe: 3000 m (Three thousand metres) of 
following dimensions: 73.03 mm (2.7/8”) OD x 15.50 Kg/m (10.4 
lbs/ft), Range II length, API Grade ‘G’. 

(i) One lot of necessary substitutes between drill pipe 
and drill collars, between drill collar and bit/mill, 
Kelly, fishing tools etc. required for cement cleaning 
string /fishing string shall be provided by the 
Contractor.  
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(ii) Tri-cone bits shall be provided by the 
Company of the sizes 4.1/2”, 4.5/8”, 
5.7/8” & 6”. 

(ii)  Suitable fishing tools for each size of 
tubular, cross-over subs are to be provided 
by the Contractor. 

(iii) Suitable size bell nipple and flow nipple for 
making up at the wellhead for return line 
shall be provided by the Contractor. 

Handling Tools for above: 
(i) Elevators for 2.7/8” G-105 Drill Pipe (100 

ton) – 2 Nos. 
(ii) Slips for 2.7/8” G-105 Drill Pipe (100 ton) – 

2 Nos. 
(iv) Shut-in valve for above (5000 psi Working 

Pressure)- 1 No. 
 

Note: All handling gears and cross-over subs to handle 
Contractors tubular should be available at the Rig site.  

 
 

(ii) Tri-cone bits shall be provided by the Company of 
the sizes 4.1/2”, 4.5/8”, 5.7/8” & 6”. 

(ii)  Suitable fishing tools for each size of tubular, cross-
over subs are to be provided by the Contractor. 

(iii) Suitable size bell nipple and flow nipple for making 
up at the wellhead for return line shall be provided 
by the Contractor. 

Handling Tools for above: 
(i) Elevators for 2.7/8” G-105 Drill Pipe (100 ton) – 2 

Nos. 
(ii) Slips for 2.7/8” G-105 Drill Pipe (100 ton) – 2 Nos. 
(iv) Shut-in valve for above (5000 psi Working 

Pressure)- 1 No. 
 

Note: All handling gears and cross-over subs to handle 
Contractors tubular should be available at the Rig site.  

 

8 Page- 90, 
SOW para F. 
Crane with 
Operator-One 
(1) No. 

F. CRANE WITH OPERATOR – One (1) NO: Diesel Hydraulic, 
Truck mounted, Telescoping Boom Mobile Crane of 30 Tons 
(SWL) minimum capacity is to be made available at all times at 
well site for the Rig operations. The capacity of the crane should 
be capable to handle the heaviest load of the Rig Package – 
Bidders to declare the same in the Technical Bid. 

One (1) fork-lift of 10-ton capacity necessary for 
handling light materials & consumables at well-site 
should also be the provided by the Contractor. 
Note: 
1. The Crane/fork lift should be provided along with  

Operators. The Crane/Fork-lift Operators should 
have a minimum of 2 years’ experience in operating 
a heavy-duty crane attached to drilling/work-over 
Rig and should possess a license for driving heavy 
motor vehicle.  

2. The bio-data of Crane/Fork-lift Operators should be 
submitted   along with the Technical Bid or during 
mobilization of Rig Package. 

3. Working hours for the Operators: 12 hours in day 

F. CRANE WITH OPERATOR – One (1) NO: Diesel Hydraulic, Truck 
mounted, Telescoping Boom Mobile Crane of 30 Tons (SWL) minimum 
capacity is to be made available at all times at well site for the Rig 
operations. The capacity of the crane should be capable to handle the 
heaviest load of the Rig Package – Bidders to declare the same in the 
Technical Bid. 
Note: 
1. The Crane should be provided along with   Operators. The Crane 
Operators should have a minimum of 2 years’ experience in operating a 
heavy-duty crane and should possess a license for driving heavy motor 
vehicle.  
2. The bio-data of Crane Operators should be submitted   along with the 
Technical Bid or during mobilization of Rig Package. 
3. Working hours for the Operators: 12 hours in day shift and as & when 
required. Bidders to confirm this while quoting. 
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shift and as & when required. Bidders to confirm 
this while quoting. 

 
 

9 Page No-97, 
SOW Point 

No-9 

CRANE OPERATOR: Should be provided along with the crane. 
The Crane Operator should have a minimum of two (2) 
years work experience in operating a heavy-duty crane 
attached to drilling/work-over rigs and possess requisite 
license for driving heavy motor vehicle.   

He should be of sound health and be able to communicate either 
in Hindi/English. 

 
 

CRANE OPERATOR: Should be provided along with the crane. The 
Crane Operator should have a minimum of two (2) years work experience 
in operating a heavy-duty crane and possess requisite license for driving 
heavy motor vehicle. He should be of sound health and be able to 
communicate either in Hindi/English. 

 

10 Page-102 , 
SOW clause 

2.1, 

Mobilization of the Work-over Unit shall commence from the date 
of issuance of the mobilization advice and continue until the 
complete Work-over Unit is properly positioned at the first well, 
rig-up is completed and the well is ready for operation. The 
mobilization of equipment, personnel etc. should be completed by 
the Contractor within mobilization60 (Sixty) days from the 
mobilization notice from the Company. 

 

Mobilization of the Work-over Unit shall commence from the date of 
issuance of the mobilization advice and continue until the complete Work-
over Unit is properly positioned at the first well, rig-up is completed and 
the well is ready for operation. The mobilization of equipment, personnel 
etc. should be completed by the Contractor within 90 (Ninety) days from 
the initial mobilization notice from the Company. 

 

11 Page-102 & 
103, SOW 
clause 2.6 

INTERIM MOBILIZATION: 
(a) Interim Mobilization of the Work-over Unit shall commence 
from the date of issuance of the ‘interim mobilization advice’ and 
continue until the complete Work-over Unit is properly positioned 
at the designated well, rig-up  is completed  and the well is ready 
for  operation. Interim mobilization shall be completed by the 
contractor within fifteen (15) days from ‘date of interim 
mobilization advice’ in line with the initial mobilization. 

 
(b) The Contractor shall advise readiness for commencement of 
mobilization / shipment of Rig Package to Company after the 
Effective Date ie. date of interim mobilization advice, at least 
three (3) days before actual mobilization / shipment commences.    
 
(c) Mobilization charges shall be payable after the 
Commencement of operation at the designated well (mentioned in 
the interim mobilization advice) as certified by the Company.  
 
(d) Company, at its discretion, may allow commencing the 
operation without complete interim mobilization; however 

INTERIM MOBILIZATION: 
(a) Interim Mobilization of the Work-over Unit shall commence from the 
date of issuance of the ‘interim mobilization advice’ and continue until the 
complete Work-over Unit is properly positioned at the designated well, rig-
up  is completed  and the well is ready for  operation. Interim mobilization 
shall be completed by the contractor within forty five (45) days for the 
quoted rig and ninety (90) days for another/new rig from ‘date of interim 
mobilization advice’ in line with the initial mobilization. 

 
(b) The Contractor shall advise readiness for commencement of 
mobilization / shipment of Rig Package to Company after the Effective 
Date i.e. date of interim mobilization advice, at least three (3) days before 
actual mobilization / shipment commences.         
 
(c) Mobilization charges shall be payable after the Commencement of 
operation at the designated well (mentioned in the interim mobilization 
advice) as certified by the Company.  
 
(d) Company, at its discretion, may allow commencing the operation 
without complete interim mobilization; however necessary deduction for 
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necessary deduction for short-supplied items shall be made as 
per cost evaluated by OIL. 

 
(i) For any items supplied by the Company, rental will be 
calculated as per Company’s policy.  

 
(ii) Deduction will be calculated based on Company’s 
determined cost, which shall be treated as final, basis of which 
shall provided to the Contractor. 

 
(iii) Notwithstanding this provision for partial mobilization, 
Bidder must quote in accordance with relevant clauses for full 
interim mobilization. 

 
 

short-supplied items shall be made as per cost evaluated by OIL. 
 

(i) For any items supplied by the Company, rental will be calculated 
as per Company’s policy.  

 
(ii) Deduction will be calculated based on Company’s determined cost, 
which shall be treated as final, basis of which shall provided to the 
Contractor. 

 
(iii) Notwithstanding this provision for partial mobilization, Bidder 
must quote in accordance with relevant clauses for full interim 
mobilization. 
 
(iv) In case the contractor wishes to mobilize another/new rig instead of 
the quoted rig during interim mobilization, all the documents related to 
that particular rig and its residual life are to be submitted to OIL within 7 
days of intimation, for review and approval. 

 
 

12 Page – 114/ 
SOW Clause 
no. 17.0 
DEFICIENCY 
, NOTE 

1.0 DEFICIENCY:  
A. In the event of the Contractor’s failure to strictly adhere in 
providing the minimum requirements of key personnel as set out 
in Clause 7.14, P of Section-II, Part 3,the penalty shall be levied 
at the following rates. 
 

FAILURE PENALTY 
a) Failure to 

provide Project 
Coordinator, 
Rig Manager, 
Tool Pusher, 
Tour Pusher 

 
 
b) Failure to 

provide 
Driller, Asstt. 
Driller, 
Electrical 
Supervisor, 
and HSE 

At the rate of 5% of the Operating Day 
Rate for the period of non-availability of 
the Rig Manager/Tour/Tool Pusher 
separately in each case. 
 
At the rate of 3% of the Operating Day 
Rate for the period of non-availability of 
the Driller and Asstt. Driller & HSE 
Officer separately in each case. 
 
At the rate of 2% of the Operating Day 
Rate for the period of non-availability of 
each key personnel except those 
mentioned in `a’ & `b’ above. 

2.0 DEFICIENCY:  
A. In the event of the Contractor’s failure to strictly adhere in providing 
the minimum requirements of key personnel as set out in Clause 7.14, P 
of Section-II, Part 3,the penalty shall be levied at the following rates. 
 

FAILURE PENALTY 
b) Failure to 

provide Project 
Coordinator, 
Rig Manager, 
Tool Pusher, 
Tour Pusher 

 
 
b) Failure to 

provide 
Driller, Asstt. 
Driller, 
Electrical 
Supervisor, 
and HSE 
Officer 

At the rate of 5% of the Operating Day 
Rate for the period of non-availability of 
the Rig Manager/Tour/Tool Pusher 
separately in each case. 
 
At the rate of 3% of the Operating Day 
Rate for the period of non-availability of 
the Driller and Asstt. Driller & HSE 
Officer separately in each case. 
 
At the rate of 2% of the Operating Day 
Rate for the period of non-availability of 
each key personnel except those 
mentioned in `a’ & `b’ above. 
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Officer 
 
 
c) Failure to 
provide other key 
personnel 
excepting these 
mentioned in ‘a’ & 
‘b’. 

 
 

 
NOTE:   
1.      The above penalty rates are applicable for the first 

five (5) days. In case more than one key personnel 
are not available at a time, penalty applicable for 
such personnel shall be levied simultaneously. 

2.     Beyond five (5) days, the penalty shall be levied at 
double the rates mentioned above for each day for 
non-availability of any key personnel. 

3.   Contractor will be paid Zero Day Rate if operation is 
suspended for non-availability of key personnel. 

 
B. Failure to provide any of the associated services 
(Clause 7.14 under Part-3, Section-II), 5% of operating 
day rates shall be levied as penalty for initial two (2) days 
and beyond two (2) days it shall be levied at double the 
rates mentioned above. 
If work over operation suffers due to the non-availability 
of any of the services, Company, at its discretion, may 
suspend the entire operation due to the above-mentioned 
insufficient services and then zerorate shall be applicable 
during the period. 

 
 

 
 
c) Failure to 
provide other key 
personnel 
excepting these 
mentioned in ‘a’ & 
‘b’. 

 
NOTE:   
1.      The above penalty rates are applicable for 1 day per month. 

In case more than one key personnel are not available at a 
time, penalty applicable for such personnel shall be levied 
simultaneously. 

2.     For absence of more than one (01) day within the same 
month, the penalty shall be levied at double the rates 
mentioned above for each day for non-availability of any key 
personnel. 

3.   Contractor will be paid Zero Day Rate if operation is 
suspended for non-availability of key personnel. 

 
B. Failure to provide any of the associated services (Clause 
7.14 under Part-3, Section-II), 5% of operating day rates shall be 
levied as penalty for initial one (1) day and beyond one (1) day it 
shall be levied at double the rates mentioned above. 
If work over operation suffers due to the non-availability of any of 
the services, Company, at its discretion, may suspend the entire 
operation due to the above-mentioned insufficient services and 
then zero rate shall be applicable during the period. 

 
 

13 Page No-118-
119/ 
SCHEDULE 
OF 
SERVICES/ 
SCHEDULE 

1.0 MOBILIZATION CHARGES (ONE TIME LUMP SUM) (M) 
a) Mobilization charges “M” should include 

mobilization of all equipment, materials and man-
power for 1(one) no. Work-over Rig.  

 
b) Mobilization charges should cover all local and 

1.0 MOBILIZATION CHARGES (ONE TIME LUMP SUM) (M) 
g) Mobilization charges “M” should include mobilization of all 

equipment, materials and man-power for 1(one) no. Work-
over Rig.  

 
h) Mobilization charges should cover all local and foreign costs 
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OF RATES 
Clause A-1.0, 
2.0, 3.0 & 
4.0 

foreign costs to be incurred by the Contractor to 
mobilize at the first well. 

 
c) The first well shall be situated in any of the PML or 

OALP block of OIL-RF in the state of Rajasthan. 
 

NOTE: Mobilization charges “M” should not exceed 7.5% 
of quoted TCRO (i.e. total cost of Rig operation of two 
years).  

 
2.0 DEMOBILIZATION CHARGES (ONE TIME LUMP SUM) 
(D) 
 For the Rig Package from the last location  
 

a) Demobilization charges “D” should include 
demobilization of all equipment, materials and man-
power attached with the Work-over Rig.   

 
b) Demobilization charges, should not be less than 5.0% 

of quoted TCRO (i.e.  total cost of Rig operation of 
two years) 
 

Note: The complete demobilization shall be considered 
from the day on which the last well would be free from all 
equipment/items/materials belonging to the Contractor. 
 

3.0 INTERIM MOBILIZATION CHARGES (ONE TIME LUMP 
SUM) (IM) 

d) Interim Mobilization charges “IM” should include 
mobilization of all equipment, materials and man-
power for 1(one) no. Work-over Rig.  

 
e) Interim Mobilization charges should cover all local 

and foreign costs to be incurred by the Contractor to 
mobilize at the first well. 

 
f) The first well post interim mobilization shall be 

situated either at PML or OALP blocks of OIL-RF in 
the state of Rajasthan. 

 
NOTE: Interim Mobilization charges “IM” should not 

to be incurred by the Contractor to mobilize at the first well. 
 

i) The first well shall be situated in any of the PML or OALP 
block of OIL-RF in the state of Rajasthan. 

 
NOTE: Mobilization charges “M” should not exceed 7.5% of quoted 
TCRO (i.e. total cost of Rig operation of three years).  

 
2.0 DEMOBILIZATION CHARGES (ONE TIME LUMP SUM) (D) 
 For the Rig Package from the last location  
 

e) Demobilization charges “D” should include demobilization of 
all equipment, materials and man-power attached with the 
Work-over Rig.   

 
f) Demobilization charges, should not be less than 5.0% of 

quoted TCRO (i.e.  total cost of Rig operation of three years) 
 

Note: The complete demobilization shall be considered from the 
day on which the last well would be free from all 
equipment/items/materials belonging to the Contractor. 
 

3.0 INTERIM MOBILIZATION CHARGES (ONE TIME LUMP SUM) 
(IM) 

j) Interim Mobilization charges “IM” should include 
mobilization of all equipment, materials and man-power for 
1(one) no. Work-over Rig.  

 
k) Interim Mobilization charges should cover all local and 

foreign costs to be incurred by the Contractor to mobilize at 
the first well. 

 
l) The first well post interim mobilization shall be situated 

either at PML or OALP blocks of OIL-RF in the state of 
Rajasthan. 

 
NOTE: Interim Mobilization charges “IM” should not exceed 7.5% 
of quoted TCRO (i.e. total   cost of Rig operation of three years).  

 
 

4.0 INTERIM DEMOBILIZATION CHARGES (ONE TIME LUMP SUM) 
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exceed 7.5% of quoted TCRO (i.e. total   cost of Rig 
operation of two years).  

 
 

4.0 INTERIM DEMOBILIZATION CHARGES (ONE TIME 
LUMP SUM) (ID) 
 For the Rig Package from the last location  
 

c) Interim Demobilization charges “ID” should include 
demobilization of all equipment, materials and man-
power attached with the Work-over Rig.   
 

d) Interim Demobilization charges, should not be less 
than 5.0% of quoted TCRO (i.e.  total cost of Rig 
operation of two years) 
 

Note: The complete interim demobilization shall be 
considered from the day on which the last well would be 
free from all equipment/items/materials belonging to the 
Contractor. 

 

(ID) 
 For the Rig Package from the last location  
 

g) Interim Demobilization charges “ID” should include 
demobilization of all equipment, materials and man-power 
attached with the Work-over Rig.   
 

h) Interim Demobilization charges, should not be less than 5.0% 
of quoted TCRO (i.e.  total cost of Rig operation of three years) 
 

Note: The complete interim demobilization shall be considered 
from the day on which the last well would be free from all 
equipment/items/materials belonging to the Contractor. 

 

14 Page- 121/ 
SCHEDULE 

OF 
SERVICES/ 
SCHEDULE 
OF RATES 

Clause-10.0  

FORCE MAJEURE DAY RATE (Per 24 Hrs. Day) (FMDR)(Not 
more than 50% of ODR)    

 
a. The Force Majeure Day Rate shall not be more 

than 50% of Operating Day    Rate (ODR) and shall 
be payable during the first fifteen (15) days period 
of force majeure. No payment shall accrue to the 
Contractor beyond the first fifteen (15) days period 
unless otherwise mutually agreed upon by both 
the parties. 

 

FORCE MAJEURE DAY RATE (Per 24 Hrs. Day) (FMDR)(Not more than 
50% of ODR and Not Less than 15% of ODR)    

 
a. The Force Majeure Day Rate shall not be more than 50% of Operating 
Day Rate (ODR) and less than 15% of ODR and shall be payable during 
the first fifteen (15) days period of force majeure. No payment shall accrue 
to the Contractor beyond the first fifteen (15) days period unless otherwise 
mutually agreed upon by both the parties. 
 
The bidder has to quote Force majeure day rate as within the prescribed 
range viz. min. 15% of ODR and Max. 50% of ODR. Offers with Force 
Majeure Day rate quoted outside the prescribed limits will be rejected 
straightway. 

15 Page : 131 
/SOW, 
SECTION – 
II, 
ANNEXURE-I 
Equipment, 
Sl No-30 

Sl No-30 Service Winch (pneumatic) Sl. No- 30 Service Winch (pneumatic/Hydraulic) 
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16 Page no-131, 
Annexure-I 
point no-13 

a) Crane during well operations      
b) Sufficient number of vehicles/trailars for inter-location 
movement of Rig.                
(c) Light Truck 
(d) Fork-Lift 

a) Crane during well operations      
b) Sufficient number of vehicles/trailers for inter-location movement of 
Rig.                
(c) Light Truck 
 

17 Page no. 8 
Clause 8.0 of 
Part-1 
Instruction to 
Bidders 

Currencies of bid and payment: A Bidder should submit their 
bid in Indian Rupees only. Currency once quoted will not be 
allowed to be changed. 

Currencies of bid and payment: A Bidder expecting to incur its 
expenditures in the performance of the Contract in more than one 
currency, and wishing to be paid accordingly, shall so indicate in the bid. 
In such a case, the bid shall be expressed in different currencies and the 
respective amounts in each currency shall together make up the total 
price.  
Bidders can submit their bids in any currency (including Indian Rupees) 
and receive payment in such currencies. However, currency once quoted 
will not be allowed to be changed.  

18 Page no. 15 
Clause 21.0 
of Part-1 
Instruction to 
Bidders 

CONVERSION TO SINGLE CURRENCY: Not Applicable. CONVERSION TO SINGLE CURRENCY: While evaluating the bids, the 
closing rate of exchange declared by State Bank of India on the day prior 
to price bid opening will be taken into account for conversion of foreign 
currency into Indian Rupees. Where the time lag between the opening of 
the price bids and final decision exceeds three months, the rate of 
exchange declared by State Bank of India on the date prior to the date of 
final decision will be adopted for conversion. 

19 Page no. 16 
Clause 22.3 
of Part-1 
Instruction to 
Bidders 

EXCHANGE RATE RISK: Not Applicable. EXCHANGE RATE RISK: Since Indian Bidders are now permitted to 
quote in any currency and also receive payments in that currency, 
Company will not be compensating for any exchange rate fluctuations in 
respect of the services. 

20 Bid Security 
clauses 
including 
Commercial 
BEC clause 
no. 4.0 
 

Bid Security Value: INR 34,31,500/- 
Bid Security Validity: 210 days from bid closing date 

Bid Security/ EMD is not applicable against this tender. The 
following clause is applicable against the tender in lieu of ALL clauses 
related to Bid security/EMD in the original tender document: 
 
No bid security/EMD shall be applicable till 31.12.2020. Instead of bid 
security/EMD, all the bidders are required to sign a Bid Security 
Declaration accepting that if they withdraw or modify their Bids during 
the period of validity, or if they are awarded the contract and they fail to 
sign the contract, or submit the performance security before the deadline 
defined in the NIT, they will be suspended for a period of two years.  
 
This suspension of two years shall be automatic without conducting any 
enquiry. 
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21 Commercial 
BEC clause 
no. 20.0 and 
sub-clauses 

New Clause 20.0 Bidder has to ensure that their price bid complies to the following 
limits failing which their offer shall be rejected straightaway: 
 
20.1 Initial Mobilization Charges: Mobilization charges should not 
exceed 7.5% of quoted TCRO (i.e. total cost of Rig operation of three 
years). 
 
20.2 Initial Demobilization Charges: Demobilization charges, should not 
be less than 5.0% of quoted TCRO (i.e. total cost of Rig operation of three 
years). 
 
20.3 Interim Mobilization: Interim Mobilization charges should not 
exceed 7.5% of quoted TCRO (i.e. total cost of Rig operation of three 
years). 
 
20.4 Interim Demobilization:  Interim Demobilization charges, 
should not be less than 5.0% of quoted TCRO (i.e.  total cost of Rig 
operation of three years). 
 
20.5 Standby Rate: The Standby Day Rate (SDR) shall not be more than 
70% of Operating Day Rate (ODR). 
 
20.6 Repair Day Rate: Repair Day Rate shall not be more than 60% of 
the Operating Day Rate (ODR). 
 
20.7 Force Majeure Day Rate: The Force Majeure Day Rate shall not be 
more than 50% of Operating Day Rate (ODR) and less than 15% of 
Operating Day Rate (ODR). 

22 Proforma-S  New Proforma for Bid Security Declaration attached herewith. 

23 Page no. 1, 
Point j of 
Table under 
Clause 2.0 of 
Forwarding 
Letter 

j. Amount and Validity of Performance Security: 
Performance security @10% of annualized contract value is 
applicable against this contract valid up to 3 months from 
date of expiry of contract 

j. Amount and Validity of Performance Security: Performance 
security @3% of annualized contract value is applicable against 
this contract valid up to 3 months from date of expiry of contract 

24 OIL Bank 
Details 

 For submission of Performance Security in form of NEFT/ 
RTGS/Electronic fund transfer, bank details of OIL are as under: 
Bank Name & Location : State Bank of India, Jodhpur 
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Account No. : 00000010827354741 
IFSC Code : SBIN0000659 
Account Type : Current Account 

25 Proforma-H  Amended Proforma-H attached herewith. 
26 Proforma-R  Amended Proforma-R attached herewith. 
27 Proforma-C  Amended Proforma-C attached herewith. 

 

C. Replies to Pre-bid queries have been uploaded under Amendments folder of Technical Rfx. 

D. All other terms & Conditions remain unchanged. 

 

**** 

 

 

 

 

 


