OIL INDIA LIMITED
(A Government of India Enterprise)
P.O. Duliajan - 786602, Assam, India
Website: www.oil-india.com

Corrigendum No. 10 to IFB No. CP16812P22

Tender for Construction of Bowser Parking Area at Duliajan
Distt. Dibrugarh (Assam)

1. This Corrigendum is issued to notify the following:

i. This Corrigendum is issued to notify that NIT including Terms, conditions,
specifications and stipulations of the Bidding Document shall stand modified
to the extent indicated here below under column “Modified Clause” of
Annexure- I.

ii. Summary of OIL’s response to various Pre-Bid Queries have been added
under Annexure- II.

2. All other terms and conditions of the tender remain unaltered.

3. All the prospective bidders are requested to regularly visit OIL’s
Website: www.oil-india.com and e-procurement portal
https://etender.srm.oilindia.in/irj/portal for further announcements/latest
information related to this tender
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Annexure-I to Corrigendum No. 10
to IFB No. CP16812P22

STATEMENT SHOWING EXISTING VIS-A-VIS MODIFIED PROVISIONS OF TERMS & CONDITIONS, SPECIFICATIONS IN VARIOUS
SECTIONS OF BIDDING DOCUMENT

:ﬁ S(E:l:gm Rg‘::;::e Subject Type Original Modified Clause
Volume II| Clause Spares tAIfe PeT ist of mandatory spares are not provided in APPENDIX II of the tender. Bidder to provide
1 | PartA, 1.00.00 Clarificatiion L the list based on operational philosophy as per OEM recommendation for ensuring
General (b) CXISUNE | vailability for reliable operation.
clauses
The contractor shall provide all requisite inspection service for all indigenous equipment/
bulk material procured for the project and no additional charges shall be payable to
contractor on the account of the same.
In any case bidder sourcing materials from abroad, the inspection shall be arranged through
the Third Party Inspection Agencies out of BV/DNV/LRS/IRS/RITES in the country of
origin. The contract price
shall be inclusive of such TPI inspection charges and no extra claim shall be entertained
towards the same. The indigenous equipment requiring TPI inspection will be decided during
finalization of QAP after award of contract.
The Contractor shall carry out the various tests as enumerated in the technical
Volume I specifications of this bid document and the technical documents that will be furnished to
Special him during the performance of the work.
Condition New Clause] TESTS AND - No such The work is subject to inspection at all times by the company. The Contractor shall carry
2 INSPECTION | Addition clause . . . L ) . : .
of contract| 32.00 . out all instructions given during inspection and shall ensure that the work is being carried
exists. . . e . .
(SCC) out according to the technical specifications of this bid document, the technical documents

and the relevant codes of practice will be furnished to him during the performance of the
work.

The Contractor shall provide for purposes of inspection access ladders, lighting and
necessary instruments at his own cost.

Any work not conforming to execution drawings, specifications or codes shall be rejected
forthwith and the Contractor shall carryout the rectifications at his own cost.

All results of inspection and tests will be recorded in the inspection reports, proforma of
which will be approved by OIL. These reports shall form part of the completion documents.
For materials supplied by the Company, the Contractor shall carryout the tests, if required
by the company, and the Company shall reimburse the cost of such tests at actual to the
Contractor on production of documentary evidence.
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Public Relation Jobs

1. The Contractor shall establish and maintain such relationship with Government, local
authorities and with the public as shall be necessary or appropriate to ensure that the works
are conducted and carried out in the most effective way and to the best advantages of OIL.

2. The Contractor will have to do everything that is necessary including but not limited to
jobs like liaising with all concerned government departments, civil administration, law-

\S/glelézile I enforcing agencies etc. for keeping the tendered works normal during any public protest,
Condition New Publif: N No such picketing, qbstmptions, “bandh” call etc. All such situations an('i other law and order issues
of contract Clause Relation Addition clause in connection with the WOI‘I.{S excjcu'Fed by t'ht'a Cor}tractor will have t.o' be dealt 1;)y the
(SCQ) 33.00 Jobs extists Contractor only by approaching District Administration or other authorities as applicable.
) While OIL will put its best effort to mitigate such issues by liaising with District
Administration, the Contractor is expected to take the lead and put appropriate efforts to
mitigate such issues.
Security of equipment / Material
Security of equipment/Material supplied by the contractor shall be the responsibility of the
Contractor concerned till the equipment/items are handed over to OIL after installation and
commissioning.
Bidder to note that consultant(PMC/EPMC) has not been appointed for this Project. The role
S(ilctions NA NA Clarifications| NA of Consultant mentioned anywhere in tender will be sub-summed to the role of OIL.
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Annexure-II to Corrigendum No. 10
to IFB No. CP16812P22

SUMMARY OF OIL’s RESPONSE TO PRE-BID QUERIES

Sl

Reference Clause

ces . ’ . \
No No. Description Bidder’s Queries OIL's reply
Construction work
VOLUME - II PART - for Phase —II shall Work for Phase - I is in prosress and
A GENERAL be carried out after | Construction work for Phase-I, Prog )
) . yet to be completed. Work front will
1 | SECTION A2 Clause successful is completed and Operational .
SN . be awarded accordingly to the
1.01.02-Phases of commissioning of for starting Phase-II work succesful bidder
Project the new CBUS '
under Phase -I.
XC()}LE[JJNNEIJI;:QAII,I PART - Necessary All statutory clearances or The succesful bidder to arrange and
documentation for | approvals is in OIL's scope, provide all the neccesary
SECTION A3 Clause e s : .
2 . . statutory Vendors liability till documents and assist OIL in
1.02.02- Engineering .. .
. clearances as submission of documents to applying the statutory clearences
and Project .
required OIL and follow up.
Management
Since Phase-1I is existin Existing data of Phase I related to
VOLUME - II PART - facility therefore it is or egsume d Site survey, soil testing,
A GENERAL Site survey, soil that 53; 1 testine & Gegtechnical Geotechnical investigation etc. will
3 SECTION A3 Clause testing, investioation di ta is alread be provided to the succesful bidder
1.02.02- Engineering | Geotechnical & y after award of contract if applicable.

and Project
Management

investigation etc.

available with OIL and no
further re investigation is
required, Please confirm

Howver the fresh survey and other
neccesary invsetigations to be
carried out by the contractor before
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detailed engineering as per relevant
codes.

VOLUME - II PART -
A GENERAL
SECTION A3 Clause
1.02.05-Erection

Temporary work for
building of site
office including
accommodation for
Owner/ Owner'‘s
Engineer, stores,
warehouse etc.,
arrangement of
construction water,
power and air etc.

a) Temporary arrangement
(Building of site office including
accommodation for Owner/
Owner‘s Engineer, stores,
warehouse etc., arrangement of
construction water, power and
air etc.) has to be made and
will be demolished after job
completion

b) This will not be permanent
structure

c) Location and tentative
drawing will be shared by OIL
since this is not in scope nor
marked in Area Layout

d) Material & Manpower
charges will be paid under
respective Scope of Supply &
services over and above since
this is not a part of Tender

a) Agreed

b)Agreed

c) Location to be decided after join
recee with the contractor.Tentaive
drawing to be finalized by the
contractor.

d)Building of site office including
accommodation for Owner/ Owner's
Engineer, stores, warehouse etc.,
arrangement of construction water,
power and air etc to be provided by
the bidder as his own cost.

VOLUME - II PART -
A GENERAL
SECTION A3 Clause
2.00.00 TERMINAL
POINTS

Tapping from near-
by facility of New
CBUS area

Tappings required for Portable
& Fire Water will be taken from
new facility, necessary shut
down or support will be
provided from OIL

Tapping and Hookup is in the scope
of the bidder. Neccesary support
will be provided by OIL during hook
up if necessary.
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VOLUME - II PART -

Only Fire Hydrant Line

The hydrant line , its accessories
and all other safety equipment to
be provided by the contractor as per

A GENERAL . . pertaining and its facilities for .
Fire Protection A . standards , practices and codes.
6 | SECTION A4 Clause Phase-II is in our scope, Fire 1 oL
. System D Hook up with fire hydrant line is in
1.02.02 Fire Water Tanks & Pumps is in .
. the scope of the contrcator. Fire
Protection System OIL Scope L
fighting pumps and tanks are
available.
VOLUME - II PART - o . To be decided during detailed
Ventilation System will be . . . .
A GENERAL . . engineering. If during detailed
s limited to Wall mounted axial . . LS .
7 | SECTION A4 Clause Ventilation System engineering ducting is required then
s flow exhaust fans only, Any .
1.02.03 Ventilation L . the same has to be provided by the
ducting is not considered
System contractor
No of high mast lighting given in the
VOLUME - II PART - area layout provided is indicative
A GENERAL 2.04.01.03 High | As per Area Layout it is limited | 7 NO of high mast required to be
8 | SECTION A4 Clause Lichtnine Mast to 3 Nos Onl decided depending on the Lux
2.04.01 INlumination g g Y calculation during designing phase
System as per mandated illumination
requirement (codes and standards).
) VOLUME - ITPART | UL o0 iee e
- A GENERAL and handed over
SECTION A5 Clause s . .
within 18 months There is a dispute between two .
1.00.00 PROJECT ; . Refer Corrigendum no. 9 for
9 from the date of clauses for Time of Completion, e
SCHEDULE LOA Please confirm clarification.
b) VOLUME 1 Part-3 b) Ti f
SECTION - III o 10
TIME SCHEDULE ompietion 1s
Months
a) VOLUME - II PART | a) Only List of Recommended 1. Only list of recommended spares
10 |- A GENERAL Essential/mandato | Spares with Unit Price to be with unit price to be submitted.
SECTION A8 Clause ry spares i.e., those | submitted, however supply is 2.Supply of mandatory spares will
1.00.00 SPARES considered not in our scope and have not | be a part of the contract . Cost to be
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necessary by the
Owner for the first
one (1) year (The
Bidder shall
furnish this list
with all details of
offered spares in
his Bid.)

b) Contractor shall
also furnish in the
—Schedule of
Recommended
Spares a list of
recommended
spares parts for
three (3) years
normal operation
with unit prices
(The prices of
recommended
spares shall be
consistent with
those of the
essential spares.)
c) The Bidder shall
also guarantee
supply of spare
parts for at least
fifteen (15) years
after
commissioning of
the plant.

been considered at any point of
time during execution of this
Order, Further if the same is
required has to be paid Over
and above.

Please be noted that that
supply of spares has to be
confirmed at bidding stage
only, Since the same is
considered as bought Items on
After Market Prices and
necessary prices implications
at prevailing rates to be
considered

Supply of spares for 15 years
will be on chargeable basis at
the prevailing rates

included in the price bid.

3.In case of recommended spares
owner reserves the right to buy any
of the recommended spare parts as
considered necessary by him. The
prices of recommended spares shall
be consistent with those of the
essential spares. Price should not be
included in the Price Bid, however
break up to be provided which will
nto be a part of price bid evaluation.
4. Bidders not to supply spares for
15 years , however declaration to
be provided from the OEM
regarding availability of the spares
for 15 years.

Refer Corrigendum 10 for further
clarification.
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11

a) VOLUME - II PART
- A GENERAL
SECTION A8 Clause
2.00.00 TOOLS &
TACKLE

Supply with the
equipment one
complete set of
special tools and
tackle required for
the erection,
assembly, dis-
assembly &
maintenance of the
equipment

Only if applicable

Will be decided as per the
recommendation of OEM /Packager
for safe installation , operation of
equipment.

a) VOLUME - II PART
- A GENERAL
SECTION A8 Clause

The contractor
shall arrange for
Third Party
Inspections as

Clause pertaining to Heading
Test & Inspection is missing in
SCC,TPIA is only for approval

TPIA inspection for the supplied
equipment/ instrument is
applicable and cost to be considered
by bidder apart from approval of

12/13.00.00 mentioned in of documents and not for documents from TPIA. The
PROCUREMENT clause no 21 of material inspection, please equipments requiring TPI inspection
QUALITY SCC heading test & clarif 7 P W?ll II;)e decidedqduring finalizall)tion of
ASSURANCE inspection Volume I y g
QAP.
part 3
The drawings of the existing
Civil Layout L. . _ structure if available will be
. _ Civil Drawings for existing bay . .
13 | General Drawing of existing . provided to the successful bidder.
& boundry walls to be provided . .
structure However site visit can also be done
by the bidder in this regard.
Approved Vendor Approved Vendor lists for Bidder to follow latest EIL vendor
14 | General List for Supply supply items may please be list and else where mentioned in the
Items provided tender
With the ongoing price rise for
15 | General Escalation Clause raw material and cosumables, | Tender conditon prevails. No

price escalation clause may
please be added

addition.
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If delay is not attributable to
vendor, compensation clause
may please be included to
compensate in case of delay
attributable to Owner

Compensation
Clause

Tender conditon prevails. No

16 | General addition.
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